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A. GENERAL 

1. Scope of Bid 

1.1 The Employer (named in Appendix to ITB) invites bids for the construction of works (as defined in 
these documents and referred to as "the works") detailed in the table given in IFB. The bidders 
may submit bids for any or all of the works detailed in the table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion date 
specified in the Contract data. 

1.3 Throughout these bidding documents, the terms 'bid' and 'tender' and their derivatives (bidder / 
tender, bid/tender, bidding/tendering, etc.) are synonymous. 

1.4                              Administrative authority shall decide that this agreement would be PERCENTAGE RATE.   

2. Source Of Fund  

2.1                                The expenditure on this project will be met as decided by the Competent Authority. 

3.  Eligible Bidders  

3.1                              This Invitation for Bids is open to all bidders. 

3.2    All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that 
the Bidder is neither associated, nor has been associated, directly or indirectly, with the Consultant
           Engineer-in-Charge or any other entity that has prepared the design, specifications, and other 
documents for the Project or being proposed as Project Manager for the Contract or involved in      
 supervision of the contract. A firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the works, and any of its affiliates shall not be 
eligible   to bid. 

3.3  Bidders shall not be under a declaration of ineligibility for delay, failure or corrupt and fraudulent         
 practices by any of the State Govt. or Central Govt. or Public Undertaking or any Autonomous 
Body. 

4. Qualification of the Bidder 

4.1   All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary                     
 description of the proposed work method and schedule, including drawings and charts indicating      
 miles stones to complete the project on time. 

4.2                       All bidders shall also furnish the following information in Section 2. 

(i) Evidence of access to or availability of credit facilities (minimum 10% of estimated cost) 
certified by the bankers. 

(ii) Undertaking that bidder would be able to invest a minimum of cost upto 25% of the 
contract value of work, during implementation of contract. 

(iii) Proposals, if any, for sub-contracting of elements of work, costing more than 10% of the 
bid amount. (For all contracts over ` 5 crore) 

(iv) Power of attorney, if any. 

4.3 If the Employer has not undertaken prequalification of potential bidders, all bidders shall include 
the following information and documents with their bids in Section 2: 

(a) copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid to 
commit the Bidder; 

(b) total monetary value of construction work performed for each of the last five years; 

(c) experience in works of a similar nature and size for each of the last five years, and details of 
works underway or contractually committed; and clients who may be contacted for further 
information on those contracts; 

(d)       major items of construction equipment proposed to carry out the Contract or evidence of 
arrangement; of possessing them on hire/ lease/ buying as defined therein; 

(e)       qualifications and experience of key site management and technical personnel proposed 
for contract; 

(f)       reports on the financial standing of the Bidder, such as profit and loss statements and 
auditor's reports for the past five years; 

 

(g)       evidence of access to line(s) of credit and availability of other financial resources facilities 
(10% of contract value), certified by the Bankers (Not more than 3 months old) 
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(h)       Undertaking that the bidder will be able to invest a minimum cash up to 25% of contract 
value of work, during implementation of work. 

(i)     authority to seek references from the Bidder's bankers; 

(j)       information regarding any litigation, current or during the last five years, in which the 
Bidder is involved, the parties concerned and dispute amount; 

(k)       proposals for subcontracting components of the Works amounting to more than 10% of 
the Bid Price (for each, the qualifications and experience of the identified sub-contractor 
in the relevant field should be annexed). 

(l)       the proposed methodology and programmed of construction, backed with equipment 
planning and deployment, duly supported with broad calculations and quality control 
procedures proposed to be adopted, justifying their capability of execution and 
completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. 

4.4                                               Bids from Joint ventures are not acceptable. * 

4.5                                                           To qualify for award of the contract, each bidder in its name should have in 
 the last five years as referred to in Appendix: - 

(a) Achieved in any one year a minimum annual financial turnover (in all classes of civil 
engineering construction works only) volume of construction work of at least the amount 
equal to the 50 % (Fifty percent) estimated cost of works for which bid has been invited. 
The turn over will be indexed at the rate of 8% for a year. 

(b) Satisfactorily completed as a prime contractor (or as a nominated subcontractor, where 
the subcontract involved execution of all main items of work described in the bid 
document, provided further that all other qualification criteria are satisfied) at least one 
similar work of value not less than amount indicated in Appendix (usually not less than 
50% (Fifty percent) of estimated value of contract); 

(c) Executed in any one year, the minimum quantities of the following items of work as 
indicated in Appendix. 

(₹ in Lac) 

Items Unit Total Quantity 
Brick Work cum 370.78 

Electrical Works Rs. 5508446.00 

PHE Work Rs. 3976350.00 

PCC&RCC cum 1492.74 

Steel MT 144.59 

Flooring Work. (Any Stone, Granite, Kota, Sand 
Stone etc.) 

sqm 6494.81 
 

                                                 (50% of the expected peak rate of construction) 
 

* To be deleted for projects costing ` 10 Crores or more 

 

(d) The contractor or his identified sub-contractor should possess required valid electrical 
license for executing the building electrification works and should have executed similar 
electrical works for a minimum amount as indicated in Appendix in any one year. 

(e) The contractor or his identified sub-contractor should possess required valid license for 
executing the water supply/sanitary engineering works and should have executed similar 
water supply/sanitary engineering works for a minimum amount as indicated in Appendix 
in any one year. 

 

B. Each bidder should further demonstrate: 

(a) availability (either owned or leased or by procurement against mobilization advances) of 
the following key and critical equipment for this work: 

 Based on the studies, carried out by the Engineer the minimum suggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule are shown in the Annexure-I. 

 Availability of the testing equipment required for establishing field laboratory to perform 
mandatory tests e.g. those stated in Appendix to ITB.  

 The bidders should, however, undertake their own studies and furnish with their bid, a 
detailed construction planning and methodology supported with layout and necessary 



Page 6 of 86 

 

drawings and calculations (detailed) as stated in clause 4.3(1) above to allow the 
employer to review their proposals. The numbers, types and capacities of each 
plant/equipment shall be shown in the proposals along with the cycle time for each 
operation for the given production capacity to match the requirements. 

(b) availability for this work of personnel with adequate experience as required; as per 
Annexure-II. 

(c) liquid assets and/or availability of credit facilities of no less than amount indicated in 
Appendix 

 (Credit lines/letter of credit/certificates from Banks for meeting the funds requirement 
etc- usually the equivalent of the estimated cash flow for 3 months in peak construction 
period.) 

C. To qualify for a package of contracts made up of this and other contracts for which bids 
are invited in the IFB, the bidder must demonstrate having experience and resources 
sufficient to meet the aggregate of the qualifying criteria for the individual contracts. 

4.6     Sub-contractors' experience and resources shall not be taken into account in 
determining          the bidder's compliance with the qualifying criteria except to the extent 
stated in 4.5(A)    above. 

4.7    Bidders who meet the minimum qualification criteria will be qualified only if their available bid    
capacity is more than the total bid value. The available bid capacity will be calculated as under: 

Assessed Available Bid capacity = (A*N*3 – B) 

Where 

A = Maximum value of civil engineering works executed in any one year during the 
last five years (updated to the price level of the year indicated in Appendix) 
taking into account the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bids are 
invited. 

 

* Delete, if not applicable 

B = Value (updated to the price level of the year indicated in Appendix) of existing 
commitments and on-going works to be completed during the next...... years 
(period of completion of the works for which bids are invited) 

Note: The statements showing the value of existing commitments and on-going works 
as well as the stipulated period of completion remaining for each of the works 
listed should be countersigned by the Engineer in charge, not below the rank of 
an Executive Engineer or equivalent. 

4.8    Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 
they have: 

- made misleading or false representations in the forms, statements and 
attachments submitted in proof of the qualification requirements; and/or 

- have record of poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, litigation history, or 
financial failures etc; and/or 

- participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 

5. One Bid per Bidder 

5.1 Each bidder shall submit only one bid for any work or one package or group. A bidder who submits 
or participates in more than one Bid (other than as a subcontractor or in cases of alternatives that 
have been permitted or requested) will cause all the proposals with the Bidder's participation to 
be disqualified. 

6.  Cost of Bidding 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the 
Employer will in no case be responsible and liable for those costs including commission on bank 
guarantee etc. 
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 In case of cancellation of tender, cost of bidding document will be charged each times. 

 
7.  Site Visit 

7.1 The Bidder, at the Bidder's own responsibility and risk must visit and examine the Site of Works 
and its surroundings and obtain all information that may be necessary for preparing the Bid and 
entering into a contract for construction of the Works. The costs of visiting the Site shall be at the 
Bidder's own expense. 

7.2. Tender documents are not transferable. 
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BIDDING DOCUMENTS 

8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda issued in 
accordance with Clause 10; 

Section Particulars Volume No. 

 Invitation for Bids  

 

I 

1 Instructions to Bidders 

2 Qualifications of Bidders 

3 Conditions of Contracts 

4 Contract Data 

5 Special condition of Contract II 

6 Technical Specifications  

III 7 Bill of Quantities 

8 Securities and other forms 

9 Drawings  IV 

10 Documents to be furnished by bidder V 

 

8.2 One copy of each of the volumes I, II, III and IV will be issued to the bidder Documents to be 
furnished by the bidder in compliance to section 2 will be prepared by him and furnished as 
Volume- V in two parts (refer clause 12). 

8.3 The bidder is expected to examine carefully all instructions, conditions of contract, contract data, 
forms, terms, technical specifications, bill of quantities, forms, Annexes and drawings in the Bid 
Document. Failure to comply with the requirements of Bid Documents shall be at the bidder's own 
risk. Pursuant to clause 25 hereof, bids which are not substantially responsive to the requirements 
of the Bid Documents shall be rejected. 

9. Clarifications of Bidding Documents 

9.1 Pre-bid meeting 

9.1.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place 
at the address, venue, time and date as indicated in appendix. 

9.1.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 
may be raised at that stage. 

9.1.3 The bidder is requested to submit any questions in writing or by fax to reach the Employer not 
later than one week before the meeting. 

9.1.4 Minutes of the meeting, including the text of the questions raised (without identifying the source 
of enquiry) and the responses given will be transmitted without delay to all purchasers of the 
bidding documents. Any modification of the bidding documents listed in Sub-Clause 8.1 which 
may become necessary as a result of the pre-bid meeting shall be made the Employer exclusively 
through the issue of an Addendum pursuant to Clause 10 and not through the minutes of the pre-
bid meeting. All bidders have to collect any addendum on next working day of pre-bid meeting. 
The bidder shall receive the minutes of the meeting on the next working day of the pre-bid 
meeting. 

9.1.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

10.  Amendment of Bidding Documents 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by 
issuing addendum. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be collected by all the 
purchasers of the bidding documents. Prospective bidders shall acknowledge receipt of each 
addendum in writing or by cable to the Employer. The Employer will assume no responsibility for 
postal delays. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer may, at his discretion, extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 20.2 below. 
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C.  PREPARATION OF BIDS 

11.  Language of the Bid 

11.1 All documents relating to the bid shall be in English / Hindi. 

12.  Documents Comprising the Bid 

12.1 The bid to be submitted by the bidder as Volume V of the bid document (refer Clause 8.1) shall be 
in two separate parts; 
 

Part I shall be named "Technical Bid" and shall comprise 

(i) Earnest money in the form specified in Section 8 

(ii) Qualification Information and supporting documents as specified in Section- 2 

(iii) Certificates, undertakings, affidavits as specified in Section 2 

(iv) Any other information pursuant to Clause 4.2 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 15.1 

(vi) An affidavit affirming the information be has furnished in the bidding document is correct 
to the best of his knowledge and belief. 

 

Part II shall be named "Financial Bid" and shall comprise 

(i) Form of Bid as specified in Section 6 

(ii) Priced Bill of Quantities for items specified in Section 7 

12.2 Each part will be separately sealed and marked in accordance with the Sealing and Marketing 
Instructions in Clause 19. 

12.3 Following documents, which are not submitted with the bid, will be deemed to be part of the bid. 

Section Particulars Volume No. 

 

1 

3 

4 

5 

8 

Invitation for Bids (IFB) 

Instructions to Bidders 

Conditions of Contract 

Contract Data 

Specifications 

Drawings 

 

Volume I 

 

 

Volume II 

Volume IV 

 

13. Bid Prices 

13.1 The contractor shall bid for the whole work as described in Sub-Clause 1.1 based on the priced Bill 
of Quantities submitted by the Bidder. 

13.2 The bidder shall adopt the percentage rate method or item rate method as specified in the 
appendix to ITB; only the same option is allowed to all the bidders. Percentage rate method 
requires the bidder to quote a percentage above/below/ at par of the schedule of rates specified in 
the appendix to ITB. 

13.3 Item rate method requires to quote rates and prices and line-item total (both in figures and words) 
for all items of the Works described in the Bill of Quantities along with total bid price both in 
figures and words). Items for which no rate or price is entered by the bidder will not be paid for by 
the Employer when executed and shall be deemed covered by the other rates and prices in the 
Bill of Quantities. Corrections, if any, shall be made by crossing out, initialing, dating and 
rewriting. 

13.4 All duties, taxes, and other levies payable by the contractor under the contract or for any other 
cause shall be included in the rates, prices and total Bid Price submitted by the Bidder. 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance of 
the Contract in accordance with the provisions clause 10CA & 10CC clause Conditions of Contract. 

OR 

   The rate should include the cost of all seen and unseen expenditure. No claim, whatsoever, will be 
entertained due to non-inclusion of any such event necessary for the completion of the item of 
work. 
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14.  Currencies of Bid and Payment 

14.1 The unit's rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

15.  Bid Validity 

15.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 
submission specified in Clause 20.A bid valid for a shorter period shall be rejected by the 
Employer as non-responsive. In case of discrepancy in bid validity period between that given in 
the undertaking pursuant to Clause 12.1 (v) and the Form of Bid submitted by the bidder, the 
latter shall be deemed to stand corrected in accordance with the former and the bidder has to 
provide for any additional security that is required. 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
that the bidders may extend the period of validity for a specified additional period. The request 
and the bidders' responses shall be made in writing or by cable. A bidder may refuse the request 
without forfeiting his bid security. A bidder agreeing to the request will not be required or 
permitted to modify his bid. 

16. Bid Security ( Earnest Money) 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of 
the table of IFB for this particular work. This bid security shall be in favor of Employer as 
mentioned in the Bihar Financial Rules, and shall be in any of the following forms.  

a. Indian post office term deposit 1 year/ 2 year/ 3 year; National saving Certificate; Kishan Vikash 

Patra duly endorsed by the Competent Postal authority in Bihar. 

b. Fixed deposit receipt of a Schedule bank, Fixed deposit receipt should be Valid for six months 

after last date of receipt of tender and shall be pledged in favor of the department. 

c. 5 year National Development bond/ State development loan Certificate. 

d. Unconditional bank guarantee from any scheduled Indian bank issued within the state in the 

format given in Vol. III (If issued from any bank outside state will be Converted to any bank within 

the state before executing the agreement.   

16.2 Unconditional bank guarantees (and other instruments having fixed validity) issued as surety for 

the bid shall be valid for 45 days beyond the validity of the bid. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-

Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 

16.4 The Earnest money of unsuccessful bidders will be returned within 28 days of the end of the bid 

validity period specified in Sub-Clause 15.1. 

16.5 The Earnest money of the successful bidder will be discharged when the bidder has signed the 

Agreement and furnished the required Performance Security. 

16.6 The Earnest money may be forfeited 

(a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

(b)  if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 26; or 

(c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

(i) sign the Agreement; or 

(ii) furnish the required Performance Security. 

17.  Alternative Proposals by Bidder 

17.1 Bidders shall submit offers that fully comply with the requirements of the bidding documents, 

including the conditions of contract (including mobilization advance or time for completion), basic 

technical design as indicated in the drawing and specifications. Conditional offer or alternative 

offers will not be considered further in the process of tender evaluation. 

17.2 Conditional tender will be rejected forthwith. 

18.  Format and Signing of Bid 

18.1 The Bidder shall submit one set of the Technical bid and two set of Financial bid (original & 

duplicate) comprising of the documents as described in clause 12 of ITB. 
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18.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 

authorized to sign on behalf of the Bidder, pursuant to Sub-Clause 4.3. All pages of the bid where 

entries or amendments have been made shall be initialed by the person or persons signing the bid 

and a certificate of corrections must be given by the employer. 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued 

by the Employer, or as necessary to correct errors made by the bidder, in which case such 

corrections shall be initialed by the person or persons signing the bid. 

 

D. SUBMISSION OF BIDS 

 (Bidder shall have to download empty prescribed tender forms, shall have to fill up at specified 

places   and shall have to upload filled forms along with necessary documents / certificates as per 

method / procedure adopted at website. www.eproc2.bihar.gov.in) 

19.  Sealing and Marking of Bids 

19.1 The Bidder shall place three separate envelopes (called as inner envelopes) which shall be 

marked one as technical bid and two envelope as financial bid in duplicate. Inside one outer 

envelope. The envelopes marked "Technical Bid" and "Financial Bid" will have additional markings 

as follows. 

- Technical Bid: To be opened on 24.06.2026 (date of Technical Bid opening) in 

the presence of Evaluation Committee, or authorized person. 

- Financial Bid: Not to be opened except with the approval of Evaluation 

Committee. 

The contents of Technical and Financial Bids will be as specified in clause 12.1 

19.2 The inner, outer and separate envelopes containing Technical and Financial Bids shall 
(a)                                    be addressed to the Employer at the address given in Appendix 
(b)                                   bear the identification no of contract as indicated in Appendix. 
(c) Provide a warning not to open before the specified time and date for bid opening as 

specified in ITB. 

19.3 In addition to the identification required in Sub-Clause 19.1 and 19.2, each of the envelopes shall 
indicate the name and address of the bidder to enable the bid to be returned unopened in case it 
is declared late, pursuant to Clause 21, or if Evaluation Committee declares the bid as non-
responsive pursuant to Clause 23. 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

20.   Deadline for Submission of the Bids 

20.1 Complete Bids (including Technical and Financial) must be received by the Employer at the 
address specified above not later than the date indicated in appendix. In the event of the 
specified date for the submission of bids have declared a holiday for the Employer, the Bids will be 
received up to the appointed time on the next working day. 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 10, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

21. Late Bids  

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 
unopened to the bidder. 

E.  BID OPENING AND EVALUATION 

22.  Bid Opening 

22.1 The Employer or their authorized representative will open all the Bids received (except those 
received late), in the presence of the Bidders or their representatives who choose to attend at 
time, date and the place specified in Appendix in the manner specified in Clause 20 and 22.3. In 
the event of the specified date of Bid opening being declared a holiday for the Employer, the Bids 
will be opened at the appointed time and location on the next working day. Even in the case of 
absence of the bidder at the time of opening of bids, department will proceed a head with the 
opening.  

http://www.eproc2.bihar.gov.in/
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22.2 If any of the tenderers or their agents are not present at the time of opening, the employer will 
open the tender in their absence and prepare a statement and that will be binding on the absent 
tenderers.  

22.3 The envelope containing "Technical Bid" shall be opened. The amount, form and validity of the 
Earnest money furnished with each bid will be announced. If the bid security furnished does not 
conform to the amount and validity period as specified in the Invitation for Bid (ref. Column 4 and 
paragraph 3), and has not been furnished in the form specified in Clause 16, the remaining 
technical bid and the sealed financial bid will be returned to the bidder. 

22.4 (i) Subject to confirmation of the bid security by the issuing Bank, the bids accompanied 
with valid security will be taken up for evaluation with respect to the Qualification 
Information and other information furnished in Part I of the bid pursuant to Clause 12.1. 

 (ii) After receipt of confirmation of the bid security, the bidder will be asked in writing 
(usually within 10 days of opening of the Technical Bid) to clarify or modify his technical 
bid, if necessary, with respect to any rectifiable defects. 

 (iii) The bidders will respond in not more than 7 days of issue of the clarification letter. 

 (iv) Immediately (usually within 3 to 4 days), on receipt of these clarifications the Evaluation 
Committee will finalize the list of responsive bidders whose financial bids are eligible for 
consideration. 

22.5 At the time of opening of "Financial Bid", the names of the bidders found responsive in 
accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be opened. 
The remaining bids will be returned to the bidders unopened. The responsive Bidders' names, the 
Bid prices, the total amount of each bid, any discounts, Bid Modifications and withdrawals, and 
such other details as the Employer may consider appropriate, will be announced by the Employer 
at the opening. Any Bid price or discount, which is not read out and recorded, will not be taken 
into account in Bid Evaluation. 

22.6 In case bids are invited in more than one package, the order for opening of the "Financial Bid" 
shall be that in which they appear in the "Invitation For Bid". 

22.7 The Employer shall prepare minutes of the Bid opening, including the information disclosed to 
those present in accordance with Sub-Clause 22.5 

23.  Process to be Confidential 

23.1 Information relating to the examination, clarification, evaluation and comparison of Bids and 
recommendations for the award of a contract shall not be disclosed to Bidders or any other 
persons not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a Bidder to influence the Employer's processing of Bids or award 
decisions may result in the rejection of his Bid. 

24.  Clarification of Financial Bids 

24.1 To assist in the examination, evaluation and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 
request for clarification and the response shall be sought, offered or permitted except as required 
to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the 
Bids in accordance with Clause 26. 

24.2 Subject to sub-clause 24.1, no Bidder shall contact the Employer on any matter relating to his bid 
from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing. 

24.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders' bid. 

25.  Examination of Bids and Determination of Responsiveness 

25.1 During detailed evaluation of "Technical Bids", the Employer will determine whether each Bid (a) 
meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly signed; (c) is 
accompanied by the required securities and; (d) is substantially responsive to the requirements of 
the Bidding documents. During the detailed evaluation of the "Financial Bid", the responsiveness 
of the bids will be further determined with respect to the remaining bid conditions, i.e., priced bill 
of quantities, technical specifications, and drawings. 

25.2 A substantially responsive "Financial Bid" is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer's rights or the Bidder's obligations under the Contract; or (c) whose 
rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 
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25.3 If a "Financial Bid" is not substantially responsive, it will be rejected by the Employer, and may not 
subsequently be made responsive by correction or withdrawal of the non-conforming deviation or 
reservation. 

26.  Correction of Errors 

26.1 "Financial Bids" determined to be substantially responsive will be checked by the Employer for 
any arithmetic errors. Errors will be corrected by the Employer as follows: 

(a)  where there is a discrepancy between the rates in figures and in words, the rate in words will 
govern; and 

(b) where there is a discrepancy between the unit rate and the line-item total resulting from 
multiplying the unit rate by the quality, the unit rate as quoted will govern. 

26.2 The amount stated in the "Financial Bid" will be corrected by the Employer in accordance with the 
above procedure and the bid amount adjusted with the concurrence of the Bidder in the following 
manner: 

(a) If the Bid price increases as a result of these corrections, the amount as stated in the bid will be 
the 'bid price' and the increase will be treated as rebate; 

(b) If the bid price decreases as a result of the corrections, the decreased amount will be treated as 
the 'bid price' 

 Such adjusted bid price shall be considered as binding upon the Bidder. If the Bidder does not 
accept the corrected amount the Bid will be rejected, and the Earnest money may be forfeited in 
accordance with Sub-Clause 16.6(b). 

27.   Evaluation and Comparison of Financial Bids 

27.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive 
in accordance with Sub-Clause 25.2. 

27.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid Price as follows: 

(a) making any correction for errors pursuant to Clause 26; or 

(b) making an appropriate adjustments for any other acceptable variations, deviations. 

27.3 The Employer reserves the right to accept or reject any variation or deviation. Variations and 
deviations and other factors, which are in excess of the requirements of the Bidding documents or 
otherwise result in unsolicited benefits for the Employer shall not be taken into account in Bid 
evaluation. 

27.4 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of 
the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. After 
evaluation of the price analyses, the Employer may require that the amount of the performance 
security set forth in Clause 31 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

27.5 A bid, in the opinion of employee which contains several items in the Bill of Quantities which are 
unrealistically priced low and which cannot be substantiated satisfactorily by the bidder, may be 
rejected as non-responsive. 

F.  AWARD OF CONTRACT 

28.  Award Criteria 

28.1 Subject to Clause 29, the Employer will award the Contract to the Bidder whose Bid has been 
determined 

(i) to be substantially responsive to the Bidding documents and who has offered the lowest 
evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price which is 
evaluated the lowest in any of the packages opened earlier than the one under 
consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less than 
the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 
cases be awarded to the next lowest bidder at his evaluated bid price. 

29.  Employer's Right to Accept any Bid and to Reject any or all Bids 

 Notwithstanding Clause 28, the Employer reserves the right to accept or reject any Bid, and to 
cancel the Bidding process and reject all Bids, at any time prior to the award of Contract, without 
thereby in incurring any liability to the affected Bidder or Bidders or any obligation to inform the 
affected Bidder or Bidders of the ground for the Employer's action. 
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30.  Notification of Award and Signing of Agreement 

30.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. This 
letter (hereinafter and in the General Conditions of Contract called the "Letter of Acceptance") will 
state the sum that the Employer will pay the Contractor in consideration of the execution, 
completion and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the "Contract Price"). 

30.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of the performance security in accordance with the provisions of Clause 31, and 
furnishing all documents mentioned in clause 12.3 after signing each and every pages 
accordingly. 

30.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. 
It will be signed by the Employer and the successful Bidder, after the performance security is 
furnished. 

31. Performance Security 

31.1 Within 15 (fifteen) days of receipt of the Letter of Acceptance, the successful Bidder shall deliver 
to the Employer a Performance Security in any of the forms given below for an amount equivalent 
2% of the Contract price including earnest money plus additional security for unbalanced Bids in 
accordance with the Clause 29.5 of ITB and the provisions of Bihar Financial Rules. 

31.2 If the performance security is provided by the successful Bidder in the form of an Bank Guarantee 
or fixed deposit receipts in the name of Employer, it shall be issued either (a) at the Bidder's 
option, by a Nationalized/ Scheduled Indian bank within state or (b) acceptable to the Employer. 

31.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 31.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

32.  Advance Payment and Security 

32.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the General 
Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

33.  Corrupt or Fraudulent Practices 

33.1 The Employer will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the contract in question 
and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded 
a contract with BSTDC and any other agencies, if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for the contractor, or in execution. 

33.2 Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 14 of the General 
Conditions of Contract. 
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G.  APPENDIX to ITB 
Clause Reference with respect to Section-I. 

 

1. Name of the employer: -   BIHAR STATE TOURISM 
DEVELOPMENT  CORPORATION LIMITED, PATNA.  

 [Cl. 1.1] 

 

2. The last five years means for this tender                                                                                                                                                                                                     

    

          

  

2020- 2021 

2021- 2022 

2022- 2023 

2023- 2024 

2024- 2025 

3. The required annual financial turn over amount is –                                        

 

Rs.  68049226/- 

 

[Cl. 4.5A(a)] 

4. Value of work is –  
  

Rs. 136098452/- [Cl. 4.5A(b)] 

5. Quantities of work are: - As per B.O.Q                              

                                                                         

 

 [Cl. 4.5A(c)] 

6. The cost of electric work is: - As Per B.O.Q. 

       

  

 [Cl. 4.5A(d)] 

7. The cost of water supply/ sanitary works is (in words): -   As 
per B.O.Q 

                                         

 [Cl. 4.5A(e)] 

8. Liquid assets and/or availability of credit facilities as per 
clause. 

 

 [Cl. 4.5B(c)] 

9. Price level of the financial year: - 2023-24                 

 

 [Cl. 4.7] 

10 The pre-bid meeting will take place at Office of … C.E.  
BSTDC Patna. (address of the venue) on 17.06.2026 at 
15:00 hrs            

  

 [Cl. 9.1.2] 

11. The technical bid will be opened at Mentioned in NIT. at 
…… (address of the venue) on 24.06.2026 at 15:30 hrs                                    

                                                                 

  

12. Address of the Employer: - BIHAR STATE TOURISM 
DEVELOPMENT CORPORATION LIMITED, Patna. 

 [Cl. 4.5(a)] 

13. Identification:    as per NIT 

 (Name of Contract) 

- Bid Reference No (TENDER No.- 03/E-TENDER/ 

BSTDC/SBD/2026-27)  

- Do not open before (time and date) 

 

 [Cl. 19.2(b)] 
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14. Bids must be submitted only in Percentage Rate Method    

15. Schedule of rate applicable for Percentage Rate Method is 
as mentioned in B.O.Q. 

 

  

16. The bid should be submitted latest by 24.06.2026 up to 
3:00 pm           (date and time) 

 

 [Cl. 20.1(a)] 

17.      The Technical bid will be opened at as per NIT on 
24.06.2026 at 15:30 pm   

 [Cl. 23.1] 

18. The Bank Draft in favor of B.S.T.D.C. Ltd. Patna payable at 
Patna. 

 [Cl. 34.1] 

19. Escalation factors (for the cost of works executed and 
financial figure to a common base value for works 
completed) 

 Year before   Multiply factor 

 One 1.10 

 Two 1.21 

 Three 1.33 

 Four 1.46 

 Five 1.61 

  

 

20.      Bids will be submitted in Percentage Rate. 
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ANNEXURE-I 

List of Key Plant & Equipment to be deployed on BUILDING Work 

[Reference Cl. 4.5 (B) (a)] 

Sl. Type of  
Equipment* 

Max *** 
age as on 

…… 
(Years) 

Building Contract Package Size ** 

Within 
one 

crore 

` 1- 5 
Crores 

` 5-30 
Crores 

` 31-50 
Crores 

Above 
50 

Crores 
   A

s
 p

e
r th

e
 d

e
c
isio

n
 o

f E
n
g
in

e
e
r-in

-C
h
a
rg

e
 

c
o
n
c
e
rn

e
d
  

    
1 Dozer 5    2 

2 Front end Loader 5  1 2 3 

3 Plate Vibrator 5 1 2 2 3 

4 Niddle Vibrator 5 2 2 2 2 

       
       
5 Water Tanker 5 1 2 3 4 

6 Steel shuttering 5-7 1500sft. 
 

2500sft 1 2 

       
       
7 Concrete Mixer  

 
5 1 1 1 1 

        
 

*         To be decided by the concern department before floating the tender. 

**       On the basis of nature of Construction work list of key plant & Equipments will be decided. 

***  Life of machine minus two years or 5 years on …….……. which ever is more. 
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ANNEXURE – II 

List of Key Personnel to be deployed on Contract Work 

[Reference Cl. 4.5(B) (b)] 

Sl. 
No. 

Personnel* Qualification Contract Package Size  
` 5-30 
Lacs 

` 30 
Lacs to 
70 Lacs 

` 70 Lacs 
to 2 Crores 

` 2-10 
Crores 

` 10-30 
Crores 

` 31-50 
Crores 

More 
than 50 
Crores 

1. Project 
Manager 
 

B.E. Civil + 10 Years 
Exp. (5 years as 
Manager)  
or retired E.E. 
 

    1 No. 1 No. 1 No. 

2. Site 
Engineer 

B.E. Civil + 07 Years 
Exp. (3 years in 
Building Construction) 
or retired A.E. 
 

  1 No. 1 No. 1 No. 2 
Nos. 

4 
Nos. 

3. Plant 
Engineer 

B.E. Civil + 05 Years 
Exp. or Dip. Electrical + 
07 Years Exp. or 
Retired J.E. 
 

   1 No. 1 No. 1 No. 2 
Nos. 

4. Quantity 
Surveyor 

B.E. Civil + 05 Years 
Exp. or Dip. Electrical + 
07 Years Exp. 
 

     1 No. 2 
Nos. 

5. Soil & 
Material 
Engineer 

B.E. Civil + 07 Years 
Exp. 
 

     1 No. 2 
Nos. 

6. Survey 
Engineer 

B.E. Civil + 03 Years 
Exp. or Dip. Electrical + 
05 Years Exp. 

     1 No. 2 
Nos. 

7. Site 
Supervisor 

Fresh Graduate in Civil 
or Diploma Civil + 03 
Years Exp. or retired 
I.T.I Holder. 

 1 No. 1 No. 1 
Nos. 

2 Nos. 3 
Nos. 

4 
Nos. 

    Total   1 2 3 5 10 17 

*   The designation and no. of the personnel has to be decided by the department concerned as per the 

requirement 
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SECTION 2 : QUALIFICATION INFORMARION  
(to be filled in by Bidder) 

The information to be filled in by the Bidder in the following pages will be used for purposes of post 
qualification as provided for in Clause 4 of the Instructions to Bidders. This information will not be 
incorporated in the Contract. 

 
1. For Individual Bidders 
 
1.1 Constitution or legal status of Bidder 

(Attach copy) 
  
 Place of registration: 
 
 Principal place of business: 
 
 Power of attorney of signatory of Bid  
 (Attach) 

1.2 Total value of Electrical Engineering construction   
 work performed in the last five years**  
     2020 --------2021   --------------- 

      2021 -------- 2022   --------------- 

      2022 -------- 2023   ---------------   

     2023 -------- 2024   ---------------   

    2024 -------- 2025   --------------- 

     
1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub- contractor 

will also be considered provided the sub-contract involved execution of all main items of work 
described in the bid document, provided further that all other qualification criteria are satisfied (in 
the same name) on works of a similar nature over the last five years.** 

Project 
Name 

Name of 
the 

Employer* 

Descriptio
n of work 

Contrac
t No. 

Value of 
Contrac
t (` In 
Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 
completio

n 

Actual 
date of 
complet

ion* 

Remarks 
explaining 
reasons for 

delay & work 
completed) 

         

 
 
* Attach certificate(s) from the Engineer(s)-in-Charge 
** Immediately preceding the financial year in which bids are received. 
  Attach certificate from Chartered Accountant. 
 
 
 
 
 
 
 
 
 
 



Page 20 of 86 

 

# 1.3.2. Quantities of work executed as prime contractor, work performed in the past as a nominated 
sub-contractor will also be considered provided the sub-contract involved execution of all main 
items of work described in the bid document, provided further that all other qualification criteria 
are satisfied (in the same name and style) in the last five years :** 

 
 

Year Name 
of the 
work 

Name 
of the 
Emplo
yer* 

Quantity of work performed (cum) @ Remarks  
Cement 
Concrete 
(including 

RCC & PCC) 

Masonry Earth 
works 

WBM WMM Bituminous 
Work 

Remarks* 
(indicate 
contract 

Ref) 

2020 - 2021 - 

2021 - 2022 - 

2022 - 2023 - 

2023 - 2024 - 

2024 - 2025 - 

 

         

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet 

to be completed) as on the date of this bid. 
 
(A) Existing commitments and on-going works: 
 

Description 
of works 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value of 
Contract 

(` Cr) 

Stipulated 
Period of 
Completio

n 

Value of 
works* 

remaining to 
be 

completed (` 
Cr) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

 
 
* Attach certificate(s) from the Engineer(s)-in-Charge 
@ The item of work for which data is requested should tally with that specified in ITB clause 4.5A (c) 
** Immediately preceding the financial year in which bids are received. 
# Delete, if prequalification has been carried out. 
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(B) Works for which bids already submitted: 
 

Descriptio
n of works 

Place & 
State 

Name & 
Address of 
Employer 

Estimated 
value of 

works ` Cr) 

Stipulated period 
of completion 

Date 
when 

decision is 
expected 

Remarks, if any 

1 2 3 4 5 6 7 
       

 
1.5 Availability of key items of Contractor’s Equipment essential for carrying out the Works [Ref. 
Clause 4.5(B)(a)]. The Bidder should list all the information requested below. Refer also to Sub Clause 4.3 
(d) of the Instruction to Bidders. 
 
Description 

of works 
Requirement Availability proposals Remarks (from 

whom to be 
purchased) 

No. Capacity 
Owned/Leased 
to be procured 

Nos./Capacity 
Age/ 

Condition 
1 2 3 4 5 6 7 

       

       

       

       

 
 
1.6 Qualifications and experience of key personnel required for administration and execution of the 
Contract [Ref. Clause 4.5(B)(b)]. Attach biographical data. Refer also to Sub Clause 4.3 (e) of instructions to 
Bidders and Sub Clause 9.1 of the Conditions of Contract. 
 

Position Name Qualification Year of 
Experience 
(General) 

Years of experience 
in the proposed 

position 
Project Manager     

     

     

     

     

Etc.     

 
1.7 Proposed sub-contracts and firms involved. [Refer ITB Clause 4.3(k)] 
 

Sanction of the 
works 

Value of Sub-contract Sub-contractor 
(Name & 
Address) 

Experience in similar work 

1 2 3 4 
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Attach copies of certificates on possession of valid license for executing water supply/ sanitary work/ 
building electrification works [Reference Clause 4.5(d) & Clause 4.5(e)] 
 
*1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' 
reports (in case of companies/corporation), etc. List them below and attach copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, 
lines of credit, etc. List them below and attach copies of support documents. 

 

1.10 Name, address and telephone, telex and fax numbers of the Bidders' bankers who may provide 
references if contacted by the Employer. 

1.11 Information on litigation history in which the Bidder is involved. 

Other Party(ies) Employer Cause of Dispute Amount involved Remarks showing 
Present Status 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 
(Name of Consultant engaged for project preparation is ** ........................ …………….............................)  

_____________________________________________________________________________ 

_____________________________________________________________________________ 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts 
as necessary to comply with the requirements of the Bidding documents. [Refer ITB Clause 4.1 & 4.3(1)] 

1.14 Programme 

1.15 Quality Assurance Programme 

2. Additional Requirements 

2.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 
of the Instructions to the Bidders, if applicable. 

(i) Affidavit 

(ii) Undertaking 

 *** (iii)    Update of original prequalification application 

 ***  (iv)    Copy of original prequalification application 

 *** (v)    Copy of prequalification letter 

___________________________________________________________________________ 

* Delete, if prequalification has been carried out. 
** Fill the Name of Consultant. 
*** Delete, if prequalification has not been carried out. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 

 

(CLAUSE 4.2 (i) OF ITB) 

 

 

 

BANK CERTIFICATE 

 

 

This is to certify that M/s. _______________________________________________ is a reputed company with a good 

financial standing. 

If the contract for the work, namely ___________________________________________is awarded to the above 

firm, we shall be able to provide overdraft/credit facilities to the extent of `________________________________ 

to meet their working capital requirements for executing to the above contract during the contract period. 

 

 

 

 

 

 

   ______________________ 

   (Signature) 

   Name of Bank 

   Senior Bank Manager 

   Address of the Bank 
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AFFIDAVIT 

 
1. I, the undersigned, do hereby certify that all the statements made in the required attachments are 

true and correct. 

2. The undersigned also hereby certifies that neither our firm M/s__________________ 

_____________________________________ has been blacklisted nor has abandoned any work in any 

government department, India nor any contract awarded to us for such works have been 

rescinded, during last five years prior to the date of this bid. 

3. The undersigned hereby authorises and request(s) any bank, person, firm or corporation to furnish 

pertinent information deemed necessary and requested by the Department to verify this 

statement or regarding my (our) competence and general reputation. 

4. The undersigned understand and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department Project 

implementing agency. 

 

 

 

 

     
                                                                   ______________________________________ 

    (Signed by an Authorized Officer of the Firm) 

    

 

 

 

   _______________________ 

   Title of Officer 

 

 

   _______________________ 

   Name of Firm 

 

 

   _______________________ 

   DATE  
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UNDERTAKING 

 

 

I, the undersigned do hereby undertake that our firm M/s ______________________ ___________________________ 

would invest a minimum cash up to 25% of the value of the work during implementation of the Contract. 

 

 

 

 

   _____________________________________ 

   (Signed by an Authorized Officer of the Firm) 

 

 

 

   _________________________ 

   Title of Officer 

 

 

 

   _______________________ 

   Name of Firm 

 

 

 

   ______________________ 

   DATE 
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SECTION 3: GENERAL CONDITIONS OF CONTRACT 

 

Table of Contents 

Clause Details Page 

 General   

1 Performance guarantee  

1A Recovery of Security deposit  

2 Compensation for delay (Liquidated Damage)  

2A Incentive for early completion  

3 When contract can be determined / Rescinded   

4 Contractor liable to pay compensation even if action not taken under clause 3  

18 Contractor to supply tools & plants etc.   

20 Min. Wages Act to be complied with  

21 Work not to be sublet/ Action in case of insolvency  

23 Changes in firm’s constitution to be intimated  

24 Approval of Engineer In charge  

32 Hire of Plant & Machinery  

33 Employment of Technical Staff and employees  

34 Levy/ Taxes payable by Contractor  

37 Termination of Contract on death of contractor  

38 If relation working in P.W.D. than contractor not allowed to tender  

39 No Gazette Engineer to work as contractor within two years of retirement.   

41 Release of Security Deposit.   

46 Safety, Security and Protection of the Environment  

50 Commencement of Works  

 Time Control  

5 Time and Extension for delay  

45 Cash flow estimate to be submitted.  

 Cost Control  

6 Measurement of work done  

7 Payment on Intermediate certificate to be regarded as advances   

9 Payment of final bill  

9A Payment of contractor’s Bills to Banks  

10B Secured Advance on Non-Perishable materials/ Mobilization Advance / Plant & 
Machinery & Shuttering material advance / Interest & Recovery. 

 

10C Payment on account of Increase in Prices / Wages due to Statutory order(s)  

10CA Payment on account of increase / decrease in prices of construction materials 
after receipt of tender. 

 

10CC Payment due to Increase / Decrease in Prices / Wages after receipt of tender for 
works (Time more than 18 eighteen months) 

 

10D Dismantled material government property.  

12 Deviations / Excess item Variations / extent and pricing   

12.2 Deviation, extra items and pricing  

13 Foreclosure of contract due to Abandonment or Reduction in scope of work.   

14 Cancellation of contract in full or part.  

15 Suspension of work  
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16 Action in case work not done as per specification   

22 Compensation   

25 Settlement of disputes & arbitration   

27 Lump sum Provisions in Tender  

29 With holding and lien in respect of sums due from contractor  

29A Lien in respect of claims in other Contracts  

35 Condition of reimbursement of levy / taxes after receipt of the tender.   

43 Contractor’s Risks  

44 Insurance  

47 Cost of Samples   

48 Cost of Tests  

49 Cost of Tests not provided for  

 Finishing Control   

8 Completion certificate and completion plan   

8A Contractor to keep site clean  

8B Completion plans to be submitted by the contractor   

17 Contractor liable for damage, defects during maintenance period.  

40 Return of materials and recovery of excess materials issued.  

51 Substantial Completion of Parts  

 Quality Control 

10 Materials supplied by Government   

10A Materials to be provided by the contractor  

11 Work to be executed in accordance with specification, drawings, orders etc.  

26 Contractor to indemnity Govt. against Patent Rights.   

28 Action where no Specifications are specified  

42 Responsibility of technical staff and employees  

 Other Condition & Control  

18A Recovery of compensation paid to workman  

18B Ensuring payment and amenities to workers if contractor fails  

19 Labour laws to complied by the Contractor   

19B Payment of wages   

30 Unfiltered water supply  

31 Return of Surplus materials  

26 Contractor to indemnity govtt. against patent Rights   

28 Action where no specification are specified  

38 Imprisonment of contractor  

40 Return of materials and recovery for excess materials issued.  

42 Responsibility of technical staff and employees  

52 Force majeure   

53 Recovery   
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GENERAL GUIDELINES 

 

1. This book of "General Conditions of Contract" is applicable to both types of tenders i.e. 
"Percentage rate tenders" and "Item rate tenders". Accordingly alternative provisions for 
conditions Nos. 4, The appropriate alternatives will be applicable in specific cases depending on 
whether this is used for percentage rate tender (P.W.D.- 2) or item rate tender (P.W.D.-3) 

2. P.W.D.- 1, Schedules A to F, special conditions/ specifications and drawing only will be issued to 
intending bidders. The standard form shall form part of the agreement to be drawn and signed by 
both parties after acceptance of tender. 

3. All blanks are confined to Notice Inviting Tender (P.W.D.- 1) and Schedules A to F. 

4. Authority approving the Notice Inviting Tender (NIT) shall fill up all the blanks in P.W.D.-6 and in 
Schedules B to F before issue of Tender Papers. 

5. The intending bidders will quote their rates in Schedule A. 

6. The Performa for registers and Schedules A to F are only for information and guidance. These are 
not to be filled in the Standard Form. The Schedules with all blanks, duly filled shall be separately 
issued to all intending tenderers. 
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P.W.D. -  1 
 

 BIHAR STATE TOURISM DEVELOPMENT CORPORATION LIMITED. 
NOTICE INVITING TENDER 

 
1.  The E.E. (North), BSTDC PATNA, on the behalf of Governor of Bihar, invites Percentage rate bids 

from the eligible and approved contractor registered with State P.W.D./ other State P.W.D. & Central 
Government / PSU or any Agency of National or International repute for each of the following works. 

 

The bidders who download the bidding documents from the internet site would have to pay the cost of bid 
documents and submit it in a separate envelope marked cost of bidding document downloaded from 
internet. 

Criteria of eligibility for issue of tender document 
1.1 Issue of Tender to any Contractor registered with Central Government / any State Government or any 

PSU or an agency of international or national repute may be submitted without the registration. 
However, registration with the concerned works department will be essential after issue of L.O.A. 

Following documents duly attested by gazetted officer and photocopied are required at the time of 
submission of bid (In case of other State PWD/ CPWD/ any PSU eligible contractors or Agencies of 
National/ International repute following documents (from a to c) have to be submitted after letter 
of acceptance). 

(a) Registration paper (renewed) of appropriate class and deptt. 

(b) Latest sales tax clearance/ sales tax registration in State of Bihar. 

(c) Latest labour license (renewed) in State of Bihar. 

(d) Power of attorney/ partnership deed/ MoU of private limited company. 

(e) Bank Draft for B.O.Q. cost. 

(f) Tools & plans ownership/ lease certificate required in aforesaid work duly verified from 
Divisional Engineer / other State PWD / CPWD Contractor will provide definite proof from 
appropriate authority for tools & Plant and Undertaking to install it on works site after 
getting letter of acceptance.  

 

2. Agreement shall be drawn with the successful tenderer on prescribed Form No. P.W.D.  2/3 which 
is available as a Govt. of Bihar Publication, Tenderer shall quote his rates as overall percentage 
above/below the amount of B.O.Q. or item rate as per various terms and conditions of the said 
form which will form part of the agreement. 

3. The amount of Estimated Cost or B.O.Q. Cost of the work may vary. 

4. The earnest money will be applicable on the sanctioned cost of B.O.Q. only. 

5. The time allowed for carrying out the work will be 12 months from the date of written orders to 
commence the work or from the date of handing over of the site, whichever is later, in accordance 
with the phasing, if any, indicated in the tender documents. 

District Name of work Estimated cost 
in `  

Earnest 
money 

In Rs ` 

Time allowed 
for 
completion 
in months 

Last date and 
time for 
receipt of 
application for 
issue of 
tender forms 

Time and 
date of 
opening of 
tender             
(Technical 
Bid) 

Place of 
sale and 
submissi
on of 
tender 

1 2 3 4 5 6 7 8 

MADHUBANI 

TOURIST DEVELOPMENT 
OF KALNESHWAR 
TEMPLE LOCATED IN 
HARLAKHI BLOCK 
UNDER MADHUBANI 
DISTRICT 

136098452/- 
 2361000/- 

12 (Twelve) 
months 

24.06.2026 till 
15:00 PM 

24.06.2026 

at 15:30 PM  
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6. The site for the work is available. 

OR 
 The site for the work shall be made available in parts as specified below: - 

 ___________________N.A.____________________________________________________________________________
___________________________________________________________________________________________________
___________________ 

7. Receipt of applications for issue of forms Only on Website www.eproc2.bihar.gov.in 

 Tender documents consisting of plans, specifications, the schedule of quantities of the various 
classes of work to be done and the set of terms & conditions of contract to be complied with by 
the contractor whose tender may be accepted and other necessary documents can be seen at the 
site of www.eproc2.bihar.gov.in from 15.06.2026 to 23.06.2026 Tender documents, excluding 
standard form, will be downloaded from www.eproc2.bihar.gov.in during the hours specified 
above, on payment of the following :- 

  ii) Earnest Money of 2361000.00 as mentioned in Bihar Financial Rule. For work costing more than 
one crore, Bank Guarantee from any scheduled bank in the state. (If issued from any bank outside 
state then it will be converted from any bank within state before executing the work agreement)   

 8. Tenders, which should always be placed in sealed envelope, with the name of work and due 
date written on the envelopes, will be received by the ..................................................   

 (i) As per NIT (ii).................................................................................................................................. 

(iii) ...................................................................................................................................... up to 

03.00 P.M. on..................................... and will be opened by him or his authorized representative 

in his office on the same day at 03.30 P.M. 

9. The Contractor shall be required to deposit an amount equal to 2% of the tendered   value of the 
work as performance guarantee in including earnest money in the form as mentioned in Bihar 
Financial Rules. For works costing more than one Crore, bank guarantee is accepted. description of 

the work is as follows: - TOURIST DEVELOPMENT OF KALNESHWAR 

TEMPLE LOCATED IN HARLAKHI BLOCK UNDER MADHUBANI 

DISTRICT. 
                         

          Copies of drawings and documents pertaining to works will be open for inspection by the tenderers 
at the office of the above-mentioned officer. 

 Tenderers are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their tenders as to the nature of the ground and sub-soil (so far as 

is practicable), the form and nature of the site, the means of access to the site the 

accommodation they may require and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may influence or affect their 

tender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it or 

not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. The 

tenderer shall be responsible for arranging and maintaining at his own cost all materials, tool & 

plants, water, electricity access, facilities for workers and all other services required for executing 

the work unless otherwise specifically provided for in the contract documents. Submission of a 

tender by a tenderer implies that he has read this notice and all other contract documents and 

has made himself aware of the scope and specifications of the work to be done and of conditions 

and rates at which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work. 

12. Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and the 

tenders submitted by the contractors who resort to canvassing will be liable to rejection. 

13. The competent authority on behalf of Governor of Bihar reserves to himself the right of accepting 

the whole or any part of the tender and the tenderer shall bound to perform the same at the rate 

quoted. 

http://www.eproc2.bihar.gov.in/
http://www.eproc2.bihar.gov.in/
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14. The contractor shall not be permitted to tender for works in the BSTDC Ltd Patna, (responsible for 

award and execution of contracts) in which his near relative is posted as Divisional Accountant or 

as an officer in any capacity between the grades of Superintending Engineer and Assistant 

Engineer (both inclusive). He shall also intimate the names of persons who are working with him 

in any capacity or are subsequently employed by him and who are near relatives to any gazetted 

officer in the BSTDC Any breach of this condition by the contractor would render him liable to be 

removed from the approved list of contractors of this Department. 

15. No Engineer of Gazette rank or other Gazette officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of Bihar is allowed to work as a 

contractor for a period of two years after his retirement from Government service, without the 

previous permission of the Government of Bihar in writing. This contract is liable to be cancelled if 

either the contractor or any of his employee is found any time to be such a person who had not 

obtained the permission to the Government of Bihar as aforesaid before submission of the tender 

or engagement in the contractors service. 

16. The tender for the works shall remain open for acceptance for a period of 120 days from the date 

of opening of tenders. If any tenderer withdraws his tender before the said period or issue of letter 

of acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the 

tender which are not acceptable to the department, then the Government shall, without prejudice 

to any other right or remedy, be at liberty to forfeit 100 % of the said earnest money as aforesaid. 

17. The Department has right to cancel or postpone any work without given any notice or clarification. 

18. The Department may add or delete any of the condition required for execution of any work. 

19. This Notice Inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, the Competent Authority, shall issue the letter of acceptance and will sign 

the contract within 15 days after submitting the performance guarantee: - 

 a) The notice inviting tender, all the documents including additional conditions 

specifications and drawings, if any, forming the tender as issued at the time of  invitation of tender 

and acceptance thereof together with any correspondence leading thereto. 

 b) Standard P.W.D. Form 2/3 

 

                     Signature of Chief Engineer/ 
    Executive Engineer. 

       ......................................................... 

   For & on behalf of Governor of Bihar. 
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P.W.D.-2/3 
BIHAR STATE TOURISM DEVELOPMENT CORPORATION LTD. 
 
STATE: - Bihar                                           

DEPARTMENT: - BIHAR STATE TOURISM DEVELOPMENT CORPORATION LTD.   

WING: - Engineering Section BSTDC, Patna              

Percentage Rate Tender/ Item Rate Tender & Contract for Works 

Tender for the work of: - TOURIST DEVELOPMENT OF KALNESHWAR TEMPLE 

LOCATED IN HARLAKHI BLOCK UNDER MADHUBANI DISTRICT. 
 

    (i) To be submitted by 3:00 PM hours on 24.06.2026 

    (ii) To be opened in presence of tenderers who may be present at 15:30 hours on 24.06.2026 at the 

website www.eproc2.bihar.gov.in Issued to:  

Signature of officer issuing the documents ......................... 

Designation .............................................................. 

Date of issue ....................................................... 

T E N D E R 

 I/We have read and examined the notice inviting tender, schedule, A, B, C, D, E & F. Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of 

contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 

 I/We hereby tender for the execution of the work specified for the Governor of Bihar within the 

time specified in Schedule 'F', viz., schedule of quantities and in accordance in all in respects with 

the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respect in accordance with, such conditions so far as applicable. 

 We agree to keep the tender open for one hundred twenty (120) days from the due date of 

submission thereof and not to make any modifications in its terms and conditions. 

  A sum of ` 2361000.00 has been deposited as/receipt treasury challan/ deposit at call receipt of a 

scheduled bank/fixed deposit receipt of scheduled bank/ demand /draft/ NSC/ Bank guarantee of a 

scheduled bank as earnest money. If I/We, fail to furnish the prescribed performance guarantee 

within prescribed period, I/we agree that the said Governor of Bihar or his successors in office 

shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if/we fail to commence work as specified, I/we agree that Governor of Bihar or 

his successors in office shall without prejudice to any other right or remedy available in law, be at 

liberty to forfeit the said earnest money and the performance guarantee absolutely,  otherwise 

the said earnest money shall be retained by him towards security deposit to execute all the works 

referred to in the tender documents upon the terms and conditions contained or referred to 

http://www.eproc2.bihar.gov.in/
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therein and to carry out such deviations as may be ordered, up to maximum of the percentage 

mentioned in Schedule 'F' and those in excess of that limit at the rates to be determined in 

accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. 

 I/We hereby declare that I/We shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived there from to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 
 Dated ................................... Signature of Contractor 
   Postal Address 

 Witness : 

 Address : 

 Occupation: 

 

A C C E P T A N C E 

 The above tender (as modified by you as provided in the letters mentioned hereunder) is 
accepted by me for and on behalf of the Governor of Bihar for a sum of 
`........................................(Rupees.....................................................................................................
............................................................................................................................) 

 The letters referred to below shall form part of this contract Agreement: - 

 a) 

 b) 

 c) 

  

 For & on behalf of the Governor of Bihar. 

 Signature .................................................. 

 Dated ................................... 
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GOVERNMENT OF BIHAR 

ALL WORKS DEPARTMENT 

 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 
pasted in public places and signed by the officer inviting tender or by publication in News 
papers and the internet as the case may be. 

 This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender, and the amount of the security deposit to be deposited by the 
successful tenderer and the percentage, if any, to be deducted from bills. Copies of the 
specifications, designs and drawings and any other documents required in connection with the 
work signed for the purpose of identification by the officer inviting tender shall also be open for 
inspection by the contractor at the office of officer inviting tender during office hours. 

2. In the event of the tender being submitted by a firm, it must be signed separately either by one 
or all the partners or person duly authorized by the partners, it must be signed on behalf of the 
firm by a person holding the requisite authorizations, such authorizations to be produced with 
the tender, and it must disclose that the firm is duly registered under the Indian Partnership 
Act, 1952. 

3. Receipts for payment on account of work done, when executed by a firm, must also be signed 
by one or all the partners or a duly authorized signatory of the firm. 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work. Tenders, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying out the 
work, or which contain any other conditions of any sort, will be liable to rejection. No single 
tender shall include more than one work, but contractors who wish to tender two or more works 
shall submit separate tenders for each; with the nature and number of works to which they refer 
on the envelope. 

 The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 
ignoring fifty paise and less and considering more that fifty paise as rupee one. 

4A. In case of Percentage Rate Tenders, tenderer shall fill up the usual printed form, stating at what 
percentage below/above (in figures as well as in words) the total estimated cost given in 
Schedule of Quantities at Schedule- A, he will be willing to execute the work Tenders, which 
propose any alteration in the work specified in the said form of invitation tender, or in the time 
allowed for carrying out the work, or which contain any other conditions of any sort, will be 
liable to rejection. No single tender shall include more than one work but contractors who wish 
to tender for two or more works shall submit separate tender for each. Tender shall have the 
name and number of the works to which they refer, written on the envelope . 

   If for any special reasons, the contract provides for the payments for work done to be made at 
a specified percentage below or above the rates entered in the sanctioned estimate of the work 
(or the Scheduled of Rates), it should be stated in clear terms in the contract that the 
deductions or additions, as the case may be of the percentage, will be calculated on the gross, 
and not the net amounts of the 

  

 bills for work done and in fixing the percentage it should be borne in mind that the calculations 
will be made. 

5. The officer inviting tender or his duly authorized assistant, will open tenders in the presence of 
any intending contractors who may be present at the time, and will enter the amount of the 
several tenders in a comparative statement in a suitable form. In the event of a tender being 
accepted, a receipt for the earnest money forwarded therewith shall thereupon be given to the 
contractor who shall thereupon for the purpose of identification sign copies of the specifications 
and other documents mentioned in Rule-I. In the event of a tender being rejected, the earnest 
money forwarded with such unaccepted tender shall thereupon be returned to the contractor 
remitting the same, without any interest. 

6. The officer inviting tenders shall have the right of rejecting all or any of the tenders and will not 
be bound to accept the lowest or any other tender. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as an acknowledgment or payment to the officer inviting tender and the contractors 
shall be responsible for seeing that he procures a receipt signed by the office inviting tender or 
a duly authorized person. 

8. The memorandum of work tendered for and the schedule of materials to be supplied by the 
department and their issue-rates, shall be filled and completed in the office of the officer 

General Rules & 
Directions 

Applicable for Item 
Rate Tender only 
(PWD- 3) 

Applicable for 
Percentage Rate 
Tender only  
(PWD-  2) 
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inviting tender before the tender form is issued. If a form is issued to an intending tenderer 
without having been so filled in and incomplete, he shall request the officer to have this done 
before he completes and delivers his tender. 

9. For works of sensitive nature the tenderers shall sign a declaration under the Official Secrets 
Act 1923, for maintaining secrecy of the tender documents drawing or other records connected 
with the work given to them. The unsuccessful tenderers shall return all the drawing given to 
them. 

10. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 
percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 
contractor in item rate tender in figures and words shall be accurately filled in so that there is 
no discrepancy if any discrepancy found or the rates which correspond with the amount worked 
out of an item is not worked out by the contractor or it does not correspond with the rates 
written either in figures or in words then the rates quoted by the contractor in words shall be 
taken as correct. Where the rates quoted by the contractor in figures and in words tally but the 
amount is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. 

10A. In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the contractor in 
percentage rate tender shall be accurately filled in figures and words, so that there is no 
discrepancy. However if the contractor has worked out the amount of the tender and if any 
discrepancy is found in the percentage quoted in words and figures, the percentage which 
corresponds with the amount worked out by the contractor shall, unless otherwise proved, be 
take as correct. If the amount of the tender is not worked out by the contractor or it does not 
correspond with the percentage written either in figures or in words then the percentage quoted 
by the contractor in words shall be taken as correct. Where the percentage quoted by the 
contractor in figures and in words tally but the amount is not worked out correctly, the 
percentage quoted by the contractor will, unless otherwise proved, be taken as correct and not 
the amount. 

11. In the case of any tender where unit rates of any item/items appear unrealistic, such tender will 
be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation such a tender is liable to be disqualified and rejected. 

12. All rates shall be quoted on the tender form. The amount for each item should be worked out 
and requisite totals given. Special care should be taken to write the rates in figures as well as in 
words and the amount in figures only, in such a way that interpolation is not possible. The total 
amount should be written both in figures and in words. In case of figures, the word '`' should be 
written before the figure of rupees and word 'P' after the decimal figures, e.g. '` 2.15 P' and in 
case of words, the word, 'Rupees' should precede and the word 'Paise' should be written in the 
end. Unless the rate is in whole rupee and followed by the word 'only' it should invariably be up 
to two decimal places. While quoting the rate in schedule of quantities, the word 'only' should 
be written closely following the amount and it should not be written in the next line.  

12A. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well 
as in words) at which he will be willing to execute the work. He shall also work out the total 
amount of his offer and the same should be written in figures as well as in words in such a way 
that no interpolation is possible. In case of figures, the word '`' should be written before the 
figure of rupees and word P after the decimal figures, e.g. '` 2.15 P and in case of words, the 
word 'Rupees' should precede and the word 'paise' should be written at the end. 

                                                 The Quoted rate less than x % below the BOQ cost will be unworkable and bid will be 
rejected where x = 10 %; if materials will not be issued by the employer. And if materials will be 
issued by the employer then  

            X = (A – B) / A X 10 %  

 Where A = BOQ Cost 

             B = Cost of materials stipulated to be issued by the employer. 

 Where the value of X will not be less than 10% in other words it will be within 10 to 15% 

13. (i) The contractor whose tender is accepted, will be required to furnish performance guarantee 
of 2 (two percent) including earnest money of the tendered amount within specified period. 
This guarantee shall be in the form of Govt. Securities or fixed deposit receipt of any 
scheduled bank, guarantee bonds of any scheduled bank or State Bank of India or Bank 
guarantee from any schedule bank in the State for works of more than one crore.  

 (ii) The contractor whose tender is accepted, will also be required to furnish by way of Security 
Deposit for the fulfillment of his contract, an amount equal to 8 % of the tendered value of 
the work. The security deposit will be collected by deductions from the running bills of the 
contractor at the rates mentioned above   

14. On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Engineer-in-Charge shall be 
communicated in writing to the Engineer-in-Charge. 

Applicable for Item 

Rate Tender only ( 

PWD-  3) 

Applicable for 
Percentage 
Rate Tender 
only ( PWD-  2) 

Applicable for 
Item Rate 
Tender only ( 
PWD-  3) 

Applicable for 
Percentage 
Rate Tender 
only ( PWD-  2) 
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15. Sales-tax, purchase tax, turnover tax, service tax, entry tax royalty or any other tax on material 
in respect of this contract shall be payable by the Contractor and Government will not entertain 
any claim whatsoever in respect of the same. 

16. The contractor shall give a list of both gazetted and non-gazetted P.W.D. employees related to 
him posted in the division, if any. 

17. The tender for the work shall not be witnessed by a contractor or contractors who 
himself/themselves has/have tendered or who may and has/have tendered for the same work. 
Failure to observe this condition would render, tenders of the contractors tendering, as well as 
witnessing the tender, liable to summary rejection. 

18. The tender for composite work includes in addition to building work all other works such as 
sanitary and water supply installations drainage installation, electrical work, horticulture work, 
roads and paths etc. The tenderer apart from being a registered contractor (B&R) of appropriate 
class, must associate himself with agencies of appropriate class which are eligible to tender for 
sanitary and water supply drainage, electrical and horticulture works in the composite tender. 

19. The contractor shall submit list of works which are in hand (progress) in the following form: - 
 

Name of     Name and particulars of Divn.         Value of                      Position of            Remark 
  work      where work is being executed                  work                        works in  progress 

  

 

 

20. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach of 
the contract and the Superintending Engineer/Executive Engineer may in his discretion without 
prejudice to any other right or remedy available in law cancel the contract. The contractor shall 
also be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
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CONDITIONS OF CONTRACT 

1. The contract means the document forming the tender and acceptances thereof and the formal 
agreement executed between the competent authority on behalf of the Governor of Bihar and 
the Contractor, together with the documents referred to therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time form one contract 
and shall be complementary to one another. 

2. In the contract, the following expressions shall, unless the context otherwise requires have the 
meanings, hereby respectively assigned to them :- 

i) The expression works or work shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or 
by virtue of the contract contracted to be executed whether temporary or permanent, 
and whether original, altered, substituted or additional. 

ii) The site shall mean the land/or other places on. into or through which work is to be 
executed under the contract or any adjacent land, path or street through which work is to 
be executed under the contract or any adjacent land, path or street which may be 
allotted or used for the purpose of carrying out the contract. 

iii) The Contractor shall mean the individual, firm or company, whether incorporate or not, 
undertaking the works and shall include the legal personal representative of such 
individual or the persons composing such firm or company, or the successors of such firm 
or company and the permitted assignees of such individual, firm of company. 

iv) The Engineer-in-Charge means the Engineer officer who shall supervise and be in-charge 
of the work and who shall sign the contract on behalf of the Governor of Bihar as 
mentioned in Schedule 'F' hereunder. 

v) Government or Government of Bihar shall mean the Governor of Bihar. 

vi) Excepted Risk are risks due to riots (other than those on account of contractor 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, any act of Government, damages from 
aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other 
causes over which the contractor has no control and accepted as such by the Accepting 
Authority Provided that the contractor is also to show that he has taken all due 
precautions to avoid / un minimize any adverse after / damage from the above or causes 
solely due to use or occupation by Government of the part of the works in respect of 
which a certificate of completion has been issued or a caused solely due to Government's 
faulty design of works. 

vii) Bill of quantity means the price and completed Bill of Quantities forming part of the Bid.  

viii) The Defect liability certificate is the certificate issued by Engineer-in-Charge after defect 
liability period has ended and upon correction of defects by the contractor. 

ix) The defect liability period will be decided by the department for different nature of works 
from date of completion of the work and must be mentioned in the agreement. 

               It will be decided by the department for different nature of work from time to time 
as mentioned in contract Data.    

x) The intended completion date is the time intended to complete the work by the 
contractor. 

xi) The start date is given in the contract data. It is the date when the contractor shall 
commence execution of the works. It does not necessarily coincide with any of the site 
possession date. 

xii) A sub contractor is a person or corporate body who has a contract with the contractor to 
carry out a part of the construction work in the contract, which includes work on the site. 

xiii) Temporary works are works designed, constructed, installed and removed by the 
contractor that are needed for construction or installation of the works. 

xiv) Market Rate shall be the rate as decided by the competent authority on the basis of the 
cost of materials and labour at the site where the work is to be executed plus the 
percentage mentioned in Schedule 'F' to cover, all overheads and profits. 

xv) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers or the standard Schedule of Government mentioned in Schedule 'F' 
hereunder, with the amendments thereto issued up to date of receipt of the tender. 

xvi) Department means B.S.T.D.C. Ltd. Patna. 

 

xvii) Specifications means the specifications followed by relevant department of the 
Government of India / State Government. 

xviii) Tender value means the value of the entire work as stipulated in the letter award. 

Definitions : 
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3. Where the context so requires, words imparting the singular only also include the plural and 
vice versa. Any reference to masculine gender shall whenever required include feminine gender 
and vice versa. 

4. Heading and Marginal notes to these General Conditions of Contract shall not be deemed to 
form part thereof or be taken info consideration in the interpretation or construction thereof or 
of the contract. 

5. The contractor shall be furnished, free of cost one certified copy of the contract documents 
except standard specifications, Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other that that of this contract. 

6. The work to be carried out under the Contract shall, except as otherwise provided these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Quantities (Schedule - A) shall unless otherwise 
stated, be held to include wastage on materials, carriage and cartage, carrying and return of 
empties, hoisting, setting, fitting and fixing in position and all other labors necessary in and for 
the full and entire execution and completion of the work as aforesaid in accordance with good 
practice and recognized principles. 

7. The contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works. 

 

 

8. The several documents forming the contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions. 

8.1 In the case of discrepancy between the schedule of Quantities, the Specifications and/or the 
Drawings, the following order of preference shall be observed :- 

 i) Description of Schedule of Quantities. 

 ii) Particular Specification and Special Condition, if any 

 iii) Drawings. 

 iv)  MORT & H specification. 

 v) Indian Standard Specifications of B.I.S. 

8.2 If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention of 
the document and his decision shall be final and binding on the contractor. 

8.3 Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom 
shall not vitiate the Contract or release the Contractor from the execution of the whole or any 
part of the works comprised therein according to drawings and specifications or from any of his 
obligations under the contract. 

9. The successful tenderer/contractor, after submitting the performance guarantee i.e. within 7 
days of receipt of letter of acceptance shall attend the office of the Engineer-in-Charge for 
authentication signing and completion of the contractor document and execute the agreement 
consisting of :- 

i) the notice inviting tender, all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. 

ii) Standard P.W.D. Form as mentioned in Schedule 'F' consisting of : 

 Various standard clauses with corrections up to the date stipulated in   Schedule   'F' along 
with annexure thereto. 
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CLAUSE OF CONTRACT 

CLAUSE 1 

(i) (i) The contractor shall submit an irrevocable PERFORMANCE GUARANTEE of 2% (Two percent) 
of the tendered amount including earnest money in the shape as mentioned in the Bihar 
Financial Rules or Bank Guarantee (for work costing more than one crore) or any other 
deposits mentioned for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period specified in 
scheduled 'F' from the date of issue of letter of acceptance. This period can be further 
extended by the Engineer-in-Charge up to a maximum period as specified in schedule 'F' on 
written request of the contractor stating the reason for delays in procuring the Bank 
Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form 
of N.S.C. of Post Office/ Pledged in favor of department; D.D. of any Scheduled Bank or State 
Bank of India or Bank Guarantee (for work costing more than Rupees one Crore. 

 (ii) The performance Guarantee shall be initially valid up to 28 days beyond the defect liability.  

 (iii) The Engineer-in-Charge shall not make a claim under the Performance guarantee except for 
amounts to which the Governor of Bihar is entitled under the contract (notwithstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event of: 

  (a) Failure by the contractor to extend the validity of the Performance Guarantee as 
described herein above, in which event the Engineer-in-Charge may claim the full 
amount of the Performance guarantee. 

  (b) Failure by the contractor to pay Governor of Bihar any amount due, either as agreed by 
the contractor or determined under any of the Clauses/Conditions of the agreement, 
within 30 days of the service of notice to this effect by Engineer-in-Charge. 

  (c) Failure by the contractor to rectify any defects as defined in the defect liability clause in 
the schedule – F of contract data to the satisfaction of the Engineer incharge. 

 (iv) In the event of the contract being determined or rescinded under provisions of any of the 
clause/condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Governor of Bihar. …………………………………….. 

CLAUSE 1 A 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the contract to 
deduct a sum at 8 % (eight percent) from the gross amount of each running bill till full amount of 
security deposit 10% (ten percent) of agreement value or value of work (whichever is higher) is 
reached. If value of work exceeds the agreement value, security deposit (10%) will be recovered for 
the exceeded work. 

All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due to 
the contractor by Government on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled 
Banks or Government Securities  (if deposited for more than 12 months) endorsed in favor of the 
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of his 
security deposit or any part thereof. The security deposit shall be collected from the running bills of 
the contractor at the rates mentioned above and the earnest money at the time of tenders will be 
treated a part of the Security Deposit. 

CLAUSE 2 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as 
the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the 
amount of tendered value of the work for every completed day/month (as applicable) that the 
progress remains below that specified in Clause 5 or that the work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion has been 
specified. 

 
 
i) Compensation for delay of work @ 2 % per month of delay to be computed on per                                                 
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Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group 
of items of work for which a separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor 
under this or any other contract with the Government. In case, the contractor dies not achieve a 
particular milestone mentioned in schedule- F, or the rescheduled milestone(s) in terms of Clause 
5.4, the amount shown against that milestone shall be withheld, to be adjusted against the 
compensation levied at the final grant of extension of time. Withholding of this amount on failure to 
achieve a milestone, shall be automatic without any notice to the contractor. However, if the 
contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount. 

CLAUSE 3 

Subject to the other provisions contained in this clause the Engineer-In-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and 
whether the date of completion has or has not elapsed, by notice in writing absolutely determine the 
contract in any of the following cases : 

i) It the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient 
or otherwise improper or unworkman like manner shall omit to comply with the requirement 
of such notice for a period of seven days thereafter. 

ii) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wind up or if a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order. 

iii) if the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work 
by the date of completion and continues to do so after a notice in writing of seven days from 
the Engineer-in-Charge. 

iv) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and 
does not complete them within the period specified in a notice given in writing in that behalf 
by the Engineer-in-Charge. 

v) If the contractor persistently neglects to carry out his obligations under the contract and/or 
commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge. 

 vi) If the contractor commits any acts mentioned in Clause 21 hereof:  

 vii) If the work is not started by the contractor within 1/8th of the stipulated time subject to the 
maximum of 45 days.  

  When the contractor has made himself liable for action under any of the cases aforesaid, the 
Engineer-in-Charge on behalf of the Governor of Bihar shall have powers : 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 
notice in writing to the contractor under the hand of Engineer-in-Charge shall be 
conclusive evidence). Upon such determination or rescission the Earnest Money 
Deposit, Security Deposit already recovered and Performance Guarantee under the 
contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government. 

b) After giving notice to the contractor to measure up the work of the contractor and to 
take such whole, or the balance or part thereof as shall be un-executed out of his 
hands and to give it to another contractor to complete the work. The contractor, whose 
contract is determined or rescinded as above, shall not be allowed to participate in the 
tendering process for the balance work.   

 In the event of above course(s) being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract. And in case action is taken under any of the provision aforesaid the contractor shall 
not be entitled to recover or be paid any sum for any work thereof or actually performed 
under this contract unless and until the Engineer-in-Charge has certified in writing the 
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performance of such work and the value payable in respect thereof and he shall only be 
entitled to be paid the value so certified. 

CLAUSE  3A 

 In case, the work cannot be started due to reasons not within the control of the contractor as 
decided by Chief Engineer within ¼th of the stipulated time for completion of work, either party may 
close the contract. In such eventuality, the Earnest Money deposit and the Performance Guarantee 
of the contractor shall be refunded, but no payment on account of interest, loss of profit or damages 
etc. shall be payable at all. the reasons shall be examined by the Superintending Engineer and his 
decision shall be final and binding. 

 

 

CLAUSE 4 

In any case in which any of the powers conferred upon the Engineer-in-Charge by Clause- 3 thereof, 
shall have become exercisable and the same are not exercised the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the Engineer-in-Charge putting 
in force all or any of the powers vested in him under the preceding clause he may, if he so desires 
after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 
Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of 
the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or 
procured by the contractor and intended to be used for the execution of the work. or any part 
thereof, paying or allowing for the same in account at the contract rates or, in the case of these not 
being applicable, at current market rates to be certified by the Engineer-in-Charge, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman or other authorized 
agent to remove such tools, plant, materials, or stores from the premises (within a time to be 
specified in such notice) in the event of the contractor failing to comply with any such requisition, 
the Engineer-in-Charge may remove them at the contractor's expense or sell them by auction or 
private sale on account of the contractor and his risk in all respects and the certificate of the 
Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the contractor. 

CLAUSE 5 

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the works 
shall commence from such time period as mentioned in letter of acceptance or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or remedy 
available in law, be at liberty to forfeit the security deposit absolutely.  

5.1 As soon as possible after the contract is concluded the Contractor shall submit a Time & Progress 
Chart for each milestone and get it approved by the Department. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of the work. It 
shall indicate the forecast of the dates of commencement and completion of various trades or 
sections of the work and may be amended as necessary by agreement between the Engineer-in-
Charge and Contractor within the limitations of time imposed in the contract documents, and further 
to ensure good progress during the execution of the work, the contractor shall in all cases in which 
the time allowed for any work, exceeds one month (save for special jobs for which a separate 
Programme has been agreed upon) complete the work as per milestone given in schedule 'F'. 

5.2 If the work(s) be delayed by. 

 i) force majeure, or  

 ii) Serious loss or damage by fire, or 

iii) Civil commotion, local.  

iv) delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 
executing work not forming part of the Contract, or 

v) non-availability of stores, which are the responsibility of Government to supply or  

vii) non-availability or break down of tools and Plant to be supplied or supplied by Government or 

vii) any other cause which, in the absolute discretion of the authority mentioned in Schedule 'F' is 
beyond the Contractor's control. 

then upon the happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

Contractor liable to 
pay compensation 
even if action not 
taken under  
Clause 3 

Time and 
Extension for 
Delay 



 42 

endeavors to prevent or make good the delay and shall do all that may be reasonably required to 
the satisfaction of the Engineer-in-Charge to proceed with the works. 

5.3 Request for the rescheduling of Milestones and extension of time, to be eligible for consideration, 
shall be made by the contractor in writing within fourteen days of the happening of the hindering 
event causing delay on the prescribed form. The Contractor may also, if practicable, indicate in such 
a request the period for which extension is desired. 

5.4 In any such case the authority mentioned in Schedule 'F' may give a fair and reasonable extension 
of time and reschedule the milestones for completion of work. Such extension shall be 
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of 
receipt of such request. Non application by the contractor for extension of time shall not be a bar for 
giving a fair and reasonable extension by the Engineer-in-Charge and this shall be binding on the 
contractor. 

5.5 The basic centerlines, reference points and benchmarks will be fixed by the department. The 
contractor shall established at his own cost at suitable points, additional reference lines and bench 
marks as may be necessary and instructed by the engineer-in-charge. The contractor shall remain 
responsible for the sufficiency and accuracy of all the bench marks and reference lines. 

 

CLAUSE 5A 

The Engineer may require the contractor to attend a progress review meeting during execution of 
work.  

The Engineer shall record the minutes of the meeting and provide a copy to the Contractor for 
compliance. These minutes will be a part of evidence in case of any request for extension of time or 
impunities action against the contractor. 

CLAUSE 6 

 Engineer-in-Charge shall, except as otherwise provided, ascertain and determine measurement and 
the value in accordance with the contract of work done. 

 All measurement of all items having financial value shall be entered in Measurement Book and/or 
level field book so that a complete record is obtained of all works perform under the contract. 

 All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized 
representative and by the contractor or his authorized representative at bast once in a month during 
the progress of the work and such measurements shall be signed and dated by the Engineer-in-
Charge and the contractor or their representatives in token their acceptance. If the contractor 
objects to any of the measurements recorded, a note shall be made to that effect with reason and 
signed by both the parties. 

 If for any reason the contractor or his authorized representative is not available and the work of 
recording measurements is suspended by the Engineer-in-Charge or his representative, the 
Engineer-in-Charge and the Department shall not entertain any claim from contractor for any loss or 
damages on this account. If the contractor or his authorized representative does not remain present 
at the time of such measurements after the contractor or his authorized representative has been 
given a notice in writing three (3) days in advance or fails to countersign or to record objection 
within a week from the date of the measurement, then such measurements recorded in his absence 
by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor. 

 The contractor shall, without extra charge, provide all assistance with every appliance labour and 
other things necessary for measurements and recording levels. 

 Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of 
India Standards and if for any item no such standard is available then a mutually agreed method as 
approved by the department shall be followed. 

 The contractor shall give not less than seven days notice to the Engineer-in-Charge or his authorized 
representative in charge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimension thereof be 
taken before the same is covered up or placed beyond the reach of measurement and shall not 
cover up and place beyond reach of measurement any work without consent in writing of the 
Engineer-n-Charge or his authorized representative in charge of the work who shall within the 
aforesaid period of seven days inspect the work, and if any work shall be covered up or placed 
beyond the reach of measurements without such notice having been given or the Engineer-in-
Charge's consent being obtained in writing the same shall be uncovered at the contractor's 
expense, or in default thereof no payment or allowance shall be made for such work or the materials 
with which the same was executed. 
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 Engineer-in-Charge or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded jointly or otherwise as 
aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. 

 It is also a term of this contract that recording of measurements of any item of work in the 
measurement book and/or its payment in the interim, on account or final bill shall not be considered 
as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it 
relieve the contractor from liabilities from any over measurement defects noticed till completion of 
the defects liability period. 

CLAUSE 7 

 No payment shall be made for work for less than the estimated work of ` 2.5 lacs till the whole of 
the work shall have been completed and certificate of completion given. For works estimated to cost 
over ` 2.5 lacs the interim or running account bill shall be submitted by the contractor for the work 
executed on the basis of such recorded measurements on the format of the Department in triplicate 
on or before the date of every month fixed for the same by the Engineer-in-Charge. The contractor 
shall not be entitled to be paid any such interim payment if the gross work done together with net 
payment/ adjustment of advances for material collected, if any, since the last such payment is less 
than the amount specified in Schedule ‘F’ , in which case the interim bill shall be prepared on the 
appointed date of the month after the requisite progress is achieved. The Engineer-in-Charge shall 
arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the bills, Engineer-
in-Charge shall prepare or cause to be prepared such bills in which event no claims whatsoever due 
to delays on payment including that of interest shall be payable to the contractor. Payment on 
account of amount admissible shall be made by the Engineer-in-Charge certifying the sum to which 
the contractor is considered entitled by way of interim payment at such rates as decided by the 
Engineer-in-Charge. The amount admissible shall be paid by 10th working day after the day of 
presentation of the bill by the Contractor to the Engineer-in-Charge or his Assistant Engineer 
together with the account of the material issued by the department, or dismantled materials, if any. 
In the case of works outside the headquarters of the Engineer-in-Charge the period of ten working 
days will be extended to fifteen working days. 

 All such interim payments shall be regarded as payment by way of advances against final payment 
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 
Engineer-in-Charge relating to the work done or materials delivered forming part of such payment 
may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 
shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 
accordance with the contract and specifications. Any such interim payment, or any part thereof shall 
not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 
the contract or any of such payments be treated as final settlement and adjustment of accounts or 
in any way vary or affect the contract. 

 Pending consideration of extension of date of completion interim payments shall continue to be 
made as herein provided as per clause - 2, without prejudice to the right of the department to take 
action under the terms of this contract for delay in the completion of work, if the extension of date 
of completion is not granted by the competent authority. 

CLAUSE 8 

 Within ten days of the completion of the work, the contractor shall give notice of such completion to 
the Engineer-in-Charge and within fifteen days of the receipt of such notice the Engineer-in-Charge 
shall inspect the work and if there is no defect in the work shall furnish the contractor with a final 
certificate of completion, otherwise a provisional certificate of physical completion indicating defects 
(a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, 
shall be issued. But no final certificate of completion shall be issued, nor shall the work be 
considered to be complete until the contractor shall have removed from the premises on which the 
work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary 
arrangements required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from 
all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which 
the work is to be executed or of which he may have had possession for the purpose of execution 
thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the 
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, 
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and cleaning off 
dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the 
expense of the contractor remove such scaffolding surplus materials and rubbish etc. and dispose of 
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim 
in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by 
the sale thereof. 

CLAUSE 8A 

Payment on 
Intermediate 
Certificate to be 
Regarded as 
Advances 

Completion 
Certificate and 
Completion Plans 



 44 

 When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, color washing, painting etc. on walls, floor, windows etc. shall be removed and 
the surface cleaned simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. where the work is done without waiting for the actual completion of 
all the other items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the 
cost of the contractor either departmentally or through any other agency. Before taking such action, 
the Engineer-in-Charge shall give ten days notice in writing to the contractor. 

CLAUSE 8 B 

 The contractor shall submit completion plan as required vide General Specifications for Electrical 
works (Part-I internal) 1972 and (Part-II External) 1974 as applicable within thirty days of the 
completion of the work. 

 In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a 
sum equivalent to 2.5% of the value of the work subject to a ceiling of ` 15,000 (` Fifteen thousand 
only) as may be fixed by the Superintending Engineer concerned and in this respect the decision of 
the Superintending Engineer shall be final and binding on the contractor. 

CLAUSE 9 

 The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims 
shall be made by the contractor after submission of the final bill and these shall be deemed to have 
been waived and extinguished. Payments of those items of the bill in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by Engineer-in-Charge, will, as 
far as possible be made within the period specified herein under, the period being reckoned from 
the date of receipt of the bill by the Engineer-in-Charge or his authorized Assistant Engineer, 
complete with account of materials issued by the Department and dismantled materials. 

i)  If the Tendered value of work is up to ` 1 crores  :  2 months 

 ii)  If the Tendered value of work exceeds ` 1 crores  :  4 months 

 

CLAUSE 9 A 

 Payments due to the contractor may, if so desired by him, be made to his bank instead of direct to 
him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorization in the form 
of a legally valid document such as a power of attorney conferring authority on the bank to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being due to 
him by Government or his signature on the bill or other claim preferred against Government before 
settlement by the Engineer-in-Charge of the account or claim by payment to the bank. While the 
receipt given by such banks shall constitute a full and sufficient discharge for the payment, the 
contractor shall wherever possible present his bills duly receipted and discharges through his 
bankers. 

 Nothing herein contained shall operate to create in favor of the bank any rights or equities vis-a-vis 
the Governor of Bihar. 

  

CLAUSE 10 A 

 The contractor shall, at his own expense, provide all materials, required for the works other than 
those, which are stipulated, to be supplied by the Government. 

 The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if requested by the Engineer-in-Charge furnish 
proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-
Charge shall within fifteen days of supply of samples or within such further period as he may require 
intimate to the Contractor in writing whether sample are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his 
approval fresh samples complying with the specifications laid down in the contract. When materials 
are required to be tested in accordance with specifications, approval of the Engineer-in-Charge shall 
be issued after the test results are received. 

 The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed 
and shall not make use of or incorporate in the work any materials represented by the samples until 
the required tests or analysis have been made and materials finally accepted by the Engineer-in-
Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any 
delay in the work or due to any corrective measures required to be taken on account of and as a 
result of testing of materials. 
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 The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 
Engineer-in-Charge may require for collecting, and preparing the required number of samples for 
such tests at such time and to such place or places as may be directed by the Engineer-in-Charge 
and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the 
contract or specifications. The Engineer-in-Charge or his authorized representative shall at all time 
have access to the works and to all workshops and places where work is being prepared or from 
where materials, manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to such access. 

 The Engineer-in-Charge shall have full powers to require the removal from the premises of all 
materials which in his opinion are not in accordance with the specifications and in case of default 
the Engineer-in-Charge shall be at liberty to employ at the expense of the contractor, other persons 
to remove the same without being answerable or accountable for any loss for damage that may 
happen or arise to such materials. The Engineer-in-Charge shall also have full powers to require 
other proper materials to be substituted thereof and in case of default the Engineer-in-Charge may 
cause the same to be supplied and all costs which may attend such removal and substitution shall 
borne by the Contractor. 

CLAUSE 10 B 

 i) The contractor, on signing an indenture in the form to be specified by the Engineer-in-Charge, 
shall be entitled to be paid during the progress of the execution of the work up to 75% of the 
assessed value of any materials which are in the opinion of the Superintending Engineer 
nonperishable, non-fragile and noncombustible and are in accordance with the contract and 
on the site in connection therewith and are adequately stored and/or protected against 
damage by weather or other causes but which have not at the time of advance been 
incorporated in the works. When materials on account of which advance has been made 
under this sub-clause are incorporated in the work the amount of such advance shall be 
recovered/deducted from the next payment made under any or the clause or clauses of this 
contract. 

 ii) Mobilization advance not exceeding 10% of the tendered value may be given, if requested by 
the contractor in writing within one month of the order to commence the work. In such a case 
the contractor shall execute a Bank Guarantee/ Bond from a Scheduled Nationalized Bank as 
specified by the Engineer-in-Charge for the full amount of such advance before it is released. 
Such advance shall be in two or more installments to be determined by the Engineer-In-
charge at his absolute discretion. The first installment of such advance before shall be 
released by the Engineer-in-Charge to the contractor on a request made by the contractor to 
the Engineer-in-Charge in this behalf. The second and subsequent installment shall be 
released by the Engineer-in-Charge only after the contractor furnishes a proof of the 
satisfactory utilization of the earlier installment to the entire satisfaction of the Engineer-In-
Charge. 

  

  iii) An advance for plant machinery required for the work and brought to site by the Contractor 
may be given if requested by the contractor in writing within one month of bringing such 
plant and machinery to site. Such advance shall be given on such plant and machinery which 
in the opinion of the Engineer-in-Charge will add to the expeditious execution of work and 
improve the quality of work. The amount of advance shall be restricted to 5% of the tender 
value. In the case of new plant and equipment to be purchased for the work the advance shall 
be restricted to 85% of the price of such new plant and equipment paid by the contractor for 
which the contractor shall produce evidence satisfactory to the Engineer-in-Charge and 
approval from Engineer-in-Charge. In the case of second hand and used plants and 
equipment, the amount of such advance shall be limited to 50% of the depreciated value of 
plant and equipment as may be decided by the Engineer-in-Charge. The contractor shall, if so 
required by the Engineer-in-Charge, submit the statement value of such old plant and 
equipment duly approved by a Registered Value recognized by the Central Board of Direct 
Taxes under the Income-Tax Act, 1961. No such advance shall be paid on any plant and 
equipment of perishable nature and on the plant and equipment of a value less than `. 
50,000/- Seventy five percent of such amount of advance shall be paid after the plant & 
equipment is brought to site and balance twenty five percent on successfully commissioning 
the same only after approval from Engineer-in-Charge. 

 Leasing of equipment shall be considered at par with purchase of equipment and shall be 
covered by tripartite agreement with the following: 

  1. Leasing company which gives certificate of agreeing to lease equipment to the 
contractor. 

  2. Engineer in Charge, and 

  3. The contractor. 

  This advance shall further be subject to the condition that such plant and equipment (a) are 
considered by the Engineer-in-Charge to be necessary for the works; (b) and are in and are 
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maintained in working order; (c) hypothecated to the Government as specified by the 
Engineer-in-Charge before the payment of advance is released. The contractor shall not be 
permitted to remove from the site such hypothecated plant and equipment without the prior 
written permission of the Engineer-in-Charge. The contractor shall be responsible for 
maintaining such plant and equipment in good working order during the entire period of 
hypothecation falling which such advance shall be entirely recovered in lump sum. For this 
purpose steel scaffolding and from work shall be treated as plant and equipment. 

  The contractor shall insure the Plant and Machinery for which mobilization advance is sought 
and given, for a sum sufficient to provide for their replacement at site. Any amounts not 
recovered from the insurer will be borne by the contractor. 

 

 iv) The mobilization advance and plant and machinery advance in (ii)&(iii) above bear simple 
interest and should be equal to the prevailing rate of interest charged by the bank as 
mentioned in contract date schedule ‘F’ and shall be calculated from the date of payment to 
the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery of 
such sums advanced shall be made by the deduction from the contractor's bills commencing 
after first ten per cent of the gross value of the work is executed and paid, on pro-rata 
percentage basis to the gross value of the work billed beyond 10% in such a way that the 
entire advance is recovered by the time eighty per cent of the gross value of the contract is 
executed and paid, together with interest due on the entire outstanding amount up to the 
date of the installment. 

 v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period 
mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization 
advance and plant and equipment advance may be extended in the discretion of the Chief 
Engineer. 

 vi) The said bank guarantee for advances shall initially be made for the full amount and valid for 
the contract period, and be kept renewed from time to time to cover the balance amount and 
likely period of complete recovery together with interest. 

 vii) Any materials including tools plants equipments etc brought to the site shall not be removed from the sites 
without the written permission of the Engineer-in-charge. 

   

CLAUSE 10 C  

 If after submission of the tender the price of any material incorporated in the works (not being a 
material supplied from the Engineer-in-Charge's stores in accordance with clause 10 thereof) and/or 
wages of labour increases as a direct result of the coming into force of any fresh law, or statutory 
rule or order (but not due to any changes in sales tax) and such increase in the price and/or wages 
prevailing at the time of the last stipulated date for receipt of the tenders including extensions if any 
for the work, and the contractor thereupon necessarily and properly pays in respect of that material 
(incorporated in the works) such increased price and/or in respect of labour engaged on the 
execution of the work such increased wages, then the amount of the contract shall accordingly be 
varied and provided further that any such increase shall not be payable if such increase has become 
operative after the stipulated date of completion of the work in question. 

 If after submission of the tender, the price of any material incorporated in the works (not being a 
material supplied from the Engineer-in-Charge's stores in accordance with clause 10 thereof) and/or 
wages of labour is decreased as a direct result of the coming not force of any law or statutory rules 
or order (but not due to any changes in sales tax) and such decrease in the prices and/ or wages 
prevailing at the time of receipt of the tender for the work. The government shall in respect of 
materials incorporated in the works (not being materials supplied from the Engineer-in-Charge's 
stores in accordance with Clause-10 hereof) and/or labour engaged on the execution of the work 
after the date of coming into force of such law statutory rule or order be entitled to deduct from the 
dues of the contractor such amount as shall be equivalent to the difference between the prices of 
the materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the price of materials and/or wages of labour on the 
coming into force of such law, statutory rule or order.  

 The contractor shall, for purpose of this condition, keep such books of account and other documents 
as are necessary to show the amount of any increase claimed or reduction available and shall allow 
inspection of the same by a duly authorized representative of the Government, and further shall, at 
the request of the Engineer-in-Charge may require any documents so kept and such other 
information as the Engineer-in-Charge may require. 

 The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of 
any such material and/or wages of labour, give notice thereof to the Engineer-in-Charge stating that 
the same is given pursuant to this condition together with all information relating thereto which he 
may be in position to supply. 

CLAUSE 10 D 
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 The contractor shall treat all materials obtained during dismantling of a structure, excavation of the 
site for a work, etc. as Government's property and such materials shall be disposed off to the best 
advantage of Government according to the PWD codal provision. 

CLAUSE 11  

 The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance 
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work signed by the Engineer-in-Charge and the 
contractor shall be furnished free of charge one copy of the contract documents together with 
specification, designs, drawings and instruction as are not included in the standard specifications of 
Public Works Department specified in Schedule 'F' or in any Bureau of Indian Standard or any other, 
published standard or code or, Schedule of Rates or any other printed publication referred to 
elsewhere in the contract. 

 The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction. 

CLAUSE 12 

 The Engineer-in-Charge (As per codal provision) shall have power (i) to make alternation in, 
omissions from, additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the progress of the work, 
and (ii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any instructions 
given to him in writing signed by the Engineer-in-Charge after approval from competent authority 
and such alterations omissions, additions or substitutions shall form part of the contract as if 
originally provided therein and any altered, additional or substituted work which the contractor may 
be directed to do in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed to do the main 
work except as hereafter provided. 

12.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered, be extended, if requested by 
the contractor, as follows : 

 i) In the proportion which the additional cost of the altered, additional or substituted 
work, bears to the original tendered value plus. 

 ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Engineer-in-Charge after approval from competent 
authority  

12.2 In the case of extra item(s) the contractor may within fifteen days of receipt of order or occurrence 
of the item(s) claim rates, supported by proper analysis, for the work and the Engineer-in-Charge 
after approval from competent authority shall within one month of the receipt of the claims 
supported by analysis, after giving consideration to the analysis of the rates submitted by the 
contractor, determine the rates as per power delegated in PWD Code and on the basis of the market 
rates and the contractor shall be paid in accordance with the rates so determined. 

 In the case of substituted items, the rate for the agreement item (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the aforesaid para. 

(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the 
agreement item (to be substituted) the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so decreased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted).  

In the case of contract items, substituted items, contract cum substituted items, which exceed the 
limits laid down in Schedule F, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis, for the work in 
excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates 
specified in the schedule of quantities the Engineer-in-Charge shall within one month of receipt of 
the claims supported by analysis, after giving consideration to the analysis of the rates submitted by 
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the contractor, determine the rates as per power delegated in PWD Code and on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so determined.  

12.3 The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for 
the work in excess of the limits laid down in Schedule 'F' and the Engineer-in-Charge shall after 
giving notice to the contractor within one month of occurrence of the excess and after taking into 
consideration any reply received from him within fifteen days of receipt of the notice, revise the 
rates as per power delegated in PWD Code for the work in question within one month of expiry of 
the said period of fifteen days having regard to the market rates or current schedule of rate. 

12.4 The contractor shall send to the Engineer-in-Charge once every three months an up to date account 
giving complete details of all claims for additional payments to which the contractor may consider 
himself entitled and of all additional work ordered by the Engineer-in-Charge after approval from 
competent authority which he has executed during the preceding quarter failing which the 
contractor shall be deemed to have waived his right. However, the Superintending Engineer   is 
authorized for consideration of such claims on merits. 

12.5 For the purpose of operation of Schedule 'F' the following works shall be treated as works relating to 
foundation : 

 i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level 
whichever is lower excluding items of flooring and D.P.G. but including base concrete below 
the floors. 

 ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the 
bed of floor level. 

 iii) For retaining walls where floor level is not determinate 1.2 meters above the average 
ground level or bed level. 

 iv) For Roads all items of excavation and filling including treatment of sub-base.   

12.6 Any operation incidental to or necessary has to be in contemplation of tenderer while filing tender, 
or necessary for proper execution of the item included in the Schedule of quantities or in the 
schedule of rates mentioned above, whether or not, specifically indicated in the description of the 
item and the relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 

 

CLAUSE 13 

 If at any time after acceptance of the tender Government shall decide to abandon or reduce the 
scope of the works for any reason whatsoever and hence not require the whole or any part of the 
works to be carried out, the Engineer-in-Charge shall give notice in writing to that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the works in full but which he did not derive in 
consequence of the foreclosure of the whole or part of the works. 

 The contractor shall be paid at contract rates for works executed at site only.  

CLAUSE 14  

 If the contractor : 

 i) at any time makes default in proceeding with the works or any part of the work with due 
diligence and continues to do so after a notice in writing of 7 days from the Engineer-in-
Charge; or 

 ii) Commits default to comply with any of the terms and conditions of the contract and does 
not remedy it or take effective steps to remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer-in-Charge; or 

 iii) Fails to complete the works or items of work with individual dates of completion, on or 
before the date(s) of completion, and does not complete them within the period specified in 
a notice given in writing in that behalf by the Engineer-in-Charge; or 

 iv) Shall offer or give or agree to give to any person in Government service or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in relation to the 
obtaining or execution of this or any other contract for Government; or 

 v) Shall enter into a contract with Government in connection with which commission has been 
paid or agreed to be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in writing to 
the Accepting Authority/Engineer-in-Charge; or 
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 vi) Shall obtain a contract with Government as a result of wrong tendering or other non-
bonafide methods of competitive tendering; or 

 vii) Being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent 
or have a receiving order or order for administration of his estate made against him or shall 
take any proceedings for liquidation or composition (other than a voluntary liquidation for 
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time 
being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be 
made under any Insolvency Act for the time being in force for the sequestration of his 
estate or if a trust deed be executed by him for benefit of his creditors; or 

 viii) Being a company, shall pass a resolution or the Court shall make an order for the winding 
up of the company, or a receiver or manager on behalf of the debenture holders or 
otherwise shall be appointed or circumstances shall arise which entitle the Court or 
debenture holders to appoint a receiver or manager; or 

 ix) Shall suffer an execution being levied on his goods and allow it to be continued for a period 
of 21 days; or 

 x) Assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or 
otherwise parts with or attempts to assign, transfer sublet or otherwise parts with the 
entire works or any portion thereof without the prior written approval of the Competent 
Authority; 

  The Competent Authority may, without prejudice to any other right or remedy which shall 
have accrued or shall accrue hereafter to Government, by a notice in writing to cancel the 
contract as a whole or only such items of work in default from the Contract. 

 The Engineer-in-Charge shall on such cancellation by the Competent Authority have powers to : 

 (a)  Take possession of the site and any materials, constructional plant, implements stores, 
etc., thereon; and/or 

 (b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

 On cancellation of the contract in full or in part, the Engineer-in-Charge shall determine what 
amount, if any, is recoverable from the contractor for completion of the works or part of the works or 
in case the works or part of the works is not to be completed, the loss of damage suffered by 
Government. In determining the amount, credit shall be given to the contractor for the value of the 
work executed by him up to the time of cancellation, the value of contractor's materials taken over 
and incorporated in the work and use of plant and machinery belonging to the contractor. 

 Any excess expenditure incurred or to be incurred by Government in completing the works or part of 
the works or the excess loss or damages suffered or which may be suffered by Government as 
aforesaid after allowing such credit shall without prejudice to any other right or remedy available to 
Government in law be recovered from any moneys due to the contractor on any account, and if such 
moneys are not sufficient the contractor shall be called upon in writing and shall be liable to pay the 
same within 31 days. 

 If the contractor fails to pay the required sum within the aforesaid period of 30 days the Engineer-in-
Charge shall have the right to sell any or all of the contractors unused materials, constructional 
plant, implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the 
satisfaction of any sums due from the contractor under the contract and if thereafter there be any 
balance is outstanding from the contractor, it shall be recovered in accordance with the provisions 
of the contract. 

 Any sums in excess of the amounts due to Government and unsold materials, constructional plant, 
etc., shall be returned to the contractor, provided always that if cost or anticipated cost of 
completion by Government of the works or part of the works is less than the amount which the 
contractor would have been paid had he completed the works or part of the works, such benefit 
shall not accrue to the contractor. 

CLAUSE 15 

 i)  The contractor shall, on receipt of the order in writing of the Engineer-in-Charge (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or 
any part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger 
the safety thereof, for any of the following reasons : 

  a) on account of any default on the part of the contractor or; 

  b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or 

  c) for safety of the works or part thereof. 
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   The contractor shall, during such suspension, properly protect and secure the works 
to the extent necessary and carry out the instructions given in that behalf by the 
Engineer-in-Charge. 

 ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above, the contractor 
shall be entitled to an extension of time equal to the period of every such suspension PLUS 
25%, for completion of the item or group of items of work for which a separate period of 
completion is specified in the contract and of which the suspended work forms a part, and; 

 

 

 

CLAUSE 16 

 All works under or in course of execution or executed in pursuance of the contract shall at all times 
be open and accessible to the inspection and supervision of the Engineer-in-Charge, his authorized 
subordinates in charge of the work and all the superior officers, officer of the Quality Control 
Organization of the Department and of the Cabinet (Technical) Vigilance, and the contractor shall, at 
all times, during the usual working hours and at all other times at which reasonable notice of the 
visit of such officers has been given to the contractor, either himself be present to receive orders 
and instructions of have a responsible agent duly accredited in writing, present for that purpose. 
Orders given to the Contractor's agent shall be considered to have the same force as if they had 
been given to the contractor himself. 

 If it shall appear to the Engineer-in-Charge or his higher authority or his authorized subordinates in 
charge of the work or to the Cabinet (Technical) Vigilance or his subordinate officers, that any work 
has been executed with unsound, imperfect, or unskillful workmanship, or with materials or article 
provides by him for the execution of the work which are unsound or of a quality inferior to that 
contracted or otherwise not in accordance with the contract the contractor shall, on demand in 
writing which shall be made within the period specified in schedule – F of contract data from the 
Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the 
same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the 
work so specified in whole or in part, as the case may require or as the case may be, remove the 
materials or articles so specified and provide other proper and suitable materials or articles at his 
own charge and cost. In the event of the contractor failing do so within a period specified by the 
Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation 
at the same rate as under clause 2 of the contract (for non-completion of the work in time) for this 
default. 

 In such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 
the contract but may accept such items at reduced rates as the competent authority may consider 
reasonable during the preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure and incidental items rectified, or 
removed and re-executed at the risk and cost or contractor. Decision of the Engineer-in-Charge to 
be conveyed in writing in respect of the same will be final and binding on the contractor. 

CLAUSE 17 

 If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, building curb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wired, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the work or any part is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within defect liability period after a certificate final or 
otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid arising out 
of defect or improper materials or workmanship the contractor shall upon receipt of a notice in 
writing on that behalf make the same good at his own expense or in default the Engineer-in-Charge 
cause the same to be made good by other workmen and deduct the expense from any sums that 
may be due or at any time thereafter may become due to the contractor, or from his security 
deposit except for the portion pertaining to asphalted work which is governed by sub-para (iii) of 
clause 35 or the proceeds of sale thereof or of a sufficient option thereof. The security deposit of the 
contractor shall not be refunded before the expiry of defected liability period after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared and 
passed whichever is later.    

 In case of Maintenance and Operation works of Electrical & Mechanical services, the security deposit 
deducted from contractors shall be refunded within one month from the date of final payment or 
within one month from the date of completion of the maintenance contract which ever is earlier. 

CLAUSE 18 

 The contractor shall provide at his own cost all materials (except such special materials, if any, as 
may in accordance with the contract be supplied from the Engineer-in-Charge's stores), plant, tools, 
appliances, implements, ladders, cordage, tackle, scaffolding and temporary works required for the 
proper execution of the work, whether original, altered or substituted and whether included in the 
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specification or other document forming part of the contract or referred to in these conditions or not, 
or which may be necessary for the purpose of satisfying or complying with the requirements of the 
Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, 
or which he is entitled to require together with carriage therefore to and from the work. The 
contractor shall also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing and assisting the 
measurement for examination at any time and from time to time of the work or materials. Failing his 
so doing the same may be provided by the Engineer-in-Charge at case to the contractor, under this 
contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a 
sufficient portions thereof. 

CLAUSE 18 A 

 In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen's 
Compensations Act, 1923, Government is obliged to pay compensation to a workman employed by 
the contractor, in execution of the works, Government will recover from the contractor the amount 
of the compensation so paid; and without prejudice to the right of the Government under sub-
section (2) of section 12, of the said Act, Government shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due by Government to 
the contractor whether under this contract or otherwise. Government shall not be bound to contest 
any claim made against it under sub-section (1) Section 12, of the said Act, except on the written 
request of the contractor and upon his giving to Government full security for all costs for which 
Government might become liable in consequence of contesting such claim. 

CLUASE 18 B 

 In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is 
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 
works, or to incur any expenditure in providing welfare and health amenities required to be provided 
under the above said Act and the rules under Clause 19H or under the P.W.D. Contractor's Labour 
Regulations, or under the Rules framed by Government from time to time for the protection of 
health and sanitary arrangements for workers employed by P.W.D. Contractors, Government will 
recover from the contractor the amount of wages so paid or the amount of expenditure so incurred; 
and without prejudice to the rights of the Government under sub-section (2) of Section 20, and sub-
section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Government 
shall be at liberty to recover such amount or any part thereof by deducting it from the security 
deposit or from any sum due by Government to the contractor whether under this contract or 
otherwise Government shall not be bound to contest any claim made against it under sub-section 
(1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the 
contractor and upon his giving to the Government full security for all costs for which Government 
might become liable in contesting such claim. 

CLAUSE 19 

 The contractor shall obtain a valid license under the State Labour Act, and the Contract Labour 
(Regulation and Abolition) Central rules 1971, before the commencement of the work, and continue 
to have a valid license until the completion of the work. The contractor shall also abide by the 
provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 

 The contractor shall also comply with the provisions of the building and other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. 

 Any failure to fulfill these requirements shall attract the penal provisions of the contract arising out 
of the resultant non-execution of the work. 

CLAUSE 19 A 

 No labour below the prescribed age shall be employed on the work. 

CLAUSE 19 B 

 Payment of wages : 

  i) The contractor shall pay to labour employed by him either directly or through sub-
contractors, wages not less than fair wages as defined in P.W.D. Contractor's Labour 
Regulations or as per the provisions of the Contract Labour (Regulation and Abolition) 
Act 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable. 

  ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, 
cause to be paid fair wage to labour indirectly engaged on the work including any 
labour engaged by his sub-contractors in connection with the said work, as if the 
labour had been immediately employed by him. 

  iii) In respect of all labour directly or indirectly employed in the works for performance of 
the contractor's part of this contract, the contractor shall comply with or cause to be 
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complied with the Public Works Department contractor's Labour Regulations made by 
Government from time to time in regard to payment of wages, wage period, 
deductions from wages recovery of wages not paid and deductions unauthorized 
made, maintenance of wage books or wage slips, publication of scale of wages and 
other terms of employment, inspection and submission of periodical returns and all 
other matters of the like nature or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation And 
Abolition) Central Rules, 1971, wherever applicable. 

iv) a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the 
contractor any sum required or estimated to be required for making good the 
loss suffered by a worker or workers by reason of non fulfillment of the 
conditions of the contract for the benefit of the workers, non-payment of wages 
or of deductions made from his or their wages which are not justified by their 
terms of the contract or non-observance of the Regulations. 

   b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is 
bound to allow to the labors directly or indirectly employed in the works one day 
rest for 6 days continuous work and pay wages at same rate as for duty. In the 
event of default, the Engineer-in-Charge shall have the right to deduct the sum 
or sums not paid on account of wages for weekly holidays to any labors and pay 
the same to the persons entitled thereto from any money due to the contractor 
by the Engineer-in-Charge concerned. 

  v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 
Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation 
Act, 1923, Industrial Disputes Act, 1947, Maternity Act, 1970, or the modifications 
thereof or any other laws relating thereto and the rules made there under from time to 
time. 

  vi) The contractor shall indemnify and keep indemnified Government again payments to 
be made under and for the observance of the laws aforesaid and the P.W.D. 
Contractor's Labour Regulations without prejudice to his right to claim indemnity from 
his sub-contractors. 

  vii) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

  viii) Whatever is the minimum wage for the time being, or if the wage payable higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without 
the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover 
any amount from the minimum wage payable to the workmen as and by way of 
commission or otherwise. 

  ix) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

CLAUSE 19 C 

 In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor's part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per P.W.D. Safely Code framed from time to time and shall at his own expense provide 
for all facilities in connection therewith. In case the contractor fails to make arrangement and 
provide necessary facilities as aforesaid he shall be liable to pay a penalty of ` 200/- for each default 
and in addition the Engineer-in-Charge shall be at liberty to make arrangement and provide facilities 
as aforesaid and recover the costs incurred in that behalf from the contractor. 

CLAUSE 20 

 The contractor shall at least pay and comply with all the provisions of the Minimum wages Act s and 
rules framed there under other labour laws related to contract labour.  

 

 

 

CLAUSE 21 

 The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge. 
And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
commence any insolvency proceedings or make any composition with his creditors or attempt to do 
so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 
either directly or indirectly, be given, promised or offered by the contractor, or any of his servants or 
agent to any public officer or person in the employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-Charge on behalf of the Governor of Bihar shall have 
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power to adopt the courses specified in Clause 3 hereof in the interest of Government and in the 
event of such course being adopted the consequences specified in the said Clause 3 shall ensue. 

CLAUSE 22 

 All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 

CLUASE 23 

 Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern such approval as aforesaid 
shall likewise be obtained before the contractor enters into any partnership agreement where under 
the partnership firm would have the right to carry out the works hereby undertaken by the 
contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have 
been assigned in contravention of Clause 21 thereof and the same action may be taken, and the 
same consequences shall ensue as provided in the said Clause 21. 

 CLAUSE 24 

 All works to be executed under the contract shall be executed under the direction and subject to the 
approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or 
points and in what manner they are to be commenced, and from time to time carried on. 

CLAUSE 25 

 Except where otherwise provided in the contract all questions and disputes relating to the meaning 
of the specifications, design, drawings and instructions here-in-before mentioned and as to the 
quality of workmanship or materials used on the work or as to any other question, claim right matter 
or thing whatsoever in any way arising out of or relating to contract, designs, drawings, 
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works 
or the execution or failure to execute the same whether arising during the progress of the work or 
after the cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

 i) If the contractor considered any work demanded of him to be outside the requirements of the 
contract, or dispute any drawings, record or decision given in writing by the Engineer-in-
Charge on any matter in connection with or arising out of the contract or carrying out of the 
contract or carrying out of the work, to be unacceptable, he shall promptly within 7 days 
request the Superintending Engineer in writing for written instruction or decision. Thereupon, 
the Superintending Engineer shall give his written instructions or decision within a period of 
fifteen days from the receipt of the contractor's letter.  

  If the Superintending Engineer fails to give his instructions or decision in writing within the 
aforesaid period or if the contractor is dissatisfied with the instructions or decision of the 
Superintending Engineer, the contractor may, within 15 days of the receipt of Superintending 
Engineer's decision, appeal to the Chief Engineer who shall afford an opportunity to the 
contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. 
The Chief Engineer shall give his decision within 30 days of receipt of contractor's appeal. If 
the contractor is dissatisfied with this decision, the contractor shall within a period of 30 days 
from receipt of the decision, give notice to the Chief Engineer for appointment of arbitrator 
failing which the said decision shall be final binding and conclusive and not referable to 
adjudication by the arbitrator. 

 ii) Except where the decision has become final, binding and conclusive in terms of Sub Para (i) 
above disputes or difference shall be referred for adjudication through arbitrator appointed by 
Engineer-in-Chief or the administrative head of the said P.W.D. If the arbitrator so appointed 
is unable or unwilling to act or resign his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid. Such person 
shall be entitled to proceed with the reference from the stage at which it was left by his 
predecessor. 

  It is a term of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each such dispute along with the notice for appointment of 
arbitrator and giving reference to the rejection by the Chief Engineer of the appeal. 

  It is also a term of this contract that no person other than a person appointed by such 
Engineer-in-Chief or the administrative head of the department as aforesaid should act as 
arbitrator and if for any reason that is not possible, the matter shall not be referred to 
arbitrator at all. 

  It is also a term of this contract that if the contractor does not make any demand for 
appointment of arbitrator in respect of any claims in writing as aforesaid within 45 days of 
receiving the intimation from the Engineer-in-Charge that the final bill is ready for payment, 
the claim of the contractor shall be deemed to have been waived and absolutely barred and 
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the Government shall be discharged and released of all liabilities under the contract in 
respect of these claims. 

  The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof 
and the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause. 

  It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. 

  It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid half 
and half by each of the parties. The cost of the reference and of the award (including the 
fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any 
by whom and in what manner such costs or any part thereof shall be paid and fix or settle the 
amount of costs to be so paid. 

 All arbitration shall be held at PATNA and at no other place.  

 

 

 

CLAUSE 26 

 The contractor shall fully indemnify and deep indemnified the Governor of Bihar against any action, 
claim or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under the action brought against 
Government in respect of any such matter as aforesaid the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable to indemnify 
the Governor of Bihar if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

CLAUSE 27 

 When the estimate on which a tender is made includes lump sum in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under this contract for such items, or if the part of 
the work in question is not, in the opinion of the Engineer-in-Charge capable of measurement, The 
Engineer-in-Charge may at his discretion pay the lump-sum amount entered in the estimate, and the 
certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 
with regard to any sum or sums payable to him under the provisions of the clause. 

CLAUSE 28 

 In the case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications, 
Indian Building Congress for building works and Indian Building Congress for building works or any 
central government agency.  In case there are no such specifications in Bureau of Indian Standards, 
the work shall be carried out as per manufacturer's specifications. If not available then as per 
Department Specifications. In case there are no such specifications as required above, the work 
shall be carried out in all respects in accordance with the instructions and requirements of the 
Engineer-in-Charge. 

CLAUSE 29 

 i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the Government shall be 
entitled to with hold and also have a lien to retain such sum or sums in whole or in part from 
the security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-
in-Charge or the Government shall be entitled to withhold the security deposit, if any, 
furnished as the case may be and also have a lien over the same pending finalization or 
adjudication of any such claim. In the event of the security being insufficient to cover the 
claimed amount or amounts or if no security has been taken from the contractor, the 
Engineer-in-Charge or the Government shall be entitled to withhold and have a lien to retain 
to the extent of payable or which may at any time thereafter become payable to the 
contractor under the same contract or any other contract with the Engineer-in-Charge of the 
Government or any contracting person through the Engineer-in-Charge of the Government or 
any contraction person through the Engineer-in-Charge pending finalization of adjudication of 
any such claim. 

Contractor to 
indemnity Govt. 
against Patent 
Rights 

Lump sum 
Provisions in 
Tender 

Action where no 
Specifications are 
specified 

With-holding and 
lien in respect of 
sums due from 
contractor 



 55 

  It is an agreed term of the contract that the sum of money or moneys so withheld or retained 
under the lien referred to above by the Engineer-in-Charge or Government will be kept 
withheld or retained as such by the Engineer-in-Charge or Government till the claim arising 
out of or under the contract is determined by the arbitrator (if the contract is governed by the 
arbitration clause) or by the competent court, as the case may be and that the contractor will 
have no claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to above and duly notified as such to the 
contractor. For the purpose of this clause, where the contractor is a partnership firm or a 
limited company, the Engineer-in-Charge or the Government shall be entitled to withhold and 
also have a lien to retain towards such claimed amount or amounts in whole or in part from 
any sum found payable to any partner/limited company as the case may be, whether in his 
individual capacity or otherwise. 

 ii) Government shall have the right to cause an audit and technical examination of the works 
and the final bills of the contractor including all supporting vouchers, abstract etc., to be 
made after payment of the final bill and if as a result of such audit and technical examination 
any sum is found to have been overpaid in respect of any work done by the contractor under 
the contract or any work claimed to have been done by him under the contract and found not 
to have been executed, the contractor shall be liable to refund the amount of over-payment 
and it shall be lawful for Government to recover the same from him in the manner prescribed 
in sub-clause (i) of this clause or in any other manner legally permissible; and if is found that 
the contractor was paid less than what was due to him under the contract in respect of any 
work executed by him under it, the amount of such under payment shall be duly paid by 
Government to the contractor, without any interest thereon whatsoever. 

CLAUSE 29 A 

 Any sum of money due and payable to the contractor (including the security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the 
Government or any other contracting person or persons through Engineer-in-Charge against any 
claim of the Engineer-in-Charge or Government or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by the contractor with 
the Engineer-in-Charge or the Government or with such other person or persons. 

 It is an agreed term of the contract that the sum of money so withheld or retained under this clause 
by the Engineer-in-Charge or the Government will be kept withheld or retained as such by the 
Engineer-in-Charge or the Government till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the competent 
court, as the case may be and that the contractor shall have no claim for interest or damages 
whatsoever on this account or on any other ground in respect of any sum of money withheld or 
retained under this clause and duly notified as such to the contractor. 

CLAUSE 30 

 The contractor(s) shall make his/their own arrangements for water required for the work and nothing 
extra will be paid for the same. This will be subject to the following conditions. 

 i) That the water used by the contractor(s) shall be fit for construction purposes to the 
satisfaction of the Engineer-in-Charge. 

 ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk 
and cost of contractor? (s) if the arrangements made by the contractor(s) for procurement of 
water are in the opinion of the Engineer-in-Charge, unsatisfactory. 

CLAUSE 31 Notwithstanding anything contained to the contrary in this contract, where any materials for 
the execution of the contract are procured with the assistance of Government either by issue 
from Government stocks or purchase made under orders or permits or licenses issued by 
Government the contractor shall hold the said materials economically and solely for the 
purpose of the contract and not dispose of them without the written permission of the 
Government and return, if required by the Engineer in Charge, all surplus or unserviceable 
materials that may be left with him after the completion of the contract or at its termination 
for any reason whatsoever on being paid or credited such price as the Engineer in Charge 
shall determine having due regard to the condition of the materials. The price allowed to the 
contractor however shall not exceed the amount charged to him excluding the element of 
storage charges. The decision of the Engineer in Charge shall be final and conclusive. In the 
event of breach of the aforesaid condition the contractor shall in addition to throwing himself 
open to action for contravention of the term of the license or permit and/or for criminal 
breach of trust, be liable to Government for all moneys, advantages or profits resulting or 
which in the usual course would have resulted to him by reason of such breach. 

CLAUSE 32 

 i) The contractor shall arrange at his own expense all tools, plant machinery and equipment 
(hereinafter referred to as T & P) required for execution of the work except for the Plant & 
Machinery listed in Schedule 'C' and stipulated for issue to the contractor. If the contractor 
requires any item of T & P on hire from the T & P available will, if such item is available, hire it 
to the contractor at rates to be agreed upon between him and the Engineer-in-Charge. In 
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such a case all the conditions hereunder for issue of T & P shall also be applicable to such T & 
P as is agreed to be issued. 

 ii) Plant and Machinery when supplied on hire charges shown in Schedule 'C' shall be made over 
and taken back at the departmental equipment yard/shed shown in Schedule 'C' and the 
contractor shall bear the cost of carriage from the place of issue to the site of work and back. 
The contractor shall be responsible to return the plant and machinery in the condition in 
which it was handed over to him, and he shall be responsible for all damage caused to the 
said plant and machinery at the site of work or elsewhere in operation and otherwise during 
transit including damage to or loss of plant and for all losses due to his failure to return the 
same soon after the completion of the work for which it was issued. The Divisional Engineer 
shall be the sole judge to determine the liability of the contractor and its extent in this regard 
and his decision shall be final and binding on the contractor.  

 iii) The plant and machinery as stipulated above will be issued as and when available and if 
required by the contractor. The contractor shall arrange his programme of work according to 
the availability of the plant and machinery and no claim, whatsoever, will be entertained from 
him for any delay in supply by the Department. 

iv) The hire charges shall be recovered at the prescribed rates from and inclusive of the date the plant 
and machinery made over up to and inclusive of the date of the return in good order even 
though the same may not have been working for any cause except major breakdown due to 
no fault of the contractor or fatuity use requiring more than three working days continuously 
(excluding intervening holidays and Sundays) for bringing the plant in order. The contractor 
shall immediately intimate in writing to the Engineer in Charge when any plant or machinery 
gets out of order requiring major repairs as aforesaid. The Engineer in Charge shall record the 
date and time of receipt of such intimation in the log sheet of the plant or machinery. Based 
on this if the breakdown occurs before lunch period or major breakdown will be computed 
considering half a day's breakdown on the day of complaint. If the breakdown occurs in the 
post lunch period of major breakdown will be computed starting from the next working day. In 
case of any dispute under this clause the decision of the Superintending Engineer shall be 
final and binding on the contractor. 

 v) The hire charges shown above are for each day of 8 hours (inclusive of the one-hour lunch 
break) or part thereof. 

 vi) Hire charges will include service of operating staff as required and also supply of lubricating 
oil and stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. 
for running the plant and machinery and also the full time chowkidar for guarding the plant 
and machinery against any loss or damage shall be arranged by the contractor who shall be 
fully responsible for the safeguard and security of plant and machinery. The contractor shall 
on or before the supply of plant and machinery sign an agreement indemnifying the 
Department against any loss or damage caused to the plant and machinery either during 
transit or at site of work. 

  vii) Ordinarily, no plant and machinery shall work for more than 8 hours a day inclusive of one 
hour lunch break. In case of an urgent work however, the Engineer in Charge may, at his 
discretion, allow the plant and machinery to be worked for more than normal period or 8 
hours a day. In that case the hourly hire charges for overtime to charge (1/8)th of the daily 
charges) subject to a minimum of half day's normal charges on any particular day. For 
working out hire charges for over time a period of half an hour and above will be charged as 
one hour and a period of less than half an hour will be ignored. 

  viii) The contractor shall release the plant and machinery every seventh day for periodical 
servicing and/or wash out which may take about three to four hours or more. Hire charges for 
full day shall be recovered from the contractor for the day of servicing/Wash out irrespective 
of the period employed in servicing. 

   ix) The plant and machinery once issued to the contractor shall not be returned by him on 
account of lack of arrangements of labour and materials, etc. on his part, the same will be 
returned only when they are required for major repairs or when in the opinion of the Engineer 
in Charge the work or a portion of work for which the same was issued is completed.  

    x) Log Book for recording the hours of daily work for each of the plant and machinery supplied 
to the contractor will be maintained by the Department and will be countersigned by the 
contractor or his authorized agent daily. In case the contractor contests the correctness of 
the entries and/or fails to sign the Log Book the decision of the Engineer in Charge shall be 
final and binding on him. Hire charges will be calculated according to the entries in the Log 
Book and will be binding on the contractor. Recovery on account of hire charges for building 
rollers shall be made for the minimum number of days worked out on the assumption that a 
roller can consolidate per day and maximum quantity of materials or area surfacing as noted 
against each in the annexed statement (see attached annexure). 

   xi) In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and 
the drum washed at the close of the work each day or each occasion. 
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    a)    In case rollers for consolidation are employed by the contractor himself, log book    for 
such rollers shall be maintained in the same manner as is done in case of departmental 
rollers, maximum quantity of any item to be consolidated for each roller day shall also be 
same as in Annexure to Clause 34(x). For less use of rollers recovery for the less roller 
days shall be made at the stipulated issue rate.  

  xii) The contractor shall be responsible to return the plant and machinery in the condition in 
which it was handed over to him and he shall be responsible for all damage caused to the 
said plant and machinery at the site of work or elsewhere in operation or otherwise or during 
transit including damage to or loss of parts, and for all losses due to him failure to return the 
same soon after the completion of the work for which it was issued. The Divisional Engineer 
shall be the sole judge to determine the liability of the contractor and its extent in this regard 
and his decision shall be final and binding on the contractor. 

 xiii) The contractor will be exempted for levy of any hire charges for the number of days he is 
called upon in writing by the Engineer in Charge to suspend execution of the work provided 
Government plant and machinery in question have, in fact remained idle with the contractor 
because of the suspension. 

 xiv) In the event of the contractor not requiring any item of plant and machinery issued by 
Government though not stipulated for issue in Schedule 'C' any time after taking delivery at 
the place of issue, he may return it after two days written notice or at any time without notice 
if he agrees to pay hire charges for two additional days without in any way affecting the right 
of the Engineer in-Charge to use the said plant and machinery during the said period of two 
days as he likes including hiring out to a third party. 

CLAUSE 33 

 Contractors Superintendence, Supervision, Technical Staff & Employees 

 i) The contractor shall provide all necessary superintendence during execution of the work and 
as along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 

  The contractor along with bidding of the tender, intimate in writing to the Engineer-in-Charge 
the name, qualifications, experience, age, address and other particulars along with 
certificates, of the technical representative to be in charge of the work. If there is any change 
then the new incumbents qualifications and experience shall not be lower than specified in 
Schedule in I.T.B. (Annexure – 2).  The Engineer-in-Charge shall within 15 days of issue of 
letter of acceptance intimate in writing his approval or otherwise it is deemed to be approved. 
Any such approval may at any time be withdrawn and in case of such withdrawal the 
contractor shall appoint another such representative according to the provisions of this 
clause. Decision of the tender accepting authority / Superintending Engineer shall be final and 
binding on the contractor in this respect. Technical staff shall be available at site within 
fifteen days of start of work. 

  If the contractor (or any partner in case of firm/company) himself has such qualifications, it 
will not be necessary for the said contractor to appoint such a principal technical 
representative but the contractor shall designate and appoint a responsible agent to 
represent him and to be present at the work whenever the contractor is not in a position to 
be so present. All the provisions applicable to the principal technical representative under the 
Clause will also be applicable in such a case to contractor or his responsible agent.  The 
principal technical representative and/or the contractor or his responsible authorized agent 
shall be actually available at site at least two working days every week, these days shall be 
determined in advance and also during recording of measurement of works and whenever so 
required by the Engineer-in-Charge by a notice as aforesaid and shall also note down 
instructions conveyed by the Engineer-in-Charge or his designated representative in the site 
order book and in token of acceptance of measurements. There shall be no objection if the 
representative/agent looks after more than one work and not more than three works in the 
same station provided these details are disclosed to the Engineer-in-Charge and he shall be 
satisfied that the provisions and the purpose of the clause are fulfilled satisfactorily. 

  If the Engineer-in-Charge, whose decision in this respect is final and binding on the 
contractor, is convinced that no such technical representative or agent is effectively 
appointed or is effectively attending or fulfilling the provision of this clause, a recovery shall 
be effected from the contractor as specified in Schedule 'F' and the decision of the Engineer-
in-Charge as recorded in the site order book and measurement recorded in Measurement 
Books shall be final and binding on the contractor. Further if the contractor fails to appoint a 
suitable technical representative or responsible agent and if such appointed persons are not 
effectively present or do not discharge their responsibilities satisfactorily, the Engineer-in-
Charge shall have full powers to suspend the execution of the work until such date as a 
suitable agent is appointed and the contractor shall submit a certificate of employment of the 
technical representative/responsible agent along with every on account bill/fixed bill and shall 
produce evidence if at any time so required by the Engineer-in-Charge. 
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ii)  The contractor shall provide and employ on the site only such technical assistants as are 
skilled and experienced in their respective fields and such foremen and supervisory staff as 
are competent to give proper supervision to the work. 

  The contractor shall provide and employ skilled, semiskilled and unskilled labour as is 
necessary for proper and timely execution of the work. 

  The Engineer in Charge shall be at liberty to object to and require the contractor to remove 
from the works any person who in his opinion misconducts himself, or is incompetent or 
negligent in the performance of his duties or whose employment is otherwise considered by 
the Engineer in Charge to be undesirable. Such person shall not be employed again at works 
site without the written permission of the Engineer in Charge and the persons so removed 
shall be replaced as soon as possible by competent substitutes. 

 CLAUSE 34 

 i) Sales Tax or any other tax on materials in respect of this contract shall be payable by the 
contractor according to law in effect. 

 ii) The contractor shall deposit royalty and obtain necessary permit for supply of the red earth, 
moorum, sand chips bajri, stone, kankar, etc. from local authorities. 

 iii) If pursuant to or under any law, notification or order any royalty, cess or the hike becomes 
payable to the Government of India and does not at any time become payable by the 
contractor to the State Government/ Local authorities in respect of any material used by the 
contractor in the works then in such a case, it shall be lawful to the Government of India and 
it will have the right and be entitled to recover the amount paid in the circumstances as 
aforesaid from the dues of the contractor. 

CLAUSE 35 

 i) All tendered rates shall be inclusive of all taxes and levies payable under respective statutes. 
However, pursuant to the Constitution (46th Amendment) Act. 1982, if any further tax or levy 
is imposed by Statute, after the last stipulated date for the receipt of tender including 
extensions if any and the contractor thereupon necessarily and properly pays such 
taxes/levies the contractor shall be reimbursed the amount so paid, provided such payments, 
if any, is not, in the opinion of the Chief Engineer (whose decision shall be final and binding 
on the contractor) attributable to delay in execution of work within the control of the 
contractor. 

 ii) The contractor shall keep necessary books of accounts and other documents for the purpose 
of this condition as may be necessary and shall allow inspection of the same by a duly 
authorized representative of the Government and/or the Engineer-in-Charge and further shall 
furnish such other information/document as the Engineer-in-Charge may require from time to 
time. 

 iii)         The contractor shall, within a period of 30 days of the imposition of any such further tax or 
levy, pursuant to the      Constitution (Forty Sixth Amendment) Act 1982, give a written notice thereof to 
the Engineer-in-Charge that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 

CLAUSE 36 

 If the contractor is imprisoned, becomes insolvent compound with his creditors, has a receiving 
order made against him or carries on business under a receiver for the benefit of the creditors or 
any of them, or being a partnership firm becomes dissolved, or being a company or corporations 
goes into liquidation or commences to be wound up not being a voluntary winding up for the 
purpose only of amalgamation or reconstitution the department shall be at liberty.  

(a) To give such liquidator, receiver, or other person in whom the contract may become vested, 
the option of carrying out the contract or a portion there of to be determined by the 
department, subject to his providing an appropriate guarantee for the performance of such 
contract or. 

(b)  To terminate the contract, forthwith by notice in writing to the contractor, the liquidator, the 
receiver or person in whom the contract may become vested and take further action as 
provided in the relevant clauses of the contract.  

CLAUSE 37 

 Without prejudice to any of the rights or remedies under this contract if the contractor dies, the 
Divisional Officer on behalf of the Governor of Bihar shall have the option of terminating the contract 
without compensation to the contractor after the affidavit of his/ their legal heir/heirs that they are 
not going to be in this profession in future. 

CLAUSE 38 

The contractor shall not be permitted to tender for works in the P.W.D. Division (responsible for 
award and execution of contracts) in which his near relative is posted as Divisional Accountant or as 
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an officer in any capacity between the grades of the Superintending Engineer and Assistant 
Engineer (both inclusive). He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are near relatives to any Gazetted 
Officer in the P.W.D. or in the concerned department. Any breach of this condition by the contractors 
of this Department shall lead to blacklisting. If the contractor is registered in any other department, 
he shall be debarred from tendering in P.W.D. for any breach of this condition. 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, children and 
grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in law. 

CLAUSE 39 

 No engineer of gazetted rank of other gazetted officer employed in engineering of administrative 
duties in an engineering department of the Government of Bihar shall work as a contractor or 
employee of a contractor for a period of two years after his retirement from government service 
without the previous permission of State Government in writing. This contract is liable to be 
cancelled if either the contractor or any of his employees is found at any time to be such a person 
who had not obtained said permission prior to engagement in the contractor’s service, as the case 
may be.  
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CLAUSE 40 

 i) After completion of the work and also at any intermediate stage in the event of non reconciliation 
of materials issued, consumed and in balance (see Clause 10) theoretical quantity of materials 
issued by the Government for use in the work shall be calculated on the basis and method given 
hereunder. 

 a) Quantity of cement & bitumen shall be calculated on the basis of quantity of  cement & bitumen 
required different items of work as shown in the Schedule of  Rates mentioned in-Schedule 'F'. In 
case any item is executed for which standard constants for the consumption of cement or bitumen 
are not available  in the above mentioned schedule/statement or cannot be derived from the same 
 shall be calculated on the basis of standard formula to be laid down by the  Engineer 
in Charge. 

b) Theoretical quantity of steel reinforcement of structural steel sections shall be   taken as the 
quantity required as per design or as authorized by Engineer in Charge, including authorized lap 
pages, chairs etc., plus 3% wastage due to  cutting into pieces, such theoretical quantity being 
determined and compared  with the actual issues each diameter wise, section wise and categories 
 separately. 

c) For any other material as per actual requirements. 

ii) Over the theoretical quantities of materials so computed a variation shall be allowed as specified 
in Schedule 'F'. The difference in the net quantities of material actually issued to the contractor and 
the theoretical quantities including such authorized variation, if not returned by the contractor or if 
not fully reconciled to the satisfaction of the Engineer in Charge within fifteen days of the issue of 
written notice by the Engineer in Charge to this effect shall be recovered at the rates specified in 
Schedule 'F' without prejudice to the provision of the relevant conditions regarding return of 
materials governing the contract. Decision of Engineer in Charge in regard to theoretical quantities 
of materials, which should have been actually used as per the Annexure of the standard schedule of 
rates and recovery at rates specified in Schedule 'F', shall be final & binding on the contractor  

For not scheduled items, the decision of the Superintending Engineer regarding theoretical 
quantities of materials, which should have been actually used, shall be final and binding on the 
contractor. 

iii) The said action under this clause is without prejudice to the right of the Government to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications. 

CLAUSE 41 

 On completion of the whole of the work, half of the total amount of security shall be repaid to the 
contractor after six months of completion. However, the balance half of the total amount of security 
will be returned after completion of defect liability period and after the Engineer has certified that all 
defects notified by him to the contractor before the end of this period have been corrected and also 
after recovery of any dues.  

  CLUASE 42 

 Technical officers / staff deployed by the Contractor at any construction site will also be responsible 
for inferior quality / poor performance of any work and his name will be circulated to all works 
division of the P.W.D. to debar from any other site, if his name is being proposed by other 
contractor. 

CLAUSE 43 

 All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks are the 
responsibility of the Contractor. 

CLAUSE 44 

 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 
from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated 
in the Contract Data for the following events which are due to the Contractor's risks : 

(a) loss of or damage to the Works, Plant and Materials ; 

(b) loss of or damage to Equipment; 

(c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in 
connection with the Contract; and 

(d) personal injury or death. 

 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 
payable in the types and proportions of currencies required to rectify the loss or damage incurred. 
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 If the Contractor does not provide any of the policies and certificates required, the Employer may 
effect the insurance which the Contractor should have provided and recover the premiums the 
Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 
payment of the premiums shall be a debt due. 

 Alteration to the terms of an insurance shall not be made without the approval of the Engineer. 

 Both parties shall comply with any conditions of the insurance policies.              

CLAUSE 45 

 The Contractor shall, within the time stated in special Conditions of contract after the date of the 
Letter of Acceptance, provide to the Engineer for his information a detailed cash flow estimate, in 
quarterly periods, of all payments to which the Contractor will be entitled under the Contract and 
the Contractor shall subsequently supply revised cash flow estimates at quarterly intervals, if 
required to do so by the Engineer. in charge 

CLAUSE 46 

 The Contractor shall, throughout the execution and completion of the Works and the remedying of 
any defects there in : 

(a) have full regard for the safety of all persons entitled to be upon the Site and keep the Site (so 
far as the same is under his control) and the Works (so far as the same are not completed or 
occupied by the Employer) in an orderly state appropriate to the avoidance of danger to such 
persons, 

(b) Provide and maintain at his own cost all lights, guards, fencing, warning signs and watchmen 
and where necessary or required by the Engineer or by any duly constituted authority, for the 
protection of the Works or for the safety and convenience of the public or others, and 

(c) take all reasonable steps to protect the environment on and off the Site and to avoid damage or 
nuisance to persons or to property of the public or others resulting from pollution, noise or other 
causes arising as a consequence of his methods of operation. 

CLAUSE 47 

 All samples shall be supplied by the Contractor at his own cost if the supply thereof is clearly 
intended by or provided for in the Contract. 

CLAUSE 48 

 The cost of making any test shall be borne by the Contractor if such test is : 

(a) clearly intended by or provided for in the Contract, or 

(b) particularized in the Contract (in case only of a test under load or of a test to ascertain whether 
the design of any finished or partially finished work is appropriate for the purposes which it was 
intended to fulfill) in sufficient detail to enable the Contractor to price or allow for the same in 
his Tender. 

CLAUSE 49 

If any test required by the Engineer which is : 

(a) not so intended by or provided for, 

(b) (in the cases above mentioned) not so particularized, or 

(c) (though so intended or provided for) required by the Engineer to be carried out at any place 
other than the Site or the place of manufacture, fabrication or preparation of the materials or 
Plant tested, 

shows the materials, Plant or workmanship not to be in accordance with the provisions of the 
Contract to the satisfaction of the Engineer, then the cost of such test shall be borne by the 
Contractor, but in any other case department will bear the cost.  

CLAUSE 50 

 The contractor shall commence the Works as soon as is reasonably possible after the receipt by him 
of a notice to this effect from the Engineer, which notice shall be issued within the time stated in the 
Appendix to Tender after the date of the Letter of Acceptance. Thereafter, the Contractor shall 
proceed with the Works with due expedition and without delay. 

CLAUSE 51 

 If any part of the Permanent Works has been substantially completed and has satisfactorily passed 
any Test on Completion prescribed by the Contract, the Engineer may issue a Taking-Over 
Certificate in respect of that part of the Permanent Works before completion of the Works and, upon 
the issue of such Certificate, the Contractor shall be deemed to have undertaken to complete with 
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due expedition any outstanding work in that part of the Permanent Works during the Defects 
Liability Period. 

CLAUSE 52  

 Force Majeure 

 Neither party shall be liable to the other for any loss or damage occasioned by or arising out of acts 
of GOD such has Unprecedented flood, Volcanic eruption, Earthquake or other convulsion of nature 
and other acts such as general/ partial strikes by a section of government employees/ invasion, the 
act of foreign countries/ hostilities or war like operations before or after declaration of war, rebellion/ 
military or usurped power which prevent performance of the contract and which could not have 
been foreseen or avoided by a prudent person.  

CLAUSE 53  

 Recovery 

 Any amount found recoverable from the contractor shall be recovered as public demand under the 
Bihar Public Demand Act. without prejudice to any other mode of recovery.  

NOTE : 

In case of difference or ambiguity in Hindi and English version, the English version will prevail. 

Force Majeure 
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PROFORMA OF SCHEDULES 

(Operative Schedules to be supplied separately to each intending tenderer) 

 

SCHEDULE 'A' 

Schedule of quantities 

Sl. 
No. 

Description of Item (with 
brief specification and 
reference to book of 

specification) 

BILL OF QUANTITY Amount 

Quantity Unit Rate  

In figure In words  

1 2 3 4 5 6 7 

 

 

 

 

 

As per B.O.Q 

     

 

SCHEDULE 'B' 

Schedule of materials to be issued to the contractor. 

S. 
No. 

Description of item Quantity Rates in figures & words at 
which the material will be 
charged to the contractor 

Place of Issue 

1 2 3 4 5 

 

 

 

 

 

NIL 

  

 

SCHEDULE ‘C’ 

Tools and plants to be hired to the contractor 

Sl. 
No. 

Description Hire charge per day Place of Issue 

1 2 6 7 

 

 

 

 

 

NIL 

 

 

SCHEDULE  'D' 

Extra schedule for specific requirements/ document for the work, if any. 

 

SCHEDULE  'E' 

Schedule of component of Cement, Steel, other Materials, Labour etc. for price escalation. 

 

CLAUSE 10 CC: Price Escalation will not be applicable. 
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SCHEDULE  'F' 

Reference to General Condition of Contract. 

Name of work:  TOURIST DEVELOPMENT OF KALNESHWAR TEMPLE LOCATED IN 

HARLAKHI BLOCK UNDER MADHUBANI DISTRICT. 
 

i.   Estimated cost of work:  Rs. 136098452.00 

ii. ) Earnest money: ̀  2% up to 10 Crores & 1 percent of the amount above 10 crores                                 

2361000.00 

iii. )  Performance Guarantee:  2% of tendered value including earnest money. 

iv. ) Security Deposit:   8% of tendered value. 

v. ) Defect Liability period:   3 years after date of completion 

vi. )  Rate of Interest: Prevailing rate of interest charged by RBI Bank at the time of agreement 

GENERAL RULES AND :  Officer inviting tender E.E. BSTDC Ltd. 
DIRECTIONS     Maximum percentage for quantity of 
      items of work to be executed beyond which rates are to be determined in  
      accordance with Clauses 12.2 & 12.3             See below 
 

Definitions:    No Limit. 

2(v) Engineer-in-Charge Executive Engineer  

BSTDC Ltd. Patna. 

 

2(x) Percentage on cost of materials and labour to 
cover all overheads and profits. 

15 % 

2(xi) Standard Schedule of Rates S.O.R. 2022 

 Bihar, Patna 

2(xii) Department & Employer 

 

BSTDC Ltd., Patna 

9(ii) Standard PWD Contract Form SBD, BSTDC, Patna. 

Clause 1 
 

i) Time allowed for submission of performance Guarantee from 
the date of issue of letter of acceptance, in days 

07 days 

ii) Maximum allowable extension beyond the period provided in 
i) above in days 

15 days 

Clause 2 

  Authority for fixing compensation -       Chief Engineer, BSTDC Ltd._______ under clause 2.  

Clause 2A 

  Whether Clause 2A shall be applicable                                                     No 

Clause 5 

  Number of days from the date of issue of  
  notice to start.        07 days 

  Mile stone(s) as per table given below: 

Table of Mile Stone(s) 

Sl. 
No. 

Description of Milestone 
(Physical) 

Time allowed in days (from 
date of start) 

Amount to be with-held in case      of 
non achievement of milestone 

1.    

2.    

.    

.    
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AND 

Sl. 
No. 

Financial Progress Time allowed  
(From date of start) 

Amount to be with-held in case      of 
non achievement of milestone 

1. 1/8TH (of whole work) 1/4TH (of whole work) In the event of not achieving the 
necessary progress as assessed 
from the running payments, 1% of 
the tendered value of work will be 
withheld for failure of each 
milestone. 

2. 3/8TH (of whole work) 1/2TH (of whole work) 

3. 3/4TH (of whole work) 3/4TH (of whole work) 

4. Full Full 

 

Time allowed for execution of work 
 

12 months 

Authority to give fair and reasonable extension 
of time for completion of work. 

Executive Engineer, in case of repair 
work.  
      Chief Engineer in case of original 
work as per limit. Managing Director in 
case of work where price escalation is 
allowed. 

Clause 7 

Gross work to be done together with net payment/ 
adjustment of advances for material collected, if any, 
since the last such payment for being eligible to 
interim payment 

 

Applicable. 

            

 

Clause 11 

Specifications to be followed for execution of work Asper S.O.R./ D.S.R/ R.A.  

 

Clause 12 

Deviation, variation Extent 
and pricing. 

As per P.W.D. Code clause 
182A, 292XII, 293XVII & 
294XVI 

Clause 16 

Competent Authority for 
deciding reduced rates. 

M.D. BSTDC.LTD. 

• The following document also forms part of 
the contract.              BSTDC Specifications, 

• The law, which applies to the contract, is              The Law of Union of India. 

• The court of jurisdiction              High Court, Patna 

• The Language of contract document              English/ Hindi. 

• The limit of sub-contracting              Nil 

• The Currency of the Contract is              Indian Rupees  
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SECTION 5 

SPECIAL CONDITION OF CONTRACT 

(Condition of Particular Application) 
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SECTION 6 

TECHNICAL SPECIFICATION  

(Along with Basic drawings) 
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SECTION 7 

BILL OF QUANTITY 

(Attached) 
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BILL OF QUANTITIES 

Preamble 

 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, Conditions of 

Contract, Technical Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Engineer and valued 

at the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise 

at such rates and prices as the Engineer may fix within the terms of the Contract. 

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 

otherwise provided under the Contract, include all constructional plant, labour supervision, 

materials, erection, maintenance, insurance, profit, taxes and duties, together with all general 

risks, liabilities and obligations set out or implied in the Contract. 

4. The rates and prices shall be quoted entirely in Indian Currency. 

5. A rate whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 

6. The whole cost of complying with the provisions of the Contract shall be included in the items 

provided in the priced Bill of Quantities, and where no Items are provided the cost shall be 

deemed to be distributed among the rates and prices entered for the related Items of Work. 

7. General directions and descriptions of work and materials are not necessarily repeated or 

summarized in the Bill of Quantities. References to the relevant sections of the contract 

documentation shall be made before entering rates or prices against each item in the Bill of 

Quantities. 

8. The method of measurement of completed work for payment shall be in accordance with the 

specification issued by the department time to time. 

9. Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of the 

Instructions to Bidders. 

Bill of Quantity should be downloaded by bidder from the website www.eproc2.bihar.gov.in 

Note : 

1. Item for which no rate or price has been entered in will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the bill of quantities  

2. Unit rates and prices shall be quoted by the bidder in Indian rupee  

3. Where there is a discrepancy between the rate in figures and words, the rates in words will 

govern.  

4. Where there is a discrepancy between the unit rate and the line item total resulting from 

multiplying the unit rate by quantity, the unit rate quoted shall govern  

 

 

 

http://www.eproc2.bihar.gov.in/
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SECTION 8 

SECURITIES AND OTHER FORMS 

(To be filled by Bidder/Employer) 
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BID SECURITY (BANK GUARANTEE UNCONDITIONAL) 

 

WHEREAS, ___________________________________[name of Bidder] (hereinafter called "the Bidder") has 

submitted his Bid dated ____________________[date] for the construction of 

_______________________________[name of Contract hereinafter called "the Bid"]. 

KNOW ALL PEOPLE by these presents that We _________________________________ ________ [name of Bank] of 

_____________________________ [name of country] having our registered office at 

___________________________________________________(hereinafter called "the Bank") are bound unto 

___________________________[name of Employer] (hereinafter called "the Employer") in the sum of 

_________________________ _____*for which payment well and truly to be made to the said Employer by the 

Bank itself, his successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this ____________ day of __________, 20____. 

THE CONDITIONS of this obligation are : 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the 

Form of Bid; 

OR 

(2) If the Bidder having been notified to the acceptance of his bid by the Employer during the period 

of Bid validity : 

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 

Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 27. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him as due to him owing to the occurrence of one or any of 

the three conditions, (specifying the occurred condition or conditions). 

This Guarantee will remain in force up to and including the date ___________________** days after the 

deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not later than the above date. 

DATE____________________________ SIGNATURE _____________________ 

WITNESS _________________________ SEAL ___________________________ 

_____________________________________________________________________________ 

[Signature, name and address] 

* The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

** 45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 
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PERFORMANCE BANK GUARANTEE 

To 

 _____________________________________ [name of Employer] 

 _____________________________________ [address of Employer] 

 _____________________________________ 

 WHEREAS ___________________________________ [name and address of Contractor] (hereafter called 

"the Contractor") has undertaken, in pursuance of Contract No. _______________ dated _____________ to 

execute _____________________________ [name of Contract and brief description of Works] (hereinafter called 

"the Contract"). 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 

with his obligation in accordance with the Contract; 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of 

the Contractor, up to a total of __________________ _____________________ [amount of guarantee]* 

_______________________________ (in words), such sum being payable in the types and proportions of 

currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 

demand and without cavil or argument, any sum or sums within the limits of 

_______________________________ [amount of guarantee] as aforesaid without your needing to prove or to 

show grounds or reasons for your demand for the sum specified therein. 

 We hereby waive the necessity of your demanding the said debt from the contractor before 

presenting us with the demand. 

 We further agree that no change or addition to or other modification of the terms of the Contract 

or of the Works to be performed there under or of any of the Contract documents which may be made 

between your and the Contractor shall in any way release us from any liability under this guarantee, and 

we hereby waive notice of any such change, addition or modification. 

 This guarantee shall be valid until 28 days from the date of expiry of the Defect Liability Period.  
  Signature and Seal of the guarantor_________________ 

  Name of Bank _________________________________ 

  Address ______________________________________ 

  Date _______________________________ 

____________________________________________________________________________ 

* An amount shall be inserted by the Guarantor, representing the percentage the Contract Price 
specified in the Contract including additional security for unbalanced Bids, if any and denominated in 
Indian Rupees. 
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UNCONDITIONAL BANK GUARANTEE FOR ADVANCE PAYMENT 

To 

 _____________________________________ [Name of Employer] 

 _____________________________________ [Address of Employer] 

 _____________________________________ [Name of Contractor] 

  

Gentlemen : 

 In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance 

payment") of the above-mentioned Contract, ____________________________ ______________ [name and 

address of Contractor] (hereinafter called "the Contractor") shall deposit with 

_________________________________ [name of Employer] a bank guarantee to guarantee his proper and 

faithful performance under the said Clause of the Contract in an amount of _________________ [amount of 

Guarantee]* ______________________________ [in words]. 

 We, the ____________________________ [bank of financial institution], as instructed by the Contractor, 

agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the 

payment to ____________________________________________ [name of Employer] on his first demand without 

whatsoever right of obligation on our part and without his first claim to the Contractor, in the amount not 

exceeding _____________________ [amount of guarantee]* 

____________________________________________________ [in words]. 

 We further agree that no change or addition to or other modification of the terms of the 

Contractor or Works to be performed there under or any of the Contract documents which may be made 

between ______________________ [name of Employer] and the Contractor, shall in any way release us from 

any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification. 

 This guarantee shall remain valid and in full effect from the date of the advance payment under 

the Contract until __________________________________ [name of Employer] receives full repayment of the 

same amount from the Contractor. 

   Yours truly,  

  Signature and Seal :___________________________________ 

  Name of Bank /Financial Institution________________________ 

  Address : ___________________________________________ 

  Date : ______________________________________________ 

_____________________________________________________________________________ 

* An amount shall be inserted by the Bank or Financial Institution representing the amount of the 
Advance Payment, and denominated in Indian Rupees.  
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INDENTURE FOR SECURED ADVANCES 

FORM 31 

(for use in case in which the contract is for finished work and the contractor has entered into an agreement 

for the execution of a certain specified quantity of work in a given time) 

 This indenture made the ______________________ day of _______________, 20_____  BETWEEN 

___________________________ (hereinafter called the contractor which expression shall where the context so 

admits or implies be deemed to include his executors, administrators and assigns) or the one part and the 

Employer of the other part. 

 Whereas by an agreement dated ___________________________ (hereinafter called the said 

agreement) the contractor has agreed. 

 AND WHEREAS the contractor has applied to the Employer that he may be allowed advance on 

the security of materials absolutely belonging to him and brought by him to the site of the works the 

subject of the said agreement for use in the construction of such of the works as he has undertaken to 

execute at rates fixed for the finished work (inclusive of the cost of materials and labour and other 

charges) 

 AND WHEREAS the Employer has agreed to advance to the Contractor the sum of 

Rupees____________________________________________________________ on the security of materials the 

quantities and other particulars of which are detailed in Accounts of Secured Advances attached to the 

Running Account bill for the said works signed by the Contractor on__________ and the Employer has 

reserved to himself the option of making any further advance or advances on the security of other 

materials brought by the Contractor to the site of the said works. 

 Now THIS INDENTURE WITNESSETH that in pursuance of the said agreement and in consideration 

of the sum of Rupees __________________________ on or before the execution of these presents paid to the 

Contractor by the Employer (the receipt where of the Contractor doth hereby acknowledge) and of such 

further advances (if any) as may be made to him as a for said the Contractor doth hereby covenant and 

agree with the President and declare as follows: 

(1) That the said sum of Rupees _____________________________ so advanced by the Employer to the 

Contractor as aforesaid and all or any further sum of sums advanced as aforesaid shall be 

employed by the Contractor in or towards expending the execution of the said works and for no 

other purpose whatsoever. 

(2) That the materials details in the said Account of Secured Advances which have been offered to 

and accepted by the Employer as security are absolutely the Contractor's own propriety and free 

from encumbrances of any kind and the contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own property and free 

from encumbrances of any kind and the Contractor indemnified the Employer against all claims to 

any materials in respect of which an advance has be made to him as aforesaid. 

(3) That the materials detailed in the said account of Secured Advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid (hereafter 

called the said materials) shall be used by the Contractor solely in the Execution of the said works 

in accordance with the directions of the Engineer. 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until 

used in construction as aforesaid the said materials shall remain at the site of the said works in 

the Contractor's custody and on his own responsibility and shall at all times be open to inspection 

by the Engineer or any officer authorized by him. In the event of the said materials or any part 

thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree than is 

due to reasonable use and wear thereof the Contractor will forthwith replace the same with other 

materials of like quality or repair and make good the same required by the Engineer. 
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(5) That the said materials shall not be any account be removed from the site of the said works 

except with the written permission of the Engineer or an officer authorized by him on that behalf. 

(6) That the advances shall be repayable in full when or before the Contractor receives payment from 

the Employer of the price payable to him for the said works under the terms and provisions of the 

said agreement. Provided that if any intermediate payments are made to the Contractor on 

account of work done than on the occasion of each such payment the Employer will be at liberty 

to made recovery from the Contractor's bill for such payment by deducting there from the value 

of the said materials that actually used in the construction and in respect of which recovery has 

not been made previously, the value for this purpose being determined in respect of each 

description of materials at the rates at which the amounts of the advances made under these 

presents were calculated. 

(7) That if the Contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms and provisions of the said agreement or of these presents the total 

amount of the advance or advances that may still be owing of the Employer shall immediately on 

the happening of such default be repayable by the Contractor to be the Employer together with 

interest thereon at twelve per cent per annum from the date or respective dates of such advance 

or advances to the date of repayment and with all costs, charges, damages and expenses 

incurred by the Employer in or for the recovery thereof or the enforcement of this security or 

otherwise by reason of the default of the Contractor and the Contractor hereby covenants and 

agrees with the Employer to reply and pay the same respectively to him accordingly. 

(8) That the Contractor hereby charges all the said materials with the repayment to the Employer of 

the said sum of Rupees __________________________________ ________ and any further sum of sums 

advanced as aforesaid and all costs, charges, damages and expenses payable under these 

presents PROVIDED ALWAYS and it is hereby agreed and declared that notwithstanding anything 

in the said agreement and without prejudice to the power contained therein if and whenever the 

covenant for payment and repayment here in before contained shall become enforceable and the 

money owing shall not be paid in accordance there with the Employer may at by time thereafter 

adopt all or any of the following courses as he may deem best : 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the 

said agreement debiting the contractor with the actual cost of effecting such completion 

and the amount due to the contractor with the value of work done as if he has carried it out 

in accordance with the said agreement and at the rests thereby provided. If the balance is 

against the contractor, he is to pay same to the Employer on demand. 

(b) Remove and sell by public auction the seized materials or any part there of and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

Employer under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the Contractor under the said agreement. 

(9) That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these present and the said agreement 

the provisions of these presents shall prevail and in the event of any dispute or difference arising 

over the construction or effect of these presents the settlement of which has not been here-in-

before expressly provided for the same shall be referred to the Employer whose decision shall be 

final and the provision of the Indian Arbitration Act for the time being in force shall apply to any 

such reference. 
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Letter of Acceptance 

(Letterhead paper of the Employer) 

__________________________(Date) 

To 

 ______________________________________ (Name and address of the Contractor) 

 ______________________________________ 

 ______________________________________ 

Dear Sirs, 

 

 This is to notify you that your Bid dated _________________ for execution of the 

_____________________________________________ (name of the contract and identification number, as given in 

the Instructions to Bidders) for the Contract Price of Rupees _____________________________________ 

(________________________) (amount in words and figures), as corrected and modified in accordance with the 

Instructions to Bidders1 is hereby accepted by our agency. 

 

 We accept/ do not accept that ________________________ be appointed as the Adjudicator2. Your are 

hereby requested to furnish Performance Security, in the form detailed in Para 31.1 of ITB for an amount 

equivalent to ` ____________ within 21 days of the receipt of this letter of acceptance valid up to 28 days 

from the date of expiry of defects Liability Period i.e. up to _____________________ and sign the contract, 

failing which action as stated in Para 31.3 of ITB will be taken. 

    Yours faithfully, 

 

    Authorized Signature 

    Name and title of Signatory 

    Name of Agency 

_____________________________________________________________________________ 

1 Delete "corrected and" or "and modified" if only one of these actions applies. Delete as corrected and 
modified in accordance with the Instructions to Bidders, if corrections or modifications have not been 
affected. 

2 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in 
the "Instructions to Bidders". 
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Issue of Notice to proceed with the work 

(Letterhead of the Employer) 

 

_________________________(Date) 

To 

 

 _______________________________________(Name and address of the Contractor) 

 ________________________________________ 

 ________________________________________ 

Dear Sirs, 

  

 Pursuant to your furnishing the requisite security as stipulated in ITB Clause 34.1 and signing of 

the Contract for the construction of _____________________________ 

____________________________________________________________________________________________________________

____________________________________at a Bid Price of   

` _________________________________________________________. 

 

 You are hereby instructed to proceed with the execution of the said works in accordance with the 

contract documents. 

 

    Yours faithfully, 

 

 

   (Signature, name and title of signatory authorized 
   to sign ob behalf of Employer) 
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Agreement Form 

 

Agreement 

 This agreement, made the _______________ day of ______________ between 

____________________________(name and address of Employer) [hereinafter called "the (name and address of 

contractor) hereinafter called "the Contractor" of the other part.] 

 Whereas the Employer is desirous that the Contractor execute 

_____________________________________________________________________________ 

(name and identification number of Contract) (hereinafter called "the Works") and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such works and the remedying of 

any defects therein, at a cost of `_______________ 

____________________________________________________________________________________________________ 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to form 

and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and 

remedy any defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other sum as may 

become payable under the provisions of the Contract at the times and in the manner prescribed by the 

Contract.      

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

(i) Letter of Acceptance 

(ii) Notice to proceed with the works; 

(iii) Contractor's Bid 

(iv) Condition of Contract: General and Special 

(v) Contract Data 

(vi) Additional condition 

(vii) Drawings 

(viii) Bill of Quantities and 

(ix) Any other documents listed in the Contract Data as forming part of the Contract. 

 In witnessed whereof the parties there to have caused this Agreement to be executed the day and 

year first before written. 

 The Common Seal of _____________________________________________________ was hereunto affixed in 

the presence of : 

 Signed, Sealed and Delivered by the said ____________________________ 

_____________________________________________________________________________ 

in the presence of : 

Binding Signature of Employer ________________________________________________ 

Binding Signature of Contractor _______________________________________________ 
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UNDERTAKING 

 

I, the undersigned do hereby undertake that our firm M/s ____________________ _______________________ agree 

to abide by this bid for a period __________ days for the date fixed for receiving the same and it shall be 

binding on us and may be accepted at any time before the expiration of that period. 

 

 

 

 

____________________________________ 

(Signed by an Authorized Officer of the Firm) 

 

 

_____________ 

Title of Officer 

 

 

____________ 

Name of Firm 

 

 

_______ 

DATE 
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SECTION 9 

DRAWINGS 

(To be Attached) 
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SECTION 10 

DOCUMENTS TO BE FURNISHED BY BIDDER) 

(Attached) 
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fu;e ,oa 'kŸksZa%& 

1-  dkWye & 5 esa vafdr ifjek.k foi= dk ewY; ¼tks ykSVk;k ugha tk;sxk½ fdlh Hkh 

jk"Vªh;dr̀ cSad@vuqlwfpr cSad }kjk Online Payment tks ^^fcgkj LVsV VwfjTe 

MsoyiesaV dkWjiksjs'ku fyŒ^^ ds uke ls Lohdkj gksxkA  

2- fufonk@ nj izLrko ds lkFk chM izkslsflax 'kqYd ,oa vxz/ku dh jkf'k dks lwpuk 

izkoSf/kdh foHkkx] fcgkj ljdkj ds i=kad&752 fnukad&21-08-2022 }kjk fuxZr ladYi ds 

vuqlkj layXu djuk vfuok;Z gS%&  

 

 ¼i½ dkWye & 6 esa vafdr vxz/ku dh jkf'k ds fy, Online Payment/'kŸkZjfgr cSad xkjaVh 

chM Validity ihfj;M ds 45 fnuksa ckn ¼120 fnu + 45 fnu =165 fnu½ rd oS/k tks 

fdlh Hkh jk"Vªh;@vuqlwfpr Hkkjrh; cSad ls fuxZr gks ¼fcgkj jkT; ds ckgj ds cSad ls 

fuxZr dh fLFkfr esa] ,djkjukek ds iwoZ fcgkj jkT; varxZr fdlh vuqlwfpr cSad esa 

ifjofrZr djkuk gksxk½ Lohdk;Z gksxsaA 

    

 ¼ii½ dkWye & 4 esa vafdr chM izkslsflax 'kqYd vkWuykbZu eksM ;kfu bUVjusV Hkqxrku xsVos 

¼ØsfMV@MsfcV dkMZ½] usV cSafdx] ,u0 bZ0 ,Q0 Vh0@vkj0 Vh0 th0 ,l0 ds ek/;e ls 

Hkqxrku fd;k tkuk vfuok;Z gSA  

3-  laosnd dks rduhdh chM esa fuEu vgZŸkk vfuok;Z :i ls iw.kZ djuk gksxk rFkk leLr 

LogLrk{kfjr izek.k i=kas ¼l{ke inkf/kdkjh }kjk fuxZr½ dks LdSu dj viyksM 

(UPLOAD) djuk gksxkA e-proc2 ij uploaded dkxtkr ds vk/kkj ij gh fufonk dk 

ewY;kadu fd;k tk;sxkA fufonk izkfIr ds ckn dksbZ Hkh dkxtkr@izek.k &i= vkfn 

Lohdk;Z vFkok fopkj ;ksX; ugha gksxkA 

 ¼i½ vk;dj PAN & G.S.T. fucaf/kr gksus dk izek.kA 

 ¼ii½ Turn Over :- foxr ik¡p foŸkh; o"kksZa ¼2019-20 to 2023-24) esa ls fdlh ,d foŸkh; 

o"kZ dk Civil Construction work ls lacaf/kr dk;Z dk] vkWfMVsM VuZ vksHkj (A.T.O.) 
fufofnr dk;Z ds izkDdfyr jkf'k dk de ls de 50%ds lerqY; gksuk vfuok;Z gSA VuZ 

vksHkj ds lk{; ds :i esa Audited Profit & Loss Account ,oa Civil Construction work 

ls lacaf/kr 'kiFk i= Upload djuk vfuok;Z gSA ATO/PL Account dh online tk¡p 

gsrq UDI Number Upload fd;k tk;A The turn over will be indexed at the rate of 8% 

for a year. 

 ¼iii½laosnd }kjk Bid Amount dk 25% izfr'kr ¼de ls de½ invest djus dk 'kiFk i= 

layXu djuk vfuok;Z gS] ftlesa fufofnr dk;Z dk uke vafdr gksxkA 

 ¼iv½ Financial Resource/Liquid Assets -Financial Resource/Liquid Assets izkDdfyr 

jkf'k ds 10% ds lerqY; gksuk pkfg,] ;g fufonk ds lkFk layXu izi= esa lacaf/kr cSadj 

ls lR;kfir@fuxZr gksuk vfuok;Z gSA 

 ¼v½ Existing Commitment:- fufonkdkjksa }kjk lEikfnr fd;s tk jgs vU; dk;ksZa ds 

,djkjukek dh jkf'k] chM izkfIr dh vafre frfFk rd lEikfnr fd;s x;s dk;ksZas dh jkf'k 

,oa lEiknu gsrq vo'ks"k dk;ksZa dh jkf'k dh Li"V fooj.kh] dk;Zokj fn;s x;s izi= esa 

rS;kj dj lefiZr djuk vfuok;Z gSA ;fn muds ftEes dksbZ dk;Z ugha Hkh gS] rks Hkh 'kwU; 

izfrosnu djuk vfuok;Z gSA 

 ¼vi½ fufofnr dk;Z ds le:i U;wure ,d dk;Z (Minimum one similar work) ftldk 

U;wure izkDdfyr jkf'k fufofnr dk;Z ds izkDdfyr jkf'k dk 50% gks] dk fØ;kUo;u 
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laosnd }kjk iwoZ esa fd;k x;k gks ;g vko';d gksxk ¼ljdkjh@v)Zljdkjh laLFkk }kjk 

fuxZr izek.k i= gh ekU; gksxk½A 

 uksV%&vfHk;ark izeq[k&lg&vij vk;qDr&lg&fo'ks"k lfpo] iFk fuekZ.k foHkkx ds i=kad 

2863 (S) fnukad 07-06-2017 }kjk fn;s x;s funs'k SBD ds ITB dh dafMdk 4-5 A (b) ds 

rgr vuqHko izek.k i= ds Cut off  gsrq fufonk izkfIr dh vafre frfFk ds iwoZ ekg ds 

vafre frfFk rd ekU; gksxkA  

 (vii) Power of Attorney ¼ftuds fy, ykxw gks½A 

 ¼viii½ SBD ds dafMdk 4.4 esa nl djksM+ ls vf/kd jkf'k esa fufonk esa Joint Ventures ds :Ik 

esa Hkkx ysus dk izko/kku gSA Joint Ventures ds fy, Criteria ,oa Guide Line iFk fuekZ.k 

foHkkx ds i=kad 8131 (S) fnukad&24-07-2012 ds vuqlkj gksxkA Joint Venture gsrq 

fufonk esa viyksMsM Agreement esa Share Distribution dh izfr'kr~rk ds vuq:i vgZrk iw.kZ 

fd;k tkuk vko';d gksxk&       

 ¼ix½ mijksä fufofnr ifj;kstuk ds fy, fuEuokj dk;Z djus dh vgZŸkk ¼ljdkjh@v)Zljdkjh 

laLFkk }kjk fuxZr½ vfuok;Z gSA   

¼1½ ;kstuk dk uke & TOURIST DEVELOPMENT OF KALNESHWAR TEMPLE 

LOCATED IN HARLAKHI BLOCK UNDER MADHUBANI DISTRICT. 

Rs.(in lac) 

Items Unit 
Total 

Quantity 
fd;s x;s dk;Z dh vof/k 

Brick Work cum 370.78 
foxr ikap foÙkh; o"kZ ¼2020&21 ls 2024&25½ 

esa ls fdlh ,d foÙkh; o"kZ esa gksuk vfuok;Z gSA 

Electrical Works Rs. 5508446.00 
foxr ikap foÙkh; o"kZ ¼2020&21 ls 2024&25½ 

esa ls fdlh ,d foÙkh; o"kZ esa gksuk vfuok;Z gSA 

PHE Work Rs. 3976350.00 
foxr ikap foÙkh; o"kZ ¼2020&21 ls 2024&25½ 

esa ls fdlh ,d foÙkh; o"kZ esa gksuk vfuok;Z gSA 

PCC&RCC cum 1492.74 
foxr ikap foÙkh; o"kZ ¼2020&21 ls 2024&25½ 

esa ls fdlh ,d foÙkh; o"kZ esa gksuk vfuok;Z gSA 

Steel MT 144.59 
foxr ikap foÙkh; o"kZ ¼2020&21 ls 2024&25½ 

esa ls fdlh ,d foÙkh; o"kZ esa gksuk vfuok;Z gSA 

Flooring Work. (Any Stone, 
Granite, Kota, Sand Stone 
etc.) 

sqm 6494.81 
foxr ikap foÙkh; o"kZ ¼2020&21 ls 2024&25½ 

esa ls fdlh ,d foÙkh; o"kZ esa gksuk vfuok;Z gSA 

 
 

 

 ¼x½ laosnd dks fdlh Hkh ljdkjh laLFkku }kjk foxr ik¡p foŸkh; o"kZ ds vUnj ¼d½ Debar, 

¼[k½ Blacklisted, ,oa ¼x½ Work Rescind u gksus laca/kh lwpuk 'kiFk i= ds ek/;e ls 

rFkk Litigation History esa nsuk vfuok;Z gksxk A 

 ¼xi½ mijksä fcUnq ¼ii½] ¼iii½] ¼v½ ,oa ¼x½ ls lacaf/kr 'kiFk&i= dk izk:i csolkbZV ls 

MkmuyksM dj izkIr fd;k tk ldrk gSA 'kiFk i= fufonk vkea=.k lwpuk fuxZr dh 

frfFk ds ckn dk gksuk vfuok;Z gksxkA  

 ¼xii½ fufonk esa layXu@izLrqr dkxtkr lR; ,oa lgh ¼True & Correct½ dk Affidavit 

layXu djuk vfuok;Z gksxkA 

 ¼xiii½ lHkh 'kiFk i= :ñ 100 ds xSj U;kf;d LVkEi ij nsuk vfuok;Z gksxk tks fufonkdkj ds 

i{k esa fuxZr gksuk pkfg;s rFkk ml ij :0&25@&¼iPphl½ dk Welfare Stamp (The 

charge for advocate welfare fund has been changed to Rs. 25 from Rs. 15 

(Stamp charge for oath letter) otherwise tender will not be valid as per recent 

government order) vfuok;Z :i ls yxk gksuk pkfg,A 

 ¼xiv½ iFk fuekZ.k foHkkx] fcgkj] iVuk dk i=kad&6158(S) fnukad&09-07-2014 }kjk fuxZr i= 

ds dafMdk 5 esa fufgr SBD vk/kkfjr 2-00 djksM+ ls mij dh fufonk,¡ rduhdh chM esa 

lQyrk ds fy;s dafMdk  5-1 izFke izØe ,oa 5-2 f}rh; izØe ykxw jgsxkA 
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 ¼xv½ iFk fuekZ.k foHkkx] fcgkj] iVuk ds dk;kZy; vkns'k la0&141 fnukad& 28-10-2021 ds 

vkyksd esa Bidder ds ifjokn ij fopkj fd;k tk;sxkA  

4-  ¼i½ fufonk esa njksa dks vadksa ds lkFk&lkFk 'kCnksa esa Hkh vafdr djuk gksxkA fdlh Hkh la'k; 

dh fLFkfr esa 'kCnksa esa vafdr nj dks ekU;rk nh tk,xhA             

 ¼ii½ ekuuh; mPp U;k;ky;] iVuk }kjk C.W.J.C. la0&9941@2022 esa ikfjr vkns'k ds 

vuqikyu esa iFk fuekZ.k foHkkx] fcgkj] iVuk ds i=kad&447 (S) fnukad&16-01-2020 ds 

}kjk fuxZr fn'kk&funsZ'k izHkkoh gksxkA rnuqlkj fufofnr nj dh U;wUre v/khlhek lekIr 

jgsxhA 

     (iii) ifjek.k foi= ls de nj m)r̀ djus okys fufonkdkjksa dks iFk fuekZ.k foHkkx] fcgkj] 

iVuk ds i=kad 447 ¼S½ fnukad 16-01-2020 ,oa Kkikad 448 ¼S½ fnukad 16-01-2020 

}kjk fn;s x, fn'kk funs'k ds vuqikyu esa Additional Performance Guarantee tek 

djuk gksxkA  

5- ¼i½ fufonk esa] vfUre :i esa laosnd dk p;u gksus ds i'pkr~] ,djkjukek djus ds iwoZ 

laosnd dks deZpkjh Hkfo"; fuf/k (EPF) dk;kZy; esa fucaf/kr gksus dk izek.k i= lefiZr 

djuk vfuok;Z gksxk] vU;Fkk muds i{k esa fd;s x;s dk;kZoaVu dks jn~n dj fn;k 

tk;xkA Hkfo"; esa mudk dksbZ nkok ekU; ugha gksxk ,oa mudk vxz/ku jkf'k tCr dj 

fy;k tk;sxkA 

  ¼ii½ ;kstuk ds fuekZ.k ls lacaf/kr ;a=&la;a=] LVsftax ,oa 'kVfjax ds LokfeRo@Lease ij 

ysus dk lk{; ls lacaf/kr izek.k&i= ¼'kiFk i= ds lkFk½ S.B.D. ds Annexure-I 

{Clause-4.5 (B) (a)} vuqlkj layXu djuk gksxkA foHkkxh; inkf/kdkjh }kjk dk;Z ls 

lacaf/kr] ;a=&la;a=ksa dk HkkSfrd lR;kiu fd;k tk,xkA 

 ¼iii½ ;kstuk ds fuekZ.k gsrq vko';d Key Personals, mudh ;ksX;rk rFkk vuqHko ls lacaf/kr 

'kiFk i=@Undertaking, S.B.D. ds Annexure-II {Clause-4.5 (B) (b)} vuqlkj fofgr 

izi= esa LogLrk{kfjr dj fufonk ds lkFk layXu djuk gksxkA  

¼iv½ vkoaVu miyC/k gksus ij gh Hkqxrku fd;k tk,xkA blesa laosnd dk dksbZ Hkh nkok ekU; 

ugha gksxkA foyEc ls Hkqxrku gksus dh fLFkfr esa fdlh izdkj C;kt ns; ugha gksxkA 

¼v½ laosnd ewy dkxtkrksa dks LdSu dj viyksM djus ds iwoZ lwphc) djrs gq, Øe vafdr 

djsaxs rkfd fdlh [kkl dkxtkr dks Øekad la[;k@i`"B la[;k ds vk/kkj ij 'kh?kz 

[kkstk tk ldsA lHkh izys[k PDF, M.S. Office (compatibility Mode) JPEG, ZIP Format esa 

gh Upload fd;k tk;sa vU; Format esa Upload document ds Download/Open ugha 

gksus ij dksbZ nkok ekU; ugha gksxkA 

¼vi½ fcgkj Hkou ,oa lfUuekZ.k deZdkj cksMZ ds en esa laosnd ds izR;sd foi= ls 1% ¼,d 

izfr'kr ½ jkf'k ysoj lsl ds :Ik esa ns; gksxh tks foi= ls dkV yh tk;sxhA 

¼vii½ rduhdh chM esa dbZ lQy fufonknkrkvksa dk leku U;wure fufofnr nj dh fLFkfr esa 

lQy fufonknkrk dk p;u fcgkj yksd fuekZ.k foHkkx lafgrk ds vuq:Ik ykWVjh ds 

ek/;e ls fd;k tk;sxkA 

¼viii½ fcgkj ljdkj }kjk le;&le; ij fn;s x;s funs'k ds rgr th0,l0Vh0@LokfeRo@ 

ekfydkuk Qhl dh dVkSrh fd;k tk;sxkA 

 ¼ix½ rduhdh chM esa ,d i`Fkd i`"B (psdfyLV) ij leLr okafNr lwpukvksa ;Fkk vxz/ku] 

dk;Z laca/kh vgZRkk] dk;Z vuqHko] fuca/ku vkfn dks i`"B la[;k ds lkFk vafdr djrs gq, 

viyksM (UPLOAD) gksuk pkfg,A 
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6- fufonknkrk dks lykg nh tkrh gS fd fufonk nsus ds iwoZ dk;Z LFky dk fujh{k.k dj ysa 

,oa dk;Z LFky dh fLFkfr rFkk vU; fLFkfr;kas lss iw.kZ voxr gks ysaA dk;Z vkoaVUk ds 

i'pkr~ dk;Z LFky ij dk;Z ls lacaf/kr vU; dksbZ Hkh nkok Hkfo"; esa ekU; ugha gksxkA 

fu/kkZfjr le;kof/k esa dk;Z iw.kZ ugha gksus ij ,djkjukek eas fufgr 'kŸkksZa ds vuqlkj 

dkjZOkkbZ dh tk;sxhA 

7-   bl dk;Z gsrq Defect Liabilities Period (DLP) 3 Years gksxkA  

8-   nLrkost dh ewy izfr dks l{ke inkf/kdkjh] }kjk ekaxus ij izLRkqr djuk gksxkA 

9- fuxe }kjk vuqeksfnr czkaM dk LVhy vo;o ,oa xzsM lhesaV dk O;ogkj djuk laosnd }kjk 

vfuok;Z gksxkA 

10- vuqekfur jkf'k ?kV&c<+ ldrh gS rFkk dk;Z LFky ds vuqlkj fu:i.k esa ifjoŸkZu fd;k 

tk ldrk gSA 

11- fufonkdkjksa }kjk tek fd;s x;s vxz/ku dh jkf'k ij fdlh izdkj dk lwn foHkkx }kjk ns; 

ugha gksxkA 

12- l'krZ chM Lohdk;Z ugha gksxk ,oa fuxe ds fu;ekoyh varxZr dk;Z lEiUu gksxkA 

13- fufonknkrk }kjk QthZ@xyr vuqHko izek.k&i= ;k fufonk ls lacaf/kr vU; xyr 

dkxtkr izLrqr djus ;k nsus ij] fcgkj Bsdsnkjh fuca/ku fu;ekoyh ds rgr dkjZokbZ dh 

tk;sxhA xyr@tkyh dkxtkr ds vk/kkj ij fufonk izkIr djus dk iz;kl djus ij 

lacaf/kr Bidder dks ,d o"kZ ds fy;s vxyh fufonk esa Hkkx ysus ls Debar dj fn;k 

tk;sxkA 

14- v/kksgLrk{kjh dks fcuk dkj.k crk, chM dks jn~n djus dk vf/kdkj lqjf{kr gSA 

 

 g0@&                                         

dk;Zikyd vfHk;ark 

fcgkj jkT; i;ZVu fodkl fuxe iVukA 

 
 


