

Item	Description of Items	Percentage Payment to be released
	<b><u>Construction of RCC ESR</u></b>	
1.	On Submitting Mix Design, Material Test Reports & ESR Drawing in case of OWN Design completion of excavation and Concreting up to G.L.	10 %
2.	On completion of Full shaft and braces including staircase up to bottom slab/ dome level	20 %
3.	Completion of bottom slab or dome vertical wall or slant wall of container without top slab or dome	20 %
4.	Top slab or dome, staircase with RCC cabin and door	10 %
5.	Completion of Plaster and hydraulic test	15 %
6.	Procurement and fixing of inlet, outlet, washout, overflow pipe valves specials chambers, lighting arrester conductor and specials at site	10 %
7.	Fixing above pipes, specials as directed	5 %
8.	Water level indicator, painting of letters M.S ladder pipe, railing and all miscellaneous items such as paint in three coats etc ( Completed with all respect ) including water tightness test, including commissioning	10%
	Total	100 %
	<b><u>Providing, Supplying ,Fitting &amp; Commissioning Pumping Machinery At Sump</u></b>	
1.	On receipt of materials on site.	75 %
2.	Fitting and Testing Completed with all respect.	25%
	Total	100%