

## ચેકલીસ્ટ ફોર ડી.ટી.પી.

**Name of Work: -**

CONSTRUCTION OF MINOR BRIDGE BOX CELL ON MANDAL-RAKHIYANA ROAD, TA  
VIRAMGAM, DIST AHMEDABAD.(PKG. NO. MMGSY/SCSP/STRUCTURE/03/2025-26)

| Sr No. |  | Clause no              | Page No. |    |  |
|--------|--|------------------------|----------|----|--|
| 1      | Principle Approval Date and Amount (Attach letter)   | -                      | -        | :- |  |
| 2      | Administrative Approval Date and Amount (Attach letter )   | -                      | -        | :- | ₹ 80,000,000.00<br>Date:- 15/09/2025                 |
| 3      | Technical Approval Date and Amount (Attach letter)   | -                      | -        | :- | ₹ 76,485,000.00<br>Date:- / /2026                    |
| 4      | SOR Year   | -                      | -        | :- | 2024-25  |
| 5      | DTP amount   | IFB                    | 4        | :- | ₹ 62,135,475.74                                      |
| 6      | Tender Fee Rs.<br>(As per GR- PRCH-102000-IB-221(59)-C, dated 24/01/2007) (3.0 Cr. to 5.0 Cr. – Rs 6000<br>5.0 Cr. to 10.0 Cr. – Rs 12000<br>Above 10.0 Cr.- Rs 18000) | -                      | -        | :- | ₹ 12,000.00  |
| 7      | Earnest Money Deposit (Bid Security-1% of DTP amount) Rs.  | IFB point 6            | 4        | :- | ₹ 622,000.00   |
| 8      | Time Limit (Months)  | Section 3 cl. 17       | 41       | :- | 11.0 Months including Monsoon                        |
| 9      | Annual Financial Turnover Amount Rs.   | Section 1 cl. 4.5.3(a) | 9        | :- |  |
| 10     | Defect Liability Period (In Months & includes no. of Monsoons)   | Section 3 cl. 33.1     | 46       | :- | 3 Years  |
| 11     | Free Maintenance Guarantee Period (for Road & Bridge Construction)   | Section 3 cl. 332.2    | 46       | :- | 4 Years  |
| 12     | Registration/Category required   | -                      | -        | :- | AA' Class & above ,Road works<br>AA & Special Cat.-I |
| 13     | Site Possession Date   | Section 3 cl. 21       | 42       | :- | 1 <sup>st</sup> day of Work order#                   |
| 14     | Period between Program Update (Days)   | Section 3 cl. 27.3     | 44       | :- | 83   |
| 15     | Amount to be withheld for late submission of Program   | Section 3 cl. 27.3     | 44       | :- | 1 Lakh   |
| 16     | Milestone: -   | Section 3 cl. 49.1     | 53       | :- | <b>%</b>   |
| (A)    | Milestone 1  | -                      | -        | :- | 25   |
| (B)    | Milestone 2  | -                      | -        | :- | 50   |
| (C)    | Milestone 3  | -                      | -        | :- | 75   |
| (D)    | Milestone 4  | -                      | -        | :- | 100  |
|        |  |                        |          |    | <b>Days</b>  |
|        |  |                        |          |    | 83   |
|        |  |                        |          |    | 105  |
|        |  |                        |          |    | 248  |
|        |  |                        |          |    | 330  |

#In case of LA/FRA is in progress give likely date.

|     |  |                           |    |    |                    |                       |
|-----|--|---------------------------|----|----|--------------------|-----------------------|
| 17  | Price Adjustment Components  | Section 4<br>cl. 24       | 66 | :- | %                  | Input<br>index/price* |
| (A) | Labour, P <sub>L</sub>   | Section 4<br>cl. 24 (i)   | 66 | :- | PL= 10.91          | Lo=                   |
| (B) | Cement, P <sub>c</sub>   | Section 4<br>cl. 24 (ii)  | 66 | :- | PC= 19.43          | Co=                   |
| (C) | Steel, P <sub>s</sub>  | Section 4<br>cl. 24 (iii) | 67 | :- | PS= 18.90          | So=                   |
| (D) | Bitumen, P <sub>b</sub>  | Section 4<br>cl. 24 (iv)  | 67 | :- | Pb= 0.14           | Bo=                   |
| (E) | POL, P <sub>r</sub>  | Section 4<br>cl. 24 (v)   | 68 | :- | Pf= 6.25           | Fo=                   |
| (F) | Plant and Machinery Spares P <sub>p</sub>  | Section 4<br>cl. 24 (vi)  | 68 | :- | Pp= 18.10          | Po=                   |
| (G) | Other Materials, P <sub>m</sub>  | Section 4<br>cl. 24 (vii) | 69 | :- | Pm= 26.27          | Mo=                   |
|     | Total  | -                         | -  | :- | <b><u>100%</u></b> |                       |
| 18  | Amount to be withheld for failing to supply “as built” drawings                    | Section 3<br>cl. 58       | 56 | :- | 1.24 Lakh          |                       |
| 19  | Percentage Rate Contract (upto INR 50 Cr. )/ Item Rate Contract (above INR 50 Cr.) | Section 7                 | 78 | :- | Percentage Rate    |                       |

\*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

### **CERTIFICATE**

This is to certify that the contract document prepared for the work  
At **MANDAL-RAKHIYANA ROAD**

is based on the Standard Bidding Document Procurement of Civil Works  
published by R&B department letter No. RBD/0346/10/2023 dated 12/10/2023.

No further modification and alteration in this standard format has been made by  
this office.

**Deputy Executive Engineer**  
**Viramgam Sub Division**

**Executive Engineer**  
**Ahmedabad Division**

**Superintending Engineer**  
**Ahmedabad Circle**