

ચેકલીસ્ટ ફોર ડી.ટી.પી.

Name of Work: -

Construction Of C.C Road at Chabsar Approach Road Ch: 0+000 to 1+000 km.
Ta.Bavla, Dist: Ahmedabad. (PKG NO. AHD/KISHANPATH/04/2025-26)

Sr No.		Clause no	Page No.		
1	Principle Approval Date and Amount (Attach letter)	-	-	:-	
2	Administrative Approval Date and Amount (Attach letter)	-	-	:-	₹ 7,000,000.00 Date:-
3	Technical Approval Date and Amount (Attach letter)	-	-	:-	₹ 6,996,000.00 Date:-
4	SOR Year	-	-	:-	2024-25
5	DTP amount	IFB	4	:-	₹ 5,857,909.16
6	Tender Fee Rs. (As per GR- PRCH-102000-IB-221(59)-C, dated 24/01/2007) (3.0 Cr. to 5.0 Cr. – Rs 6000 5.0 Cr. to 10.0 Cr. – Rs 12000 Above 10.0 Cr.- Rs 18000)	-	-	:-	₹ 2,400.00
7	Earnest Money Deposit (Bid Security-1% of DTP amount) Rs.	IFB point 6	4	:-	₹ 59,000.00
8	Time Limit (Months)	Section 3 cl. 17	41	:-	6.0 Months including Monsoon
9	Annual Financial Turnover Amount Rs.	Section 1 cl. 4.5.3(a)	9	:-	
10	Defect Liability Period (In Months & includes no. of Monsoons)	Section 3 cl. 33.1	46	:-	3 Years
11	Free Maintenance Guarantee Period (for Road & Bridge Construction)	Section 3 cl. 332.2	46	:-	4 Years
12	Registration/Category required	-	-	:-	D' Class & above ,Road works B & Special Cat.-III
13	Site Possession Date	Section 3 cl. 21	42	:-	1 st day of Work order#
14	Period between Program Update (Days)	Section 3 cl. 27.3	44	:-	45
15	Amount to be withheld for late submission of Program	Section 3 cl. 27.3	44	:-	1 Lakh
16	Milestone: -	Section 3 cl. 49.1	53	:-	<u>%</u>
(A)	Milestone 1	-	-	:-	25
(B)	Milestone 2	-	-	:-	50
(C)	Milestone 3	-	-	:-	75

(D)	Milestone 4	-	-	:-	100	180
-----	-------------	---	---	----	-----	-----

#In case of LA/FRA is in progress give likely date.

17	Price Adjustment Components	Section 4 cl. 24	66	:-	%	Input index/price*
(A)	Labour, P _L	Section 4 cl. 24 (i)	66	:-	P _L =	Lo=
(B)	Cement, P _C	Section 4 cl. 24 (ii)	66	:-	P _C =	Co=
(C)	Steel, P _S	Section 4 cl. 24 (iii)	67	:-	P _S =	So=
(D)	Bitumen, P _B	Section 4 cl. 24 (iv)	67	:-	P _B =	Bo=
(E)	POL, P _r	Section 4 cl. 24 (v)	68	:-	P _r =	Fo=
(F)	Plant and Machinery Spares P _p	Section 4 cl. 24 (vi)	68	:-	P _p =	Po=
(G)	Other Materials, P _m	Section 4 cl. 24 (vii)	69	:-	P _m =	Mo=
	Total	-	-	:-	100%	
18	Amount to be withheld for failing to supply “as built” drawings	Section 3 cl. 58	56	:-	0.12 Lakh	
19	Percentage Rate Contract (upto INR 50 Cr.)/ Item Rate Contract (above INR 50 Cr.)	Section 7	78	:-	Percentage Rate	

*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

CERTIFICATE

This is to certify that the contract document prepared for the work
At Chabsar Approach Road

is based on the Standard Bidding Document Procurement of Civil Works
published by R&B department letter No. RBD/0346/10/2023 dated 12/10/2023.

No further modification and alteration in this standard format has been made by
this office.

Deputy Executive Engineer
R&B (p) Sub Division,Dholka

Executive Engineer
Ahmedabad Division

Superintending Engineer
Ahmedabad Circle