

## ચેકલીસ્ટ ફોર ડી.ટી.પી.

Name of work:-SR to C-108 colony at Rajkot (Pro. Drainage line, Manhole cover, Water supply line and Misc. Civil works) Job No. City / Raj /SR / R / 2025-26/ 09

Sr. No.		Clause No.	Page No.		
1	Principle Approval Date and Amount (Attach letter)	-	-	:-	
2	Administrative Approval Date and Amount (Attach letter )	-	-	:-	
3	Administrative Approval Amount:			:-	Rs. 12,60,034.25
4	Technical Approval Date and Amount (Attach letter)	-	-	:-	
5	Technical Sanction Amount:			:-	Rs. 12,60,034.25
6	Draft Tender Paper Approval Date and Amount (Attach letter)	-	-	:-	
7	Draft Tender Paper Amount:	-	-	:-	
8	S.O.R. Year	-	-	:-	2024-25
9	Tender Fee Rs. (As per GR- PRCH-102000-IB-221(59)-C, dated 24/1/2007) (5.0 Lakh To 25.0 Lakh Rs. 900/-)	IFB Point 1 Table Col. 5	4	:-	Rs. 900.00
10	Earnest Money Deposit (Bid Security-1% of DTP amount) Rs.	IFB Point 1 Table Col. 4	4	:-	Rs. 12,700.00
11	Time Limit (Months)	IFB Point 1 Table Col. 6 Section 3 cl. 17	4 41	:-	3 (Three) Months
12	Annual Financial Turn Over Amount Rs.	Section 1 cl. 4.5.3(a)	9	:-	N.A.
13	Defect Liability Period (In Months & Includes No. of Monsoons)	Section 3 cl. 33.1	46	:-	1 Years
14	Free Maintenance Guarantee Period (for Road & Bridge Construction)	Section 3 cl. 33.2	46	:-	N.A.
15	Registration/Category required	IFB Point 1 Table Col. 7	4	:-	E-2 Class & above
16	Site Possession Date	Section 3 cl. 21	42	:-	1 <sup>st</sup> Day of Work Order.
17	Period between Programe update (Days)	Section 3 cl. 27.3	44	:-	-Days

Sr. No.		Clause No.	Page No.		
18	Amount to be withheld for late submission of Program	Section 3 cl. 27.3	44	:-	Lakh
19	Milestone: -	Section 3 cl. 49.1	53	:-	
(A)	Milestone 1	-	-	:-	25% 30 Days
(B)	Milestone 2	-	-	:-	50% 45 Days
(C)	Milestone 3	-	-	:-	75% 60 Days
(D)	Milestone 4	-	-	:-	100% 90 Days
20	Price Adjustment Components	Section 4 cl. 24	66	:-	N.A.
(A)	Labour, P <sub>l</sub>	Section 4 cl. 24 (i)	66	:-	13.49%
(B)	Cement, P <sub>c</sub>	Section 4 cl. 24 (ii)	66	:-	3.95%
(C)	Steel, P <sub>s</sub>	Section 4 cl. 24 (iii)	67	:-	0.00%
(D)	Bitumen, P <sub>b</sub>	Section 4 cl. 24 (iv)	67	:-	0.00%
(E)	POL, P <sub>l</sub>	Section 4 cl. 24 (v)	68	:-	1.61%
(F)	Plant and Machinery Spares P <sub>p</sub>	Section 4 cl. 24 (vi)	68	:-	31.48%
(G)	Other Materials, P <sub>m</sub>	Section 4 cl. 24 (vii)	69	:-	49.46%
	<b>Total</b>	-	-		100.00%
21	Amount to be withheld for failing to supply “as built” drawings	Section 3 cl. 58	56	:-	Rs. Lakh
22	Percentage Rate Contract (up to INR 50 Cr. ) / Item Rate Contract (above INR 50 Cr.)	Section 7	78	:-	Percentage Rate / Item Rate + G49

\*Input index/price for each component on 28 days preceding the date of opening of technical bid shall be noted.

Sub-Divisional Addnl. Assistant Engineer,  
Construction (R&B) Sub Division  
Rajkot.

Deputy Executive Engineer,  
Construction (R&B) Sub Division  
Rajkot.

Tender Clerk,  
City (R and B) Division,  
Rajkot.

Divisional Addnl. Assistant Engineer  
City (R and B) Division,  
Rajkot.

Divisional Account officer,  
City (R and B) Division,  
Rajkot.

Executive Engineer  
City (R and B) Division,  
Rajkot