However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3) /C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the laboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld.
The qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.:
RGN/6IO/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period

During the Construction Period, the Contractor shall maintain, at his own
risk and cost, the existing lane(s) of the road so that the traffic worthiness
and safety thereof are at no time materially inferior as compared to their
condition 10 (ten) days prior to the date of the Agreement, and shall
undertake the necessary repair and maintenance works for this purpose;
provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided
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further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.
The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

Tests

If the engineer instructs the Contracter to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that
it does, the Contractor shall pay for the test and any samples. If there is no
defect the test shall be a Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of
actual charges.

Agency has to establish testing laboratory on site for the various test to be
carried out in the work for this purpose agency shall censtruct a pukka
laboratory building with all facility on site at location specified by the
engineer in charge.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay this amount.
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(1)

D.COST CONTROL

Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 1309%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest
comparable item shall be final and binding on the contractor.

(ii)If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.0.R. referred to above.

(iif) If it is not possible to arrive at the rate from (i) and (ii) above, such class of

40.2

41.

41.1

work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place or
the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty
to cancel his order to carry out such class of work and arrange to carry it out
in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer
with an updated cash flow forecast.
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Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-clause
32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proposiion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 28 days of the date of each certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation events

The following are compensation Events unless they are caused by the

Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being
completed beyond the Intended Completion Date then Authority will approve
EOT with eligible contractual price escalation.
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Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for iiicrease or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the following
principles and procedures and as per formula given in the contract data:

(a) The price adjustment shall apply for the work done from the start date
given in the contract data up to end of the initial intended completion date
or extensions granted by the Engineer and shall not apply to the work
carried out beyond the stipulated time for reasons attributable to the
contractor.

(b) The price adjustment shall be determined during each month from the
formula given in the contract data.

(¢) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month. It will
exclude value for works executed under variations for which price
adjustment will be worked separately based on the terms mutually
agreed.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clause in the
contract, the unit rates and prices included in the contract shall be deemed to
include amounts to cover the contingency of such other rise or fall in costs.

Retention

The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Warks.
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On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of
liquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limit thereof.

Bonus

If the contractor achieves completion of the whole of the works prior to the
intended Completion Date prescribed in Contract Data the Employer shall pay
to the contractor a sum stated in Contract Data as bonus for every completed
month but subjected to maximum amount as stated in Contract Data;
which shall elapse between the date of completion of all items of works as
stipulated in the contract, including variations ordered by the Engineer and
the time prescribed in Clause 17.

Bonus shall be paid only to works amounting to above INR 5 crore with time
limit of the works is equal or more than 6 months. The bonus would be paid
as under

% of Time Saved % of Initial Contract Price
entitled for Bonus
50 % 5%
40 % 4%
30 % 3%
20 % 2%
10 % 1%
Less than 10% 0%

Advance Payment.

The Employer shall make advance payment (not to be paid less than two
installments except in special circumstances for which the reason to be
Recorded in writing) to the Contractor of the amounts stated in the Contract
Date by the date stated in the Contract Date, against provision by the
Contactor of an Unconditional Bank Guarantee in a form and by a bank
acceptable to the Employer in amounts and currencies equal to be at least
110% of the advance payment. The guarantee shall remain effective until the
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advance payment has been repaid, but the amount of the guarantee shall be
progressively reduced by the amounts repaid by the Contractor. The
Mobilization advance would be deemed as interest bearing advance at an
interest rate of 10 % to be compounded, quarterly.

The Contractor is to use the advance payment only to pay for Equipment,
plant and Mobilization expenses required specifically for execution of the
Works. The Contractor shall demonstrate that advance payment has been
used in this way by supplying copies of invoices or other documents to the
engineer.

The advance payment shall be repaid by deduction proportionate amount
from payments otherwise due to the Contractor, following the schedule of
completed percentages of the Works on a payment basis. No account shall be
taken of the advance payment or its repayment in assessing valuations of
work done, variations, price adjustments, Compensation Events, or
Liquidated damages.

Deleted
Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
cngineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revised account.

If reversal in characteristic of tender (L1 becoming L.2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considéering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the
physical completion of work.

Operating and Maintenance Manuals

If “as built" drawings and/or operating and maintenance manuals are
required, the Contractor shall snpply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice"' means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.
Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment was made.
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F. SPECIAL CONDITIONS OF CONTRACT

LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923 :- The Act provides for compensation in
case of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the

Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for

monthly contributions by the employer plus workers @ 10% or 8.33% The
benefits payable under the Actare :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contra r i olition) Act 1970 : The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of the workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

1) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not
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apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or

lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down the establishment.

Industrial employment (standing Orders) Act 1946 :- It is applicable to all

establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated
Authority.

Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and Construction Industry.

Inter - State Migrant workmen’s (Regulatio ent & Condition

of service) Act 1979:- The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as

housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

The Building and Other Construction workers (Regulation of employment

and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under this Act

All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by the Government.
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P)

Q)

R)

65.

24.1

24.2

Factories Act 1948 :- The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturing process.

Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

Following Pollution control Acts and amendments made thereof
from time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction
of pollution as in EMS (Envirenmental Management system)IS0-14001-
2015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Superintending
Engineer (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 15 days from the decision given by the #Superintending
Engineer.

(a) For the work up to Rs.100 Cr,, if any of the parties is not satisfied with the
decision of the #Superintending Engineer, both the parties have to refer to
the #Chief Engineer concerned for the conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
with the decision of the Superintending Engineer, both parties have to
refer to the #Secretary, Roads & Building Department, Government of
Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.
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#CONTRACT DATA

Clause Reference With
respect To section 3

[tem marked “N/A” do not apply to this Contract.

18

The Employers is [CL.1.1]
Name: R & B Department

Address: R & B Department, Gandhinagar

Name of authorized Representative (will be intimated later)

The Engineer is Executive Engineer, R & B Division, Vav - Tharad

Name of Authorized Representative: E. E., R & B Division, Vav - Tharad

The Defects Liability Period is 3 year from the date of [CL.1.1&33
completion. ]
The Start Date shall be 15t days for the date of issue of the Notice to [CL.1.1]

proceed with the work.

The Intended Completion Date for the whole of the works is 12 [CL1.1,17

Months &2]
after start of work with the following milestones: [CL.2.2&
Milestone dates: 49.1]

Physical works to be completed Period from the start date
Milestone 1ie. 25%

Milestone 2ie. 50 %.cceerecercriierineneene As per special
Milestone 3ie. 75 Youvvvvmvovrsnverinserinion condition

Milestone 4 ie. 100 %.ccveievcnieneciiiecani
The Site is located at as per site situation Vav - Tharad [CL.1.1]

The name and identification number of the Contract is "Work of Widening, [CL.1.1]
Strengthening and Resurfacing of various road as and when required or in

emergency under R&B Division, Vav- Tharad, Dist.-Vav-Tharad (Annual

Rate Basis) [CL.1.1]
The works consist of Widening, Strengthening and Resurfacing with

items as per B.0.Q. The works shall, inter alia, include the following,

as Specified or as directed:

(A) Road Works

Site clearance; setting — out and layout; widening of existing carriageway and
strengthening including camber corrections; construction of new road/
Parallel service road; bituminous pavements remodeling/construction of
Junctions, intersections, bus bays, lay-bays; supplying and placing of
drainage Channels, flumes, guard posts and guard other related items;
construction/extension of cross drainage works, bridge, approaches and
other related stones; protective works for roads/bridge; all aspects of quality
assurance of various components of the works; rectification of The defects in
the completed works during the Defects Liability Period; submission of “As-
built” drawings and any other related documents; and other item of work as
may be required to be carried out for completing the work in accordance
with the drawings and the provisions of the contract and to ensure safety.



10.

11,

12.

13.

14.

15.

16,

17.
18.
19;

20.
21,

22.

(B) Bridge Works

Site clearance; setting out, provision of foundations, piers abutments and
bearing; prestressed /reinforced cement concrete superstructure; wearing
coat, hand railings, expansion joints, approach slabs, drainages spouts/
down take pipes, arrangements for fixing light posts, water mains, utilities
etc; provision of suitably designed protective works; providing
wing/return walls; provision of road markings, road signs etc.; all aspects
of quality assurance; clearing the site and handing over the works on
completion; rectification of the defects during the Defects Liability Period
and submission of “As-built” drawings and other related documents; and
other items of work as may be required to be carried out for completing
the works in accordance with the drawings and the provisions of the
contract and to Insure safety

(C) Other Items [CL.1.1]

Any Other Items as required to fulfill all contractual obligations as per the Bid

documents.

The following documents also form part of the Contract: [CL.2.3(9)]
As per clause 2-3

The law which applies to the Contract is the law of Union of India [CL.3.1]
The language of the Contract documents is English [CL.3.1]
Limit of sub-contracting 25% of the Initial Contract Price [CL.7.1]
The Schedule of Other Contractors [CL.B]
The Schedule of Key Personnel As per Annex - II to Section | [CL9]
The minimum insurance cover for physical property, injury and death is [CL13]
Rs. 5 lakhs per occurrence with the number of occurrences limited to

four. After each occurrence, the contractor will pay an additional

premium necessary to make insurance valid for four occurrences always.

Site Investigation report [CL.14]
The Site Possession dates shall be from the issue to Letter of Work order. [CL.21]
The period for submission of programme for approval of the engineer shall [CL. 27.1]
be 21 days from the issue of Letter of Acceptance.

The period between program updates will be .... Days [CL.27.3]
The amount to be withheld for late submission of an updated programme [CL. 27.3]
shall be Rs 1.00 lakhs

The following events shall also be Compensation Events [CL. 44]

Substantially adverse ground conditions encountered during the course
of execution of work not provided for in the bidding document.
0] Removal of underground utilities detected subsequently
(i)  Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil to
rock excavation,
(i)  Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.
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23.
24,

(iv)  Artesian conditions

(v)  Seepage, erosion landslide

(vi)  River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures,
monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or
military authority

The currency of the Contract is Indian Rupees

The formula (e) for adjustment of prices are as under:

e If any of the commodities like Cement, Steel or Bitumen are not
found applicable in a work, the weight component of that
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen’ (Pb) as
indicated in SBD for the purpose of Price Adjustment} shall be
clubbed with the weight component of ‘Other Material’ (Pm), such

that the gross % weight of the components shall remain as 100% .
R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

(i) Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

Vi=
VL =

Lo

1]

0.85 x (P1/100) x R x (Li-Lo)/Lo

Increase or decrease in the cost of work during the
month under consideration due to changes in rates for
local labour

The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of
opening of technical Bids as published by Labour
Bureau, Ministry of Labour, Government of India

Li = The consumer price index for industrial workers for the

Pi=

State for the month under consideration as published by
the Labour Bureau, Ministry of Labour, Government of
India.

Percentage of labor component of the work.

Adjustment for cement component.

(i)  Prices adjustment for increase or decrease in the cost of
cement procured by the contractor

Ve= 0.85 x (P/100) x R x (Ci - Co)/Co

Ve = Increase or decrease in the cost of work during the

month under consideration due to changes in rates
for cement.

Co = The all India wholesale price index for Ordinary

Portland Cement on 28 days preceding the
scheduled date of opening of technical bid- as
published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

[CL. 46]
[CL.47]
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Ci=

The all India average wholesale price index for Ordinary
Portland Cement for the month under consideration as
published by Office of the Economic Adviser,
Department for Promotion of Industry and Internal
Trade, Ministry of Commerce & Industry.

Pc = Percentage of cement component of the work

Adjustment for steel component

(iii)

Price adjustment for increase or decrease in the cost of steel procured by the
contractor shall be paid in accordance with the following formula

Vs = 0.85x (Ps/100) x Rx (Si- So0)/So

Vs

So

Si=

Ps

Increase or decrease in the cost of work during the month under
consideration due to changes in the rates for steel

The all India wholesale price index for steel (Mild Steel - Long Products
Rebars) on 28 days preceding the date of opening of Bids as published by the
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

The all India average wholesale price index for steel (Mild Steel - Long

Products Rebars) for the month under consideration as published by
Office of the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Percentage of steel component of the work

Note : For the application of this clause, the index of Mild Steel- Long
products Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

(iv)

Price adjustment for increase in the cost of bitumen shall be paid in
accordance with the following formula

Vb =0.85x (Pr/100) x R x (Bi - Bo)/Bo

Vb = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for bitumen.

o = The official retail price of bitumen at the 10C depot at the nearest
centre on the day 28 days prior to the scheduled date of opening of
technical bid.

Bi = The official retail price of bitumen of 10C depot at the nearest
centre for the 15% day of the month under consideration.

Pv = Percentage of bitumen component of the work
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Adjustment of POL (fuel and lubricant) component

(v)

Price adjustment for increase or decrease in cost of POL (fuel and
lubricant) shall be paid in accordance with the following formula

Vi= 0.85x (Pi/100) x R x (Fi - Fo)/Fo

Vi = Increase or decrease in the cost of work during the month under
consideration due to changes in rates for fuel and lubricants.

Fo = The official retail price of High Speed Diesel (HSD) at the existing
consumer pumps of 10C at the nearest centre on the day 28 prior to
the date of opening of Bids.

Fi = The official retail price of HSD at the existing consumer pumps of
10C at the nearest centre for the 15t day of the month of the under

consideration.

P; = Percentage of fuel and lubricants component of the work

Note: For the application of this clause, the price of High-Speed diesel Oil has

been chosen to represent the fuel and lubricants group.

Adjustment for Construction Machineiy

(vi)

Price adjustment for increase or decrease in the cost of plant and
Machinery spare procured by the Contractor shall be paid in
accordance with the following formula

Vp= 0.85 x (Py/100) x R x (Pi - Po)/Po

Vp= Increase or decrease in the cost of work during the month under
consideration due to changes in rates for plant and machinery spares

Po = The all India wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Pi = The all India average wholesale price index for manufacturer of
machinery for mining, quarrying and Construction for the month
under consideration as published Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Py = Percentage of plant and machinery spares component of the work.

Note: For the application of this clause, index of Heavy Machinery and parts

has been chosen to represent the Plant and Machinery Spares group
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Adjustment of other materials Component

(vil) Price adjustment for increase or decrease in cost of local materials
other than cement, steel, bitumen and POL procured by the contractor
shall be paid in accordance with the following formula

Vm= 0.85x (Pm/100) x R x (Mi- Mo)/Mao

Vm = Increase or decrease in the cost of work during the month under
consideration due to change in rates for local materials other than
cement, steel, bitumen and POL.

Mo = The All Indian wholesale price index (all commodities) on 28
days preceding the scheduled date of opening of technical Bids, as
published by the Office of the Economic Adviser, Department for
Promotion of Industry and Internal Trade, Ministry of Commerce
& Industry.

Mi= The All India wholesale price index (all commodities) for the
month under consideration as published by the Office of the
Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce & Industry.

Pm = Percentage of local material components (other than cement,
steel, bitumen and POL) of the work.

The following percentage will govern the price adjustment for the
entire contract:

Lo LADOUT =Pl s sssssssssssnons 0.00% |
Zo GEENE =P i st D000 Price
3. Steel = Psoee 0.00% adjustment )
4, Bitumen - Pp 0.00% =— compo‘nent will
5 POL- P be decided at

; FL i s e 0.00% e e b work
6. Plant & Machinery Spares Pp.............cooe 0.00% order based on
7. Other Materials = Pm.......ccooovmncnisnirenens 0.00% estimate

Total: 0.00%

The proportion of payments retained (retention money) shall be @6% {CL.
48} from each bill subject to a maximum of 5% of final contract price.

Amount of Liquidated damages for For Whole of work {CL.49}

delay in completion of works (1/2000)% of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified In
item 5 of Contract data) (1/2000) of
initial contract price for #5 km
Section, rounded off to the nearest
thousand per day.
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27.  Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to
the nearest thousand

28.  Amount of Bonus for early completion Amount of bonus for early
completion of work shall be given

as per CL.50 of Section-3

29.  Maximum limit of bonus for early 5 percent of the Contract {CL. 50}
Completion of work Price

30.  The amount of the advance payment are: {CL. 51 & 52}

#Nature of Advances Amount (Rs.) Conditions to
Be fulfilled
i Mobilization 10% of the contract On submission of unconditional
Price Bank Guarantee. (to be drawn

before the end of 20% of the
contract period). The contractor
may furnish four bank guarantees
of 2.5 % of each valid for the full
period.

ii Equipment  90% for new and 50% of After equipment is brought to site
depreciated value for old (provided the Engineer s
equipment. Total amount satisfied That the equipment is
will be subject to a required for performance of the
maximum of 5% of the contract) and on submission of
Contract Price unconditional Bank Guarantee for

amount of advance

iii Secured Deleted
Advance for
Non-persish
able material
Brought to site

(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

31. Repayment of advance payment for mobilization and equipment {CL. 51.3}

The advance loan shall be repaid with percentage deduction from the interim
payments certified by the Engineer under the Contract. Deduction shall

commence in the next Interim Payment Certificate following that in which the
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32
33.

34.
35,

36.

37.

38.

total of all such payments to the Contractor has reached not less than 20 percent
of the Contract Price or 6 (six) months from the date of payment of first
installment of advance, whichever period concludes earlier, and shall be made at
the rate of 20 percent (collectively for both Mobilization Advance and
Equipment Advance) of the amounts of all Interim Payment Certificate until
such time as the loan has been repaid, always provided that the loan shall be
completely repaid prior to the expiry of the original time for completion pursuant
to Clause 17 and 28.

Deleted

The securities shall be for tﬁe following minimum amounts equivalent {CL. 52}

As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ................ (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause

29:5

The standard form of Performance cecurity acceptahle ta the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

The Schedule of Operating and maintenance Manuals....N /A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets  {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date required is Rs. ........ Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC"

The percentage to apply the value of the work not completed representing {Cl 60}

the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION - 5
TECHNICAL SPECIFICATION
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

e )

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this -- - ) e 20
SigNature —=-==ssemmmmm o e in the capacity of
------- duly authorized to sign bids for and on behalf of === oo mme e

(in block capitals or typed)
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Address

Witness

Address

Occupation




SECTION - 7
BILL OF QUANTITIES
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of [tems against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy duty ripper.



BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr. )
Item | Description of Item (with brief | Quantity | Unit ’ RateIn | Amount
No specification and reference to ‘ figures

1

book of specifications) ]

AS PER SEPARATE SHEET ATTACHED

[/We am/are willing to carry out the work at.........cceceee. % above/below percent(Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct.........% below Add........ % Above

Net Net

In words In words

(B) For Item Rate Tender (For above INR 50 Cr.):

Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification

and reference to book of In In

specifications) figures | Words

NA

(A) Total Tendered Amount
(B) Rebate on above tendered amount (if any) % (in ﬁgure) ....................................
(in words]....cccvunnens
(C) Net Tendered Amount (A B) [m ﬁgure)
(in words).... R R s
#
1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.
2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills
4 Inall R.C.C.Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of input rate mentioned in all the tender.

w
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SECTIiON - 8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, ----=ecesememmmmmmemnam e ca e (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated ----------s-msescammaees (Date) for the
construction of ===--=-=-=--- (Name of Contractor hereinafter called “the Bid")

KNOW ALL PEOPLE by these presents that We ------=-=-=-m=m-mmmmm oo oo

(name of Bank) of ----- ST —— (name of country) having our
registered office at -- o e e e e ( hereinafter called
“the bank”) are bound unto ----—----—---------=enmeeu- b S e (name of Employer)
(hereinafter called “The Employer”) in the sum of =¥

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this i day of ------ 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors) “

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand _the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date ----------2-------- -
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should he
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,
s e (Name of Employer)
M S R e B S S (Address of Employer)
WHEREAS e (name and address of
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. ~—sseemiaaaaas dates ----—---mr-memecmeeceeens to execute -----------------

--------- (name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of --------m-m-mmmm e
(amount of guarantee)® ------=====mmmsecmcmannnaes (in words), such sum being payable in
types and picporticns of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ------------- -

(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor -------=------eeceeeeee

Name of Bank --------=-mmmmmm oo

Address = seceseessssassics e
DIAEE i mmm s s st s S S R

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

——————————— - e -------- (Name of Employer)
------------------------------------------------------------------- (Address of Employer)
WHEREAS = oo (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. --- - dates ~----m--mmree s to execute -------------=---

--------- (Name of Contract and brief description of Works) (hereinafter called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
you on behalf of the Contractor, up to a total of ==s=s—-omcmmmmmmmmccciicio e cimnanan
(amount of guarantee) =--=----=ssesememco (in words), such sum being payable in
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of ~-mmmeeemmmcmm
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.

Signature and Seal of the guarantor ~----=-=-seeecceceee .

LT T S ) e —
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

................................... s -----=---—- (Name of Employer)
————— --------(Address of Employer)
................ i - ----------- (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract, ---=----=-==-======-=---==-----
------------------- (name and address of Contractor) (hereinafter called “the

Contractor”) shall deposit with ----- e (name of
Employer) a bank guarantee his proper and faithful performance under the said
Clause of the Contract in an amount of ---- --- - (amount of Guarantee)* -
------------------------------------ in words).

We, the --- --- (bank of financial institution), as instructed

by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding ---
---------------------- (amount of guarantee)* - s (in

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ---------------m-mmmomommmnmenan (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the

advance payment under the Contract until -----------socmmmmmmmmmmmm oo (name of
employer) receives full repayment of the same amount from the contractor.

YOUR'S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To;
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed in

para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt

of this letter of acceptance up to beyond 60 days from the date of expiry of defects

Liability period i.e. up to and the Additional Performance Security for an
amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of
Project Completion Date i.e. up to and sign the contract, failing which

action as stated in Para 34.3 of I'TB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz
i) letter of Acceptance

i) Notice to proceed with the works:

il ) Contractor’s Bid
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iv) Conditions of contract: General and Special

v) Contract Data
vi) Additional conditions
vii ) Drawings

viii)  Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

[, the undersigned do hereby undertake that our firm M/s
v, WOUld invest a minimum cash up

to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

I, the undersigned do hereby undertake that our firm M/s ...................
creeennnne Agree to abide by this bid for a period v, days
for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9

DRAWINGS
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SECTION - 16
DOCUMENTS TO BE FURNISHED BY BIDDER
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