ANNEXURE -7

(A) Special Clause -1 :

(1) All agencies intending to carry out excavation have to carry out any type of
excavation / digging only after prior intimation through "Call before U Dig"

mobile application.



Maintenance Norms for Bridge / C.D. Works

(B)
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Suggested Remedial Measures

;2' Typil(:i ll;/lr?:lel:al of Compg);ilnteof the Type of distress of damage
’ g g Repairs / Rehabilitation Strengthening
Corrosion, pitting Fatigue, Protective coating, Replacement  Addition of Stiffeners to
Loosening of Bolts and rivets etc. ~ of bolts and rivets. flanges webs and
diaphragms.
Abnormal deflections, Bucking,
working or kinking of element
necking, yielding.
A" Composite Bridges  (A) Foundation Details given in I to IV be Ito IIl above shall be applicable -
(B) Sub-structure applicable in pertinent particulars.  in pertinent particulars.
(C) Super structure Not many references are
available. Defects in concrete or
steel shall be deals as per manner
described under S.No. Il to I'V.
VI Bearing Manufacture, defective materials, - Appropriate  corrective

improper installation corrosion,
cracked or broken rollers, plates
accumulation of dirt / debris at
the bearing point, feature of
anchorage system.

action shall be taken after
detailed investigation of

defect. If  required
Bearing shall be
replaced.

Note :-

If any damage is observed / noticed during maintenance period, agency has to repaired as

stated above (Sp. 40 : Guide lines on techniques for strengthening & rehabilitation of

Bridges).




Special Clause - 111

CONSTRUCTION EQUIPMENT :

1.1 The methodology and equipment to be used on the project shall furnished by
the contractor to the Engineer well in advance of commencement of work
and approval of the Engineer obtained prior to its adoption and use.

1.2 The contractor shall give a trial run of the equipment for establishing its
capability to achieve the laid down specifications and tolerance to the
satisfaction of the Engineer before commencement of work, if so desired by
the Engineer.

1.3 All equipment provided shall be of prevent efficiency and shall be operated
and maintained at all items in a manner acceptable to the Engineer.

1.4 No equipment or : personnel will be removed from site without permission of

the Engineer.

Special Clause - IV
WORK PROGRAMME AND METHODOLOGY OF CONSTRUCTION :

The contractor shall furnish his programme of construction for execution of the
work in within the stipulated time schedule together with methodology of
construction of each time of work and obtain the approval of the Engineer prior to

actual commencement of work.

Special Clause - V

ACTION IN CASE OF DISPROPORTIONATE PROGRESS :

In case of extremely poor progress of the work or any item at any stage of work
which in the opinion of the, Engineer can not be made good by the contractor
considering his available resources, the Engineer will get it accelerated to make up
the lost time through any other agency and recover the additional cost incurred, if
any, in getting the work done from the contractor after informing him in writing

about the action envisaged by him.

Special Clause - VI

SETTING OUT :

Setting out the work as spelt out in clause — 109 of Ministry's Specifications for

Road and Bridge work (5th Revision) will be carried out by the contractor.
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Special Clause - VII

PUBLIC UTILITIES :

Action in respect of public utilities will be taken by the contractor as envisaged in

110 of Ministry’s Specification for Road and Bridge work (5th Revision)
Special Clause - VIII

ARRANGEMENT FOR TRAFFIC DURING CONSTRUCTION :

Action for arrangement for traffic during construction will be taken by the
Contractor as envisaged in the contract documents and spelt out in Clause-112 of

Ministry's Specifications for road and Bridge works (5th Revision).
Special Clause - IX

QUALITY CONTROL :

The norms of achieving quality of work will be on the contractor who will take as
stipulated in section-900 of Ministry’s Specifications for Road and Bridge works.
(5th Revision).

Special Clause - X

MINISTRY'S SPECIFICATIONS FOR ROAD AND BRIDGE WORKS (5th
REVISION) :

The Ministry’s specifications for Road and Bridge works (5th Revision) will form
part of the contract documents and the contractor will be legally bound to the
various stipulations made therein unless and otherwise specifically relaxed or

waived partly through a special clause in the contract document.

Special Clause - XI

DOCUMENTATION :

The contractor will prepare drawing(s) of the work as constructed and will
supply original with three copies to the Engineer who will verify and certify
these drawings. Final as constructed drawing(s) shall then be prepared by the
contractor and supplied in triplicate along with a micro film of the same to the

Engineer for record and reference purpose.



Special Clause - XII

APPLICABLE IN CASE OF ROAD WORKS ONLY :

The details of the paver, specified in the clause-504.3.5 will be relaxed in the
case of Bituminous macadam (Clause-504) where it is going to be covered by any
wearing course including 25 mm semi-dense concrete (Clause-519) and other than
40 mm Semi-dense Bituminous Concrete (Clause-511) / Bituminous concrete
(Clause - 512) or by a base course of Dense Bituminous macadam (Clause-507) with
the provision that Bituminous macadam and 25 mm semi-dense Bituminous concrete
can be laid by means of self propelled mechanical paver with suitable screeds
capable of spreading tamping and finishing the mix true to the specified lines /
grades and cross sections. (M.O.S.T. GOI No.RW/NH/33045/1/88-DO. II, Dated
6.4.1990).

1. The use of drum mix plant for mixing bitumen and aggregate is compulsory for
this work. Only contractor possessing facility of drum mix plant shall be eligible
to bid for this work. The tender copies shall be issued to only those contractors
who are possessing drum mix plant.

2. The work shall be executed with the equipment as per MORTH specifications
(5th Revision), 2013, where in details of the types of equipment are given for
various specification only those bidders who supply necessary proof/document
for possession of the required type of equipment in their bids shall be considered

as responsible for further evaluation and award of work.



LETTER OF BINDING

If any materials in special case is not available as per specification then in that
case we will bring in good quality of materials as approved by the department from

the other sources of supply and will not claim for any compensation thereof.

Signature of Contractor Executive Engineer
Panchayat (R & B) Division,
Bhuj - Kachchh
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