

## ચેકલીસ્ટ ફોર ડી.ટી.પી.

**Name of Work :- Resurfacing of Various Roads of Taluka Lakhpat (Package No. 01)  
District Bhuj-Kachchh under Normal Resurfacing Budget-2024-2025 (Total 2 Roads,  
Length 1.50 Km.)**

Sr. No.		Clause No.	Page No.	
1	Principle Approval Date and Amount (Attach letter)	-	-	Rs. 40.00 lacs Date: 02.09.2024 Rs. 40.00 lacs Date: 02.09.2024
2	Administrative Approval Date and Amount (Attach letter)	-	-	Rs. 40.00 lacs Date: 02.09.2024 Rs. 40.00 lacs Date: 02.09.2024
3	Technical Approval Date and Amount (Attach letter)	-	-	As per attched letters
4	SOR Year	-	-	2023-24
5	DTP Amount	IFB	4	66,35,437.53
6	Tender Fee Rs.	-	-	Rs. 2,400.00
	(As per GR-PRCH-102000-IB- 221(59)-C, dated 24/01/2007) (3.0 Cr. to 5.0 Cr.-Rs. 6,000			
	5.0 Cr. to 10.0 Cr.-Rs.12,000			
	Above 10.0 Cr.- Rs. 18,000)			
7	Earnest Money Deposit	IFB	4	67,000.00
	(Bid Security-1% of DTP amount) Rs.	Point 6		
8	Time Limit (Months)	Section-3	41	04 (Four) Months including monsoon season
		Cl.-17		
9	Annual Financial Turnover Amount Rs.	Section-1	9	0.00 Lacs
		Cl.-4.5.3(a)		
10	Defect Liability Period (In Months & includes no. of Monsoons)	Section-3	46	<b><u>1 years including 1 monsoon</u></b>
		Cl.-33.1		
11	Free Maintenance Guarantee Period (for Road & Bridge Construction)	Section-3	46	04 (Four) Years
		Cl.-33.2		
12	Registration / Category	-	-	Sp. Cat.-III (Road) with "D" Class or above
	required			
13	Site Possession Date	Section-3	42	1 <sup>st</sup> day of work order#
		Cl.-21		
14	Period between Program Update (Days)	Section-3	44	30 Days
		Cl.-27.3		

15	Amount to be withheld for late submission of Program	Section-3	44	1.00 Lacs	
		Cl.-27.3			
16	Milestone	Section-3	53	%	Days
		Cl.-49.1			
	Milestone 1			25%	30
	Milestone 2			50%	60
	Milestone 3			75%	90
	Milestone 4			100%	120
17	Price Adjustment Components	Section-3	66	%	Input Index / Price
		Cl.-24			
(A)	Labour, PL	Section-3	66	PL= 26.99 %	Lo=
		Cl.-24 (i)			
(B)	Cement, PC	Section-3	66	PC= 15.07 %	Co=
		Cl.-24 (ii)			
(C)	Steel, PS	Section-3	67	PS= 5.46 %	So=
		Cl.-24 (iii)			
(D)	Bitumen, Pb	Section-3	67	Pb= 18.31 %	Bo=
		Cl.-24 (iv)			
(E)	POL, Pf	Section-3	68	Pf= 6.11 %	Fo=
		Cl.-24 (v)			
(F)	Plant and Machinery Spares Pp	Section-3	68	Pp= 11.57 %	Po=
		Cl.-24 (vi)			
(G)	Other Materials, Pm	Section-3	69	Pm= 16.5 %	Mo=
		Cl.-24 (vii)			
	Total	-	-	100%	
18	Amount to be withheld for failing to supply “as built” drawings	Section-3	56	2.00 Lacs	
		Cl.-58			
19	Percentage Rate Contract (upto INR 50 Cr.) /	Section-3	78	Percentage Rate Contract	
	Item Rate Contract				
	(above INR 50 Cr.)				

### **CERTIFICATE**

**This is to certify that the contract document prepared for the work (Package No. 01) Resurfacing of Various Roads of Taluka Lakhpat District Bhuj-Kachchh under Normal Resurfacing Budget-2024-2025 (Total 2 Roads, Length 1.50 Km.) is based on the Standard Bidding Document Procurement of Civil Works published by R&B department letter No. RBD/0346/10/2023 dated 12/10/2023. No further modification and alteration in this standard format has been made by this office.**

Deputy Executive Engineer  
Panchayat (R & B) Sub Division,  
Dayapar

Executive Engineer  
Panchayat (R & B) Division  
Bhuj - Kachchh