

## મુખ્ય ઈજનેર

પ્રોજેક્ટ ઈમ્પ્લીમેન્ટેશન યુનિટ

એન.એચ.એમ./પી.આઈ.યુ. બિલ્ડીંગ,

ચોથો માળ, સીવીલ હોસ્પિટલ કેમ્પસ

સેક્ટર-૧૨, ગાંધીનગર - ૩૮૨૦૧૨

નં. પી.આઈ.યુ./સેલ/ટેન્ડર/ ૪૬૪૪ /૨૦૨૪

તા. /૧૦/૨૦૨૪

પરિપત્ર

11 OCT 2024

વિષય - આરોગ્ય અને પરિવાર કલ્યાણ વિભાગના સરકારી બાંધકામો માટે New SBD Dtd 05-10-2024 મુજબ વિમા કવરથી સુરક્ષિત કરવા બાબત ( કલોઝ-૧૨, ૧૩ કલોઝ ઓફ કોન્ટ્રાક્ટ)

અનુ. - (૧) નાણાં વિભાગના ઠરાવ ક્રમાંક નં PE/SEC(Exp)/ FD/10/ 2024/08 Dtd 05-10-2024

(૨) ઉધોગ અને ખાણ વિભાગ ના ઠરાવ ક્રમાંક પરચ/૧૦૨૦૨૪/૯૮/જ તા. ૧૩-૦૯-૨૦૨૪

નાણા વિભાગ ઠરાવ અન્વયે હાલમાં પી.આઈ.યુ હેઠળ કાર્યરત કામો, નવા બાંધકામ માટે New SBD Dtd 05-10-2024 ઠરાવ મુજબ તમામ બાંધકામો વિમા કવરથી સુરક્ષિત કરવાના થાય છે.

હાલમાં ટેન્ડર ઓનલાઈન છે તેમાં પણ સુધારા કરવા અને જે કામો ડી.ટી.પી. કક્ષાએ છે તેમાં પણ નવી SBD મુજબ કલોઝ નં -૧૨- Contracor's Risks અને ૧૩- Insurance પ્રમાણ સુધારા કરી રજુ કરવાના રહેશે.


ઉપરોક્ત કલોઝના અમલીકરણ માટે પી.આઈ.યુ દ્વારા નક્કી કરેલ વિમાના દરે

**Example for calculation the insurance premium outgo: -**

1. At the time of agreement tender amount X Number of Months X 0.000583 = Total Insurance Amount.
2. At the time of extension tender amount X Number of Months (Extension Months as per approval) X 0.000583 = Total Insurance Amount.
3. In case defect liability period exceeding 12 months that additional premium for the months exceeding 12 months to be calculated as tender amount X Number of Months X 0.000583 = Total Insurance Amount.
4. In case of increase in quantity, additional quantity amount X Number of Months X 0.000583 = Total Insurance Amount.

એજન્સીએ વીમાના પ્રિમિયમની રકમનો ડી.ડી. એગ્રીમેન્ટ કરતી વખતે રજુ કરવાનો રહેશે. તદ્દુપરાંત કોઈપણ બનાવ બનશે અને તથા વધારાની સમયમર્યાદા અને જથ્થો વધારો, કે વધારાની એક્સ્ટ્રા આઈટમ ત્યારે તેની જાણ કરવાની સંપૂર્ણ જવાબદારી જે તે જિલ્લા, તાલુકાના નાયબ કાર્યપાલક ઈજનેરશ્રી તથા કાર્યપાલક ઈજનેરશ્રી ના સ્તરે થી નોડલ ઓફિસર તથા વીમાના ક્લેમ માટે નિયુક્ત કરવામાં આવેલ જનરલ એડમિનિસ્ટ્રેટીવ/ એકાઉન્ટન્ટને કરવાની રહેશે જેની વિગતવાર ડીટેઈલ એસ.ઓ.પી. પી.આઈ.યુ. દ્વારા નિયુક્ત વીમાસલાહકાર પાસેથી તમામ અધિક્ષક ઈજનેરશ્રી તથા કાર્યપાલક ઈજનેરશ્રીના સ્તરે સર્ક્યુલેટ કરવાની રહેશે.

નાણાં વિભાગ અનુસંધાન ઠરાવ મુજબ પી.આઈ.યુ.ના કામોમા પણ અમલ કરવા જણાવવામાં આવે છે.

  
મુખ્ય ઈજનેર

પ્રોજેક્ટ ઈમ્પ્લીમેન્ટેશન યુનિટ

ગાંધીનગર

### **Corrigendum**

#### **Inclusion of Insurance Clause as per new SBD, finance department reference no PS/Sec (Exp)/FD/10/2024/08**

#### **12. Contractor's Risks**

- 12.1 All risks of loss of or damages to physical property and of personal injury and death which arise during and in consequence of the performance of the Contract other than the excepted risks are the responsibility of the Contractor.

#### **13. Insurance**

- 13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover from the Start date to the end of the Defects Liability Period, in the amounts and deductibles stated in the Contract data for the following events which are due to the Contractor's risks:
- (a) Loss of or damage to the works, Plant and materials,
  - (b) Loss of or damage to Equipment (Evidence of Equipment Insurance to be provided along with PQ document)
  - (c) Loss of or damages of property (except the Works, Plant, Materials and Equipment) in connection with the Contract; and
  - (d) Personal injury or death.
- 13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
- 13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may affect the insurance which the Contractor should have provided and recover the premiums the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums shall be a debt due.
- 13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer.
- 13.5 Both parties shall comply with any conditions of the insurance policies.

For the implementation of above, PIU health has already negotiated the rate with their existing insurance companies through its advisor and hence, contractor is to calculate the insurance premium amount on their price considering rate per month as 0.000583.

The cost insurance to be born the contractor only.

Example for calculation the insurance premium outgo: -

1. At the time of agreement (tender amount X Number of Months X 0.000583) = Total Insurance Amount.
2. At the time of extension tender amount X Number of Month (Extension Months as per approval) X 0.000583 = Total Insurance Amount.
3. In case defect liability period exceeding 12 months that additional premium for the months exceeding 12 months to be calculated as tender amount X Number of Month X 0.000583 = Total Insurance Amount. (i.e. if the defect liability period is 48 months then premium rate will be applicable on 48 months – 12 months = 36 months X 0.00058 = Total additional premium)
4. In case of increase in quantity (Increase Project value), additional quantity amount X Number of Months X 0.000583 = Total Insurance Amount.

Contractor is to bring the insurance premium “Demand Draft” payable at par while signing the agreement, on the name of insurance company as mentioned in the issued and accepted “Letter of Award”, also contractor has to submit

Nothing in this clause limits the obligation, liability or responsibilities of the contractor, under the other terms of the contract or otherwise. Any amounts not insured or not recovered from the insurers shall be borne by the contractor in accordance with these obligation, liability or responsibilities. However, if the contractor fails to effect and keep in force an insurance which is available and which it is required to affect and maintain under the contract, and the other party neither approves the omission nor effects insurance for the coverage relevant to this default, any moneys which should have been recoverable under this insurance shall be paid by contractor only.

બિડાણ - સામેલ શરતો

નકલ સવિન. રવાના -

૧. અધિક્ષક ઈજનેરશ્રી પી.આઈ.યુ.( ઝોન૧ અને ૨, ઝોન ૩ થી૫, ઝોન -૬, ઝોન-૭ , ઝોન-વિધ્યુત ) જાણ તથા અમલ સારું.

નકલ રવાના

૨. કાર્યપાલક ઈજનેરશ્રી પી.આઈ.યુ. ( ઝોન ૧ થી૭, વિધ્યુત) જાણ તથા અમલ સારું.
૩. નાયબ નિયામકશ્રી (હિસાબ), ગાંધીનગર જાણ તથા અમલ સારું.
૪. વિભાગીય હિસાબનીશશ્રી પી.આઈ.યુ. ( ઝોન ૧ થી૭, વિધ્યુત). જાણ તથા અમલ સારું.
૫. મુખ્ય ઈજનેરશ્રીનું પી.બી. (સેલ) પી.આઈ.યુ. તમામ.(૧, ૨ અને૩) જાણ તથા અમલ સારું.