

Statement showing of DTP Details

1	Name of work :-	Construction of New Maternity Home at CHC Garbada Ta. Garbada Dist Dahod	
2	I.D. No.	I.D.No.8386,Deposited Work (TASP)2025-26	
3	Particular of fund with (Year and HF):-	-	
4	Administrative Approval with Amount :-	આદિજ્ઞાન વિકાસ વિભાગ, સચિવાલય, ગાંધીનગરના પત્ર નં. ટીડીડી/ એનજીપી/ ઇ-ફાઇલ/ ૨૫/૨૦૨૬/ ૦૦૭૭/ પી તા.૧૩/૦૨/૨૦૨૬ (ઇ-ફાઇલ નં.ટીડીડી/ ૦૧૭૮/૦૨ /૨૦૨૬ તા.૧૩/૦૨/૨૦૨૬)	
5	Technical sanction with Amount :-	S.E. PIU ZONE-6, Vadodara Office Letter No:- PIU/SE/ZONE-6/Co.H./Dahod/TS/ /2026 Dt. 05/2026 (Rs.45771000.00)	
6	Schedule-B Amount :-	Rs. 37827162.38	
7	Estimated Amount Put to tender: (SOR:) :-	2024-2025	
8	Star Rate :-	-	
9	DTP Approval Month :-	JUNE-2026	
10	Whether tender provides price escalation. (POL)	YES	
		Labour Pl %	38.25 %
		Cement – Pc____%	6.16 %
		Steel -Ps____%	10.93 %
		Bitumen – Pb____%	0.00 %
		POL – Pf____%	0.46 %
		Plant & Machinery Spares Pp____%	16.39 %
		Other Materials – Pm____%	27.81 %
		Total	100.00 %
		.	
11	Time Limit	11 (Eleven) Months.	

Executive Engineer
PIU, Zone-6,
Dahod