

Statement showing of DTP Details

| | | | | | | | | | | | | | | | | | | | |
|----------------------------------|---|--|--|-------------|---------|------------------|--------|----------------|---------|-------------------|--------|---------------|--------|----------------------------------|---------|---------------------------|---------|-------|----------|
| 1 | Name of work :- | Construction of New Maternity Home at CHC Singved Ta. Singvad Dist Dahod | | | | | | | | | | | | | | | | | |
| 2 | I.D. No. | I.D.No.8386,Deposited Work (TASP)2025-26 | | | | | | | | | | | | | | | | | |
| 3 | Particular of fund with (Year and HF):- | - | | | | | | | | | | | | | | | | | |
| 4 | Administrative Approval with Amount :- | આદિજાતિ વિકાસ વિભાગ, સચિવાલય, ગાંધીનગરના પત્ર નં. ટીડીડી/ એનજીપી/ ઈ-ફાઇલ/ ૨૫/૨૦૨૬/ ૦૦૭૭/ પી તા.૧૩/૦૨/૨૦૨૬ (ઈ-ફાઇલ નં.ટીડીડી/ ૦૧૭૮/૦૨ /૨૦૨૬ તા.૧૩/૦૨/૨૦૨૬) | | | | | | | | | | | | | | | | | |
| 5 | Technical sanction with Amount :- | S.E. PIU ZONE-6, Vadodara Office Letter No:- PIU/SE/ZONE-6/Co.H./Dahod/TS/ /2026 Dt. 05/2026 (Rs.46013000.00) | | | | | | | | | | | | | | | | | |
| 6 | Schedule-B Amount :- | Rs.38027048.73 | | | | | | | | | | | | | | | | | |
| 7 | Estimated Amount Put to tender: (SOR:) :- | 2024-2025 | | | | | | | | | | | | | | | | | |
| 8 | Star Rate :- | - | | | | | | | | | | | | | | | | | |
| 9 | DTP Approval Month :- | JUNE-2026 | | | | | | | | | | | | | | | | | |
| 10 | Whether tender provides price escalation. (POL) | <div>YES<table><tr><td>Labour Pl %</td><td>38.04 %</td></tr><tr><td>Cement – Pc____%</td><td>6.00 %</td></tr><tr><td>Steel -Ps____%</td><td>10.82 %</td></tr><tr><td>Bitumen – Pb____%</td><td>0.00 %</td></tr><tr><td>POL – Pf____%</td><td>0.48 %</td></tr><tr><td>Plant & Machinery Spares Pp____%</td><td>16.30 %</td></tr><tr><td>Other Materials – Pm____%</td><td>28.36 %</td></tr><tr><td>Total</td><td>100.00 %</td></tr></table></div> . | | Labour Pl % | 38.04 % | Cement – Pc____% | 6.00 % | Steel -Ps____% | 10.82 % | Bitumen – Pb____% | 0.00 % | POL – Pf____% | 0.48 % | Plant & Machinery Spares Pp____% | 16.30 % | Other Materials – Pm____% | 28.36 % | Total | 100.00 % |
| Labour Pl % | 38.04 % | | | | | | | | | | | | | | | | | | |
| Cement – Pc____% | 6.00 % | | | | | | | | | | | | | | | | | | |
| Steel -Ps____% | 10.82 % | | | | | | | | | | | | | | | | | | |
| Bitumen – Pb____% | 0.00 % | | | | | | | | | | | | | | | | | | |
| POL – Pf____% | 0.48 % | | | | | | | | | | | | | | | | | | |
| Plant & Machinery Spares Pp____% | 16.30 % | | | | | | | | | | | | | | | | | | |
| Other Materials – Pm____% | 28.36 % | | | | | | | | | | | | | | | | | | |
| Total | 100.00 % | | | | | | | | | | | | | | | | | | |
| 11 | Time Limit | 11 (Eleven) Months. | | | | | | | | | | | | | | | | | |

Executive Engineer
PIU, Zone-6,
Dahod