

Statement showing of DTP Details

1	Name of work :-	Construction of New Maternity Home at PHC Bhatiwada Ta.Dahod. District.Dahod																	
2	I.D. No.	I.D.No.8386,Deposited Work (TASP)2025-26																	
3	Particular of fund with (Year and HF):-	-																	
4	Administrative Approval with Amount :-	આદિજ્ઞાન વિકાસ વિભાગ, સચિવાલય, ગાંધીનગરના પત્ર નં. ટીડીડી/ એનજીપી/ ઇ-ફાઇલ/ ૨૫/૨૦૨૬/ ૦૩૨૨/ પી તા.૨૫/૦૩/૨૦૨૬ (ઇ-ફાઇલ નં.ટીડીડી/ ૦૧૫૮/૦૩ /૨૦૨૬ તા.૨૫/૦૩/૨૦૨૬)																	
5	Technical sanction with Amount :-	S.E. PIU ZONE-6, Vadodara Office Letter No:- PIU/SE/ZONE-6/Co.H./Dahod/TS/ /2026 Dt. 05/2026 (Rs.46424000.00)																	
6	Schedule-B Amount :-	Rs. 37666749.58																	
7	Estimated Amount Put to tender: (SOR:) :-	2024-2025																	
8	Star Rate :-	-																	
9	DTP Approval Month :-	JUNE-2026																	
10	Whether tender provides price escalation. (POL)	<div>YES</div> <table><tr><td>Labour Pl %</td><td>38.26 %</td></tr><tr><td>Cement – Pc____%</td><td>6.07 %</td></tr><tr><td>Steel -Ps____%</td><td>10.93 %</td></tr><tr><td>Bitumen – Pb____%</td><td>0.00 %</td></tr><tr><td>POL – Pf____%</td><td>0.46 %</td></tr><tr><td>Plant & Machinery Spares Pp____%</td><td>16.39 %</td></tr><tr><td>Other Materials – Pm____%</td><td>27.89 %</td></tr><tr><td>Total</td><td>100.00 %</td></tr></table> <div>.</div>		Labour Pl %	38.26 %	Cement – Pc____%	6.07 %	Steel -Ps____%	10.93 %	Bitumen – Pb____%	0.00 %	POL – Pf____%	0.46 %	Plant & Machinery Spares Pp____%	16.39 %	Other Materials – Pm____%	27.89 %	Total	100.00 %
Labour Pl %	38.26 %																		
Cement – Pc____%	6.07 %																		
Steel -Ps____%	10.93 %																		
Bitumen – Pb____%	0.00 %																		
POL – Pf____%	0.46 %																		
Plant & Machinery Spares Pp____%	16.39 %																		
Other Materials – Pm____%	27.89 %																		
Total	100.00 %																		
11	Time Limit	11 (Eleven) Months.																	

Executive Engineer
PIU, Zone-6,
Dahod