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Join Chowdanakuppe via Madappanadoddi to Vaddakaanpapura 

Aanjaneya Temple 

PWD/2025-26/RD/WORK_INDENT22340 
 

---------------- 

TENDER REFERENCE  

  

Documents can be downloaded from As mentioned in KPPP portal 

Last Date of receipt of Tenders As mentioned in KPPP portal 

Date and Time of opening of Technical Bids As mentioned in KPPP portal 

Date and Time of opening of Financial Bids As mentioned in KPPP portal 

Place of opening tenders 
O/o the Engineer in Chief, PWD, PRAMC 
4th Floor, PWD Annexe Building, K R Circle, 
Bangalore - 560 001 

Address for communication 
O/o the Engineer in Chief, PWD, PRAMC 
4th Floor, PWD Annexe Building, K R Circle, 
Bangalore - 560 001 
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SECTION 1: INVITATION FOR TENDERS (IFT) 

        

IFT No.:  INDENT NO:  PWD/2025-26/RD/WORK_INDENT22340 

1. The Executive Engineer, O/o The Engineer in Chief, Planning and Road Asset Management 

Centre (PRAMC), Public Works, Ports & Inland Water Transport Department, 4th Floor, PWD 

Annexe Building, K R Circle, Bangalore – 560 001 invites tenders from eligible tenderers, for 

the construction of works detailed in the Table below.  The tenderers may submit tenders for any 

or all of the works given in the Table. 

2. Tender documents may be downloaded from Government of Karnataka KPPP website 

https://kppp.karnataka.gov.in under login for Contractors: 

After login to Contractors, Please scroll down to the right side bottom to see List of Tenders, 

Please click there to find the details of NIT and download copy of the tender. The tender can be 

downloaded in the portal as per prescribed date and time published in the portal. Only Interested 

Contractors who wish to participate should remit online transaction fee for tender after 

registering in the portal. The transaction fee is non-refundable if you wish to participate. 

3. Tenders must be accompanied by Earnest Money Deposit (Rs. One Lakh through e-payment 

under any one of the options (i.e. CC/DD/NEFT/OTC) and the balance amount by Bank 

Guarantee (BG) by Nationalized /Scheduled Bank obtained on or before the last date for 

submission of Tenders as mentioned in the table below. 

4. Tenders must be electronically submitted (on-line through internet) within the date and time 

published in KPPP portal. First Cover Tenders will be opened at prescribed time and date in the 

KPPP portal, in the presence of the Tenderers who wish to attend at the Office of the Engineer 

in Chief, Planning and Road Asset Management Centre, Public Works, Ports and Inland Water 

Transport Department), 4th Floor, PWD Annex Building, K R Circle, Bangalore – 560 001. 

5. It is also published in the KPPP portal to clarify the issues if any, and to answer questions on 

any matter that may be raised at that stage as stated in Clause 8.2 of ‘Instructions to Tenderers’ 

of the tender document. 

6. Other details can be seen in the tender documents. 

 TABLE 
 

Sl. 

No. 

Name of work 

 

 

Approxim

ate value 

of work 

(Rs. Lakh) 

 

Earnest Money 

Deposit 

(Rs. Lakh) 

Transaction fee, 

only in case 

Tenderers who 

wish to participate 

(Rs. Lakh) 

Period of 

completion 

(Including 

rainy season) 

in Months 

1 2 3 4 5 6 

1 

Road Safety Works on Highway 

Connecting (SH33) at KM 5.35 

KM to Join Chowdanakuppe 

via Madappanadoddi to 

Vaddakaanpapura Aanjaneya 

Temple 

160.17 2.41 
As per KPPP 

portal 
9 Months 

 

 

 

 

 

https://kppp.karnataka.gov.in/
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SECTION 2:  INSTRUCTIONS TO TENDERERS (ITT) 

 

Table of Clauses 

 

A. General        

 1. Scope of Tender        

 2. Eligible Tenderers         

 3. Qualification of the Tenderer         

4. One Tender per Tenderer        

5. Cost of Tendering        

6. Site Visit        

B. Tender Documents         

7. Content of Tender documents        

8. Clarification of Tender Document      

9. Amendment of Tender documents         

C. Preparation of Tenders         

 10. Documents comprising the Tender      

 11. Tender prices         

 12. Tender validity        

         13.    Earnest money deposit              

 14. Format and signing of Tender       

D. Submission of Tenders 

 15. Sealing and marking of Tenders   

 16. Deadline for submission of Tenders  

17.    Late Tenders   

18. Modification and Withdrawal of Tenders   

E. Tender opening and evaluation 

19.    Opening of First Cover of all Tenders and evaluation to determine qualified 

Tenderers   

20. Opening of Second Cover Tenders of qualified Tenders and evaluation  

21. Process to be confidential   

22. Clarification of Tenders   

23. Examination of Tenders and determination of responsiveness  

24. Correction of errors   

25. Evaluation and comparison of Tenders 

F. Award of contract  

26. Award criteria   

27. Employer’s right to accept any Tender and to reject any or all Tenders  

28. Notification of award and signing of Agreement  

29. Performance Security  
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30. Advance payment   

31 Corrupt or Fraudulent Practices   

A. General 

  

1. Scope of Tender  

1.1 The Executive Engineer, O/o The Engineer in Chief, Planning and Road Asset 

Management Centre (PRAMC), Public Works, Ports & Inland Water Transport 

Department, 4th Floor, PWD Annexe Building, K R Circle, Bangalore – 560 001 invites 

tenders following Two Cover tender procedure, from eligible Tenderers, for the 

construction of works (as defined in these documents and referred to as "the works") 

detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit 

tenders for any or all of the works detailed in the table given in IFT. 

 

2. Eligible Tenderers  

  

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the Government of Karnataka  

2.2    Tenders from Joint ventures are not acceptable. 

 

3. Qualification of the Tenderer: 

3.1 All Tenderers shall provide the requested information accurately and in sufficient detail in 

Section 3:  Qualification information. 

3.2 To qualify for award of this contract, each Tenderer in its name should have in the last 

five years i.e., 2021-22 to 2025-26  

Achieved in at least two financial years a minimum financial turnover (in all classes of 

Civil Engineering construction and Road safety works only of Rs. 321.00 Lakhs. 

(a) Satisfactorily completed as prime contractor, at least one similar nature of 

work value not less than Rs 81.00 Lakhs. 

(b) Executed in any one financial year, the following minimum quantities of 

work: 

 

1 Embankment/Subgrade : 2773 Cum 

2 GSB/WMM : 801 Cum 

3 PQC : 384 Cum 

4 PCC/RCC : 411 Cum 

5 Steel : 28 Tonne 

6 Road Marking : 116 Sqm 

7 Road Signs : 12 Nos 

8 MBCB : 80 m 

3.3 Each Tenderer should further demonstrate: 

 

(a) Availability by owning at least 50% of the required following key and critical 

equipments for this work (b) the remaining 50 % can be deployed on lease/hire for 

all works provided, the relevant documents (commitment agreements etc.,) for 

availability for this work are furnished; 
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(a)  Machineries to be owned 

1. Excavator 1No 

2. Static Roller 1 No 

3. Tipper 1Nos 

4. Concrete Mixer Machanically operated 1 No 

5. Vibratory Roller 1 No 

6. HMP 1 No 

7. Asphalt Paver Finisher 1 No 

8. Mechanically Operated Bitumen Sprayer: 1 No 

9.Water Tanker 1No 

 

(b) MACHINERIES COULD BE ON LEASE or  

(c) HIRE or OWNERSHIP  

 

1. Excavator 1No 

2. Tipper 1Nos 

3. Concrete Vibrator 1 No 

4. Water Tanker 1No 

5. Thermoplastic Paint Applicator 1No                                                                                                                                                                                                                                                                           

 

 
 

(d) liquid assets and/or availability of credit facilities of not less than                        

54.00 lakhs (Credit lines/ letter of credit/ certificates from nationalized banks for 

meeting the fund requirement etc. in the format to be as prescribed below: 

(e) In the case of the death of the contractor after executing the agreement/ 

commencement of the work, his legal heir, if is an eligible registered contractor 

and is willing can execute and compete the work at the accepted tender rates 

irrespective of the cost of the work.     

(f) Necessary work experience certificate issued by the competent authority not 

below the rank of Executive Engineer, indicating the name/items of work 

executed, date of commencement, date of completion and the total cost of work 

executed shall be enclosed to the tender. Tenders without these details are liable 

for disqualification. 

3.4 To qualify for a package of contracts made up of this and other contracts for 

which tenders are invited in this IFT, the Tenderer must demonstrate having 

experience and resources to meet the aggregate of the qualifying criteria for the 

individual contracts.- 

3.5 Tenderers who meet the above specified minimum qualifying criteria, will only 

be qualified, if their available tender capacity is more than the total tender value. The 

available tender capacity will be calculated as under: -  

 

 Assessed available tender capacity = (A*N*1.5 - B) 
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  Where, 

 A = Maximum value of civil engineering works executed in any one year during 

the last five years (updated to 2026-27 price level) taking into account the completed 

as well as works in progress. 

 N = Number of years prescribed for completion of the works for which tenders are 

invited. 

 B = Value, at 2026-27 price level, of existing commitments and on-going works 

to be completed during the next 9 months (period of completion of the works for 

which Tenders are  invited)* 

 

Note: The statements showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed 

should be countersigned by the Employer in charge, not below the rank of an 

Executive Engineer or equivalent.  

3.6 Even though the Tenderers meet the above criteria, they are subject to be disqualified if 

they have: 

 

 - made misleading or false representations in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 - record of poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.; and/or 

 - participated in the previous Tender for the same work and had quoted 

unreasonably high tender prices and could not furnish rational justification. 

4.    One Tender per Tenderer: 

 

Each tenderer shall submit only one tender for one package. A tenderer who   submits or 

participates in more than one Tender (other than as a sub-contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

Tenderer’s participation to be disqualified. 

 

5. Cost of Tendering 

 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible and liable for those costs. 

6.   Site visit: 

    The Tenderer at his own responsibility and risk is encouraged to visit and examine the Site of 

Works and its surroundings and obtain all information that may be necessary for preparing 

the Tender and entering into a contract for construction of the Works. The cost of visiting the 

Site shall be at the Tenderer’s own expense. 
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 B.  Tender documents 

 

7. Content of Tender documents   

7.1 The set of tender documents shall have all the Sections given in Page 2: 

7.2 Both the sets should be completed and returned with the tender. 

 

8. Clarification of Tender Documents 

8.1 A prospective tenderer requiring any clarification of the tender documents may notify the 

Employer in writing or by cable (hereinafter “cable” includes telex and facsimile) at the 

Employer’s address indicated in the invitation to tender. The Employer will respond to any 

request for clarification which he receives earlier than 15 days prior to the deadline for 

submission of tenders. Copies of the Employer’s response will be forwarded to all 

purchasers of the tender documents, including a description of the enquiry but without 

identifying its source. 

 

 

8.2 Pre-tender meeting: 

 

8.2.1 The tenderer or his authorized representative is invited to attend a pre-tender meeting 

which will take place in the office of the Employer and date and time as mentioned in the 

KPPP portal.  

8.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 

8.2.3 The tenderer is requested to submit any questions in writing or by cable to reach the 

Employer not later than one week before the meeting. 

8.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the 

source of enquiry) and the responses given will be transmitted without delay to all 

purchasers of the tender documents. Any modification of the tender documents listed in 

Sub-Clause 7.1 which may become necessary as a result of the pre-tender meeting shall 

be made by the Employer exclusively through the issue of an Addendum pursuant to 

Clause 9 and not through the minutes of the pre-tender meeting. 

8.2.5 Non-attendance at the pre-tender meeting will not be a cause for disqualification of a 

tenderer. 

 

9. Amendment of Tender documents  

 

9.1 Before the deadline for submission of tenders, the Employer may modify the tender 

documents by issuing addenda. 

9.2 Any addendum thus issued shall be part of the tender documents and shall be 

communicated in writing or by cable to all the purchasers of the tender documents.   

9.3 To give prospective Tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend as necessary the deadline 

for submission of tenders, in accordance with Sub-Clause 16.2 below. 
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C.  Preparation of Tenders 

 

10. Documents comprising the Tender 

 

10.1 The tender submitted by the Tenderer shall be in two covers and shall contain the 

documents as follows: 

10.1.1 First Cover:  

a) Tenders must be accompanied by Earnest Money Deposit Declaration Form as 

given in Clause 13. 

b) Qualification Information as per formats given in Section 3; Qualification 

Information. 

10.1.2  Second Cover:  

(a) The Tender (in the format indicated in Section 4) (as per KPPP portal) 

(b) Priced Bill of Quantities (Section 9); online through KPPP portal, no 

hardcopy of commercials should be attached or disclosed. (as per KPPP 

portal) 

 and any other materials required to be completed and submitted by Tenderers in 

accordance with these instructions. The documents listed under Sections 3, 4, 6 and 9 

shall be filled in without exception.  

10.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a 

package will so indicate in the tender together with any discounts offered for the award 

of more than one contract. 

 

11. Tender prices 

 

11.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Tenderer. 

11.2 The Tenderer shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works described in the Bill of Quantities along with total tender price 

(both in figures and words).  Items for which no rate or price is entered by the 

Tenderer will not be paid for by the Employer when executed and shall be deemed 

covered by the other rates and prices in the Bill of Quantities.  Corrections, if any, 

shall be made online only before the submission of the bid. 

11.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 

other cause, shall be included in the rates, prices and total Tender Price submitted by the 

Tenderer. 

11.4 The rates and prices quoted by the Tenderer shall be subject to adjustment during the 

performance of the Contract in accordance with the provisions of Clause of the 

Conditions of Contract. 

 

12. Tender validity 
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12.1 Tenders shall remain valid for a period not less than ninety days after the deadline date 

for tender submission specified in Clause 16.  A tender valid for a shorter period shall be 

rejected by the Employer as non-responsive. 

12.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the Tenderers may extend the period of validity for a specified additional 

period.  The request and the Tenderers' responses shall be made in writing or by cable.  A 

Tenderer may refuse the request without forfeiting his earnest money deposit.  A 

Tenderer agreeing to the request will not be required or permitted to modify his tender, 

but will be required to extend the validity of his earnest money deposit for a period of the 

extension, and in compliance with Clause 13 in all respects. 
  

13. Earnest money deposit: The Tenderer shall furnish as part of his tender. 
 

13.1 Earnest Money Deposit/ Bid security  

 

The Tenderer can pay the Earnest Money Deposit (EMD) in the KPPP portal using any of the 

following payment modes: 

• Credit Card  

• Direct Debit 

• National Electronic Fund Transfer (NEFT) 

• Over the Counter (OTC) 

 

OTC payment procedure 

If a Tenderer chooses to make payment of EMD/tender processing fees Over The Counter 

(OTC) in any of the designated ICICI Bank branches listed in the KPPP web-site 

(https://kppp.karnataka.gov.in), the Tenderer will need to log into KPPP system, access the 

tender for which bid is being created and then select the OTC option under the payment section 

and print the Challan shown in that section. The printed challan will have the unique bid 

reference number and the amount to be remitted. Along with the challan, Tenderer can choose to 

make the payment either in the form of cash or in the form of Demand Draft. Cheque payments 

will not be accepted. The Tenderer is requested to specifically inform the bank officer to input 

the unique bid reference number printed in the challan in the banking software. Upon successful 

receipt of the payment, the bank will provide a 16-digit reference number acknowledging the 

receipt of payment. This 16-digit reference number has to be inputted by contractor in the 

payment section of its bid as payment confirmation before the bid is submitted (i.e.) as a pre-

requisite for bid submission.  

 

NEFT payment procedure 

 

If a Tenderer chooses to make payment of EMD/tender processing fees using Reserve Bank of 

India's (RBI) National Electronic Fund Transfer (NEFT) system, the contractor/supplier will 

need to log into KPPP system, access the tender for which bid is being created and then select 

the NEFT option under the payment section and print the Challan shown in that section. The 

printed challan will have the unique bid reference number, account details of Government of 
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Karnataka and the amount to be remitted. The Tenderer has to submit the printed challan to its 

bank-branch (NEFT-enabled) and request for an account-to-account transfer, wherein the money 

will get transferred from the Tenderer’s bank account to GoK's bank account. The Tenderer 

should ensure that NEFT transfer instructions are executed and the funds are wired to the 

Government of Karnataka's principal account before the last date for bid submission and 

preferably 24 hours before the last date for bid submission. If the Tenderer’s bank 

transfers/wires the money after the last date for bid submission, the Tenderer’s bid will be liable 

for rejection. Upon executing the transfer, the Tenderer’s bank will provide a reference number 

generated by NEFT software as confirmation of transfer, which has to be inputted by in the 

Tenderer payment section of its bid as payment confirmation before the bid is submitted (i.e.) as 

a pre-requisite for bid submission. Also, the account number from which the funds were 

transferred have to be inputted in the KPPP system as part of its bid.   

The Tenderer’s bid will be evaluated only on confirmation of receipt of the payment (EMD) in 

the Government of Karnataka central pooling a/c held at ICICI Bank. 

The Original Bank Guarantee should be handed over to the Executive Engineer, Planning 

& Road Asset Management centre (PRAMC), PWP&IWTD, Bangalore by the bidders at 

the time of opening of Technical Bid for verification. Noncompliance leads to the rejection 

of the Technical Bid. 

 

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the payment 

(EMD) in the Government of Karnataka central pooling a/c. 

 

EMD amount will have to be submitted by the supplier/contractor taking into account the 

following conditions: 

 

a. EMD will be accepted only in the form of electronic cash for full amount. 

b. The entire EMD amount for a particular tender has to be paid in a single transaction.  

 

Refund of EMD 

Based on the instructions of Tender Accepting Authority (TAA) the EMD amount of the 

unsuccessful bidders will be refunded to the respective Bank a/c’s of the supplier/contractor 

registered in the e-Procurement system. 

 

13.2 The Tenderer shall furnish as part of his tender, Earnest Money Deposit in the amount as 

shown in column 4 of the Table of IFT for this particular work. Tenders must be 

accompanied by Earnest Money Deposit (Rs. One Lakh through e-payment under any one 

of the options (i.e. CC/DD/NEFT/OTC) and the balance by Bank Guarantee (BG) by 

Nationalized /Scheduled Bank obtained on or before the last date for submission of 

Tenders. The Bank Guarantee shall be in favour of The Engineer-in- Chief, Planning and 

Road Asset Management Centre, Public Works Department, 4th Floor, PWD Annexe 

Building, K R Circle, Bangalore – 560 001, and payable at Bangalore. 

13.3 Instruments having fixed validity issued as Earnest Money Deposit for the tender shall 

be valid for 45 days beyond the validity of the tender. 

13.4 Any tender not accompanied by an acceptable Earnest Money Deposit and not secured as 

indicated in Sub-Clauses 13.1 and 13.2 above shall be rejected by the Employer as non-

responsive. 
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13.5 The earnest money deposit of unsuccessful Tenderers will be returned within 30 days of 

the end of the tender validity period specified in Sub-Clause 12.1. 

13.6 The earnest money deposit of the successful Tenderer will be discharged when the 

Tenderer has signed the Agreement and furnished the required Performance Security. 

13.7 The Earnest Money Deposit may be forfeited: 

 

 (a) if the Tenderer withdraws the Tender after tender opening during the period of 

tender validity; 

 (b) if the Tenderer does not accept the correction of the Tender Price, pursuant to 

Clause 24; or 

 (c) in the case of a successful Tenderer, if the Tenderer fails within the specified time 

limit to 

  (i) sign the Agreement; or 

  (ii) furnish the required  Security deposit 

 

14. Format and signing of Tender 

 

Tenderer shall submit the Bid electronically before the submission date and time published in 

eprocurement portal. 

 

D.  Submission of Tenders 

 

15. Sealing and marking of tenders 

 

Tenderer shall submit the Bid electronically before the submission date and time published.  

 
16. Deadline for submission of the Tenders 

 

16.1 Tenders must be submitted online through KPPP portal to the Employer on or 

before as per KPPP portal.  

16.2 The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Clause 9, in which case all rights and obligations of the 

Employer and the Tenderers previously subject to the original deadline will then be 

subject to the new deadline. 

 

17. Late Tenders 

 

17.1   In online eprocurement system, you shall not be able to submit the bid after the bid 

submission time and date as the icon or the task in the eprocurement portal will not be 

available. 

 

18. Modification and Withdrawal of Tenders 

 

18.1      Tender has all the time to modify and correct or upload any relevant document in the 

portal till Bid submission date and time, as published in the KPPP portal. 

 



 
 

11 

 

Note: In KPPP portal the Tenderer has the option of withdrawing the bid by 

digitally signing to withdraw/cancel bid before the bid submission time /Date. 

E.  Tender opening and evaluation 

 

19. Opening of First Cover of all Tenders and evaluation to determine qualified 

Tenderers: 

 

19.1 The Employer will open the First Covers of all the Tenders received (except 

those received late or withdrawn), including modifications for First Cover made pursuant to 

Clause 18, in the presence of the Tenderers or their representatives who choose to attend as 

per KPPP portal on the date and the place specified in Clause 16. In the event of the 

specified date of Tender opening being declared a holiday for the Employer, the Tenders 

will be opened at the appointed time and location on the next working day. 

19.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. The 

First Cover of Tenders for which an acceptable notice of withdrawal has been submitted 

pursuant to Clause 18 shall not be opened.  –NA 

19.3 The Tenderers’ names, the presence or absence of earnest money deposit 

(amount, format and validity), the submission of qualification information and such other 

information as the Employer may consider appropriate will be announced by the 

Employer at the opening. Late and withdrawn Tenders will be returned unopened to 

tenders. –NA 

19.4 The Employer shall prepare minutes of the Tender opening, including the 

information disclosed to those present in accordance with Sub-Clause 19.3.- -NA 

19.5 The Second Cover of all the Tenderers including modifications for Second Cover 

shall be placed in a large cover and securely sealed in the presence of the tenderers or 

their representatives, who are present and also get the same signed by all those tenderers 

or their representatives. The large cover shall be kept in safe custody by the Employer. -

NA 

19.6 The Employer will evaluate and determine whether each tender (a) meets the 

eligibility criteria defined in ITT Clause 2; (b) is accompanied by the required earnest 

money deposit as per stipulations in ITT Clause and (c) meets the minimum qualification 

criteria stipulated in ITT Clause 3. The Employer will draw out a list of qualified 

Tenderers. 

 

20. Opening of Second Cover of qualified Tenderers and evaluation: 

 

20.1 The Employer will inform all the Qualified Tenderers, the time, date and venue 

fixed for the opening of the Financial Bids containing the priced Tenders. The Employer 

will open the Financial Bids of Qualified Tenderers at the appointed time and date (as 

indicated in the KPPP Portal) in the presence of the Tenderers or their representatives who 

choose to attend. In the event of the specified date of Financial Bid opening being declared 

a holiday for the Employer, the Financial Bid will be opened at the appointed time and 

location on the next working day. 

20.2 The Employer will inform all the Qualified Tenderers, the time, date and venue 

fixed for the opening of the Financial Bids containing the priced Tenders. The Employer 

will open the Financial Bids of Qualified Tenderers at the appointed time and date (as 
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indicated in the KPPP Portal) in the presence of the Tenderers or their representatives who 

choose to attend. In the event of the specified date of Financial Bid opening being declared 

a holiday for the Employer, the Financial Bid will be opened at the appointed time and 

location on the next working day. 

20.3 The Employer shall prepare minutes of the Financial Bids opening. 

21. Process to be confidential 

21.1  Information relating to the examination, clarification, evaluation, and comparison 

of Tenders and recommendations for the award of a contract shall not be disclosed to 

Tenderers or any other persons not officially concerned with such process until the award 

to the successful Tenderer has been announced. Any effort by a Tenderer to influence the 

Employer's processing of Tenders or award decisions may result in the rejection of his 

Tender. 

 

22 Clarification of Tenders 

 

22.1  To assist in the examination, evaluation, and comparison of Tenders, the 

Employer may, at his discretion, ask any Tenderer for clarification of his Tender, 

including breakdowns of unit rates. The request for clarification and the response shall be 

in writing or by cable, but no change in the price or substance of the Tender shall be 

sought, offered, or permitted except as required to confirm the correction of arithmetic 

errors discovered by the Employer in the evaluation of the Tenders in accordance with 

Clause 24. 

22.2  Subject to sub-clause 22.1, no Tenderer shall contact the Employer on any matter 

relating to its Tender from the time of the Tender opening to the time the contract is 

awarded.  If the Tenderer wishes to bring additional information to the notice of the 

Employer, it should do so in writing. 

            If they have any clarification related to KPPP Portal, then contact KPPP Help desk 

from Ph.No.: +91 8046010000 or +918068948777 or Support email id: 

support@eprochelpdesk.com for any queries on or before specified time. 
22.3  Any effort by the Tenderer to influence the Employer in the Employer’s Tender 

evaluation, Tender comparison or contract award decisions may result in the rejection of 

the Tenderers’ Tender. 

 

23. Examination of Tenders and determination of responsiveness 

 

23.1  Prior to the detailed evaluation of Tenders, the Employer will determine whether 

each Tender; (a) has been properly signed; and; (b) is substantially responsive to the 

requirements of the Tender documents. 

23.2  A substantially responsive Tender is one which conforms to all the terms, 

conditions, and specifications of the Tender documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any substantial 

way the scope, quality, or performance of the Works; (b) which limits in any substantial 

way, inconsistent with the Tender documents, the Employer's rights or the Tenderer's 

obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other Tenderers presenting substantially responsive Tenders. 

mailto:support@eprochelpdesk.com
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23.3  If a Tender is not substantially responsive, it will be rejected by the Employer, 

and may not subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 

24. Correction of errors 

24.1   The Tenderer can do modifications to their bids through KPPP portal upto the last 

date and time for submission of bids published in the KPPP  

portal. 
 

25. Evaluation and comparison of Tenders 

25.1 The Employer will evaluate and compare only the Tenders determined to be 

substantially responsive in accordance with Clause 23. 

25.2 DELETED 

25.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer. Variations, deviations, and alternative offers and other factors which are in excess 

of the requirements of the Tender documents or otherwise result in unsolicited benefits 

for the Employer shall not be taken into account in Tender evaluation. 

25.4  The estimated effect of the price adjustment conditions under Clause 41 of the 

Conditions of Contract, during the implementation of the Contract, will not be taken into 

account in tender Evaluation 

25.5  If the tender of the successful tenderer is seriously unbalanced in relation to the 

Employer’s estimate of the cost of the work to be performed under the contract, the 

Employer may require the Tenderer to produce detailed price analyses for any or all 

items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After evaluation of the price 

analyses, the Employer may require that the amount of the performance security set forth 

in Clause 29 be increased at the expense of the successful Tenderer to a level sufficient to 

protect the Employer against financial loss in the event of default of the successful under 

the contract. 

F.  Award of Contract 

 

26. Award criteria 

 

26.1 Subject to Clause 27, the Employer will award the Contract to the Tenderer whose 

Tender has been determined to be substantially responsive to the Tender documents and 

who has offered the lowest evaluated Tender Price, provided that such Tenderer has been 

determined to be (a) eligible in accordance with the provisions of Clause 2, and (b) 

qualified in accordance with the provisions of Clause 3. 

 

27. Employer's right to accept any Tender and to reject any or all Tenders 

 

27.1 Notwithstanding Clause 26, the Employer reserves the right to accept or reject any 

Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the 

award of Contract, without thereby incurring any liability to the affected Tenderer or 
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Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds 

for the Employer's action. 

 

28. Notification of award and signing of Agreement 

28.1 The Tenderer whose Tender has been accepted will be notified of the award by the 

Employer prior to expiration of the Tender validity period by cable, telex, e-mail or 

facsimile confirmed by registered letter. This letter (hereinafter and in the Conditions of 

Contract called the "Letter of Acceptance") will state the sum that the Employer will pay 

the Contractor in consideration of the execution, completion, and maintenance of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract 

called the "Contract Price"). 

28.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of Security deposit in accordance with the provisions of Clause 29. 

28.3 The Agreement will incorporate all agreements between the Employer and the successful 

Tenderer. It will be kept ready for signature of the successful Tenderer in the office of 

Employer within 30 days following the notification of award along with the Letter of 

Acceptance. Within 20 days of receipt, the successful Tenderer will sign the Agreement 

and deliver it to the Employer.  

28.4 Upon the furnishing by the successful Tenderer of the Performance Security, the 

Employer will promptly notify the other Tenderers that their Tenders have been 

unsuccessful. 

29. Performance Security  

29.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall 

deliver to the Employer a Security deposit in any of the forms given below for an amount 

equivalent to 5% of the Contract price plus additional security for unbalanced tenders in 

accordance with Clause 25.5 of ITT and Clause 44 of the Conditions of Contract: 

 

- Banker’s Guarantee /Demand draft/FDR in the form given in Section 10; in 

favour of The Engineer in Chief, Planning and Road Asset Management 

Centre, Public Works Department,4th Floor, PWD Annexe Building, K R 

Circle, Bangalore – 560 001 or 

- Specified Small Savings Instruments pledged to The Engineer in Chief, 

Planning and Road Asset Management Centre, Public Works 

Department,4th Floor, PWD Annexe Building, K R Circle, Bangalore - 

56001  
 

29.2 If the security deposit is provided by the successful Tenderer in the form of a Bank 

Guarantee, it shall be issued either by a Nationalized/Scheduled bank. 

29.3 The security deposit if furnished in cash or demand draft can, if requested, be converted 

to interest bearing securities at the cost of the contractor. 
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29.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 29.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the 

Earnest money deposit. 

 

30 Advance Payment: 

30.1 The Employer will provide an advance payment on the contract price as 

stipulated in the Conditions of Contract, subject to the maximum amount as stated in the 

Contract Data. 

 

31. Corrupt or Fraudulent practices 

 

31.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest standard 

of ethics during the procurement and execution of such contracts.  In pursuance of this 

policy, GOK: 

 (a) will reject a proposal for award if it determines that the Tenderer 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question; 

 (b) will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded a GOK contract if it at any time determines that the firm has 

engaged in corrupt or fraudulent practices in competing for, or in executing, a 

GOK contract. 

31.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 50.2 of the 

Conditions of Contract. 

 

 

 



 

 

SECTION 3: QUALIFICATION INFORMATION 

 

 

The information to be filled in by the Tenderer hereunder will be used for purposes of 

computing Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This 

information will not be incorporated in the Contract. 

 

1.1   Constitution or legal status of Tenderer   

 [Attach copy] 

 

 Place of Registration 

 _______________________________ 

       (Attach Copy) 

 Principal place of business:

 _______________________________ 

 

Tenderers Information Sheet 

 

Tenderers Information 

Tenderer’s legal 

name  

 

Tenderer’s year of 

constitution 

 

Tenderer’s legal 

address  

 

Tenderer’s 

authorized 

representative 

(name, address, 

telephone numbers, 

fax numbers, e-mail 

address) 

 

Attached are copies of the following original documents. 

❑ 1.  Articles of incorporation or constitution of the legal entity named above. 

 

1.2 Total value of civil engineering construction works executed and payments received 

in the last five years (Each Tenderer must fill in this form)    

     

          

 

  

   

 

 

Financial Data for Previous 5 Years [Rs. Lakhs] 

Year 1: 

2021-22 

Year 2: 

2022-23 

Year 3: 

2023-24 

Year 4: 

2024-25 

Year 5: 

2025-26 
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Information from Balance Sheet 

Total Assets      

Total Liabilities      

Net Worth      

Current Assets      

Current Liabilities      

 

Information from Income Statement 

 

Total Revenues       

Profits Before Taxes      

Profits After Taxes      

❑ Attached are copies of financial statements (Auditors Report, Profit and Loss Statements, 

Balance Sheets, Form 240 of Sales Tax Returns in state of Karnataka & Relevant document 

whichever is applicable in respective states, including all related notes, and income 

statements) for the last five years, as indicated above, complying with the following 

conditions. 

• All such documents reflect the financial situation of the Tenderer, and not sister or 

parent companies. 

• Financial statements must be audited and certified by a certified Chartered Accountant 

(CA). 

• Financial statements must be complete, including all notes to the financial statements. 

• Financial statements must correspond to accounting periods already completed and 

audited (no statements for partial periods shall be requested or accepted). 

Annual Construction Turnover 

Each Tenderer must fill in this form 

Annual Turnover Data for the Last 5 Years  (Construction only) 

Year Amount (Rs Lakhs) 

2021-22  

2022-23  

2023-24  

2024-25  

2025-26  
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Note: The information supplied should be the Annual Turnover of the Tenderer in terms of 

the amounts billed to clients for each year for work in progress or completed. 

1.3   Work performed as Prime Contractor (in the same name) on works of similar 

nature over during the five years specified in 1.2 above. 

 

Project 

Name 

Name of 

Employer 

Descripti

on of 

Work 

Contract 

Number 

Value 

of 

contract 

Rs. 

Lakhs 

Date 

of 

issue 

of 

work 

order 

Specified 

period of 

completion 

Actual 

date of 

completion 

Remarks 

explaining 

reasons for 

delay in 

completion 

of work 

1 2 3 4 5 6 7 8 9 

2021-22         

2022-23         

2023-24         

2024-25         

2025-26         

 

 General Construction Experience 

Each Tenderer must fill in this form 

General Construction Experience 

Starting 

Month 

Year 

Ending 

Month 

Year 

Years 

Contract Identification and Name 

Name and Address of Employer 

Brief Description of the Works Executed by 

the Tenderer 

Role of 

Tenderer 
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Specific Construction Experience 

Fill up one (1) form per contract. 

Contract of Similar Size and Nature 

Contract  No . . . . . . 

of . . . . . . 

Contract 

Identification  

Award Date  Completion Date  

Role in Contract Contractor 
Management 

Contractor 
Subcontractor 

Total Contract 

Amount 

Rs. .............lakhs 

If partner in a JV or 

subcontractor, 

specify participation 

of total contract 

amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity  

  

 

 

 

 

 

1.4   Quantities of work executed as prime contractor (in the same name) during the 

last five years specified in 1.2 above: 

 

Specific Construction Experience in Key Activities  

Provide per annum annual rate 

Fill up one (1) form per contract 
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Contract with Similar Key Activities 

Contract No . . . . . . of 

. . . . . . 

Contract 

Identification 
 

Award Date  Completion Date  

Role in Contract ❑ Contractor 
❑ Management 

Contractor 
❑ Subcontractor 

Total Contract 

Amount 

Rs Lakhs 

If partner in a JV or 

subcontractor, specify 

participation of total 

contract amount 

Percent of Total Amount 

Employer’s Name 

Address 

Telephone Number  

Fax Number 

E-mail 

 

Description of the key activities  

Description of key 

activity 
Quantity 

2021-22 2022-23 2023-24 2024-25 2025-26 

      

 

Note: For each activity evidence for the quantities executed shall be furnished. 

 

 

 

 

1.5   Information on works for which Tenders have been submitted and works which 

are yet to be completed as on the date of this Tender. 

 

(A) Existing commitments and on-going works: 

 
Descriptio

n of Work 

Place 

and 

Contract 

No. and 

Name and 

Address of 

Value of 

Contract 

Stipulated 

period of 

Value of 

works 

Anticipated 

date of 
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State Date Employer (Rs. 

Lakhs) 

completion remaining to 

be completed 

(Rs. Lakhs) 

completion 

1 2 3 4 5 6 7 8 

        

        

        

 

(B)  Works for which Tenders already submitted: 

 

Description 

of Work 

Place and 

State 

Name and 

Address of 

Employer 

Estimated 

Value of 

works 

(Rs. Lakhs) 

Stipulated 

period of 

completion 

Date when 

decision is 

expected 

Remarks if 

any 

1 2 3 4 5 6 7 

       

       

       

       

 

1.6  The following items of equipment are considered essential for successfully 

carrying out the works. The Tenderer should furnish all the information listed below. 

Item of 

Equipment 

Requirement 
Owned 

Owned and available 
Remarks 

No Capacity Number/Capacity Age/Condition 

1 2 3 4 5 6 7 

       

       

       

 

1.7   Reports on the  financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the last five years; 

1.8   Qualification and experience of the key technical and management personnel in 

permanent employment with the tenderer and those that are proposed to be deployed  on 

this contract, if awarded. 

1.9   Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers 

who may provide references if contacted by the Employer. 

1.10   Evidence of access to financial resources to meet the qualification requirement 

specified in ITT Clause3.3 (b): Cash in hand, Letter of Credit etc. List them below and 

attach certificate from the Banker in the  suggested format as under: 
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BANKER’S CERTIFICATE 

 

 This is to certify that M/s. ………………………….. is a reputed company with a 

good financial standing. If the contract for this work, namely 

……………………………… (name of the work) is awarded to the above firm, we 

shall be able to provide overdraft/credit facilities to the extent of Rs. …………… to 

meet the working capital requirements for executing the above contract 

     

                                                                        Sd/- 

     

                                                Name of the Bank, Senior Bank Manger 

                   Address:………………………… 

    

1.11 Information on litigations in which the Tenderer is involved: 

 
Other Party 

(ies) 
Employer 

Details of 

dispute 

Amount 

involved 

Remarks showing 

present status 

1 2 3 4 5 

     

     

     

     

 
1.12 The proposed methodology and program of construction, backed with equipment 

planning and deployment, duly supported with broad calculations and quality control 

procedures proposed to be adopted, justifying their capability of execution and 

completion of the work as per technical specifications within the stipulated period of 

completion as per milestones. 

 

1.13 The contractors should produce a self attested certificate indicating work awarded for 

the last five years in the table below: 
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Sl

. 

N

o 

Year 
Name of 

Work 

Depart

ment 

Contract 

Amount 

(in Rs. 

Lakhs) 

Date of 

Commence

ment 

Due Date of 

Completion 

Actual 

Date of 

Completion 

Liquidated 

Damages 

Levied (in Rs. 

Lakhs) 

1 2 3 4 5 6 7 8 9 

1 2021-22 

 
       

2 2022-23 

 
       

3 2023-24 

 
       

4 2024-25 

 
       

5 2025-26        
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SECTION 4: FORMS OF TENDER, LETTER OF ACEPTANCE, NOTICE TO 

PROCEED WITH THE WORK AND AGREEMENT FORM 

  

Form of Tender 

 

 

Description of the Tender:  

 

To         :   The Executive Engineer,  

Address:   O/o The Engineer in Chief, Planning and Road Asset Management Centre, 

Public Works Department,4th Floor, PWD Annexe Building, Bangalore - 

560001 

 

 

  

GENTLEMEN, 

 

We offer to execute the Works described above in accordance with the Conditions of 

Contract accompanying this Tender for the Contract Price of _________  [in figures] 

(________________________________________________) [in letters]. 

 

This Tender and your written acceptance of it shall constitute a binding contract between us. 

We understand that you are not bound to accept the lowest or any tender you receive. 

 

The advance payment required is Rs……………………………. 

 

We undertake that, in competing for (and, if the award is made to us, in executing) the above 

contract, we will strictly observe the laws against fraud and corruption in force in India 

namely “Prevention of Corruption Act 1988”. 

 

We hereby confirm that this Tender complies with the Tender validity and Earnest money 

deposit required by the Tender documents. 

 

We attach herewith our current income-tax clearance certificate. 

 

Yours faithfully, 

 

Authorized Signature: 

 

Name & Title of Signatory:   

 

Name of Tenderer      

Address:         

        ---------------------------------------------------------------------- 
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Letter of Acceptance 

 

 (letter head paper of the Employer) 

 ________________________[date] 

To:

 __________________________________________________________________

_______[name and address of the Contractor] 

 

Dear Sirs, 

 

 This is to notify you that your Tender dated ____________ for execution of 

___________________________________________________________________________

___________-[Name of the contract and identification number, as given in the Instructions to 

Tenderers] for the Contract Price of Rupees 

___________________________________________________________ (_____________) 

[amount in words and figures], as corrected and modified in accordance with the Instructions 

to Tenderers is hereby accepted by our Agency. 

 

You are hereby requested to furnish Security deposit plus additional security for unbalanced 

tenders in accordance with of Clause 25.5 of ITT, in the form detailed in Clause 29.1 of ITT 

and clause 44 of the conditions of contract for an amount of  Rs.--------------------- within 20 

days of the receipt of this letter of acceptance valid up to 30 days from the date of expiry of 

Defects Liability Period i.e. up to ............ and sign the contract, failing which action as stated 

in Para 29.4 of ITT will be taken. 

    Yours faithfully, 

 

    Authorized Signature 

  

    Name and Title of Signatory 

 

    Name of Agency 
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Issue of Notice to proceed with the work 

 (letter head of the Employer) 

 ————— (date) 

To 

 

—————————————— (name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 

29.1 and signing of the contract agreement for the construction of ——————  a Tender 

Price of Rs.——————, you are hereby instructed to proceed with the execution of the 

said works in accordance with the contract documents. 

 

   Yours faithfully, 

 (Signature, name and title of signatory authorized to sign on behalf of Employer) 

 

 

Agreement Form 

 

Agreement 

 

This agreement, made the ___________________day of ______________20_______, 

between____________________________________________________________________

_______________________________________________________[name and address of 

Employer] 

(hereinafter called “the Employer”) of the one part and 

_____________________________________________ 

___________________________________________________________________________

_____________________________________________________________________[name 

and address of contractor] (hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

_____________________________ 

___________________________________________________________________________

___________________________________________________________________________

__________________________[  name and identification number of Contract] (hereinafter 

called “the Works”) and the Employer has accepted the Tender by the Contractor for the 

execution and completion of such Works and the remedying of any defects therein  at a 

contract price of Rupees............................... 

  

 

 

NOW THIS AGREEMENT WITNESSETH as follows: 
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1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 

they shall be deemed to form and be read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 

and complete the Works and remedy any defects therein in conformity in all aspects with 

the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract Price 

or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract. 

4. The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz: 

 i) Letter of Acceptance; 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Tender; 

 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 

 vi) Specifications; 

 vii) Bill of Quantities; and 

 viii) Any other document listed in the Contract Data as forming part of the contract. 

 

In witness whereof the parties thereto have caused this Agreement to be executed the day and 

year first before written. 

 
The Common Seal of  ___________________________________________________________ 

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said  ___________________________________________________ 

_________________________________________________________________________________ 

 

in the presence of: 

Binding Signature of  Employer _______________________________________________________ 

Binding Signature of Contractor _____________________________________________________ 
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SECTION 5: CONDITIONS OF CONTRACT 
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Conditions of Contract 

 

 A.  General 

 

1. Definitions 

 

1.1   Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Bold letters are used to 

identify defined terms. 

 

• Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Tender. 

• Compensation events are those defined in Clause 38 hereunder. 

• The Completion Date is the date of completion of the Works as certified by the 

Employer in accordance with Sub Clause 46.1. 

• The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.2 

below. 

• The Contract Data defines the documents and other information which comprise the 

Contract. 

• The Contractor is a person or corporate body whose Tender to carry out the Works 

has been accepted by the Employer. 

• The Contractor's Tender is the completed Tender document submitted by the 

Contractor to the Employer. 

• The Contract price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

• Days are calendar days; months are calendar months. 

• A Defect is any part of the Works not completed in accordance with the Contract. 

• The Defects liability period is the period named in the Contract Data and calculated 

from the Completion Date. 

• The Employer is the party who will employ the Contractor to carry out the Works. 

• Equipment is the Contractor's machinery and vehicles brought temporarily to the 

Site to construct the Works. 

• The Initial Contract price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

• The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the 

Employer by issuing an extension of time. 

• Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

• Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

• The Site is the area defined as such in the Contract Data. 

• Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Employer. 
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• The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the 

Site Possession Dates. 

• A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 

Site. 

• A Variation is an instruction given by the Employer which varies the Works. 

• The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the Contract Data. 

 

2. Interpretation 

 

2.1 2 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Employer will provide instructions 

clarifying queries about the Conditions of Contract. 

 

2.2    The documents forming the Contract shall be interpreted in the following 

order of priority: 

a) Agreement 

b) Letter of Acceptance, notice to proceed with the works 

c) Contractor’s Tender 

d) Contract Data 

e) Conditions of Contract 

f) Specifications 

g) Bill of quantities and 

h) Any other document listed in the Contract Data as forming part of the 

Contract. 

 

3. Law governing contract 

 

3.1   The law governing the Contract is the Laws of India supplanted by the 

Karnataka Local Acts. 

 

4. Employer's decisions 

 

4.1   Except where otherwise specifically stated, the Employer will decide 

contractual matters between the Employer and the Contractor. 

 

5. Delegation 

 

5.1   The Employer may delegate any of his duties and responsibilities to 

other people after notifying the Contractor and may cancel any delegation after 

notifying the Contractor. 
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6. Communications 

 

6.1   Communications between parties which are referred to in the 

conditions are effective only when in writing. A notice shall be effective only 

when it is delivered (in terms of Indian Contract Act). 

 

7. Subcontracting : 

   Subcontracting is not allowed. 

   

8. Other Contractors 

 

8.1   The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer. 

 

9. Personnel 

 

9.1   The Contractor shall employ the technical personnel (of number and 

qualifications) as may be stipulated by GOK from time to time during the 

execution of the work. The technical staff so employed shall be available at site as 

may be stipulated by the Employer.  

 

9.2   If the Employer asks the Contractor to remove a person who is a member of 

the Contractor’s staff or his work force stating the reasons, the Contractor shall 

ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract. 

 

10.   Employer’s and Contractor's risks 

 

10.1The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks. 

 

11.   Employer's risks 

 

11.1The Employer is responsible for the excepted risks which are: 

 

a)   rebellion, riot commotion or disorder unless solely restricted to employees of the 

Contractor or his Sub-Contractors arising from the conduct of the Works; or 

b)  a cause due solely to the design of the Works, other than the Contractor’s design; or 

c)  any operation of the forces of nature (in so far as it occurs on the Site) which an 

experienced contractor: 

i. could not have reasonably foreseen; or 

ii. could reasonably have foreseen, but against which he could not reasonably 

have taken at least one of the following measures; 

A. prevent loss or damage to physical property from occurring 

by taking appropriate measures or 

B. insure against such loss or damage 
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12.   Contractor’s risks 

 

12.1All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks are the responsibility of the Contractor. 

 

13.   Insurance: 

 

13.1The Contractor shall prior to commencing the works, effect and thereafter 

maintain insurances, in the joint names of the Employer and the Contractor, 

(cover from the first working day after the Start Date to the end of Defects 

Liability Period), in the amounts stated in the Contract Data: 

a) for loss of or damage to the Works, Plants and Materials and the 

Contractor’s equipment; 

b) for liability of both Parties for loss, damage, death and injury to 

third parties or their property arising out of the Contractor’s 

performance of the Contract including the Contractor’s liability for 

damage to the Employer’s property other than the Works and 

c) for liability of both Parties and of any Employer’s representative for 

death and injury to the Contractor’s personnel except to the extent that 

liability arises from the negligence of the Employer, any Employer’s 

representative or their Employees. 

 

13.2Policies and certificates for insurance shall be delivered by the Contractor to the 

Employer for his approval before the Start Date. All such insurance shall provide 

for compensation to be payable to rectify the loss or damage incurred. All 

payments received from insurers relating to loss or damage shall be held jointly 

by the Parties and used for the repair of the loss or damage or as compensation for 

loss or damage that is not to be repaired. 

 

13.3If the Contractor fails to effect or keep in force any of the insurances referred to 

in the previous sub-clauses or fails to provide satisfactory evidence, policies or 

receipts, the Employer may without prejudice to any other right or remedy, effect 

insurance for the cover relevant to such default and pay the premiums due and 

recover the same as a deduction from any other monies due to the Contractor. If 

no payments are due, the payment of the premiums shall be a debt due. 

 

13.4Alterations to the terms of insurance shall not be made without the approval of 

the Employer. 

 

13.5Both Parties shall comply with any conditions of the insurance policies. 
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14.    

15.  Reports: 

 

15.1The Contractor, in preparing the tender, shall rely on any site investigation 

reports referred to in the Contract data, supplemented by any information 

available to the Tenderer. 

 

 

16.   Queries about the Contract Data 

 

16.1The Employer will clarify queries on the Contract Data. 

 

17.   Contractor to construct the Works 

 

17.1The Contractor shall construct the Works in accordance with the Specification 

and consents. 

 

18.   The Works to be completed by the Intended Completion Date 

 

18.1The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works as per the guidelines/Specifications of the MORTH 

(Revision IV & V and amendments issued if any from time to time) shall 

carry out the Works in accordance with the program submitted by the Contractor, 

as updated with the approval of the Employer, and complete them by the Intended 

Completion Date. 

 

19.   Approval by the Employer: 

 

19.1The Contractor shall submit Specification and drawings showing the proposed 

Temporary Works to the Employer, who is to approve them if they comply with 

the Specifications and Drawings. 

 

19.2The Contractor shall be responsible for the design of Temporary Works. 

 

19.3The Employer’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary Works. 

 

19.4The Contractor shall obtain approval of third parties to the design of third parties 

to the design of the temporary Works where required. 

 

19.5All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Employer before their use. 

 

20.   Safety 

 

20.1The Contractor shall be responsible for the safety of all activities on the Site. 
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21.   Discoveries 

 

 

21.1Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site is the property of the Employer. The Contractor is to notify 

the Employer of such discoveries and carry out the Employer's instructions for 

dealing with them. 

 

 

 

22.   Possession of the Site 

 

22.1The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 

Employer is deemed to have delayed the start of the relevant activities and this 

will be Compensation Event. 

 

23.   Access to the Site 

 

23.1The Contractor shall allow the Employer and any person authorized by the 

Employer and Project Management Consultant access to the Site, to any place 

where work in connection with the Contract is being carried out or is intended to 

be carried out and to any place where materials or plant are being manufactured / 

fabricated / assembled for the works. 

 

23.2The contractor shall establish a full-fledged Testing laboratory at the plant Site as 

per the guidelines/Specification of the MORTH V Revision and amendments 

issued if any from time to time.  

 

24.   Instructions 

 

24.1The Contractor shall carry out all instructions of the Employer which comply 

with the applicable laws where the Site is located. 

 

 

 

 

25.   Procedure for resolution of Disputes:  

 

24.1 If any dispute or difference of any kind what-so-ever shall arises in connection 

with or arising out of this Contract or the execution of Works or maintenance of 

the Works there under, whether before its commencement or during the progress 

of Works or after the termination, abandonment or breach of the Contract, it 

shall, in the first instance, be referred for settlement to the competent authority, 

“Within 45 days of arising the dispute or difference” described along with their 

powers in the Contract Data, above the rank of the Engineer. The competent 

authority shall, within a period of forty-five days after being requested in writing 
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by the Contractor to do so, convey his decision to the Contractor. Such decision 

in respect of every matter so referred shall, subject to review as hereinafter 

provided, be final and binding upon the Contractor. In case the Works is already 

in progress, the Contractor shall proceed with the execution of the Works, 

including maintenance thereof, pending receipt of the decision of the competent 

authority as aforesaid, with all due diligence.  

 

24.2 Either party will have the right of appeal, against the decision of the competent 

authority, to the Engineer in Chief, PRAMC, Bengaluru“within 90 days of 

decision of the competent authority”. 

 

The Contractor and the Employer will be entitled to present their case in writing 

duly supported by documents. If so requested, the Engineer in Chief, PRAMC, 

Bengaluru may allow one opportunity to the Contractor and the Employer for 

oral arguments for a specified period. The Engineer in Chief, PRAMC, 

Bengaluru shall give its decision within a period of ninety days from the date of 

appeal, failing which the contractor can approach the appropriate court for the 

resolution of the dispute. 

 

24.3 Arbitration 

In view of the provision of the clause 24.1 & 24.2 on Dispute Redressal System, 

it is the condition of the Contract that there will be no arbitration for the 

settlement of any dispute between the parties 

 

24.4 The Contractor should set up the Laboratory at the site of work mandatorily. 

 

B.  Time Control 

 

26.  Program 

 

26.1Within the time stated in the Contract Data the Contractor shall submit to the 

Employer for approval a Program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. 

 

26.2The Employer's approval of the Program shall not alter the Contractor's 

obligations. The Contractor may revise the Program and submit it to the 

Employer again at any time. A revised Program is to show the effect of Variations 

and Compensation Events. 

 

26.3The Employer has adopted Progress Monitoring System (PMS) WEB BASED 

software application for the purpose of monitoring the project. The Contractor is 

expected to provide progress details on daily basis to Concerned Project 

Monitoring Consultant (PMC) and Departmental Engineer to upload the data on 

Road Safety Module of Progress Monitoring System (PMS) in KPWD website. 

Running Account Bills (RA Bills) will be paid only after uploading of progress 

details in PMS. PRAMC will facilitate the availability of resources for training 
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and implementation of PMS for the contractor. The necessary training on the 

usage of PMS will be provided. 

 

 

 

27.   Extension of the Intended Completion Date 

 

27.1The Employer shall extend the Intended Completion Date if a Compensation 

Event occurs or a Variation is issued which makes it impossible for Completion 

to be achieved by the Intended Completion Date. 

 

27.2The Employer shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Employer for a 

decision upon the effect of a Compensation Event or Variation and submitting full 

supporting information. 

 

 

 

 

28.   Delays ordered by the Employer 

 

28.1The Employer may instruct the Contractor to delay the start or progress of any 

activity within the Works. 

 

29.   Management meetings 

 

29.1The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and 

the plans for remaining work. 

 

29.2The responsibility of the parties for actions to be taken is to be decided by the 

Employer either at the management meeting or after the management meeting and 

stated in writing to be distributed to all who attended the meeting. 

 

 

 

 

 

C.  Quality Control 

 

30.   Identifying defects 

 

30.1The Employer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Employer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Employer considers may have a Defect  
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30.2The Employer will appoint a “Project Management Consultant” to check the 

quality and quantity of the Contractor’s work regularly during execution. The 

“Project Management Consultant” will be checking the quality and quantity of the 

Contractor’s work regularly during execution and notify the Employer and 

Contractor of any defects that are found. Such a check shall not affect the 

contractor’s or the Employer’s responsibility as defined in the Contract 

agreement. 

 

30.3For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish one full fledged field laboratory at the location decided 

by the Engineer for each package. The field laboratory will have minimum 

equipments as specified in the contract data. A temporary laboratory on each road 

shall be established with necessary equipments required for each stage of work. 

Further, a mobile van carrying the necessary testing equipments at the time of 

inspection of Departmental engineers shall be made available by the contractor. 

               

The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the specifications, and 

b. For the correctness of the test results, whether preformed in his 

laboratory or elsewhere. 

c. Entry of Test results and Non-conformance report as per contract data.  

31.   Tests 

 

31.1If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no Defect 

the test shall be a Compensation Event. 

 

32.   Correction of defects 

 

32.1The Employer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

 

32.2Every time notice of a Defect is given, the Contractor shall correct the notified 

Defect within the length of time specified by the Employer’s notice. 

 

33.   Uncorrected defects 

 

33.1If the Contractor has not corrected a Defect within the time specified in the 

Employer’s notice, the Employer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 

 

D.  Cost Control 
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34.   Bill of Quantities (BOQ) 

 

34.1The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 

 

34.2The BOQ is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the BOQ for each item 

 

35.   Variations 

 

35.1The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the work by 

him. 

 

a) Increase or decrease of any item of work included in the Bill of Quantities 

(BOQ); 

b) Omit any item of work; 

c) Change the character or quality or kind of any item of work; 

d) Change the levels, lines, positions and dimensions of any part of the work; 

e) Execute additional items of work of any kind necessary for the completion 

of the works; and 

f) Change in any specified sequence, methods or timing of construction of 

any part of the work. 

 

35.2The Contractor shall be bound to carry out the work in accordance with any 

instructions in this connection, which may be given to him in writing by the 

Employer and such alteration shall not vitiate or invalidate the contract. 

 

35.3Variations shall not be made by the Contractor without an order in writing by the 

Employer, provided that no order in writing shall be required for increase or 

decrease in the quantity of an item appearing in the BOQ so long as the work 

executed conforms to the approved drawings. 

 

35.4The Contractor shall promptly request in writing to the employer to confirm 

verbal orders and the officer issuing oral instructions shall confirm it in writing 

within 30 days, failing which the work shall be carried out as though there is no 

variations. In case variation is approved it shall be accompanied by BOQ failing 

which the contractor shall be responsible for deviation if any. Approval for 

variation shall be obtained as per GO No. PWD 671 FC:1 2009 Bangalore dated 

03/02/2010  

 

36.   Payments for Variations 

 

36.1Payment for increase in the quantities of an item in the BOQ up to 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the 

Contractor.  
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36.2For quantities in excess of 125% of the tendered quantity of an item as given in 

the BOQ, the Contractor shall be paid at the rate entered in or derived from in the 

Schedule of Rates (applicable for the area of the work and current at the time of 

award of contract) plus or minus the overall percentage of the original tendered 

rates over the current Schedule of Rates prevalent at the time of award of 

contract. 

 

36.3If there is no rate for the additional, substituted or altered item of the work in the 

BOQ, efforts would be made to derive the rates from those given in the BOQ or 

the Schedule of Rates (applicable for the area of the work and current at the time 

of award of contract) and if found feasible the payment would be made at the 

derived rate for the item plus or minus the overall percentage of the original 

tendered rates over the current Schedule of Rates prevalent at the time of award of 

contract. 

 

36.4If the rates for additional, substituted or altered item of work cannot be 

determined either as at 35.1 or 35.2 or 35.3 above, the Contractor shall be 

requested to submit his quotation for the items supported by analysis of the rate or 

rates claimed, within 7 days. 

 

36.5If the Contractor's quotation is determined unreasonable, the Employer may order 

the Variation and make a change to the Contract Price which shall be based on 

Employer’s own forecast of the effects of the Variation on the Contractor's costs.  

 

36.6If the Employer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation 

shall be given and the Variation shall be treated as a Compensation Event. 

 

 

36.7Under no circumstances the Contractor shall suspend the work on the plea of 

non-settlement of rates for items falling under this Clause. 

 

37.   Submission of bills for payment 

 

37.1The Contractor shall submit to the Employer monthly bills in the electronic 

format along with E-MB in the Excel format for the value of the work completed 

less the cumulative amount paid previously duly certified by the Project 

Management Consultant for payment. 

 

37.2The Employer shall check the Contractor's bill and determine the value of the 

work executed which shall comprise of (i) value of the quantities of the items in 

the BOQ completed and (ii) valuation of Variations and Compensation Events.  

 

37.3The Employer may exclude any item paid in a previous bill or reduce the 

proportion of any item previously paid in the light of later information. 

 

38.   Payments 
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38.1Payments shall be adjusted for deductions for advance payments, other than 

recoveries in terms of the contract and taxes, at source, as applicable under the 

law.  Payment is subject to availability of the grant.  

 

39.   Compensation events 

 

39.1The following are Compensation events unless they are caused by the Contractor: 

 

a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Contract Data. 

b) The Employer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 

c) The Employer instructs the Contractor to uncover or to carry out additional 

tests upon work which is then found to have no Defects. 

d) The Employer gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety 

or other reasons. 

e) The effect on the Contractor of any of the Employer’s Risks. 

f) The Employer unreasonably delays issuing a Certificate of Completion. 

g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 

 

39.2If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date is extended. The Employer shall 

decide whether and by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date shall be extended. 

 

39.3As soon as information demonstrating the effect of each Compensation event 

upon the Contractor's forecast cost has been provided by the Contractor, it is to be 

assessed by the Employer and the Contract Price shall be adjusted accordingly. If 

the Contractor's forecast is deemed unreasonable, the Employer shall adjust the 

Contract Price based on Employer’s own forecast. The Employer will assume that 

the Contractor will react competently and promptly to the event. 

 

39.4The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor not having given 

early warning or not having cooperated with the Employer. 

 

40.   Tax 

  

40.1The rates quoted by the Contractor shall be deemed to be inclusive of the sales 

and other taxes that the Contractor will have to pay for the performance of this 

Contract.  The Employer will perform such duties in regard to the deduction of 

such taxes at source as per applicable law. 

 

41.   Price Adjustment:  
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41.1 Provisions for price adjustment clause for specified material   

         is applicable as per Government order No. FD 3 PCL 2008,    

         Bangalore Dated 21-11-2008”.  

41.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other Clauses in the Contract, the unit 

rates included in the contract shall be deemed to include amounts to cover the 

contingency of such other rise or fall in costs.  

40.3    If the Tender Acceptance Authority awards Tender Premium to the successful 

Tenderer, the agency will have no rights to claim the Star Rates as per 

Government order No. PWD 436 FC-1/2009, Bangalore dated 22-06-2009.  

 

42.   Liquidated damages 

 

42.1The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 

Intended Completion Date for the whole of the works or the milestone as stated in 

the Contract Data.  The total amount of liquidated damages shall not exceed the 

amount defined in the Contract Data. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages 

does not affect the Contractor's liabilities. 

 

42.2If the Intended Completion Date is extended after liquidated damages have been 

paid, the Employer shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment of bill.  

 

43.   Advance Payments:  

 

       Not Applicable 

 

44.   Securities: 

 

44.1The Security deposit (including additional security for unbalanced tenders) shall 

be provided to the Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount and form and type of instrument 

acceptable to the Employer. The Security deposit shall be valid until a date 30 

days from the date of expiry of Defects Liability Period and the additional 

security for unbalanced tenders shall be valid until a date 30 days from the date of 

issue of the certificate of completion. 

 

45.   Cost of Repairs: 

 

45.1Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor's cost if the loss or damage arises 

from the Contractor's acts or omissions. 
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  E.  Finishing the Contract 

46.   Completion 

 

46.1The Contractor shall request the Employer to issue a Certificate of Completion of 

the Works and the Employer will do so upon deciding that the Work is 

completed. 

 

47.   Taking over 

 

47.1The Employer shall take over the Site and the Works within seven days of 

issuing a certificate of Completion. 

48.   Final account 

 

48.1The Contractor shall supply to the Employer a detailed account of the total 

amount that the Contractor considers payable under the Contract before the end of 

the Defects Liability Period. The Employer shall issue a Defect Liability 

Certificate and certify any final payment that is due to the Contractor within 90 

days of receiving the Contractor's account if it is correct and complete. If it is not, 

the Employer shall issue within 90 days a schedule that states the scope of the 

corrections or additions that are necessary. If the Final Account is still 

unsatisfactory after it has been resubmitted, the Employer shall decide on the 

amount payable to the Contractor and make payment within 60 days of receiving 

the Contractor’s revised account. 

 

49.   As built drawings and /or Operating and Maintenance Manuals 

 

49.1If “As-Built” Drawings are required, the Contractor shall supply them by the 

dates stated in the Contract Data. 

 

49.2If the Contractor does not supply the Drawings by the dates stated in the Contract 

Data, or they do not receive the Employer’s approval, the Employer shall 

withhold the amount stated in the Contract Data from payments due to the 

Contractor. 

 

 

 

 

50.   Termination 

 

50.1The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

 

50.2Fundamental breaches of Contract include, but shall not be limited to the 

following: 
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a) the Contractor stops work for 45 days when no stoppage of work is 

shown on the current Program and the stoppage has not been authorized 

by the Employer; 

b) The Contractor becomes bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation; 

c) the Employer gives Notice that failure to correct a particular Defect 

is a fundamental breach of Contract and the Contractor fails to correct it 

within a reasonable period of time determined by the Employer. 

d) the Contractor does not maintain a security which is required; 

e) the Contractor has delayed the completion of works by the number 

of days for which the maximum amount of liquidated damages can be 

paid as defined in the Contract data; and 

f) if the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in the executing the Contract. 

   For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of 

a public official in the procurement process or in contract execution.  

“Fraudulent practice” means a misrepresentation of facts in order to 

influence a procurement process or the execution of a contract to the 

detriment of the Borrower, and includes collusive practice among 

Tenderers (prior to or after Tender submission) designed to establish 

Tender prices at artificial non-competitive levels and to deprive the 

Borrower of the benefits of free and open competition.” 

 

50.3When either party to the Contract gives notice of a breach of contract to the 

Employer for a cause other than those listed under Sub Clause 49.2 above, the 

Employer shall decide whether the breach is fundamental or not. 

 

50.4Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

50.5If the Contract is terminated the Contractor shall stop work immediately, make 

the Site safe and secure and leave the Site as soon as reasonably possible. 

 

51.   Payment upon Termination 

 

51.1If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Employer shall prepare bill for the value of the work done less 

advance payments received up to the date of the bill, less other recoveries due in 

terms of the contract, less taxes due to be deducted at source as per applicable law 

and less the percentage to apply to the work not completed as indicated in the 

Contract Data. Additional Liquidated Damages shall not apply.  If the total 

amount due to the Employer exceeds any payment due to the Contractor the 

difference shall be a debt payable to the Employer. 

 

51.2If the Contract is terminated at the Employer's convenience or because of a 

fundamental breach of Contract by the Employer, the Employer shall prepare bill 
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for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the 

Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in 

terms of the contract, and less taxes due to be deducted at source as per applicable 

law and make payment accordingly. 

 

52.   Property 

 

52.1All materials on the Site, Plant, Equipment, Temporary Works and Works are 

deemed to be the property of the Employer, if the Contract is terminated because 

of a Contractor’s default. 

 

53.   Release from performance 

 

53.1If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which commitment 

was made  

 

F.   Special Conditions of Contract 

 

1.   Labour: 

 

  The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport. 

 The Contractor shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by 

the Contractor on the Site and such other information as the Employer may require. 

 

2.   Compliance with labour regulations: 

 

 During continuance of the contract, the Contractor and his sub contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and 

any other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. The Contractor shall keep the 

Employer indemnified in case any action is taken against the Employer by the 

competent authority on account of contravention of any of the provisions of any Act 

or rules made there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause 

or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 
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Contractor, Employer shall have the right to deduct any money due to the Contractor 

including his amount of security deposit.  The Employer shall also have right to 

recover from the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer. 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time. 

 

3.   Protection of Environment: 

 

  The contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or 

others resulting from pollution, noise or other causes arising as a consequence of his 

methods of operation. During continuance of the contract, the contractor and his sub-

contractors shall abide at all times by all existing enactments on environmental 

protection and rules made there under, regulations, notifications and bye-laws of the 

State or Central Government, or local authorities and any other law, bye-law, 

regulations that may be passed or notification that may be issued in this respect in 

future by the State or Central Government or the local authority. 

 

The Contractor has to strictly observe the construction workers compensation Act. 

4.    LIQUIDATED DAMAGES (Inclusion) 

Please substitute the last sentence with the following: 

“Time is the essence of the contract and payment or deduction of liquidated damage 

shall not relieve the contractor from his obligation to complete the work as per the 

agreed construction programme and mile stones or from any other of the contractor’s 

obligations and liabilities under the contract.” 

  

5.   ROYALTY (Inclusion) 

  

The present Royalty charges on materials are as per Government of Karnataka 

Notification No. CI  81 MMN 2014, Bangalore, dated 5th March 2014 issued by the 

Commerce and Industries Secretariat, Bangalore, Circular 

No.M&G:DCB/KaGaGu/RaPaKo/2013-14,Bangalore, dated 13.03.2014 issued by 

Director, Mines & Geology Department and any subsequent revisions made by the 

Government of Karnataka would be applicable 

 

6. In case of Death of original contractor 

 

In the case of the death of the contractor after executing the agreement/ commencement 

of the work, his legal heir, if any eligible registered contractor and willing, can execute 

and complete the work at the accepted tender rates irrespective of the cost of the work.  

 

7.   Others 

 
(a) 1% of the Tendered amount will be deducted towards “Labour Welfare 

Fund “. 
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(b)  The Tenderer has to produce all the relevant Documents as indicated in 

the Bid Document in originals during the evaluation of the Technical Bid 

“Mandatorily” except the Original ‘Bank Guarantee” & Original “Letter 

of Credit” which are to be submitted to the Tender inviting Authority after 

the last date and time of submission for tenders and before the time of 

opening of Technical Bids to the Tender Inviting Authority in person or 

through authorized representative. This is in addition to Uploading all the 

relevant Documents in the KPPPportal. If the Originals are not submitted, 

the Tender will be rejected. 

(c) All other documents which are required to be submitted are to be uploaded 

in the KPPPPortal in General Documents section, while electronically 

submitting the bid. If any of the Documents as desired are not submitted 

the Tender will be rejected. 

 

8. Arbitration (clause 24): 

a. Any dispute or difference or claim arising out of, or in connection with, or 

relating to the present contract or the breach, termination or invalidity thereof 

shall be referred and settled under the Arbitration Centre- Karnataka 

(Domestic and International) Rules 2012, by one or more Arbitrators 

appointed in accordance with its rules” 

b. Performance under the contract shall continue during the Arbitration 

proceedings and payments due the contractor by the employer shall not be 

withheld, unless they are the subject matter of the Arbitration proceedings. 

 

9. Joint Ventures are not allowed and Conditional tenders will be rejected without 

assigning any reason. 
 

 

10. In case of Discrepancy / Inconsistency between the Description in the Scope of 

Works, Specifications, Nomenclature of Items and / or the Drawings, Conditions of 

Contract, and if there are Varying or Conflicting Provisions made in any Document 

forming Part of the Contract, the Employer shall be the Deciding Authority with 

regard to the Intention / Interpretation of the Document and his Decision shall be final 

and binding on the Contractor without any reservations. 

 

11. Any Error in Description or any Omissions there from, shall not vitiate the Contract or 

release the Contractor from the Execution of the whole or any part of the Works 

comprised therein according to Drawings and Specifications or from any of his 

Obligations under the Contract. 

 

12. Existing Drains, Pipes, Cables, Overhead Wires, Sewer Lines, Water Lines and similar 

Services encountered in the Course of the Execution of the Work shall be protected / 

maintained against the Damage by the Contractor. The Contractor shall not store 

Materials or otherwise occupy any part of the Site in a manner likely to hinder the 
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Operation of such Services. In case Temporary Shifting of such Services is required to 

facilitate the Work, the Contractor at no Extra Cost shall do the same. 

 

13. The Respective Departments in coordination with the Employer shall carry out 

Shifting of Major Services. The Decision as whether the Service in Question is Major 

or not, will be at the Discretion of the Employer. The Contractor will, however, be 

required to provide all help to ensure that the Work is carried out smoothly. 

 

14. The Contractor shall make his own arrangement for the Disposal of the Spoils from 

the Works to such Place where the same shall not cause Nuisance and shall be 

acceptable to the Authorities concerned 

 

15. The Execution of any Items of Work where any Incidental Work is actually required 

but not specifically stated in the Tender Document, it is to be understood that the 

Amount quoted by the Contractor shall cover such Charges also and nothing extra on 

account of such Incidental Charges, if any, shall be 

 

16. The Contractor shall maintain in Good Condition all Work till the Completion of 

entire Work allotted to him. From the Commencement of the Work to the Completion 

of the same, the Work is to be under the Contractor's Charge 

 

17. The Contractor will take all Necessary Measures for the Safety of Workers during 

Construction and provide, erect and maintain such Barricades, including Signs, 

Markings, Flags, Lights and Skilled Flagmen, as necessary, all around the Excavation 

/ Construction Area and at such Intermediate Points, as directed by the Employer 

including the Proper Identification of the Construction Areas. He shall be Responsible 

for all Damages and Accidents on account of Construction and other Relevant 

Activities. Nothing shall be paid extra on account of above. 

 

18. The Temporary Warning Signs / Lamps shall be installed at all Barricades during the 

Hours of Darkness and kept lit there at all times during these hours and nothing shall 

be paid extra. 

 

19. Barricading and Safety Requirements are very Important Aspects to execute this 

Project. The above Provisions shall be followed strictly and at no time the 

Construction / Excavation Areas are to be left Unbarricaded or without Red Lamps 

during the Hours of Darkness. Failure to comply with the Requirements mentioned in 

the Preceding Paragraphs shall be deemed to be a Breach of Contract on the Part of the 

Contractor for which the Contractor shall be Liable to action under Relevant Clauses / 

Conditions of the Agreement. 

 

20. The Contractor shall engage a road safety expert with a Minimum Qualification Post 

graduation in Highway Engineering / Transportation Engineering / Road Safety 

Engineering with a minimum work experience of 5 years in the Highway construction 
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and road safety aspects. 

21. The Consent Letter of Road Safety Expert should be submitted to PRAMC within two 

working days from the date of submission of bids. 

22. The detailed drawing showing the locations of all the sign boards as per IRC 

recommendations to be enclosed along with the bid. 

 

23. Line of credit should be submitted to PRAMC within two working days from the date 

of submission of bids. 

 

 

24. The road signages shall confirm to the specifications and the authority has right to get 

the quality of the materials checked as per the IRC and other guidelines at designated 

laboratories before accepting the bills. 

 

25. The components guarantee / warranty for the road safety components are to be 

submitted along with the running bills. 

 

27. Detailed drawings in respect of  

a) Junctions,  

b) Signages, 

c) Curves 

d) Mandatory, Cautionary, Informatory signs, 

e) lighting facilities 

f) Bus shelter/ Bus bay 

g) Speed calming measures  

h) and any other road safety related items. 

 

28. The Chief Engineer, PRAMC reserves the right to accept or reject the drawings. 
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SECTION 6: CONTRACT DATA 

 

Items marked "N/A" do not apply in this Contract. 

 

The following documents are also part of the Contract:   Clause 

Reference 

 

• The Schedule of Operating and Maintenance Manuals   [48] 

 

• The Methodology and Program of Construction   [25] 

 

• Site Investigation Reports    [14] 

 

• The Schedule of Key and Critical Equipment to be deployed 

  on the work as per agreed program of construction.   [25] 

 

The Employer is: 

  

 Name :  The Executive Engineer, Office of the Engineer in Chief, PRAMC 

   

 Address :   Planning and Road Asset Management Centre (PRAMC),  

      Public Works Department, 4th Floor, PWD Annexe Building, K R Circle, 

Bangalore – 560 001 

   

Name of authorized Representative is  

Assistant Executive Engineer, PWD Sub-Division, 

The name and identification number of the Contract is 

The start date shall be the date of issue of notice to proceed with the work.  [1.1] 

 

The Intended Completion Date for the whole of the Works is 9 months with the following 

milestones -      [17, 26] 

 

 

Milestone dates:   

     Physical works to be completed    Period from the date of issue of  

         Notice to proceed with the work 

  

Milestone 1 i.e.,                    (end of 2rd month)    30 % of contract value 

Milestone 2 i.e.,                 (end of 4th month)    60 % of contract value (cumulative) 

Milestone 3 i.e.,                 (end of 6h month)   100 % of contract value (cumulative) 

 

The Site Possession Date: Three days after issue of work order     [21] 
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The Road site is in kunigal Taluk   [1.1] 

 

The Defects Liability Period is Two years.   [31] 

  

Insurance requirements are as under:   [13] 

 

 Type of Cover Minimum cover for Insurance 

(i) Works and of Plant and materials  The sum stated in the Agreement 

plus 20% 

(ii) Loss or damage to equipment Full replacement cost 

(iii) Loss or damage to property of Third 

Party 

Full replacement cost 

(iv) Personal injury or death insurance 

(a) for Third Party 

In accordance with the statutory 

requirements applicable to 

Karnataka  (b) for Contractor’s employees or labour 

 

 

Price Adjustment Formula; Provision for price Adjustment is not applicable for this 

work as per GO no. FD 3 PCL 2008, Bangalore, dated: 21-11-2008 & GO No: 

791 EXP-12/2015, Bangalore Dated: 26.02.2016 [40] 

  

The liquidated damages for the whole of the works are Rs. 0.1% OF THE CONTRACT 

PRICE per day and that for the milestones are as under: 

  Rs            per day     [41] 

 

The maximum amount of liquidated damages for the whole of the works is 10% OF THE 

FINAL CONTRACT PRICE. [41] 

 

  Rs.            per day 

  

       The amounts of the advance payment are: Not Applicable  [42] 

  

The date by which “As-Built” drawings (in scale …) in 2 sets are required is within 30 

days of issue of certificate of completion of Whole or Section of the Work as the case 

may be.     [48]  

  The date by which Operating and Maintenance Manuals are required is within 30 

days of issue of certificate of completion of Whole or Section of the Work as the case 

may be.     [48] 

 

The amount to be withheld for failing to supply “As-Built” drawings or supply of 

Operation and Maintenance Manuals by the date required is Rs. Lakhs   [48] 
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The following events shall also be fundamental breach of the contract:                 

[49.2] 

 

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. 

 

The percentage to apply to the value of the work not completed representing the 

Employer's additional cost for completing the Works shall be 30 percent. 
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SECTION 7: SPECIFICATIONS 

 

Please refer KPPP  

portal 
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SECTION 8: BILL OF QUANTITIES 

 

 

                 Rate (Rs)  

Sl. No. Description of item 

(with brief 

specification and 

reference to Book 

of specification) 

Quantity Unit In figures       In words Amount 

(Rs) 

 

 

 

 

Please refer KPPP portal. 

 Total Tender 

Price (in figures) 

 

 (in 

words) 

 

 

 

Note: 

 

(1) Item for which no rate or price has been entered in will not be paid for by the Employer 

when executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities (refer: ITB Clause 11.2 and CC Clause 37.2). 

 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 
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SECTION 9: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT 

 

 

To: The Engineer in Chief, Planning and Road Asset Management Centre, Public Works 

Department), 4th Floor, PWD Annexe Building, K R Circle, Bangalore – 560 001 

 

 WHEREAS _________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. _____ 

dated ________________ to execute __________________________ [name of Contract and 

brief description of Works] (hereinafter called "the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 

specified therein as security for compliance with his obligations in accordance with the 

Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Rs.____________________ [amount of 

guarantee] Rupees__________________________ __________________________[in 

words], and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of ____________________ [amount of 

guarantee] as aforesaid without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed there under or of any of the Contract 

documents which may be made between you and the Contractor shall in any way release us 

from any liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

 This guarantee shall be valid until 30 days from the date of expiry of the Defects 

Liability Period. 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 
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SECTION 10: FORMAT OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") 

has submitted his Bid dated _______________________ [date] for the construction -------------

---------------------------- (hereinafter called "the Bid"). 
 

KNOW ALL PEOPLE by these presents that We ______________________________ 

[name of bank] of ____________________________ [name of country] having our 

registered office at ___________________________________ (hereinafter called 

"the Bank") are bound unto Engineer in Chief, Planning and Road Asset 

Management Centre, Public Works Department), 4 th Floor, PWD Annex 

Building, K R Circle, Bangalore – 560 001 
 (hereinafter called "the Employer") in the sum of ___________________ for which payment 

well and truly to be made to the said Employer the Bank binds itself, his successors and 

assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________ day of __________ 

19____. 
 

THE CONDITIONS of this obligation are: 
 

 (1) If after Bid opening the Bidder withdraws his bid during the period of Bid 

validity specified in the Form of Bid; 

or 

 (2) If the Bidder having been notified of the acceptance of his bid by the 

Employer during the period of Bid validity: 

 

  (a) fails or refuses to execute the Form of Agreement in accordance with 

the Instructions to Bidders, if required; or 

 

  (b) fails or refuses to furnish the Performance Security, in accordance 

with the Instruction to Bidders; or 

 

  (c) does not accept the correction of the Bid Price pursuant to Clause 24; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred condition or 

conditions. 

 

This Guarantee will remain in force up to and including the date ________________ days 

after the deadline for submission of Bids as such deadline is stated in the Instructions to 

Bidders or as it may be extended by the Employer, notice of which extension(s) to the Bank 

is hereby waived. Any demand in respect of this guarantee should reach the Bank not later 

than the above date. 
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DATE _______________  

SIGNATURE OF THE BANK _________________________ 

       

WITNESS ____________  

SEAL _______________________________________ 

 

_________________________________________________________________ 

[signature, name, and address] 

 

____________________________ 

 

1 The Bidder should insert the amount of the guarantee in words and figures denominated 

in Indian Rupees.  This figure should be the same as shown in Clause 10.1 of the 

Instructions to Bidders. 
 

2 45 days after the end of the validity period of the Bid.   
 

 

 

 

 

 

 

Ref…………..       Bank Guarantee No: …….. 

        Date: …….. 

 

To: ______________________________________________ [name of Employer] 

  _________________________________________ [address of Employer] 
 

 WHEREAS _________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of  Indent  

_________ to execute  the work of ____________________________________AND 

WHEREAS it has been stipulated by you in the said tender that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

EMD for compliance with his obligations in accordance with the conditions of 

Tender; 
 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of Rs.____________________ [amount of 

guarantee] _Rupees__________________________ __________________________[in 

words], and we undertake to pay you, upon Contractor written demand and without 

cavil or argument, any sum or sums within the limits of ____________________ [amount of 

guarantee]  as aforesaid without your needing to prove or to show grounds or reasons for 

your demand for the sum specified therein. 
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 We hereby waive the necessity of your demanding the said debt from the Contractor 

before presenting us with the demand. 
 

 We further agree that no change or addition to or other modification of the terms 

and conditions of the tender or of the Works to be performed there under or of 

any of the tender documents.     

 This guarantee shall be irrevocable and valid until 30 days from the date of expiry of 

the Tender Validity Period i.e.90 days from the date of opening 

the tender. If any further extension of this guarantee is required, the same shall be 

extended to such required period (not extending 1 year) on receiving instructions from 

M/s………….. on whose behalf this guarantee is issued.   

 

 Witness, 

………… (Signature)                              Signature and seal of the guarantor 

_________________ 

………… (Name)                                    Name of Bank 

_________________________________ 

………… (Official address)              Address          

__________________________________ 

 Date ___________________________________ 
 


