
    Surat Municipal Corporation 
South Zone - B (KANAKPUR) 

                                                                                                                                                                                                                                                   

 
 NAME OF WORK :-  Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  

Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. No. 
34 (Pali- Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- Umber) 
Moje - Umber,Talangpur Area Of  South Zone-B (Kanakpur), Surat. 

   
E-Tender 

TENDER NOTICE (online) NO: DMC/SZ-B/01/2026-2027, 
 

Work No.07 
 

VOLUME-I : TECHNICAL BID 
 

Uploading Of Tender Document : 19/06/2026 

 

Downloading Of Tender Document : From 19/06/2026 to 03/07/2026 up to 18.00 
hrs. 

Date Of Pre-Bid Conference :          - 

Last Date Of Submission Of  Online 
Tender (Tender Fees, Emd And Other 
Documents In Soft Copy) 

: On or Before 03/07/2026 up to 18.00 hrs 

Last Date Of Submission Of Tender Fees, 
Emd And Other Documents In Hard Copy 

: Upto 13/07/2026 to Chief Accountant, SMC, 
Muglisara, Surat by R.P.A.D./Speed Post up 
to 18.00 hours. 

Opening Of Online Technical Bid Etc.  : On Dt. 04/07/2026(Probable), 11.00 hrs. 

Opening Of Price Bid : After  Scrutiny of Technical bid 

Estimated Amount  : Rs. 4875642.25 Ps. 

E.M.D. : Rs. 49000.00 Ps. 

Document Fees : Rs.1770 Ps. 

Registration : "E-1" Class 
 
 

 TENDER TO BE SUBMITTED TO: 
THE CHIEF ACCOUNTANT,  

SURAT MUNICIPAL CORPORATION,  
MUGLISARA, SURAT – 395 003.  

BY R.P.A.D. / SPEED POST THROUGH POSTAL AUTHORITY ONLY 
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 [TECHNICAL -BID] 

         
         
NAME OF WORK : Maintenance And Repairing Work Of  Various Segment Of Existing 

Sewer  Drainage Line And Storm Drainage Line As Per 
Requirement In  D.T.P.S. No. 34 (Pali- Sachin- Kansad), Moje -Pali 
and D.T.P.S. No. 33 (Talangpur- Umber) Moje - Umber,Talangpur 
Area Of  South Zone-B (Kanakpur), Surat. 

         

Estimated Amount :- Rs. 4875642.25  Ps. 

E.M.D. :- Rs. 49000.00  Ps. 

Tender Fee :- Rs.1770 Ps. 

Receipt No. :-  

Date :-  

 
         

Issued to ___________________________________________________________________ 
CONTRACTOR 

 
 

Issuing Office: Executive Engineer, South Zone-B(Kanakpur),  
Surat Municipal Corporation.       

     
 
 
Signature & Date of the Issuing Officer :- 

         
 
 

Executive Engineer, 
South Zone-B(Kanakpur) 

Surat Municipal Corporation, 
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SURAT MUNICIPAL CORPORATION 

 
1.0   NOTICE INVITING TENDER 
 
(A)   RECEIPT AND OPENING OF TENDER : 

Online  Tenders will be received from the established and  reliable contractors From 19/06/2026 to 
03/07/2026  upto 18.00 hrs. on website smc.nprocure.com. The tender received after due time and date  
specified  will  not be accepted.  

 
(B) Name Of Work :-  Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  

Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. 
No. 34 (Pali- Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- 
Umber) Moje - Umber,Talangpur Area Of  South Zone-B (Kanakpur), 
Surat.                             

 
                        Estimated Cost       : Rs. 4875642.25 Ps. 
  Earnest Money Deposit  : Rs. 49000.00 Ps.   

Time Limit        : 12 (Twelve) months  (INCLUDING MONSOON) 
Document  Fee       : Rs. 1770 Ps. 

 Registration required   : “ E-1 ”  class 
   
(C)   OPENING OF TENDERS : 
 The tenders will be opened online in presence of bidders and opening authority subject to receipt of Tender 

Fees, EMD and other Documents in hard copy. The tenders will be opened in two stages i.e Technical Bid and 
Price Bid. 

(D)   PURCHASE OF TENDER DOCUMENTS: 
            

Tender Documents can be downloaded from smc.nprocure.com up to 19/06/2026.  
Tender documents fees per set which is required for submission of tender towards the cost of tender 
documents in form of  pay order or by demand draft of any nationalized bank, in favour of "The 
Commissioner, Surat Municipal Corporation" payable at Surat and shall be submitted along with EMD 
and other documents. The cost of the Tender Documents will not be refunded in any circumstances. 
The Surat Municipal Corporation shall not be liable for any postal delay in any case. 

  Demand Draft for E.M.D. & Tender (Bid) fee shall be submitted in electronic format through 
 online mode (by scanning) while uploading the bid. This submission shall mean that E.M.D. & 
 tender fee are received for purpose of opening of the bid. Accordingly offer of those shall be 
 opened whose E.M.D. & tender (bid) fee is received electronically. However, for the purpose  of 
 realization of D.D. bidder shall send the D.D. in original through RPAD / Speed post so as  to reach to 
 Chief Accountant, SMC within 7 days from the last date of online submission of  the bid as per 
 tender notice. Penaltative action will be taken for not submitting original  Demand Draft in the  
 Chief Accountant, of Surat Municipal Corporation within 7 days from  the last date of online 
 submission of the bid for the first time as mentioned below.  

Sr. No. Tender Amount Penalty Amount in Rs. 
1. Up to Rs. 1 Crore Rs. 10,000/- 
2. More than Rs. 1 Crore and Upto Rs. 10 Crore Rs. 20,000/- 
3. More than Rs. 10 Crore and Upto Rs. 50 Crore Rs. 30,000/- 
4. More than Rs. 50 Crore and Upto Rs. 100 Crore Rs. 70,000/- 
5. More than Rs. 100 Crore Rs. 1,00,000/- 

If bidder will not submit the penalty amount within 10 days to Surat Municipal Corporation and/or 
bidder will not submit the demand draft in original for the second time and after, Penaltative action 
shall be taken. (for abeyance of registration and cancellation of E-tendering code for 6 (six) months.) 

   Any documents in supporting of bid shall be in electronic format only through online (by scanning) & 
hard copy will not be accepted separately. (As per City Engineer Note No.61, dtd.05/02/2025)  
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(E)   CONTRACT PERIOD : 

The total contract period is hereby fixed as 12 (Twelve) months (INCLUDING MONSOON) from the 10th Day of 
issuance of work order. 

 (F)   Tenderer must comply with and agree to all instructions & requirements in the Notice and in the Instructions to 
Tenderers, including requirements in the Contract  Documents. 
(a) All tenders must be submitted in the prescribed Tender form. 
(b) Each Tender must be accompanied by the completion Schedule. 
(c)  Each  tender must  be  accompanied  by  the  Tender  Security (Earnest Money  Deposit) Rs. 49000.00  Ps. 

as specified in the IT-07. 
(d)  The successful tenderer shall execute the Contract Agreement within fifteen days after the date of Notice 

of award. 
 (e)  The successful Tenderer will be required to furnish a performance bond (Security Deposit) of and amount 

equal to (2%) Two percent of the tendered amount. 
 (f)  The successful Tenderer shall furnish insurance in accordance with the contract documents. 
 (g) The Surat Municipal Corporation may withhold issuance of the Notice of proceed for a period  not  

exceeding fifteen days after the date of execution of the contract agreement. 
 
(h) The tender and tender guarantee bond (Earnest Money  Deposit) shall be submitted by the Agency in 

whose name tender has been issued. Transfer of tender documents to any other  party is prohibited. 
(i) All intending tenderers will have to purchase digital signatures in order to participate in the online bidding 

process. 
 (G)  RECEIPT OF TENDER DOCUMENTS : 
 The following details are to be submitted online on smc.nprocure.com : 

a. Document fees and EMD Details 
b. Price Bid 

The following details shall be submitted in hard copy at prescribed address : 
a. Tender fees in prescribed format 
b. Earnest Money Deposit in prescribed format 
c. Technical Bid and other documents 

Please note that Price bid shall not be submitted in hard copy under any circumstances. This will hold the 
tender liable for rejection.  

(H)  Tender Validity Period : 
 The validity period of the tender submitted for this work shall be of one hundred twenty (120) calendar days 

from opening of the date of price bid the work and the Tenderer shall not be allowed to withdraw or modify 
the tender offer on his own during the validity period. 

(I) Rights Reserved : 
Without assigning any reason, The Surat Municipal Corporation reserves the right to reject the lowest or any 
other or all tenders or part of its. To waive any informality or irregularity in any tender, which in the opinion of 
the Surat Municipal Corporation does not appear to be in its best interest and the tenderer shall have no cause 
of action or claim against the Surat Municipal Corporation or its officers, employee, successors or assignees for 
rejection of this tender. 
The Surat Municipal Corporation further reserves the right to withhold issuance of the notice to proceed, after 
execution of the contract agreement by the successful Tenderer. The Surat Municipal Corporation is not 
obliged to give reasons for any such action. 
During Tender validity period, if any Tenderer withdraws or makes any modifications or additions in the terms 
and conditions on his own in this tender, then The Surat Municipal Corporation shall without prejudice to any 
right or remedy be at liberty to reject the tender and forfeit the Earnest Money Deposit in full. Such Tenderer 
may be disqualified from tendering for further works under the jurisdiction of The Surat Municipal Corporation. 
The Surat Municipal Corporation reserves the right to increase or decrease the scope of work and split the 
tender in two or more parts without assigning any reason even after the award of contract. 
 

  
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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2.0 INFORMATION TO TENDERER: 
 

1.  Tender validity period : 120 days (One hundred & Twenty days) from the opening of 
the date of opening of price bid of tender 

2.  Earnest Money Deposit : Rs. 49000.00 Ps. 

3.  Security Deposit : Two Percent (2%) of tendered Amount. 

4.  Time of Completion : For  the complete contract 12 (Twelve) months (INCLUDING 
MONSOON) 

5.  Period of liability for defects : Twelve Months  after completion of work. 

6.  Penalty for delay : 0.2% (Zero Point Two percent) of the contract price per day, 
maximum up to 10% (Ten percent) of the contract price.  

7.  Last date of download of tender : From 19/06/2026 to 03/07/2026 up to 18:00 hrs from 
smc.nprocure.com 

8.  Last date of submission of online 
Tender 

: 03/07/2026 up to 18:00 hrs 

9.  Last date of submission of Tender 
fees, EMD and other Documents 

: Up to  03/07/2026  up to 18:00 hrs 

  
 
         

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
           Signature Of The Contractor.         



 

7 
 

3.0 CHECK LIST 
 
1.     Tenderers to note last date and time of submission of Tender Fees, EMD and other documents and that they 

are to be posted by Registered Post  A. D. / Speed Post only. 
         
2.     Tender (Technical Bids and Documents) should be duly sealed and the covering envelope is to be only 

superscribed as Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  
Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. No. 34 (Pali- 
Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- Umber) Moje - 
Umber,Talangpur Area Of  South Zone-B (Kanakpur), Surat. 

3.     Tender Security Bond for Earnest Money Deposit should be submitted as per Articles IT-07 (Earnest Money 

Deposit) 

4.     Conditional tender will be rejected outright by the Surat Municipal Corporation, without giving any reason. 
         
5.     All information as demanded should be submitted. 
         
6.     Information regarding capability etc. as per clause No.IT-04 (General Performance Data) should be submitted in 

hard copy alongwith tender fee and EMD. 
         
7.     Please verify before SEALING that Tender (Technical Bids and Documents) are signed, wherever required in 

each and every respect. 
         
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor.         
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4.0 INSTRUCTION TO TENDERERS 
 
IT-01 GENERAL : 

The Contract documents may be secured in accordance with the notice Inviting Tender for the work called.  The 
work shall include supply of materials  necessary for construction of the work. 

                 
IT-02 INVITATION TO TENDER : 

The Surat Municipal Corporation hereinafter referred to as the Corporation will  receive tenders for the  
Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  Drainage Line And Storm Drainage 
Line As Per Requirement In  D.T.P.S. No. 34 (Pali- Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- 
Umber) Moje - Umber,Talangpur Area Of  South Zone-B (Kanakpur), Surat. as per the specifications in the 
tender documents. The tenders shall be opened in presence of opening authority Surat in the presence of  
tenderers or their representatives who are present. The Corporation reserves the  right  to reject the lowest or 
any other or all tenders or part of it which in the opinion of the Corporation  does not appear to be in its best 
interest, and the tenderer shall have no cause of action or claim against the corporation or its officers, 
employees, successors or assignees for rejection of his tender. 

         
IT-03 LANGUAGE OF TENDER : 

Tenders shall be submitted in English, and  all information in the tender shall also be in English, Information in 
any other language shall be accompanies by its translation in English. Failure to comply with this may make  the 
tender liable to reject. 

         
IT-04    QUALIFICATIONS OF TENDERERS :-  
 

(A)  Tenderer shall be required to submit the enlisted documents along with E.M.D. and tender fees in soft copy 
(By Scanning). EMD and Tender fee shall be submitted in hard copy also and in prescribed form for realization. 
If documents are insufficient or it does not match the required criteria mentioned below, then the Price Bid of 
the tenderer shall not be opened. 
Mainly tenderer shall fulfill following for the pre-qualification. 

(A) Tenderer shall be required to submit the enlisted documents along with  E.M.D. and tender fees online. If 
documents are insufficient or it does not match the required criteria mentioned below, then the Price Bid of 
the tenderer shall not be opened. 

Mainly tenderer shall fulfill following for pre-qualification, 
 
(B) QUALIFYING CRITERIA OF BIDDER 

 
Sr. 
No. 

Criteria 
Documents required for 
complete submission 

1.0 Financial 
1.1 Average Annual financial turnover during the last 3 

years, ending 31/03/2026, should be at least 30% of 
the estimated cost  

Copy of certificate from 
Chartered Accountant along 
with copy of Balance sheets. 

1.2 Solvency Certificate 
Fresh Solvency certificate from bankers of schedule 
bank / nationalized bank. Minimum value of solvency 
shall be 20% of estimated cost of the Tender  
(Solvency certificate should not be older than One 
year from Last date of online Tender submission.) 

from bankers of schedule 
bank / nationalized bank 

2.0 Registration 
2.1 Minimum “E-1" class” Registration Class with any 

government, semi government organization 
Registration Certificate 

2.2  power of attorney, partnership deed or registration 
deed.   

Attested copy should be 
submitted 

3.0 Relevant Experience 



 

9 
 

3.1 Similar works during last 7 years. 

Attested copies of certificates 
from head of the office 
concerned for completion of 
the works. 
Only Govt. or Semi Govt. 
Works shall be considered 
for Similar Works. 
 

3.1.1 Three similar completed works, each costing not less 
than amount equal to 40% of the estimated cost put to 
the tender. 

 Or 
3.1.2 Two similar completed works, each costing not less 

the amount equal to 50% of the estimated cost put to 
the tender. 

 Or 
3.1.3 One similar completed works, each costing not less 

the amount equal to 80% of the estimated cost put to 
the tender.  

4.0 Other details  
4.1 Black list. 

The Bidders shall note that in case the Bidder is 
blacklisted / stated as defaulter / barred participating 
in tenders by any of government agencies / semi 
government agencies or any other equivalent 
agencies during last 5 years then in that case, the 
Bidders will be disqualified and will not be allowed to 
participate in the bidding process, though bidder 
satisfies all the qualification conditions mentioned 
above. In this regard, the decision of the Surat 
Municipal Corporation will be final and binding to 
Bidder. 

 
 
 
 
 
 

AFFIDAVIT 
 

4.2 Works on hand & Litigation 
The Bidder including any Member shall provide 
details of all their on-going projects along with stage 
of litigation, if so, against the Employer / 
Governments. (Not Applicable) 

 
 

STATEMENT-A & B 
 

 
NOTE:-   (1) Similar works means :- Providing & laying of Underground Gravity RCC Drainage / 

Storm Drainage Pipe line works and Maintenance Work only. (2) The water retaining 
Structure as a similar works will not be concidered. for Govt. or Semi Govt. only. 

 
(a)  Turnover during last 3 years, ending 31st March of previous financial year should 

be atleast 30% of Estimated Cost.  An attested copy of annual turnover for last 3 
years should be enclosed. 

              (b)  Solvency certificate from bankers of schedule bank / nationalized bank for the 20% 
of tender amount. Tenderer has to submit higher amount of bank solvency if so 
desired by Commissioner, SMC (Solvency certificate should not be older than 
One year from Last date of online Tender submission.) 

(c)  An  attested copy of registration with MES, Various department  of State Govt., Surat 
Municipal Corporation, CPWD etc. 

(d)  List  of  the  works already completed in  last 7  years  in  prescribed proforma  as  
per Annexure-I and attested copies  of  certificates from head of the office 
concerned for completion of the works. 
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          Following enhancement factors will be used for the cost of works executed and 
financial figures to amount base for the value of the works completed in India. 
                

Financial Year Multiplying factor 

One                   (2025-26) 1.10 

Two                  (2024-25) 1.21 

Three               (2023-24) 1.33 

Four                 (2022-23) 1.46 

Five                  (2021-22) 1.61 

Six                     (2020-21) 1.77 

Seven               (2019-20) 1.95 

 Bidder should indicate actual figures of cost and the amount for the work 
executed in Statement-A without accounting for the above mentioned factors. 
(e)  Declaration regarding the work on hand with the tenderer should also be given in 

prescribed performa as per Statement-B.  Attested copies of work orders, interim 
certificates if any shall also be attached as supporting documents. 

(f)  Attested copy of partnership deed, power of attorney etc.      
(g)  Application Received from joint venture / consortium shall not be considered. 

 attested copy of partnership deed, power of attoney etc. 
 passport size photographs of partner / all partners on relevant page of technical 

bid. 
 Tenderer shall submit only one tender for the work put to this tender. 
 Tenderer shall submit the certificate of Employers code number under EPF Act. 

(h). Even though the Bidder meets the above criteria, they are subject to be 
disqualified if they have 

 Made misleading or false presentations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and /or 

 During verification if it is found from client that of poor performance such as 
abandoning the works, for financial failure or abnormal delay in work etc. 

 Regarding Litigation, in case where Bidder is involved in illegal practice like any 
activities of corruption, coercive practice or debarred/blacklisted in last 05 years 
by Any Govt. / Organization in respect of performance of Bidder, SMC authority 
requires that bidders under this contracts, observe the highest standard of ethics 
during the procurement and execution of such contracts. 

1. Will reject a proposal for award if it determines that the bidder has engaged in 
any corrupt or fraudulent practices in competing for this contract or in past 
history and 

                      2.  Will reject a proposal if it found debarred/blacklisted by any State Govt. /Govt. of        
  India/ Semi Government/ PSU in last 05 years.   
 
IT-05   TENDER DOCUMENTS : 
 

Printed and online documents and set of drawings shall comprehensively be referred to as Tender documents.  
The several sections forming the documents are the essential parts of the contract and a requirement occurring 
in one shall be binding as though occurring in all. They are to be taken as mutually explanatory and describe 
and provide for complete works. 
 
 

 
 
IT-06 EXAMINATION BY TENDERERS : 
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A. At his own expenses and prior to submitting his tender, each tenderer shall (a) examine the contract 
Documents, (b) visit the site and determine local conditions  which may effect the work including the 
prevailing wages and other pertinent cost factors, (c) familiarize himself with all CENTRAL, State and local 
laws, ordinance,  rules,  regulations and codes affecting the material supply including the cost of permits 
and licenses required for the work and (d) correlate his observations, investigations, and determinations 
with the requirements of the Tender Documents. 

B.  The tender quantity is approximate and may increase or decrease. Any increase or decrease in quantity will 
not entitle tenderer to claim any extra over the quoted rate. 

C.  Tender Documents be  completed by legible ink, checked in a responsible manner, signed, stamped and 
returned together with the Tender Security Bond by the  stipulated date, which shall form the Tender. 
The Tenderer is required to complete : 
 (i) The form of tender, including the Appendices thereto Tender Security Bond  and the Tender summary 

duly signed and stamped. 
All the pages in which entries are required to be made by the tenderer are  contained in the tender 
documents and the tenderer shall not take out or add to or amend the text of any of the documents 
except in so far as may be necessary to  comply with any addenda issued pursuant to Clause IT-17 hereof. 

 
IT-07 EARNEST MONEY DEPOSIT:       

    The Tender shall be accompanied by of Earnest Money Deposit Rs. 49000.00 Ps. The tenderer shall pay 
Earnest Money Deposit by pay order/demand draft issued in favour of Commissioner, Surat Municipal 
Corporation, Surat of below mentioned banks only. The Earnest Money Deposit in the form of FDR or cheque 
shall not be accepted. The tenderer shall have to mention details of Earnest Money Deposit on the seal cover 
of Earnest Money Deposit. The tender received without Earnest Money Deposit shall be out rejected. 

The instruments for Earnest Money Deposity shall be issued by or payable/encashable at Surat Branch of  the  
said banks only. 

All Nationalized Bank 
 
          As per below list of Bank (as per GR no.:FD/MSM/C-file/04/2023/4020/DMO, 
Dt.11/03/2024) 

 Axis Bank 
 A U Small Finance Bank 
 Bandhan Bank 
 City Union Bank 
 CSB Bank 
 DBS Bank India Limited 
 DCB Bank 
 Equitas Small Finance Bank 
 Federal Bank 
 HDFC Bank. 
 HSBC Bank 
 ICICI Bank. 
 IDBI Bank. 
 IDFC First Bank. 
 Induslnd Bank 
 Jana Small Finance Bank 
 Karnatak Bank 
 Karur Vysya Bank 
 Kotak Mahindra Bank 
 South Insian Bank 
 Tamilnadu Mercantile Bank 
 Utkarsh Small Finance Bank 
 Ahmedabad Mercantile Co-operative bank limited 
 Nutan Nagrik Sahakari Bank limited 
 Rajkot Nagarik Sahakari Bank 
 Sarswat Co-Operative Bank Ltd. 
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 SVC Co-Operative Bank Ltd. 
 The Cosmos Co-Operative Bank Ltd. 
 The Gujarat State Co-operative bank limited 
 The Mehsana Urban Co-operative bank limited 
 The Surat District Co-op.  bank 
 The Surat People's  Co-op.  bank 
 The Kalupur Commercial Co-op. bank 
 Baroda Gujarat Gramin Bank 
 Saurashtra Gramin Bank 
 
           All the eligible banks are instruted to collect the original documents/papers of 
guarantee from the concerned tendering authority. 

B.      The Earnest Money Deposit(Tender guarantee) will be forfeited in the  event,  the   
successful  tenderer  fails   to  accept  the contract and fails to submit the  Performance  
Guarantee Bond to the  owner as stipulated  in  this tender  documents within  ten days  
after receipt of notice  of  award  of  contract. In  such case  owner  may disqualify  the  
tenderer  from  tendering  for further  works,  under  the  jurisdictions   of   the  
Corporation (S.M.C.).         

C.      The Earnest Money Deposit of the successful tender shall be returned after the 
performance guarantee  bond,  as required, if furnished  by the contractor.  

D.     No interest shall be paid by the owner on any tender guarantee. 
 
 IT-08 INCOME TAX CLEARANCE CERTIFICATE : 

In view of the latest circular of IT Department IT clearance certificate is not required.  However the contractor 
shall give zerox copy of the PAN card. 
 

IT-09  PREPARATION OF TENDER DOCUMENTS : 
Tenderers are requested to note the following while preparing the Tender Documents : 
A.  Technical bid, EMD and Tender fees shall be submitted on the Tender Form bound here IN English. All 

tender items and statements shall be properly filled in.  Numbers shall be stated both in words and in 
figures where so indicated, and signatures of all persons signing shall be in longhand. 

B.   Technical Bid shall be accompanied by the prescribed tender security bond and  other required documents 
and drawings. All witnesses and sureties shall be  persons of status and probity and their full names, 
occupations and address shall be stated below their signatures.  All signatures in the Tender Documents 
shall be dated. 

C. Variations to the Contract Documents requested by the tenderer may be affixed to the Tender Document 
in the space available and duly signed and stamped.  Such variations may be approved or refused by the 
Engineer at the time of adjudications of Tenders, and in either case the Engineer is not obliged to give 
reasons for his decisions. 

D. Delivery of  Tenders shall comply with Notice  inviting tenders as to place, date and time.   
E.  Price Bid shall be submitted online. Tenderers are requested to quote for all four parts of the tender. 

 
IT-10  SUBMISSION OF TENDERER DOCUMENT :- 
 

Following documents shall be submitted in hard copy to Surat Municipal Corporation: 

 Earnest Money Deposit as mentioned in the Tender. 

 Tender Fees as mentioned in the tender 

 Affidavit (Annexure III) on Non Judicial Stamp Paper of Rs.300/- 

 Under taking by the Bidder for not black listed (Annexure VII) on Non Judicial Stamp Paper of 
Rs.300/- 

 Addenda-Corrigendum (if any) duly signed by Contractor. 

Technical bid and price bid are not to be submitted in physical form. Please note that non 
submission of Technical Bid as well as price bid does not absolve the bidders from any liability 
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created from the bid condition and bidding process. Technical-Bid and Price Bid in hard copy shall 
be submitted by Successful bidder upon intimation from Surat Municipal Corporation. 

Note : - 

Demand draft for E.M.D & Tender Fee shall be submitted in electronic format only through 
online(by scanning) while uploading the bid. this submission shall mean that E.M.D and tender fee 
are received for purpose of opening the bid .Accordingly offer of those shall be opened whose 
E.M.D and tender fee is received electronically. However for the purpose of realization of D.D 
bidder shall send the D.D in original through RPAD/Speed post so as to reach to Account 
department (Main office), SMC within stipulated date as  mentioned in tender notice for the 
submission of tender FEE & E.M.D. 

Penalatative action for not submitting D.D in original to Account Department (Main Office)by 
bidder shall be initiated and action shall be taken for abeyance of registration and cancellation of  
E – tendering code for one year.  

Any documents in supporting of bid shall be in electronic format only through online (by Scanning)  
& hard copy will not be accepted separately.   

All necessary documents mentioned in Technical bid (if any).  

Any Documents in supporting of bid shall  be in Electronic format only through online (by Scanning) & 
hard copy will not be accepted separately.    
 All documents must be coloured scanned to be seen as original. Scanning in black and 

 white or gray shall not be acceptable. 
 All the Documents must be notarized with clearly displaying stamp, number and name of the  

 notary. 

(i)   COVER-1 : Technical Bid  

E.M.D and Tender Fees for the work Maintenance And Repairing Work Of  Various Segment Of 
Existing Sewer  Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. No. 34 (Pali- 
Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- Umber) Moje - Umber,Talangpur Area 
Of  South Zone-B (Kanakpur), Surat. along with other Documents in Hard Copy upto Dt. 13/07/2026 
up to 18:00 hrs. Also mention  the  name of tenderer, address, tender notice number etc.  on  the 
cover. 

(ii)  PRICE BID 

Price bid for the work of Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  
Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. No. 34 (Pali- Sachin- Kansad), Moje -
Pali and D.T.P.S. No. 33 (Talangpur- Umber) Moje - Umber,Talangpur Area Of  South Zone-B (Kanakpur), 
Surat.  shall be submitted online. 

The name of work  to be written on cover shall Maintenance And Repairing Work Of  Various 
Segment Of Existing Sewer  Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. 
No. 34 (Pali- Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- Umber) Moje - 
Umber,Talangpur Area Of  South Zone-B (Kanakpur), Surat. Also mention the name and the address 
of tenderer, tender notice number on the cover and to be submitted to the Chief Accountant, Surat 
Municipal Corporation, Muglisara, Surat – 395 003. 

2.    Tenderer shall be required to submit the enlisted documents as mentioned below in Cover-1. If 
necessary document founds insufficient then the Price Bid of the tenderer shall not be opened. 

 (a)   The tender shall be accompanied by Earnest Money Deposit of  Rs. 49000.00 Ps.  The 
tenderer will pay Earnest Money Deposit by Pay Order/Demand Draft issued in favour  of 
"Commissioner, Surat Municipal Corporation, Surat" by Nationalized Bank.  

(b)   A covering letter detailing various considerations considered in tender shall invariably be 
given. 

(c)   Passport  size  photographs of all the  partners (incase  of partnership  firm)  to be fixed on 
relevant Page  of  the tender documents. 
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3. (a)  List of tools, plants and equipments with tenderer in detail. 

(b)  Technical establishment/staff of the tenderer in required Performa with their names, 
qualifications and experience. 

(c)  Tenderer  shall  furnish  along  with  the  tender, information regarding Income tax circle of 
the district in which he is assessed for income tax with PAN No. 

4.   Submission  of a tender by a tenderer shall mean that he has read this  notice and contract 
documents and has made himself aware of the  scope  and  specifications  of the work to  be done 
and of conditions and nature of required quantities of Materials stores, tools and plants etc. that may 
be required by him in carrying  out the  work  and  of local conditions and laws and bylaws  of  the 
Government, Surat Municipal Corporation and other factors  bearing influence on the execution and 
cost of the works. 

5.   E.M.D., Tender Fee and other necessary document in hard copy shall be received by Registered Post 
A.D. or by Speed Post through  Postal  Authority only by the  "Chief  Accountant, Surat Municipal 
Corporation, Muglisara, Surat-395003 upto 13/07/2026 up to 18:00 hrs. 

The same will be opened probably on the 04/07/2026, 11:00 hrs (Technical Bid- Soft 
Copy)(Probable) & 15/07/2026, 16:00 hrs. (Technical Bid-Hard copy) onwards (Probable) in the 
presence of the tenderers, who shall remain present in the office of "Tender opening officer, Surat 
Municipal Corporation, Surat. Late tenders (i.e. tenders received after the specified time of opening), 
delayed tender (i.e. tenders received before  the  time of opening but after due date and the time  of 
receipt  of  tender)  shall  not be considered  at all.  Tenders received by Registered Post A.D./ Speed 
Post after  the time and  the  date  specified in the tender notice shall  not be received by the client 
from the postman.  Such tenders if received will not be opened and will stand rejected. 

6.   Tender shall stand rejected if: 
1.    Any eraser is made in the tender unauthenticated or any page or pages is/are removed or 

replaced. 
2.    The tenderer shall submit the tender which satisfied each and every  conditions laid down in 

the notice  tender documents, failing which the tender will be liable for rejection. 
3.    Tenderer's  tender/quotation containing conditions  shall be liable for rejection out rightly 

without assigning any reason for the same. 
4.    Stipulates  the validity period less than what is  stated in the form or tender. 
5.    Stipulates his own conditions.  
6.    Does  not quote his rates inclusive of Octroi duty and other terminal or sales tax or CENTRAL 

taxes in his rates. 
7.    Does  not  disclose  the full names and address  of  all his partners in the case of partnership 

firm. 
8.   Does not pay the Earnest Money Deposit by Demand  Draft/Pay order and Tender Fees with 

Technical Bid (Cover-1). 
9.   Does not submit the tender before the stipulated time and specified date in the Account 

Office as 
 directed. 
10.   Does not attached the document mentioned. 
11.   The tenderer proposes any alteration in the work specified in the tender or in the time limit 

allowed for carrying out the work or any other condition. 

7.   All corrections, additions or posted slips to be initialed by the tenderer. 

8. All  page of tender documents including specifications  should be initialed by the contractor. 

9.  The  tenderer  shall submit the tender which  satisfies  each and every  conditions  laid down in this 
notice and tender documents failing which the tender is liable for rejection. 

10.   Notice  of  inviting  tenders  shall be a  part  of  the contract documents. 

11.   Acceptance  of  tenderer/quotation will rest  with  the competent authority of Surat Municipal 
Corporation who does not bind himself to accept the lowest and reserves the right to accept or to 
reject any  or  all quotations/tenders and no reasons will be given for acceptance or rejection 
thereof. 
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12. The  contractor  shall also attach list of  machineries, tools, plants, equipments which he propose to 
deploy for this   work. 

13.   All octroi duty and other taxes  chargeable  by  the Municipal Corporation shall be payable by the 
Contractor. 

14.   Tender  once accepted shall be binding on the contractor even  if the formal agreement is not signed. 

15.   Tender once offered can not be withdrawn except with the permission of head of the concerned 
department, Surat Municipal Corporation, Surat. 

16.   The  successful tenderer shall be required to enter in  to agreement with  Municipal Corporation 
after placing the work order for  the said work from SMC. 

17.   The  successful tenderer may be required to furnish surety of 20% of the contract value on stamp 
paper if so desired by the Municipal Commissioner. 

18.   The  tenderers  are requested to give  complete specification of work quoted. 

19.   Unless specifically mentioned by the tenderer for the extra payment of  taxes on price quoted by 
them it will be presumed the prices quoted  are  inclusive  of  the all taxes and  no claim will  be 
entertained  for payment of extra taxes on the bills submitted  by them. 

20.   The  Price-bid will be opened only after technical clarifications are clarified. 

21.   Surat Municipal Corporation reserves the right to open or not  to open any or all Price-bid without 
assigning any reason thereof. 

IT-11 TENDER VALIDITY PERIOD : 
The validity period of the tender submitted for this work shall be of one hundred twenty (120) Calendar day 
from the opening of the price bid and that the tenderer shall not be allowed to withdraw or modify the tender 
offer on his own during the validity period.  The tenderer will not be allowed to withdraw the tender or make 
any  modifications or additions in the terms and conditions of his own in his tender. If this  is done then the 
owner shall, without prejudice to any right or remedy, be at liberty to reject the tender and forfeit the Earnest 
Money Deposit in full. 

IT-12   SIGNING OF TENDER DOCUMENTS : 
If the Tender is made by an individual it shall be signed with his full name above his current address.  If he 
tender is made by a Proprietary firm it shall be signed by the proprietor above his name and the name of his 
firm with his current address. 
If the tender is made by a firm in partnership it shall be signed by all the partners of the firm above their full 
names and current addresses, or by a partner holding the  power of attorney for the firm signing the Tender in 
which case a certified copy of the  power of attorney shall accompany the Tender.  A certified copy of the 
partnership   deed, current addresses of all the partners of the firm shall also accompany the tender. 
If the tender is made  by a limited company or a limited Corporation,  it shall be by a duly authorised person 
holding the power of attorney for signing the Tender in which  case a certified copy of the power of attorney 
shall accompany the Tender. Such  limited company or Corporation may be required to furnished satisfactory 
evidence  of its existence before the contract is award. 
All witnesses and sureties shall be persons of status and probity and their full names, occupations and 
addresses shall be stated below their signatures.  All signatures in the Tender document shall be dated. 

IT-13   WITHDRAWAL OF TENDERS : 
If, during the Tender validity period, the Tenderer withdraws his Tender, the Tender  Security (Earnest Money) 
shall be forfeited and the Tenderer may be disqualified from tendering for further works under the jurisdiction 
of SURAT MUNICIPAL CORPORATION. 

IT-14   INTERPRETATIONS OF TENDER DOCUMENT : 
Tenderers shall carefully examine the tender documents and fully inform themselves as to all the conditions 
and matters which may in any way effect the work or the cost thereof. Should a tenderer find discrepancies or 
omission from the specifications   or other documents, or should be in doubt as to their meaning, he should at 
once  address querry to the Divisional Head provided for concerned authority as referred in the Tender 
Document in Clause GC-01 (Definitions and interpretations) of the (General Condition of Contract). Any 
resulting interpretation of the Tender documents will be issued to all Tenderers as an addenda corrigendum. 
Verbal clarification and / or information given by the SMC / Consulting Engineer shall not be binding on the 
Surat Municipal Corporation . 
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IT-15   ERRORS AND DISCREPANCIES IN TENDERS : 
In case of conflict between the figures and words in the rates, the rates expressed in  words shall prevail and 
apply in such cases. 

IT-16   MODIFICATION OF DOCUMENTS : 
Modification of specifications and extension of the closing date of the tender, if  required,  will be made by an 
addendum. Copies of each addendum will be sent to all tenderers.  These shall be Signed and shall form a part 
of tender. The tenderer shall  not add to or amend the text of any of the documents except in so far as may be 
necessary to comply with any addenda. 

IT-17   ADDENDA  
Addenda form part of the contract documents & full consideration shall be given to all addenda in the 
preparation of tenders. Tenderers shall verify the number of addenda issued, if, any and acknowledge the 
receipt of all Addenda in the Tender. Failure to  acknowledge may cause the Tender to be rejected. 
A. The Engineer of the owner may issue Addenda to advise Tenderers of changed  requirements.  Such 

addenda may modify previously issued Addenda. 
B.  No Addendum may be issued after the time stated in Notice Inviting Tenders. 

IT-18  TAXES AND DUTIES ON MATERIAL : 

 GST (Goods & Service Tax) has come in existence from 1st July, 2017. Contractor/ Successful   Bidder is bound 
to pay any amount of GST proscribed by the govt. of India as per the Terms of Contract agreed upon during the course 
of execution of this contract. 

 During the course of execution of Contract, if there is any change in Rate of GST (Goods & Service Tax) by the 
Government, the same shall be reimbursed/ recovered separately by SMC, subject to the submission of Original 
Receipt/ Proof for the amounts actually remitted by the successful Tenderer/ Contractor to the competent Authority 
along with a Certificate from Chartered Accountant of Contactor/ Successful Bidder certifying that the amount of GST 
paid to the Government and the same shall be intimated/ submitted/ claimed within 30 (thirty) Days from the date of 
payment Remittance of GST within stipulated period  shall be the sole responsibility of the successful Bidder/ Contractor, 
failing which, SMC may recover the amount due, from any other payable dues with SMC and decision of Municipal 
Commissioner shall be final and binding on the Contractor / Successful Bidder in this regard Further, non-payment of 
GST to the Government may lead to the termination of contract and forfeiture of Security Deposit/ Performance 
Guarantee Amount. 

 If imposition of any other new Taxes/ Duties/ Levies/ Cess or any other incidentals etc. or any increase in the 
existing Taxes/ Duties/ Levies/ Cess or any other incidentals etc. (Excluding GST ) are imposed during the course of the 
contract, the same shall be borne by the Contractor/ Successful Bidder only, in no case SMC shall be liable for the same. 

 As per the central goods and Service Tax Act-2017 Any Goverment department, local bodies and  government 
undertaking public adventures published tenders amounting more then Rs. 2,50,000 & which commodities/ servies are 
comes under taxation than 2% TDS (1%  for SGST & 1% for CGST) should be deducted. And if commodities/Servies are 
provided from interstate then 2% TDS should be deducted of IGST.     

 1% Construction Cess will be deducted from respective R.A. Bill and Final bill in accordance with the 
 prevailing norms of Govt. of Gujarat. 

NOTE :- The Rate mentioned in the Schedule-B are without GST. Prevailing GST will be  
     paid Extra as per Government Amendment. 
 
IT-19  EVALUATION OF TENDERS :        
               As per IT (04), Experience of the Contractor shall be considered for Similar kind of   
 works.  

IT-20   EVALUATION OF TIME REQUIRED FOR COMPLETION : 
The time required for completion of work shall be considered as indicated by the  tenderer in the completion 
schedule attached with the tender. The completion period mentioned in this schedule is to be reckoned from 
15th day from the date of work order to proceed. Total completion period is calendar months from 15th day 
from date of issue of work order  and tenderers should adhere to this delivery time. 

IT-21   POLICY FOR TENDER UNDER CONSIDERATION : 
Tenders shall be termed to be under consideration from the opening of the tender until such time an official 
announcement of award is made. 
While tenders are under consideration, tenderers and their representative or other interested parties are 
advised to refrain from connecting by any means Municipal  Corporation or representatives on matters related 
to the tenders under study. The   Engineer's  representative if necessary will obtain clarification on tenders by  
requesting information from any or all the tenderers either in writing or through  personal contact, as may be 
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necessary.  The tenderers will not be permitted to change  the substance of his tender after price submission.  
Non-compliance with this provision  shall make the tender liable for rejection. 

IT-22  PRICES AND PAYMENTS : 
The tenderer must understand clearly that the price quoted are for the total works or the part of the total 
works quoted for and include all costs due to materials labour,  equipment, supervisions, other services, 
royalties etc. and to include all extras to cover the cost.  No claim for additional payment beyond the prices 
quoted will be entertained and the tenderer will not be entitled subsequently to make any   claim on any 
ground excepting for the condition laid down in GC-35 (Price Adjustment) clause which is deleted. 

IT-23  PAYMENT TERMS : 
The terms of payment are defined in the General Conditions of Contract. The  Surat Municipal Corporation shall 
not under any circumstances relax, their terms of  payment and will not consider any alternative payment 
terms.  Tenderers should therefore in their own interest note this provision to avoid rejection of their tenders. 

IT-24  AWARD : 
Award of the Contract or the rejection of tenders will be made during the Tender validity period stated in the 
Notice Inviting Tenders. 
A.   After all contract contingencies are satisfied and the Notice of Award is issued, the successful Tenderer 

shall execute the Contract Agreement within the time stated in the Notice Inviting Tenders and shall 
furnish the Bond as required herein. The Contract Agreement shall be executed in the form stipulated by 
the owner. A copy of the required form is included in the contract documents. 

B.   If the Tenderer receiving the Notice of Award fails or refuses to execute the Contract Agreement within the 
stated time limit or fails or refuses to furnish the  Bond as required herein, the SMC may annul his award 
and declare the tender security forfeited. 

C.   A Corporation, Partnership firm or other consortium acting as the Tenderer and receiving the Award shall 
furnish evidence of its existence and evidence that the officer signing the Contract Agreement &  Bonds for 
the Corporation, partnership firm or other consortium acting as the Tenderer is duly authorised to do so. 

IT-25  SIGNING OF CONTRACT : 
The successful tender shall be required to pay the security deposit and to execute the contract within 15 days 
of receipt of intimation to execute the contract, failing which the Surat Municipal Corporation will be entitled 
to annul the award and forfeit the Earnest Money Deposit. The person to sign the contract document shall be 
person  detailed in Article IT-12. 

IT-26  DISQUALIFICATION : 
A tender shall be disqualified and will not be taken for consideration if :- 
(a)  The outer envelope does not show on the outside the reference of bid and thus get  opened before the 

due date of opening (as per Article IT-10 i.e. Submission of Tender Document). 
(b) The tender Security Deposit is not deposited in full and in the manner as specified  as per Article IT-07 i.e. 

Earnest Money Deposit. 
(c) The tender is in a language other than English or does not contain its English Translation in case of other 

language adopted for tender preparation. 
(d) The tender documents are not signed by an authorised person  (as per Article  IT - 12 i.e.  signing of tender 

documents). 
(e)  The general performance data for qualification not submitted fully (As per Article IT-09 General 

Performance Data). 
(f) The tenderer does not agree to deposit security amount as specified (as per Article IT-25 i.e. Signing of 

Contract). 
(g) The tenderer does not agree to payment terms defined as per Article IT-23 i.e. Payment Terms.)  
(h) Conditional tender. 

            A.  Tenderer may further be disqualified if : 
(a)  Price  variation is proposed by the Tenderer on any principles other than provided in the Tender 

Documents. 
(b) Completion schedule offered is not consistent with the completion schedule defined and specified 

in tender documents. 
(c) The validity of tender is less than that mentioned in Article IT-11 i. e. Tender Validity Period. 
(d)  Any of the page or pages of tender is/are removed or replaced. 
(e)  All corrections or pasted slips are not initialed by tenderer. 
(f)  Any erasure is made in the tender. 
 

IT-27  PERFORMANCE GUARANTEE (SECURITY DEPOSIT) : 
• As a contract security the tenderer to whom the award is made shall furnish a  
performance  guarantee  (Security  Deposit) for Capital work : 2% of Tender value after 
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issuing Work Order & 2%  from the running bills to guarantee the faithful performance 
completion and maintenance of the works of the  contract in accordance with all the 
conditions and terms specified  herein  and  to  the  satisfaction  of  the Engineer and 
ensuring the discharge of all obligations arising from the execution of contract, in  one of 
the  forms  mentioned below. 

The total Security Deposit is 4% (Four) percent of contract value and shall be as under: 

The successful tenderer shall have to pay  initial security deposit at 2% (two) percent of the 
tendered amount.  

 Initial Security Deposit (2%) shall be paid in form of Cash or Demand Draft/ Pay Order if 
the Tender  Amount of work is less than Rs. 2.00 crore. 

 Initial Security Deposit (2%) shall be paid in form of Cash or Demand Draft/ Pay Order / 
bank Guarantee (encashable at Surat city)/ FDR if the tender Amount of work is more 
than Rs. 2.00 crore & 2.00 crore.  

The person/persons whose tender may be accepted [here-in after called the Contractor, which 
expression shall unless excluded by or repugnant to the context include his heirs, executors, 
administrators and assignees shall (within 15 days of the receipt by him of the notification of 
the acceptance of his tender) deposit with Municipal Commissioner cash or Government 
securities endorsed to the Commissioner sum sufficient which will make up the full security 
deposit specified in the tender.  

If the amount of the security deposit to be paid in lump sum within the period specified above 
is not paid the tender contract already accepted shall be considered as cancelled. The security 
deposit lodged by Contractor shall be refunded after the expiry of the Defects Liability period as 
shown in the attached Memorandum after deducting dues, if any, which become liable to be 
recovered from the Contractor under the terms and conditions of this Agreement.  

Regarding remittance and release of Security Deposit (SD), Retention money deposit 
(RMD) following clause will supersede over and above all the clauses depicted in the 
tender document. 

Tender costing Less than Rs.2.00 Crore. 

(a)  Remittance of SD/RMD 

              (i)  The total security deposit shall be recovered at the rate of 4% from contractor. Out 
of which, 50%   of amount as Initial Security Deposit shall be payable at the rate of 
2% of approved tender cost in form of Cash or Demand Draft/ Pay Order of any 
Nationalised Bank (encashable at Surat city). 

              (ii) The remaining amount of the Security Deposit i.e. 2% to be deducted from each 
running account bill. 

(iii) 5% Retention money deposit (RMD) to be retained from each running account bill. 

(b)  Release of SD/RMD 

              (i)  The 2% Initial security deposit in form of Cash or Demand Draft/ Pay Order shall 
be released after clearance of Final bill by Audit Dept and completion of defect 
liability period. 



 

19 
 

(ii) Whereas, the 2% security deposit recovered from the each running account bills 
Shall be released along with Final Bills according to Work Quality.. 

(iii) 5% Retention money deposit (RMD) to be released along with final bill. 

            Tender costing Rs.2.00 Crore. & more than Rs.2.00 Crore. 

(a) Remittance of SD/RMD 

(i)  The total security deposit shall be recovered at the rate of 4% from contractor. Out of 
which, 50% of amount as Initial Security Deposit shall be payable at the rate of 2% of 
approved tender cost in form of in Cash or  Demand Draft/ Pay Order / FDR / Bank 
Guarantee of any Nationalised Bank (encashable at Surat city). 

(ii) The remaining amount of the Security Deposit i.e. 2% to be deducted from each 
running account bill. 

(iii) 5% Retention money deposit (RMD) to be retained from each running account bill. 

(b 1) Release of SD/RMD  

(i)The 2% Initial security deposit in form Demand  Draft /Pay order / FDR  shall be 
released after clearance of Final bill by Audit Dept & completion of defect liability 
period.  

(ii) Whereas, the 2% security deposit recovered from the each running account bills 
Shall be released along with Final Bills according to Work Quality. 

(iii)  5% Retention money deposit (RMD) to be released along with final bill. 

(b 2) Release of SD/RMD  

(i)The 2% Initial security deposit in form Bank Guarantee shall be released along with 
Final Bills according to Work Quality. 

(ii) Whereas, the 2% security deposit recovered from the each running account bills 
Shall be released after clearance of Final bill by Audit Dept & completion of defect 
liability period.  

(iii)  5% Retention money deposit (RMD) to be released along with final bill. 

The amount  recovered from the running bills as security deposit shall not be allowed to the 
transferred in the form of  Bank Guarantee. However, the remaining 50% (2% of Security 
Deposit) of the amount so, deducted from running bills will be allowed for conversion in the 
form of interest bearing fixed deposit receipt, (FDR) issued in favour of the Municipal 
Commissioner, Surat Municipal Corporation, Surat by a Nationalized Bank located at Surat only. 
Additional stamp duty payable as per government prevailing rule shall be paid by contractor 
for remittance  of this  FDR.  

It is clarified that the amount of security deposit shall be collected on the basis of contract price 
and not on the basis of Estimated Amount put to tender. As initial Security Deposit as 
mentioned above,  accepted by the competent Authority shall have to be paid toward Security 
Deposit at the time of execution of agreement. 

Interest will be payable on FDR (that is deducted from Running Bill and converted in to FDR for 
initial SD) for One year, after completion of work. After that no further interest shall be paid for 
any extended period what so ever. 
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If the Security Deposit is not paid within 15 days from the date of L.O.I. / Work Order than 
penalty at the rate of 0.065% per day of the amount of Security Deposit will charged. If the 
Security Deposit is not paid within one month with interest, necessary actions as per condition 
of contract will be taken. 

Initial Security Deposit ( i.e. 2% Of Tender Amount) in form of Bank Guarantee may be 
accepted as per relevant tender provision, However BG shall be valid till final date of 
completion of work+1year (Whether final bill is audited and paid or not). It shall be 
contractor's responsibility to extent the BG On Or Before expiry of time limit of BG. In 
case of late renewal of BG, penalty of security deposit shall be levied at the rate of 
0.065% of per day of BG amount. 

The successful tenderer shall have to enter into an agreement on a non-judicial stamp 
paper of Rs. 300/- if initial Security Deposit paid in form Bank Guarantee or Demand 
draft as per the form of the agreement approved by the Municipal Corporation, Surat. 

If initial Security deposit is paid in form of Fixed Deposit, additional stamp paper 
amounting As per government’s prevailing rule  of Security Deposit shall be used to 
execute the agreement.  

The undertaking shall be executed on stamp paper worth Rs. 300/-. 
The Surety shall be executed on stamp paper worth Rs. 300/-. 

 IT-28  STAMP DUTY : 
The successful tenderer shall have to enter into an agreement on a non-judicial stamp paper of 
Rs.4.90% of S.D. Amount, if S.D. Amount paid in form of  FDR and otherwise as per the form of the 
agreement approved by the Municipal Corporation, Surat. 
The Undertaking and Surety shall be executed on stamp paper worth Rs.300/- + Rs. 300/- 

 

IT-29  BRAND NAMES : 
Specific references in the specifications to any materials by tender's name, or catalogue number shall be 
construed as establishing a standard or quality and performance and not as limiting competition and the 
tenderer in such cases, may at their option freely use any other product, provided that it ensures and equal or 
higher quality than the standard mentioned and meets Surat Municipal Corporation approval. 

IT-30  NON-TRANSFERABLE: 
Tender documents are not transferable.  

IT-31  COST OF TENDERING: 
The owner will not defray expenses incurred by Tenderers in tendering. 

IT-32  DEFECT OF TENDER : 
The Tender for the work shall remain open for a period of 120 calendar days from the date of receipt of the 
tenders for this work and that the tenderer shall not be allowed to withdraw or modify the offer on his own 
during the period. If any tenderer withdraws or makes any modifications or additions in the terms and 
conditions on his own, then the Surat Municipal Corporation shall without prejudice to any right or remedy, be 
at liberty to reject the tender and forfeit the earnest money in full. 

IT-33 CHANGE IN A QUANTITY : 
The Surat Municipal Corporation reserves the right to waive any informality in any tender and to reject one or 
all tenders without assigning any reasons for such rejections and also to very to quantities of items or group as 
specified in the Schedule of price as may be necessary. Claim what so ever by the contractor on the basis of 
variation of quantities shall not be entertained. 

 

IT-34  NEW EQUIPMENT AND MATERIAL ; 
All materials, equipment and spare parts thereof shall be new, unused and originally coming from 
manufacturer's plant to the Corporation. The rebuilt or overhauled equipment/materials will not be allowed to 
be used on work. 
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IT-35 RIGHTS RESERVED: 
The SMC reserves the right to reject any or all tenders, to waive any informality or irregularity in any tender 
without assigning any reasons.  The SMC further reserves the right to withhold issuance of the notice to 
proceed, after execution of the contract  agreement, for the period of time stated in the notice inviting tenders 
and no  additional payment will be made to the successful tenderer on account of such  withholding.  The SMC 
is not obliged to give reasons for any such action. 

IT-36  Municipal Commissioner reserves the right to reduce the scope of work and split the tender in two or more 
parts without assigning any reason even after the award of contract. 

IT-37  No mobilization advance or advance on machinery will be given. 

IT-38  The scope of work is clearly mentioned in the tender documents. The contractor shall have to carry out the 
work in accordance with the details specifications. No conditions will be accepted.  The conditional tender will 
be liable to be rejected. 

IT-39  The surplus excavated earth, after backfilling the trenches shall have to be removed from the site as directed. 

IT-40 No Escalation charge/ rates shall be paid in any case. 
         
 
         
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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ANNEXURE-I TO II FOR PRE-QUALIFICATION 
TO BE FILLED IN BY TENDERER 

ANNEXURE-I 
Performa  for list of works of similar nature already completed by  the  
Tenderer during last 7 years. 
 
Sr. 
No. 

Name of work and Place Cost on 
Completion 

Time taken in 
months to 

complete the 
work 

Client name Date of 
completion 

1 2 3 4 5 6 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

     

 
Note: Bidder shall give completion certificate from client. In absent of such completion certificate, experience shall 
not be considered for evaluation. If completion certificate covers "Similar work (as per IT-04) with other work" then 
bidders shall have to submit copied of final bill indicating similar work or certificate of amount including "Similar work" 
from relevant authority. 
 
Please Fill above details attached separate sheet. 
 
 
 
Signature of the Contractor 
With seal. 
 
Place: 
 
Date 
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ANNEXURE-II 
Performa for declaration regarding work on hand with the tender: 
         

Sr. No. Name of 
work with 

place 

Estimated 
Cost 

Date of 
Issue of 

work order 

Stipulated 
period of 

completion 

Amount of 
work done 

Brief details 
of delay if 

any 

Name of 
client 

1 2 3 4 5 6 7 8 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

       

Present liability = Total of column 3 - Total of column-6 
         
Signature of the Contractor 
with seal 
 
Place 
         
Date: 
 
Note: Amount of work done in Column 6, should be given up to the month previous to the month in which tender are 

invited. 
         
Please Fill above details attached separate sheet. 
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ANNEXURE-III 
         

AFFIDAVIT 
 Name of the work: Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  

Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. No. 34 
(Pali- Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- Umber) 
Moje - Umber,Talangpur Area Of  South Zone-B (Kanakpur), Surat. 

 
1.0 I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. I also understand that in case of wrongful/false information, corporation is 
entitled to take any civil & criminal punitive action against me/us. 

2.0 The undersigned also hereby certifies that neither our firm M/s _________ 
_____________________ nor any of its constituent partners have abandoned any work in India 
nor any contract awarded to us for such works has been rescinded during last five years, prior 
to the date of this bid. 

3.0 The undersigned hereby authorize(s) and request(s) any bank, person, authorities, government 
or public limited institutions, firm or corporation to furnish pertinent information deemed 
necessary and requested by the SMC to verify our statements or our competence and general 
reputation. 

4.0 The undersigned understands and agrees that further qualifying information may be requested 
and agrees to furnish any such information at the request of the SMC. 

5.0 The SMC and its authorized representatives are hereby authorized to conduct any inquiries or 
investigations to verify the statements, documents, and information submitted in connection 
with this application and to seek clarification from our bankers and clients regarding any 
financial and technical aspects. This Affidavit will also serve as authorization to any individual or 
authorized representative of any institution referred to in the supporting information, to 
provide such information deemed necessary and requested by yourselves to verify statements 
and information provided in the Tender or with regard to the resources, experience and 
competence of the Applicant. 

 
      ____________________________________ 
      
             Signed by the authorised signatory of the firm 
      ____________________________________ 
 
             Title of the office   
            ____________________________________ 
  
      Name of the firm 
      ____________________________________ 
  
      Date 
Note:   The affidavit format as indicated above to be furnished on non-judicial stamp  

Paper of Rs.300.  

It is mandatory to submit the above Affidavit through online (by scanning) and in hard 
copy 
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ANNEXURE-IV 

         
Details of Technical staff with tenderer 

 
Sr. No. Name of personnel Qualification Total 

experience 
Who is proposed to be 

posted for this work 
     
     
     
     
     
     
     

 
         It is mandatory to submit the above list through online (by scanning) 
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ANNEXURE-V 
         

List of  tools,  plants and equipment’s with tenderer  (Format  as  per 
tenderer's choice) 

         
         
         
         
         
         
               
         
         
         
 It is mandatory to submit the list of tools, plants and equipment’s or supporting 

documents / certificates through online (by scanning). 
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ANNEXURE-VI 
         

List of tools, plants and equipment’s to be deployed by the tenderer  for 
the work (Format as per tenderer's choice). 
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ANNEXURE-VII 
 

 UNDER TAKING BY THE TENDERER FOR NOT BLACK LISTED ON RS. 300/- GOVERNMENT STAMP 
PAPER   
 
I/We ………………………………………. Address ………………………………………… Solemnly affirm and state that on oath 
that ……………………… (Name of Tenderer) has not been black listed by any Government/Semi 
Government/Public Sector Undertaking/Public limited and not has been banned/suspended business 
dealings with the said firm.  
 
The information given above is true to the best of my knowledge.  
 
I/We agree that if any notice in future, my/our bid/tender shall be rejected/terminated.  
 
 
 
 
 
 
 
SIGNATURE AND SEAL OF THE CONTRACTOR:  
 
 
NAME AND ADDRESS:  
 
 
DATE:  
 
 
 It is mandatory to submit the above Affidavit through online (by scanning) and in hard copy. 
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ANNEXURE-VIII 
 

Contractors Schedule for execution of work in the form of Bar chart  
 

Sr. 
No. 

Description of Activity  Start month and date and 
completion month and Date 
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ANNEXURE-IX 
 

Structure and Organisation of the Company  
 

 
1. Name of Applicant 

 

 

2. Nationality of Applicant 
 

 

3. Office Address 
Telegraphic Address 
Telephone No. (O)                   (M) 
Telex No. 
Fax No. 
Email address: 
 

 

4. Year and location of establishment 
 

 

5. The Applicant is 
a) An individual 
b) A proprietary firm 
c) A firm in partnership 

d)   d)   A limited company or Corp. 
            (if a firm in partnership) 

 

 

6. For how many years has your organization 
been in business of similar work under it’s 
present name ? what were your fields when 
your organization was established? 
 

 

 
 
Signature of Applicant. 
Date : 
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5.0    ADDITIONAL INSTRUCTIONS TO THE TENDERERS 
         
             (For Drainage Works only) 
1.    The  contractor shall take almost care during excavation to protect existing underground utilities.  All water 

main lines / water connections, storm / sewage main / house connection, electricity cable, telephone cable, gas 
pipeline or any other utilities and structures shall be protected by the contractor.  However, if met during 
excavation, any damage cause shall be rectified by the contractor at the earliest and all the rectification shall 
be borne by the contractor.  If the bill for rectification work (if carried out by the concerned agencies / 
departments) is put by such agencies / department, the same shall be payable by the contractor, if not so it will 
be deducted and recovered from the running bills to be paid to contractor. 

2.    Contractor  may construct manhole intermittently/before  laying  of lines.  But in case if any manhole has to be 
abandoned due to  any reason. Contractor has to bear the cost for the same. 

3.    The  whole work of excavation, laying and jointing of pipes  shall have  to  be carried out with the help  of  
leveling  instruments only. The leveling instrument to be used for the purpose shall be provided by the 
contractor. In no case the work shall be  allowed to be carried out with help of boning rod. 

4.    THE LAYING OF R.C.C. PIPES SHALL BE STARTED FROM THE STARTING POINT TOWARDS THE TAIL END ONLY 
AND IN NO CASE ANY RELAXATION WILL BE ALLOWED IN THE MATTERS. 

5.    The contractor will have to construct shed for storing controlled and valuable  materials  like cement  and  
other  materials  etc. purchased  by  the contractor or supplied by  the  department.  The material will be taken 
for use in the presence of the  Department person.  No materials will be allowed to be removed from the  site  
of work. 

6.  In  view of the different position regarding the  availability  of foreign  exchange,  no  foreign  exchange  would  
be  released  by Department for the purchase of plants and machineries required for the execution of the work 
contracted for. 

7.    No price escalation shall be paid in any case. 
8.   The surplus excavated earth, after backfilling the trenches  shall have  to  be removed from the site as directed.  

However, surplus earth  will be property of contractor and contractor  may  dispose off  or  stock  the same as 
directed.  The  payment  for  the carting of surplus earth will be made separately. 
After compaction and consolidation, if any short fall of earth  is found  then  contractor  has to bring the 
required quantity to meet shortfall at his own  cost. More over,  if  any  settlement of  road  after  
reinstatement  is  observed   during  the  defect  liability  period  of  the   work, Contractor  shall be fully 
responsible for the defective work  and patches/  depression/  settlement shall be  repaired  with  quarry  spoil  
or metal at contractor's own cost. If contractor  fails  to repair  the patches/ depression /settlement in  time,  
corporation will repair it at all risk and cost of contractor.  

            Surplus  earth  shall not be disposed off in a way that  leads  to nuisance to the public or SMC. 
          
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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6.0 GENERAL CONDITION OF CONTRACT 
 

GC-01 DEFINITIONS AND INTERPRETATIONS : 
1.0   In the contract documents, as herein defined the following words and expression   used shall, unless, 

repugnant to the subject or context thereof, have the following meanings assigned to them. 
1.1   The "Owner/Municipal Corporation, Surat represented  by Municipal Commissioner / City Engineer / Additional 

City Engineer / Zonal Officer,  any officer authorised by the Municipal Corporation. 
1.2   The "Contractor" shall mean the person or the persons, firm of company whose tender has been accepted by 

the owner and  includes his legal representative successors and permitted assignes. 
1.3   The "Engineer-in-charge" shall mean the person designated as such by the owner from time to time and shall 

include those who are expressly authorised by the Municipal Corporation to act for and on its behalf for the 
operation of this contract. 

1.4   "Engineer - in - charge's Representative" shall mean any Engineer or Asstt. to the  Engineer-in-charge 
designated from time to time by the Engineer-in-charge to perform duties set forth in the Tender documents 
whose authority shall be notified in writing to the Contractor by the Engineer-in-charge. 

1.5   "Tender" The offer or proposal of the Tenderer submitted in the prescribed form setting forth the prices for the 
work to be performed, and the details thereof. 

1.6   "Contract Price shall mean total money payable to the Contractor under the contract documents. 
1.7   "Addenda" shall mean the written or graphic notices prior to submission of tender  which modify or interpret 

the contract documents. 
1.8   "Contract Time"  -  The number of conseculative calendar months for the completion  of work as stated in the 

executed contract agreement. 
1.9   "Contract" shall mean agreements between the parties for the execution of works  including therein all 

contract documents. 
1.10  "Tender document" shall mean Designs, Drawings, specifications, agreed variations, if any, and such other 

documents constituting the tender and acceptance thereof. 
1.11  "The Sub-Contractor" means any person, firm or company (other than the contractor) to whom any part of the 

work has been entrusted by the Contractor with the written consent of the Engineer-in-charge and the legal 
personnel representative, successors  and permitted assigness of such person, firm or company. 

1.12  The Specifications shall mean all directions' the various technical specifications   provisions and requirements 
attached to the contract which pertain to the method and  manner or performing the work to the quality of the 
work and the materials to be  furnished under the contract for the work and any order(s) or instruction (a) the 
re under.  
It shall also mean the latest Indian Standards Institution Specifications for or relative to the particular work or 
part there of, so far as they are not contrary to the Tender specifications or I.S.I. specifications, and in absence 
of any tender specifications, the specifications of any other country applied INdia as a matter of Standard 
Engineering practice and approved in writing by the Engineer-in-charge with or without modifications. 

1.13  The "Drawing" shall include maps, plans, tracings or prints thereof with any modifications approved in writing 
by the Engineer-in-charge and such other  drawings,  as  may, from time to time, be furnished or approved in 
writing by the Engineer-in-charge in connection with the work. 

1.14  The "Work" shall mean the works to be executed in accordance with the context or the part thereof as the case 
may be and shall include extra, additional altered or substituted works as required for the purpose of the 
Contract.  It shall mean the  totally of the work by expression or implication envisaged in the contract and shall 
include all material, equipment and labour required for or relative or incidental to or  in connection with the 
commencement, performance and completion of any work and/or for incorporation in the work. 

1.15  The "Permanent work "means works which will be incorporation in and form  part of  the work to be handed 
over to the owner by the contractor on completion of the contract. 

1.16  The "Temporary  Work" shall mean all temporary works of every kind required in or about the execution, 
completion and maintenance of the work. 

1.17  "Site shall mean the land and other place on, under, on or through which the work is to be carried out and any 
other lands or places provided by the Municipal Corporation for the purpose of the Contract together with any 
other places designated in the Contract as forming part of the site. 

1.18  "The Construction Equipment" means all appliance/equipments of whatever nature required in or for 
execution, completion or maintenance of work or temporary works  (as  hereinafter defined) but does not 
include materials or other things intended to form or forming part of the permanent work. 

1.19  "Notice in Writing or Written Notice" means a notice written, types or printed form  delivered personally or 
sent by Registered post to the latest know private of business  address at Registered Office of the Contractor. 

1.20  The "Alteration/Variation order" means an orders given in writing by the Engineer-in-charge to effect additions 
to or deletion from and alterations in the work. 

1.21  "Final Test Certificate" shall mean the final test Certificate issued by the owner within the provisions of the 
Contract. 
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1.22  The "Completion Certificate" shall mean a certificate to be issued by the Engineer-in-charge when the work has 
been completed to his satisfaction. 

1.23  The "Final Certificate" shall mean the final certificate issued by the Engineer-in-charge after the work is finally 
accepted by the owner. 

1.24  "Defect Liability Period" shall mean the specified period between the issue of  completion Certificate and the 
final certificate as specified in the tender. 

1.25  "Approved" shall mean approved in writing including subsequent modification in  writing of previous verbal 
approval and "Approval" means approved in writing including as aforesaid. 

1.26  "Letter of Acceptance" shall mean an intimated by a letter to tenderer that the tender has been accepted in 
accordance with provisions contained therein. 

1.27  "Order" and "Instruction" shall respectively mean any written order or instruction given by the Engineer-in- 
charge within the scope of his powers in terms of the Contract. 

1.28  "Running Account Bill" shall mean a Bill for the payment of "On Account" money to the contractor during the 
progress of work on the basis of work done and the non-perishable materials to be incorporated in the  work 
supplied by the Contractor. 

1.29  "Security Deposit" shall mean the deposit to be held by the owner as  security for the due performance of 
contractual obligations. 

1.30  Retention Money shall mean the money retained from R.A.Bill for due completion of "NET WORK'.  
1.31  Unless otherwise specifically stated, the masculine gender shall include the faminine  and natural genders and 

viceversa and the singular shall include the plural and vice-versa. 
 
GC-02  LOCATION OF SITE AND ACCESSIBILITY : 

The site of works is within the limits of Surat Municipal Corporation.  It is served by all weather roads and 
Western Railway Broad Gauge line. The intending Tenderer should inspect the site and make himself familiar 
with site conditions and available communication facilities. 
Non availability of access/roads shall in no case be the  cause to condon any delay in the execution of the work 
or be the cause for any claims or extra compensation. 

 
GC-03 SCOPE OF WORK : 

The scope of work is defined broadly in the special conditions of Contract and  specifications.   The Contractor 
shall provide all necessary materials equipment and  labour etc. for the execution and of the work till 
completion. All materials that go with the work shall be approved by the Engineer-in-charge prior to 
procurement and use. 
Owner at his discretion may endeavour to provide water to the Contractor at the owner's source of supply at 
one point at  the rate charged for such works. 
The contractor shall make his own arrangement for the distribution pipe net works  from the source of supply 
after getting prior permission for the same from the   Engineer-in-charge.  Supply of water shall not be free and 
the necessary charges as fixed by the Local Body shall have to be paid by the contractor. 
However, owner does not guarantee the supply of water and  this does not relieve the  contractor of his 
responsibility in making his own arrangements and for the timely completion of the work as stipulated. 
POWER SUPPLY : 
The Contractor shall have to make his own arrangement for power supply. 
LAND FOR CONTRACTOR'S FIELD OFFICE, GODOWN & WORKSHOP: 
Owner will not be a position to provide land required for Contractors shall have to make his own arrangement 
for the same. 

 
GC-04 RULLING LANGUAGE : 

The language according to which the contractor shall be constructed and interpreted  shall be English. All 
entries in the contract documents and all correspondence   between the contractor and the Municipal 
Corporation or the Engineer shall be in English. All dimensions for the materials shall be given in metric units 
only. 

 
GC-05  INTERPRETATION OF CONTRACT DOCUMENT : 
1.     The provisions of the General Conditions of Contract and special conditions of contract shall prevail over those 

of any other documents of the contract unless  specifically provided otherwise.  Should there be any 
discrepancy, inconsistency error or ommission in the several documents forming the contract, the matter may 
be referred to the Engineer-in-charge for his  instructions and decision.  The Engineer-in-charge's decision in 
such case  shall the final and binding to the contractor. 

2.     Works shown upon the drawings but not described in the specifications of   described in the specific 
specifications without showing on the drawings shall  be taken as described in the specifications and shown on 
the drawings. 
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3.     The heading and the marginal notes to the clauses of  those general conditions of contract or  to the 
specifications or to any other part of tender documents are solely for the purpose of giving a concise indication 
and not a summary of  contents thereof  or be used in the interpretation or construction thereof of the 
contract. 

4.     Unless otherwise stated specifically, in this contract documents the singular  shall include the plural and vice 
versa wherever the context so requires.  Works implementing persons shall include relevant corporate 
companies / registered associations / body of individual / firm of partnership. 

5.     Notwithstanding the sub-divisions of the documents into separate sections and volumes every part of each 
shall be supplementary to and complementary of  every other part and shall be read with and into the context 
so far as it may be practicable to do so. 

6.     Where any portion of the General Conditions of contract  is repugnant to or ar variance with any provisions of 
the special conditions of contract, then, unless  a different intension appears, the provisions of the special 
conditions of  contract shall be deemed to override the provisions of General conditions of   Contract and shall 
to the extent of such repugnancy or variance prevail. 

7.     The  materials,  Design and Workmanship shall satisfy the relevant I.S.S. and  Codes referred to. If Additional 
requirements are shown in the specifications,  the same shall be satisfied over and above I.S.S. and Codes. 

8.     If the specification mention that the contract shall perform certain work or  provide certain facilities, it will 
mean that the contractor shall do so at his own cost. 

 
9.     CONTRACTOR TO OBTAIN HIS OWN INFORMATION :- 

The correctness of the details given in the tender documents is not guaranteed.  The contractor shall 
independently obtain all necessary information for   making the  tender. The contractor shall be deemed to 
have examined Contract Documents, to have generally obtained his own information in all matters that might 
affect the carrying out of the work or the  Tenderer rates. Any error in  description of quantity or commission 
there from shall not vitiate the contract or release the contractor from executing the work comprised in the 
contract   according to the Drawings and specifications at the tendered rates. He is  deemed to have known the 
scope, nature and magnitude of the work and the  requirements of materials and labour involved and as to 
what all works he has  to complete in accordance with the contract whatsoever be the defects, omissions, or 
errors that may be found in the contract documents. The contractor shall be deemed to have visited the site 
and the surroundings, to have satisfied himself to the nature of all existing structures, if any, and also   as to the 
nature and the conditions of railways, roads, bridges and culverts,  means of transport and communications, 
whether by land, air or water and as to possible interceptions thereto and the access and agrees from the site, 
to  have made inquires, examined and satisfied himself as to the sites for  obtaining sand, stones, bricks and 
other  materials, the sites for disposal of  surplus materials, the available accommodation as to whatever 
required, the   depicts and such other buildings as may be necessary for executing and completing the work, to 
have local independent inquiries as to the subsoil, subsoil water and variation thereof, storms, prevailing 
winds, climatic  conditions and all other similar matters effecting the  work.  He is deemed to  have acquinted 
himself as to his liability for payment of Government taxes,  custom duty and other charges. 
Any neglect or failure on the part of the contractor in obtaining necessary and  reliable information upon the 
forgoing or any other matters affecting the contract shall not  relieve him from any risks or liabilities or the 
entire responsibility from completion of the work at the tendered rates and time in  strict accordance with the 
contract documents. 
No verbal agreement or inference from conversation with any officer or  employee of the owner either before 
or after the execution of the Contract Agreement shall in any way effect or modify any of the terms of 
obligations herein contained. 

 
GC-06 CONTRACTOR TO UNDERSTAND HIMSELF FULLY ; 

The contractor by tendering shall be deemed to have satisfied himself, as to  consideration and circumstances 
affecting  the tender  price, as to the possibility of executing the works as shown and described in the contract 
and to have fixed his prices according to his own view on these matters and to have understand that no  
additional allowances except as otherwise expressly provided, will after words be  made beyond the contract 
price.  The contractor shall be responsible for any misunderstanding or incorrect information given in writing by 
the Engineer. 

 
GC-07  ERROR IN SUBMISSION ; 

The contractor shall be responsible for any errors or ommissions in the particulars  supplied by him. Whether 
such particulars have been approved by the Engineer or not, provided that such discrepancies, errors or 
ommissions be not due to inaccurate  information or particular furnished in writing to the Contractor by the 
Municipal Corporation or the Engineer. 
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GC-08 SUFFICIENCY OF TENDER : 
The  Contractor shall be deemed to have satisfied himself before tendering as to the  correctness of the tender 
rates which rates shall, except as or other wise provided for, cover all the Contractor's liabilities and obligation 
set forther or implied in the contract for the proper execution of work for compliance with requirements of 
Article GC-19 thereof. 

 
GC-09 DISCREPANCIES : 

The  drawings and specifications are to be considered as mutually explanatory of  each other, detailed drawings 
being followed  in preference to small scale drawings and figures dimension in preference to scale and special 
conditions in preference to general conditions. Special direction or dimensions given in the specifications shall  
supersede all else. Should any discrepancies however, appear or should any misunderstanding arise as to the 
meaning and intent of the said specifications or  drawings, or as to the dimensions or the quality of the 
materials or the due and proper execution of the works, or as to the measurement or quality and valuation of 
the works executed under this contract or as extra there upon the same shall be explained  by the Engineer-in-
charge and his explanation shall subject to the final decision of  the Additional City Engineer, in case reference 
be made to him, be  binding upon the contractor shall execute the work according to such explanation (subject 
to aforesaid) and without addition to or deduction from the contract and shall also do all such works and things 
necessary for the proper completion of  the works as implied by the  Drawings and specifications, even though 
such works and things are not specially shown and described in said specifications. In cases where not 
particular specifications are given for any article to be used under the contract, relevant   specifications of the 
Indian Standard Institution shall apply. 

 
GC-10  PERFORMANCE GUARANTEE : (Security Deposit)  
  As a contract security the tenderer to whom the award is made shall furnish a  
performance  guarantee  (Security  Deposit) for Capital work : 2% of Tender value after 
issuing Work Order & 2%  from the running bills to guarantee the faithful performance 
completion and maintenance of the works of the  contract in accordance with all the 
conditions and terms specified  herein  and  to  the  satisfaction  of  the Engineer and 
ensuring the discharge of all obligations arising from the execution of contract, in  one of 
the  forms  mentioned below. 

The total Security Deposit is 4% (Four) percent of contract value and shall be as under: 

The successful tenderer shall have to pay  initial security deposit at 2% (two) percent of the 
tendered amount.  

 Initial Security Deposit (2%) shall be paid in form of Cash or Demand Draft/ Pay Order if 
the Tender  Amount of work is less than Rs. 2.00 crore. 

 Initial Security Deposit (2%) shall be paid in form of Cash or Demand Draft/ Pay Order / 
bank Guarantee (encashable at Surat city)/ FDR if the tender Amount of work is more 
than Rs. 2.00 crore & 2.00 crore.  

The person/persons whose tender may be accepted [here-in after called the Contractor, which 
expression shall unless excluded by or repugnant to the context include his heirs, executors, 
administrators and assignees shall (within 15 days of the receipt by him of the notification of 
the acceptance of his tender) deposit with Municipal Commissioner cash or Government 
securities endorsed to the Commissioner sum sufficient which will make up the full security 
deposit specified in the tender.  

If the amount of the security deposit to be paid in lump sum within the period specified above 
is not paid the tender contract already accepted shall be considered as cancelled. The security 
deposit lodged by Contractor shall be refunded after the expiry of the Defects Liability period as 
shown in the attached Memorandum after deducting dues, if any, which become liable to be 
recovered from the Contractor under the terms and conditions of this Agreement.  
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Regarding remittance and release of Security Deposit (SD), Retention money deposit 
(RMD) following clause will supersede over and above all the clauses depicted in the 
tender document. 

Tender costing Less than Rs.2.00 Crore. 

(a)  Remittance of SD/RMD 

              (i)  The total security deposit shall be recovered at the rate of 4% from contractor. Out 
of which, 50%   of amount as Initial Security Deposit shall be payable at the rate of 
2% of approved tender cost in form of Cash or Demand Draft/ Pay Order of any 
Nationalised Bank (encashable at Surat city). 

              (ii) The remaining amount of the Security Deposit i.e. 2% to be deducted from each 
running account bill. 

(iii) 5% Retention money deposit (RMD) to be retained from each running account bill. 

(b)  Release of SD/RMD 

              (i)  The 2% Initial security deposit in form of Cash or Demand Draft/ Pay Order shall 
be released after clearance of Final bill by Audit Dept and completion of defect 
liability period. 

(ii) Whereas, the 2% security deposit recovered from the each running account bills 
Shall be released along with Final Bills according to Work Quality.. 

(iii) 5% Retention money deposit (RMD) to be released along with final bill. 

            Tender costing Rs.2.00 Crore. & more than Rs.2.00 Crore. 

(a) Remittance of SD/RMD 

(i)  The total security deposit shall be recovered at the rate of 4% from contractor. Out of 
which, 50% of amount as Initial Security Deposit shall be payable at the rate of 2% of 
approved tender cost in form of in Cash or  Demand Draft/ Pay Order / FDR / Bank 
Guarantee of any Nationalised Bank (encashable at Surat city). 

(ii) The remaining amount of the Security Deposit i.e. 2% to be deducted from each 
running account bill. 

(iii) 5% Retention money deposit (RMD) to be retained from each running account bill. 

(b 1) Release of SD/RMD  

(i)The 2% Initial security deposit in form Demand  Draft /Pay order / FDR  shall be 
released after clearance of Final bill by Audit Dept & completion of defect liability 
period.  

(ii) Whereas, the 2% security deposit recovered from the each running account bills 
Shall be released along with Final Bills according to Work Quality. 

(iii)  5% Retention money deposit (RMD) to be released along with final bill. 

(b 2) Release of SD/RMD  

(i)The 2% Initial security deposit in form Bank Guarantee shall be released along with 
Final Bills according to Work Quality. 
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(ii) Whereas, the 2% security deposit recovered from the each running account bills 
Shall be released after clearance of Final bill by Audit Dept & completion of defect 
liability period.  

(iii)  5% Retention money deposit (RMD) to be released along with final bill. 

The amount  recovered from the running bills as security deposit shall not be allowed to the 
transferred in the form of  Bank Guarantee. However, the remaining 50% (2% of Security 
Deposit) of the amount so, deducted from running bills will be allowed for conversion in the 
form of interest bearing fixed deposit receipt, (FDR) issued in favour of the Municipal 
Commissioner, Surat Municipal Corporation, Surat by a Nationalized Bank located at Surat only. 
Additional stamp duty payable as per government prevailing rule shall be paid by contractor 
for remittance  of this  FDR.  

It is clarified that the amount of security deposit shall be collected on the basis of contract price 
and not on the basis of Estimated Amount put to tender. As initial Security Deposit as 
mentioned above,  accepted by the competent Authority shall have to be paid toward Security 
Deposit at the time of execution of agreement. 

Interest will be payable on FDR (that is deducted from Running Bill and converted in to FDR for 
initial SD) for One year, after completion of work. After that no further interest shall be paid for 
any extended period what so ever. 

If the Security Deposit is not paid within 15 days from the date of L.O.I. / Work Order than 
penalty at the rate of 0.065% per day of the amount of Security Deposit will charged. If the 
Security Deposit is not paid within one month with interest, necessary actions as per condition 
of contract will be taken. 

Initial Security Deposit ( i.e. 2% Of Tender Amount) in form of Bank Guarantee may be 
accepted as per relevant tender provision, However BG shall be valid till final date of 
completion of work+1year (Whether final bill is audited and paid or not). It shall be 
contractor's responsibility to extent the BG On Or Before expiry of time limit of BG. In 
case of late renewal of BG, penalty of security deposit shall be levied at the rate of 
0.065% of per day of BG amount. 

The successful tenderer shall have to enter into an agreement on a non-judicial stamp 
paper of Rs. 300/- if initial Security Deposit paid in form Bank Guarantee or Demand 
draft as per the form of the agreement approved by the Municipal Corporation, Surat. 

If initial Security deposit is paid in form of Fixed Deposit, additional stamp paper 
amounting As per government’s prevailing rule  of Security Deposit shall be used to 
execute the agreement.  

The undertaking shall be executed on stamp paper worth Rs. 300/-. 
The Surety shall be executed on stamp paper worth Rs. 300/-. 
 
                   
GC-11 INSPECTION OF WORK : 
 
1.   The Engineer in charge will have full power and authority to inspect the work at  any time wherever in progress 

either on the site or at the contractor's any other manufacturers workshops or factories wherever situated and 
the contractor shall  afford for Engineer-in-charge every facility and assistance to carry out such  inspection. 
Contractor or his authorised representative shall, at all time during the usual working hours and all other times 
when so notified, remain present to receive  orders and instructions, orders given to Contractor's 
representative shall considered to have the same force as if they had been given to the contractor  himself.  
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Contractor shall give not less than 7 days notice in writing to the Engineer-in-charge before covering up or 
otherwise placing beyond reach of inspection and measuring any work in order that the same may be 
inspected and  measured. In  the event of breach of the above, the same shall be recovered at Contractor's 
expenses for carrying out such inspection or measurement. 

2.   No material shall be dispatched from contract store on site of work before obtaining approval in writing of the 
Engineer-in-charge, Contractor shall provide  at all time during the progress of work and maintenance period 
proper means of  access with ladders, gangways, etc. and the necessary attendance to move and  adopt as 
directed for inspection or measurement of work by Engineer-in-charge. 

 
GC-12 DEFECT LIABILITY : 
1. Contractor shall guarantee the work for a period of 12 months from the date of issue of completion certificate. 

Any damage or defect that may arise or that may  remain  undiscovered  at  the  time of issue of completion 
certificate connected in any way with the equipment or materials supplied by him or in the workmanship be 
rectified or replaced by contractor at his own expenses as desired by Engineer-in-charge  or in default may 
cause the same to be made good by other agency and deduct expenses of which the certificate of Engineer-in-
charge shall be final from any sums that may then or any time thereafter become due to contractor of sale 
thereof or of a sufficient portion thereof. 

2.  From the commencement to completion of work contractor shall take full responsibility for the case of the 
work including all temporary works and in case  any damage, less or injury shall happen to work or any part 
thereof or to any temporary works from  any cause whatsoever and shall at his own cost repair and make good 
the same so that at completion work shall be in good order and in  confirmity in every respect with the 
requirements of contract and as per the instructions of the Engineer-in-charge. 

3.  If at any time before the work is taken over, the Engineer-in-charge shall - 
 (a) Decide that any work done or materials used by the contractor are defective or  not in accordance with 

contract or that work of any portion thereof is defective  or do not fulfill the requirements of contract (all 
such materials being hereinafter called defects in this clause and (b) as soon as reasonably  practicable 
given to contractor notice in writing of the said defect specifying particulars of the defects alleged to exist 
or to have  occured, then contractor  shall at his own expenses and with all speed make good the defects 
so specified. 

 (b) In case contractor fails to do so, owner may take at the cost of the contractor,  such steps as may in all 
circumstances, be reasonable to make good such defects. The expenditure so incurred by S.M.C. will be 
recovered from the    amount due to contractor.  The decision of Engineer-in-charge with regard to  the 
amount to be recovered from contractor will be final and binding on the contractor. 

 
GC-13 POWER OF ENGINEER TO GIVE FURTHER INSTRUCTIONS : 

The Engineer shall have the power and authority from time to time and at all times to  give further instructions 
and directions as may appear to him necessary or proper for  the guidance of contractor and the works and 
efficient execution of the works according to the terms of the specifications,  and the contractor shall receive, 
execute, obey and be bound by the same, according to the true intent and meaning thereof, as  fully and 
effectually as though the same had accompanied or had been mentioned or  referred to in the specifications. 
No work which radically changes the original  nature of the contract shall be ordered by the Engineer and in the 
event of any  deviation being ordered, which in the opinion of the contractor changes the original nature of the 
contract, the shall nevertheless carry it out and any disagreement as to the nature of the work & the rate to be 
paid thereof shall be resolved. The time of  completion of works, in the event of any deviations, resulting in 
additional cost over the contract sum being ordered, then be extended or reduced reasonable by the Engineer.  
The Engineer's decision in the case shall be final and binding. 

 
GC-14 PROGRAMME : 

The time allowed for execution of works shall be essence of the contract. The contract period shall commence 
from date of  Notice of intimation to proceed. The tenderer at the time of  submitting his tender shall indicate 
the construction schedule, the month-wise programme required for the execution of the works and shall 
confirm the same within fourteen (14) days of the acceptance of his Tender. The contractor shall provide to the 
Engineer-in-charge a detailed programme of time schedule for execution of the works in accordance with the 
specifications & the completion date. The entire programme to be finalised by the Contractor, has to confirm 
to the execution period mentioned alongwith the Bill of Quantities in the Tender Documents.  The Engineer 
upon scrutiny of such submitted programme by contractor, shall examine suitability of it to the requirement of 
contract and suggest modifications, if found necessary. 
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GC-15 SUBLETTING OF WORKS : 
No part of the contract nor any share or interest thereon shall in any manner or degree be transferred, 
assigned or sublet by the contractor directly or indirectly to any firm  or Corporation whatsoever except as 
provided for in the succeeding subclause without the consent in writing of the owner. 

 
GC-16 SUB-CONTRACTORS FOR TEMPORARY WORKS ETC. : 

The owner may give written consent to sub-contractors for execution of any part of the work at the site being 
entered upon by the contractors provided each individuals contractor is submitted to the Engineer-in-charge 
before being entered into and in  approved by  him.  List of Sub-Contractors is to be supplied. Not with standing 
any subletting with such approval as aforesaid and not with standing the Engineer-in-charge shall have received 
copies of any sub-contractors, the contractors shall be and  shall remain solely responsible for the quality and 
proper expenditions and execution  of the works and the performance of all the conditions of contract in all 
respects as if such submitting or sub-contracting had not taken place and as if such work had done directly by  
the Contractor. 

 
GC-17 TIME FOR COMPLETION: 

1.  The work covered under this contract shall be commenced from the date of contractor is served with a 
notice to proceed with the work and shall be   completed before the date as mentioned in the time 
schedule of work. The time is the essence of the contract and unless the same is extended as mentioned in  
clause No. GC-18  (Extension  of time) the contractor will be panalised for the delay. 

2.  The general time schedule for construction is given in the tender document. Contractor shall prepare a 
detailed weekly or monthly construction programme in  consultation with Engineer-in-charge soon after 
the agreement and the work shall  be strictly executed accordingly. The time for construction given 
includes, the time required for testing, rectification if any, retesting and completion in all respects to the 
entire satisfaction of the Engineer-in-charge. 

 
GC-18 EXTENSION OF TIME : 

Time shall be considered as the essence of the contract. If however, the failure of the Contractor to complete 
the work as per the stipulated dates  referred to above arises   from delays on the part of Municipal 
Corporation in supplying the materials of equipment it  has undertaken to supply under the contract or from 
delays in handing over sites or from increase in the quantity of work to be done under the contract, or  force 
Majeure an appropriate extension of time will be given.  The Contractor shall request such extension within 
one month of the cause of such delay and in any case before expiry of the contract period. 

 
GC-19 CONTRACT AGREEMENT : 

The successful tenderer shall when called upon to do so, enter into and execute the  Contract  Agreement 
within (10) ten days of the Notice of Award, in the form shown  in tender documents with such modifications 
as may be necessary in the opinion of the Municipal Commissioner. It should be incumbent on the contract to 
pay the  stamp duty and the legal charges for the completion of the contract agreement. 

 
GC-20 A. PENALTY FOR DELAY : 

If the contractor fails to complete the work within the stipulated completion date for  the work or he shall pay 
liquidated damages at Two tenth of one percent of contract value per day of delay in completion and handing 
over the work or part thereof as the case may to the Municipal Commissioner. The amount of liquidated 
damages shall, however, be subjected to a maximum of ten (10) percent of the contract value.   Delays in 
excess of one hundred days will be a cause for termination of the contract  and forfeiture of all security for 
performance. 
B. BAR CHART: 
The  successful tenderer shall have to submit the progress bar-chart within fifteen days after the contract, and 
the contractor should work as per the approved bar-chart,  failing the contractor shall have to pay the 
compensation for delay as per the decision of Municipal Commissioner. 

 
GC-21 FORFEITURE OF SECURITY DEPOSIT : 

Whenever any claim arises against the contractor for the payment of a sum of money out of or under the 
contract, the owner shall be entitled to recover such sum by  appropriating in part of whole, the security 
deposit of the contractor.  In case the Security deposit is insufficient the balance recoverable shall be deducted 
from any  sum then due or which at any time thereafter may become due to the contractor shall  pay to the 
owner on demand may balance remaining due. 
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GC-22 ACTION OF FORFEITURE OF SECURITY DEPOSIT : 

In any case in which under any clause or clauses of the contract, the contractor shall  have forfeited the whole 
of his Security deposit or have committed a breach of any of the terms contained in this contract, the owner 
shall have power to adopt any of the  following courses as he  may deem  best suited to his interest - 
 (a)  To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

owner shall be conclusive evidence) in which case, the security deposit of the contractor shall stand 
forfeited and be absolutely at the disposal of the owner. 

 (b)  To employ labour and to supply materials to carry out the balance work debiting  contractor with the  cost 
of labour employed and the cost of materials supplied for which a certificate of the Engineer-in-charge 
shall be final and conclusive against  the contractor and 10% costs on above to cover all departmental 
charges and  crediting him with the value of work done at the same rates as if it has been carried out by 
the contractor under the terms of his contract. The certificate of Engineer-in-charge as to the value of the 
work done shall be final and conclusive against the contractor. 

 (c)  To measure up the work of the contractor and to take such part hereof as shall be unexecuted out of his 
hand to give it to another contractor to complete.  In this  case the excess-expenditure incurred than what 
whole have been paid to the original contractor, if the  said work had been executed by him, shall be 
earnest  and paid by the original contractor and shall be deducted from any money due to him by the 
owner under the contract or otherwise and for the excess expenditure, the certificate of the Engineer-in-
charge shall be final and conclusive.  
In the event any of the above course being adopted by the owner, the contractor shall have no claim to 
compensation for any less sustained by him by reason of  his having purchased or procured any materials 
or entered into any agreement so  or made by advance  on account of or with a view to the execution of 
the work of the performance of the contract.  In such  case the contractor shall not be entitled to recover 
or be paid by sum for any work actually performed under this contract unless the Engineer-in-charge will 
certify in writing the performance of such work  and the value payable in respect thereof and the shall only 
be entitled to be paid the value so certified.  In the event of the owner putting in force the powers as 
stated in a,  b, c, above vested in him under the proceeding clause, he may, if he so desire, take  possession 
of all or any tools and plant, materials and stores in or upon the work or the site thereof belonging to the 
contractor,  or procured by him  and intended to be used for the execution of the work or any part thereof 
paying or allowing for the same in account at the contract rates to be certified by the Engineer-in-charge 
whose certificate thereof shall be final otherwise the Engineer-in-charge may give notice in writing to the 
contractor or his representative requiring him to remove such tools plant materials or stores from the 
premises within the time specified in the notice and in if the contractor fails to comply with any such 
notice, the Engineer-in-charge may remove them at the Contractor's expenses or sell them by auction or 
private sale on account of the contractor and his risks in all respects without any further notice as to the 
date, time to place of   the sale and the certificate of Engineer-in-charge as to the expenses of any such  
removal and the amount of the proceeds and the expenses of any such sale shall be  final and conclusive 
against the contractor. 

 
GC-23 NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK : 

If at any time from the commencement of work, the owner shall for any reasons whatsoever not require the 
whole or part  thereof a specified in the tender to be carried  out, the Engineer-in-charge shall give notice in 
writing of the contractor, who shall have no claim to any payment or compensation whatsoever on account of 
any profit or advantage which he might have derived from execution of work  in full, but which he did not 
derive in consequence of the full amount of the work not having been carried neither shall be have any claim 
for compensation by reason if any  alternations  having been made in original specifications, drawings, designs 
and instructions which  shall involve any curtailment of the work as originally contemplated. 
When the contractor is a partnership firm, the prior approval in writing of the S.M.C. shall be obtained before 
any change is made in the constitution of the firm, where the contractor is an individual or a Hindu Undivided 
Family business concern, such approval as aforesaid shall, likewise be obtained before sub-contractor enters 
into any   agreement with other parties where under the reconstituted firm would have the right to carry out 
the work hereby undertaken by the contractor. In either case if prior  approval as aforesaid is not obtained, the 
contract shall be deemed to have been allotted in contravention of subletting clause hereof and the same 
action may be taken and the same consequence shall ensure as provided in the subletting clause. 

 
GC-24 IN EVENT OF DEATH OF CONTRACTOR : 

Without prejudice to any of the right or remedies under the contract, if  the contractor  dies, the owner shall 
have the option of terminating the contract without compensation to the contractor. 
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GC-25 MEMBER OF THE OWNER NOT INDIVIDUALLY LIABLE : 

No official or employee of the owner shall in any way be personally bound or liable  for the acts or obligations 
of the owner under the contract or answerable for any  default or ommission in the observance or 
performance of the acts, matters or things which are herein contained. 

 
GC-26 OWNER NOT BOUND BY PERSONAL REPRESENTATIONS : 

The contractor shall not be entitled to any increase on the Schedule of rates or any other rights or claims 
whatsoever by reason of representation, explanation or  statement or alleged representation, promise or 
guarantees given or alleged to have been given to him by any person. 

 
GC-27 CONTRACTOR'S OFFICE AT SITE : 

The Contractor shall provide and maintain an office at the site for the accommodation  of his agent and staff 
and such office shall be opened at all reasonable hours to   receive instructions,  notice or other 
communications. 

 
GC-28  CONTRACTOR'S SUBORDINATE STAFF AND THEIR CONDUCT : 

1.  The contractor on award of the work shall name and depute a qualified Engineer,  having experience of 
carrying out work of similar nature, to whom equipments,  materials, if, any, shall be issued and  
instructions for work given. The contractor  shall also provide to the satisfaction of Engineer in-charge 
sufficient and qualified staff to superintend the execution of the work, competent sub-agents, foremen  
and leading hands including those specially qualified by previous expeditions to a supervise the type  of 
works comprised in the contract in such manner as will ensure  work of the best quality and expenditions 
working, it, in the opinion of the   Engineer-in-charge, additional properly qualified supervision staff is 
considered  necessary, if shall be employed by the contractor without additional charge on account 
thereof. The contractor shall ensure to the satisfaction of the Engineer-  in-charge that sub-contractors, it 
any shall provide competent and efficient supervision over the work entrusted to them. 

2.  If and whenever any of the contractor's or sub-contractor agents, sub-agents, assistance, formen or other 
employees shall, in the opinion of Engineer-in-charge, be guilty of any misconduct or be incompetent or 
insufficiently qualified or intelligent in the performance of their duties or that in opinion of the owner or 
Engineer-in-charge, it is undesirable for administrative or any other reason for person or persons to be 
employed in the works, the contractor, if so directed by the Engineer-in-charge, shall at once remove 
person or persons from employment thereon.  Any person or persons so removed shall not again be 
remployed in connection with the works without the written permission of the Engineer-in-charge.  Any 
person so removed from the works shall be immediately replaced at the expenses of the contractor by 
acqualified and competent substitute. Should  the contractor be required to repatriate any person 
removed from the works he  shall do so and shall bear all costs in connection therewith. 

3.  The contractor shall be responsible for the proper behaviour of all the staff, foremen, workmen and others 
shall exercise proper control over them and in  particular and without prejudice to the same.  Generally, 
the contractor shall be bound to prohibit, and prevent any employee from trespassing or acting in any  way 
detrimental or prejudicial to the interest of the community or of the properties  or occupiers of land and 
properties in the neighbourhood and in the event of such employees so trespassing, the contractor shall 
be responsible therefore and  relieve  the owner of all consequent claims, actions for damages or injury or 
any other grounds whatsoever. The decision of the Engineer-in-charge upon any matter  arising under this 
clause shall be final. 

4.  If and required by the owner, the contractor's personnel entering upon  the owner's   premises shall be 
properly identified by badges of a type acceptable to the S.M.C. which must be worn at all times on 
owner's premises. 

 
GC-29 TERMINATION OF SUB-CONTRACTOR BY OWNER : 

If any sub-contractor engaged upon the works at the site executes any work which in  the opinion of Engineer-
in-charge is not in accordance with the contract documents, the S.M.C. may be give written notice to the 
contractor request his to terminate such sub-contract and the contractor upon the receipt of such notice shall 
terminate such  sub-contract and the letter shall forthwith leave the works failing which the owner  shall have 
the right to remove such sub-contractors from the site. 
No action taken by the owner under the above clause shall relieve the contractor of his liabilities under the 
contract or give rise to any right to compensation, extension of  time or otherwise. 

 
GC-30 POWER OF ENTRY : 

If the contractor shall not commence the work in the manner previously described in the contract documents 
or if he shall, at any time,  in the opinion of Engineer-in-charge. 
 (i)    Fail to carry out works in conformity with the documents or 
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(ii)   Fail to carry out the works in accordance with the time schedule. 
(iii)  Substantially suspend work or the works for a period of fourteen days without authority from 

Engineer-in-charge or 
(iv)   Fail to carry out and execute the work to the satisfaction of the Engineer-in-charge or 
(v)    Fail to supply sufficient or suitable construction plant temporary works, labour materials or things or 
(vi)   Commit breach of any other provisions of the contract on his part to be performed or observed or 

persist in any of the above mentioned breached of the contract for fourteen days after notice in 
writing shall have been given to the contractor by the Engineer-in-charge requiring such breach to be 
remedied or 

(vii)  Abandon the work or 
(viii)  During the continuance of the contract becomes bankrupt, make any arrangement or compromise 

with his creditors, or permit any execution to be levied or go into liquidation whether compulsory or 
voluntary not being merly  a voluntary liquidation for the purpose of amalgamation or reconstruction 
then in any such case. 

The owner shall have the power to enter upon the works and take possession thereof  and  of the materials, 
temporary works, constructional plant and stock therein, and to revoke the contractor's licence to use the 
same and to complete the works by his agents, other contractor or workman or to relate the same upon any 
terms and to such other person, firm or corporation as the owner in his absolute discretion may think proper to 
employ, and for the purpose aforesaid to use or authorise the use of any materials, temporary works, 
constructional plant, and stock as aforesaid, without making payment or allowance to the Contractor for the 
said materials other than such as may be certified in written by the Engineer-in-charge to be reasonable and 
without making any payment or allowance to the contractor for the use of said temporary  works, 
constructional plant and stock or being liable for any less  or damage thereto.  If the owner shall be reason of 
his taking possession of the works or of the work being got completed by other contractor incur excess certified 
by the Engineer-in-charge shall be deducted from any money which may be due for the work done by the 
contractor under the contract and not paid for. Any deficiency shall fortwith be made good and paid to the 
owner by the contractor and the owner shall have power to sell in such manner and for such price as he may 
think fit all or any of the constructional plant, materials etc. constructed by or belonging to and recoup and 
retain the said deficiency or any part thereof out of the proceeds of the sale. 

 
GC-31 CONTRACTOR'S RESPONSIBILITY WITH THE OTHER CONTRACTOR & AGENCIES: 

Without repugnance to any other condition, it shall be the responsibility of the contractor executing the work 
of civil construction to work in close co-operation and   co-ordinate the work with other contractors or their 
authorised representative and the contractor will put a joint scheme with the concurrence of other contractors 
showing the arrangements for carrying his portion of the work to the Engineer-in-charge and get the approval. 
The Engineer-in-charge before approving the joint scheme will call the parties concerned and modify the 
scheme if required.  No claim will be entertained on account of the above.  The contractor shall conform in all 
respects    with the provisions of any statutory regulations, ordinances or by laws of any local or locally 
consitituted authorities or public bodies which may be applicable from time to time to works or any temporary 
works. The contractor shall keep the owner indemnified against all penalties and liabilities of every kind arising 
out of non-adherence to such statutes, ordinance, laws, rules, regulations, etc. 

 
GC-32 OTHER AGENCIES AT SITE : 

The Contractor shall have to execute the work in such place and condition where  other agencies will also be 
engaged for other works, such as site grading, filling and  levelling, electrical and mechanical engineering 
works, etc. No claim shall be entertained for works being executed in the above circumstances. 

 
GC-33 NOTICES : 

Any notice under this contract may be served on the contractor or his duly authorised representative at the job 
site or may be served by registered post direct to the official address of the contractor proof of  issue of any  
such notice could be conclusive of  the contractor having been duly informed of all contents therein. 

 
GC-34 RIGHT OF VARIOUS INTERESTS : 

The owner reserves the right to distribute the work between more than one  contractor.  Contractor shall co-
operate and afford reasonable opportunity to other  contractors for access to the works for the carriage and 
storage of materials and execution of their works.  
Wherever the work being done by any department of the owner or by other contractor  employed by the 
owner is contingent upon work covered by this contract, the respective rights of the various interests shall be 
determined by Engineer-in-charge to secure the completion of various portions of the work in general 
harmoney. 

 



 

43 
 

GC-35 PRICE ADJUSTMENT : 
No adjustment in price shall be allowed as time  for completion of the project is One year only.  

 
GC-36 TERMS OF PAYMENT : 

The payment of Bills shall be made progressively according to the rules and practice  followed by the Municipal 
Corporation. The progressive payment unless otherwise  provided in the Contract Agreement or subsequently 
agreed to by the parties, shall be made generally monthly on submission of a bill by the Contractor in 
prescribed form in an amount according to the value of the work performed less the aggregate of  previous 
progressive payments and as required by clause GC-37 (Retention money) herein. All such progressive payment 
shall be regarded as payment by way of advance against final payment. 
Payment for the work done by the contractor will be based on the measurement at  various stages of the work, 
in accordance with the conditions at Clause GC-78 (Measurement of Work  in Progress) 

 
GC-37 RETENTION MONEY : 

Pursuant to Clause GC-36 Terms of Payment) on all money due to the contractor for work done, Municipal 
Corporation will hold as retention money of Seven percent (7%) of the value of work.  The retention money will 
not normally be due for payment  until the completion of the entire work and till such period the work has 
been finally  accepted by the Municipal Corporation and completion certificate issued by the  Municipal 
Corporation in pursuant to Clause No.GC-84 (Completion Certificate). 
However, after the issuance of completion certificate, and Municipal Commissioner  may at its own discreation 
and having considered the Contractor's performance and diligence during the contract time allow the retention 
money to converted into a Bond as stipulated in the Clause GC-10 (Performance Bond Security Deposit). 

 
GC-38 PAYMENT DUE FROM THE CONTRACTOR : 

All costs, damages or expenses, for which under the Contract the Contractor is liable to the Municipal 
Corporation deducted by the Municipal Corporation from any money due or becoming due to the Contractor 
under the contract or from any other contract with the Municipal Corporation or may be recovered by action at 
law or other-wise  from the Contractor. 

 
GC-39 CONTINGENT FEE : 

1.  The Contractor warrants that he has not employed any person to solicit or secure the contract upon any 
agreement for a commission, percentage, brokerage or contingent fee.  Breach of this warranty shall give 
the Municipal Commissioner  the right to cancel the contract or to take any other measure as the 
Municipal Commissioner may deem fit.  The warranty does not apply to commissions  payable by the 
contractor to establish commercial or selling agent for the purpose of securing business.  

2.  No officer, employer of the Municipal Corporation be admitted to any share or part of this contract or to 
any benefit that may rise there from. 

 
GC-40 BREACH OF CONTRACT BY CONTRACTOR : 

If the contractor fails to perform the work under the contract with due diligence or  shall refuse or neglect to 
comply with instruction given to him in by the Engineer-in-charge accordance with the contract, or shall 
contravence the provisions of the contract, the S.M.C. may give notice in writing to the contractor to make 
good such failure, neglect or contravention.  Should the Contractor fail to comply with such written notice 
within twenty eight (28) days or receipt, if the Municipal Commissioner shall think fit, it shall be lawful for the 
Municipal Corporation, without prejudice to any other rights, the contractor may have under the contract, to 
terminate the contract for all or part of the works, and to make any other arrangements it shall deem 
necessary to complete the work outstanding under the contract at the time of termination. In this event Article 
GC-15 (Subletting of work) and GC-16 (Sub-Contracts for Temporary Works etc.) hereof shall be invoked and 
the performance Bond shall immediately become due and payable to the Municipal Commissioner the  value of 
the work done on the date of termination and not paid for shall stand forfeited  to the Municipal Corporation 
and the Municipal Corporation shall have free use of any works which the contractor may have at the site at 
the time of termination of the contract. 

 
GC-41 DEFAULT OF CONTRACTOR : 

1.  The Municipal Corporation may upon written notice of default to the contractor  terminate the contract in 
circumstance detailed hereunder : 
 (a) If in the judgement of the Municipal Corporation the contractor fails to make completion of works 

within the time specified in the completion schedule or within the period for which extension has 
been granted by the Municipal  Corporation/Engineer to the Contractor. 

 (b) If in the judgement of the Municipal Corporation the contractor fails to comply with any of the 
provisions of this  contract. 
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2.  In the event the Municipal Commissioner terminates the contract in whole or in  part as provided in Article 
GC-49 (Termination of Contract), the Municipal Corporation reserves the right to purchase upon such 
terms and in such manner as it may deem appropriate, plant similar to that terminated and the contractor 
will  be liable to the Municipal Corporation for any additional costs for such similar  and / or for liquidated 
damaged for delay until such reasonable time as may be  required for the final completion of works. 

3.  If this contract is terminated as provided in this paragraph GC - 30  (Power of  entry) (1) the  Municipal 
Corporation in addition to any other rights provided in  this clause, may require the Contractor to transfer 
title and deliver to the   Municipal Corporation under any of the following cases in the manual and as  
directed by the Municipal Corporation. 
 (a) Any partially completed information and contract rights as the contractor has specifically produced or 

acquired for the performance of the contract so terminated. 
4.  In the event the Municipal Corporation does not terminate the contract as  provided in the paragraph GC-

49  (Termination of Contract) the Contractor shall continue performance of the contract, in which case the 
shall be liable to the  Municipal Corporation for liquidated damages  for delay until the works are accepted. 

 
GC-42 BANKRUPTCY : 

If the Contractor shall become bankrupt or insolvent or have a receiving  order made  against him, or 
compound with the creditors, or being the Municipal Corporation  commence to be wound up, not being a 
member's Voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its business 
under a receiver  for the benefit of his creditors or any of them, the owner shall be at liberty to either (a)  
terminate the contract forthwith by giving notice  in writing to the contractor or to the  receiver or liquidator or 
to any person or organisation in whom the contract may  become vested and to act in the manner provided in 
Article GC-41 (Default of  Contractor) as though the last mentioned notice had been the notice referred to in 
such Article of (b) to give such receiver liquidator or other person in work the contract may  become vested the 
option of carrying out the contract subject to his providing a satisfactory guarantee for the due and faithfully 
performance of the contract subject  to his providing a satisfactory guarantee for the due and faithful 
performance of the contract upto an amount to be agreed.  In the event that the Municipal Corporation 
terminates the Contract in accordance with this article, the performance Bond shall immediately become  due  
and payable on demand to Municipal Contractor. 

 
GC-43 OWNERSHIP : 

Works supplied pursuant to the Contract shall become the property of the Municipal  Corporation from 
whichever is the earlier of the following times, namely, 
 (a) When the works are completed pursuant to the Contract. 
 (b) When the Contractor has been paid any sum to which he may become entitled in respect thereof pursuant 

to clause GC-36 (Terms of Payment). 
 
GC-44 DECLARATION AGAINST WAIVER : 

The condonation by the Municipal Corporation of any breach of brenches by the  stipulations and conditions 
contained in the contract shall in no way prejudice or effect to the constructed as a waiver of the Municipal 
Corporation rights, powers and remidies under the contract in respect of any breach or breaches. 

 
GC-45 LAWS GOVERNING THE CONTRACT : 

The contract shall be constitued according to and Subject to the laws of India and the  State of Gujarat and 
under the jurisdiction of the courts of Gujarat at Surat. 

 
GC-46 OVERPAYMENT AND UNDERPAYMENT : 

Whenever any claim forths payment of a sum to the Municipal Corporation arises out  of or under this Contract 
against the contractor the same may be deducted by the Municipal Corporation from any sum then due or 
which at any time thereafter may become due to the contractor under this contract and failing that under any 
other  contract with the Municipal Corporation or from any sum due to the contractor with the Municipal 
Corporation (which may be available with Municipal Corporation), or  from his retention money, or he shall pay 
the claim on demand. The Municipal  Corporation reserves the right to carry out post payment audit and 
technical  examination of the final bill including all supporting vouchers, abstracts, etc. 
The Municipal Corporation further reserves the right to enforce recovery of any over  payment when detected 
no withstanding the fact that the amount of the final bill may be included by one of the parties as an item of 
dispute before an Arbitrator appointed under Article GC - 49 of  this contract and notwithstanding the fact that 
the amount of the final bill figure in the award. 
It as a result of such audit and technical examination any over payment  is discovered  in respect of any work 
done by the Contractor or alleged to have been done by him under the contract, it shall be recovered by the 
Municipal Corporation from the  contractor by way of all the means prescribed above or if any under payment 
is  discovered by the Municipal Corporation, any amount due to the contractor under this contract or under 
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payment may be adjusted against any amount then due or which  may at any time thereafter become due 
before payment is made to the contractor  from him to the Municipal Corporation on any other contract 
account whatsoever. 

 
GC-47 SETTLEMENT OF DISPUTES : 

Except or otherwise specifically provided in the contract, all disputes concerning questions of fact arising under 
the contract shall be decided by the Engineer, subject to  a written appear by the Contractor to the Engineer, 
and these decisions shall be final and binding on the parties hereto. Any disputes or difference including those 
considered as such by only one of the parties arising out of or in connection with this contract shall be to the 
extent possible settled amicably between the parties. 

 
GC-48 DISPUTES OF DIFFERENCE TO BE REFERRED TO : 

Disputes if any, shall be discussed and matually settled and in case of disagreement    the same shall be 
referred to Commissioner/Standing Committee. After referring to Commissioner / Standing Committee if the 
said dispute is not solved, the same shall   be referred to the court subject to Surat Jurisdiction only. 

 
GC-49 TERMINATION OF THE CONTRACT : 

1.  If the Contractor finds it impracticable to continue operation owing to Force Majeure reasons or for any 
reason beyond his and/or the Municipal  Commissioner find site impossible to continue operation when 
prompt notification in writing shall be given by the party affected to the other. 

2.  If the delay or difficulties so caused can not be expected to cease or become  unavoidable or if operations 
can not be resumed within six (6) months the party shall have the right to terminate the contract upon Ten  
(10) days written notice to the other. In the event of such termination of the contract, payment to the 
Contractor will be made as follows : 
a) The Contractor shall be paid for all works approved by the Engineer and for any other legitimate 

expenses due to him. 
b) If the Municipal Commissioner terminates the contract owing to Force  Majeure or due to any cause 

beyond its control, the contractor shall additionally be paid for any work done during the said Six (6) 
months period  including any financial commitment made for the proper performance of the Contract 
and which are not reasonable defrayed by payment under (a) above; 

c)  The Municipal Commissioner also release all bonds and guarantees at its  disposal except is cause 
where the total amount of payments made to the contractor exceeds the final amount due to him in 
which case the contractor shall refund the excess amount within Sixty (60) days after termination and 
the Municipal Commissioner thereafter shall release all bonds and guarantees, should the contractor 
fail to refund the amount received in excess within the said period such amounts shall be deducted 
from the bonds or guarantees provided. 

3.  On the termination of the contract for any cause the contractor shall see the orderly suspension and 
termination of operations, with due consideration to the  interests of the Municipal Corporation with 
respect to completion, safeguarding or storing of materials procured for the performance of the contract 
and the salvage and resale thereof. 

 
GC-50 CHANGES IN CONSTITUTION : 

Where the contractor is a partnership firm, the prior approval in writing of the Municipal Commissioner shall 
be obtained any change is made in the constitution of  the firm. Where the contractor is an individual or an 
undivided family business concern such approval as aforesaid shall like wise be obtained before the contractor  
enters into any partnership agreement where under the partnership firm would have the right to carry out the 
works hereby undertaken by the contractor.  If prior approval as aforesaid is not obtained the contract shall be 
deemed to have been assigned in contravention of Article thereof. 

 
GC-51 SUB-CONTRACTUAL RELATIONS : 

All work performed for the contract by sub-contractor shall be pursuant to an appropriate agreement between 
the  contractor and sub-contractor which shall contain provisions to : 
a)  Protect and preserve the rights of the Municipal Corporation and the Engineer  with respect to the work to 

be performed under the sub-contract so that the sub-contractor thereof will not prejudice such rights. 
b)  Require that such work be performed in accordance with requirements of the Contract documents. 
c)  Require under such contract of which the contractor is a party, the submission to  the contractor of 

application for payment and claims for additional costs,  extension of time, damages for delay or otherwise 
with respect to the sub-contracted portions of the work in sufficient time, that the contractor may apply 
for payment and comply in accordance with the contract Documents for like  claim by the Contractor upon 
the Municipal Corporation. 
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d)  Waive all rights the contracting parties may have against one another for damages caused by fire or other 
perils covered by the property  insurance except such rights as they may have to the proceeds so such 
insurance held by the Municipal Corporation as trustee and, 

e)  Obligate each sub-contractor specifically to consent to the provisions of this Article. 
 
GC-52 LIEN : 

If, at any time, there should be evidence of any lien or claim for which owner might  have become liable and 
which is chargeable to the contractor, the owner shall have the right to retain out of any payment then due or 
thereafter to become due an amount sufficient to completely indemnify the owner against such lien or claim or 
if such lien or claim be valid the owner may be or become due and payable to the contractor. If any lien or 
claims remaining, unsettled after all payments are made, the contractor shall refund or pay to the owner all 
money that the latter may be compelled to pay in discharging such lien or claim including all cost and 
reasonable expenses. 
 

GC-53 EXECUTION OF WORK : 
The whole work shall be carried out in strict conformity with the provisions of the Contract Documents, 
detailed drawings, specifications and the instructions of the Engineer-in-charge from time to time. The 
Contractor shall ensure that the whole  work is executed in the most substantial, proper and best workmanship 
using materials of best quality in strict accordance with the specifications to the entire  satisfaction of the 
Engineer-in- charge. 

 
GC-54 WORK IN MONSOON : 

When the work continues in monsoon, the contractor shall maintain minimum labour force required, for the 
work and plan and execute the construction and erection work according to the prescribed schedule.  No extra 
rate will be considered for such work in monsoon.  During monsoon and entire constructing period the 
contractor shall keep the site free from water at his own cost. 

 
GC-55 WORK CLOSED ON SUNDAYS & HOLIDAYS AND BETWEEN SUNSET AND SUNRISE: 

No work shall be carried out on Sundays and Corporation Holidays and no work  shall  be carried out between 
sunset and sunrise. Except with the special permission of  Engineer-in-charge in writing previously obtained and 
with holding such permissions shall be no ground of complaint on the part of contractor or cause for 
compensation  to them. Working period shall be maximum eight (8) hours per days. 

 
GC-56 EXTRA SUPERVISION CHARGES TO BE BORNE BY CONTRACTOR : 

Further to clause No. GC-55 when Engineer-in-charge feels necessary to give  permission to contractor for 
carrying out work for period of more than Eight hours working period in a day and/or to continue work on 
sunday and Corporation holidays. Extra Supervision charges arising due to overtime working of Corporation's 
staff   shall be borne by the contractor at prevailing rates from time to time.   Such extra supervision charges 
shall be deducted by Corporation from  the running bill/s of the contractor at Surat Municipal Corporation's 
description. 

 
GC-57 DRAWING TO BE SUPPLIED BY THE OWNER : 

The drawings attached with the tender documents shall be for general guidance of the contractor to enable 
him to visualise the type of work contemplated and scope of  work involved.  Detailed working drawings 
according to which the work is to be done shall be furnished from time to time as the work progresses.  The 
contractor shall study the drawings thoroughly in connection with other connected details and  discrepancy if 
any bring to the notice of the Engineer-in-charge before actually carrying out the work. 

 
GC-58 DRAWINGS TO BE SUPPLIED BY THE CONTRACTOR : 

Where drawings, date are to be furnished by the contractor they shall be as enumerated in special condition of 
contract and shall be furnished within the specified  time.  Where approval of drawings has been specified it 
shall be the Contractor's responsibility to have these drawings got approved before any work is taken up with 
regard to the same.  Any changes becoming necessary in these drawings during the  execution of the work shall 
have to be carried out by the contractor at no extra cost. All final drawings shall bear the certification stamp as 
indicated below duly signed by both the contractor and Engineer-in-charge. 
"Certified true for 
_______________________________________project 
         
Agreement No._________________________________ 
         
Signed _________________   ____________________ 
                     Contractor                Engineer-in-charge 
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Drawings will be approved within three (3) weeks of the receipt of the same by the Engineer-in-charge. 

 
GC-59 SETTING OUT WORK : 

The contractor shall set out the work on the site handed by the Engineer-in-charge and shall be responsible for 
the correctness of the same. The work shall be carried out to the entire satisfaction of Engineer-in-charge.  The 
approval thereof or partaking by Engineer-in-charge in setting out work shall not relieve contractor of any of his 
responsibilities. 
The contractor shall provide at his own cost all necessary level posts, pegs, bamboos, flage, ranging, rods, 
strings and other materials and labourers required for proper  setting out of the work. The Contractor shall 
provide, fix and be responsible for the maintenance of all stakes, temples level marks profiles and similar other 
things and shall take and necessary precautions to prevent their removal or disturbance and shall be 
responsible for the consequence for such removal or disturbance. The contractor shall also be responsible for 
the maintenance of all existing Survey Marks, Boundary  Marks, Distance Marks and Centre line marks either 
existing or fixed by the Contractor. The Centre, longitudinal or face lines and cross lines shall be marked by 
small masonary pillars.  Each pillar  shall have distance mark at the centre for setting  up the theodolite. The 
work shall not be started unless the setting out is checked by Engineer-in-charge in writing but such approval 
shall not relive the contractor of his responsibilities. The contractor shall provide all materials, labour and other 
facilities necessary for checking at his own cost. 
Pillars bearing geodetic marks on site shall be protected by the Contractor. On completion of the work the 
contractor shall submit the Geodetic documents according to which the work has been carried out. 

 
GC-60 RESPONSIBILITIES OF CONTRACTOR FOR CORRECTNESS OF WORK: 

 
The contractor shall be entirely and exclusively responsible for the correctness of  every part of the work and 
shall rectify completely and errors thereon at his own cost when so instructed by Engineer-in-charge. 
1.  Materials to be supplied by Contractor : 

Contractor shall procure and provide all the materials required for the execution  and maintenance of work 
including M.S. rods, all tools, tackle, construction plant and equipment except the materials to be supplied 
by the owner detailed in the contract documents and for the transport thereof, owner, shall made  
recommendations to the respective authorities if designed by the contractor but  assumes no 
responsibility or any nature. Owner shall insist for procurement of materials with ISI Marks supplied by 
reputed firms on the DGS & D List. 

2.  If however the Engineer-in-charge feels that work is likely to be delayed due to  contractor's inability to 
procure the materials, the Engineer-in-charge shall have  the right to procure materials from the market 
and the contractor will accept these materials at the rates decided by Engineer-in-charge  

 
GC-61 MATERIALS TO BE SUPPLIED BY THE OWNER : 

1.  If the contract provides certain materials or stores to be supplied by the S.M.C. such materials and stores 
shall be transported by the contractor at his cost from  S.M.C's stores or Railway Station. The sum due 
from contractor for the value of materials supplied by the owner  will be  recovered from the R.A.Bill on 
the basis  of actual consumption of materials in the work covered and for which R.A.Bill has been 
prepared. After completion of the work contract has to account for the full quantity of materials supplied 
to him. 

2.  The value of store materials supplied by the S.M.C. to the contract shall be charged at rates shown in the 
contract document and in case any other material not listed in  the schedule of materials is supplied by the 
S.M.C., the same shall be charged at cost price including carting and other expenses inclurred in procuring  
the  same.  All materials so supplied shall remain the property of the owner and shall not be removed from 
the site on any account. Any material remaining un-used at the time of completion of work or termination 
of contract shall be returned to S.M.C.'s  store or any other place as directed by the Engineer-in-charge in 
perfectly good condition at contractor's cost.  When materials are issued/ supplied   free of cost for us in 
work and surplus and unaccounted balances thereof are not  returned to the Municipal Corporation, 
recovery in respect of such balance will be  effected at double the applicable issue rate of the materials or 
the market rate whichever is higher. 

 
GC-62  CONDITIONS OF ISSUE OF MATERIALS BY THE S.M.C.: 

a)  The materials specified to be issued by the S.M.C. to the contractor shall be  issued by the S.M.C.'s store or 
at Railway Station and all expenses for its shifting  to site shall be borne by the contractor. The materials 
will be issued during working hours and as per rules of S.M.C. from time to time. 

b)  Contractor shall bear all expenses for storage  and  safe custody at site of materials issued to him before 
use in work. 

c)  Material shall be issued by the S.M.C. in Standard/non-standard sizes as obtained from manufacturer. 
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d)  Contractor shall construct suitable godowns at site for storing the materials to protect the same from 
damage due to rain, dampness, fires, theft etc. 

e)  The contractor should take the delivery of the materials issued by the S.M.C.  after satisfying himself that 
they are in good conditions. Once the materials are issued,  it will be the responsibility of the Contractor to 
keep them in good condition and in safe custody. If the materials get damaged or if they are stolen, it shall 
be the  responsibility of the contractor to replace them at his according to the instructions of the Engineer-
in-charge. 

f)  For delay in supply or for non supply of  materials to be supplied by the S.M.C., on account of natural 
calamities, act of enemies, other difficulties beyond the  control of the S.M.C., the S.M.C. carries non-
responsibilities.  In no case the contractor shall be entitled to claim any compensation for loss suffered by 
him on this account. 

g)  None of the materials issued to the contractor, shall be used by the Contractor for  manufacturing items 
which can be obtained from manufacturer. The materials  issued by the owner shall be used for the work 
only and no other purpose. 

h)  Contractor shall be required to execute indemnity bond in the prescribed form for the same custody and 
account of materials issued by the owner. 

i)  Contractor shall furnish sufficiently in advance a Statement of his requirements of quantities of materials 
to be supplied by the S.M.C. and the time when the same will be required for the work, so as to enable 
Engineer-in-charge to make  arrangements to procure and supply the materials. 

j)  A daily account of materials issued by the owner shall be maintained by the  Contractor showing receipt, 
consumption and balance in hand in the form laid  down by Engineer-in-charge with all connected paper 
and shall be always available for inspection in the site office. 

k)  Contractor shall see that only the required quantities of materials are got issued  and no more.  The 
contractor shall be responsible to return the surplus materials at  S.M.C.'s store at his own cost. 

 
GC-63 MATERIALS PROCURED WITH ASSISTANCE OF THE OWNER : 

Notwithstanding anything contained to the contrary in any of the clauses of this contract, where any materials 
for the execution of the contract are procured with the assistance of the S.M.C. either by issue from S.M.C. 
stock or purchase made under orders or permits or licences  issued  by the Government, the contractor shall 
hold the same materials as trustees for owner and use such materials economically and solely for the purpose 
of contract and not dispose them off without  the permission of S.M.C. and return, if required by Engineer-in-
charge, all surplus or unserviceable materials that may be left with him after the completion of  the contract or 
at its termination for any reason whatsoever on his being paid or credited such prices as Engineer-in-charge  
shall determine having due regard to the conditions of the materials. The price allowed to contractor shall not 
exceed the amount charged to him excluding the  storage charges if any.  The decision of Engineer-in-charge 
shall be final and  conclusive in such matters. In the event of breach of the aforesaid condition, the contractor 
shall in terms of licence of permits and/or for criminal breach of trust be liable to compensate S.M.C. at double 
rate or any higher rates. In the event of these  materials at that time having higher rate or not being available in 
the market then any other rate to be determined by the Engineer-in-charge and his decision shall be final  and 
conclusive. 

 
GC-64  MATERIALS OBTAINED FROM DISMANTLING : 

If the contractor, in the course of execution of work is called upon to dismantle any  part for reasons other than 
on account of bad or imperfect work, the materials obtained from dismantling will be the property of the 
S.M.C. and will be disposed of  as per instruction of Engineer-in-charge in the best interest of the S.M.C. 

 
GC-65 ARTICLE OF VALUE OR TREASURE FOUND DURING CONSTRUCTION: 

All gold, silver and other minerals of any description and all previous stones, coins, treasures, relics, antiquities 
and other similar things which shall be found in under or upon site shall be the property of the owner and the 
contractor shall property preserve the same to the satisfaction of Engineer-in-charge  and shall hand over the 
same to the owner. 

 
GC-66 DISCREPANCIES BETWEEN INSTRUCTIONS : 

If there is any discrepancy between the various stipulations of the contract documents of instructions to the 
contractor or his authorised representative or if any doubt arises  as in the meaning of such stipulation or 
instructions, the contractor shall immediately refer in writing to the Engineer-in-charge whose decision shall be 
final and conclusive and no claim for losses caused by such discrepancy, shall in any event be admissible. 
Incase there is any discrepancy in measurements shown in drawing and specifications, the same shown in 
drawing shall be considered as final and will be binding upon the contractor. 

 
 
 



 

49 
 

GC-67  SCHEDULE OF QUANTITIES AND EXTRA ITEMS : 
A.  Schedule of Quantities : 

Variations in the quantities of work in schedule of quantities shall not vitiate the  contract. The rates 
quoted for the individual items shall apply for the quantities of  work increased or decreased by not more 
than twenty percent for each of the items,  should the quantities of work actually involved under any item 
very by more than twenty (20%)percent, the rate for such item of work shall be revised in accordance with 
the procedures indicated under clause "Extra Items". The payment for the items will, however, continue to 
be at the original rate till the revised rate decided. 

B. Extra Items : 
The rate of any extra item or/miscellaneous item  to be executed shall decided as per rate of 
Government S.O.R. for the year of estimate & Rates in Schedule-B (+)  plus or (-) minus percentage 
higher or lower stated in the tender. And if any extra or miscellaneous item which is not mentioned in 
the Government S.O.R. The Contractor shall be bound to execute the same item as per current market 
rate. 

 
GC-68 ACTION WHEN NO SPECIFICATION IS ISSUED : 

In case of any class of work for which no specification is supplied by the S.M.C. in  the tender documents, such 
work shall be carried out in accordance with I.S.S. do not cover the same, the work should be carried out as per 
standard Engineering practice subject to the approval of Engineer-in-charge. 

 
GC-69 ABNORMAL RATES : 

Contractor is expected to quote rate for each item after careful analysis of cost involved for the performance of 
the completed item considering all specifications and conditions of contract. This will avoid loss of profit or gain 
case of curtailment or change or specification for any item. In case it is notice that the rates quoted by a 
tenderer for any item is usually high or unusually low, it will be sufficient cause for  rejection of tender unless 
the S.M.C. is convinced about the reasonableness of the rates on scrutiny of the analysis for such rate to be 
furnished by the tenderer or demand. 

 
GC-70  ASSISTANCE TO ENGINEER-IN-CHARGE : 

Contractor shall make available to Engineer-in-charge free of cost all necessary  instruments and assistance in 
checking of any work made by the contractor for taking measurement of work. 

 
GC-71 TEST OF QUALITY OF WORK : 

1.  All workmanship shall be of the best kind described in the contract document and in accordance with the 
instructions of Engineer-in-charge  and shall be subjected from time to time to such  test at contractor's 
cost as the Engineer-in-charge may directed at the place of manufacture of fabrication or on site or at any 
such place. Contractor shall provide assistance, instruments labour and materials as are normally required 
for examining measuring and testing any work workmanship as may be selected and required by Engineer-
in-charge. 

2.  All tests will be necessary in connection with the execution of work as decided by Engineer-in-charge shall 
be carried out at an approved laboratory at contractor's cost. 

3.  The contractor shall furnish to Engineer - in - charge for approval when requested or if required by the 
specification adequate samples of all materials and finished  goods to be used in work and sufficiently in 
advance to permit test and examination thereof.  All materials furnished and finished goods applied in 
work  shall be exactly as per the approved samples.  

4.  All the testing charges shall be borne by the Contractor. 
 
GC-72 ACTION AND COMPENSATION IN CASE OF BAD WORKMANSHIP : 

If it shall appear to the Engineer-in-charge that any work has been executed with materials of inferior 
description, or quality or are unsound or with unsound imperfect or unskilled workmanship or otherwise  not  
in accordance  with  the contractor shall, no demand in writing from Engineer-in-charge or his authorised 
representative   specifying the work, materials or articles compained of, notwithstanding that the  same may 
have been inadvertantly passed, certified and paid for forthwith rectify or remove and reconstruct the work, 
specified and in the event of failure to do so within a period to be specified by Engineer-in-charge in his 
aforesaid demand, contractor  shall be liable to pay compensation at the rate of one  (1) percent of  the 
tendered cost of work for every Ten  (10) days limited to a maximum of Ten (10%) Percent of the value of work 
while his failure to do so continue and in the case of any such failure  the Engineer-in-charge may on expiry of 
the notice period rectify and remove and re-execute the work or remove and replace with other at the risk and 
cost of the Contractor.  The decision of the Engineer-in-charge  as to any question arising under  this clause 
shall be final and conclusive. 
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GC-73 SUSPENSION OF WORK  : 
Contractor shall, if ordered in writing by Engineer-in-charge or his representative temporarily suspended the 
work or any part thereof for such time (not exceeding two  months) as ordered and shall not after receiving 
such written order proceed with the work until he shall have received a written order to proceed therewith the 
contractor shall not be entitled to claim compensation for any loss or damage sustained by him by reason of 
temporary suspension of work as aforesaid. An extension of time for  completion of  work will be granted to 
the contractor corresponding to the delay caused by such suspension of work if the applied for the same 
provided the suspension was not consequent upon any default or failure on the part of the contractor. 

         
GC-74 OWNER MAY DO PART OF THE WORK : 

When the contractor fails to comply with any instructions given in accordance with the provisions of this 
contract, the S.M.C. has the right to carry out such parts of work as the S.M.C. may designate whether by 
purchasing materials and engaging labour or by the agency of another contractor. In such case the S.M.C. shall 
deduct from the amount which otherwise might become due to contractor the cost of such work and materials 
with Ten (10%) percent added to cover all departmental charges and should  the total amount thereof exceed 
the amount due to contractor, contractor shall pay the difference to S.M.C. 

 
GC-75 POSSESSION PRIOR TO COMPLETION : 

The Engineer-in-charge shall have the right to take possession of or to use any  completed or partly completed 
work or part of work, such possession or use  shall not  be deemed to be an acceptance of any work completed 
in accordance with the contractor.  If such prior possession or use by Engineer-in-charge delays the progress of 
work, equitable adjustment in the time of completion will be made and the contract  shall be deemed to be 
modified accordingly. 

 
GC-76 COMPLETION CERTIFICATE : 

As soon as the  work  has been completed in accordance with contract (except in  minor respect that do not 
effect their use for the purpose for which they are intended  and except for maintenance thereof) as per 
general conditions of contract and has passed the tests on completion, the Engineer-in-charge shall issue a 
certificate (hereinafter called completion certificate) in which he shall certify the date on which  work has been 
completed and has passed  the said tests  and  S.M.C.  shall  be deemed to have taken over work on the date so 
certified. If work has been divided in various groups in  contract, S.M.C. shall be entitled to take over any group 
or groups before the other or others and there-upon  the  Engineer-in-charge will issue a completion certificate  
which  will, however, be for  such  group or groups so taken over only. In  order that contractor could obtain a 
completion certificate, he shall made good, with  all speed any defect arising from the defective materials 
supplied by contractor or workmanship or any act or ommission of contract that may have been discovered or  
developed after the work or group of works has been taken over.  The  period allowed for carrying out such 
work will be normally, one month. If any defect be not remedied within a reasonable time, S.M.C. may proceed 
to do work at contractor's risk and expenses and deduct from the final bill such amount as may be decided by 
S.M.C. If  by reason of  any default on the part of the contractor, a completion certificate has not been issued in 
respect of every portion of work within one month after the  date fixed  by contractor for completion of work, 
S.M.C. shall be at liberty to use work or any portion thereof  in respect of which a completion-certificate has 
been issued, provided that work or the portion thereof so used as aforesaid shall be afforded reasonable 
opportunity for completion of this work for the issue of completion certificate. 

 
GC-77 SCHEDULE OF RATES : 

1.   The price/rates quoted by the contractor shall be remain firm till the issue of final certificate and shall be 
subject to price ADJUSTMENT CLAUSE GC-35.  Schedule of rates shall be deemed to include and cover all 
costs expenses and liabilities of every description and all risks of every kind to be taken in executing,  
completing and handling overwork to owner by contractor.   Contractor shall be deemed to have known 
the nature, scope, magnitude and the extent of work and  materials required through contract documents 
may not fully and precisely  furnish them.  He shall make such provision in the schedule of rates as he may  
consider necessary to cover the cost of such items of  work and materials as may  be reasonable and  
necessary to completion work. The opinion of Engineer-in-charge as to the item of work shall be final and 
binding on Contractor although the same may be not shown on or described specifically in contract 
documents. 

2.  The Schedule of rates shall be deemed to include and cover the cost of all constructional plant, temporary 
work, pumps, materials, labour and all other materials in connection with each  item in schedule of rates 
and  the execution of  work or any portion thereof furnished complete in every respect and maintained as 
shown or described in the contract document or as may be ordered in writing  during the continuance of  
the contract. 

3.  The Schedule of rates shall be deemed to include and cover the cost of all royalties and free for the articles 
and processes, protected by letters patent or otherwise incorporated  in or used in connection with work, 
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also all royalities,   and  other payments in connection with materials of whatsoever kind for work  and 
shall include an  indemnity to-owner which contractor hereby gives against all action, proceeding, claims, 
damages, costs and expenses arising from the incorporation in use of work of any such articles, processes 
or materials.  Octroi of other Municipal or Local Board charges if levied on materials equipment of 
machineries to be brought to site for use on work shall be borne by the contractor. 

4. No exemption or reduction of custom duties excise duties, sales-tax  or any other taxes or charges of the 
Central or State Government any local body whatsoever will be granted to obtained.  All of such expenses 
shall be deemed to have been included in and covered by schedule of rates.  Contractor will also obtained 
and pay for all permits or other privileges necessary to complete work. 

5.  The  schedule of rates shall be deemed to include and cover risk on account of delay or interference with 
contractor's conduct of work which may occur from any  cause including orders of S.M.C. in the exercise of 
his power and no account of  extension of time granted due to various reasons. 

6. For work under unit rate basis no alteration will be allowed in the schedule of rates by reason of work or 
any part of them being field, altered extended, diminished or ommitted. 

7. 1% Construction Cess will be deducted from respective R.A. Bill and Final bill in accordance with the 
prevailing norms of Govt. of Gujarat. 

 
GC-78 PROCEDURE FOR MEASUREMENT OF WORK IN PROGRESS : 

1.  All measurements shall be in metric system. All the work in progress will be  jointly measured by the 
representative of Engineer-in-charge and contractor's  authorised agent.  Such measurements will be got 
recorded in the measurement  book by the Engineer or his authorised representative and signed by 
contractor or  his authorised agent in token of acceptance. If the contractor or his authorised agent  fails to 
be present when ever required by the Engineer-in-charge for taking measurements for any reasons 
whatsoever, the measurement will be taken by the   Engineer-in-charge or his authorised representative 
not withstanding the absence  of contract and these measurement will be deemed to be correct and 
binding on contractor.  

2.  Contractor will submit a bill in approved proforma in duplicate to the Engineer- in-charge of the work 
giving abstract and detailed measurements of various items  executed during a month as mutually agreed.  
The  Engineer-in-charge shall verify the bill and the claim, far as admissible, adjusted if possible, within 10 
days of presentation of the bills. 

3.  In case of Tenders for completed items of work, contractor may be allowed 'Secured Advance' on the 
Security of materials brought to site for execution of the constructed items of work to the extent of 75% of 
the value of materials of unperishable nature and an agreement bedrawn up with contractor under which 
the owner secured a lien on these materials and is safe guarded against losses due  to any reasons 
whatsoever. Recoveries of advance paid would not be postponed  till the whole work is completed but 
shall be adjusted from  his work done or the materials used, the necessary deductions being made when 
the items of work in which they are  used and are billed for.  When the mode of measurement is not  
covered by contract for any item of work it shall be as per latest I.S.I. 

 
GC-79  RUNNING ACCOUNT PAYMENT TO BE RECOVERED AS ADVANCES : 

All running account payments shall be regarded as payments by way of advance  against the final payment  
only and  not as payment for work actually done and  completed and  shall not preclude the requiring of  bad, 
unsound and imperfect or unskilled work  to be removed and taken away and reconstructed or to be 
considered  as an admission of the due performance of contract or any part thereof. 

 
GC-80 NOTICE FOR CLAIM FOR ADDITIONAL PAYMENT : 

If the contractor considers that  he is entitled to extra payment or compensation or any  claim  whatsoever in  
respect of work, he shall forthwith give notice in writing to the Engineer-in-charge about his extra payment 
and/or compensation.  Such notice shall be given to the Engineer-in-charge within Ten (10) days from the 
happening of any event upon which contractor basis such claims and such notice shall contain full particular of 
the nature of such claim with full details and amount claimed. Failure on the part of the contractor to put 
forward any claim with the necessary particulars as  above within the time above specified shall be an absolute 
waiver thereof.  No commission by S.M.C. to reject any such claim and no delay in dealing therewith shall be 
waiver by S.M.C. of any rights in respect thereof. 

 
GC-81 PAYMENT OF CONTRACTOR'S BILL : 

The price to be paid by the S.M.C. to contractor for the work to be done and for the performance of all the 
obligations under taken by the contractor under contract shall be based on the contract price and payment to 
be made accordingly for the work actually executed and approved by the Engineer-in- charge. 
No payment shall be made for work costing less than Rs.5,000/- till the work is  completed and a certificate of 
completion given.  But in case of work estimated to  cost more than Rs.5,000/- contractor on submitting the bill 
thereof will be entitled to receive a monthly payment, proportionate to the part  thereof, approved and passed 
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by   Engineer-in-charge whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against contractor. This payment will be made after making necessary deductions as stipulated 
elsewhere in the contract documents  for materials, security deposit, etc. The payment shall be released to the 
contractor  within Thirty (30) days of submission of the bill in case of running bill and with in  two (02) months 
in case of final bill, contractor shall present the bill duly pre-receipted on proper revenue stamp. 
Payment due to Contractor shall be made by the by crossed Accounts payee cheque in  Indian currency 
forwarding the same to the registered office of the contractor.  Owner  shall not be responsible if the cheque is 
mislaid or misappropriated by uunauthorised person. 

 
GC-82 FINAL BILL : 

The final bill shall be submitted by Contractor within two (02) month of the date of physical completion of 
work, Otherwise the Engineer-in-charge certificate of the measurement and of total amount payable for work 
shall be finalised binding on all parties. 

 
GC-83 RECEIPT FOR PAYMENT : 

Receipt for payment made on account of work when executed by a firm must be signed by a person holding 
power of attorney in this respect on behalf of contractor  except when described in the tender as a limited 
company in which case the receipt  must be signed in the name of the company by one of its principal officers 
or by  some other person having authority to give effectual receipt for the Company. 

 
GC-84 COMPLETION CERTIFICATE : 

1.  When the contractor fulfil his obligation as per terms of contract he shall be  eligible to apply for 
completion certificate.  Contractor may apply for separate  completion certificate in  respect of each such 
portion of work by submitting the completion documents alongwith such application for completion 
certificate. 

         
The Engineer-in-charge shall normally issue to contractor the completion certificate within 2 (Two) month 
after receiving an application thereof from contractor after verifying from the complete documents and 
satisfying himself that work has been completed in accordance with and as set out in the construction and 
erection drawings and  the contract document.  Contractor after obtaining the  completion certificate  is 
eligible to present the final bill for work executed by him under the terms of contract. 

2.  Within 2 (Two)  month of completion of work in all respect contractor shall be   furnished  with a certificate 
by  the Engineer-in-charge of such completion but no certificate shall be given nor shall work be deemed to 
have been executed, until all (1) scaffolding, surplus materials and rubbish is clearing off site completely (2)  
until work shall have been measured by the Engineer-in-charge whose measurement shall be binding and 
conclusive and (3) until all the temporary works,  labour and staff colonies etc. constructed are removed 
and the work site cleaned to the satisfaction of the Engineer-in-charge.  If contractors shall fail to  comply 
with the requirements as aforesaid or before date fixed for the completion of work, the Engineer-in-charge 
may at the expenses of contractor remove such scaffolding, surplus materials and  rubbish and dispose of 
the same he thinks fit. 

3.  The following documents will form the completion documents : 
(a)  Technical documents according to which work was carried out. 
(b)  Construction drawings showing therein the modifications and corrections made during the course of 

execution signed by Engineer-in-charge.   
(c)  Completion certificate for "Embedded" or "Covered" up work. 
(d)  Certificate of final levels as set out for various works. 
(e)  Material appropriation statement for the materials issued by owner for work and list of surplus 

materials returned to S.M.C.'s store duly supported by necessary documents. 
4.  Upon expiry of the period of defects liability and subject to Engineer-in-charge  being satisfied that  work 

has been duly maintained by contractor during the  defects liability period as fixed originally, or as external 
subsequently and the contractor has in all respects made up by subsidence and performed all his  
obligations under contract, the Engineer-in-charge shall (without prejudice to the  rights of owner in any 
way) give final certificate to that effect.  The Contractor  shall not be considered to have fulfilled the whole 
of his obligation until final  certificate shall have been given by the Engineer-in-charge notwithstanding 
previous entry upon and taking possession, working or using of the same or any part thereof by owner. 

5.  Final Certificate only Evidence of Completion : 
Except the final certificate no other certificate or payments against a certificate or an general account shall 
be taken to be an admission by owner of the due performance of contract or any part thereof or of 
occupancy validity of any claim by the contractor. 
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GC-85 TAXES, DUTIES, OCTROI, ETC. : 
1.   Contractor agrees to and does hereby accept full and exclusive liability for the  payment of any and all 

taxes, including sales taxes, duties, octroi etc. now or herein after  imposed, increased or modified from 
time to time in respect of work  and materials and all contributions and taxes for unemployment 
compensation,   insurance and old age pension or annuities now or herein after imposed by  Central or 
State  Government authorities with respect to or cover and by the  wages, salaries or other compensation 
paid to the persons employed by Contractor. The contractor shall produce sales tax clearance certificate 
from the  competent authority before payment of final bill.  If the contractor is not liable to  sales tax 
assessment, a certificate to the effect from the competent authority shall be produced without which final 
payment to the contractor shall not be made.  No.  "P" "C" or "E-1" from shall be supplied by the Municipal 
Corporation, and the contractor shall be required to pay full sale tax as applicable. 

2.   Contractor shall be responsible for compliance with all obligations and restrictions  imposed by the labour 
law or any other law affecting employer employee relationship. 

3.   Contractor further agrees to comply and to secure the compliance of all sub-contractors with applicable 
Central, State, Municipal and Local law and    regulations  and requirements.  Contractor also agrees to 
defend, indemnify and hold harmless the owner from any liability or penalty which may be imposed by  
Central, State or Local authorities by reasons of any violation by contractor or  sub-contractor or such laws, 
regulation of requirements and also from all claims,  suits or proceedings that may be  brought against 
owner arising under, growing  out of or by reasons of work provided for by this contract, by third parties or 
by Central or State Government Authority or any administration sub-division   thereof.  Though the 
Government of Gujarat has introduced Sales tax on work contract whether it may be named as sales or 
work contract tax, no exact tax kstructure has yet been finalised by Government.  In such circumstances, 
the Corporation shall pay such tax on the work executed by the Contractor under this  contract whether it 
may be named as sales tax or work contract tax, if the same is levied by the Government at a later date 
and required to be paid by the Contractor. 
1% Construction Cess will be deducted from respective R.A. Bill and Final bill in accordance with the 
prevailing norms of Govt. of Gujarat. 

 
GC-86 INSURANCE : 

 
Contractor shall at his own expenses carry and maintain with reputable Insurance  Companies to  the 
satisfaction of owner as follows : 
1.  Employees State Insurance Act : 

Contractor agrees to and does hereby accept full and exclusive liability for compliance with all obligations 
imposed by the Employees' State Insurance Act  1948, and Contractor further agree to defend, indemnify 
and hold owner harmless from any liability or penalty which may be imposed by the Central or State 
Government of Local authority by reasons of any asserted violation by contractor  or  Sub-Contractor of 
the Employees' State  Insurance  Act, 1948 and also from all claims, suits or proceedings that may be 
brought against owner arising tender, growing out of or by reasons of the work provided for by this 
contract whether brought by employees of Contractor, by third parties or by Central or State Government 
authority or any administrative Sub-division thereof. 
Contractor agrees to fill in with the Employees State Insurance Corporation, the  declaration from and all 
forms which may be required in respect Contractor's or  Sub- contractor's employees these aggregate 
remuneration is Rs. 400/- p.m. or less and who are  employed  in  work provided for or those covered  by 
E.S.I from  time to time under the agreement.  The Contractor shall deduct and secure the agreement of 
the Sub-contractor to deduct the employees' contribution as per the  first Schedule of the Employees' 
State Insurance Act from wages. Contractor shall  remit and secure the agreement of Sub-contractor to 
remit to the State Bank of India Employees' State Insurance Corporation Accounts, the employees 
contribution as required by the Act Contractor agrees to maintain all cares and  record as required under 
the Act in respect of employees and payments and  contractor shall secure the agreements of the sub-
contractors to maintain such records, any expenses incurred for the contributions or maintaining records 
shall  be to contractor's or sub-contractor' account.  Owner shall retain such sum as may  be necessary 
from the contract value until contractor shall furnish satisfactory proof that all contribution as required by 
the Employees' State Insurance Act 1948 have been paid. 

2.  Workman's Compensation And Employees Liability Insurance : 
Insurance shall be effected for all contractors employees engaged in the performance of  this contact. If 
any part of work is sublet, contractor shall require the sub-contractor to provide workmans'  compensation 
and employer's liability insurance which may be required by owner. 

3.  Other Insurance required under law or regulation by owner : 
Contractor shall also carry and maintain any and all other insurance which may be required under any law 
or regulation from time to time. He shall also carry and  maintain any other insurance which may be 
required by owner. 
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GC-87 DAMAGE TO PROPERTY : 

Contractor shall be responsible for making good to the satisfaction of owner any loss  of and any damage to all 
structures and properties belonging to owner or being executed or Procured by owner or of other Agencies 
within the premises of all work of owner, if such loss or damage is due to fault and / or the negligence or will 
full act  or ommission of contractor, his employees, agent representatives or Sub-contractors. 
Contractors shall indemnify and keep owner harmless of all claims for damage to   properties other than 
S.M.C's property arising under or by reasons of this agreement  if such claims result from the fault and / or 
negliance or wilful act of ommission of contractor, his employees, agents, representatives or sub-contractors. 

 
GC-88 LABOUR LAWS AND REGULATIONS : 

1.  The contractor shall be responsible for the strict compliance of and shall ensure  strict compliance by his 
sub contractor employees and agents of all labours and others laws, rules or regulations having the force 
of law affecting the relationship of employer and employee between the contractor / sub-contractor and 
their respective employees. 

2.  No labour below the age of eighteen (18) year be employed on work. 
3.  Contractor shall pay to the labours engaged on work according the law. 
4.  The Contractor and sub-contractors of the contractor shall obtain proper authority  disignated in this 

behalf under any application law, rules or regulations (including  but not restricted to the factories Act and 
Contract Labour Abolition and Regulation Act 1970,) in so far as applicable) any and all such  licences, 
consents,  Registration and / or other authorisation as shall from time to time be or become necessary  for 
relatint to the execution of work or any part of portion thereof or the storage or supply of any materials or 
otherwise in connection with the   performance of the contract and shall at all times observance by the 
sub-contractors, employees and agents of all terms  and conditions of the said licences, consents, 
regulation and other authorisation and laws, rules and regulations applicable thereto. 

 
GC-89 CONTRACTOR TO INDEMNIFY OWNER : 

1.  The Contractor shall indemnify and keep indemnified the owner and every  member, officer and employee 
of owner from and against all action, claims, demands and liabilities whatsoever and in respect of the 
breach of any of the above clauses and/or against any claim, action or demand by any workman / 
employee of the contractor or any sub-contractor and or from any liability and  way to any workman / 
employee of the contractor or any sub-contractor under  any law, rule or regulations having the force of 
law, including but not limited to claims against the owner under the workman compensation Act 1923. The  
employees' Provident Funds Act 1952 and/or the Contract Labour (Abolition and Regulations) Act, 1970. 

2.  Payment of claims and damages : 
If owner has to pay any money in respect of such claims or demands as aforesaid, the amount so paid and 
the cost incurred by the owner shall be charged to and  paid by contractor without any dispute 
notwithstanding the same may have been paid without the consent or authority of the Contractor. 

3.  In every case in which by virtue of any provision applicable in the workman's Compensation Act 1923 or 
any other Act, be obliged to pay compensation to workman employed by Contractor the amount of 
compensation so paid, and without prejudice to the rights of S.M.C. under sec.(12) Sub-section (2) of the 
said Act, S.M.C. shall be at  liberty to recover such amount from any surplus due to  the contractor or the 
security deposit.  S.M.C. will not be bound to contest any claim made under section (12) Sub-section (2) of 
the said Act except or written   request of Contractor and upon the contesting of such claim. 

4.  The Contractor shall protect adjourning sites against structural decorative and other damages that could 
be caused to adjourning premises by the execution of these works and made good at his cost, any such 
damage, so caused. 

 
GC-90 IMPLEMENTATION OF APPRENTICE ACT 1964 : 

Contractor shall comply with the provisions of the Apprentice Act 1964 and the orders issued thereunder from 
time to time. If the fails to do so, it will be a breach of contract.  Contractor shall also be liable for any particular 
liability arising on account of any violation of the provisions of the Act by him. 

GC-91 HEALTH AND SANITARY ARRANGEMENTS FOR WORKERS : 
Contractor shall comply with all the rules and regulations of the local sanitary authorities or as framed by 
owner from time to time for the protection of health and  sanitary arrangements of all labour directly or 
indirectly employed on the work of this contract. 

 
GC-92 SAFETY CODE : 

GENERAL : 
Contractor shall adhere to safe construction practice and gurard against hazardous  and unsafe working 
conditions and shall comply with owner's safety rules and set fourth herein. 
1.  First Aid and Industrial Injuries : 
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1.1 Contractor shall maintain first aid facilities for its employees and chose of his  sub-contractor. 
1.2 Contractor shall make outside arrangements for ambulance service and for the  treatment of industrial 

injuries. Name of those providing these services shall   be furnished to Engineer-in-charge prior to start 
of construction, and their  telephone numbers shall be prominently posted in contractor's field office. 

1.3 All injuries shall be reported promptly to Engineer-in-charge, and a copy of  Contractor's report 
covering each personal injury requiring the attention of a physician shall be furnished to owner. 

2. General Rules : 
2.1 Carrying, striking, matches, lighters inside the project area & smoking within the job site is strictly 

probibited Violators of smoking rules shall be    discharged immediately. Within the operation area, 
not hot work shall be  permitted without valid gas safety, fire permits.  The Contractor shall also be  
held liable and responsible for  all lapses of his sub-contractors / employees in  this regards. 

3.  Scaffolding : 
3.1 Suitable scaffolding shall be provided for workmen for all works that can not safely be done from the 

ground or from solid construction except such short period work as can be done safely from ladders. 
When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the latter is 
used  for carrying materials as well, suitable foothold sand handholds shall be  provided on the ladder 
and the same shall be given inclination not steeper than 1 to 4 (1 horizontal and 4 vertical). 

3.2 Scaffolding or stagging more than 3.6 M (12') above the ground or floor,  swing or suspended from an 
overhead support or erected with stationary  support shall have a guard rail properly attached, bolted, 
braced and otherwise fixed at least 1.0 M (3') high above the floor or platform of scaffolding or staging 
and extending along the entire length of the outside ends thereof with only such openings as may be 
necessary for the delivery of materials. Such  scaffolfing or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

4.   Maintenance of Safety Devices : 
4.1 All scaffolds, ladders and other safety devices mentioned or described herein  shall be maintained in  

some conditions and no scaffold, ladder or equipment shall be altered or removed  while it is in use.  
Adequate washing facilities should be provided at or near place or work. 

5.  Display or Safety Instructions : 
5.1 These safety provisions should be brought to the notice of all concerned by  display on a notice board 

at a prominent place at the work-spot. The person  responsible for compliance of the safety code shall 
be named therein by the Contractor. 

6.  Enforcement of Safety Regulations : 
6.1 To ensure effective enforcement of the rules and regulations relating safety precautions, the 

arrangements made by the contractor shall be open to inspection by the welfare Officer, Engineer-in-
charge of safety Engineer of   the owner or their representatives. 

7.  No Exemption : 
7.1 Notwithstanding the above clause 1.0 to  13.0 there is nothing to exempt the contractor from the 

operations of any other Act or rules in force in the  Republic of India. 
7.2 In addition to the above, the Contractor shall abide by the safety code  provision as per C.P.W.D. 

Safety Code framed from time to time. 
 
GC-93 ACCIDENTS : 

It shall be the contractor's responsibility to protect against accidents on the work.  He  shall indemnify the 
Municipal Corporation against any claim for damage or for injury  to persons or property resulting from, and in 
the course of work and also under the provision of the Workman's Compensation Act. On the occurrence of an 
accident  arising out of the works which results in death or which is so serious as to be likely  to result in death, 
the contractor shall within  twenty  four  hours of such accident, report in writing to the Engineer-in-charge, the 
facts stating clearly and is sufficient details  the circumstances of such accident and the subsequent action.  All 
other accidents on the works involving  injuries to persons or damage to property other than that of the 
contractors shall be promptly reported to the Engineer-in-charge stating clearly and   in sufficient details and 
facts and circumstances of the accidents and  the action taken. In all cases the contractor shall indemnify the 
Municipal Corporation against all loss   of damage resulting directly or indirectly from the Contractor's failure to 
report in the  manner aforesaid.  This includes penalties or fine consequency of failure to give notice under the 
workman's compensation Act or failure to confirm to the provisions of the said. Act in regard to such accidents. 
In the event of  an accident in respect of which compensation may become payable  under the workmens 
compensation Act VIII of 1923 including all modification thereof whether such compensation may become 
payable by the contractor or by the  Municipal Corporation as principal employer, the Engineer-in-charge may 
retain out of money due and payable to the contractor such sum or sums of money as may, in the opinion of 
the Engineer-in-charge be sufficient to meet such liability.  On receipt of award from the labour commission in 
regard to quantum of compensation, the difference in amount will be adjusted. 
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GC-94 It is clarified that if the contractor makes his own arrangements for water required for construction and labour 
camp etc. by drilling bore.  No water charges will be  recovered from the contractor. On the otherhand, even if 
the contractor is not taking connection and makes other arrangement to use Municipal water by tanker or 
tapping water from near private connection even so water charges shall be recovered as per  relevant 
condition of the tender. 

 
GC-95 TESTING AND INSPECTION CHARGE :- 

The Contractor shall have to borne all the charges for testing and Inspection purpose. The Contractor shall have 
to bear the to and fro travelling allowances, dearness allowance of S.M.C. officials as per prevailing rules and 
regulation of S.M.C. the amount will be deducted from R.A.Bills. 

 
GC-96 SPECIAL  CLAUSES  REGARDING  REFUND/RECOVERY  OF  EXCESS/ ADDITION SECURITY DEPOSIT :- 

In case the total amount of work done is less by 5% of the contract value, prorate  S.D. to that extent may be 
refunded to the contractor while releasing the payment of final bill.  In short, the S.D.to be retained by the 
Corporation after payment of final bill shall be equal to 2% of the amount of final bill as per the prevailing 
norms or as per the norms decided from time to time. 
The Additional S.D. shall be recovered from the running bill. When the total of any  of work done by the 
Contractor upto running bills under consideration is more than 5% of the contract value. However, such S.D. 
shall be recovered in the round figure of Rs.1000/- i.e. the amount of work done when it exceeds  5% of the 
contract value  it shall be rounded of to the nearest multiple of Rs. 25000/- such additional S.D. (4%   of the 
additional amount) shall be recovered for the works amounting to Rs. 5/- Lacs or more. 

GC-97  If the contractor fails to complete the work and the Commissioner on behalf of the  Corporation takes actions 
in accordance to Clause 3(a) or (b) or (c) of the contract   then in such cases the remaining work shall be carried 
out at the risk and cost of the original contractor by advertising the tender for the raming work and the whole 
administrative process right from inviting the tenders to finalising the tender etc. shall  have to be repeated.  
For this, a fixed amount of Rs. 1000/- shall be recovered from   the original contractor towards the cost of re-
advertisement and other administrative charges incurred by the department in finalising the contract for the 
remaining work.  If however,  separate advertisement is issued for the instant work, actual cost of 
advertisement shall be recovered. Such recovery  shall be in addition to the recovery to be made under such 
other relevant clauses. 

 
GC-98 No Contractor shall employ any person who is under the age of 15 years. If any contractor found employing 

person or persons under the age of 15 years, during course of the construction at any stage, legal actions shall 
be taken against him as stipulated in Child Labour (Prohibition & Regulation) Act 1986 and also, a penalty  of 
Rs.20,000/-(Rupees Twenty thousand) shall be imposed which shall be deposited with District Collector in Child 
Labour Rehabilition cum Welfare Fund. 

GC-99 The  Engineer-in- charge shall have power  to  take  any  alteration in, or addition to the original specifications, 
drawings, designs and instruction that may  appear to him to be necessary or advisable during  the progress of 
the work, and the contractor shall be bound to carry out the work in  accordance   with   any   instructions in 
this connection  which  may be given to him in writing signed   by   the   Engineer- in-charge  and  such 
alteration  shall  not invalidate the contract and any  additional  work  which the contractor may be directed  to  
do  in the manner above specified as part  of  the  work  shall  be  carried out by the contractor  on   the   same   
conditions   in  all respect on which he agreed to do the main work and  at  the  same rates as are specified in 
the tender for the main work.  And if the additional and altered work includes any class  of work for which on 
rates is specified in this contract than such             class of work shall be  carried  out  at the rates entered in the 
schedule of rates of Municipal Corporation or at the rates  mutually agreed upon between the Engineer-in-
charge and the contractor whichever are lower if the additional or altered work for which no rate is entered in 
the schedule of Rates of Municipal Corporation is ordered to be carried out before the rates are agreed  upon 
then the contractor shall, within seven days of the date of receipt by him of the order to carry out the work, 
inform the  Engineer-in-charge of the rate which it is his intention to charge for such class of work and if the 
Engineer-in-charge does not agree to this rate he shall by notice in writing be at liberty to cancel his order to 
carry out such class of work, and  arrange to carry it out in such manner as he may consider advisable provided 
always that if  the  contractor shall commence  the work or incure any expenditure in regards thereto before 
the rates shall have been determined as lastly herein before mentioned, then in  such case he shall only be 
entitled to be paid in such case he shall only be entitled to  be paid in respect of the work carried out or 
expenditure incurred by him prior to the  date of the determination of the rate as aforesaid according to such 
rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute, the decision of the 
Commissioner will be final. 
Where,  however,  the  work   shall  have to be executed   according  to the designs; drawings and 
specifications  recommended  by the contractor and accepted by the competent authority the alteration above 
referred to shall  within  the scope of such designs   drawings  and  specification appended to the tender. 
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GC-100 The contractor shall  not be entitled to claim any compensation  from Municipal Corporation for the loss 
suffered by him on account of delay by Municipal Corporation in the supply of  materials  entered in Schedule 
`A' where such delay is caused by                                           
 (1)  Difficulties   relating  to  the  supply of Railway wagons & availability of Government controlled 

materials- 
(2)  Force Majeure. 
(3)  Act of God. 
(4)  Act of the Nation's enemies or any other reasonable cause beyond the control of Municipal 

Corporation. 
In  the  case  of such  delay  in the supply of material the Municipal Corporation shall grant such extension of 
time for the completion of the work as shall appear to the  Commissioner to be reasonable in accordance with  
the  circumstances of the case. 
The  decision  of  the  Commissioner  as  to  the extension   of  time  shall be accepted as final by the contractor. 
 
 
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
Name :- 
Address :- 
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7.0   SPECIAL CONDITIONS OF CONTRACT 
 
1.0   GENERAL CONDITIONS : 
1.2   i]     The  storm drainage network site is located within the premises of  S.M.C. 

 ii]      Service   roads   are  laid within and upto the site of   the work. These  will  be  available  to  the  contractor 
subject to any limitations imposed by SMC. 

   iii]     The  contractor shall have to obtain tokens for  himself  and to  obtain  gate  passes for removing any  of  
his  materials outside the premises. The contractors persons entry and  exit will  be through main gate 
only. 

 iv]    Non   availability   of  access roads or railway  siding   or permits  for   entry  of vehicles  and   equipment at 
any specific area shall in  no case be the cause to  condone  any delay  in the execution of the works or 
be the cause for  any claims or extra compensations. 

1.2   Scope of Work 
The contractors shall provide all necessary  materials, equipment, labour  etc.  for  the  execution and 
maintenance of the work till completion, unless otherwise mentioned in the tender documents. All materials 
that go with the work shall be approved by the Engineer- in-charge prior to  procurement and use. 

1.3   Water Supply 
For all the purposes connected with the work, the contractors shall be  allowed the use of  water  from  the 
Municipal  mains wherever available at prevailing rates. The contractors, however, will have to make their own 
arrangements   to get  at their  cost  necessary water connections  from the Municipal mains.  If the water is,  in 
the  opinion  of  the  Engineer,  used  improperly or wasted,  the Engineer  may  cause the supply of water to be 
discontinued or the water will be supplied to the Contractors at double the prevailing rate of water for the 
quantity of  water used.  The contractors will be charged  for  all the costs connected with making  any 
connections with the mains  that  may be  required for the purpose of the work and later  for  cutting  off  such 
connections, besides  the usual Municipal Charge for the use  of  meters,  if  any,  fixed  by the Engineer. In 
order  to prevent  the misuse or wastage of  water by the Contractors, the Engineer shall be at the liberty to  
engage a Mukadam  at  the  cost  of  the Contractors on wages not exceeding Rs.150/- [Rupees One Hundred 
Fifty  Only]  per day [exclusive of other  charges  leviable  by  the Corporation under rules  such as dearness   
allowance   and supervision etc.]  for supervising  and controlling the  use  of water  by   the contractors men. In  
no  case  water  will be  supplied  free  of  cost. 

         If Municipal mains are not available nearby  the  contractor shall have  to  make  his  own arrangements at   his   
cost   for  water required for construction purpose. 

1.4   Electric Supply for construction purpose. 
The  contractor shall make his own arrangements at  his  own  cost for  electric supply required  for  operating  
various plants  and machineries required for the work and for general lighting purpose for site, office, labour 
colony etc.   The energy bills shall also be paid by the contractor. 

 
2.0   SUBMISSION OF TENDER : 
2.1   Tender must  be  submitted  in  original and without making any additions, alterations and as per details given  

in  other clauses given here under.  The requisite details  shall  be filled  in  by the contractor in the tender  
documents.   The item rates shall be filled in the given schedules in this tender and bills of quantity should  be  
clearly brought out in a separate letter. 

2.2   Addenda / corrigenda  to this tender documents, if issued  must be signed  and submitted along with the 
technical bid (i.e. Cover-2). 
The  tenderer should write clearly the revised quantities in Bills of Quantity of tender documents and should 
price the work based on revised quantities when  ammendments  for quantities are issued in addenda. 

 
3.0   DOCUMENTS : 
3.1   The Tenders as submitted will consists of the following : 
             i]   Complete  set of tender documents as sold duly filled in  and signed  by  the tenderer as prescribed in  

different  clauses of the tender documents. 
ii]   Declaration   showing   all  works of similar   types   and magnitudes  carried out and on hand with the  

contractor  and the  value  of works that remains to be executed must accompany the tender. 
            iii]  Solvency   Certificate  of  Bank  or a Revenue Officer of an amount upto 20%   of the tendered cost plus the  

amount  of works   on  hand  still  to be executed  will  have   to   be produced  by the Contractor. In respect 
of the tenders from the co-operative society, a solvency certificate of an amount equal to 20% of the 
amount of work put to tender   will  have   to   be   produced   alongwith the tender  or  a  certificate 
regarding the borrowing capacity of the society issued by the Legal  Assistant,  Director  of Cottage 
Industries will  have to be produced  alongwith the tender. 

iv] Voucher  for  earnest  money  deposit  must  accompany  the  tender.  Tenderer  may  pay  earnest money in 
the form  of  a CROSSED  DEMAND DRAFT  of  a  local  bank  drawn  in   favour   of    the  Municipal 
Commissioner.  Earnest money  by  cheque shall not be accepted. 



 

59 
 

v] Tenderer should submit the True Copy of the  Certificates  of Registration   alongwith  the tender without 
which  the tender will not be considered. 

3.2   All pages  to be initialled 
All signatures in tender documents shall be dated as  well  as all the pages of the sections of tender documents 
shall  be initialled at  the  lower  right  hand  corner  and  signed wherever required in  the tender papers by the 
tenderer or by a person holding power of attorney,  authorising  him  to  sign on behalf of the tenderer before 
submission of tender. 

3.3   Discrepancies & Adjustments of Errors 
Any error in quantity or amount in  schedule  `B' showing items of works  to be carried out  shall  be  adjusted  
in accordance  with the following rules --- 
a] In  the event of a discrepancy between  description  in words &   figures   quoted   by  a   tenderer    in   

the   `rates' column, the descriptions in words shall be prevailed. 
b] In the event  of an error occuring  in  the  `amount' column of  the schedule `B' showing items of works, 

as a result   of  wrong  multiplication   of  the  unit  rate   and   quantity, the unit rate shall be regarded as 
firm  and  multiplications  shall be  ammended on the basis of  the rates. 

c] All  the  errors  in  totalling  in  `amount'   column and in carrying forward  totals shall be corrected. 
d] Any rounding off of amounts against  `items'  or  in `totals' shall be ignored. 
The  tendered sum so altered shall, for the purpose   of  the tenders  be substituted for the sum originally 
tendered   and considered for acceptance. 

3.4   Signature of Tenderer 
The tender shall contain the name, residence and place of business of person or  persons  submitting the 
tender and shall be signed by the  tenderer  with his usual   signature.  In case of partnership firm name of all 
the partners shall be given and tender shall be signed by duly  authorised representative followed by the  name  
and  designation  of  the  person  signing. Tender by a corporation  limited   company   shall  be signed by an 
authorised representative and a  power of attorney  in behalf shall accompany the tender. A  copy of  the 
constitution of the firm with the name of  all  the partners to be furnished. 

3.5   Details of Experience 
The tenderer should enclose documents to show that he has previous experience  in  having  successfully 
completed in  the recent past works  of this nature, together with the names of owners, location on sites and 
values of contracts. 

4.0   TRANSFER OF TENDER DOCUMENTS : 
Transfer of tender documents purchased  by  on  intending tenderer to another is not permissible. 

5.0   VALIDITY : 
The tender for work shall remain open for a period of 120 days from the date of opening of the price-bid cover 
for this  work and  that  the tenderer shall not   be allowed to  withdraw  or  modify   the  offer  on  his  own 
during  this   period.  If  any  tenderer withdraws or makes any modifications or additions in  the terms  & 
conditions of his   tender,   not acceptable  to the   corporation then,   the corporation  shall without prejudice 
to any  right  or remedy, be at liberty to  forfeit in full the earnest  money deposit.   

6.0   ADDENDA/CORRIGENDAM: 
Addenda/Corrigenda to the tender documents shall be  issued  prior to the  date  of submitting of tenders to 
clarify documents or  to effect  modifications  in  the  design  or  contract  terms.   All addenda/corrigenda 
issued shall become part of tender. 

7.0   RIGHT TO OWNER TO ACCEPT OR REJECT TENDER : 
The right to accept the tender  will  rest  with  the  S.M.C.  The S.M.C.,  however,   does   not bind itself  to  
accept  the lowest tender,  and  reserves to itself  the  authority  to reject any or all  the tenders received 
without assigning any reason whatsoever. Tenders in which any of the particulars and prescribed information 
are missing or are incomplete in any respect and/or the prescribed condition are not fulfilled are liable to be 
rejected. 

8.0   RETENTION MONEY : 
The sum of amount mentioned under Clause-8 of Memorandum of  works will  be retained by the S.M.C. as 
retention money.  This  amount  will  be deducted progressively from each running bill of the  contract by the  
S.M.C. the above   referred   retention money    will   be   released on virtual completion of work in the final bill. 

9.0   COLLECTION OF DATA TENDERERS' RESPONSIBILITY : 
The  tenderer  shall  visit the site and acquaint himself fully of the  site   and  no  claims  whatsoever will be 
entertained on the plea of ignorance or difficulties involved in  execution of work or carriage of materials. 

10.0  SIGNING OF THE CONTRACT : 
The successful tenderer shall be required to execute  an agreement in the proforma attached with the tender 
documents within ten days of the receipt by him of the notification of acceptance of tender. In the event of 
failure on the  part of the successful tenderer to sign   the   agreement   within  the  above stipulated period, 
the acceptance  of  the  tender  shall  be considered as cancelled and Earnest Money Deposit amount will be 
forfeited. 

11.0  CO-ORDINATION OF WORK : 
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The Engineer-in-charge shall  co-ordinate  the  works   of various agencies engaged at site to   ensure   
minimum disruption  of work carried out by different agencies.  It must be  the responsibility of the contractor 
to plan  and   execute   the   work strictly  in accordance with   site instructions to avoid hindrance to the work 
being  executed by other agencies. 

12.0  INTERPRETATION OF CONTRACT DOCUMENTS : 
12.1  Except if and to the extent  otherwise  provided by  the contract, the provisions of the General  Conditions  of 

Contract and special conditions shall prevail over those of any other documents forming part of the contract. 
Several documents forming the contract are to be taken as mutually explanatory, should there be any 
discrepancies,  inconsistencies, errors or omissions in the  contracts  or any of them, the matter may be 
referred to the  Engineer-in-charge who  shall  give   his  decisions  and  issue  to  the  contractor instructions  
directing  in what manner the work is to  be carried out.  The  decision  of the Engineer-in-charge shall be final  
and conclusive  and  the  contractor   shall  carry   out  the work in accordance with this decision. 

12.2  Works shown upon the drawings but not mentioned in the  specifications  or described in the  specifications  
without being shown on the drawings shall nevertheless be held to be included in the  same manner  as  if  they 
had been specifically shown upon the drawings and described in the specifications. 

12.3  i]   The  various  documents forming the  contract   are   the essential parts of the contracts  and  a  requirement 
occurring in   one is as binding   as   though  occurring  in all,   they  are intended  to be mutually 
explanatory and complementary  and  to describe  and provide for a complete work. 

             ii]  In the event of any discrepancies, the    various    documents forming the contract      or   in   any  one    
document,   the following order of precedence should apply --- 

                a]   Dimensions & quantities --- 
                i]   Drawings. 
                ii]  Schedule `B' of the tender form. 

            On drawings, figures, dimensions, unless  obviously  incorrect will be  followed in  preference  to  shown 
dimensions 

                b]   Description --- 
                i]   Schedule `B' of the tender form. 
                ii]  Drawings 
                iii] Specifications 

In case of defective description or ambiguity, the Engineer-  in-charge  should  issue further 
instructions / directions in what manner the work is to  be  carried  out, it being understood that the 
best modern practice is to be followed.  The contractor should forthwith comply with such instructions 

               iii]  The  contractor should take no advantage of any apparent error or omissions  in drawings or  
specifications   and  the  Engineer-in-  charge   shall  make   such    corrections   and   interpretations  as  
necessary to fulfill the intent   of  the plans and specifications. 

13.   FORCE MAJEURE : 
Any delays in or failure of the performance of either  part hereto shall not constitute default hereunder or give  
rise to claims for damages,   if  any,  to   the extent   such delays  or failure  of performance  is  caused  by 
occurrences such as  Acts of God or the public enemy;  expropriation  or  confiscation  of  facilities  by 
Government authorities, compliance  with  any order  or request of any  Governmental  authorities,  acts  of 
war, rebelling or sabstage or fires,  floods,  explosions, riots or illegal strikes. The  contractor shall keep records 
of  the  circumstances referred to above and bring  these  to the notice of the Engineer-in-charge in writing  
immediately on such occurrences. 

14.0  FORFIETURE OF RETENTION MONEY : 
Whenever any claim against the contractor for the payment of a sum of  money arises out of or under  the  
contract,  the S.M.C. shall be  entitled  to  recover   such   sum   by appropriating  in part or whole  of  the  
retention money of the contractor. In case, the retention money is insufficient or if  no retention money has 
been taken  from  the  contractor,  then  the  balance or the total sum recoverable, as the  case may  be, be 
deducted from any  sum  then due   or   which  at  any time  thereafter  may  become due to the contractor.   
The   contractor   shall   pay on demand any balance remaining due. 

15.0  NO COMPENSATION FOR ALTERATION IN OR RESTRICTION OF WORK : 
If at any time after the commencement of the work, the corporation shall for any  reason  whatsoever not 
require  the whole or  part thereof   as   specified   in the  tender  to  be carried out, the Engineer-in-charge 
shall give  notice  in writing  of the fact to the   contractor,   who  shall  have  no  claim  to any payment or 
compensation whatsoever on account of any profit or advantage which he might have derived from the 
execution  of the work in full, but which  he  did  not  derive in  consequence  of the full amount of the work  
not  having  been  by  reason  of any alterations having  been made  in  the original  specifications, drawings, 
designs and instruction  which  shall  not involve   any  curtailment  of  the works  as originally contemplated. 

16.0  RIGHT OF THE CORPORATION TO DETERMINE/TERMINATE CONTRACT : 
             i]   The  Corporation shall, at any time, be entitled to determine and  terminate   the  contract, if in  the  opinion  

of   the Corporation the cessation of  the  work  becomes    necessary owing  to    paucity  of  funds   or  for   
any   other  cause whatsoever, in which case the cost of  approved materials  at the  site as verified and 
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approved by the  Engineer-in-charge  and   of   the  value  of  the  work  done  to  date  by  the contractor 
shall  be paid for in full at  the  rate  specified in the contract. A notice in  writing from   the Corporation to   
the Contractor  of   such determination and the  reason, thereof  shall be  the conclusive proof of the fact 
that  the contract  has  been  so  determined  and  terminated  by  the Corporation. 

ii]  Should the contract be determined  under  sub-clause  (i)  of  this clause   and   the   contractor    claims  
payments   to  compensate  expenditure incurred by him in   the  expectation of completing the whole  of  
the work, the Corporation  shall consider  and  admit  such claims  as are  deemed  fair   and reasonable  
and  are supported  by vouchers     to  the satisfaction   of  the  Engineer-in-charge.  The decision  of the   
Commissioner  on  the necessity  and propriety  of  any such  expenditure  shall be final and conclusive and  
binding on the contractor. 

17.0  DRAWINGS TO BE SUPPLIED BY THE CORPORATION : 
17.1  The  tender  purpose drawings attached herewith give the  size for structural concrete works and general civil  

and  other work items involved   in   the   contract.  The contractor  shall  use  these drawings for computation 
of quantities of works. 

18.0  SETTING OUT WORKS : 
The  Engineer-in-charge  shall furnish the contractor   with  only work  site and a  level  bench mark  and the 
contractor shall  set out  the  works  and shall provide an efficient  staff   for   the purpose   and   shall  be solely 
responsible for the  accuracy  of such setting out. 

19.0  RESPONSIBILITY FOR LEVEL & ALIGNMENT : 
The contractor  shall  be entirely and exclusively responsible for   the horizontal and vertical alignment, the  
level  and correctness of   every   part   of   the work and shall rectify  any errors or imperfections  therein.  Such 
rectifications  shall be carried out by  the  contractor   at   his  own  cost,  when instructions  are issued to that 
effect by the  Engineer-in-charge. 

20.0  CONTROLLED MATERIALS (ESSENTIALITY CERTIFICATE) : 
[i]   As   regards  controlled  materials,  the   corporation  will help  to arrange  for the permit as far as 

possible and  help the  contractor in  securing  the  same.   All   incidental  charges   not   within 
procuring   these   materials    shall   be  borne by the Contractor himself. Though the Corporation will 
help to manage for the permit as far as possible and help the Contractor in obtaining the  materials it 
shall not accept any responsibility for any delay or loss  on account  of delay caused to the Contractor 
while obtaining the same. 

[ii]  The   Contractor    shall   submit to  Engineer-in-charge  on close  of every calendar month,  the  
monthly returns  in  the prescribed  forms as  to  the  receipt  and  actual   use  of the controlled 
materials during the months. 

[iii] The  Contractor  shall  permit  the  Engineer-in-charge    or   his representatives   to  inspect the stock 
of the  controlled materials   stored    by  him  at  any  time,   whenever   the  Engineer-in-charge or his 
representative(s) desire(s). 

21.0  DISCREPANCIES BETWEEN INSTRUCTIONS : 
Should any discrepancy occur  between   the   various instructions furnished to the contractor,  his  agents  or 
staff, or  any doubt arises as to the meaning of any  such instruction or, should there be  an  misunderstanding   
between  the instructor's staff and the Engineer-in-charge's   staff,  the  Contractor  shall  immediately report  
the  matter  in writing  to the  Engineer-in-charge  whose decision  thereon shall  be  final  and  conclusive and  
no  claim for  losses   alleged  to   have been caused by such discrepancies between   instructions,  doubts  or  
misunderstanding shall in any event be admissible. 

22.0  INSPECTION OF WORK : 
The Engineer-in-charge or his representative will have full power and authority to  inspect the  works  at  any  
time wherever  in progress, either  on  the  site or at the Contractor's   premises/ workshops wherever situated, 
premises/workshop of any person, firm or  corporation  where  materials  are  being  made  or  are to be 
supplied,  and  the contractor  shall  afford or procure  for  the Engineer-in-charge  or   his   representative   
every facility and assistance to  carry out such inspection.  The contractor shall at all  times  during  the usual 
working hours and at all other times at which reasonable   notice  of the intention of the Engineer-in- charge  or  
his representative to visit the  works shall have been given  to  the  Contractor,  either  himself be present to 
receive orders   and   instructions   or   have   a responsible agent duly accredited  in  writing present for the  
purpose. Orders given to the   Contractor's   agent shall be  considered to  have  the same force as if they had 
been  given  to  the Contractor himself.  The Contractor shall give not less than seven day's notice in writing to  
the Engineer-in-charge  or his  representative before covering up or otherwise placing beyond reach of 
inspection and measurement any  other  work  in order that the same work may be inspected and measured. In 
the event of breach of the above, the same shall be uncovered at contractor's expense for carrying  out  such 
measurements or inspections. 

23.0  TESTS FOR QUALITY OF WORK : 
All workmanship shall be of the respective kinds  described in the contract documents  and  in  accordance  
with  the instructions of the Engineer-in-charge and shall   be subjected  from time to time to such tests  at  
Contractor's cost as the Engineer-in-charge may direct at the  place  of manufacture or fabrication or on the 
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site or  at  all  or  any  such  places.  The Contractor  shall provide assistance, instruments,  labour  and materials  
as  are  normally required  for  examining, measuring and testing any workmanship as may be required and 
selected by the Engineer-in-charge. 

24.0  THE CORPORATION MAY DO PART OF THE WORK : 
Upon failure of the Contractor to comply   with   any instructions given  in  accordance  with  the  provisions of 
this contract, the Corporation has the alternative right, instead of assuming  charge of  entire  work,  to  place  
additional   labour   force,  tools, equipments   and   materials on such  parts of  the works,  as the Corporation  
may  designate  or  also engage another Contractor to carry  out   the   work.   In  such  cases,  the Corporation 
shall deduct   from   the  amount  which otherwise becomes  due   to the Contractor, the cost  of  such work  
and materials with 10%  added to overall   departmental   charges  and should  the  total amount thereof  
exceed  the amount  due to the Contractor, the Contractor shall pay  the difference to the Corporation. 

 
25.   PROCEDURE  OF  MEASUREMENT/BILLING OF WORK IN PROGRESS  FOR  EXTRA ITEMS : 

MEASUREMENTS : 
25.1  All measurements shall be in metric system as specified by  joints measured by the representative of the 

Engineer-in-charge and   the Contractor's authorised agent progressively. Such measurement will be got 
recorded in the measurement book by the  Engineer-in-charge or his authorised representative and signed in 
token of acceptance by the contractor or his authorised representative. 

25.2  All works shall be measured not by standard measure and accordance to  the  rules  and  custom of the Public 
Works Department without reference to any local custom. 

25.3  The  measurements  of  work  will  be taken according to the usual methods is use in the Public Works 
Department and no proposals  to adept alternative methods will be accepted. The Engineer-in-charge decision 
as to what is the usual method is use in the Public Works Department will be final. 

25.4  The rate of any extra item or miscellaneous item to  be  executed as per Government R&B, Surat / G.W.S.S.B., 
S.O.R. rate 2005-2006 (+)plus or (-)minus percentage or lower stated in the tender. 

 
26.0  ACCIDENT LIABILITIES : 

The  Contractor  shall be responsible for  all  liabilities  under workman compensation act, as under : 
(a)  On  occurrence of accident, resulting in  death  of  workman employed  by the Contractor which is so 

serious as is  likely to  result in death of such workman who meet  with  accident, the  Contractor  shall  
within 24  hours  of  accident,  will intimate in writing to Engineer-in-charge of such  incidence. The   
Contractor   shall  indemnify   client,   against   all looses/damages sustained by the client resulting 
directly  or indirectly from his failure to give such intimation to client including  penalties/fins  if any, 
payable by  client  as  a consequence of client's failure to give notice under workman’s compensation  
act  or otherwise to conform the  provision  of this act in regard to such accidents. 

(b)  In  case  when such compensations as  above  becomes  payable under workman’s compensation act, 
whether by contractor or  by client  as principal employer, it shall be law full  for  the Engineer-in-
charge to retain out of money due and payable  to the  Contractor,  such  sum or sums of money as  
may  in  the opinion of the Engineer-in-charge be sufficient to meet  such a  liability, the opinion of the 
Engineer-in-charge shall  be final in regard to all matters arising under this clause. 

 
27.0  INSURANCE : 

The Contractor shall take "All Contract Risk Insurance Policy" for the estimated cost of this work "Work's Man 
Compensation Policy" for  all workers and labours of contractor and client  working  at site  and "Third Party 
Insurance Policy" to fully cover all  third party  type risk. The insurance policy so taken by the  Contractor for 
such purposes shall be in the joint name of the Contractor and the client and the policy shall be deposited with 
the client. 

28.0 Contractors shall have to use maximum machinery for the work as per the direction of Engineer-In-Charge. 
29.0 If possible, space for stacking the surplus excavated earth will be provided by SMC.  Otherwise the contractor 

shall arrange for the same at no extra cost to SMC. 
30.0 GST CLAUSE  FOR  CONSTRUCTION / ERECTION /COMMISSONING/ INSTALLATION/ REPAIRS / MAINTENANCE 

/ RENOVATION / FABRICATION OF STRUCTURE INCLUDING BUILDING (MEANS ALL WORKS CONTRACT/TURN 
KEY PROJECTS/SUPPLY OF MATERIAL/GOODS) 
 GST (Goods & Service Tax) has come in Existence from 1st July, 2017. Contractor/Successful Bidder is 
bound to pay any amount of GST prescribed by the Govt.of India as per the Terms of Contract agreed upon 
during the course of execution of this contract. 

   During the course of execution of Contract, if there is any change in rate of GST (Goods & Service Tax) 
 by the  Government, the same shall be reimbursed/recovered separately by SMC. subject to the submission 
 of original receipt/proof for the amounts actually remitted by the Successful Tenderer/Contractor to the 
Competent Authority along with a certificate from chartered Accountant of Contractor/Successful Bidder certifying 
that the amount of GST paid to the Government and the same shall be intimated/submitted/claimed within 30 
(Thirty) Days form the date of payment.Remittance of GST within stipulated period shall be the sole responsibility of 
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the Successful Bidder/Contractor, failing which, SMC may recover the amount due,  from any other payable dues 
with SMC and decision of Municipal Commissioner shall be final and binding on the Contractor/Successful Bidder in 
this regard.  Further,  the non-payment of GST to the Government may lead to the termination of contract and 
forfeiture of security Deposit/Performance Guarantee Amount. 
  If imposition of any other new taxes/Duties/Levies/Cess or any other incidentals etc. or any increase in the 
existing taxes/Duties/Levies/Cess or any other incidentals etc. (Excluding GST) are imposed during the course of the 
contract, the same shall be borne by the contractor/successful Bidder only, in no case SMC shall be liable for the 
same. 

 
 
 
          
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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8.0   PERCENTAGE RATE TENDER & CONTRACT FOR WORKS 
 (1)  All work proposed to be executed by contract shall be notified in a form   of  invitation  to  tender  Posted on a  

board hung  up  in the Municipal Office and signed by the Commissioner. 
This  form  will state the work to be carried  out, as   well   as  the date for submitting and opening tenders, and 
the time  allowed  for  carrying out the work; also  the  amount  of  earnest   money  to be deposited with  the  
tender, and the amount of the  security deposit  to  be  deposited  by  the successful  tenderer  and  the 
percentage,  if any to be deducted from bills. It will also  state whether    a   refund  of  quarry  fees, royalties,   
octroi   dues   ground rents  &  water-charges  will  be  granted.  Copies  of  the specifications,  designs  
drawings and estimated  rates;  schedule rates and any other documents required in connection with the work 
which  will   be  signed  by  the   Executive  Engineer,  Drainage Department for the purpose of identification 
shall also be  opened for  inspection   by    contractors   at  the   office    of   the   Executive Engineer, Drainage 
Department during office hours. 
Where the works are  proposed  to  be  executed   according   to  the specifications  recommended  by  a  
contractor   and  approved  by  a  competent  authority on behalf  of  the   Surat   Municipal  Corporation  such  
specification with designs and  drawings  shall form part of the accepted tender. 

(2)   In  the event of the tender being submitted by a  firm,  it   must  be signed by each partner thereof, and in the 
event of the absence  of  any  partner,  it shall be signed on his behalf  by  a  person holding a power of attorney 
authorising him to do so. 

(3)   Receipt for payments made on account of any work when executed  by a firm, should also be signed by all the  
partners, except   where the contractors are described in their tender  as a firm, in which case the receipts shall 
be signed in the name of  the firm by  one of  the partners, or  by  some  other  person   having   authority   to  
give effectual receipt for the firm. 

(4)   Any  person  who  submits  a tender shall  fill   up   the   usual  printed  form including the column total  
according  to  estimated quantities,  stating at what rate he is willing to undertake  each  item   of  the work. 
Tenders which propose any alteration  in  the work specified in the said form of invitation to tender, or in the 
time   allowed   for carrying out the work, or which  contain  any other  conditions  of any sort, will be liable  to  
rejection.  No single  tender  shall include more than one work, but  contractors  who wish to tender for two or 
more works shall submit  a  separate  tender  for each. Tenders shall have  the  name  and the number  of the 
works to  which  they  refer written outside the envelope. 

(5)   The  Commissioner  or  his duly  authorised  Assistant  will  open tenders  in the presence of any intending 
contractors who  may  be present  at the time, and will enter the amounts of  the   several tenders  in  a 
comparative statement  in  suitable  form.  In  the event of a tender being accepted, the contractors shall 
thereupon, for  the   purpose  of  identification   sign   copies   of    the specifications   and   other documents  
mentioned  in  Rule.1.  In the  event  of  a   tender being  rejected  the  deposit  will  be refundable on 
application. 

(6)   The  Municipal Corporation shall have the right of rejecting   all or of the tenders without assigning any reason. 
(7)   No  receipt  for  any  payment  alleged  to  have  been  made   by a  contractor regard to any matter relating  to  

this  tender   or  the  contract shall be valid and binding on Municipal  Corporation unless it  signed  by the 
Executive Engineer, Drainage Department. 

(8)   The   memorandum  of  work  to  be  tendered for and the  schedule of  materials to be supplied by the  
Municipal   Corporation   and  their rates  shall  be  filled  in  and  completed  by  the office of  the  Executive  
Engineer,  Drainage  Department   before   the  tender form is issued. If a  form issued to an intending  tenderer 
has  not  been  so  filled  in  and completed, he  shall   request  the   said   office  to have  this done before  he  
completes  and delivers his tender. 

(9)   All work shall be measured net by standard  measure  and according to  the  rules  and custom  of  the  
Municipal Department of Surat Municipal Corporation without reference to any local custom. 

(10)  Under no circumstances shall any contractor be  entitled  to claim enhanced rates for any items in this contract. 
(11)  Every  contractor  shall,  if so  desired  by  the   Commissioner, produce  along with his  tender  a  banker's  

certificate  of   his  financial stability. If  he  fails  to  produce such a certificate his tender will not be considered. 
(12) All corrections and additions or pasted slips should be initialed.  
 (13)  The   measurements   of  work  will  be  taken  according  to  the usual  method   in   use  in  the   Drainage   

Department  and  no  proposals  to adopts alternative methods will be  accepted.    The  Commissioner's 
decision  at  to   what  the  usual  method  in use in the Drainage Department will be final. 

 (14)  The tender for work shall remain open for  a  period  at 120  days from the date of opening of the tender for 
this work and  that the tenderer shall not be allowed to with draws or modify the offer on his own during this 
period. If any tenderer  with  draws  of makes are modifications of additional in  the  terms  and conditions of 
his  tender  not  acceptable  to  the  corporation  shall  without prejudice to any right or remedy be at liberty to 
forfeit in full the said earnest money absolutely. 

 
Executive Engineer, 

South Zone-B(Kanakpur), 
Signature Of The Contractor.                                                                             Surat Municipal Corporation,  
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9.0 PREAMBLE TO TECHNICAL SPECIFICATION (PRICE - BID) 
1.0   The Schedule of Quantities and Rates are to be read for the purpose of pricing in conjunction with instructions 

of tenderers, technical specifications, drawings and  General conditions for contract for Civil works. 
2.0   The price quoted  in the summary of costs, sheets of schedule of quantities and rates shall be of all inclusive 

value for the work described  including all costs and expenses  which may be required in for the execution of 
the work described together with all general risks, liabilities and obligations set forther or implied in the 
document on which the tender is based. 

3.0   The quantities furnished are approximate. In the even of actual quantities varying form those furnished herein 
below or items detailed or added, the percentage   (Plus/Minus) quoted for the entire work shall remain, firm 
and no extra claims in this respect will be entertained. The payment shall be made based on the actual 
quantities in the complete work. 

4.0   All works shall be carried out strictly as per detailed specification whether actually specified or not. If not 
specified, as per directions of owner/Engineer-in-charge. 

5.0   Percentage (Plus/Minus) quoted by tenderer shall be firm even if the contract is split. 
6.0   Percentage (Plus/Minus) and the total amount entertained in the summary of cost, sheet of schedule of 

quantities and  Rates shall be written INk and shall be entered both in figures and words. 
7.0   Detailed specifications of items of work are described under section Detailed Technical Specification for each 

item of schedule of quantities and Rates.  The  section gives guidelines to the reference of  relevant clauses of 
specifications and  mode of measurement.  Tenderer shall read this in conjuction with other technical 
specifications and quote accordingly. 

8.0   The measurements shall be as described in the detailed Technical specification of items of work, all 
measurements being not in accordance with the drawings with no allowance for waste. 

9.0   If Tenderers need any clarifications, they should obtain the same in writing from Owner/Engineer-in-charge.  
No notice will be taken of any verbal discussion in such matters. 

                      mm                 Millimetres 
                      cm                  Centimetres 
                      mt.                 Metres 
                      Km.                Kilometres 
                      Sq.mt.            Square Metres 
                      Cu.mt.           Cubic Metres 
                      R.Mt.      Running Metres 
                      No.          Numbers 
                      C.I.                Cast Iron 
                      R.C.C.            Reinforced Cement Concrete 
                      Wt.              Weight 
                      Kg.               Kilogramme 
                      M.T.             Metric Tonne 
                      M.D.           Metre Depth 
                      M.S.          Mild Steel 
                      I.S.           Indian Standard 
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10.0   SCHEDULE – A  
 
ADDITIONAL INSTRUCTION FOR CEMENT AND STEEL : 
         
Surat Municipal Corporation shall not issue cement and reinforcement steel to be used for this work. 
         
The cement and reinforcement steel required for the above said work shall be procured by contractor at its own cost.  
         
The brands for cement shall be Ultratech, Ambuja, Sanghi, Siddhi, J K Laxmi, Hathi (53 Grade) company 
confirming to IS-12269/87 latest amendment ISO-9000 of 53 grade only. As per Stending Commity Resolution No. 
1362/2018, Dt. 01/11/2018 also the brands for cement shall be wonder cement ltd., Chittorgarh, Rajasthan company 
confirming to IS-1269/2013 latest amendment 53 grade only. 
 
 Approved make of TMT reinforcement steel :- TATA, SAIL, Rastriya Ispat, Electrotherm (ET), 
Ramswaroop, National,Polaad, JSW, Gallantt Metal Ltd. as per  confirming  to  IS 1786/85  latest 
 amendment  TMT  Fe-415/Fe-500.  TMT  Steel  shall   be purchased by only manufacturing company/Authorised dealer/ 
Distributor/ Stockist only shall be allowed to use 6 mm plain steel shall be as  per IS 2062/99 with latest emendment of 
any brand/make. 
         
Any of the above mentioned brands of Cement and Reinforcement steel shall only be used by the contractor at the time 
of execution. 
         
WASTAGE OF CEMENT AND REINFORCEMENT STEEL : 
         
As the contractor is to bring the cement and steel, the question of considering the wastage on the basic of issue rate 
does not arise  i.e. no  separate payment shall be made for any kind of  wastage in the materials.The payment for 
reinforcement bar will be made on theoritical weight basis. The weight shall be computed on the basis of the length of 
the steel used in the work multiplied by the standard unit weight of TMT bar as mentioned in IS code No. 1786, IS-432 
or IS-226. 
         

        The steel consumption less than 7.5% of the standard consumption  shall be penalized at the double 
existing corporation issue rate ( RAC Circular no. RAC/Out/no.331, dt. 02/06/2026  High Strength TMT steel is 
Rs.50,500.00 per M.T.(Without GST) and High Strength TMT CRS steel is Rs. 53,000.00 per M.T.(WITHOUT GST) Similarly, 
for cement also, the less consumption beyond  5% shall be penalized at the double existing corporation issue rate  (RAC 
Circular no. RAC/Out/no. 331, dt. 02/06/2026 Cement is Rs.5600.00 per M.T. (WITHOUT GST) . 
         
TESTING OF CEMENT AND STEEL : 
It  should be specifically noted that the cement and steel  brought by the  contractor at site of work shall be used only 
after the same is tested at the approved laboratory as per the direction of the Engineer-in-charge.  Such approved 
laboratory may be located at Surat, Baroda, Ahmedabad or Mumbai. 
         
All the charge for the transport and testing of the samples shall have to be borne by the contractor. The frequency of 
testing such material shall be in accordance to the relevant Indian Standards as directed by Engineer-in-charge. 
         
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor.                      
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11.0          MEMORANDUM 
 
 

1. General Description of work : Maintenance And Repairing Work Of  Various 
Segment Of Existing Sewer  Drainage Line And 
Storm Drainage Line As Per Requirement In  
D.T.P.S. No. 34 (Pali- Sachin- Kansad), Moje -Pali 
and D.T.P.S. No. 33 (Talangpur- Umber) Moje - 
Umber,Talangpur Area Of  South Zone-B 
(Kanakpur), Surat. 

2. Estimated Cost : Rs. 4875642.25 Ps. 

3. Earnest Money Deposit : Rs. 49000.00  Ps. 

4. Security Deposit 
(i) Initial Security Deposit 

:- 2% of Tender value after issuing Work 
Order  

 (ii) To be Deduced From R.A. Bill : Rs. 2.00% of Total Work Done 
 Total Deposit : Rs. 4% of Tender Amount 
5. Time allowed for the completion of 

work from date fixed in written order 
to commence 

: 12 (Twelve) months (INCLUDING 
MONSOON) 

6. Compensation for delayed work 
under GC 20A 

: Zero Point two percent (0.2%) of  the 
contract  price per day maximum up to  
ten percent (10%) of the contract price. 

7. The progress of work should confirm 
to the following schedule 

  

 10% of the work in 
40% of the work in  
70% of the work in 
100% of the work in 

: 25% of the time. 
50%  of the time. 
75% of the time. 
100 % of the time 

8. Percentage to be retained from 
running Account Bills 

: 5% (Five Percent) (refer GC-10) 

9. Defect Liability Period : 12 (Twelve) Months From the date of  
actual completion of work. 

10. Water Charges : CONDITION FOR THE WATER SUPPLY 
& ELECTRIC SUPPLY on next page. 

12. Construction Cess will be deducted 
from respective R.A. Bill and Final bill 
in accordance with the prevailing 
norms of Govt. of Gujarat. 

: 1% of Work Done Amount in R.A.Bills and 
Final Bill 

 
 

 
EXECUTIVE ENGINEER 

SOUTH ZONE-B (KANAKPUR) 
SURAT MUNICIPAL CORPORATION 

Signature Of The Contractor.         
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SURAT MUNICIPAL CORPORATION  
SOUTH ZONE-B(KANAKPUR) 

 
12.0    CONDITION FOR THE WATER SUPPLY & ELECTRIC SUPPLY 

FOR WATER CHARGE (As per City Engineer Note No.386, dtd.30/7/2012) 

In case of Municipal Network or distribution center avail or not at nearby area 

OPTION-1: 

 Contractor has to make his own arrangement for construction work whether from private boring or tankers. 
Contractor has to submit test report of water weather it is of good quality for construction work or not and 
contractor has to inform about it within 30 days of starting the work. 

OPTION-2: 

If contractor wants to use Municipal Water he has to follow procedure within below: 

1. Contractor has to apply for water connection by Municipal Licensed plumber in prescribed form. 

2. Contractor has follow all procedure with his own expenses. 

3. According to rule Municipal Corporation issue bill to contractor for consumption of water and contractor 
 has to paid it within stipulated time and contractor has submit one copy of bill and payment receipt to 
 concern department. If contractor fail to pay the bill the amount of bill/paid receipt can be recover from 
 contractor's bill. 

4. If Municipal Corporation network is not available then Contractor can make arrangement of water 
 tanker  from nearby distribution center after depositing required amount. 

5. After completion of work contractor has to cancelled the water connection and inform the concern 
 department. 

6. If network and distribution center/network are both not available in that case contractor has to make his 
 own arrangement for good quality construction water and has to follow the option-1. 

(2) The  contractor  shall  make  his  own  arrangement at his cost for electric  supply  required  for  operating  
 various   plants  and machineries required for the works and for general lighting purpose for site, office labor 
 colony etc. The energy bills shall also be paid by the contractor. 

 
 
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation.  
SIGNATURE OF THE CONTRACTOR. 
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13.0 GENERAL SPECIFICATIONS 
1.0    GENERAL : 
1.1   All the items occuring in the work and as found necessary during actual execution shall be carried out in the 

best workman like manner as per specification and the written order of the Engineer-in-charge. 
1.2   Extra claim in respect of extra work shall be allowed only in such work is ordered to be carried out in writing by 

the Engineer-in-charge. 
1.3   The Contractor shall engage a qualified Engineer for the Execution of work who will remain present for all the 

time on site and will receive instructions and orders from the Engineer-in-charge or his authorised 
representative. The instruction and orders given to the contractor's representative on site shall be considered 
as it will be to the contractor himself. 

1.4   The work order book as prescribed shall be maintained on the site of the work by the Contractor and the 
contractor shall sign the orders given by the inspecting officers and  shall carry out them properly. 

1.5   Quantities specified in the tender may vary at the time of actual execution and the contractor shall have no 
claim for compensation on account of such variation. 

1.6   Figured dimensions of drawings shall supercede measurements by scale,. Special dimensions of directions in 
the specification shall supercede all other dimensions. 

1.7   Use of I. S. Code shall mean its latest applicable version for respective items. 
 
2.0   CLASSIFICATION OF STRATA : 
2.1   All materials encountered in excavation will be classified in the following groups irrespective of excavating the 

materials and  the decision of the Engineer-in-charge in the regard shall be final and binding to the contractor. 
 
2.2   SOILS : 

Soils of all sorts, silt, sand gravel soft murrum, stiff clay, kankar and other soft excavation not covered in the 
item mentioned hereunder. 

 
2.3   HARD MURRUM : 

Hard materials comprising of all kinds of disintegrated rock or shale of indurated conglomerate interspersed 
with boulders of size between 0.02 Cu.mt. and 0.75 Cu.mt., weathered and decomposed rock which could be 
removed with pick, bar shovel, wedges and  hammers, though not without some difficulties. 

 
2.4   SOFT - ROCK : 

This shall include all materials which is rock but which does not need blasting and  can be removed with a pick, 
bar, wedges, pavement breakers, pneumatic tools etc. 

 
3.0   DIVERSION OF FLOW THROUGH STORM WATER DRAINS DURING CONSTRUCTION : 

Since the construction of the proposed gate bay portion is envisaged during non-monsoon period, no storm 
water drainage flow is expected through the existing storm water drains. However, to cater for small quantam 
of other drainage flow that is being diverted into this storm water drain, diversion of such flow shall be 
necessary during the construction.  The scheme of diversion proposed is as under : 
 (a)  Both the pipes may be temporarily blocked for a day or two by controlling the drainage flow into these 

pipes, and the R.C.C. raft in the entire gate bay portion may be constructed. 
 (b) Flow through one pipe is allowed by constructing a temporary brick masonry wall in lean mix mortar 

covering half portion of gate bay portion towards the other pipe which is temporarily plugged. 
 (c)  Construction in this portion is started and the R.C.C. wall is taken upto a ht. of about 3 to 4 ft. 
 (d)  The flow in the other pipe is then stopped by temporarily plugging the pipe and  allowing the flow 

through the constructed portion.  The area towards the plugged pipe shall be covered by brick masonry 
wall barrier. 

 (e)  After the R.C.C. wall is taken upto about 4 ft. ht. on this side, the flow through both the pipes shall be 
allowed and the further construction shall be completed. 

The diversion scheme shall be got approved from the Engineer. The cost of the diversion scheme shall be deemed to 
have been covered up in the rates quoted for the various items of Schedule-B 
         
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
 

Signature Of The Contractor.         
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14.0 DETAILS SPECIFICATION OF MATERIAL 
 
M-1  WATER : 
1.1   Water shall not be salty or brackish and shall be clean reasonably clear and free from objectionable quantities 

of silt and  tract of oil and injurious alkalies, salts, organic  mater and other deleterious materials which will 
either weaken the mortar or concrete or cause efflorescence of  attach  the  steel in R.C.C. Container for 
transport, storage and handling of water shall be clean. Water shall conform to the standards specified in I.S. 
456-1978. 

1.2   If required by the Engineer-in-charge it shall be tested by comparison with distilled water. Comparison shall be 
made by means of standard cement tests for soundness, time of setting and mortar strength as specified in I.S. 
269-1976. Any indication of unsoundness, charge in time of setting by 30 minutes or more or decrease of more 
than 10 percent in strength of mortar prepared with water sample when compared  with the results obtained 
with mortar prepared with distilled water shall be sufficient  cause for rejection of water under test. 

1.3   Water for curing mortar, concrete or masonary should not be too acidic or too  alkaline.  It shall be free of 
elements which significantly affect the hydration reaction or otherwise interfere with the hardening of mortar 
or concrete during curing or those which produce objectionable  stains or other unsightly deposits on concrete 
or mortar surfaces. 

1.4   Hard and bitter water shall not be used for curing. 
1.5   Potable water will be generally found suitable for curing mortar or concrete. 
 
M-2   CEMENT : 
2.1   Cement shall be ordinary portland slag cement as per I.S. 269-1976 or portland slag cement as per I.S.455-

1976. 
 
M-3   SAND : 
3.1   Sand shall be natural sand, clean, well graded, hard strong, durable and gritty particles free from injurious of 

dust, clay, kankar nodules, soft or flaky particles shale, alkali  salts, organic matter, loam, mica or other 
deliterious substances and shall be got approved from the Engineer-in-charge. The sand shall not contain more 
than 8 percent  of silt as determined by field test.  If necessary the sand shall be washed to make it clean. 

 
3.2   COARSE SAND : 

The fineness modulus of coarse sand shall not be less than 2.5 and shall not exceed 3.0. The sieve analysis of  
coarse  shall  be  as under : 
I.S.Sieve Designation Percentage by weight 

passing sieve 
I.S.Sieve Designation Percentage by weight 

passing sieve 
4.75 mm 100 600 Micron 30-100 
2.36 mm 90-100 300 Micron 5-70 
1.18 mm 70-100 150 Micron 0-50 

 
3.3   FINE SAND : 

The fineness modulus shall not exceed 1.0.  The sieve analysis of fine sand shall be as under : 
I.S.Sieve Designation Percentage by weight 

passing sieve 
I.S.Sieve Designation Percentage by weight 

passing sieve 
4.75 mm 100 600 Micron 40-85 
2.36 mm 100 300 Micron 5-50 
1.18 mm 75-100 150 Micron 0-10 

 
M-4   STONE GRIT : 
4.1   Grit shall consist of crushed or broken stone and be hard, strong dense, durable, clean, of proper gradation and 

free from skin or coating likely to prevent proper adhesion of  mortar.  Grit shall for as possible flaky elongated 
pieces shall be avoided. 
It shall generally comply with the provisions of I. S. 383-1970. Unless special stone of particular quarried is 
mentioned.  Grit special stone of particular quarries is  mentioned. Grit shall be obtained from the best  black  
trap or equivalent hard stone as approved by the Engineer - in - charge.  The grit shall have no deleterious 
reaction with cement. 

4.2   The grit shall conform to the following gradation as per sieve analysis : 
I.S.Sieve Designation Percentage by weight 

passing sieve 
I.S.Sieve Designation Percentage by weight 

passing sieve 
12.50 100% 4.75 0.20% 
10.00 85-100% 2.36 0.25% 
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4.3   The crushing strength of grit will be such as to allow the concrete in which it is used to build up the specified 
strength of concrete. 

4.4   The necessary tests for grit shall be carried out as per the requirements of I. S. 2386  (Parts I to VIII) 1963, as  
per instruction of the Engineer-in-charge. The necessity of test will be decided by the Engineer-in-charge. 

 
M-5A STONE COARSE AGGREGATE FOR NOMINAL MIX CONCRETE : 
5A.1  Coarse aggregate shall be of machine crushed stone of black trap or equivalent and be hard, strong, dense, 

durable, clean and free from skin and coating likely to prevent proper adhesion of mortar. 
5A.2  The aggregate shall generally be cubical in shape. Unless special stones of particular quarries are mentioned, 

Aggregates shall be machine crushed from the best black trap or equivalent hard stone as approved. Aggregate 
shall have no deleterious reaction with cement.  The size of the coarse aggregate for plain cement concrete and 
ordinary reinforced cement concrete shall generally be as per the table given below. However in case of 
reinforcement cement concrete the maximum limit may be restricted to       6 mm less than the minimum 
lateral clear distance between bars of 6 mm. less than the cover whichever is smaller. 

         
        TABLE 

I.S.Sieve 
Designation 

Percentage Passing for single sized 
aggregates of nominal size 

I.S.Sieve 
Designation 

Percentage Passing for single sized 
aggregates of nominal size 

 40 mm 20 mm 16 mm  40 mm 20 mm 16 mm 
80 mm - - - 12.5 mm - - - 
63 mm 100 - - 10.0 mm 0.5 0.20 0.30 
40 mm 85-100 100 - 2.35 - 0.50 0.50 
20 mm 0-20 85-100 100 2.35 mm - - - 
16 mm - - - 85-100 - - - 

 
NOTE :-  The percentage may be varied by the Engineer-in-charge  when considered  necessary for 

obtaining better density and strength of concrete. 
 
5A.3  The grading test shall be taken in the beginning and at the charge of source of materials. The necessary tests 

indicated in I.S. 383-1970 I. S. 456-1978  shall have to be carried out to ensure the acceptability. The  
aggregates shall be stored separately  and handled in such a manner as to prevent the inter mixed on different 
aggregates.  If  the aggregates are covered with dust, they shall be washed with water to make them clean. 

         
M-5B BLACK TRAP OR EQUIVALENT HARD STONE COARSE : 
5B.1  Aggregate for Design Mix concrete : Coarse aggregate shall be of machine crushed stone of black trap or 

equivalent hard stone and be hard, strong, dense, durable clean  and free from skine and coating likely to 
prevent proper adhesion of mortar. 

5B.2  The aggregates shall generally be cubical in shape. Unless special stoness of particular quarries are mentioned, 
aggregates shall be machine crushed from the best,  black trap or equivalent hard stones as approved.  
Aggregate shall have no deleterious reaction with cement. 

5B.3  The necessary tests indicated in I. S. 383-1970 and I.S.456-1978 shall have to be carried out to ensure the 
acceptability of the material. 

5B.4  If aggregate is covered with dust it shall be washed with water to make it clean. 
 
M-6  BRICKS : 
6.1   The bricks shall be hard or machine moulded and made from suitable soils and kiln burnt. They shall be free 

from cracks and flaws and nodules of free lime.  The shall  have smooth rectangular faces with sharp corners 
and shall be of uniform colour. 
The bricks shall be moulded with a  frog  of 100 mm x 40 mm and 10 mm to 20 mm deep on one of its flat sides. 
The bricks shall not break when thrown on the ground from a height of 600 mm. 

6.2   The size of modular bricks shall be 190 mm x 90 mm. 
6.3   The size of the conventional bricks shall be as under : 
         
                               3"        3" 
                 ( 9" x  4---  x  2--- ) 225 x 110 x 25 mm. 
                               4          4 
         
6.4   Only bricks of one standard size shall be used on  one work.  The following tolerance shall be permitted in the 

conventional size adopted in a particular work. 
Length : =  1/8" (3.0 mm)  Width : = 1/16" (1.50 mm) 
Height : =  1/16" (1.50 mm) 
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6.5   The crushing strength of the bricks shall not be less than 35 Kg/Sq.cm.  The average water absorption shall not 
be more than 20 percent by weight. Necessary tests for crushing strength and water absorption etc. shall be 
carried out as per I.S. 3495 (Part-I  to IV) - 1976. 

 
M-6A FLY-ASH LIME BRICKS : 

The fly ash lime bricks shall conform to Grade-1 or Grade-2 of IS-3812-1981.  The frog of the 80 to 100 mm x 40 
mm x 10 to 20  mm size. 
The size of modular bricks shall be 190 mm x 90 mm x 90 mm. 
The size of conventional brick shall be 225 mm x 110 mm x 75 mm. 
Only bricks of one standard size shall used on one work.  The following tolerances  shall permitted in the 
conventional size adopted in a particular work: 

                 Length : + 3 mm 
                 Width  : + 3 mm 
                 Height : + 2 mm  

The physical characteristic of bricks shall be as follows. 
The minimum compressive strength of fly ash lime bricks shall not be less than 75 Kg/Sq.Cm. and the test shall 
be conform to IS-3495 (Part-I):1992. 
The average drying shrinkage of the brick when tested by the method described in IS 4139-1989 being shall not 
exceed 0.15 percent. 
The averages wate absorption not more than 20 percentage by mass and the test shall conform to IS-3495 
(Part-3):1992. 

         
M-7   MILD STEEL BARS : 
7.1   Mild steel bars reinforcement for R.C.C. work shall conform to I.S. 432 ( Part-II ) 1966 and shall be tested 

quality. It shall comply with relevant part of I.S.456-1978. 
7.2   All the reinforcement shall be clean and free from dirt, paint, grease, mill scale or loose of thick rust at the time 

of placing. 
7.3   For the purpose of payment the bar shall be measured correct upto 10 mm length and weight payable worked 

out the rate specified below : 
(i)  6 mm 0.22 Kg/Rmt. 
(ii)  8 mm 0.39 Kg/Rmt. 
(iii)  10 mm 0.62 Kg/Rmt. 
(iv)  12 mm 0.89 Kg/Rmt. 
(v)  14 mm 1.21 Kg/Rmt. 
(vi)  16 mm 1.58 Kg/Rmt. 
(vii)  18 mm 2.00 Kg/Rmt. 
(viii)  20 mm 2.47 Kg/Rmt. 
(ix)  22 mm 2.98 Kg/Rmt. 
(x)  25 mm 3.85 Kg/Rmt. 
(xi)  28 mm 4.38 Kg/Rmt. 
(xii)  32 mm 6.32 Kg/Rmt. 
(xiii)  36 mm 8.00 Kg/Rmt. 
(xiv)  40 mm 9.86 Kg/Rmt 

 
M-8  TMT FE-415 STEEL BARS FOR REINFORCEMENT : 
8.1   Reinforcement bars shall conform to IS-432, IS-226 or IS-1786 and welded wire fabrics to IS : 1566.  Only TMT 

bars for reinforcement in RCC duct shall be used which shall be clean, free from pitting, oil, grease, paint, loose 
mill scale, rust, dirty dust or any other such substance that will destroy or reduce bond. 

 It permitted by the Engineer-in-charge reinforcement shall be done in accordance with IS-2751 or IS-9147 as 
applicable. 

8.2   Other provision and requirements shall conform to specification No. M-7 for mild steel bars. 
 
M-9  MILD STEEL BINDING WIRE : 
9.1   The mild steel wire shall be of 1.63 mm or 1.22 mm (16 or 18 gauge) diameter and shall conform to I.S. 280-

1972.  
9.2   The use of black wire will be permitted for binding reinforcement bars. It shall be free from rust, oil paint 

grease, loose mill scale or any other undesirable coating which may prevent adhesion of cement mortar. 
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M-10 STRUCTURE STEEL : 
10.1  All structural steel conform to I.S.226 - 1965. The steel shall be free from the defects mentioned in I.S. 226-
1975 and shall have a smooth finish. The material shall be free from loose  mill scale, rust pits or other defects affecting 
the strength and durability. Rivert bars shall conform to I.S. 1148-1973.  
10.2  When the steel is supplied by the contractor test certificate of the manufacturers shall be obtained according 

to I.S. 226-1975 and other relevant Indian Standards. 
 
M-11  SHUTTERING : 
11.1  The shuttering shall be either of  wooden planking of 30 mm. minimum thickness with or without steel lining or 

of steel plates stiffened by steel angles.  The shuttering shall be supported on battens and beams and props of 
vertical ballies properly cross braced together so as to make the centering rigid.  In places of bullie props, brick 
pillar of adequate section built in mud mortar may be used. 

11.2  The form work shall be sufficiently strong and shall have camber, so that it assumes correct shape after 
deposition of the concrete and shall be able to resist forces caused  by vibration of live load of men working 
over it  and other incidental loads associated with it.  The shuttering shall have smooth and even surface and its 
joints shall not permit leakage of cement grout. 

11.3  If at any stage of work during or after placing concrete in the structure, the form sags or bulges out beyond the 
required shape of the structure, the concrete shall be  removed and work redone with fresh concrete and 
adequately rigid form work. The complete form work shall be got inspected by and got approved from the 
Engineer-in-charge,  before the  reinforcement bars are placed in position. 

11.4  The props shall consist of bullies having 100 mm minimum diameter measured at mid length and 80 mm at thin 
end and shall be placed as per design requirement. These shall rest squarely on wooden sole plates 40 mm 
thick and minimum bearing area of  0.10 Sq.m. laid on sufficiently hard base. 

11.5  Double wedges shall further be provided between the sole plate and the wooden props  so as to facilitate 
tightening and easing of shuttering without jerking the concrete. 

11.6  The timber used in shuttering shall not be so dry as to absorb water from concrete and swell or bulge nor  so 
wet to shrink after erection. The timber shall be properly sawn  and planned on the sides and the surface 
coming in contract with concrete.  Wooden form work with metal sheet lining or steel plates stiffened by steel 
angles shall be permitted. 

11.7  As far as practicable, clamps shall be used to hold the forms together and use of nails and spikes avoided. 
11.8  The surface of timber shuttering that would come in contact with concrete shall be well wetted and coated 

with soap solution before the concreting is done. Alternatively coat of raw linseed oil or oil of approved 
manufacture may be applied in place of  soap solution. In case of steel shuttering either soap solution or raw 
linseed oil shall  be applied after thoroughly cleaning the surface. Under no circumstances black or  burnt oil 
shall be permitted. 

11.9  The shuttering for beams and slabs shall have camber of 4 mm per meter (1 in 250) or as directed by the 
Engineer-in-charge so as to offset of subsequent deflection for contilevers the camber at free end shall be 1/50 
of the projected length or as directed  by the Engineer-in-charge. 

 
 
         

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor.         
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Manufacturing of NP3 and NP4 class R.C.C. Pipes and collars. 
 

1. MATERIALS: 
  For precast concrete pipes, materials, complying with the requirements given below shall be used. 
 
(A) CEMENT:  
  Cement used for the manufacture of unreinforced and reinforced concrete pipes shall confirm to I.S. 269-1967 

or I.S. 455-1989 or I. S.  1489-1967 or 1489-1976 or IS - 8041-1978 or IS - 8043-1978 or IS - 8112-1976. 
  
(B) AGGREGATES: 
  Aggregates used for the   manufacture of reinforced concrete pipes shall   conform   to I.S. 383-1976. The 

maximum size of aggregate should not exceed   one third the thickness of the pipe or 20 mm which ever is 
smaller for pipes above 250 mm internal diameter of 80 to 250 mm the maximum size of aggregate should be 
10 mm. 

 
  NOTE: It   is preferable to have the size and grading aggregates conforming to IS-383-1970.  It is also preferable 

that materials finer than 75 micron IS-Sieve is restricted to 3 percent by mass. 
 
(C) REINFORCEMENT:  
  Reinforcement used for the manufacture of the  reinforced concrete pipes shall be mild steel grade I or 

medium   tensile  steel  bars conforming to I.S. 432 (Part-I)  1982  or  hard   drawn steel wire conforming   to  I. 
S.  432 (Part-II) 1982 or structural steel (Standard Quality) bars conforming to IS-226-1975 where soft grade 
wire is used it shall conform to I.S.  280-1978. 

  
  NOTE: - Wire fabric conforming to IS-1566-1982 or deformed bars and wires conforming to IS-1786-1985 may 

also be used. 
 
(D) CONCRETE OR MORTAR:  
  Concrete used for manufacture of reinforced concrete pipes and collars shall conform to I.S. 458-2003. 
 
  (a) The   concrete   for   non-pressure pipes shall have a minimum cement concrete of 360 Kg/Cumt. and a 

minimum compressive strength of   20 N/Sq.mm.  at 28   days. If mortar is used it shall have a minimum cement 
content of 450 Kg/Cu.mt. and a compressive strength not  less  than  20 N/Sq.mm. at 28 days. The concrete for 
pressure pipes   shall   a   minimum content of 450 Kg/Cu.mt. and a minimum compressive strength of 25 
N/Sq.mm. at 28 days. If mortar is used, it shall have a minimum cement of 600 Kg/Cu.mt. and a compressive 
strength not less than 25 N/Sq.mm. at 28 days. 

 
  Where the process of manufacture is such that the strength the concrete or mortar in the pipe differs from that 

given by test on cubes the two may be related by a suitable conversion factor.  If the purchaser required 
evidence of this factor,  he  shall ask for it   before   placing the order. The conversion factor for 28 days 
compressive strength for spun concrete may be taken at 1.25 in the absence of any data. 

 
  Compressive strength tests shall be conducted on 15 cm cubes in accordance with the relevant requirements of 

I.S. 456-2000 and I.S.  516-1959. if so required by the purchaser the manufacturer shall give a certificate 
indicating the quantity of cement in the concrete mix.  

 
DESIGN  
 
REINFORCEMENT:  

The reinforcement in the reinforced concrete pipe shall extend through out the length of the pipe and shall be 
so designed that it may be readily placed and maintained to designed shape and in the proper position within 
the pipe mould during the manufacturing process.  The circumferential and longitudinal reinforcement shall be 
adequate the satisfy the requirement specified in table-2. 
 
For non-welded lages spiral reinforcement of the same diameter shall be closely spaced at the end of the pipe 
for a length of 150 mm to   minimize   damage during handling. The spring of such end spirals shall not exceed 
50 mm or half the pitch whichever is less than such spiral reinforcement at ends shall be part of the total spirals 
reinforcement specified in different table. 
 
The pitch of the circumferential reinforcement shall be not more than the following: 

   (a)  200 mm for pipes of nominal internal diameter 80 to 150 mm. 
   (b)  150 mm for pipes of nominal internal diameter 200 to 350 mm. 
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   (c)  100 mm for pipes of nominal internal diameter 400 and above. 
 

The   pitch   shall   also   be not less than the maximum size of aggregate plus the diameter of reinforcement bar 
used. 
 
If so required by the purchaser, the manufacturer shall give a certificate indicating the details relating to quality 
quantity and dispersion of steel in the pipe as well as the clear cover to the steel provided in the pipe.  
 
ENDS OF PIPES: - The ends of concrete pipes shall be suitable for butt and joints for all classes of pipe. 
Dimensions of collars shall be according the details given in table-2 the reinforcement for the collars shall   be   
as   given in table-2. The end of the collar reinforcement shall have a   full   ring   at   both ends and the 
longitudinal reinforcement shall be proportional to the length of the collar. 
 

  TABLE – 1 : Attached Separately 
  TABLE – 2 : Attached Separately 
 
COVER:  The minimum clear cover for reinforcement in pipe and collars shall be as given below. 
  Barrel thickness    Minimum clear cover. 
   -------------------                          -------------------- 
  (1) Up to and including 25 mm    6 
  (2) Over 25 mm and up to & including 30 mm  8 
  (3) Over 30 mm and up to & including 75 mm  10 
  (4) Over 75 mm      15 
  (5) At the end of longitudinal    5 
 
3. MANUFACTURE: 
 
(A) GENERAL 
  The methods of manufacture shall be such that  the  form  and  the dimensions  of  the  finished  pipe  are 

accurate within the limit specified  in  Indian Standard No.458. The surface and edges of the pipes shall be well 
defined and true and their ends shall be square with the longitudinal axis. The ends of the pipes shall be further 
reinforced by an extra ring of reinforced to avoid breakage during transportation. 

  
 
(B) CONCRETE MIXING:  
  Concrete shall normally be mixed in a mechanical mixer.  Mixing shall be continued   until there is a uniform 

distribution of the materials and the mass in   uniform in colour and consistency, but in no case shall the mixing 
be done for less than two minutes.  

  The concrete shall be placed before setting has commonced.  It shall be ensured that the concrete is not 
dropped freely so as to cause segregation. The concrete shall be consolidated by spinning, vibrating, spinning 
combined with vibrations, or other appropriate mechanical means.  

 
(C) REINFORCEMENT CAGES:  
  Reinforcement cages for pipes shall extend throughout the pipe barrel and shall be wound   round normal 

collassible frames or drums.  The  cages shall consists of  spiral or rings and straight of an nailed  wire  cold 
drawn wire or mild  steel  rod and may be circular cages shall  be  placed symmetrically with  the thickness of 
the pipe wall.  

 
  The spiral shall end in a complete ring at both the ends of a pipe. 
 
  Pipes   having barrel thickness 100 mm and above shall have double reinforcement   cage   and the amount of 

spiral steel in the outer cage shall be 75 percentage of the mass of spiral steel in the  inner cage, while the total 
conform to requirements specified in  the relevant table of this standard. 

 
  The mass of longitudinal in the outer cage and inner cage should be the same that is equal to half the total 

mass of longitudinal specified in the relevant tables. 
 
  Diagonal   reinforcement   may be provided in pipes for which the cages are not welded so as to help   in 

binding the cage securely. It   shall   however   be   ensured that the clear cover for any reinforcement   is not 
below the limit specified.   The diagonal reinforcement is a process   requirement and shall not be counted 
against longitudinal and spiral reinforcement. 
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  It is preferable that single reinforcement case should be located near the inner surface of the pipe with 
adequate clear cover. 

 
(D) CURING :  
  (i) Water Curing : 
  Pipes  manufactured  in compliance  with  this  standard  shall be cured by immersion in  water for  a  period  of  

not less than two weeks  in  case of pipes made  from  ordinary  Portland  cement or 43 grade ordinary Portland 
cement,   pipes  may be water cured by immersing in water covering with water saturated  material or by a 
system of perforated pipes, mechanical sprinklers porous hose, or by any other approved method that   will   
keep pipe during the specified curing period. In the case of large   pipe   projecting   partly above water level, 
the projecting portion shall be kept wet by any suitable means.  

 
  (ii) Steam Curing: 
  Steam   curing   of   concrete pipes may be permitted provided the requirement of pressure   and   non-

pressure   stream   curing is fulfilled   and   pipes   conform   to   the requirements of this specification. 
 
  WORKMANSHIP AND FINISH: 
  Pipes shall be straight and free from cracks excepting craze cracks.   The   ends  of  the  pipes  shall be square  

with  their longitudinal  axis so that when placed in a straight in the trench on opening between ends in contact 
shall exceed 3 mm in pipes up to 600 mm diameter (inclusive) and  6  mm  in  pipes larger  than 600 mm 
diameter.  

 
  The  outside  and inside surface of the  pipes  shall  be  smooth, dense  and  hard and shall not be coated with 

cement wash or other preparation  unless  otherwise agreed to between the purchaser and the manufacture or 
supplier. For better bends inner surface of the collar may be finished rough. 

 
  The pipes shall free from   defects resulting from imperfect grading of the aggregate mixing or moulding. Pipes 

shall be free from load bents or bulges greater than 3.00 mm in depth and extending ever a length in any 
direction greater than twice the thickness of barrel. Pipes may be repaired, if necessary, because of accidental 
injury during   manufacture   or handling and shall be accepted if in the opinion of the Corporation the repairs 
and mould and appropriately finished and cured and the repaired pipe forms to  the requirements of this 
specification. 

 
  Deviation  from  Straight : The deviation in straight in  any pipe throughout  its effective length, tested by 

means of rigid straight edge  parallel  to  the  longitudinal  axis  of the pipe shall not exceed, for all diameters 3 
mm for every meter run. 

 
  TESTING: 
  All pipes for testing purpose shall be selected at random from the stock of the manufacturer and shall be such 

as would not otherwise be rejected under this standard. 
 
  At production of each lot of pipe of each diameter the testing shall be done for each lot of pipes as per I.S. 

3597-1998 & 458-1988.  
 
(A) The number of test specimens shall be taken as per table No.1 The following test shall be carried out for each 

lot.  
 (1)  Three-edge bearing test or load test. 
  (2)  Hydrostatic test.  
  (3)  Dimensions.  
  (4)  Workmanship & finish.  
(1) Three edge bearing test or load test: 
  Load shall be taken as per table-2  
1.1 Apparatus:  
1.1.1 Testing Machine: - Any mechanical or hand-powered device may be used in which the head that applies the 

load moves at such a speed as to increase the load at a uniform rate of approximately 200 percent of the 
expected crushing load per liner metre per minute.  The loading device shall be calibrated within an accuracy of 
+ / - 2 percent.  The testing machine used for the load  tests  should  produce a uniform deflection throughout 
the full length of the pipe and  shall  be  so substantial and rigid throughout,  that  the  distribution  of the test 
load along the length  of  the  barrel  of  the  pipe  will  not be appreciably affected by the deform or yielding or 
any  part  of the machine during the application of the load lower and upper bearing shall be as per I.S. 3597-
1998.  
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1.1.2 The equipment   shall be so   designed that the load will be distributed about the centre of the overall length of 
all pipe. The load may be applied either at a single point or at multiple points dependent on the length of the 
pipe being tested and the rigidity of the test frame.  

 
1.1.3 Procedure :   

The  specimen  shall  be placed on the two bottom bearing strings in such a manner that  the pipe rests firmly 
and with  the  most  uniform  possible bearing on each strip for the full length of the pipes less the socket 
portion, if any.  

  If mutually agreed upon by the manufacturer and the Corporation prior to the   test, before the pipe is placed, 
a fillet of plaster of Paris not exceeding 25 mm in thickness may be cost on the surface of the upper and lower 
bearings. The width of the fillet cap, top or bottom, shall be not more than 25 mm per 300 mm diameter, but in 
no case less than 25 mm. .LM 10 

1.1.3.2 Each   end   of the pipe at a point mid-way between the lower bearing strips shall be marked and then 
diametrically opposite points thereof shall be established. The top bearing block shall be so placed that it 
contracts the two ends of the pipe at these marks.  After placing the specimen in the machine on the bottom 
strips, the top bearing shall be symmetrically aligned in the testing machine.  Load shall be applied at the rate 
indicated in 1.1  until  either  the  formation  of  a  0.25 mm wide crack or ultimate  strength  load, as may be 
specified, has been reached. If both the 0.25 mm crack and ultimate load are required, the specified rate of 
loading need not be maintained after the load at 0.25 mm crack has been determined. 

1.1.3.3  The 0.25 mm crack load is the maximum load applied to the pipe before  a  crack  having  a  width  of 0.25 mm 
measured at close intervals,  occurs  throughout  a  length of 300 mm or more. The crack shall be considered 
0.25 mm in width when the point of the measuring gauge penetrates 1.5 mm at close intervals throughout the 
specified distance of 300 mm.  The ultimate load will be reached when the pipe will sustain no greater load.  

1.1.3.4 Calculation: The crushing strength in Newton per linear metre of pipe shall be calculated by dividing the total 
load on the specimen by the nominal laying length.  

  NOTE: - In most machines the total load will include the dead weight of the top bearing plus the load applied by 
the loading apparatus.  

 
2. HYDROSTATIC TEST:  
2.1 Test Specimen: The specimens for determination of leakage under internal hydrostatic pressure shall be sound 

surface dry and full-size pipe.  
 
2.2 Procedure:  
2.2.1 The   pipe   shall   be   supported in such a way so that the longitudinal axis is approximately horizontal and the 

exterior surface excepting the supports can be examined readily. 
2.2.2 The  equipment  for  making  the  test  shall  be  such that the specimen under test can be filled with water to 

the exclusion of air  and  subjected  to the required hydrostatic pressure. Apply hydrostatic pressure to the 
whole pipe including the portion of socket and rebated joints that is subjected to pressure in the "as laid" 
condition.  

2.2.3 The specimen shall be filled with water and the air expelled. Pressure shall be applied gradually the inside of 
the pipe until the specified test pressure is reached. The test pressure shall be maintained for 2.5 seconds per 
millimeter thickness of the pipe.  

2.2.4 The specimen under test shall show no signs of leakage either in the barrel or socket. Moisture appearing on 
the surface of the specimen in the   form   of   patches shall not be considered as leakage. If  during  the   test,  
beads  of water appear on the specimen  for  an  additional period equal to the initial period required  for the 
test and the specimen shall be accepted if the beds do not grow on run.  

2.3 The NP3 and NP4 class R.C.C.  Pipes shall be capable of withstanding a test pressure of 0.7 Kg/Sq.cm. (7.0 m 
head)  

3. DIMENSIONS:  
3.1 Pipes :- The  internal  diameter,  wall  thickness and  length of barrel  and  collar  of  pipes,  the  minimum 

reinforcements  and strength test requirements for the six classes of  pipe  shall be as specified in Table-2. For 
collar jointed pipes, effective length shall be 2 mt or 2.50 mt. up to 250 mm nominal diameter pipes and 2.5, 
3.0, 3.5 or 4.0 mt. for pipes above 250 mm nominal diameter. 

 
3.2 Tolerances: - The following tolerances shall be permitted:  

Dimensions  Tolerances 
(A) Overall length : +/- 1 percent of standard length. 
(B) Internal diameter of pipes or socket   

1) Up to and including 300 mm : +/-3 mm 
2) Over 300 mm and up to and including 

600 mm. 
: +/- 5 

3) Over 600 mm and up to and : +/- 7 mm including 1200 mm. 
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4) Over 1200 mm : +/- 10 mm 
(C) Barrel wall thickness   

1) Up to and including 30 mm : + 2 mm 
- 1 mm 

2) Over 30 mm and up to and including 
50 mm. 

: - 1.5 mm 
+ 3 mm 

3) Over 50 mm and up to and including  
65 mm. 

: + 4 mm 
- 2.5 mm 

4) Over 65 mm and up to and including 
80 mm. 

: + 6 mm 
- 3 mm 

5) Over 80 mm and up to and including  
95 mm. 

: + 6 mm 
- 3 mm 

6) Over 95 mm : + 7 mm  
- 3.m mm 

 
(4) SAMPLING AND INSPECTION: 

(A) LOT  :  In any consignment, all the pipes of same class, same size and  belonging  to  the  same  mix  of  concrete  
shall be grouped together  to  constitute a lot for ascertaining the conformity of material to the  requirements 
of this specification, samples shall be tested for each lot separately. 

 
  The No. of pipes to be selected from the lot shall depend on size of the lot and shall be according to the table 

below. 
 
SCALE OF SAMPLING AND PERMISSIBLE NUMBER OF DEFECTIVES 

No. of pipes in lot FOR REQUIREMENTS UNDER 3 & 4 SAMPLE SIZE FOR TEST EXCLUDING 
ULTIMATE LOAD TEST  

Sample size 
Permissible Number  of 

defectives 
Up to 50 8 0 2 
51 to 100   13 1 3 
101 to 300             20 2 5 
301 to 500             32 3 7 
500 and above          50 5 10 

 (B) NUMBER OF TESTS AND CRITERIA FOR CONFORMITY: 
(i) All the pipes selected according to above table shall be inspected for dimensional requirements, finish and 

deviation from straight. A pipe failing to satisfy one or more of these requirements shall be considered as 
defective. 

(ii) The  lot  shall be declared as conforming to these requirements if the  number  of defectives found in the 
sample does not exceed the number of defectives given in Col.3 

(iii) The lot having found satisfactory shall be further subjected to the tests except ultimate load test for this 
purpose, the number of pipes given in Col.4 of above table shall be selected from the lot. 

(5)  MARKING:  
  The following information be clearly marked on each pipe.  
  (a)  Class of pipe.  
  (b)  Date of manufacture and  
  (c)  Name of manufacturer or his registered trade mark or both.  
  (d)  Dia of pipe.  
  The above information shall be clearly marked on outside  only for pipes up to 350 mm and including 350 mm 

internal diameter and  both outside and inside for pipes above 350 mm internal diameter. 
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Design and strength test requirements of concrete pipes of class NP3.  
Reinforced concrete - Medium duty Non-pressure pipes. 
Nominal 
Internal 
Diameter 
of pipes 

Barrel wall 
thickness 

Reinforcement Strength test requirements for 
three edge bear test Longitudinal mild steel or hard 

drawn steel 
Spiral hard 
drawn Kg./ 
Linear meter Minimum Kg/Linear meter Load to 

produce 0.25 
mm crack 
Kn/Linear 

Ultimate 
load 
Kn/Linear 
meters 

1. 2. 3. 4. 5. 6. 7. 

80 25 6 0.59 0.16 13.00 19.50 

100 25 6 0.59 0.22 13.00 19.50 

150 25 6 0.59 0.46 13.70 20.55 

200 30 6 0.59 0.81 14.50 21.75 

225 30 6 0.59 1.03 14.80 22.20 

250 30 6 0.59 1.25 15.00 22.50 

300 40 8 0.78 1.80 15.50 23.50 

350 75 8 0.78 2.95 16.77 25.16 

400 75 8 0.78 3.30 19.16 28.44 

450 75 8 0.78 3.79 21.56 32.34 

500 75 8 0.78 4.82 23.95 35.93 

600 85 8 to 6 + 6 1.18 7.01 28.74 43.11 

700 85 8 to 6 + 6 1.18 10.27 33.53 50.30 

800 95 8 to 6 + 6 2.66 13.04 38.35 53.48 

900 100 6 + 6 2.66 18.30 43.11 64.67 

1000 115 6 + 6 2.66 21.52 47.90 71.85 

1100 115 6 + 6 2.66 27.99 52.69 79.00 

1200 120 8 + 8 3.55 33.57 59.48 86.22 

1400 135 8 + 8 3.55 46.21 67.06 100.60 

1600 140 8 + 8  3.55 65.40 46.64 114.96 

1800 150 12 + 12 9.36 87.10 86.22 129.33 

2000 170 12 + 12 9.36 97.90 95.80 143.70 

2200 185 12 + 12 9.36 113.30 105.38 158.07 

900.00 200 12 + 12 14.88 146.61 114.96 172.44 

2600 215 12 + 12 14.88 175.76 124.54 186.31 

NOTE : 1 :  The  actual  internal  diameter is to be  declared  by  the manufacturer  and  the tolerance is to be  applied  on  
the declared diameter.  

NOTE : 2 : The longitudinal reinforcement given in this table is valid for  pipes  up  to 2.5 mt  effective  length  for  
internal diameter  of  pipe up to 250 mm and upto  3  mt.  effective length for higher diameter pipes.  

NOTE :3 : Concrete  for  pipes above 1800 mm nominal  diameter  shall have  a minimum compressive strength of 35 
N/Sq.mm.  at  28 days.  

NOTE : 4 : If mild steel is used for spiral reinforcement, the  weight specified in col.5 shall be measured to 140/125.  
NOTE : 5 : Total   mass   of  longitudinal  reinforcement   shall   be calculated  by multiplying the value given in Col. By the 

length of pipe and then deducting for the cover length provided at the two ends.  
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Design and strength test requirements of concrete pipes of class NP4.  
Reinforced concrete - Heavy duty Non-pressure pipes. 
Nominal 
Internal 
Diameter 
of pipes 

Barrel wall 
thickness 

Reinforcement Strength test requirements 
for three edge bear test Longitudinal mild steel or hard 

drawn steel 
Spiral hard 
drawn Kg./ 
Linear meter Minimum Kg/Linear 

meter 
Load to 
produce 0.25 
mm crack 
KN/Linear 

Ultimate 
load 
KN/Linear 
meters 

1. 2. 3. 4. 5. 6. 7. 

80 25 6 0.59 0.24 22.10 33.15 

100 25 6 0.59 0.36 22.1 33.15 

150 25 6 0.59 0.71 23.3 34.95 

200 30 6 0.59 1.30 24.6 36.9 

225 30 6 0.59 1.64 25.2 37.0 

250 30 6 0.59 1.98 25.5 38.25 

300 40 8 0.78 2.71 26.4 39.6 

350 75 8 0.78 3.14 29.8 44.7 

400 75 8 0.78 3.52 33.9 50.9 

450 75 8 0.78 3.88 36.9 55.3 

500 75 8 0.78 5.96 40.0 61.2 

600 85 8 to 6 + 6 2.34 9.63 46.3 69.4 

700 85 8 to 6 + 6 3.44 14.33 52.2 78.3 

800 95 8 to 6 + 6 3.44 21.20 59.3 89.1 

900 100 6 + 6 3.44 27.13 66.3 99.4 

1000 115 8 + 8 6.04 35.48 72.6 108.9 

1100 115 8 + 8 6.04 43.76 80.4 120.6 

1200 120 8 + 8 6.04 53.07 88.3 132.4 

1400 135 8 + 8 9.36 77.62 104.2 156.4 

1600 140 12 + 12 9.36 108.97 119.3 179.5 

1800 150 12 + 12 14.88 150.22 135.3 203.0 

2000 170 12 + 12 14.88 151.79 135.3 203.0 

2200 185 12 + 12 14.88 160.90 142.2 213.3 

900.00 200 12 + 12 14.88 216.96 155.0 232.5 

2600 215 12 + 12 14.88 258.93 156.7 250.0 

NOTE : 1 :  The  actual  internal  diameter is to be  declared  by  the manufacturer  and  the tolerance is to be  applied  on  
the declared diameter.  

NOTE : 2 : The longitudinal reinforcement given in this table is valid for  pipes  up  to 2.5 mt  effective  length  for  
internal diameter  of  pipe up to 250 mm and upto  3  mt.  Effective length for higher diameter pipes.  

NOTE :3 : Concrete  for  pipes above 1800 mm nominal  diameter  shall have  a minimum compressive strength of 35 
N/Sq.mm.  At 28 days.  

NOTE : 4 : If mild steel is used for spiral reinforcement, the  weight specified in col.5 shall be measured to 140/125.  
NOTE : 5 : Total   mass   of  longitudinal  reinforcement   shall   be calculated  by multiplying the value given in Col. By the 

length of pipe and then deducting for the cover length provided at the two ends.  
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DESIGN REQUIREMENTS OF REINFORCED CONCRETE COLLARS FOR PIPES OF NP3 AND NP4 CLASS 
Nominal 
Internal 

Diameter of 
pipes 

COLLAR DIMENSIONS REINFORCEMENTS 

Minimum 
caulking 

space 

Minimum 
thickness 

Minimum 
Length 

Longitudinal or 
hard drawn 

Minimum Nos. 

Mild steel 
weight Kg/ 

collar 

Spiral hard 
drawn steel 
Kg/ Collar 

1. 2. 3. 4. 5. 6. 7 

80 13 25 150 8 0.08 0.07 

100 13 25 150 8 0.08 0.08 

150 13 25 150 8 0.08 0.10 

200 13 25 150 8 0.08 0.12 

225 13 25 150 8 0.08 0.14 

250 13 25 150 8 0.08 0.16 

300 16 30 150 8 0.11 0.22 

350 19 35 200 8 0.15 0.40 

400 19 35 200 8 0.15 0.59 

450 19 35 200 8 0.15 0.60 

500 19 40 200 8 0.15 0.70 

600 19 40 200 8 0.23 1.05 

700 19 15 200 8 0.23 1.08 

800 19 50 200 8 0.23 2.05 

900 19 55 200 8 0.33 2.25 

1000 19 60 200 8 0.33 3.09 

1100 19 65 200 8 0.33 4.11 

1400 19 80 200 12 or 8.8 0.67 6.55 

1600 19 90 200 12 or 8.8 0.67 9.00 

1800 19 100 200 12+12 1.00 12.15 

2000 19 110 200 12+12 1.00 13.30 

NOTE : 1 :  Collars  for sizes 2200 mm and above shall be made  out  of mild  steel  plate of 6 mm thickness, steel  
conforming  to IS:226-1975 with outside painted.  

NOTE : 2 : If mild steel is used for spiral reinforcement, the  weight specified in Co.7 shall be increased by factor 
140/125.  

 
NOTE : 3 :  Soft  grade  mils steel wire for spirals may  be  used  for collars  of pipes of internal diameter up to 150 mm 

only  by increasing weight by a factor 140/84.  
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DESIGN AND STRENGTH TEST REQUIREMENTS OF PIPES OF CLASS NP2 REINFORCED CONCRETE LIGHT-DUTY, NON-
PRESSURE PIPES. 
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80 2.0 25 13 25 150 0.863 0.083 0.138 1.040 1.560 1.560 2.340 
100 2.0 25 13 25 150 0.863 0.166 0.277 1.040 1.560 1.560 2.340 
150 2.0 25 13 25 150 0.86. 0.219 0.365 1.040 1.560 1.560 2.340 
200 2.0 25 13 25 150 0.863 0.710 - 1.040 1.710 1.560 2.565 
225 2.0 25 13 25 150 0.863 0.710 - 1.040 1.710 1.560 2.565 
250 2.0 25 13 25 150 0.863 0.710 - 1.040 1.710 1.560 2.565 
300 2.0 or 2.5 or 

3.0 
30 16 30 150 1.00 1.295 - 1.200 1.800 1.800 2.700 

350 2.0 or 2.5 or 
3.0 

32 16 32 150 1.00 1.750 - 1.200 1.800 1.800 2.700 

400 2.0 or 2.5 or 
3.0 

32 16 32 150 1.00 2.250 - 1.360 1.040 2.040 3.060 

450 2.0 or 2.5 or 
3.0 

35 19 35 200 1.00 2.750 - 1.480 2.220 2.220 3.330 

500 2.5 or 3.0 35 19 35 200 1.25 3.220 - 1.660 2.490 2.490 3.735 
600 2.5 or 3.0 40 19 40 200 1.25 4.90 - 1.900 2.850 2.850 4.275 
700 2.5 or 3.0 40 19 40 200 1.78 6.05 - 2.100 3.150 3.150 4.725 
800 2.5 or 3.0 45 19 45 200 1.78 9.10 - 2.300 3.450 3.450 5.170 
900 2.5 or 3.0 50 19 50 200 1.78 11.35 - 2.500 3.750 3.750 4.625 
1000 2.5 or 3.0 55 19 55 200 2.50 13.50 - 2.650 4.020 4.020 6.030 
1200 2.5 or 3.0 65 19 65 200 2.50 18.20 - 2.880 4.320 7.320 6.480 
1400 2.5 or 3.0 75 19 75 200 3.36 22.60 - 2.980 4.470 4.70 6.705 
1600 2.5 or 3.0 80 19 80 200 3.36 28.30 - 2.980 4.470 4.470 6.705 
1800 2.5 or 3.0 92 19 90 200 3.36 36.00 - 2.980 4.470 4.470 6.705 
NOTE :- If steel wires are used as longitudinal reinforcement, the weight specified in Column 7 shall be modified by a 
factor 1 265/1 400. 
 
NOTE :- If mild steel is used for spiral reinforcement, the weight specified under Column 8 shall be increased to 1 400/1 
265. 
 
NOTE :- Use of soft grade mild steel wire for spiral reinforcement is not recommended for pipes of internal diameter 
larger than 150 mm. 
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TERMS  AND CONDITIONS OF CONTRACT FOR SUPPLYING NP3 AND NP4 CLASS SPIGOT SOCKET FLUSH TYPE 
RUBBER RING JOINTS R.C.C. PIPES AND SPECIALS 

1. The pipes and special mentioned in Schedule `B' attached herewith shall  be delivered on site as shown by the 
Executive Engineer, Drainage Department  or stacked  in the Company's premises till required by the Executive 
Engineer, Drainage Department.  

 
2. The rates per meter for the supply of pipes of different categories shall  include  the  cost of necessary  collars  

requires  to  be supplied  along with  each pipe length and specials.  The collars shall be machine moulded. 
Hand moulded collars shall not be accepted. 

 
3. The company will have to make their own arrangement for procuring steel and wire etc. required for the said 

works.  The company shall neither claim any rise in rates due to any causes whatever for the supply of pipes 
and specials mentioned in schedule under Para (1) Nor shall the Municipal Corporation claim and reduction in 
rates for the same due to any causes whatsoever. 

 
4. The pipes etc. shall manufactured to the I.S. specification 458- 1988 with the latest amendments of 1991. 
 
5. At production of each lot of pipe of each size, the Contractor shall send the letter of offer for testing of pipes of 

Executive Engineer, Drainage Department. The authorized representative of Executive Engineer, Drainage 
Department shall test the pipes as per I.S. 3597-1998 & I.S. 458-1988 with latest amendments. 

 
6. The Contractor shall use the reinforcement as specified in I.S. 458-1988 with latest amendment.  2% of the 

pipes may be broken to ascertain the weight of steel and if not found in accordance with I.S.  Specification the 
whole lot shall be rejected or the payment shall be made at the reduced rate as settled by the Commissioner, 
S.M.C. The cost on the pipe broken for inspection shall be born by the Contractor in any case. 

 
7. The  successful tenderer shall deposit a sum equal to 2%  of  the tendered  amount  with the Surat Municipal  

Corporation  for  due fulfillment  of various terms and conditions of contract  and  the same  shall  be  returned  
to  the  company  on  presentation  of certificate  from  the  Executive Engineer, Drainage Department that  the  
terms   and conditions of the contract has been fulfilled. 

 
8. If the company do not abide by any of the terms of the agreement, the  Municipal  Corporation  will have the 

right  to  cancel  the contract  by  giving  15  days notice and the  amount  of  2%  of Security Deposit shall be 
forfeited to the Municipal  Corporation for  the  breach of the contract. The company shall further be liable to 
pay extra cost that right be incurred by the Municipal Corporation for the purchase of pipe and specials from 
any other source. 

 
9. The Municipal Corporation is at liberty to curtail the quantity of pipes of each category as per the 

requirements. 
 
10. The pipes shall have to be supplied within the time as shown in Memorandum (Failing which the Municipal 

Corporation shall be at liberty   to penalty clause. The time limit shown   in memorandum status from the date 
of placing order. 
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TABLE-14: SPIGOT AND SOCKET DIMENSIONS OF NP2 AND NP3 CLASS PIPES (RUBBER RING ...... ON JOINT) FROM 80 
TO 900 MM DIAMETER 

Pip
e 
dia. 

Ru
bb
er 
rin
g 
ch
art 
dia
. 

Rub
ber 
ring 
int. 
dia. 

T RS DS D 
S1 

D 
S2 

D 
S3 

R LSD K N LT HT LSP P S H X W RI 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 

80 11 102 25 32.
5 

70 8 28 34 3 5.5 6.5 95 84 34 50 7 5.5 19.5 1 1 5.5 

100 11 120 25 32.
5 

70 8 28 34 3 5.5 6.5 95 84 34 50 7 5.5 19.5 1 1 5.5 

150 11 170 25 32.
5 

70 8 28 34 3 5.5 6.5 95 84 34 50 7 5.5 19.5 1 1 5.5 

200 11 230 30 38 83 11 38 34 5 6.5 6.5 113 97 39.5 50 7 5.5 24.5 1 1 5.5 
225 11 255 30 38 83 11 38 34 5 6.5 6.5 113 97 39.5 50 7 5.5 24.5 1 1 5.5 
250 11 275 30 38 83 11 38 34 5 6.5 6.5 113 97 39.5 50 7 5.5 24.5 1 1 5.5 
300 12 340 40 51 90 12 42 36 6 7 7 130 130 53 55 7.5 6 34 1 1 6 
350 16 435 75 75 120 16 56 48 8 10 10 158 135 78 72 10 8 67 2 2 8 
400 16 480 75 75 120 16 56 48 8 10 10 158 135 78 72 10 8 67 2 2 8 
450 16 575 75 75 120 16 56 48 8 10 10 158 135 78 72 10 8 67 2 2 8 
500 16 570 75 75 120 16 56 48 8 10 10 158 135 78 72 10 8 67 2 2 8 
600 20 625 85 85 150 20 70 60 10 12 12 193 153 88.5 90 12 10 75 2 2 10 
700 20 765 85 85 150 20 70 60 10 12 12 193 153 88.5 90 12 10 75 2 2 10 
800 20 875 95 95 150 20 70 60 10 12 12 197 171 98.5 90 12 10 85 2 2 10 
900 20 970 100 100 150 20 70 60 10 12 12 200 180 103.5 90 12 10 90 2 2 10 
900 20 970 100 100 150 20 70 60 10 12 12 200 180 103.5 90 12 10 90 2 2 10 

 
ALL DIMENSIONS IN MILIMETERS 
NOTE:-  
1.  Corners to be rounded off. 
2. The dimensions DS2, DS3, LSP, IS, T, H, S, HT and K shall conform to the values given in this table as these are critical 

dimensions. Other dimensions are for guidance only. The following tolerance shall supply on the critical dimensions. 
Dimensions                                Tolerances 
T and GT        same as that of barrel wall thickness given in 8.2 
TS and H        half the tolerance on barrel wall thickness given in 8.2 
DS2, DS3,       The tolerance, in mm shall be as given below: 
K & S 

Chard 
Diameter 

DS2 DS3 LSP K S 

10 12 +/-3 +/-4 +/-1.25 +/-0.75 
12 12 +/-3 +/-4 +/-1.25 +/-0.75 
16 12.5 +/-3 +/-4 +/-2.00 +/-1.25 
20 13 +/-3 +/-4 +/-2.25 +/-1.55 
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TABLE-17: SPIGOT AND SOCKET DIMENSIONS OF NP3 / NP4 CLASS PIPES FROM 1000 TO 2600 MM DIAMETER 
 
(RUBBER RING CONFINED JOINT) 
ALL DIMENSIONS IN MILIMETRES 
 
Pipe 
Dia- 
meter 

Rubber 
ring 
chart 
dia- 
meter 

Rubber 
ring 
internal 
diameter 

T TS LS LSI K LSP a b j H i l iD 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 
1100 20 920 115 58.0 114 20 13 114 25 28 39 42 4 9 1100 
1100 20 1009 115 58.0 114 20 13 114 25 28 39 42 4 9 1202 
1200 20 1095 120 60.5 114 20 13 114 25 28 39 44.5 4 9 1307 
1400 25 1275 135 67.5 114 20 16 114 25 35 42.5 50 4 10 1520 
1600 25 1445 140 72.5 114 25 16 114 25 35 42.5 50 4 10 1720 
1800 25 1620 150 77.5 114 25 16 114 25 35 42.5 55 4 10 1930 
2000 25 1810 170 87.5 114 25 16 114 25 35 42.5 65 4 10 2150 
2200 25 1995 185 95.0 114 25 16 114 25 35 42.5 72.5 4 10 2365 
2400 25 2180 200 102.5 114 25 16 114 25 35 42.5 87.5 4 10 2580 
2600 25 2360 215 110.0 114 25 16 114 25 35 42.5 87.5 4 10 2995 
 
 
NOTES: 
1. Corners to be rounded off. 
 
2. The dimensions LS, LSP, TS, T, H, L, b and K shall conform to the values given in this table as these are critical 

dimensions. Outer dimensions are for guidance only. The following tolerance shall apply on the critical 
dimensions. 

 
   Dimensions        Tolerances 
 
   LS and LSP        +7 mm 
   T                         Same as that of barrel wall thickness given in 8.2 
   H and TS            Half the tolerance on barrel wall thickness given  
                              In 8.2 
   L                        +0.5 MM 
   b                         +1 mm for 28 mm and +1.5 mm for 35 mm 
   K                        +1.75 mm for 20 mm rubber ring chord dimensions 
                              +2.5 mm for 25 mm rubber ring chord dimensions 
 



 

86 
 

 
TABLE-20 WEIGHT OF SPIRALS (HARD DRAWN STEEL) IN SOCKET OF R/R JOINT  
R.C.C. PIPES OF DIFFERENT CLASSES (Kg./Number) 
 

Internal diameters 
of pipes 

NP2 Class NP3 Class NP4 Class P1 Class P2 Class P3 Class 

1 2 3 4 5 6 7 
80 0.08 0.08 0.08 0.08 0.08 0.08 
100 0.09 0.09 0.09 0.09 0.09 0.09 
150 0.12 0.12 0.12 0.12 0.12 0.15 
200 0.14 0.14 0.21 0.14 0.21 0.35 
225 0.15 0.15 0.26 0.15 0.26 0.43 
250 0.16 0.16 0.31 0.16 0.31 0.51 
300 0.45 0.45 0.53 0.45 0.53 0.84 
350 0.51 0.64 0.64 0.51 0.74 1.24 
400 0.56 0.41 0.41 0.56 0.99 1.66 
450 0.63 0.76 0.76 0.63 1.23 2.26 
500 0.68 0.87 1.08 0.68 1.57 2.85 
600 0.81 1.00 2.12 1.52 2.88 4.74 
700 0.92 2.16 3.02 1.79 3.96 6.79 
800 1.14 2.87 4.67 2.04 6.28 9.99 
900 1.50 4.06 6.03 2.63 8.29 -- 
1000 1.91 -- -- 3.33 1.29 -- 
1100 2.34 -- -- 3.33 1.29 -- 
1200 2.84 -- -- 4.90 -- -- 
1400 3.82 -- -- -- -- -- 
1600 5.64 -- -- -- -- -- 
1800 7.25 -- -- -- -- -- 
2000 11.78 -- -- -- -- -- 
2200 12.88 -- -- -- -- -- 

 
NOTES: 
1. Longitudinal reinforcement shall be proportional to be the length of socket cage as given in Tables 2 to 11. 
2. If mild steel is used for spiral reinforcement, the weight specified above shall be increased to 140/125. 
 
 
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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SPECIFICATION FOR RUBBER RINGS FOR SEWERS: INDIAN STANDARD: 5382-1985  
 
1. SCOPE: 
1.1  This standard prescribes the requirements for materials used for vulcanized solid rubber sealing rings for water 

supply and drainage system, drain pipes, sewers and rainwater pipes, all at ambient temperature including gas 
connections. It covers joint rings for all pipe line materials including iron, steel, stoneware, asbestos cement 
concrete, pitch fiber, plastics and glass reinforced plastics. 

 
2.  TYPES: 
2.1  This standard covers six types of pipe joint rings, namely, 1 to 6. These correspond to the respective nominal 

hardness of 40, 50, 60, 70, 80 and 88 IRHD. 
2.2  Sealing rings having two different types of rubber are permitted. 
3.  REQUIREMENTS. 
3.1  Material: The rubber shall be free from extractable substances which impart taste, odour of toxicity of water. 
3.2  The rings shall be homogeneous, free from porosity, grit, excessive blooms, blisters or other visible surface 

imperfections. 
3.3  Stretch Test: Stretch gaskets till the circumference is increased by 50 percent, then visually inspect for the 

following. 
3.3.1  Gaskets shall be made of a properly vulcanized virgin rubber compound containing no scrap or reclaim. 
3.2.2 The surface of the gasket shall be smooth free from pitting cracks, blisters, air marks, and any other 

imperfection that may affect its behavior in service. The body of the gasket shall be free from porosity and air 
pockets. 

3.4  Unless otherwise specified, the materials shall be black. 
3.5  Dimensions and Tolerances - All the dimensions and tolerances shall be as agreed to between the purchaser 

and the manufacturer/supplier. 
3.6  Physical Requirements: 
3.6.1  Hardness: Hardness when determined in accordance with Micro test method described in IS: 3400 (Part-I)-1980 

(Methods of test for vulcanized rubber: Part-2 Hardness.). Hardness when determined in accordance with 
micro test method described in IS-3400 (Part-II) 1980 shall comply with the requirements given in Table-1. If 
the Dimensions of the ring are appropriate than 'Normal Test Method' specified in IS3400 (Part-II) 1980 may be 
used provided that the 'Micro Test Method' is used for reference purpose. 

3.6.2  Tensile Strength and Elongation at Break: Determined by the method described in IS:3400 (Part-1)-1977 
[Methods of test for vulcanized rubber : Part-1 Tensile stress-strain properties (first revision)]. 

3.6.3  Compression Set: Determined by the method described in IS: 3400 (Part-10)-1977. [Methods of test for 
vulcanized rubber: Part-10 Compression set at constant strain (first revision)] 

3.6.4  Accelerated Ageing in Air: By the oven method described in IS-3400 (Part-4)-1983, the changes in hardness, 
tensile strength and elongation at break after ageing shall comply. 

3.6.5  Water Immersion: Determined according to the method given in IS-3400(Part-6)-1983 after 7 days immersion 
in neutral water pH 7 at 70øC. 

3.6.6 Cold Resistance: When cooled in a chamber described in Appendix-B (IS-5382-1985), the increase in hardness, 
measured after 7 days at - 10øC, from the initial hardness, shall comply with the requirements given in as per 
IS. 

3.6.7  Water Absorption: Sealing rings shall not absorb more than 10 percent (m/m) of wate when tested according 
to the method prescribed in relevant IS. 

4.  MARKING: 
4.1  Each sealing ring or packing or both shall be marked indelibly with: 
 (a) The manufacturer's name or trade-mark, if any; 
  (b) The month and year of manufacture; and 

(c) The type following by a word, such a 'Gas' or 'Water' or 'Sewers' depending on the application for which 
they are intended. 

4.1.1  Each sealing ring or packing or both may also be marked with the Standard Mark. 
  Note: The use of the standard mark is governed by the provisions of the Bureau of Indian Standards Act 1986 

and the Rules and regulations made there under. The Standard Mark on products covered by an Indian 
Standard conveys the assurance that they have been produced to comply with the requirements of that 
standard under a well-defined system of inspection, testing, and quality control which is devised and 
supervised by BIS and operated by BIS for conformity to that standard as a further safeguard. Details of 
conditions under which a license for the use of the Standard Mark may be obtained from the Bureau of Indian 
Standards. 

5.  PACKING: 
5.1  The material shall be packed as agreed to between the purchased and the supplier so as to protect them from 

undue exposure to light and heat and mechanical damages during transit and storage. 
6.  SAMPLING: 
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6.1  Scale of Sampling and Criteria for Conformity: For the purpose of ascertaining conformity to this standard the 
scale of sampling and criteria for conformity shall be as prescribed as per relevant I.S. 

 
7.  TIME LAPSE BETWEEN RECEIPT OF MATERIAL AND TESTING: 
7.1  For all the test purposes, the minimum time between vulcanization and testing shall be 16 h. 
7.1.1  For product tests, whenever possible, the time between vulcanization and testing should not exceed 4 months. 

In other cases, tests shall be made within 2 months from the date of receipt of the product by the customer. 
 
8.  TEST PIECE: 
8.1  Wherever possible, for all tests, test pieces shall be cut from the finished article. Where this is not possible, the 

manufacturer shall provided test slabs from the same batch of rubber and vulcanized to the same degree and 
in the same manner as that of the rubber from which the sealing rings have been manufactured. 

8.1.1  Wherever it is not possible to cut standard test piece from the rings, for determination of tensile strength and 
elongation at break, test piece as shown in drawing shall be used with the rate of traverse of moving grip as 15 
cm/min. 

 
APPENDIX-C 
(Clause 3.7.8) 
WATER ABSORPTION 
C.1  PROCEDURE: 
C.1.1  From the finished ring cut a piece of about 3 g. Weight it accurately. Put in 150 ml of distilled water. Boil under 

reflux with air condenser for 168 hours. Remove the piece and weigh again after surface water layer is dried up. 
C.2  CALCULATION: 
C.2.1  Calculate the water absorption as follows: 
 
                                           M2  -  M1 
  Water absorption, percent by mass = ----------- x 100 
                                               M1 
 
  Where 
  M1=original mass in g of the test piece before immersion in water and 
  M2 = mass in g of the test piece after immersion in water. 
  For prescribed limit see-3.6.7 
APPENDIX-D 
(Clause 6.1) 
SAMPLING AND CRITERIA FOR CONFORMITY: 
D.1  SCALE OF SAMPLING: 
D.1.1  Lot - In a consignment all the sealing rings of the same type, dimensions, design and manufactured from the 

same type of rubber under essentially similar conditions of production shall be grouped together to constitute 
a lot. 

D.1.2  Samples shall be selected and tested from each lot separately for ascertaining its conformity or otherwise to 
the requirements of this specification. 

D.1.3  The number of sealing rings to be selected at random from a lot for different tests shall depend upon the size 
of the lot and shall be in accordance with col 1 and 2 of Table-3 

TABLE-3 SCALE OF SAMPLING AND PERMISSIBLE NUMBER OF DEFECTIVES 
No. of sealing rings in the 

lots 
For diamensions and finishing 

defects (see 3.2 and 3.3 
No. of tests for each 

characteristic for 
hardness, tensile 

strength, elongation 
compression test set, 
water absorption and 

stretch tests 

No. of tests for each 
characteristic for 
ageing and water 
immersion test 

(Table:1 & 2 Sample size Permissible  
No. of 

defective 

Upto 100  5 0   

101- 150 8 0 3 1 

151 - 300 13 0   

300 - 500 20 0   
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501 - 1000 32 1 5 2 

1001 and above 50 3 8 3 

 
D.1.3.1 The rings to be selected from the lot shall be chosen at random. In order to ensure the randomness of selection, 

random number tables shall be followed. In case random number tables are not available, the rings may be 
selected from the lot in the following manner: 

  Starting from any ring in the lot, the rings shall be counted as 1.2.......r and so on in one order, where r is the 
integral part of N/n (N and n being the lot size and sample size respectively). Every rah ring thus counted shall 
be withdrawn to constitute the sample. 

D.1.3.2 If the rings are packed in bundles, at least 10 percent of the bundles shall be opened and the required number of 
rings shall be selected by taking approximately equal number of rings at random from each of the bundle. 

 
D.2  NUMBER OF TEST AND CRITERIA AND CONFORMITY: 
D.2.1  All the sealing rings selected according to D.1.3 shall be examined for dimensions and finishing defects. Any 

ring failing in one or more of these characteristics shall be considered as defective. If the number of defectives 
found in the sample in less than or equal to the corresponding permissible number given in col-3 of Table-3, the 
lot shall be declared as conforming to these requirements, otherwise not. 

D.2.1.1 In the case of those lots when have been found unsatisfactory according to D.2.1 all the sealing ring may 
depending upon the agreement between the purchaser and the supplier, be inspected for these characteristics 
and the defective ones removed. 

D.2.2  The lot having been found satisfactory for workmanship and dimensions according to D.2.1 shall then be 
examined for hardness, tensile strength, elongation strength, swelling, water absorption and compression 
characteristics. The number of tests to be conducted for such of these characteristics is given in col-4 of Table-
3. For this purchase, required number of rings shall be selected at random from those already selected under 
D.1.3 and if necessary, from the lot. For each of the characteristics the various tests shall be conducted on 
independent test pieces. The lot shall be declared as satisfactory if the medium value of the test results of 
compression characteristic satisfies the relevant requirements and for the remaining characteristics none of 
test fails. 

D.2.3  The lot which has been found satisfactory according to D.2.2 shall then be subjected to relevant ageing and oil 
immersion tests. The number of independent tests to be conducted for each of the characteristics is given in 
col-5 of Table-3. For this purpose, required number of rings shall be selected from those which have been 
tested and found satisfactory under D-2.2. The lot shall be declared satisfactory with respect to ageing 
characteristic if none of the test fails. 

 
 
 

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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15.0   ITEM WISE DETAILED TECHNICAL SPECIFICATION  
                     
ITEM NO.1: 
Excavation for pipe line trenches for water supply, sewerage line, machinehole etc. all with showring and struting if 
required as per required grediant and line including safety provisions using site rails and staking excaveted stuff 
including up to all required lead cleaning the site etc. complete for all lifts and and strata as specified. 
(A) Metalled road 
Item includes breaking and removing of the road surface upto the bottom of the base course, rubble soling etc. Item 
also includes stacking of useful material upto the lead of 50 meters. 
 
Mode of measurement and payment:- 
Payment shall be made on square meter basis. 
 
ITEM NO.2:  
Excavation in bituminous road as per required grediant and line including safety provisions using site rails and staking 
excaveted stuff including up to all required lead cleaning the site etc. complete for all lifts and and strata as specified. 
(B) Bituminous road 
Detailed specification as per Item No.1. 
 
ITEM NO.3:  
Removing of concrete road surface up to base coarse including stacking of material up to lead of 50 mt. 
Detailed specification as per Item No.1. 
 
ITEM NO.4: 
Excavation for pipe line trenches for water supply, sewerage line, machinehole etc. all with showring and struting if 
required as per required grediant and line including safety provisions using site rails and staking excaveted stuff 
including up to all required lead cleaning the site etc. complete for all lifts and and strata as specified. 
(A) In all sorts of soil and soft murrum 
(A) Up to 1.5 Mt.depth from G.L. 
(B) 1.5 Mt. to 3.00 Mt. depth 
(C) 3.0 Mt. to 4.50 Mt. depth 
(D) 4.5 Mt. to 6.00 Mt. depth 
(E) 6.0 Mt. to 7.50 Mt. depth 
(F) 7.5 Mt. to 9.00 Mt. depth 
(G) 9.0 Mt. to 10.50 Mt. depth 
 
4.1   GENERAL: 
4.1.1  Any soil which generally yields to the  application  of pickaxes and shovels of jumbers of scarifiers phawaraa rakes 

or  any such excavating implement or organic soil  gravel,  silt,  sand  truf loam, clay, peat etc., fall under this 
category. 

 
4.2.0 CLEARING OF SITES : 
4.2.1  The site  on which the   drain  is  to  be laid shall be cleared and   all obstructions, like loose, materials and rubbish 

of all kind, bush,   wood   and trees shall be removed as directed. The materials so obtained   shall be the 
property of the Corporation and shall be conveyed and   stacked as directed with 90 m. lead. The roots of the 
trees coming   in the   site shall be cut and coated with hot asphalt. 

 
4.2.2  The rate of site clearance is deemed to be included in the rate of earth work for which no extra payment will be 

paid. 
 
4.3.0 SETTING OUT: 
4.3.1  All  the  centre  line  of  drain  trenches  shall  be  given by the Engineer-in-charge and it will be the  responsibility 

of the contractor to install substantial  reference  marks, bench marks etc. and maintain them as long as  
required true to line, level, curve &  slopes. The contractor shall assume full responsibility for alignment, 
elevation and dimensions of each and all parts of the work.  The labour, materials etc. required for setting out 
and establishing bench marks and other reference marks shall be arranged by the contractor at his own cost. 

 
 
4.4.0 EXCAVATION:  
4.4.1  The excavation  for  the      drain    trenches   shall  include removal of all materials of whatsoever nature and 

whether wet or dry, necessary for the laying of pipe lines/construction  of box drain and sub-structure exactly in 
accordance with lines, levels, grades  and  curves shown on the plans L-sections.  Trenches shall be excavated to 
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the exact width at of lowest portion of the trench and the sides shall be left vertical as far as possible or 
according to the angle of repose of various soils.  The contractor shall notify the Engineer before starting 
excavation to enable him to take cross sectional levels for purpose of measurements before the ground is 
disturbed. 

 
4.4.2   Excavation shall be carried out in strata’s specified in item of schedule `B'. The lift will be also as specified in 

Schedule `B'. Excavated material shall be stacked at a minimum distance of 1.5 meters away from the edge of the 
trench. The leveling Instruments shall be used for checking the gradients of bed or trenches.  Before the trench 
excavation is started, sight rails made of good timber shall fix truly vertical at a uniform height, above the invert.  
The centre line shall be clearly marked on the sight rails. Depth of excavation shall be checked by leveling 
instruments only as per instructions of the Engineer-in-charge.  

 
4.4.3 The bottom of the trenches shall be leveled both longitudinally and transversely or stepped as directed by the 

Engineer.  The contractor shall, at  his  own  cost,  remove  such  portion  of boulders or rock, as  required  to 
make the bottom of the trench level. No filling shall be allowed to being the bottom of the trench in level. If by 
contractor's mistake, Excavation is made deeper than shown on the plan ordered by the Engineer, the extra 
depth stuff duly watered and rammed as directed by the Engineer as at the cost of the contractor.  All rock or 
other hard foundation shall be cleared off, all soft and loose material cut to a firm surface, either level, stepped 
as directed by the Engineer. The Engineer may order such changes in the dimensions and elevation of bottom of 
trenches and may be deemed necessary to secure satisfactory lying of pipe lines.  The  contractor shall at his  
own  expense,  make  provision  for  all  pumping, dredging bailing out of draining water and the trenches shall 
be kept free of water, during construction work. 

 
4.4.4 Extra excavation to be done for collar/joint pits shall be paid separately by SMC at the rate of the respective item 

of excavation but in any case extra width for excavation of collar pits shall not exceeds 500 mm from outer face 
of collar/joint on both sides as well as 100 mm in bottom and 600 mm in length on the either side. 

 
4.4.5  After each excavation is completed, the contractor shall  notify the Engineer to that effect and no trench will be  

allowed to be filled up until the Engineer or his  authorised  agent approved the depths and dimensions  of  
excavation  and the nature of the strata met with and the level and/or measurements are recorded. 

 
4.4.6  The work measured shall be  maintained  till  completion  and in case of collapse of sides or  bottom  of  trenches  

due  to  any reasons, it shall be made good without any extra cost. 
 
4.5.0 PROTECTION: 
4.5.1  In   case   of excavation is to be done with sloping of stopping sides (i.e. to the given angle) as per the drawing 

details, then the rates for shoring and strutting shall be considered included in   this   item. Wherever required 
the shoring strutting may be done. It shall conform to specification of shoring   and   strutting which is explained 
in other item of this tender. 

 
4.5.2  The drainage trenches shall   be strongly fenced and red light signals shall be kept at night in charge of watchmen 

to prevent accidents.  Sufficient care and protective measure shall be taken to see that the excavation shall not 
affect or damage the adjoining   structure.   The   contractor   shall   be entirely responsible for any injury to life 
and damage to the properties etc. Necessary protection work such as guide ropes, crossing places, barricades, 
caution Boards etc. shall be provided by the Contractor. The wooden planks for crossing trenches by public as 
per requirement shall be provided by the contractor without any extra cost. 

 
4.6.0 ADDITIONAL REQUIREMENTS : 
4.6.1  At the joints drain   the   trench shall be excavated to an additional depth of 15 cms. and width of 30 cms. and 

length  of 15 cms.  beyond the edge of  coller  on  both  the  sides  or as directed by Engineer-in-charge. The rate 
includes for such extra excavation made at the joints.  The trenches shall be excavated perfectly in straight line. 
The bottom of trench shall be kept as per invert level or as directed.  In obtaining formation on the bottom 
trench, the usual method of leveling instruments shall adopted. The contractor shall have to provide and 
maintain leveling instruments without any extra cost.  

 
4.6.2  If   case   of   emergencies such as unexpected rains, important public   occasions,   dangers to properties etc. the 

contractor shall be required to fill   up   the   excavation with necessary consolidation, which may be re-
excavated   for flow test and refilled   for   which   no   extra   claim for payment and time limit shall be 
entertained. 

 
4.6.3  If contractor fails or makes delay to give the flow test of the pipe line laid line any of the section,  without  any  

genuine reasons, he shall be responsible to  get  re-excavate any part of the length of trenches refill in  such case 
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(i.e. before testing for safety of  pedestrian  and / or  vehicular traffic) as found necessary be  the  Engineer-in-
charge without any extra cost, if found necessary  and as directed by the Engineer-in-charge.  The contractor 
shall have to excavate the refilled trenches, during flow test without any extra cost. 

 
4.6.4  In case of excavation across a road, permission of road authorities shall have to be obtained. At all road 

crossings, trenches shall be excavated only for half width of the road and pipe shall be laid. The other half shall 
be excavated only after back filling over the laid pipe line making it suitable for the traffic. The contractor shall 
provided diversion when  the  pipe line is to be laid along the road as required and shall maintain the diversion or 
any part of it, of damaged  without  any  extra cost. At all road crossings, the pipe shall be laid below the crust of 
the road. 

 
4.6.5  The contractor shall break the road surface by Excavation of chiseling to the exact width and length as shown on 

the drawing. Separate provision should be made for cutting of road surface. However this item shall be paid 
separately as mentioned in Item No.1 or 2 whichever is applicable. 

 
4.6.6  The excavated stuff shall be deposited in uniform layers to avoid mixing with other kind of materials at no 

objectionable place. 
 
4.6.7  The contractor shall have  to  make  his  own  arrangements  for taking trial pits etc. at his  own  cost,  as  directed  

by  the Engineer-in-charge. 
 
4.6.8  If necessary, temporary arrangements shall have to  be  made  to divert or convey across all  natural  water  ways  

or  build  up drains etc. without any extra cost. 
 
4.6.9  All water pipes, cables; any structure shall be protected by the contractor as directed by the Engineer-in-charge, 

if met during excavation. Any damage caused shall be rectified without any extra cost. 
 
4.6.10 Breaking of brick structures/R.C.C. works, cement concrete etc. coming in excavation shall be considered as 

excavation in strata shown in the item, as above and will be paid at the same rate. 
 
4.6.11 All safety precautions shall have to be made by the Contractor.  
4.6.12 The excavation in narrow streets, lanes shall have to be carried out with full precautions so as that no property 

may be damaged. Any compensation to be paid to the other party will be paid by the contractor for which the 
Surat Municipal Corporation will not be responsible. 

 
4.6.13 All obstacles, structures etc. shall be removed and made good without further claim or extra cost. 
4.7.0 DISPOSAL OF EXCAVATED STUFF: 
4.7.1  No excavated  stuff  from  foundation  trenches   of  what  ever kind they   shall   be   placed   even  temporarily  

nearer  1.5 meter   distance  prescribed   by   the  Engineer from the outer edge of   excavation.  The rate of 
excavation includes sorting out of useful materials and stacking them separately as directed   within   specified   
lead. The material suitable and useful   for   backfilling   or other use shall be stacked in convenient places but 
not in such   a way as to obstruct free of movement of men, animals and vehicles of encroach upon the area 
required for constructional purpose. The   site   shall be kept clean of all debris on completion of the work 

4.7.2  Disposal of excavated   materials   is   subject to the following. Useful materials obtained   from cleaning site and 
excavation shall be stacked within a lead of 90m.   Beyond   the   building area as directed.  Materials suitable for 
back filling shall be stacked at convenient places with in a lead of 90 m from the structure for reuse. Useful 
stones from excavation shall be stacked nearly within   lead   of   90  m.  and  will allowed to be used by the 
Contractor on payment at rates laid  down  in the contract or if not so laid down at scheduled rates of the   
corporation or at a mutually agreed rates if there are no such rates in the schedule of rates. 

 
4.8.0 DEWATERING: 
 
4.8.1  Any water which may accumulate in the excavation during the progress of  the  work, either, by percolation, 

seepage, springs, rain or any  other  cause shall be bailed out by pumping and  diverting surface flow if any by 
earthen binds  or by any other means. The bunds shall be removed as soon as the work is completed. 

 
4.8.2  The  Contractor   shall  provides, maintain and operate sufficient number pumping equipment of approved 

capacity to   keep   the AREA OF NORTH ZONE (KATARGAM), SURAT. construction free from water and any sub 
soil water arising during the construction period. 

4.8.3  Pumping shall be so controlled to dispose of water from adequate drainage   ditches   and   shall   not be rated 
so as to make in convenience in constructional operations in general.  Precaution shall   be taken by the 
Contractor to prevent any damage to the trench, pipe line of adjustment structure. 
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4.8.4  The   excavation shall be kept free from water by the contractor (1) During   excavation (2) When pipe laying and 
construction of joints are in progress and till the Engineer-in-charge considers that   the   mortar   is sufficiently 
set. (3) During hydraulic testing inspection and measurements. 

 
4.8.5 The contractor shall be paid separately for dewatering exceeds 5 HP.Hr. as per rate mentioned in Schedule-B. 
 
4.10.0  MEASUREMENT AND PAYMENT: 
4.10.1  The payment of a various classes of excavation,  depending  upon the depth of excavation, shall be made  at  the  

unit  rate  per cubic meter for the quantity actually excavated  and accepted by the Engineer limited to 
dimensions shown in the sanctioned plans L-Section or as directed by the Engineer. Excavation in excess of the 
sanctioned dimensions shall not be measured nor paid for and if so ordered by the Engineer. The contractor 
shall have to fill up the excess depth with selected excavated stuff duly watered and rammed as directed by the 
Engineer-in-charge without any extra payment to the Contractor. 

 
4.10.2 Dimension shall be measured correct to two places of decimals of a meter and individual quantity shall be 

calculated to two places of decimals of a cubic meter. 
 
4.10.3 The rate for the item of excavation shall include (Unless and otherwise mentioned). 

(a) Clearing of site. 
(b) Setting out work including all materials and labour. 
(c) Refilling the drain trenches with approved materials and watering & consolidating up to original 

ground level. 
(d) Providing facilities for inspection and measurements at any time by the concerned Corporation 

Officials. 
(e) Compensation for injury to life and damage to  property  if caused during progress of work. 
 

4.10.4 All measurement shall be take true vertical depth from bottom of pipe (i.e. I.L. + thickness of pipe). 
 
ITEM NO.5: 
 
Refilling of pipeline trenches incl. ramming,watering, consolidating, despozal of surplus stuff as directed within a 
radius of 3.0 Km.. 
5.1.0 REFILLING: 
5.1.1 The   earth   to   be used for filling shall be free from salts, organic or other foreign   matter.  All clods of earth 

shall be broken.  
 
5.1.2 As   soon as   the  work of pipe laying has been  completed and measured the site of drain shall be cleared of all 

debris, brick bats, mortar droppings etc. and filling with earth in layers not exceeding 20 cms. Each layer shall be 
adequately watered, rammed and consolidated before the succeeding layer is laid. The earth shall be rammed 
with iron or wooden rammers where feasible and with   the butt ends of crow, bars, where rammer cannot be 
used. When  filling   reaches   finished   level, the surface shall be flooded   with water for atleast 24 hours and 
allowed to dry and them rammed and   consolidated  and them rammed and consolidated the  finish level of 
filling shall be kept the shape intended to be given to road surface. In short after the refilling is done the 
settlement of the trench shall be sole responsibility of the Contractor only. 

 
5.1.3 In case where Engineer-in-charge feels necessary the consolidation may be done by power rollers. The extent of 

consolidation required shall be specified or as directed. 
 
ITEM NO. 6: 
 
Providing and supplying ISI standred R.C.C. pipes (of Sulphate Resisting Cement) in standerd lenth of following class 
and diameter suitable for either coller joints or rubber ring joints including all taxes, insurance, transportation, freight 
chargees,octroi,inspection,charges, loading, unloading, conveyance to department stores, staking etc. complete. (IS 
458/1989) 
Note : One caller shood be supplied with each full length plain ended R.C.C. pipe. cost included in rates below. One 
rubber ring shood be supplied with each full length socketed R.C.C. pipe. cost included in rates below. 
Lowering, laying and joining R.C.C. pipes in C.M. 1:1:1/2 of following diameters in proper position, grade and 
alignment at all level as directed by Engineer-in-charge. Including conveyance from stores to site of work.labour, 
giving hydraulic testing as per ISI code. 
6.1.0   MATERIALS : 
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6.1.1   R.C.C. NP2 and NP3 spun pipes of various diameters and of required length with collars shall be brought by the 
contractor.  The contractor shall have to cart the same to the site of  work as per requirements.  The pipes and 
collars shall conform to I.S. 458 (concrete pipes with or without reinforcement) 2003 latest version. 
R.C.C. spun pipes or collars shall be designed such that the maximum tensile stress in  circumferential steel due 
to the specified hydrostatice test pressure does not exceed the limit of 1265 Kg/Sq.cm. in the case of mild steel 
rods, 1400 Kg/Sq.cm. in the case of cold drawn steel wires and 340 Kg/Sq.cm. in the case of soft grade mild 
steel wires. 
The Barrel thickness shall be such that under the specified hydrostatic test pressure,  the maximum tensile 
stress in concrete when considered as effective to take tress along with the tensile reinforcement shall not 
exceed 20 Kg/Sq.cm. but the minimum barrel thickness shall be not less than 25 mm. 
Longitudinal steel shall be provided not only for the purpose of forming a reinforcement cage of the required 
shape and size but also to be adequate as assessed by calculation to support as a hollow circular beam twice 
the design loan and twice the weight of water required to filled across span equal to the length of pipe. 

         
Extra spiral reinforcement of mild steel wire of diameter 3.15 mm at the end of the pipe shall be closely spaced, 
the spacing not exceeding 2.5 cm or 1/2 of the pitch whichever is less for a length of 150 mm minimum damage 
during handling. 

         
The reinforcement is the reinforced concrete pipe shall extend through the length of the pipe and shall be so 
designed that it may be readily placed and maintained to designed shape and in the proper position within the 
pipe mould during the manufacturing process.   The circumferential longitudinal reinforcement shall neither 
more than 10 cm. or four times the thickness of barrel, whichever is less nor less than the maximum size of 
aggregate plus the diameter of the bars used. 
 
GENERAL 
The methods of manufacture shall be such that the form and the dimensions of the finished pipe are accurate 
within the limit specified in Indian Standard No.458. The  surface and edges of the pipes shall be well defined 
and true and their ends shall be square with the longitudinal axis. The ends of the pipes shall be further 
reinforced by an extra ring of reinforced to avoid breakage during transportation. 
CONCRETE MIXING : 
Concrete shall normally be mixed in a mechanical mixer.  Mixing shall be continued until there is a uniform 
distribution of the materials and the mass in uniform in colour and consistency, but in no case shall the mixing 
be done for less than two minutes. 
The concrete shall be placed before setting has commonced.  It shall be ensured that the concrete is not 
dropped freely so as to cause segregation. The concrete shall be  consolidated by spinning, vibrating, spinning 
combined with vibrations, or other appropriate mechanical means. 
REINFORCEMENT CAGES : 
Reinforcement cages for pipes shall extend throughout the pipe barrel and shall be wound round normal 
collassible frames or drums. The cages shall consists of spiral or rings and straight of an neated wire cold drawn 
wire or mild steel rod and may be circular cages shall be placed symmetrically with the thickness of the pipe 
wall. 
Where double reinforcement cage is used the amount of steel in the cage shall be 75 percent of the weight of 
the inner cage while the total shall confirm to these specified in the relevant tables of this specifications. 
CURING : 
Pipes manufactured in compliance with this standard shall be cured by immersion in water for a period of not 
less than two weeks in case of pipes made from ordinary  portland cement or blast furnance slag cement and 
not less than one week in case of pipes made from rapid hardening portland cement. In the case of large pipes 
projecting partly above water level, the projecting portion shall be kept wet by any suitable means. 
WORKMANSHIP AND FINISH : 
Pipes shall be straight and free from excepting craze cracks. The ends of the pipes shall be square with their 
longitudinal axis so that when placed in a straight in the trench on opening between ends in contact shall 
exceed 3 mm in pipes upto 600 mm diameter (inclusive) and 6 mm in pipes larger than 600 mm diameter. 
The outside and inside surface of the pipes shall be smooth, dense and hard and shall not be coated with 
cement wash or other preparation unless otherwise agreed to between the purchaser and the manufacture or 
supplier. 
The pipes shall meet the test requirements viz.  There edge bearing test, absorption test, hydrestatic test, 
permeability test, straightness test etc. as per I.S. 3597-1985. 
The pipes shall free from defects resulting from imperfect grading of the aggregate mixing or moulding. 
Pipes shall be free from load bents or bulges greater than 3.00 mm in depth and extending ever a length in any 
direction greater than twice the thickness of barrel. 
MARKING : 
The following information be clearly marked on each pipe. 



 

95 
 

(a)  Class of pipe. 
(b)  Date of manufacture and 
(c)  Name of manufacturer or his registered trade mark or both. 
Each pipe may also be marked with the I.S.S. certification mark. 
SUPERVISION : 
The contractor shall put the manufacturing order to the competent firm under intimation to Department and 
under consent supervision of Department. The pipes shall be got manufacturer to the required specification of 
latest I.S.S. one pipe from every lot of 100 pipes shall be breaked in the presence of concerned, Engineer-in-
charge or his representative and steel can shall be got weighted. Pipes shall be tested hydraulically as per I.S. 
458 & 3597 to the required pressure in presence of concerned Engineer-in-charge or his representative and if 
during testing pipe found not to the requirement the whole lot shall be get rejected. Load bearing of pipes also 
shall be  tested as per I.S. 458 & 3597. 

6.1.2 The jointing materials such a sand, jute, rope, bitumen etc. shall be brought by the contractor at his own cost.  
The sand shall be clean, sharp hard and well graded and confirm to I.S.-383 (Coarse and fine aggregates from 
natural sources of concrete 1970 or latest version. It shall be washed before its use if, it contains clay, dirt etc. 
the jute,  rope shall be of best quality, clean fibre free of dirt and knots. The jute 1-3 ply twisted rope of Ambadi 
hemp about 2 mm. thicker in diameter than annular space between collar and pipe shall be used. 

6.2.0   STACKING OF MATERIALS : 
6.2.1  Each and every pipe shall be examined inside and before laying, all pipes and fittings shall be found and free 

from visible defects. The pipe and fitting shall give a sharp  clear noise when struck with light hammer. 
6.2.2   Reasonable care shall be exercised in loading, transporting and unloading of the pipes and specials. Gradual 

unloading shall be done by liclined plane or by chain block. Handling shall be done such as to avoid impact. 
6.2.3   Any damaged pipes, specials or collar shall be removed immediately from the site of work at the cost of the 

contractor. 
6.2.4   The contractor shall have to make his own arrangements for obtaining permission for storing and stacking of 

pipes, specials and jointing materials, etc. by the road side from land owners i.e. concerned Government 
department, Municipalities or other local bodies or private owners. 

6.2.5   Before, the actual laying of pipe line started, the pipes and fittings in required quantity shall be arranged 
lengthwise, by the site of the excavated trench without causing any obstacles to the traffic. If necessary, the 
pipe shall be got cut by the contractor at his own cost to accomodate specials or fittings or for any other 
reason. 

6.2.6   The contractor shall be fully responsible for safety of materials at site. 
6.3.0   PREPARATION OF PIPES : 

The pipes and specials shall be brushed throughout to remove any soil deposited or stones therein, particularly 
each end of the pipe shall be carefully cleaned, where jointing is to be done. 

6.4.0   LAYING : 
6.4.1   Before laying, the trench section shall be got checked for its level and uniform grade as per L-section and plan 

and finished with proper bedding if required as directed,  with the help of sight rails and bonning rods and shall 
be got approved from the Engineer-in-charge. 

6.4.2   Drainage pipes are always laid with the socket at the higher and consequently, it is necessary to beginning at 
the lower end of drains and to work upwards laying pipes  shall confirm to I.S. 783-1967 or its latest version. 

6.4.3   The contractor shall provide and maintain sight rails and bonning rods. The pipes shall be laid in a complete 
straight line with centre lines ranged accordingly by means  of string strentched between sight centres of cross 
rails and no deviation will be permissible between the manholes. The pipe shall be laid from manhole started 
from the lower end. The bottom concrete of the manhole must be finished simultaneously with laying joints of 
pipes in that section. 

6.4.4   Temporary Bench mark shall be provided by the contractor at a minimum distance of every 150 meters without 
any extra claim. These B.Ms. shall be either of stone  masonary or mass concrete not less than 0.14 Cu.mt. The 
site of B.M. kept will be directed by the Engineer-in-charge. 

6.4.5   The pipe shall be laid in reasonably dry condition and under no circumstances they shall be rest on slushy 
bedding. 

6.4.6   The pipe shall be lowered by means of wooden bull and rope in case of light pipe upto 225 mm dia. while 
tripped and chain pulley block of sufficient capacity shall be used  for heavy pipes above 250 mm dia. 

6.4.7   No brick bats or hard stone or kapachi bigger than 20 mm size shall be allowed beneath the pipe line directly in 
touch with the pipe.  Murrum bedding shall be provided if only directed by the Engineer-in-charge. 

6.4.8   The pipe shall be laid in such a way that their longitudinal joints shall always come on the top and quite centre.  
The long colar than shall first slipped over after cleaning the  ends of pipes. The wedge shape groove at the end 
of the pipe shall be slipped with required quantity of jute dipped in hot tar or bitumen. The bitumen for this 
shall be  heated till it is sufficiently plastic. 

6.4.9   The next pipe shall than be brought forward and pressed till the jute ring in recess of first pipes sets in to the 
recess of the second pipe.  The process shall be repeated for two three pipes, which shall than the packed up in 
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usual manner by jack and in doing so, care shall be taken to see that there shall be no deflection from the 
alignment. 

6.4.10  The collar than shall be brought systematically over the ends of pipes and kept equi-distance from the pipe 
with help of ends necessary wedge placed along periphery of  collar. The space between the inside of colar and 
outside of the pipe shall be sprinkled  with just sufficient water to make in to damp condition. 

6.5.0  PREPARATION OF MORTAR : 
6.5.1   Cement mortar of cement and sand shall be prepared in workman like manner in proportion of one (1.0) part 

of cement with one (1.0) part of sand in volume. First dry mixing shall be carried out and then added sufficient 
quantity of water to have a consistances of a semi-dry condition, suitable for caulking by caulking tools. 

6.5.2   The mortar shall be prepared on clean and water tight platform and in required quantity only and shall be 
taken in to use before it starts setting. Only fresh mortar shall be used. 

6.6.0   CAULKING : 
6.6.1   The mortar so prepared shall be rammed and well packed and pressed with a caulking  tool in to the annular 

space, the caulking shall be so firm that it shall be difficult to drive penknife into. The joint shall be finished off 
with a fillet slooping 45 degree  alongwith the length of pipe. It shall be finished smooth with cement slurry. 

6.6.2   If sub-soil or surface water meet with, the caulking shall be done with near quick setting cement mixed with 
water proofing compound, the whole caulking job shall be  carried out in dry condition till cement joint set No 
extra payment shall be made on account of such job. 

6.6.3   The joints shall be protected unti final set, from sub-drying winds, rain and frost. 
6.6.4   In no case suh-soil water shall be allowed to rise in or above the pipe line before the cement mortar of joint has 

set up. Every precautions shall be taken to avoid floting of  pipe line due to accumulation of water in the trench 
while pipe line is empty.  No working or walking over the pipe after they are laid shall be allowed. After pipeline 
is  jointed, earth shall be refilled on the sides of the pipeline upto the top of the pipe keeping at least 90 cm 
length of pipe line open at the joints. The refilling shall be done strictly as per specification of item of refilling of 
trenches. Care shall be taken to see that after such refilling, joints remain completely opened around till final 
set and  hydraulic test is given and joints are inspected for leakage under pressure. 

6.7.1   CURING OF JOINTS : 
Every joints shall be kept wet for about 10 day for maturing. The section of pipe line jointed shall be convered 
with wet gunny bags and kept moist continuously for above  said curing period. 

6.8.0   HYDRAULIC TEST OF PIPES : 
6.8.1   The contractor shall give at his own cost necessary hydraulic test of pipe line laid. 
6.8.2   Each section of drain shall be tested for water tightness preferably between manholes. 

To prevent change in alignment and disturbance after the pipes have been laid, it is desirable to back fill the 
pipes upto the top, keeping atleast 90 cm. length of pipe open at the joints. It is necessary aht the pipeline are 
filled up with water for about a week before commencing the application of pressure to allow for the 
absorption by pipe  wall.  Pipes shall be tested after the cement mortar joints have been made. 

6.8.3   The line shall be tested as per I.S.8127-1967 (code of practice for laying for glazed stone-ware pipes) or its 
latest edition. 

6.8.4   The contractor shall provide at his own testing equipment of approved make. This shall be approved by the 
Engineer-in-charge. 

6.8.5  All pipes, specials, joints found to be leaking or cracked or bursted or observed unsuitable shall be removed and 
repaired. Contractor shall see that no end of any pipe length is kept open even temporarily and that all open 
ends are immediately at the end of every days work covered up either layer gunny bag cloth binded, properly 
by means of mild steel wires without any claim for extra cost. 

6.8.6   Filling above the drains to a depth of twice the diameter of the pipeline shall be completely free from boulders, 
stones, or brick bats and shall be composed of  selected hard variety of murrum well consolidated but not 
heavily tempered.  In the remaining depth, the trench shall be filled up by the selected stuff and muttum as 
ordered by the Engineer-in-charge. 

6.8.7   For crossing of obstacles, natural or built up, such as culvert drains bridges etc. the  contractor shall approach 
respective authorities to obtain permission for crossing  them.  Such work left remaining to be carried out due 
to want of permission shall be carried out at any later stage or period within a time to the satisfaction of the 
Engineer-in-charge. 

6.9.0  GENERAL : 
6.9.1   After the satisfactory test of draining line the rubber plugs fitted to Y or T branches shall be taken out and ends 

shall have to be closed with cement concrete plugs or  bricks bats as directed by the Engineer-in-charge. These 
plugs shall be fixed with mud mortar or cement mortar over the mud mortar of about 6 mm to 12 mm thick 
shall be  plastered. All those works shall be done strictly as per instructions of the Engineer-in-charge. If 
directed, alternatively the branches of Y or T after fixing plugs shall be properly closed with a place of gunny 
bag and the same shall be tied with M.S. wire . The rate shall include the cost of all these materials and labour 
etc. complete. 
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6.9.2   If pipe-lines are laid in separate detached sections and not in continuous length due to any reasons, such as 
non-availability of pipes or due to obstacles or due to non-availability of permission etc., the contractor shall 
complete the work after words at the same rate as originally provided for the tenderer, without any claim for 
extra or compensation due to non-respect of permission or any other natural or unforeseen  reasons and until 
the date of completion of work, shall be treated as in-complete. 

6.9.3   Complete arrangements for water supply requirements for complete construction of work, hydraulic testing 
and for layout shall be done by the Contractor at his own cost. The water shall potable. 

6.9.4   The contractor shall appoint a qualified site supervisor who can take the responsibilities and fixing the inner 
levels of the drains. 

6.9.5   Temporary bench marks shall be provided and protected by the contractor at a minimum distance of every 150 
meter at site without any extra cost.  These bench  marks shall be either of masonary or mass concrete or not 
less than 0.140 Cu.mt.  The site of B.M. kept will be directed by Engineer-in-charge. 

6.9.6   The rate includes crossing of all obstacles such as electric wire, telephone cable,  water pipes, sewer, drains, 
manholes walls, culverts, khalkuvas, etc. coming in the laying of pipe lines work. Any damage done to this may 
be restored by the contractor without any extra claim. Any work of removing, repair of such structures or 
constructed in the process of laying pipe lines etc. shall be carried by the contractor without any claim for extra 
cost.  Arrangements for dewatering and cleaning the khalkuvas shall be done by the contractor without any 
extra claim. 

6.10.0 MODE OF MEASUREMENT AND PAYMENT : 
6.10.1  The measurements shall be paid per meter length of the pipe line laid, jointed and tested and measured along 

the centre line and shall be paid according to the inner  diameter of  the pipes providing and as per the rates 
quoted by the tender in respective items of Schedule-B. 

6.10.2  The pipes may be available in approximate size either in metric system, or British system. No additional 
payment or reduction in payment will be made for such approximate size. 

6.10.3  No extra payment for dewatering or installing dewatering sets for pumping out such water shall be made. No 
extra payment for collar pits shall be made.  No extra  payment for cutting of pipes, if required shall be made to 
the Contractor. 

6.10.4  In absence of hydraulic test 20% of the amount of the laying and jointing work of pipe  line work will be 
withheld from the running bills till satisfactory hydraulic test is given. If level for invert of pipes in not 
maintained by the Contractor 100% payment shall be withheld. 

 
ITEM NO.6A: 
 
Providing and fixing P.V.C. waste water pipe of prince/supreme/jain make at all floor levels including all fixtures like 
bends, tees etc. joined with resin of approved brand and manufacture etc. complete 
6A.1.0 MATERIALS : 
 The specified dia. P.V.C. spigot and socket soil or waste pipe shall conform M-68-A. 
6A.2.0 WORKMANSHIP : 
6A.1.0 The P.V.C. sprigot and Socket soil or waster pipe shall be joint as per following procedure. 
6A.1.1 Cut the P.V.C. pipe with a fine to the saw to the required length pipe should be cut square. 
6A.1.2 Chamfer the edge of the pipe to be inserted at an angle of about 15 to about 1/3 rd. the wall thickness, using a 

coarse file. 
6A.1.3 Make sure the spigot and socket are the roughly clean and dry.  
6A.1.4 Insert the pipe into the socket without the seal ring and mark along the pipe, when it is fully inserted. 
6A.1.5 Fix the rubber ring into the groove without twisting it. 
6A.1.6 Apply jointing lubricant to the chamfered end of the pipe, upto the make made on spigot or to the socket end 

of the fitting. 
6A.1.7 Push the pipe firmly into the socket till the gap between the mark on the spigot and socket is about 10mm to 

allow for thermal expansion. 
6A.2.0 The pipe clips should be spaced at intervals of no more then ten times the outside diameter of pipes for 

horizontal runs & for vertical lines are spaced at intervals of one meter to a maximum of two motors according 
to pipe diameter. 

6A.3.0 All entry to main stacks should be protected with minimum 50mm water seal trap. Wherever there is mixing of 
soil & waste lines 

6A.4.0 Smoke just should be avoided and test plug/ socket plug should be used for testing the lines. 
6A.5.0 All soil pipes shall be carried up above the roof and shall have a wire balloon guard or a cowl. 
6A.6.0 The ventilation pipe or shaft shall be carried out to a height of at least one metre above the outer covering of 

the roof of the building or in the case of windows in a gable wall or a dormer two meters above the top of the 
windows. In case of flat roof to which access for use is provided, it shall be carried out upto a height of at least 
one meter above the parapet or two meters measured vertically from the top of any windows or opening 
which may exist upto a horizontal distance of five meters from the vent pipe into such building and in no case 
shall be carried out to a height less than three meters. 
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6A.7.0 Where ventilating pipes are carried in pipe shafts, the shafts, shall be of a minimum size of one meter. If the 
shafts are also used to give light and air to rooms, the ventilating pipes must be carried out to a horizontal 
distance at roof level not less than five meter from the site of the shaft. 

6A.8.0 The connection between the main pipe and branch pipes shall be made by using branches and bends with 
access doors for cleaning. 

6A.9.0 The waste from lavatories, kitchens basins, sinks, baths and other floor traps shall be separately connected to 
respective stacks of upper floors. The waste stack of lavatories shall be connected directly to main hole while 
the waste stack of other shall be separately discharged over gully trap. 

6A.3.0 MODE OF MEASUREMENTS & PAYMENT : 
6A.3.1 The length of pipe shall be measured including all fittings along its length in running meters correct to a 

centimeter. No allowance shall be made for the portion of pipe length entered in the sockets of the adjacent 
pipe or fittings. 

6A.3.2 The rate includes all labour and materials, tool and plant etc. required for satisfactory completion of this item. 
6A.3.3 The rate shall be for a unit of one running meter. 
 
ITEM NO 6B:  
Providing and laying in trenches galvanized mild steel tubes (medium- grade) TATA, ZENITH,ASIAN INDAL make of the 
following nominal bore & tube fittings etc. comp. 
(A) 15 mm dia 
(B) 25 mm dia 
(C) 40 mm dia 
6B.1.0 MATERIALS 
 GIc tubes of specified dia. nominal bore shall conform to I.S. 1239-1968. The galvanized  fittings, clamps, etc. 

required for specified dia. bore pipes shall be of  best  quality and make as approved by the Engineer-in- 
charge.(Galvanized iron pipes and fittings shall  conform to M-56) 

6B.2.0 WORKMANSHIP 
6B.2.1 Cutting, Laying & Jointing - When the tubes are to be cut or rethreaded, the ends shall be carefully filed out so 

that no obstruction to bore is offered.  The ends of the tubes shall then be threaded conforming to the 
requirements of I.S. 554- 1955  with pipe dies and taps carefully in such a manner as will not result in slackness 
of joints when the two  pieces are screwed together. 

 The taps and dies shall be used only for straightening screw threads which have become bent or damaged and 
shall not  be used for turning of the threads so as to make them slack  as the latter procedure may not result in 
a water tight  joint. The screw threads for the tube and shall be protected from edge until they are fitted. 

 In jointing the tubes, the inside of the socket screwed end of the tubes shall be oiled and smeared with white 
or red lead and wrapping around with a few turns of fine spun yarn round the screwed end of the tube.  The 
end shall then be tightly screwed in the socket, tees, etc.  With a pipe wrench. Care shall be taken that all pipes 
and fittings are properly jointed so as to make the joints completely water tight and pipes are kept at all times 
free from dust and dirt during fixing. Burr from the joints shall be removed after screwing.   After laying the 
open ends of the pipes shall be temporarily plugged to prevent access of water, soil or any other foreign 
matter. 

 Any threads exposed after jointing shall be painted or in the case of underground piping thickly coated with 
approved anti-corrosive paint to prevent corrosion. 

6B.2.2 Laying in Trenches- The width and depth of the trenches for different diameters of the tubes shall be as – For 
15 to 80 mm. dia. tube width of trenches shall be 30 cms. And depth of trenches 60 cms.  

 At joints, the trench width shall be widened where necessary. The work of excavation and refilling shall be 
done true to line and gradient in accordance with general specifications of earth work in trenches.  

 The pipes shall be painted with two coats of anti-corrosive bitumastic paint of approved quality. The pipe shall 
be laid on a layer of 75 mm. sand filling up to 150 mm. above the pipe if so specified. The remaining portion of 
trench shall be then filled with excavation earth. The surplus earth shall be disposed of as directed.  

 When the excavation is done in rock the bottom shall cut deep enough to permit the pipe to be laid and 
cushion of sand 75 mm. In case of bigger diameter of tube where pressure is very high, thrust block of cement 
concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate of 20 mm. nominal size) shall be 
constructed on all bends to transmit the hydraulic thrust without imparting the ground and spreading it over a 
sufficient area if so specified.  

6B.2.2 Fixing of tube fitting to wall ceiling and floors: 
 In case of fixing of tubes and fittings to the walls of ceilings, there shall run on the surface of the wall of ceiling 

(not in chase) unless otherwise specified. The fixing shall be done by means of standard patter, holder clamps 
keeping the pipes about 15 mm. Clear of the wall. When it is found necessary to conceal the pipes and when 
specified so, chasing may be adopted or pipe fixed in ducts or recesses etc. provided that there is sufficient 
space to work on the pipe with usual tools. The pipe shall not ordinarily be buried in walls or solid floors, where 
unavoidable, pipes may be buried for short distances provided that adequate protection is given against 
damage and where so required joints are not buried. Where required M.S. tube salve shall be fixed at a place a 
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pipe is passing through a wall or floors, it should be painted with anti-corrosive bitumastic paint of approved 
quality. The pipe shall not come in contact with lime mortar of lime concrete as the pipe is affected by lime. 
Under the floors the pipe shall be laid in layer of sand filling. 

6B.2.3 All pipes and fittings shall be fixed truly vertical and horizontal unless unavoidable. The pipes shall be fixed to 
walls with standard pattern clamps of required size and shape, one end of which shall be properly plugged or 
cemented into walls with cement mortar 1:3 (1 Cement : 3 coarse sand and the other tightened round the 
pipes of bold in securely. These clamps shall be spaced at regular intervals in straight lengths at 2 M C/C 
interval in horizontal run and 25 m. interval in vertical run. For pipe of 15 mm dia up to 25 mm dia. The holes in 
the walls and floors shall be made by drilling with chisel or jumper and not be dismantling the brick work or 
concrete. However for bigger diameter pipes the holes shall be carefully made of the smallest required size. 
After fixing the pipe, the holes shall be made good with cement mortar 1:3 (1 Cement: 3 coarse sand) and 
properly finishing to match the adjacent surface. 

6B.2.4 Testing of Joints - After laying and jointing, the pipes and fittings shall be inspected under working conditions of 
pressure and flow.  Any joint found leaking shall be redone, and all leaking pipes removed and replaced without 
extra cost. 

 The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 Kg./Sq.Cm. The pipe shall be 
slowly and carefully charged with water allowing all air to escape and avoiding all stock and water hammer. The 
draw off takes and stock shall then be closed and specified hydraulic pressure shall be applied gradually. The 
pressure gauge must be accurate. The pipes and fittings shall be in sections as the work of laying proceeds, 
veering the joints exposed for inspection during the testing. 

 
6B.3.0 MODE OF MEASUREMENTS & PAYMENTS 
6B.3.1 The description of each item, shall unless otherwise stated, be held to include where  necessary, conveyances 

and delivery, handling, unloading, storing, fabrication hoisting, all labor for finishing to required shape and size 
setting fitting in position, straight,  cutting  and waste, return of packing etc. 

6B.3.2 The length shall be measured on running meter basis of finished work. The length shall be taken along the 
center line of the pipe and fittings. The pipes fixed to walls, ceiling floors etc. shall be measured and paid under 
this item.14.3.3 All the work shall be measured in decimal system as fixed in its place, subject to tolerance 
given below unless otherwise stated. 

 [ i]  Dimension shall be measured to the nearest 0.01 metre.  
 [ii] Area shall be worked out to the nearest 0.01 Sq.mt. 
6B.3.4 In case of fittings of unequal bore, the largest bore shall be measured for the test. 
6B.3.5 Testing of pipe lines, fittings and joints included for providing all plant and appliances necessary for obtaining 

access to the work to be tested and carrying out the tests.  
6B.3.6 The rate includes GIc tubing  with  all fittings (such as bends, sockets, springs, elbows, tees, crosses, short 

pieces, clamps  and  plug  unions etc.)  and fixing complete with clamping wall-hooks, wooden plugs etc. and 
also  cutting screwing  and  waste and for making forged (or hand made) bends on piping as required. The rate 
also includes cutting through walls, floors etc. and their making good and painting exposed threads with anti-
corrosive paint as above and testing. Where tubes are to be fixed to wall, ceiling and flooring, the rates shall 
not include painting of pipes, providing sleeves and sand filling under floor for which separate payment shall be 
made. 

6B.3.7 The rate include painting of pipes and sand filling all round  tubes for  which separate payment shall not be 
made. The length shall be measured on running metre basis. 

6B.3.8 The rate shall be for a unit of one running metre. 
 
ITEM NO 6C:  
 
Providing, laying and joining on true line & level U-PVC pipe (SCH-40) line incl. fitting make or equivalent as approved 
by engineer in charge. Pipe shall be fixed on the wall the help of clamo at every two meter C/C or shall be concealed 
as directed incl. necessary fitting etc. incl. testing of pipe and joints and fixing the same with adhesive solvant incl. 
cost of all material etc. complete. 
 
 
ITEM NO. 7: 
Providing and constructing sewer machineholes , scraper machineholes and unit house connection Chamber, as per 
type design in brick masonary in CM 1 : 5 and inside and outside 20mm thick plastaring in C.M. 1 : 3 necessary 100 
mm coping with reinforcement in R.C.C. M-200 , fixing polypropylen steps and fixing machinehole frame and cover 
(but excluding supply of manhole frame and cover) over machineholes and house connection chambers and fixing 
manhole cover (but excluding supply of manhole covers) over scraper machinehole etc. complete.Providing and fixing 
Safety chain wherever nesessary as per the stipulation in the type design Complete as per latest CPHEEO 
manul.(Excluding excavation). 
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7.1.0 MATERIALS: 
7.1.1 Water shall conform to M-1, Cement Conform to M-3, Stone course aggregate of 20 mm nominal size shall 

conform to M-12, Grit shall conform to M-8, and Steel reinforcement shall conform to M-18-19. Fly ash brick  
shall  conform to M-15A, Cement  mortar  of  specified proportion  shall  conform to M-11, The cost  iron  steps  
shall conform to M-79 

 
7.1.2 Manhole cover with frame of required size and weight shall be procured by the contractor. 
 
7.2.0 WORKMANSHIP: 
7.2.1 The manhole of different types and sizes as specified shall be constructed in sewer line at such place and to 

such levels and dimension as shown in drawing or as directed.  
 
7.2.2 Excavation  :-  The  excavation  for  construction  of   manhole including  dismantling of all types of roads  

surface  guarding, barricading,  lightening the trenches, dewatering  if  required, removing  and replacing, 
shifting of telephone/electric  cables, pipe line etc. and all other safety provisions like shoring  and strutting  
etc.  till refilling of trenches  and  completion  of manhole  construction,  stacking of excavated stuff  within  the 
specified  lead,  back  filling  of  selected  excavated  earth, watering  and consolidation etc. complete shall be 
carried out  as per relevant specification of item No.1. 

 
7.2.3 Concrete  work :- The bed concrete in C.C. 1:3:6, Coping in C.C. 1:1.5:3 and benching concrete and  in  

proportion c.c. 1:2:4 (1 Cement : 2 coarse sand : stone aggregate  of  20  mm nominal size)  by  volume  with  
necessary centering and shuttering work shall be mixed. Placed deemed and or vibrated and cured as directed 
by Engineer-in-charge. 

 
7.2.4 REINFORCEMENT: 
7.4.1 All the reinforcement bars shall be accurately placed in exact position shown on the drawings and shall be 

security held in position during placing of concrete by annealed No. 1 binding work not less than 1 mm is size 
and by using stay block or metal chair spacers, metal hangers, supporting wires or other approved devices it 
sufficiently close intervals. Bars shall not be allowed to bag between supports nor displaced during concrete of 
any other operation of the work.  Reinforcement after being placed in position shall be maintained in a clean 
condition until completely embedded in concrete. Special care shall be exercised to prevent any displacement 
of reinforcement in concrete   already   placed.  To prevent   reinforcement   from corrosion, concrete cover 
shall be provided as indicated on drawings. 

 
 Bars shall be bend cold to specified shape and dimensions or as directed, attain proper radius of bends, Bars 

shall not be bent or straightened in a manner that will injure the materials.  Bars bend during transport of 
handling shall be straightened before being used on the work. Unless otherwise specified for mild steel a `U' 
type hook at the end of each bar shall invariably be provided to main reinforcement. 

 
In case which are not round and in case of deformed bars, the diameter shall be taken as the diameter of circle 
having an equivalent effective area. The cold twisted steel bars shall be used or without hooks at the ends. 
Deformed bars without hooks shall however, comply with relevant anchorage requirements. 
 

7.4.3 Bars  crossing  each other where required shall  be  secured  by binding  wires (annealed) of size not less than 1 
mm in  such  a manner  that  they do not slip over each other at  the  time  of fixing and concreting. 

 
7.4.4 As far as possible bars of full length shall be used.  In case this not possible over lapping of bars shall be done as 

directed. The overlaps shall be staggered for different bars and located at points along the span where either 
shear or bending moment is maximum. 

 
7.4.5 When   permitted  or  specified  on  the  drawings   joints   of reinforcement  bars  shall butt welded so as to  

transmit  their full stresses. Welded joints shall preferably located at  points when  steel will not be subject to 
more than 75 percent  of  the maximum permissible stresses and welds so staggered that at  any one section 
not more than 20 percent of the rods are welded.  It shall be ensured that no voids are left in welding and when 
welding is done in two or three stages, previous surface shall be cleaned properly. Ends of the bars shall be 
cleaned of all loose scale, rust, grease, paint and other foreign matter before welding. Only competent welders 
shall be employed on the work. 

 
7.5.0 BRICK MASONARY WORK: 
7.5.1 Before masonry is to be laid on concrete footing the top of concrete shall be cleaned and moistened. The 

contractor shall obtain the Engineer's approval for one foundation, bed, before foundation masonry is started. 
 



 

101 
 

7.5.2 Wetting of Bricks: The brick required for masonry shall be thoroughly wetted with clean water for amount two 
hours before use or as directed. The cassation of bubbles, when the bricks are wetted with water is an 
indication of through wetting of bricks. 

 
7.5.3 Brick shall be laid in English bond unless directed otherwise. Half or out bricks shall not be used except when 

necessary to complete to bond. Closers in such case shall be cut to required size and used bear the ends of 
walls. 

 
7.5.4 A layer of mortar shall be spread on full width for suitable length of the lower course; each brick shall first be 

properly bedded and set home by gently tamping with handle of trowel of wooden mallet. It’s inside face shall 
be flushed with mortar the next brick is laid and pressed again it.  On completion of course, the vertical joints 
shall be fully sealed from the top with mortar. 

 
7.5.5 The wall shall be taken up truly in plumb. All corners shall be laid truly horizontal and all vertical joint shall be 

truly vertical. Vertical joints in alternate course shall generally be directly one over the other. The thickness of 
brick course shall be kept uniform. 

 
7.5.6 The brick shall be laid with from up wards. A  set  of  tools comprising  of  wooden  straight edges,  monsoon  

spirit  level, square  half meter rub, and pins string and plumb shall be  kept on the site of work for frequent 
checking during the progress of work. 

 
7.5.7 Both the faces of walls of thickness greater than 23 cms.  shall be kept in proper place. All the connected brick 

work shall be kept not more than one meter over the rest of the work.  Where this is not possible the work 
shall be raked back according to bond (and not left toothed) at an angle not stopper than 45 degrees. 

7.5.8 All fixtures like pipe inlet and outlet of water C.I.  Steps, manhole cover and frame etc. which are required to be 
built in wall shall be embedded in cement mortar. 

7.5.9 Brick shall be so laid that all joints shall not expose 12 mm. The  face joints shall be raked out as directed by  
raking  tool daily  during  the progress of work, when the  mortar  in  still green so as to provided key for plaster 
or pointing to be done. 

 
7.5.10 For  the  face of brick work, plastering is to  be  done  joints shall  be  racked  out to a depth not  less  than  

thickness  of joints.  The face of brick work shall be cleaned and mortar dropping removed on very same day 
that brick work is laid. 

 
7.6.0 PLASTER WORK: 
7.6.1 The surface shall be cleaned of all dust, loose   mortar droppings, traces of algae efflorescence and other 

foreign mortar by water or by brushing. Smooth surface shall be roughened by wire brushing if it is not hard 
and by backing if it is hard.  In case of concrete surface, if a chemical retarder has been applied to the form 
work. The surface shall be roughened by wire brushing and all the resulting dust and loose particles  cleaned off 
and care shall be taken that done of the reerarders is  left on  the  surface.  Trimming of projections on 
brick/concrete surface where necessary shall be carried out to get an even surface. 

 
7.6.2 The work shall be soaked but only damped evenly before applying the plaster.  If the surface become dry, such 

areas shall be moistened again. 
 
7.6.3 The plaster about 15 x 15 cms.  shall be first applied horizontally and vertically at not more than 2 meters 

intervals over the entire surface to serve as gauge. The surface of these gauges shall be truly in plane of the 
finished plastered surface.  The  mortar shall than be applied  in  uniform  surface slightly  more than the 
specified thickness, then brought  to  a true  surface be working a wooden straight edge reaching  across the  
gauges with small upward and sideways movements at a  time. Finally, the surface shall be finished off true 
with a trowel of wooden float accordingly excessive toweling of over working the float shall be avoided. All 
corners arrises angles and junctions shall be truly vertical of horizontal as the case may be and shall be carefully 
finished.  Rounding or chambering corners, arises junctions etc. shall be carried out with proper templates the 
size required. 

 
7.6.4 Cement mortar for plaster shall be used within half an hour after addition of water.  And mortar for plaster 

which is partially set shall be rejected and removed forthwith from the site. 
 
7.6.5 In suspending the work at the end of the day, the plaster shall be left out clean to the line both horizontally and 

vertically, when recommending the plaster the edge of the old work shall be scraped clear and wetted with 
cement putty before plaster is applied to the adjustment areas to enable the two to properly together. 
Plastering work shall be closed at the end of the day on the body of the wall and nearer than 15 cm. to any 
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corners of arises.  It shall not be closed on the body of features such  as plaster  bends  and  cornices  not at  the  
corners  or  arises. Horizontal joints in plaster work shall not also occur on walls and copings these invariably 
lead to leakage. No portion of the surface shall be deft out initially to be packed up latter on. 

 
7.7.0 POINTING: 
7.7.1 The  flush  pointing work shall be carried out  with  mortar  of required proportion by volume before pointing to 

be started the joints  shall  be racked to such depth that the average  of  new mortar  measured  from eight the 
sunk surface  of  the  finished pointing or from the edge or the brick shall be average 10 mm. 

 
7.7.2 The mortar shall be pressed in to the racked out joints with a pointing trowel according to the type of pointing 

specified in item. The mortar shall not spread over the corner finished with the fixing of C.I. Steps and M.H. 
cover pointed tools. 

7.8.0 FIXING OF POLY PROPYLENE STEPS AND MANHOLE COVER: 
7.8.1 During the construction of masonry wall of the manhole the cement mortar of required proportion shall be 

used for embedding the Poly propylene steps in the wall masonry. The spacing of steps in  the masonry  shall  
be  300 mm centre to centre  in  the  staggered position  in the vertical direction with two staggered  rows  at 
385  mm centre to centre in the horizontal direction the top  of the manhole shall not be more than 300 mm 
above the benching and the  centre line of two staggered rows shall be the centre  line of the shorter side of 
manhole frame in the roof of chamber. 

 
  The detailed specifications for the "Poly propylene steps as below: 
  The Polypropylene conforming to an ASTM D-4101, injection molded around a 12 mm dia. IS 1786 grade Fe-415 

steel reinforcing bar and should meet the load required 225 Kg. as per IS-5455. The measurement should be as 
per attached drawing. The tolerance in the length and width is +/- 5 mm and +/- 1 mm in thickness. The weight 
of the steps should not be less than 0.900 Kg. 

 
7.8.2 Unchequered portion of the step shall be inserted with the risk cement mortar during the course of masonry 

work so constructed around the steps as to keep the step on its right position.  The non-slip grap chequered 
portion of the steps shall be well kept outside the masonry. 

 
7.8.3 During  fixing of the steps, the shall not be damaged and  shall not  vibrate  or  shall not shake  during  ascents  

and  decants otherwise  they  shall have to be re fixed correctly as  per  the drawings or as mentioned above. 
 
7.8.4 Manhole frame shall be firmly and securely laid on top of shafts of  conical  tops  in 25 mm thick cement  

mortar  and  shall  be embedded  in  150 mm the cement concrete of proportion  1:2:4  (1 Cement : 2 coarse 
sand : 4 Kapachi as aggregate of 20 mm  nominal size)  in such a way that the top of M.H. frame shall  be  flush 
with  concrete  surface and top surface neatly  finished  25  mm thick  with cement mortar 1:3 in conformity 
with ground or  road levels. 

 
7.9.0 OTHER REQUIREMENTS: 
7.9.1 As per line and level and size of the manhole pit shall be excavated as per drawing or as ordered by the 

Engineer. 
 
7.9.2 The foundation concrete 1:3:6 with required thickness as per drawing or as directed shall be laid after 

compacting the bottom of the pit.  The cement concrete shall conform to specified specification of Cement 
Concrete. 

 
7.9.3 The clear inside chamber size of opening shall be as per the drawing or as directed by the Engineer-in-charge. 
 
7.9.4 The masonry wall shall be plastered inside with 15 mm thick 1:3 cement mortar and outside with flush joint. 

The off set for the concrete foundation shall be 100 mm on all sides beyond walls of chamber. 
 
7.9.5 Whenever pipes enter or leave the masonry chamber bricks on edge must be so laid around the upper half of 

the pipes so as to form the arch to prevent the weight of the masonry chamber over it. 
 
7.9.6 On the top of masonry walls 1:1 cement mortar shall be laid and then R.C.C. slab of grade 1:2:4 necessary and 

as directed by the Engineer with coarse aggregate of trap metal of 20 mm nominal shall be laid necessary from 
work and centering shall have to be provided by the contractor at his own cost as per relevant specification of 
cement concrete. 

 
7.9.7 In the bottom of manhole the channel and benching shall be  done in  C.C.  1:2:4  (1  Cement : 2 Coarse sand  :  

4  graded  stone aggregate  of 20 mm nominal size) rising at a step in line  from edge  of the channel, the 
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channel of the bottom of  the  chamber shall  be plastered 15 mm thick in cement mortar. 1:3 (1 Cement :  3  
fine sand) and steel trowel smooth. 

 
7.9.8 Channels shall be in semi circular in the bottom half and a diameter equal to the sewer. Above the horizontal 

diameter, the side shall be extended vertically to the same level as the crown of the out going pipe and the top 
edge shall be suitably rounded off.  The  branch channels shall also be  similarly  constructed with  respect  to 
the benching but at their junctions  with  the main  channel  an appropriate fall suitably rounded off  in  the 
direction of flow in the main channel shall be given. 

 
7.9.9 For conical shaft of manhole necessary conical portion shall be treated from 750 mm below the bottom of 

concrete of slab for fixing of manhole cover and frame. 
 
7.9.10 The item includes curing of all the cement work for 14 days. 
 
7.10.1 MODE OF MEASUREMENTS & PAYMENTS: 
7.10.1 Payment  shall  be made on the basis as per number  of  masonry manholes  chambers  constructed with all  

constructing  materials labours, refilling curing, finishing providing  and fixing  C.I. steps constructing laying half 
round  gutter  fixing R.C.C. manhole cover etc. complete in all respect for incomplete item. Payment will be 
made on part rate basis. 

  
7.10.2 The item will be paid per No.  of  construction  of  complete masonry manhole chamber as shown in the 

drawing up to the  depth specified  and  shown  in the type  design  drawing.  For  every increase or decrease in 
the minimum specified depth of  masonry manhole chamber increase or decrease in rate shown in schedule B 
will be given taking in the construction every 10 CM increase or decrease  depth of masonry chambers. For the 
purpose of  payment of  masonry  chamber every increase or decrease of  the  10  cm  depth  than  the  
specified minimum depth  of  masonry  manhole chambers  as  shown in drawing, an extra  increase  or  
decrease payment  of rupees as mentioned in Schedule-B will paid more  or deducted for every 10 cm depth. 

 
7.10.3 The measurements shall be made for such number of chambers construction.  The surplus excavated stuff shall 

be disposed of within a radius of 10 Kms. as directed by Engineer-in-charge without any extra claim. 
 
7.10.4 The depth of manholes shall be the distance between the top manhole cover and the invert level of the main 

drain. The rate includes all labours, materials, tools and plant etc. required for satisfactory completion of this 
item as directed above. 

 
7.10.5 The item include :- 
(i) Bed   concrete   slab concrete and copping   with   necessary reinforcement. 
 
(ii) Necessary brick work with cement plaster inside and outside completely. 
 
(iii) Providing and fixing polypropylene steps. 
 
(iv) Carting, conveying and fixing of manhole frame cover with necessary concrete and finishing. 
 
(v) Refilling with necessary watering and consolidation. 
 
(vi) Curing for 14 days. 

 
 
ITEM NO. 8: 
R.C.C.precast Machinehole frame and cover manufacture, supply & delivery at store or at site of work precast RCC M-
200  frame and cover suitable to drainage line M.H. and as per type design and drainage M.H. and as per type design 
and drawing including cost of reinforcement M.S. angles or flat, curing mold work etc.  
(A) For Circular manhole of I.S.I.Mark 
Outer diameter   :- 860 mm 
Thickness   :- 175 mm 
Protection for edge  :- 25 x 25 x 3 mm M.S. angle shall be provided to project the edges  
                                                                   of frame with anti corrosive paints. 
Clear Opening   :-  560 mm 
Tolerance   :-  +/- 5 mm. 
Heavy duty Cover (Circular) :- 
Outer diameter   :-  715 mm 
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Thickness   :-  100 mm 
Lifting hooks :-  16  mm Tot  Bar welded to the  bottom with  steel. It shall be  

             easily and quickly opened with crow bars and pickaxes. 
 
Protection for edge  :-  Same as for frame. 
Design Load and carrying capacity:  35 M.T. 
Tolerance   :  +/- 5 mm 
 
NOTES:-  
(i)   Cover shall conform I.S. 12592 (Part-I 1988.) 
(ii)  Frame shall conform I.S. 12592 (Part-II 1991) 
(iii) After production of each lot of manhole frame and cover the contractor shall send the offer letter for testing of 

same to Drainage Engineer. The authorised representative of Drainage Engineer shall select the specimens of cover 
as per I.S. for the load test, which should be carried out at S.V.R.College of Engineering, Surat. The specimens of 
frame should be checked for its reinforcement which must be provided as per detailed drawings attached with 
tender. The cost for testing of manhole cover and frame broken for inspection shall be born by the contractor in 
any case.  

 
(b) For Scraper manhole. 
DIMENSIONS FOR EACH SLEEPER: 
Length (L) 1100 mm 
Breadth (B) 350 mm 
Thickness (T) 100 mm 
  Protection for edge: - 25 x 25 x 3 mm. M.S. angle shall be provided to protect the edges of sleeper and the four 

sides of sleeper shall be covered with 100 mm width M.S. strip having thickness 2 mm. 
Clear Opening of  
Scraper manhole   :- 900 mm x 1200 mm 
Reinforcement   :- As show in drawing. 
 
Frame     :- Frame shall be made from 2 mm thick M.S. plate  

   as shown in drawing. 
 
Lifting Hooks   :- 16 mm M.S. bar welded to the bottom steel.  

It shall be easily and quickly opened with crow bars and pickaxes. 
Design load and  
Carrying capacity   :- 25 M.T. 
 
NOTES:- 
(i) After production of each lot of sleepers the contractor shall send the offer letter for testing of same to 

Engineer-in-charge. The authorised representative of Engineer-in-charge shall select the specimens of sleepers 
as per I.S. for the load test which shall be carried out at S.V.R. College of Engineering, Surat. The cost of testing 
of sleeper for inspection shall be born by the Contractor in any case. 

 
(ii) 4% of the sleepers will be selected for load test and if the sample fails to carry the designed load, the whole lot 

shall be liable for rejection. 
 
(iii) 25% of the prepared loat shall be selected for physical (for dimension and workmanship) testing. The tolerance 

given below shall be strictly followed. 
  Length - 1100 mm +/-5 mm 
  Width - 350 mm +/-3 mm 
  Thickness - 100 mm +/-2.5 mm 
 
(iv) Each sleeper shall be marked with your of manufacturing and notation of SMC-DRG. 
 
MODE OF MEASUREMENT AND PAYMENT: 
  The mode of payment shall be as per No. 
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ITEM NO.9:  
Providing and constructing rectangular brick masonry chamber for house connection as per type design in brick 
masonry in C. M. 1:3 including M-100 in foundation M-150 in benching inside plaster  in C. M. 1:3 and outside 
plastering in C. M. 1:3 coping in M200 and fixing RCC precast  frame and covers, but Excl. supply of frame and cover 
etc. complete excl. excavation  
 
9.1.0 Materials:  
Water shall confirm M-1. Cement shall confirm to M-3. Coarse sand shall confirm to M-6. Brick shall confirm to M-15 

Cement mortar shall confirm to M-11.  
9.2.0 Workmanship:-  
9.2.1 The item covers the construction of simple chamber of clear size 0.45 x 0.60 mts. with 23 thick brick wall in 

C.M.1:8 and smooth plaster 12 mm thick C.M. 1:4 Bedding concrete of C.C. 1:5:10,150 mm thick, the projected 
bed concrete beyond chamber wall shall be of 75 mm. The chamber cover shall be of 25 mm thick rough kola 
stone fixed with C.M. 1:1 etc. comp.  

9.2.2 Specification for item No.1 [a] shall be read for excavation, & specification for Item No.3 shall be adopted for P.C.C. 
and specification for Item No.10 shall be read for B.B. Masonry and specification for Item No.25 shall be read 
for plaster work except that the thickness of plaster shall be 12 mm thick in CM 1:4.  

9.3.0 Mode of Measurements and payments:-  
[1] The rates including all labors, materials, tools and plats etc. required for satisfactory completion of this work.  
[2] The rate shall be for a unit of one number. 
 
ITEM NO.10: 
 
Providing & Constructing manhole as per the type and design with necessary excavation P.C.C. 1:4:8, benching in 
1:2:4, Flyash lime brick masonary in CM 1:4, 12 mm th. Inside cement plaster in cement mortar 1:3, 150mm th. RCC 
slab 1:1½:3, providing and fixing RCC machinehole frame and cover in cement concete 1:2:4 & 150 mm th. R.C.C. slab 
in 1:1.5:3 including Prov. fixing polypropeline steps etc. comp. 
11.1.0   GENERAL : 
10.1.1   The item pertains to construction of manhole chambers of Flyash lime building brick in 1:4 cement mortar, 

foundation concrete 1:4:8 with coarse aggregates of trap metal of 25  mm to 40 mm size, foundation 250 mm 
thick, benching in 1:2:4 inside 1:3 cement mortar 12 mm thick plaster with outside flush joint and 150 mm thick 
R.C.C. 1:1.5:3 over slab of manhole chambers with opening as per design and drawing for fitting R.C.C.  
Manhole cover. 

10.1.2   (i)  The size and depth of manhole of all types shall be measured from top of M.H. cover and frame to invert 
level of drains (as per L-section, drawing and hydraulic design) for purpose of payment (Note : For Box 
drain depth of M.H. shall be measured from top of the top slab box drain.  

 (ii)  The item and rate also include shoring and strutting without any extra cost. 
 (iii)  The manhole shall be fitted with heavy duty R.C.C. manhole covers, and  frame as the case may be and 

as directed by the Engineer-in-charge. 
 (iv)  The item and rate include providing fixing manhole covers with frame etc. as per the drawing and as 

directed.  For fixing 1:2:4 concrete in trapezoidal shape shall be casted as shown in drawing. 
 
10.2.0    MATERIALS : 
10.2.1    BRICKS : 
10.2.1.1 Fly ash lime brick shall be used for this item and shall comply with specification of relevant I.S. (latest version). 

Sample of Fly ash lime bricks shall be got approved by  the Engineer, who will keep it in his office for reference.  
Fly ash lime Brick shall confirm to M-6A of detail specification of material. 

 
10.2.1.2  MORTAR : 

Mortar shall conform to latest relevant I.S. versions.  The quantity of mortar to be used for one cubic meter of 
masonary shall vary from 0.24 cubic meter for this  masonary to 0.26 cubic meter for massive masonary of 
conventional Fly ash lime brick and 0.25 cubic meter for thin masonary to 0.27  cubic meter for massive 
masonary of I.S.I. bricks. The  proportion of cement mortar shall be as specified in the item and special 
provisions of the tender. 

 
10.3.0    POLYPROPYLENE STEPS 

Polypropylene steps of approved design shall be supplied and item is including loading, unloading,  carting, etc. 
for manhole including fixing into C.M. (1:4) etc. complete as per the drawing and as directed by the Engineer-
in-charge.  Spacing of steps at be 300 mm c/c, but in staggered fashion. 

         
10.3.1    MATERIALS : 



 

106 
 

10.3.1.1 The polypropylene steps shall conform to ASTM D-4101, injection moulded around a 12 mm dia. IS-1786 grade 
Fe-415 steel bars.  It shall be of approved quality and size shall be 300 mm x 150 mm x 25 mm and fixed in wall 
in staggered position as per instruction of  the Engineer-in-charge. It shall be with protective cover and shall be 
as per approved sample in advance. 

10.3.1.2 Cement Mortar : Cement shall be supplied by the Contractor. Sand or fine aggregate size 0.15 mm to 5 mm I.S.  
sieve No.15 to 480 confirming to relevant specification shall be supplied by the Contractor. 

 
10.3.2    FIXING : 
10.3.2.1 During the construction of masonary wall of the manhole the cement mortar of 1:4 shall be used for 

embedding the steps in the wall masonary. The spacing of steps in masonary shall be 300 mm. centre to centre 
in the staggered position in the vertical direction with two staggered raws at 385 mm centre to centre in the 
Horizontal  direction.  The top of the manhole shall be atleast 300 mm above the last step and lowest step shall 
not be more than 300 mm above the benching and the centre line of  two benching and the centre line of two 
staggered raws shall be the centre line of the  shorter of manhole frame in the roof of chamber. 

10.3.2.2 Unchequered portion of the step shall be placed on the cement mortar 1:4 and masonary in C.M. 1:4 so 
constructed around the step as to keep the step on its right  position. The non-slip grip chequered portion of 
the steps shall be well kept outside the masonary. The first step at the bottom shall be so kept so to have at 
least 500 mm above the top of the benching portion in the bottom of the drainage chamber.  Similarly as 
stated earlier, the last step shall be at least 300 mm away from the top of the roof of the manhole. 

10.3.2.3 Steps shall be well embedded in the cement mortar 1:4 and curing shall be done as per routine at least for 
seven days. 

10.3.2.4 During fixing of the steps, the steps shall not be damaged, and shall not vibrate or shall not shake during 
ascents and decents otherwise they shall have to be refixed correctly as per the drawings or as mentioned 
above. 

 
10.4.0  CEMENT CONCRETE (PLAIN AND REINFORCED) : 
10.4.1  The specification item No. 4 for nominal cement concrete of specified  proportion for plain and reinforced 

concrete works, shall be applicable. 
10.4.2    Water : Water shall conform as per specification for materials. 
10.4.3    Fine aggregates : Fine aggregate shall conform as per specifications for materials. 
 
10.5.4    COARSE AGGREGATE : 
10.5.4.1 Coarse aggregate shall confirm as per specifications for materials. 
10.5.4.2 Size : The maximum size of coarse aggregate shall be 20 mm for reinforced concrete and 40 mm for plain 

cement concrete. 
10.5.4.3 Generally a maximum size of 20 mm shall be found satisfactory for reinforced concrete work. 
10.5.4.4 The grading between the maximum size and minimum size and minimum size shall be such as to produce a 

dense concrete to specified proportion and  consistency that will work readily in to the position without any 
aggregate and without the use of exessive water content. 

 
10.6.0  CEMENT PLASTER (ORDINARY) : 
10.6.1    GENERAL : This specification laid down the requirements of cement plaster to be  applied on concrete, brick 

masonary surface in cement mortar of specified proportion and specified thickness.  The work shall confirm to 
I.S. 1661-1960. 

10.6.2 Cement Mortar : Cement mortar shall have the proportion of cement to sand 1:3 as mentioned. 
10.6.3  Preparatory Work : All joints in the face work that is to be plastered shall be racked out to a depth equal to not 

less than the width of the joints or as directed by the Engineer. The raking shall be done by taking care not to 
allow chipping of masonary in new work, the raking out shall be done when the mortar in the joints is still 
grean. Smooth surface of concrete must be suitable roughed to provide necessary bond for the plaster.  All 
direct, soot oil, paint or any other materials that might interfere with satisfactory bond shall be removed. 

10.6.4 Gauges : Patches of plaster 15  cm  x 15 cm shall be put on about as gauges to ensure even plastering in one 
plane. 

10.6.5  Plastering : In all plaster work, the mortar shall be firmly applied with same what more that the required 
thickness and well pressed in to the joints and on the surface and rubbed and levelled with a straight edges 
shall be freely used to ensure a perfectly plane and even surface. All corners shall be finished to their angles or 
rounded as  directed by the Engineer. The surface shall be finished to plain curved surface as shown on the plan 
or as directed by the Engineer and shall present a neat appearance. 

10.6.5.1 The mortar shall adhere to the masonary surface intimately when set and there should be no hollow sound 
when struck. Cement plastering shall be done in squares or  stripes as directed, plastering shall be from top 
down ward. 

10.6.5.2 Finishing in any continuous face of a well, finishing treatment of any type shall be carried out continuously and 
day breaks made to concide with architectural breaks in order to avoid unrightly junctions. 
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10.6.5.3 Moulding : All mouldings shall be worked true to template and drawn neat, clean and level. All exposed angles 
and junctions with door frames, etc. shall be bedded if ordered. 

10.6.5.4 Watering : All plaster and masonry work shall be kept damp continuously for a period of 14 days. To prevent 
excessive evaporation on the sunny or with windward side of the work in hot, dry weather, matting or gunny 
bags may be hung over on the outside of the plaster in the beginning and kept moist. 

10.6.5.5 If the contractor fails to water the work to the satisfaction of the Engineer, the latter  may engage requisite 
labour, materials and equipment to water the work properly at the cost of the Contractor. 

10.6.5.6 Bed Work : The mortar of the plaster peris through neglect of watering of for any default and if the work is not 
done as specified above, the plaster shall be removed  and redone at the contractors expenses. 

 
10.7.0 CONSTRUCTION : 
10.7.1    As per line and level and size of the manhole, the manhole pit shall be excavated as  per drawing or as ordered 

by the Engineer. 
10.7.2    The foundation concrete 1:4:8 of required thickness as per drawing or as ordered shall be laid after compacting 

the bottom of the pit.  The  cement concrete shall conform to   specified specifications. 
10.7.3 The clear inside camber size of opening shall be as per the drawing or as directed by the Engineer-in-charge. 
10.7.4 The masonary wall shall be plastered inside with 12 mm thick 1:3 cement mortar and outside with flush joint.  

The off set for the concrete foundation shall be 150 mm on  all side beyond walls of chamber. 
10.7.5  Whenever pipes enter or leave the masonary chamber Fly ash lime bricks on edge must be so laid around the 

upper half of the pipes so as to form the arch to prevent the weight of the masonary chamber over it. 
10.7.6  On the top of masonary walls 1:1 cement mortar shall be laid and then 150 mm thick R.C.C. slab of grade 

1:1.5:3 as necessary and as directed by the Engineer with coarse  aggregate of trap metal 20 mm size shall be 
laid. Necessary from work and centering shall have to be provided by the contractor at his own cost. 

10.7.7   The precast R.C.C. in M-200 manhole frame and cover shall be of approved quality and as per drawing. It shall 
be fixed as directed by the Engineer on the chamber over a trapezoidal shape concrete in CC 1:2:4. 

10.7.8  Polypropylene Steps are also be fixed inside the manhole chamber in C.M. 1:4 and shall conform to approved 
sample. 

 
10.8.0    ITEMS TO INCLUDE : 

Preparing the surface to receive the plaster providing cement plaster of the specification average thickness 
with specified number of cost. 
Dewatering when necessary, if not separately provided in the tender. 
All labour, materials, use of tools and equipments to complete the plastering as per specifications curing for 14 
days. 
Any moulding work, if shown on the drawings or as specified unless separately provided in the tender. 

 
10.9.0  MODE OF MEASUREMENT AND PAYMENT : 
10.9.1    Payment shall be made on the basis as per number of masonary manhole chambers constructed with all 

constructing materials, labour, excavation, refilling, curing, finishing providing and fixing polypropylene steps 
constructing, laying half round gutter, providing and fixing R.C.C. manhole cover etc. complete in all respect. 
Incomplete work shall not be acceptable.  

10.9.2  The Item will be paid per number for the depth as per item for manhole.   However, if depth is more or less 
than specified in the item, rates of payment shall be worked out as specified in Schedule-B.  However, for 
manhole of size 3.0 x 1.2 x 2.8 m, average depth of the manhole is considered for payment. 

10.9.3  The measurements shall be made for such number of chambers constructed.  
 
 
ITEM NO. 11 : 
Providing, Constructing flyash lime brick masonary Inlet chamber of 750 x 600 x 1500 mm internal dimension with 
necessary excavation & refilling 350 mm thick flyash building brick masonary in cement mortar 1:4, 150mm th. PCC 
and benching in CC 1:2:4, 12mm thick cement mortar 1:3 (Add or Deduct Rs. 701 per 0.10 mt. Depth increase or 
decrease.)  
      
11.1.0    MATERIALS : 
11.1.1    WATER : Water shall conform to M-1of detailed specification of materials.  
11.1.2    SAND : Fine aggregate 0.15 mm to 5.00 (about 0.00597 to 3/16") I.S. sieve No.15 to 480 shall confirm to M-4 of 

detailed specifications of material. 
 
11.1.4    COARSE AGGREGATE : 
11.1.4.1 Coarse aggregate 5 mm to 40 mm shall conform to the latest version of relevant I.S. Specification and M-8A of 

detailed specification of material. 
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11.1.4.2 SIZE : The maximum size of coarse aggregate shall be as large as possible normally not greater than 1/4 of the 
minimum thickness of concrete member.  In  case of R.C.C., this size present no difficulty to surround the 
reinforcement  thoroughly and fill up the form work fully and is less than the minimum cover by 6  mm for plain 
concrete. Maximum size of the coarse aggregate shall be up to 40 mm subject to the above limitation and 
provided no limiting size is specified in the special provisions. 

11.1.4.3 Generally a maximum size of 20 mm shall be found satisfactory for reinforced concrete work. 
11.1.4.4 The grading between the maximum size and minimum size of 5 mm shall be such as to produce a dense 

concrete of specified proportion and consistency that will work  readily in to position without any aggregate 
and without the use of excessive water content. 

11.1.5    CEMENT MORTAR : Sand or fine aggregate size 0.15 to 5 mm I.S. Sieve No.15 to 480 confirming to relevant 
specification shall be supplied by the contractor and it shall be mixed with portland cement in require 
proportion by volume.  It shall be mixed dry and then requirement quantity of water shall be added before final 
mixing to have thoroughly mix mortar paste. Mortar shall preferably mixed in mixer. 

 
11.1.6    FLY ASH LIME BRICK : 
11.1.6.1 Fly ash lime brick shall be used for this item and shall comply with specification or  relevant I.S. (latest version). 

Sample of Fly ash lime bricks shall be got approved by  the Engineer, who will keep it in his office for reference. 
 
11.2.0 WORKMANSHIP : 
11.2.1  The chamber of different types and sizes as specified shall constructed in storm line at such places and such 

levels and dimensions as shown in drawing or as directed.  PCC shall be in 1:4:8 cement concrete. 
11.2.2  Bed Concrete : The inlet chamber shall be built in bed of cement concrete 1:2:4 as  shown in drawing or 

asdirected. The relevant specification if Item No. 4 shall be followed for 1:2:4 concrete proportion by volume. 
11.2.3  WALLS  : The walls of chamber shall be constructed using Fly ash lime bricks, having crushing strength not less 

than 75 Kg/Sq.cm. in C.M. 1:4  (1 Cement : 4 fine sand).  The Fly ash lime brick masonary shall confirm to 
relevant  specification of M-6A of detailed specification of  material.  The jointing face of such Fly ash lime brick 
shall be well buttered with cement mortar before laying so as to ensure that full joints are filled up with 
mortar. 

11.2.4   PLASTER : The inside of wall shall be plastered with 12 mm thick C.M. 1:3 (1 Cement : 3 fine sand) and finished 
with floating coat of neat cement.  All angles shall be rounded to 7.50 cms. radium and all rendered internal 
surfaces shall hard  impervious finish obtained by a steel trowel. The external joints of masonary shall be  
finished smooth as directed. 

 
11.2.5    CHANNELS AND BENCHING : 
11.2.5.1 Channels shall be semicircular in the bottom half and of diameter equal to the pipe of drain. Above the 

horizontal of diameter the sides shall be extended vertically to the level as the crown of the out going pipe and 
the top edge shall be suitably rounded  off.  The branch channels shall also be similarly constructed with 
respect to the  benching but at their junction with the main channel with appropriate fall, suitably rounded off 
in the direction of flow in the main channel, shall be given.  

11.2.5.2 The channel and benching shall be done in 1:2:4 grade rising at a slop in line from edges of channel. The 
channels of the bottom of the chamber shall be plastered with  C.M. 1:2 (1 Cement; 2 coarse sand) and 
trowelled smooth. 

11.2.6    FRAME FITTING : Perforated Precast R.C.C. Jali in CC M-30 as per drawing shall be fitted firmly in the precast 
frame which shall be laid over plaster on top of masonry.  Cement mortar shall 1 part cement and 2 parts of 
sand and layer shall be   25 mm thick. 

 
11.2.7    TESTING : 
11.2.7.1 Chamber shall be tested by filling with water upto top as directed. 
11.2.7.2 After completion of work, chamber covers shall be sealed by means of thick grease. 
 
11.3.0    MODE OF MEASUREMENTS AND PAYMENTS : 
11.3.1   The rate includes all labours, materials, curing for 14 days, tools and plant, etc. required for satisfactory  

completion of this item as per drawing and as directed by the Engineer-in-charge. 
11.3.2    The rate shall be for a unit of one chamber including RCC cover with frame. 
 
ITEM NO.12: 
 
Making connection with the machinehole by boring hole on the masonry of machinehole and jointing pipe with 
cement mortar in prop. (1:2) inside as well as out side of existing manhole, curing etc. complete as directed by 
Engineer-in-charge. 
12.1.0     MATERIALS : 
12.1.1    WATER : Water shall conform to M-1. Detailed specification of material. 
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12.1.2    CEMENT : Cement shall conform to M-3.  Detailed specification of material. 
12.1.3    SAND : Fine aggregate 0.15 mm to 5.00 (about 0.00597 to 3/16") I.S. sieve No.15 to  480 shall confirm to 

relevant I. S. specification of latest version. 
12.1.4     COARSE AGGREGATE : 
12.1.4.1 Coarse aggregate 5 mm to 40 mm shall conform to the relevant I.S. Specification of latest version. 
12.1.4.2   SIZE : The maximum size of coarse aggregate shall be 40 mm but normally not greater than 1/4 of the 

minimum thickness of concrete provided that in case of R.C.C. this size present no difficulty to surround the  
reinforcement thoroughly and fill up the gap of the form work fully and is less than the minimum cover by 6 
mm for plan concrete, maximum size of the coarse aggregate shall be up to 40 mm subject to the above 
limitation and provided no  limiting size is specified in the special provisions. 

12.1.4.3 Generally, a maximum size of 20 mm shall be found satisfactory for reinforced concrete work. 
12.1.4.4  The grading between the maximum size and minimum size of 5 mm shall be such as to produce a dense 

concrete of specified proportion and consistency that will work  readily into position without any aggregate 
and without the use of excessive water content. 

12.1.5     CEMENT MORTAR : 
Sand or fine aggregate size 0.15 mm to 5 mm I.S.Sieve No.15 to  480 conforming to relevant specification 
shall be supplied  by the contractor. 

12.1.6     BRICKS : 
12.1.6.1 First class fly ash lime bricks shall be used for this item & shall comply with specification of relevant I.S. 

(Latest version) sample of brick shall be got approved by the Engineer, who will keep it in his office for 
reference. 

12.1.7     STEPS : 
As and where required polypropylene steps shall be fixed as per Item No.6.  

12.2.0     WORKMANSHIP : 
12.2.1     Item includes excavation dismentalling of B. B. masonary, plaster, C.C. breaking of existing pipe as per 

requirements etc. if required for jointing new storm water drain  with existing drain. 
12.2.2    B.B. masonary shall be constructed as per existing section  of drain and as per instruction given by  the  

Engineer-in-charge if necessary 20 mm thick  plaster  in  prop. 1:2 c.m. shall be carried out 0.60 mt. either 
size of the joint. 

12.3.0     MODE OF MEASUREMENTS AND PAYMENTS : 
12.3.1     Item includes all internal, labour plant and tools required for it. 
12.3.2     Rate shall be for a unit of Nos. 
 
 
ITEM NO.13: 
 
(a) Repairing of Sewer/Storm drainage manhole shaft size 850mm x 850mm) on existing Sewer/Storm drainage lines 
including excavation up to 0.75 mt. depth, Dismentaling of damaged machinehole up to required depth(i.e frame 
cover,coping,brick masonry etc.)and reconstruction of the same up to 0.75 mt. depth in Brick Masonry 23 cm thick in 
C:M 1:4,Plaster 15 mm thick C:M 1:3  inside and out side , Coping in C:C 1:2:4 and conveying, carting & fixing of 
C.I/R.C.C Machinehole frame cover ( to be issued from any of the Municipal Store), Refilling , Curing of repaired  
manhole  work shall be carried  up to  10 days from the repairing an arrangement for to be done by contractor for 
protection of repaired work against traffic etc. complete. 
(Add / Deduct Rs. 342/- per 0.10mt. Depth Increase or Decrease.) 
Details specification as per Item Description and Item No.8 and as directed by Engineer-in-charge. 
 
 
ITEM NO.14: 
Reparing of only M.H frame cover including fixing M:H in C:C 1:2:4 and curing work upto  10 days and protection of 
repaired work against traffic etc. complete. 
Same as per Item Description and as directed by Engineer-in-charge. 
MODE OF MEASUREMENTS AND PAYMENTS : 
Item includes all internal, labour plant and tools required for it. 
Rate shall be for a unit of Nos. 
 
ITEM NO.15: 
 
(a) Repairing of Sewer/Storm drainage machinenhole shaft size 1200mm x 1200mm) on existing Sewer/Storm 
drainage lines including excavation up to 0.75 mt. depth, Dismentaling of damaged machinehole up to required 
depth(i.e frame cover,coping,brick masonry etc.)and reconstruction of the same up to 0.75 mt. depth in Brick 
Masonry 23 cm thick in C:M 1:4,Plaster 15 mm thick C:M 1:3  inside and out side , Coping in C:C 1:2:4 and conveying, 
carting & fixing of C.I/R.C.C Machinehole frame cover( to be issued from any of the Municipal Store), Refilling , Curing 
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of repaired  machinehole  work shall be carried  up to  10 days from the repairing an arrangement for to be done by 
contractor for protection of repaired work against traffic etc. complete. 
Add / Deduct Rs. 428.80/- per 0.10mt. Depth Increase or Decrease. 
1.0 Excavation for repairing of the manhole upto 0.75 mt. depth. 
2.0 Dismentalling  of the damaged manhole upto 0.75 mt. (i.e.  frame, cover, coping and brick masonary). 
3.0 All  the  material  including cement shall  be  provided  by  the contractor. No material shall be issued by S.M.C. 
4.0 The  manhole frame cover to be issued any of Municipal  Store  at free  of  cost  to the successful  contractor  

for  repairing  of manhole. 
5.0 The rate shall also inclusive for carting, conveying and fixing of manhole frame cover for required to be 

replaced. 
6.0 Curing of repaired manhole work shall be carried up to  10  days from the repairing an arrangement for to be 

done by contractor for protection of repaired work against traffic etc. complete. 
7.0 On completion of repairing work manhole shall be cleaned  by  the contractor. 
8.0 Protection of repairing work up to final setting against traffic. If  repairing  manhole  is broken due  to  traffic  

within  curing period,  it  shall be made of good by the contractor at  his  own cost. 
The measurements shall be made for such number of chambers construction.  

 
ITEM NO.16: 
 
Repairing of only Inlet Chamber frame cover including fixing inlet Chamber in C:C 1:2:4 and curing work up to 10 days 
and protection of repaired work against traffic  ect. complete. 
 
Same as per Item Description and as directed by Engineer-in-charge. 
MODE OF MEASUREMENTS AND PAYMENTS : 
Item includes all internal, labour plant and tools required for it. 
Rate shall be for a unit of Nos. 

 
ITEM NO.17: 
 
Repairing of strom drainage Inlet chamber size 600mmx750mm) on existing strom drainage lines including excavation 
up to 0.75 mt. depth,Dismentailing of damaged intel chember up to required depth (i.e. frame cover, coping, brick 
masonry ect) and reconstruction of the same up to 0.75 mt. depth in brick masonry 35 cm thick in C:M: 1:4, Plaster 
12mm thick C:M inside, coping in C:C 1:2:4 and conveying, carting & fixing of C.I/R.C.C. Precast inlet frame cover (to 
be issued from any of the  Municipal Store) Refilling, curing of repaired inlet Chamber work shall be carried up to 10 
days from the repairing an arrangement for to be done by contractor for protection of repaired work against traffic 
ect. complete. 
(Add / Deduct Rs. 552/- per 0.10mt. Depth Increase or Decrease.) 
Same as per Item Description and as directed by Engineer-in-charge. 
MODE OF MEASUREMENTS AND PAYMENTS : 
Item includes all internal, labour plant and tools required for it. 
Rate shall be for a unit of Nos. 
 
ITEM NO.18: 
 
Providing & construction Brick work using Fly Ash bricks having crushing strength not less than 35 kg./ sq .cm. in 
foundation & plinth in C.M. 1:6 ( 1 cement : 6 fine sand ) etc. complete. 
 
18.1.0 MATERIALS 
 Water  shall  conform to M-1, Cement shall conform  to  M-3, Sand  shall  conform to M-6, Flyash Building 

Bricks shall conform  to  M-15(A), Cement mortar shall conform to M-11. 
18.2.0 WORKMANSHIP 
18.2.1 Proportion : The proportion of cement mortar shall be 1:6 (1 cement, 6 fine sand) by volume. 
18.2.2 Wetting  of  bricks      : The bricks required for  masonary work  shall be thoroughly wetted with clean water 

for  about two  hours  before  use or as directed.   The  cessation  of bubbles,  when  the  bricks  are wetted  
with  water, is  an indication of thorough wetting of bricks. 

18.2.3 Laying  :  Bricks  shall  be laid  in  English  bond  unless  directed  otherwise.  Half or cut bricks shall not  be  
used except  when  necessary to complete the bond.   Closures  in such  case shall be cut to required size and 
used  near  the ends of the walls. 

 A layer of mortar shall be spread on full width for suitable length  of  the  lower course.  Each brick  shall  first  
be properly  bedded and set home by gently tapping with  handle of  trowel  or  wooden mallet.  Its  inside  
face  shall  be flushed  with  mortar  before the next  brick  is  laid  and pressed  against it.  On completion of 
course, the  vertical jjoints  shall  be  fully  filled  from  the top with mortar.  
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 The  walls  shall be taken up truly in plumb.   All  courses shall  be truly horizontal and all vertical joint  shall  
be truly  vertical.  Vertical joints in alternate course  shall generally be directly one over the other.  The 
thickness  of brick course shall be kept in uniform. 

 The brick shall be laid with frogs up wards.  A set of tools comprising of wooden straight edges, manson's 
spirit  level, square  half metre rub, and pins, string and plumb shall  be kept  on the site of work for frequent 
checking  during  the progress of work. 

 Both  the faces of walls of thickness greater than  23  cms. shall be kept in proper place.  All the connected 
brick work shall  be kept not more than one metre over the rest of  the work.   Where this is not possible, the 
work  shall  beraked back  according to bond (and not left toothed) at  an  angle not steeper than 45 degrees. 

 All  fixtures, pipes, outlet of water, hold fasts  of  doors and  windows  etc. which are required to be  built  in  
wall shall be embeded in cement mortar. 

18.2.4 Joints :  Bricks shall be so laid that all joints  are quite  flush with mortar.  Thickness of joints shall not 
exposed 12 mm.    The  face joints shall be raked out  as  directed  by raking  tool  daily during the progress of  
work,  when  the mortar  is still green so as to provide key for  plaster  or pointing to done. 

 The face of brick shall be cleaned the very day on which the brick work is laid and all mortar droping 
removed. 

18.2.5 Curing  : Green work shall be protected from rain  suitably. Masonary  work shall be kept moists on all the 
faces  for  a period  of  seven days.  The top of masonary work  shall  be kept well wetted at the close of the 
day. 

18.2.6 Preparation  of Foundation Bed : If the foundation is to  be laid,  directly  on  the excavated bed,  the  bed  
shall  be levelled, cleared of all loose materials, cleaned and wetted before starting masonary. 

 If  masonary  is to be laid on concrete footing the  top  of concrete  shall  be cleaned and moistened.   The  
contractor shall obtain the engineer's approval for the foundation bed, before foundation masonary is 
started.  When pucca  flooring is  to be provided flush with the top to plinth, the  inside plinth  offset  shall  
be kept lower than the outside plinth top by the thickness of the flooring. 

18.2.7 Fixtures  -  The frames of doors, windows,  cup-boards  etc. shall  be  housed  into  the  brick  work  at  the   
correct location and level  as  directed.  The  heavy  steel  doors, window  frames etc. shall be built in with 
brick  work,  but for  ordinary steel doors and windows required  opening  for frames, hold-fasts etc. shall be 
left in the wall and frames embeded later on in order to avoid damage to the frames. 

18.2.8 Scaffolding - Necessary scaffolding shall be provided.   The supports  of the scaffolding shall be sound and 
strong  tied together with horizontal pieces, over which the  scaffolding plunks shall be fixed.  Simple 
scaffolding shall be  allowed normally.  In this case scaffolding hole shall rest in  hole header  horizontal  
course only.  Minimum  number  of  holes shall  be  left  in brick  work  for  supporting  horizontal scaffolding  
poles.   The  contractor  is  responsible   for providing and maintianing sufficiently strong scaffolding so as to 
withstand all loads likely to come upon it. 

18.2.9 Packing  out of Joints - For the face of brick  work,  where plastering  is  to be done, joints shall be raked out  
to  a depth not less than thickness of joints.  The false of brick work  shall be cleaned and mortar dropping 
removed  on  very same day that brick work is laid. 

18.3.0 MODE OF MEASUREMENTS & PAYMENT : 
18.3.1 The  measurements of this item shall be taken for the  brick masonary   fully  completed  for  limiting  

dimensions   not exceeding  those shown on the plans or as directed shall  be final. 
18.3.2 No deductions shall be made from quantity of brick work.  No extra  payment will be made for embedding in 

masonary  holes is respect of the following items --- 
i] Ends  of  joints,  beams,  posts,  girders,   rafters, purlins   truses  corbel,  steps  etc.   where   cross sectional 

area does not exceed 500 Sq.Cm. 
ii] Opening not exceeding 1000 Sq.Cm. 
iii] Wall plate sand bed plates, bearing of slab,  chajjas, and  like whose thickness does not exceed 10 Cms.  and 

the  bearing  does not extend the  full  thickness  of wall. 
iv] Drainage holes and recesses for cement concrete blocks to embed hold fasts for doors, windows etc. 
v] Iron  fixtures; pipes upto 300 mm. dia. hold fasts  of doors  and windows built into masonary and pipes  etc. 

for concealed wiring. 
vi] Forming charges of section not exceeding 350 Sq.Cm. in masonary. 
vii] Apertures  for fire places, shall not be deducted  nor shall extra labour required to make splaying of jamps, 

throating  and  making   arches over the  aperture  be paid for separately. 
18.3.3 The rate shall be for a unit of one cubic metre. 
 
ITEM NO. 19: 
 
Providing  15 mm thick cement plaster in single coat on brick / concrete wall for interior plastering up to floor two 
level finished even and smooth in (I) cement mortar 1:3 ( 1 cement : 3 sand ) 
 
19.1.0 MATERIALS 
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 Water shall conform to M-1.  The cement mortar of proportion 1:3 shall conform to M-11. 
19.2.0 WORKMANSHIP 
19.2.1 Scaffolding - Wooden ballies, bamboos, planks, treatles  and other  scaffolding shall be sound.  These shall be  

properly examined  before erection and use.  Stage scaffolding  shall be  provided for ceiling plaster which shall 
be  independent of the walls. 

19.2.2 Preparation of Background - The surface shall be cleaned  of all   dust,  loose  mortar  droppings,  traces   of   
algae, afflorsence  and  other  foreign  matter  by  water  or   by brushing.   Smooth surface be roughened by 
wire brushing  if it  is  not  hard and hacking if it is  hard.   In  case  of concrete surface, if a chemical retarder 
has been applied to the  form  work,  the surface shall  be  roughened  by  wire brushing  and  all the resulting 
dust  and  loose  particles cleaned  off  and  care  shall be taken  that  none  of  the retarders  is left on the 
surface.  Trimming of  projections on brick/concrete surfaces where necessary shall be  carried out to get an 
even surface. 

 Raking  of joints in case of masonary work  where necessary, shall  be  allowed to dry out for sufficient  
period  before carrying out the plaster work. 

 The  work shall not be soaked but only damped evenly  before applying  the  plaster.  If the surface  becomes  
dry,  such areas shall be moistened again. 

 For  external  plaster, the plastering  operation  shall  be started from top floor and carried downwards.  For  
internal plaster,  the plastering operations may be started  wherever the  building  frame  and cladding work 
are  ready  and  the temporary supports of the ceiling resting on the wall of the floor have been removed.  
Ceiling plaster shall be completed before starting plaster to walls. 

19.2.3 APPLICATION OF PLASTER 
 The  plaster  about  15 x 15 Cms.  shall  be  first  applied horizontally  and  vertically  at not  more  than  2  

metres intervals  over the entire surface to serve as  gauge.   The surface  gauges  shall  be truly in place  of  
the  finished plastered  surface.   The mortar shall then  be  applied  in uniform  surface slightly more than the 
specified  thickness then brought to a true surface by working a wooden  straight edge  reaching  across  the 
gauges  with  small  upward  and sideways movements at a time.  Finally, the surface shall be finished off true 
with a trowel of wooden flat  according as a smooth or a sandy granular texture is required.  Excessive 
trowelling  or overworking the float shall be avoided.   All corners,  arises,  angles  and  junctions  shall  be   
truly vertical  or  horizontal  as the case may be  and  shall  be carefully   finished.   Rounding  or  chamfering,   
corners, junctions etc.shall be carried out with proper  templates to the size required. 

 Cement  plaster  shall  be used within half  an  hour  after addition of water.  Any mortar or plaster which is 
partially set shall be rejected and removed  forthwith  from the site. In  suspending the work at the end of 
the day,  the  plaster shall  be left out clean to the line both  horizontally  and vertically.  When 
recommending the plaster, the edges of the old  work  shall be scrapped clean and  wetted  with  cement 
putty  before  plaster is applied to the adjacent  areas  to enable  the two to properly join together.  
Plastering  work shall  be  closed at the end of the day on the body  of  the wall  and nearer that 15 cms. to 
any corners or arises.   It shall not be closed on the body of features such as  plaster bands   and  cornices  
not  at  the  corners   or   arrises. Horizontal  points in plaster work shall not also  occur  on parapet  tops  and  
copings  as  those  invariably  lead  to leakage.   No  portion  of the surface  shall  be  left  out initially to be 
packed up later on. 

 Each coat shall be kept damp continuously till the next coat is  applied   for a minimum period of  7  days.   
Moistening shall commence as soon as plaster is hardened  sufficiently. Soaking or walls shall be avoided and 
only as much water  as can be readily absorbed shall be used, excessive evaporation on the sunny or 
windward side of building in hot air to  dry weather shall be prevented by hanging mattings or gunny bags on 
the outside of the plaster and keeping them wet. 

19.3.0 MODE OF MEASUREMENTS & PAYMENT 
19.3.1 The rate shall include the cost of all materials, labour and scaffolding etc. involved in the operations 

described  under workmanship. 
19.3.2 All  plastering  shall be measured in square  metres  unless otherwise  specified.   Length, breadth or height  

shall  be measured correct to a cenimetre. 
19.3.3 Thickness of the plaster shall be exclusive of the thickness of the key i.e. grooves or open joints in brick work,  

stone work  etc.  or space between laths.   Thickness  of  plaster shall be average thickness with minimum 10 
mm. at any  point on this surface. 

19.3.4 This item includes plastering upto floor two level. 
19.3.5 The  measurement of wall plastering shall be  taken  between the  walls or partition (dimensions before 

plastering  being taken)  for length and from the top of floor or skirting  to ceiling  for  height.  Depth of cover 
of conrnices  if  any, shall be deducted. 

19.3.6 Soffits  of  stairs  shall  be  measured  as  plastering  on ceilings.  Blowing soffits shall be measured separately. 
19.3.7 For  jambs, soffits, sills etc. for openings  not  exceeding 0.5  Sq.Mts. each in area for ends of joints, beams,  

posts, girders,  step etc. not exceeding  0.5 Sq.Mts. each in  area for and for openings exceeding 0.5 Sq.Mts. 
and not exceeding 3  Sq.Mts.  in each area deductions and additions  shall  be made in the following manner- 



 

113 
 

a] No deductions shall be made for ends of joints, beams, posts etc. and openings not exceeding 0.5 Sq.Mts. 
each and  no  addition shall be made  for  reveals,  jambs, soffits,  sills etc. of these openings for  finish  to 
plaster around ends of joints, beams, posts etc. 

b] Deduction  for openings exceeding 0.5 Sq.Mts. but  not exceeding 3 Sq.Mts. each shall be made as follows  
and no additions shall be made for reveals, jambs, soffits sills etc. of these openings -- 

i] When  both faces of all wall are  plastered with same plaster, deduction shall be  made for one face only. 
ii] When  two faces of wall are plastered  with different  types of plaster or if one  face is   plastered  and  the   

other   pointed, deductions  shall be made from the  plaster or pointing on the side of frame for doors, 
windows  etc. on which width of reveals  is less  than  that on the other side  but  no deduction shall be made 
on the other  side. Where width of reveals on both faces of all are  equal,  deductions of 50% of  area  of 
opening  on  each face shall be  made  from areas  of  plaster and/or pointing  as  the case may be. 

19.3.8 For  openings having door frames equal to projecting  beyond the thickness of wall, full deductions for 
opening shall  be made from each plastered face of the wall. 

19.3.9 In  case of opening of area above 3 Sq.Mts. each  deductions shall be made for opening but jambs, soffits and 
sills shall be measured. 

19.3.10 The rate shall be for a unit of one Sq.Mts. 
 
ITEM NO.20: 
Making Existing Drainage Connection Vata including  Brick / Roda Masonary /Plaster with Admixture Chemical work 
including before and after works of Photograph etc completed.item includ all labour plant & tools required for as per 
this site. 
 
Details specification as per Item No.8, item description and as directed by Engineer-in-charge. 
 
ITEM NO.21: 
 
Fixing  R.C.C.precast Machinehole frame with cover manufacture, in C.C. (1:2:4) including carting etc.complete. 
Excluding cost of .C.C. 
 
Details specification as per Item Description and as directed by Engineer-in-charge. 
 
ITEM NO.22: 
 
Providing and casting in situ C.C. in M-15 (1:2:4) for fixing R.C.C. Precast Machinehole frame cover including 
scaffolding, centering, form work etc. complete. 
 
Details specification as per Item Description, latest amendment and as directed by Engineer-in-charge. 
 
TEM NO.23: 
 
Dewatering by pumping set of required capacity including temporary platform carting pumping at site and fixing the 
same in position including all accessories, and fuel and labour etc. complete.  
Shall only be executed when bailing out of drainage/sub soil water 
 
23.1 For dewatering of drainage water from storm line and subsoil water if any shall be diverted with the help of 

necessary tools, bibs, plants, equipments, diesel pump, fuel etc.  All the equipments required for dewatering 
shall be provided operated and maintained by the contractor himself.  The necessary suction and delivery pipe 
shall be of sufficient length to divert the sewage / subsoil water from the trenches. 

23.2 The contractor must repair leakage joints of storm / private drainage as early as possible as per instruction of 
Engineer-in-charge. 

23.3 The rate includes all the tools, plants, machineries, pipes, labour, fuel etc. require for satisfactory completion of 
this item. 

23.4 The mode of payment shall be as per the HP hour of pump so run. 
Note : Payment for this item shall be made without any Premium / discount on the rate mentioned in the Price Bid. 
 
ITEM NO.24: 
Providing, maintaining up to the required period safe guarding, and lightening the excavated trenches with proper 
red flag and lights along with the barricading, fencing with timber ballies, bamboos, G.I. sheets, provision of the 
chawkidars as directed by Engineer-in-charge. 
 
FENCING, WATCHING, LIGHTING: 
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The tenderer shall at his  own  cost  make  all  proper  provision  for protecting the work by fencing and red flags by 
watching  and  lighting at night, or otherwise as may be directed by the Engineer. The posts of the fencing shall be of 
timber, securely fixed in the ground, not more than 3.0 meter apart, they shall not be less  that  3"  in  diameter  and 
approximately 2.0 mt. above the surface of  the ground. There shall be two rails of horizontal members.  One near top 
of the posts & the other about 0.50 mt.  above the ground and each  shall  be   from   2" to  3" in  diameter  and 
sufficiently long running from  post   to   post,  to which  they shall  be bound with G.I.Sheets. The G.I. sheets shall be 
marked with painting of `Danger' or `Caution' notice, which should be clearly visible in nights indicating the work is 
under progress.  Red flags shall be tied to the posts for the guidance   of   the vehicular traffic at all turning points and 
conspicuous intermediate points. The method of projecting rails beyond the posts and typing them   together where 
they meet will not be allowed on any account. All along the edges of the excavated trenches a bank of about   1.0 mt.   
High    shall be formed where required by the Engineer for further protection at free of cost. Proper provision shall be 
made for   lighting   at   night and watchmen shall be kept to see that this is properly done.  In the event of the tenderer 
not fully complying with the    provisions     of  this clause, the Engineer, may with or without notice  to the  tenderer, 
put up fencing or improve the  fencing   already   put up,  or  provide  or improve the lighting, provide suitable number 
of  red  flags  or  adopt such other measures as he may  deem necessary.  All the cost of such measures as may be 
adopted by the   Engineer shall be borne by the tenderer.  
 
The fencing along the trenches with red flags shall be maintained, and lighted during night hours by the tenderer until 
the road surface has been reinstated to the satisfaction of the Engineer. 
  
Arrangements shall be made by the tenderer to divert traffic whenever work in thorough fares is in progress. Entire 
work shall be carried out in such a manner that flow of traffic shall not be obstructed in any way. If any extra policemen 
required for the management of the traffic at the junction, the same shall be   employed at the cost of the tenderer. 
 
The trench shall be barricaded and warning boards shall be fixed as directed. Red lights shall be hanging at night time at  
closed intervals to indicate the danger and the chowkidar shall be employed to see that the lights are properly burning.  
The  contractors  shall  be solely responsible for any accident due  to  any  default in barricading, sign  posting  or  red  
lights  and  shall bear  the  consequences. 
 
Mode of measurement:- 
The payment for this item will be made on per square meter basis for which the fencing/barricading   has   been   
provided   and maintained including all the other safety measures stated/included as above. 
 
ITEM NO.25 
Providing shoring and strutting if required for trenches to the sides of trenches, including using necessary sheeting, 
waling, strutting etc. complete as directed. 
 
25.0 GENERAL: 
25.0.1 This item is applicable only when the trench having more than 1.50 mt.  depth and if the sides of trenches 

cannot be sloped or stepped due to any reason and the Engineer-in-charge feel the necessity for safety of 
trench and adjacent property and traffic. The Contractor should have to take previous approval from Engineer-
in-charge before commencing this item. 

 
25.1 MATERIALS: 
25.1.1 Sheeting, planks, Wales, struts etc. required for shoring and strutting shall be of approved quality of wood or 

structural steel as per requirements of IS-3764-1966. 
 
25.2 WORKMANSHIP: 
25.2.1 The Contractor before execution shall get approval of design of shoring from Engineer-in-charge. The shoring 

shall be of sufficient strength to resist side pressure and ensure safety from slips and below and to prevent 
damage to work and to prevent injury to persons. It shall be removed after getting permission of Engineer-in-
charge, after all items for which it is required area completed. Shoring and strutting shall conform to IS - 3764 - 
1966 or its latest version. 

25.2.2 The sheeting shall be placed against the side of trench so that length of each piece of sheeting is vertical. The 
sheeting shall be held securely in place against the Wales by ensuring that sheeting is kept firmly placed 
against the wall of the trench. Where the trench is excavated in loose, sandy or soft soil or soil which has been 
previously excavated or soil which is under hydrostatic pressure, each piece of sheeting shall be driven into the 
bottom of trench so has to be firmly held in place. 

25.2.3 Where two or more pieces of sheeting are used one above another, the sheeting shall be so arranged that the 
lower piece of sheeting overlap the lowest Wales supporting the pieces of sheeting next above next above it. 
These pieces of sheeting shall be firmly driven in to the soil and securely supported by Wales and struts as the 
trench is made deeper.  
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25.2.4 The Wales shall be supported parallel to the bottom or the proposed bottom of the trench. Each wale shall be 
supported on cleats spliced to the sheeting or by posts set on the Wales next below it and in the case of lowest 
wale on the bottom of the trench itself. Where necessary, wedges may be provided between a wale and 
sheeting is supports to that roughly uniform support is given to all individual pieces of sheeting. 

25.2.5 Struts shall be horizontal and at right angles to the Wales of sheeting supported thereby. Struts shall be cut to 
the proper length required to fit in tightly between Wales, where necessary, the struts shall be held securely in 
place by wedges, driven between struts and the Wales. Struts shall be placed on cleats spliced or bolted to posts 
supporting Wales. 

25.2.6 The sizes and spacing of sheeting, Wales’s struts and wedges used for shoring and timbering for different depth 
shall conform the requirement of IS-3764-1966 or its latest version. 

25.2.7 The extra width of excavation that may be deemed necessary for the purpose of shoring and strutting will be 
under-stood to be covered in the rate for item  of shoring and strutting for drain side. 

25.2.8 The contractor shall have to make all the necessary arrangements while removing shoring strutting. However, if 
contractor fails to remove the shoring strutting safely, the corporation shall not be responsible for any type of 
damages and contractor shall have to bear all the cost for the same and the corporation shall not pay any extra 
payment for the same. 

 
25.3 MODE OF MEASUREMENTS AND PAYMENT: 
25.3.1 The item includes all labours, materials, equipments, tools etc. complete for whole the period for satisfactory 

completion of the item. 
 
25.3.2 No extra payment shall be given for extra excavation that required to shoring and strutting. 
25.3.3 The rate shall be for a unit of one square meter. 
25.3.4 No payment shall be made to any wood which has been left out by the contractor while removing the shoring, 

strutting, etc. 
 
ITEM NO. 26: 
Providing and constructing brick (fly ash) masonary Access Shaft of 850 x 850 mm internal dimension with 350 mm 
thick B.B. masonary in CM 1:4 and insie and outside 15 mm thick cement plaster in CM 1:3 as per drawing and 
specification. Add or deduct Rs. 843 per 0.10 mt depth increase or decrease . 
 
 
26.1 Scope of Work : 
 Fly ash time brick masonry access shaft of internal dimension of 850 x 850 m with 350 mm thick masonry wall is 

to be provided in required height over RCC box. 
26.2 Specifications of materials and workmanship etc. shall be as per Item No. 6.  Masonry shall be of flyash lime 

bricks laid in 1:4 cement mortar, inside and outside 15 mm thick cement plaster in 1:3 cement mortar. 
26.3 RCC manhole cover with frame shall be supplied by the contractor under Item No. 11 but fixed over manhole.  

For this contractor shall provide RCC wall in C.C. 1:2:4 shall be constructed in conical shape and over this 
precast frame shall be fixed to accommodate manhole cover of 525 mm dia. 

26.4 The height of access shafts constructed shall be measured and paid in running meters. 
 
 
ITEM NO. 27: 
Carting and Recarting of excavted earth from any site to required place as per requirement and directed by engineer 
in charge 
 
 
ITEM NO. 28: 
Trecing of old Machinehole all type 
 
 
ITEM NO. 29:  
Temporary diversion of sewage by plugging the machinehole of the sewer line. The necessary rubber plug and Air 
Compressor arraigement Etc. shall be supplied by The contractor at own cost for the work. 
 
 
ITEM NO. 30:  
Providing and filling Rubble including hand packing and filling interstices with quarry spalls behind abutment and 
between returns as directed. 
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ITEM NO. 31:  
Demolition/Dismentalling RCC work or masonry work or removing of paver block flooring in any part including 
stacking of serviceable/useful material and disposal of unserviceable material with all lead and lift. 
 
 

 
Executive Engineer, 

South Zone-B(Kanakpur), 
Surat Municipal Corporation,  

Signature Of The Contractor. 
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16.0   IMPORTANT INSTRUCTION TO TENDERER 
 
NAME OF WORK:- Maintenance And Repairing Work Of  Various Segment Of Existing Sewer  

Drainage Line And Storm Drainage Line As Per Requirement In  D.T.P.S. No. 
34 (Pali- Sachin- Kansad), Moje -Pali and D.T.P.S. No. 33 (Talangpur- Umber) 
Moje - Umber,Talangpur Area Of  South Zone-B (Kanakpur), Surat. 

1. 
 
 
Affix Latest Passport Size Photo of 
tenderer 
 

  

  Specimen Signature of the Bidder. 
 
[2] AFFIX LATEST PASSPORT SIZE PHOTOGRAPH OF ALL PARTNERS IN CASE OF PARTNERSHIP  AGENCY. 

 
 
 
 

1 
 
 

 
 
 
 

2 

 
 
 
 

3 

 
 
 
 

4 

 
 
 
Specimen Signature of all partners incase of partnership agency. 
        
            1._____________________________ 
                                                        Submission of Registered 
            2._____________________________          Agreement is compulsory 
                                                        in case of partnership 
            3._____________________________           agency. 
         
            4._____________________________ 
 

3.     Submission  of  income tax clearance certificate  of  last  three years is compulsory for tenderer 
submitting agency. 

4.     Submission  of sale tax certificate, with proof of  residence  is compulsory for tenderer. 
5.     In  case  of  Government royalty applicable to  tenderer,  it  is compulsory to submit a receipt of 

royalty payment with tender. 
6.     The Photograph and specimen signature of contractor will be cross checked,  whenever  contractor 

receives payment in account  section  of SMC. 
7.     The  specimen  signature of contractor will be cross  checked  by Account  Department  of SMC, in case 

of  representative  of  Contractor alongwith  letter  of authority of a person who  signed  an  
agreement, receives payment. 

8.     In  case of octroi applicable to the goods of  supplier/tenderer, the  tenderer/suppler has to submit an 
attested copies of Xerox of  all octroi receipts. 

9.   All  partners of tenderer should put their specimen signature  at the  relevant places in the tender. A 
Passport size photograph  of  all partners who have signed the tender shall be affixed in the tender. 
The  successful tenderer shall be required to  execute  necessary agreement where in the same 
partners shall put on their signatures. 

         
        

Executive Engineer, 
South Zone-B(Kanakpur), 

Surat Municipal Corporation,  
Signature Of The Contractor. 
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17.0  DRAWINGS 


