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Annexure I 

 

K /W- 1 

 

KARNATAKA POWER TRANSMISSION CORPORATION LIMITED 

 

Office of the Chief Engineer Electy., 
KPTCL, Transmission(Operations) Zone, 

Hassan 
 
 

 
Telephone: 08172-231050, 08172-231051 

 

 

TENDERS FOR THE WORK OF 

 
Repair and Maintenance to control room building 110/11kV at 

Singatagere sub-station, Kaduru taluk, Chikkamagaluru district  

TENDER REFERENCE  
KPTCL/2025-26/BD/WORK_INDENT3404 

LAST DATE AND TIME FOR 

TENDER 

QUERIES/CLARIFICATIONS 

Refer KPP-portal 
 

LAST DATE AND TIME FOR 

RECEIPT OF TENDERS  

Refer KPP-portal 
 

DATE AND TIME OF OPENING OF 

TECHNICAL BID  

Refer KPP-portal 
 

DATE AND TIME OF OPENING OF 

FINANCIAL BID  

Refer KPP-portal 
 

PLACE OF OPENING OF TENDERS  
Office of the Chief Engineer Electy., 

Transmission (Operations) Zone,                                                                           
KPTCL, Hassan 

 

ADDRESS FOR COMMUNICATION  
Office of the Chief Engineer Electy., 

Transmission (Operations) Zone,                                                                           
KPTCL, Hassan 
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SECTION 1:  

INVITATION FOR TENDERS (IFT) 
 

KPTCL/2025-26/BD/WORK_INDENT3404 

 

1.  The Karnataka Power Transmission Corporation Limited invites tenders from 

eligible tenderers with EPF registration, GST registration, registered in Karnataka Public 

Works Department, for the construction of works detailed in the Table below. The 

tenderers may submit tenders for any or all of the works given in the Table. 
 

2.  Tender documents may be downloaded from Government of Karnataka                             

e-Procurement website https://kppp.karnataka.gov.in/under login for contractors: 
 

After login to Contractors, please scroll down to the right side bottom to see List 

of Tenders, Please click there to find the details of NIT and download copy of the tender. 

The tender can be downloaded in the portal as per prescribed date and time published in 

the portal. Only interested Contractors who wish to participate should remit online 

transaction fee for tender after registering in the portal. The transaction fee is non-

refundable if you wish to participate. 
 

3.  Tenders must be accompanied by earnest money deposit specified for the work in 

the Table below. Earnest money deposit will have to be in any one of the forms as 

specified in the Tender document and shall have to be valid for 45 days beyond the 

validity of the tender. Tenders must be accompanied by earnest money deposit which will 

have to be paid online through e-Procurement portal as mentioned. 
 

4.  Tenders must be electronically submitted (on-line through internet) with in the 

date and time published in e-procurement portal. Tenders will be opened at prescribed 

time and date in the e-procurement portal, in the presence of the Tenderers (upto 

maximum of two persons per tenderer) who wish to attend at the Office of the 

Superintending Engineer (El.,), KPTCL, Tr. (W& M) Circle, Mangaluru. 
 

 

5. Other details can be seen in the tender documents. 

TABLE 

Package No. Name of work 

Approximate 

value of work 

(Rs.) 

Earnest 

Money 

Deposit  

(Rs.) 

Tender 

processing 

fee (Rs). 
Period of 

completion 

1 2 3 4 5 6 

KPTCL/2025-

26/BD/WORK_INDENT3404 

Repair and Maintenance 

to control room building 

110/11kV at Singatagere 

sub-station, Kaduru 

taluk, Chikkamagaluru 

district 

Rs.690000 /- +  GST 

18% 
Rs17250/- 

As in  KPP-

portal 

3 months 

(excluding 

monsoon) 

 

 

               Chief Engineer Electy., 

        Transmission (Operations) Zone, 
                       KPTCL, Hassan. 
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SECTION 2: INSTRUCTIONS TO TENDERERS (ITT) 
 

Table of Clauses 

   Page No. 

A.  General  

 1 Scope of Tender    

 2 Eligible Tenderers  

 3 Tender capacity   

    

B.  Tender Documents  

 4 Content of Tender documents   

 5 Amendment of Tender documents  

    

C.  Preparation of Tenders  

 6 Documents comprising the Tender   

 7 Tender prices   

 8 Tender validity  

 9 Earnest money deposit  

 10 Format and signing of Tender   

    

D.  Submission of Tenders  

 11 Sealing and marking of Tenders   

 12 Deadline for submission of Tenders   

 13 Late Tenders   

 14 Modification and Withdrawal of Tenders   

    

E.  Tender opening and evaluation  

 15 Tender opening   

 16 Process to be confidential   

 17 Clarification of Tenders   

 18 Examination of Tenders and determination of 

responsiveness  

 

 19 Correction of errors   

 20 Evaluation and comparison of Tenders  

    

F.   Award of contract  

 21 Award criteria  

 22 Employer’s right to accept any Tender and to reject any 

or all Tenders  

 

 23 Notification of award and signing of Agreement   

 24 Security deposit   

 25 Corrupt or Fraudulent practices   
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A. General 

 

 

 

1. Scope of Tender 

1.1 The Chief Engineer Electy., KPTCL, Transmission (Operations) Zone, Hassan (Referred to 

as Employer in these documents) invites tenders from Class-4 and above Contractors registered in 

KARNATAKA PUBLIC WORKS, PORTS AND INLAND WATER TRANSPORT DEPARTMENT, 

and in EMPLOYEES PROVIDENT FUND ORGANISATION and ESI and having valid GST 

registration for the construction of works (as defined in these documents and referred to as "the 

works") detailed in the Table given in the Invitation for Tenders (IFT). The tenderers may submit 

tenders for any or all of the works detailed in the table given in IFT.  

2.1  Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices 

issued by the Government of Karnataka. 

2.2  Tenders from Joint ventures are not acceptable. 

2.3 The bidder should provide detailed information on any litigation or arbitration arising out 

 of contracts completed or under execution by it over the last five years with KPTCL. A 

 history of awards involving litigations against the bidder or any part may result in rejection of bid. 

2.4 Bidders should furnish the self-declaration stating the above and upload the same along with the 

other documents in the relevant field in the e-procurement portal, failing which the offer is liable 

to be rejected. 

3.  Tender capacity: 

3.1  Deleted(As per KPTCL Order No.KPTCL/B9/2020/07-08/Bengaluru dated.02.03.2020) 

3.2  Qualification: a) achieved at least two financial years an average annual financial 

turnover of Rs. (usually not less than the estimated cost) If the work is reserved For SC/ST contractors: 

achieved in at least one financial year a minimum financial turnover (in all classes of civil 

engineering construction works only) of Rs. (usually not less than the estimated annual payments 

under this contract(As per KPTCL Order No.KPTCL/B9/2020/2007-08/Bengaluru dated.08.01.2018) 

Eligible Tenderers will be qualified only if their available tender capacity is more than the total 

tender value. The available tender capacity will be calculated as under: 
Assessed available tender capacity = (A*N*2.5 - B) 

If the work is reserved For SC/ST contractors: Assessed available tender capacity = 

(A*N*5.00 - B) (As per KPTCL Order No.KPTCL/B9/2020/2007-08/Bengaluru dated.08.01.2018) 

Where A = Maximum value of civil engineering works executed in any one year during the last five years 

(updated to 2025-26 price level) taking into account the completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which Tenders are invited. 

B = Value, at 2025-26 price level, of existing commitments and on-going works to be completed during the 

next 1year. 

 
 

               Chief Engineer Electy., 

        Transmission (Operations) Zone, 
                       KPTCL, Hassan. 

 

 

 

 

 
Note: The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by the 

Employer in charge, not below the rank of an Executive Engineer or equivalent. 
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3.3  Even though the tenderers meet the above criteria, they are subject to be disqualified if 

they have: 

- made misleading or false representations in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

- Record of poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.; 

and/or 

- participated in the previous Tender for the same work and had quoted unreasonably 

high tender prices and could not furnish rational justification. 

B. Tender documents 

4.  Content of Tender documents 

4.1  The set of tender documents shall have all the Sections given in Page 2: 

4.2  Deleted. 

5.  Amendment of Tender documents 

5.1  Before the deadline for submission of tenders, the Employer may modify the 

tender documents by issuing addenda. 

5.2  Any addendum thus issued shall be part of the tender documents and shall be 

communicated through e-portal to all the purchasers of the tender documents. 

5.3  To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend as necessary the 

deadline for submission of tenders, in accordance with Sub-Clause 12.2 below. 

C. Preparation of Tenders 

6.  Documents comprising the Tender 

6.1  The tender submitted by the Tenderer shall comprise the following: 

(a) The Tender (in the format indicated in Section 3). (b) Earnest Money Deposit; 

(c) Priced Bill of Quantities; (d) Qualification Information Form and Documents; 

and any other materials required to be completed and submitted by tenderers in 

accordance with these instructions. The documents listed under Sections 3, 5 

and 8 shall be filled in without exception. 

7. Tender prices 

 7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based 

on the priced Bill of Quantities submitted by the Tenderer. 

 7.2 The Tenderer shall fill in rates and prices and line-item total for all items of the 

Works described in the Bill of Quantities along with total tender price. Items for which no 

rate or price is entered by the Tenderer will not be paid for by the Employer when 

executed and shall be deemed covered by the other rates and prices in the Bill of 

Quantities.  

 
 

               Chief Engineer Electy., 

        Transmission (Operations) Zone, 
                       KPTCL, Hassan. 
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7.3  All duties, taxes, and other levies/ statutory payments payable by the contractor 

under the contract, or for any other cause, shall be included in the rates, prices 

and total Tender Price submitted by the Tenderer. The rates shown in the 

schedule are exclusive of GST. The tenderers have to quote their base rates 

excluding GST and 18% will be added in the comparative statement for 

GST (CGST 9%+SGST 9%), as the prevailing GST in KPTCL being 18%. 

The contractors have to pay the GST amount to appropriate authorities 

regarding payments from KPTCL.  

 

7.4  The rates and prices quoted by the Tenderer shall be fixed for the duration of the 

Contract and shall not be subject to adjustment on any account. 

8. Tender validity 

8.1  Tenders shall remain valid for a period not less than ninety days after the opening 

of technical bid specified in tender clause. A tender valid for a shorter period 

shall be rejected by the Employer as non-responsive. 

 

8.2  In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the tenderers may extend the period of validity for a 

specified additional period. The request and the tenderers' responses shall be 

made in writing or by cable. A tenderer may refuse the request without forfeiting 

his earnest money deposit. A tenderer agreeing to the request will not be required 

or permitted to modify his tender, but will be required to extend the validity of 

his earnest money deposit for a period of the extension, and in compliance with 

tender Clause in all respects. 

9.  Earnest money deposit 

OTC payment procedure  
If a contractor chooses to make payment of EMD / tender processing fees Over 
the Counter (OTC) in any of the designed Axis Bank branches listed in the e-
Procurement web-site (www.eproc.karnataka.gov.in), the counter/supplier will 
need to log into e-Procurement system, access the tender for which bid is being 
created and then select the OTC option under the payment section and print the 
Challan shown in that section.  The printed challan will have the unique bid 
reference number and the amount to be remitted. Along with the challan 
contractor can choose to make the payment either in the form of cash or in the 
form of Demand Draft. Cheque payments will not be accepted. The contractor is 
requested to specifically inform the bank officer to input the unique bid reference 
number printed in the challan in the banking software. Upon successful receipt 
of payment, the bank will provide a 16-digit reference number acknowledging 
the receipt of payment. This 16-digit reference number has to be inputted by 
contractor in the payment section of its bid as payment confirmation before the 
bid is submitted (i.e) as a pre-requisite for bid submission. 
 

 
 

                
 

               Chief Engineer Electy., 

        Transmission (Operations) Zone, 
                       KPTCL, Hassan. 
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NEFT Payment Procedure  
 

If a contractor/ supplier chooses to make payment of EMD/tender 
processing fees using Reserve Bank of India’s (RBI) National Electronic 
Fund Transfer (NEFT) system, the contractor / supplier will need to log 
into e-Procurement system, access the tender for which bid is being 
created and then select the NEFT option under the payment section and 
print the Challan shown in that section. The printed challan will have the 
unique bid reference number, account details of Government of Karnataka 
and the amount to be remitted. The contractor has to submit the printed 
Challan to its bank-branch (NEFT – enabled) and request for an account –
to-account transfer wherein the money will get transferred from the 
contractor’s bank account to GoK’s bank account. The contractor should 
ensure that NEFT transfer instructions are executed and the funds are 
wired to the Government of Karnataka’s principal account before the last 
date for bid submission and preferably 24 hours before the last date for 
bid submission. If the contractor’s bank transfer/wires the money after the 
last date for bid submission, the contractor’s bid will be liable for rejection. 
Upon generated by NEFT software as confirmation of transfer, which has 
to be inputted by contractor in the payment section of its bid as payment 
confirmation before the bid is submitted (i.e) as a pre-requisite for bid 
submission. Also, the account number from which the funds were 
transferred have to be inputted in the e-Procurement system as part of its 
bid. The supplier /contractor’s bid will be evaluated only on confirmation 
of receipt of the payment (EMD) in the Government of Karnataka central 
pooling a/c held at Axis Bank. 
 
EMD amount will have to be submitted by the supplier/contractor taking 
into account the following conditions: 

1. EMD will be accepted only in the form of electronic cash (and not through 
Demand Draft or Bank Guarantee) and will be maintained in the Govt’s 
central pooling account at Axis Bank until the contract is closed. 

2. The entire EMD amount for a particular tender has to be paid in a single 
transaction 

3. For details on e-procurement service refer to e-procurement portal for more 
details on the process. 

9.2  Instruments having fixed validity issued as earnest money deposit for the 

tender shall be valid for 45 days beyond the validity of the tender. 

 

9.3  Any tender not accompanied by an acceptable earnest money deposit and 

not secured as indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected 

by the Employer as non-responsive. 

 
 

               Chief Engineer Electy., 
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9.4  The earnest money deposit of unsuccessful tenderers will be returned 

within 30 days of the end of the tender validity period specified in Sub-

Clause 8.1. 

 

9.5  The earnest money deposit of the successful Tenderer will be discharged 

when the Tenderer has signed the Agreement and furnished the required 

Performance Security. 

 

9.6  The earnest money deposit may be forfeited: 

(a) If the Tenderer withdraws the Tender after tender opening during the 

period of tender validity; 

(b) If the Tenderer does not accept the correction of the Tender Price, 

pursuant to Clause 19; or 

(c) In the case of a successful Tenderer, if the Tenderer fails within the 

specified time limit to 

(i) Sign the Agreement; or 

(ii) Furnish the required Security deposit 

 

10.    Format and signing of Tender 
 
Tenderer shall submit the Bid electronically before the submission date and 
time published in e-procurement portal 
 
D. Submission of Tenders 
 
11. Sealing and marking of tenders 
 
11.1 Tender shall submit the Bid electronically before the submission date and 
time published in e-procurement portal. 
 
12. Deadline for submission of the Tenders 
 
12.1 Tenders must be submitted on line in the e-procurement portal within the 
specified date and time as mentioned in the e-portal. 

 

12.2 The Employer may extend the deadline for submission of tenders by issuing 
an amendment in accordance with tender Clause, in which case all rights and 
obligations of the Employer and the Tenderers previously subject to the original 
deadline will then be subject to the new deadline. KPTCL will not be responsible 
for non – availability of Internet connections if any while down loading or 
uploading their offers. 

 
 

               Chief Engineer Electy., 
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13. Late Tenders 
13.1 Tenders shall be submitted on-line. The tenderers will not be able to submit 
the bid after the stipulated date and time in the portal. 
 
14. Modification and withdrawal of tenders   
 
14.1 The tenderer has all the time to modify, correct and upload any relevant 
document in the portal till bid submission date and time, as published in the e-
portal. 
 

E. Tender opening and evaluation 

15.1 The Employer will open all the Tenders received including modifications 
made pursuant to Clause 14, in the presence of the Tenderers or their 
representatives who choose to attend at the date and time specified in the 
e-portal. In the event of the specified date of Tender opening being 
declared a holiday for the Employer, the Tenders will be opened at the 
appointed time and location on the next working day. 

 
15.2 Deleted 

 

15.3 The Tenderers' names, the Tender prices, the total amount of each Tender, 
any discounts, Tender modifications and withdrawals, the presence or 
absence of Tender security, and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 
Tenders [and modifications] sent pursuant to Clause 14 that are not 
opened and read out at Tender opening will not be considered for further 
evaluation regardless of circumstances.  

 
15.4 The Employer shall prepare minutes of the Tender opening, including the 

information disclosed to those present in accordance with Sub-Clause 
15.3. 
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16. Process to be confidential 
16.1  Information relating to the examination, clarification, evaluation, and 

comparison of Tenders and recommendations for the award of a contract  
16.2 shall not be disclosed to Tenderers or any other persons not officially 

concerned with such process until the award to the successful Tenderer 
has been announced. Any effort by a Tenderer to influence the 
Employer's processing of Tenders or award decisions may result in the 
rejection of his Tender. 

 

17. Clarification of Tenders 
 

17.1      To assist in the examination, evaluation, and comparison of Tenders, the 
Employer may, at his discretion, ask any Tenderer for clarification of his 
Tender, including breakdowns of unit rates. The request for clarification 
and the response shall be in writing or by cable, but no change in the 
price or substance of the Tender shall be sought, offered, or permitted 
except as required to confirm the correction of arithmetic errors 
discovered by the Employer in the evaluation of the Tenders in 
accordance with Clause 19. 

 

17.2  Subject to sub-clause 17.1, no Tenderer shall contact the Employer on 
any matter relating to its Tender from the time of the Tender opening to 
the time the contract is awarded. If the Tenderer wishes to bring 
additional information to the notice of the Employer, it should do so in 
writing. 

 

17.3 Any effort by the Tenderer to influence the Employer in the Employer’s 
Tender evaluation, Tender comparison or contract award decisions may 
result in the rejection of the Tenderers’ Tender. 

 

18. Examination of Tenders and determination of responsiveness 
 

18.1        Prior to the detailed evaluation of Tenders, the Employer will determine 
whether each Tender  
a. meets the eligibility criteria defined in Clause 1& 2;  
b. deleted; c. is accompanied by the required earnest money deposit and; d. 

is substantially responsive to the requirements of the Tender documents. 
 

18.2 A substantially responsive Tender is one which conforms to all the terms, 

conditions, and specifications of the Tender documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the Tender documents, the Employer's rights or 

the Tenderer's obligations under the Contract; or (c) whose rectification would affect 

unfairly the competitive position of other Tenderers presenting substantially 

responsive Tenders. 

  
               Chief Engineer Electy., 

          Transmission (Operations) Zone, 
                       KPTCL, Hassan. 
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18.3  If a Tender is not substantially responsive, it will be rejected by the 

Employer, and may not subsequently be made responsive by correction or 

withdrawal of the nonconforming deviation or reservation. 

 

19.  Correction of errors 

 

Deleted. 

 

 

20.  Evaluation and comparison of Tenders 

 

20.1  The Employer will evaluate and compare only the Tenders determined to 

be substantially responsive in accordance with Clause 18. 

 

20.2  Deleted. 

 

20.3 The Employer reserves the right to accept or reject any variation, 

deviation, or alternative offer. Variations, deviations, and alternative offers 

and other factors which are in excess of the requirements of the Tender 

documents or otherwise result in unsolicited benefits for the Employer shall 

not be taken into account in Tender evaluation. 

 

20.4 If the tender of the successful tenderer is seriously unbalanced in relation 
to the Employer’s estimate cost of the work to be performed under the 
contract, the Employer may require the Tenderers to produce detailed price 
analysis for any or all items of the Bill of Quantities, to demonstrate the 
internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the price analyses, the Employer may 
require that the amount of the performance security set forth in Clause 24.1 
be increased at the expense of the successful Tenderer to a level sufficient to 
protect the Employer against financial loss in the event of default of the 
successful tenderer under the contract. 

 

 

 

 
 

               Chief Engineer Electy., 
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F. Award of Contract 

 

21.  Award criteria 

21.1  Subject to Clause 22, the Employer will award the Contract to the 

Tenderer whose Tender has been determined to be substantially responsive to the 

Tender documents and who has offered the lowest evaluated Tender Price, 

provided that such Tenderer has been determined to be (a) eligible in accordance 

with the provisions of Clause 2, and (b) qualified in accordance with the 

provisions of Clause 3. 

 

22.  Employer's right to accept any Tender and to reject any or all Tenders 

 

22.1  Notwithstanding Clause 21, the Employer reserves the right to accept or 

reject any Tender, and to cancel the Tender process and reject all Tenders, 

at any time prior to the award of Contract, without thereby incurring any 

liability to the affected Tenderer or Tenderers or any obligation to inform 

the affected Tenderer or Tenderers of the grounds for the Employer's 

action. 

 

23.  Notification of award and signing of Agreement 

 

23.1  The Tenderer whose Tender has been accepted will be notified of the 

award by the Employer prior to expiration of the Tender validity period by 

cable, telex or facsimile confirmed by registered letter. This letter 

(hereinafter and in the Conditions of Contract called the "Letter of 

Acceptance") will state the sum that the Employer will pay the Contractor 

in consideration of the execution, completion, and maintenance of the 

Works by the Contractor as prescribed by the Contract (hereinafter and in 

the Contract called the "Contract Price"). 

 

23.2  The notification of award will constitute the formation of the Contract, 

subject only to the furnishing of a performance security in accordance 

with the provisions of Clause 24. 

 

23.3  The Agreement will incorporate all agreements between the Employer and 

the successful Tenderer. It will be kept ready for signature of the 

successful Tenderer in the office of Employer within 30 days following 

the notification of award along with the Letter of Acceptance. Within 20 

days of receipt, the successful Tenderer will sign the Agreement and 

deliver it to the Employer. 

 

23.4  Upon the furnishing by the successful Tenderer of the Security deposit, the 

Employer will promptly notify the other Tenderers that their Tenders have 

been unsuccessful. 
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24.  Security deposit 

 

24.1  Within 20 days of receipt of the Letter of Acceptance, the 

successful Tenderer shall deliver to the Employer a Security 

deposit in any of the forms given below for an amount equivalent 

to 5% of the Contract price and also security for unbalanced 

amount: 

- Banker’s cheque/Demand draft,/Pay Order/BG in favour of 

Chief Engineer Electy., KPTCL, Transmission (Operations) Zone, 

Hassan, payable at Hassan*(If the work is reserved for SC/ST contractors, 

Security deposit for an amount equivalent to 5% of the contract price shall be 

deducted in every running bill and unbalanced tender amount shall be paid 

during execution of agreement. However, in case of first and final bill the 

entire security deposit will be deducted from the final bill) 
  

24.2  The Security deposit if furnished in demand draft/BG. 

 

24.3  Failure of the successful Tenderer to comply with the requirements 

of Sub-Clause 24.1 shall constitute sufficient grounds for 

cancellation of the award and forfeiture of the earnest money 

deposit. 

 

25.  Corrupt or Fraudulent practices 

25.1  The KPTCL requires that the Tenderers, observe the highest 

standard of ethics during the procurement and execution of such 

contracts. In pursuance of this policy, KPTCL: 

(a) will reject a proposal for award if it determines that the 

Tenderer recommended for award has engaged in corrupt or 

fraudulent practices in competing for the contract in question; 

(b) will declare a firm ineligible, either indefinitely or for a stated 

period of time, to be awarded a KPTCL contract if it at any time 

determines that the firm has engaged in corrupt or fraudulent 

practices in competing for, or in executing, a KPTCL contract. 

 

25.2  Furthermore, Tenderers shall be aware of the provision stated in 

sub-clause of the Conditions of Contract. 

 

26. Death of Contractor 

 

In case of the death of a contractor after executing the 

agreement/commencement of the work, his legal heir, if an eligible registered 

contractor and willing, can execute and complete the work at the accepted 

tender rates irrespective of the cost of the work. 

(As per G.O FD 4 PCL 2008 dated 14/10/2008). 
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Form of Tender 

Description of the work: Repair and Maintenance to control room building 110/11kV at 

Singatagere sub-station, Kaduru taluk, Chikkamagaluru district 

To:  
 Chief Engineer Electy., 
  Transmission (Operations) Zone, 
   KPTCL, Hassan. 
 

GENTLEMEN, 

 

We offer to execute the Works described above in accordance with the Conditions of 

Contract accompanying this Tender for the Contract Price of _________         [in figures] 

(________________________________________________                   )      [in letters] 

 

This Tender and your written acceptance of it shall constitute a binding contract 

between us. We understand that you are not bound to accept the lowest or any Tender 

you receive. We undertake that, in competing for (and, if the award is made to us, in 

executing) the above contract, we will strictly observe the laws against fraud and 

corruption in force in India namely “Prevention of Corruption Act 1988”. 

 

We hereby confirm that this Tender complies with the Tender validity and Earnest 

money deposit required by the Tender documents. 

 

We attach herewith our current income-tax clearance certificate. 

 

Yours faithfully, 

 

 

Authorized Signature: 

Name & Title of Signatory: 

_________________________________________________________________ 

 

Name of Tenderer ______________________________________________ 

 

Address: ---------------------------------------------------------------------- 
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The information to be filled in by the Tenderer hereunder will be used for 

purposes of computing Tender capacity as provided for in Clause 3 of the Instructions to 

Tenderers. This information will not be incorporated in the Contract. 

 

1.1       Constitution or legal status of Tenderer [Attach copy] 

 

Agency in which Registered (with Registration No.) 

_______________________________ (Attach Copy) 

 

Principal place of business: _______________________________ 

 

1.2 Total value of civil engineering 

construction works executed and payments 

received in the last five years (in Rs. 

Lakhs) (Attach Certificate from Chartered 

Accountant) 

2020-21  

2021-22  

2022-23  

2023-24  

2024-25  

 

1.3 Work performed as Prime Contractor (in the same name) on works of similar nature 

during the five years specified in 1.2 above. 
 

Project  

Name 

Name of 

Employer 

Description 

of Work 

Contract 

Number 

Value 

of 

contract 

Rs. 

Lakhs 

Date 

of 

issue 

of 

work 

order 

 

Specified 

period of 

completion 

Actual 

date of 

completion 

Remarks 

explaining 

reasons 

for delay 

in 

completion 

of work 

 

 
1 2 3 4 5 6 7 8 9 

         
 

1.4 Information on works for which Tenders have been submitted and works which are 

yet to be completed as on the date of this Tender. 

 (A) Existing commitments and on-going works: 

Descrip

tion of 

work 

Place 

& 

State 

Contract 

No. & 

Date 

Name & 

address 

of 

Employer 

Val

ue 

of 

cont

ract 

(Rs. 

In 

Lak

hs) 

Stipulated 

period of 

completion 

Value of works 

remaining to be 

completed (Rs. In 

Lakhs) The 

contractor shall 

enclose/ attach all 

the necessary 

certificates duly 

attested by the 

employer 

Anticipated 

date of 

completion 

(1) (2) (3) (4) (5) (6) (7) (8) 

         

 
 
 

               Chief Engineer Electy., 

        Transmission (Operations) Zone, 
                       KPTCL, Hassan. 

 

 



 18 

  

 (B) Works for which Tenders already submitted: 

Description 

of work 

Place 

& 

State 

Name & address 

of Employer 

Estimated 

value of 

works 

(Rs. In 

Lakhs) 

Stipulated 

period of 

completion 

Date 

when 

decision 

is 

expected 

Remarks 

if any 

(1) (2) (3) (4) (5) (6) (7) 

       

 

1.5. Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who 

may provide references if contacted by the Employer. 
  
1.6  Construction equipment owned by the tenderer and equipment proposed to be 

deployed on this contract, if awarded; 

1.7  Reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the last five years; 

1.8  Qualification and experience of the key technical and management personnel in 

permanent employment with the tenderer and those that are proposed to be 

deployed on this contract, if awarded. 

1.9  Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers 

who may provide references if contacted by the Employer. 

1.10  Letter of credit / Bank certificate (from any nationized bank only) to provide 

credit facilities for amount equal to Rs.0.00 lakhs in the following format.  
. 

BANKER’S CERTIFICATE 
 

This is to certify that M/s. …………………………. Is a reputed company with a good 

financial standing. If the contract for this work, namely ………………. (Name of work) 

is awarded to the above firm, we shall be able to provide over draft/ credit facilities to the 

extent of Rs. ……….. to meet the working Capital requirements for executing the above 

contact. 
 

Sd/- 

         Name of Bank, Senior Bank Manager Address: 
 

1.11 Quantities of work executed as prime contractor (in the same name) during last 5-

year period.  
Year Name of 

work 

Name of 

Employer 

Quantity of work performed  Remarks (contract 

reference) 

Masonry RCC Steel  

2020-21       

2021-22       

2022-23       

2023-24       

2024-25       

1.12 Details of EPF, ESI registration, KPWD Registration, TIN & PAN numbers, GST 

Registration 

 

Letter of Acceptance 
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(letter head paper of the Employer) 

________________________[date] 

To: 

________________________________________________________________________

_ [name and address of the Contractor] 

 

Dear Sirs, 

This is to notify you that your Tender dated ____________ for execution of the 

________________________________________________________________________

______________ [name of the contract and identification number, as given in the 

Instructions to Tenderers] for the Contract Price of Rupees ——

___________________________________________________________ 

(_____________) [amount in words and figures], as corrected and modified in 

accordance with the Instructions to Tenderers is hereby accepted by our Agency. 

 

You are hereby requested to furnish Security deposit, in the form detailed in Para 

24.1 of ITT for an amount of Rs. ————— within 20 days of the receipt of this letter 

of acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e. 

up to ............ and sign the contract, failing which action as stated in Para 24.3 of ITT will 

be taken. 

 

Yours faithfully, 

 

Authorized Signature 

Name and Title of Signatory 

Name of Agency 

------------------------------------------------------------------------------------------------------------ 

Issue of Notice to proceed with the work 

(letterhead of the Employer) 

————— (date) 

To 

—————————————— (name and address of the Contractor) 

—————————————— 

—————————————— 

Dear Sirs: 

 

Pursuant to your furnishing the requisite Security deposit as stipulated in ITT 

Clause 24.1 and signing of the contract agreement for the construction of —————— 

a Tender Price of Rs.——————, you are hereby instructed to proceed with the 

execution of the said works in accordance with the contract documents. 

 

Yours faithfully, 

(Signature, name and title of signatory  

authorized to sign on behalf of Employer) 

 
 

                                                                                                     Chief Engineer Electy., 

Transmission (Operations) Zone, 
                                                                                                               KPTCL, Hassan. 

Agreement Form 
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Agreement 

 

This agreement, made the ___________________day of 

______________20_______,between________________________________________________________

___________________________________________________________________[name and address of 

Employer] (hereinafter called “the Employer”) of the one part and 

_____________________________________________________________ 

______________________________________________________[name and address of contractor] 

(hereinafter called “the Contractor”) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute 

______________________________________________________________________________________

______________________________________________________________________________________

_________________________________[ 

name and identification number of Contract] (hereinafter called “the Works”) and the Employer has 

accepted the Tender by the Contractor for the execution and completion of such Works and the remedying 

of any defects therein at a contract price of Rupees............................... 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

1.  In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to, and 

they shall be deemed to form and be read and construed as part of this Agreement. 

2.  In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all aspects with the 

provisions of the Contract. 

3.  The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying the defects wherein the Contract Price or 

such other sum as may become payable under the provisions of the Contract at the times 

and in the manner prescribed by the Contract. 

4.  The following documents shall be deemed to form and be read and construed as part of 

this Agreement, viz: 

i)  Letter of Acceptance; 

ii)  Notice to proceed with the works; 

iii)  Contractor’s Tender; 

iv)  Contract Data; 

v)  Conditions of contract (including Special Conditions of Contract); 

vi)  Specifications; 

vii)  Drawings; 

viii) Bill of Quantities; and 

ix) Any other document listed in the Contract Data as forming part of the contract. 

 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written. 

The Common Seal of _____________________________________________________ 

was hereunto affixed in the presence of: 

Signed, Sealed and Delivered by the said ______________________________________ 

________________________________________________________________________ 

 

in the presence of: 

Binding Signature of Employer _____________________________________________ 

Binding Signature of Contractor _____________________________________________ 

 
SECTION 4: CONDITIONS OF CONTRACT 

 

Table of Contents 

   Page No. 

A.  General  

 1 Definitions   
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A. General 

1.  Definitions 
 

1.1  Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Bold letters are 

used to identify defined terms. 
 

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Tender. 

Compensation events are those defined in Clause 34 hereunder. 

The Completion Date is the date of completion of the Works as certified by the 

Employer in accordance with Sub Clause 38.1. 

The Contract is the contract between the Employer and the Contractor to execute, 

complete and maintain the Works. It consists of the documents listed in Clause 2.3 

below. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The Contractor is a person or corporate body whose Tender to carry out the Works has 

been accepted by the Employer. 

The Contractor's Tender is the completed Tender document submitted by the 

Contractor to the Employer. 

The Contract price is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract. 

Days are calendar days; months are calendar months. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects liability period is the period named in the Contract Data and calculated 

from the Completion Date. 

The Employer is the party who will employ the Contractor to carry out the Works. 

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 

construct the Works. 

The Initial Contract price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the Works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Employer by issuing an 

extension of time. 

Materials are all supplies, including consumables, used by the contractor for 

incorporation in the Works. 

Plant is any integral part of the Works which is to have a mechanical, electrical, 

electronic or chemical or biological function. 

The Site is the area defined as such in the Contract Data. 

Specification means the Specification of the Works included in the Contract and any 

modification or addition made or approved by the Employer. 

The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 

Possession Dates. 
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A Subcontractor is a person or corporate body who has a Contract with the Contractor 

to carry out a part of the work in the Contract which includes work on the Site. 

A Variation is an instruction given by the Employer which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, and turn 

over to the Employer, as defined in the Contract Data. 
 

2.  Interpretation 

2.1  In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Employer will provide instructions clarifying queries about the Conditions of Contract. 
 

2.2  The documents forming the Contract shall be interpreted in the following order of 

priority: 

(1) Agreement 

(2) Letter of Acceptance, notice to proceed with the works 

(3) Contractor’s Tender 

(4) Contract Data 

(5) Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bill of quantities and 

(9) any other document listed in the Contract Data as forming part of the Contract. 
 

3.  Law governing contract 

3.1  The law governing the Contract is the Laws of India supplanted by the Karnataka 

Local Acts. 
 

4.  Employer's decisions 

4.1  Except where otherwise specifically stated, the Employer will decide contractual 

matters between the Employer and the Contractor . 
 

5.  Delegation 

5.1  The Employer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 

Contractor. 

6.  Communications 

6.1  Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 

delivered (in terms of Indian Contract Act). 

7.  Subcontracting 

7.1  The Contractor may subcontract with the approval of the Employer but may not 

assign the Contract without the approval of the Employer in writing. 

Subcontracting does not alter the Contractor's obligations. 

8.  Other Contractors 

8.1  The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer. 
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9.  Personnel 

9.1  The Contractor shall employ the technical personnel (of number and qualifications) as 

may be stipulated by GOK from time to time during the execution of the work. The 

technical staff so employed shall be available at site as may be stipulated by the 

Employer. 
 

9.2  If the Employer asks the Contractor to remove a person who is a member of the 

Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the work 

in the Contract. 
 

10.  Employer’s and Contractor's risks 

10.1  The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 

11.  Employer's risks 

11.1  The Employer is responsible for the excepted risks which are (a) in so far as rebellion, 

riot commotion or disorder or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 
 

12. Contractor’s risks 

12.1  All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 

excepted risks are the responsibility of the Contractor. 
 

13.  Queries about the Contract Data 

13.1  The Employer will clarify queries on the Contract Data. 
 

14.  Contractor to construct the Works 

14.1  The Contractor shall construct the Works in accordance with the Specification and 

Drawings. 
 

15.  The Works to be completed by the Intended Completion Date 

15.1  The Contractor may commence execution of the Works on the Start Date and complete 

them by the Intended Completion Date. 
 

16.  Safety 

16.1  The Contractor shall be responsible for the safety of all activities on the Site. 
 

17.  Discoveries 

17.1  Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site is the property of the Employer. The Contractor is to notify the Employer of such 

discoveries and carry out the Employer's instructions for dealing with them. 
 

18.  Possession of the Site 

18.1  The Employer shall give possession of all parts of the Site to the Contractor. If possession 

of a part is not given by the date stated in the Contract Data the Employer is deemed to 

have delayed the start of the relevant activities and this will be Compensation Event. 
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19.  Access to the Site 

19.1  The Contractor shall allow the Employer and any person authorized by the Employer 

access to the Site, to any place where work in connection with the Contract is being 

carried out or is intended to be carried out and to any place where materials or plant are 

being manufactured / fabricated / assembled for the works. 
 

20.  Instructions 

20.1  The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located. 
 

B. Time Control 
 

21.  Program 

21.1  Within the time stated in the Contract Data the Contractor shall submit to the Employer 

for approval a Program showing the general methods, arrangements, order, and timing for 

all the activities in the Works. 
 

21.2  The Employer's approval of the Program shall not alter the Contractor's obligations. The 

Contractor may revise the Program and submit it to the Employer again at any time. A 

revised Program is to show the effect of Variations and Compensation Events. 
 

22.  Extension of the Intended Completion Date 

22.1  The Employer shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be achieved 

by the Intended Completion Date. 
 

22.2  The Employer shall decide whether and by how much to extend the Intended Completion 

Date within 21 days of the Contractor asking the Employer for a decision upon the effect 

of a Compensation Event or Variation and submitting full supporting information. 
 

23.  Delays ordered by the Employer 

23.1  The Employer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 

24.  Management meetings 

24.1  The Employer may require the Contractor to attend a management meeting. The business 

of a management meeting shall be to review the progress achieved and the plans for 

remaining work. 
 

24.2  The responsibility of the parties for actions to be taken is to be decided by the Employer 

either at the management meeting or after the management meeting and stated in writing 

to be distributed to all who attended the meeting. 
 

C. Quality Control 
 

25.  Identifying defects 

25.1  The Employer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The 

Employer may instruct the Contractor to search for a Defect and to uncover and test any 

work that the Employer considers may have a Defect 
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26.  Tests 

26.1  If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no Defect 

the test shall be a Compensation Event. 
 

27.  Correction of defects 

27.1  The Employer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and is defined in the 

Contract Data. The Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 
 

27.2  Every time notice of a Defect is given; the Contractor shall correct the notified 

Defect within the length of time specified by the Employer’s notice. 
 

28.  Uncorrected defects 

28.1  If the Contractor has not corrected a Defect within the time specified in the 

Employer’s notice, the Employer will assess the cost of having the Defect 

corrected, and the Contractor will pay this amount. 
 

D. Cost Control 
 

29.  Bill of Quantities (BOQ) 

29.1  The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 
 

29.2  The BOQ is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the BOQ for each item. 
 

30.  Variations 

30.1  The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the work by 

him 

(a) Increase or decrease of any item of work included in the Bill of Quantities 

(BOQ); 

(b) Omit any item of work; 

(c) Change the character or quality or kind of any item of work; 

(d) Change the levels, lines, positions and dimensions of any part of the work; 

(e) Execute additional items of work of any kind necessary for the completion of 

the works; and 

(f) Change in any specified sequence, methods or timing of construction of any 

part of the work. 
 

30.2  The Contractor shall be bound to carry out the work in accordance with any 

instructions in this connection, which may be given to him in writing by the 

Employer and such alteration shall not vitiate or invalidate the contract. 

 

 

 
                                                                                                                  Chief Engineer Electy., 

Transmission (Operations) Zone, 
                                                                                                               KPTCL, Hassan. 



 27 

30.3  Variations shall not be made by the Contractor without an order in writing by the 

Employer, provided that no order in writing shall be required for increase or 

decrease in the quantity of an item appearing in the BOQ so long as the work 

executed conforms to the approved drawings. 

 

30.4  The Contractor shall promptly request in writing the Employer to confirm verbal 

orders and if no such confirmation is received within 15 days of request, it shall 

be deemed to be an order in writing by the Employer. 

 

31.  Payments for Variations 

31.1  Payment for increase in the quantities of an item in the BOQ up to 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the 

Contractor. 

 

31.2  For quantities in excess of 125% of the tendered quantity of an item as given in 

the BOQ, the Contractor shall be paid at the rate entered in or derived from, in the 

Schedule of Rates (applicable for the area of the work and current at the time of 

award of contract) plus or minus the overall percentage of the original tendered 

rates over the current Schedule of Rates prevalent at the time of award of contract. 

 

31.3  If there is no rate for the additional, substituted or altered item of the work in the 

BOQ, efforts would be made to derive the rates from those given in the BOQ or 

the Schedule of Rates (applicable for the area of the work and current at the time 

of award of contract) and if found feasible the payment would be made at the 

derived rate for the item plus or minus the overall percentage of the original 

tendered rates over the current Schedule of Rates prevalent at the time of award of 

contract 

 

31.4  If the rates for additional, substituted or altered item of work cannot be 

determined either as at 31.1, 31.2 or 31.3 above, the Contractor shall be requested 

to submit his quotation for the items supported by analysis of the rate or rates 

claimed, within 7 days. 

 

31.5  If the Contractor's quotation is determined unreasonable, the Employer may order 

the Variation and make a change to the Contract Price which shall be based on 

Employer’s own forecast of the effects of the Variation on the Contractor's costs. 

 

31.6  If the Employer decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the work, no quotation 

shall be given and the Variation shall be treated as a Compensation Event. 

 

31.7  Under no circumstances the Contractor shall suspend the work on the plea of non-

settlement of rates for items falling under this Clause. 
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32.  Submission of bills for payment 

32.1  The Contractor shall submit to the Employer monthly bills of the value of the 

work completed less the cumulative amount paid previously. 
 

32.2  The Employer shall check the Contractor's bill and determine the value of the 

work executed which shall comprise of (i) value of the quantities of the items in 

the BOQ completed and (ii) valuation of Variations and Compensation Events. 

 

32.3  The Employer may exclude any item paid in a previous bill or reduce the 

proportion of any item previously paid in the light of later information. 
 

33.  Payments 

33.1  Payments shall be adjusted for deductions for retention, other recoveries in terms 

of the contract and taxes, at source, as applicable under the law. The Employer 

shall pay the Contractor the within 60 days of submission of bill. KPTCL has to 

deduct the royalty charges from the bills of contractors and to remit the royalty 

charges to the Mines and Geology Department, Govt. of Karnataka. Hence the 

contractors have to procure quarry materials from quarries approved by the Mines 

and Geology Department, Govt. of Karnataka, and to obtain the necessary 

challans regarding supply of quarry materials and to produce the same along with 

bill for payment. Or else the contractors have to pay five times of the royalty 

charges along with 30% of DMF and the same will be remitted to the Mines and 

Geology Department, Govt. of Karnataka. 
 

33.2  Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 
 

34.  Compensation events 

34.1  The following are Compensation events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Contract Data. 

(b) The Employer orders a delay or does not issue drawings, specifications or 

instructions required for execution of works on time. 

(c) The Employer instructs the Contractor to uncover or to carry out additional 

tests upon work which is then found to have no Defects. 

(d) The Employer gives an instruction for dealing with an unforeseen condition, 

caused by the Employer, or additional work required for safety or other reasons. 

(e) The effect on the Contractor of any of the Employer’s Risks. 

(f) The Employer unreasonably delays issuing a Certificate of Completion. 

(g) Other Compensation Events listed in the Contract Data or mentioned in the 

Contract. 

34.2  If a Compensation Event would cause additional cost or would prevent the work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date is extended. The Employer shall 

decide whether and by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date shall be extended. 
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34.3  As soon as information demonstrating the effect of each Compensation event 

upon the Contractor's forecast cost has been provided by the Contractor, it is to be 

assessed by the Employer and the Contract Price shall be adjusted accordingly. If 

the Contractor's forecast is deemed unreasonable, the Employer shall adjust the 

Contract Price based on Employer’s own forecast. The Employer will assume that 

the Contractor will react competently and promptly to the event. 

34.4  The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor not having given early warning or not 

having cooperated with the Employer. 

35.  Tax 

35.1  The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other 

taxes that the Contractor will have to pay for the performance of this Contract. The 

Employer will perform such duties in regard to the deduction of such taxes at source as 

per applicable law. 
 

36.  Liquidated damages 

36.1  The Contractor shall pay liquidated damages to the Employer at the rate per day stated in 

the Contract Data for each day that the Completion Date is later than the Intended 

Completion Date. The total amount of liquidated damages shall not exceed the amount 

defined in the Contract Data. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages does not affect the 

Contractor's liabilities. 
 

36.2  If the Intended Completion Date is extended after liquidated damages have been paid, the 

Employer shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment of bill. 
 

37.  Cost of repairs 

37.1  Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 

or omissions. 

E. Finishing the Contract 

38.  Completion 

38.1  The Contractor shall request the Employer to issue a Certificate of Completion of the 

Works and the Employer will do so upon deciding that the Work is completed. 
 

39.  Taking over 

39.1  The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion. 
 

40.  Final account 

40.1  The Contractor shall supply to the Employer a detailed account of the total amount that 

the Contractor considers payable under the Contract before the end of the Defects 

Liability Period. The Employer shall issue a Defect Liability Certificate and certify any 

final payment that is due to the Contractor within 90 days of receiving the Contractor's 

account if it is correct and complete. If it is not, the Employer shall issue within 90 days a 

schedule that states the scope of the corrections or additions that are necessary. If the 

Final Account is still unsatisfactory after it has been resubmitted, the Employer shall 

decide on the amount payable to the Contractor and make payment within 60 days of 

receiving the Contractor’s revised account. 
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41.  As built drawings 

41.1  If “as built” Drawings16 are required, the Contractor shall supply them by the dates 

stated in the Contract Data. 
 

41.2  If the Contractor does not supply the Drawings by the dates stated in the Contract Data, 

or they do not receive the Employer’s approval, the Employer shall withhold the amount 

stated in the Contract Data from payments due to the Contractor. 

 

42.  Termination 

42.1  The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 
 

42.2  Fundamental breaches of Contract include, but shall not be limited to the following: 

(a) The Contractor stops work for 45 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Employer; 

(b) The Employer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 60 days; 

(c) The Contractor becomes bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

(d) A payment due to the Contractor is not paid by the Employer within 90 days of the 

date of the submission of the Bill by Contractor; 

(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Employer; 

(f) The Contractor does not maintain a security which is required; 

(g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract data; 

and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in the executing the Contract. For the purpose of 

this paragraph: “corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the procurement process or 

in contract execution. “Fraudulent practice” means a misrepresentation of facts in order 

to influence a procurement process or the execution of a contract to the detriment of the 

Borrower, and includes collusive practice among Tenderers (prior to or after Tender 

submission) designed to establish Tender prices at artificial noncompetitive levels and to 

deprive the Borrower of the benefits of free and open competition.” 

(i) The contractor shall submit a request for condonation of delay if any within 

12(twelve) months from the date of completion of the work with valid reasons and 

documentary proof. In case no request for condonation of delay is made by the contractor 

within a period of 12 (twelve) months, the penalty amount shall be transferred to 

miscellaneous income immediately after completion of such period. One any penalty 

amount is transferred to miscellaneous income account, it shall under no circumstances 

be considered for refund. (Order No.KPTCL/B19/1672/91-92 dtd.11.07.2017) 
 

42.3  When either party to the Contract gives notice of a breach of contract to the Employer for 

a cause other than those listed under Sub Clause 42.2 above, the Employer shall decide 

whether the breach is fundamental or not. 
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42.4  Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

42.5  If the Contract is terminated the Contractor shall stop work immediately, make the Site 

safe and secure and leave the Site as soon as reasonably possible. 

 

43.  Payment upon Termination 

43.1  If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Employer shall prepare bill for the value of the work done less advance 

payments received up to the date of the bill, less other recoveries due in terms of the 

contract, less taxes due to be deducted at source as per applicable law and less the 

percentage to apply to the work not completed as indicated in the Contract Data. 

Additional Liquidated Damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor the difference shall be a debt payable to the 

Employer. 

 

43.2  If the Contract is terminated at the Employer's convenience or because of a fundamental 

breach of Contract by the Employer, the Employer shall prepare bill for the value of the 

work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of the certificate, 

less other recoveries due in terms of the contract, and less taxes due to be deducted at 

source as per applicable law and make payment accordingly. 

 

44.  Property 

44.1  All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to 

be the property of the Employer, if the Contract is terminated because of a contractor’s 

default. 

 

45.  Release from performance 

45.1  If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it 

and for any work carried out afterwards to which commitment was made. 

 

F.  Special Conditions of Contract 

 

1.  Labour: 
The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their 

payment, housing, feeding and transport.  

 
The Contractor shall, if required by the Employer, deliver to the Employer a return in 

detail, in such form and at such intervals as the Employer may prescribe, showing the 

staff and the numbers of the several classes of labour from time to time employed by the 

Contractor on the Site and such other information as the Employer may require. 
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Compliance with labour regulations: 

During continuance of the contract, the Contractor and his sub contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or 

local authority and any other labour law (including rules), regulations, bye laws 

that may be passed or notification that may be issued under any labour law in 

future either by the State or the Central Government or the local authority. The 

Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules made there under, regulations or 

notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, Employer shall have the right to deduct any money due to the 

Contractor including his amount of security deposit. The Employer shall also have 

right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer. 

 

The employees of the Contractor and the Sub-Contractor in no case shall be 

treated as the employees of the Employer at any point of time. 

 

3.  Protection of Environment: 

The contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the 

public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. During continuance of the contract, the 

contractor and his sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, 

notifications and bye-laws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that 

may be issued in this respect in future by the State or Central Government or the 

local authority. 

[Add other Clauses specific to the work for which tenders are invited.] 
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SECTION 5: CONTRACT DATA 

 

Items marked "N/A" do not apply in this Contract. 

The following documents are also part of the Contract:   Clause Reference 

The Employer is: 
Name: Chief Engineer Electy ___________________________    [1.1] 

Address:Transmission (Operations) Zone, KPTCL, Hassan. 

Name of authorized Representative :Chief Engineer Electy 

The name and identification number of the Contract is 

KPTCL/2025-26/BD/WORK_INDENT3404& Repair and Maintenance to control room building 

110/11kV at Singatagere sub-station, Kaduru taluk, Chikkamagaluru district 
[insert name and number as indicated in the Invitation for Tenders].   [1.1] 

The Works consist of --------------------------------------------------------------- 

[brief summary, including relationship to other contracts under the Project]. 

The start date shall be the date of issue of notice to proceed with the work.   [1.1] 

The Intended Completion Date for the whole 

of the Works is 2 months(Excluding monsoon)----------------------------           [15, 22] 

The following documents also form part of the Contract: [2.2] 

______________________________________________________ 

______________________________________________________ 

______________________________________________________ 

The Site Possession Date is:         [18] 

The Site is located at Hassan______________________________________  

 [1.1] 

and is defined in drawings nos. ______________________________ 

_______________________________________________________ 

The Defects Liability Period is 6 months      [27] 

 

The liquidated damages for the whole of the works are 

Rs. 0.1% per day (amount) per day      [36] 

The maximum amount of liquidated damages for the whole of the works   [36] 

is ten percent of final contract price. 

The date by which “as-built” 21drawings (in scale …) in 2 sets are required is within 30 

days of issue of certificate of completion ..       [41] 

The amount to be withheld for failing to supply “as built”22 drawings by the date 

required is Rs. _______________________________________    [41] 

The following events shall also be fundamental breach of the contract:   [42.2] 

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. 

The percentage to apply to the value of the work not completed representing the 

Employer's additional cost for completing the Works shall be 30percent   [43.1] 

. 
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SECTION 6: SPECIFICATIONS 

 

 

 

 

 

 

 

 

 

 

 

 

---As detailed in sanctioned estimate, tender schedule and comparative statement--- 
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SECTION 7: DRAWINGS 
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SECTION 8: BILL OF QUANTITIES 

Sl. 
No. 

Description of item Unit  Qty 

Rate (In 
figures and 
in words) 

(Rs.) 

Amount (Rs.) 

-----As detailed in sanctioned estimate, tender schedule and comparative statement------ 

 

 

Total Tender Price (in figures) 

(in words) 

 

Note: 

(1) Item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices in the 

Bill of Quantities (refer: ITB Clause 7.2 and CC Clause 33.2). 

(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 

(3) Where there is a discrepancy between the rate in figures and words, the rates in words 

will govern. [ITB Clause 19.1(a)] 

(4) Where there is a discrepancy between the unit rate and the line-item total resulting 

from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB Clause 

19.1 (b)] 

 

K/W – 1 Works /Open tenders/Item rate/ Less than Rs. 4.94 lakhs 
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