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Executive Engineer  
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TENDERS FOR THE WORK OF 

 
Name of the work with Indent No. : Development of Garden and Laying Paver 

Blocks in Yalparatti Inspection Bunglow & 
Other works.  
(KNNL/2026-27/OW/WORK_INDENT 4576) 

 
 
 

TENDER REFERENCE : No-             date: 17.06.2026 

PERIOD OF SALE OF TENDER 
DOCUMENT 

: 20.06.2026 to 29.06.2026 

LAST DATE FOR SALE OF TENDER 
DOCUMENT 

: 25.06.2026. 
 

LAST DATE AND TIME FOR  RECEIPT OF 
TENDERS 

: 29.06.2026 
 

TIME AND DATE OF OPENING OF 
TENDERS 

: 01.07.2026 
 

PLACE OF OPENING OF TENDERS : KPP portal of Executive Engineer, 
KNNL GLBC Division No. 1 Ghataprabha.. 
 

ADDRESS FOR COMMUNICATION : Office of the Executive Engineer, 
KNNL GLBC Division No. 1 Ghataprabha.. 
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SECTION 1: INVITATION FOR TENDERS (IFT)  
 

IFT No.:        Date:      
                           
1. The Executive Engineer KNNL GLBC Division No. 1 Ghataprabha invites tenders from 
eligible tenderers, for the construction of works detailed in the Table below. The tenderers may 
submit tenders for any or all of the works given in the Table Tenderers are advised to note the 
minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for 
award of the Contract 
 
2. Tender documents may be downloaded from Karnataka Public Procurement Portal (KPP 
Portal). Visit website: https://kppp.karnataka.gov.in/tender/tender-stepper/index under login 
for Contractors: 
 

 
 
After login to Contractors, Please scroll down to the right side bottom to see List of Tenders, 
Please click there to find the details of NIT and download copy of the tender.  The tender can be 
downloaded in the portal as per prescribed date and time published in the portal. Only Interested   
Contractors who wish to participate should remit online transaction fee for tender after 
registering in the portal. The transaction fee is non-refundable if you wish to participate. 
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3. Tenders must be accompanied by earnest money deposit which will be paid online 
through KPP Portal. 
 
4. Tenders must be electronically submitted (on-line through internet) within the date and 
time published in KPP Portal. Tenders will be opened at prescribed time and date in the KPP 
Portal in the presence of the Tenderers who wish to attend at the Office of the Executive Engineer 
KNNL GLBC Division No. 1 Ghataprabha.. 
 
5. Other details can be seen in the tender documents.  

 
 
 

TABLE 
 

Pac
kag
e 

No. 

Name of work 

Approximate 
value 

of work (₹ in 
lakhs) 

 

Earnest 
Money 
Deposit 

(₹) 

Eligibility of  
Contractor 

Period of 
completion 

Remarks 

1 Development of Garden and 
Laying Paver Blocks in 
Yalparatti Inspection 
Bunglow & Other works. 
(Indent No- KNNL/2026-
27/OW/WORK_INDENT 4576) 

16.94 42,400/- KPWD Class 
– IV & above 

 

03 
months 

- 
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SECTION2: INSTRUCTIONS TO TENDERERS (ITT) 
 

Table of Clauses  
 
A. General                                                                                       Page No.  

1. Scope of Tender                                                                                                               

2. Eligible Tenderers                                                                                                             

3. Qualification of the Tenderer          

   

B. Tender Documents  

4. Content of Tender documents       

5. Amendment of Tender documents   

      

C. Preparation of Tenders  

6. Documents comprising the Tender          

7. Tender prices                                                                                                                     

8. Tender validity                                                                                                                   

9. Earnest money deposit                                     

10. Format and signing of Tender                                                                                             

D. Submission of Tenders  

11 Sealing and marking of Tenders                                                                                          

12 Deadline for submission of Tenders                                                                                    

13 Late Tenders                                                                                                                        

14 Modification and Withdrawal of Tenders                                                                           

E. Tender opening and evaluation  

15. Tender Opening  

16. Process to be confidential                                                                                                   

17. Clarification of Tenders                                                                                                      

18. Examination of Tenders and determination of responsiveness 

19. Correction of errors                                                                                                            

20. Evaluation and comparison of Tenders    

      

F. Award of contract  

21. Award criteria                                                                                                                    

22 Employer’s right to accept any Tender and to reject any or all Tenders                            

23. Notification of award and signing of Agreement                                                              

24. Security deposit      

25. Corrupt or Fraudulent practices                        
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A. General 

1. Scope of Tender  
 
1.1 The Executive Engineer, KNNL GLBC Division No. 1 Ghataprabha. (Referred to as 

Employer in these documents) invites tenders following eligible Tenderers, for the 
construction of works (as defined in these documents and referred to as "the works") 
detailed in the Table given in the Invitation for Tenders (IFT). The Tenderers may submit 
tenders for any or all of the works detailed in the table given in IFT. 

 
2. Eligible Tenderers  
2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent 

practices issued by the Government of Karnataka  
2.2 Tenders from Joint ventures are not acceptable. 
 
3. Tender Capacity:  
 
3.1 Eligible Tenderers will be qualified only if their available tender capacity is more than the 

total tender value. The available tender capacity will be calculated as under:. 
 

Assessed available tender capacity = ( A*N*2.5 - B ) 
Where 

A = Maximum value of civil engineering works executed in any one year during the last five 
years (Updated to FY in which the tenders are invited price level)  

N = Number of years prescribed for completion of the works for which Tenders are invited.  

B = Value, at FY in which the tenders are invited price level, of existing commitments and 
on-going works to be completed during the next 03 months 

Note:  The statements showing the value of existing commitments and on-going works  as well 
as the stipulated period of completion remaining for each of the works listed should be 
countersigned by the Employer in charge, not below the rank of an Executive Engineer 
or equivalent.   

3.2      Even though the Tenderers meet the above criteria, they are subject to be disqualified if 
they have:  

- made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements; and/or  

- record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; 
and/or  

- participated in the previous Tender for the same work and had quoted unreasonably high 
tender prices and could not furnish rational justification.  

 
B. Tender documents  

4. Content of Tender documents 
 
4.1 The set of tender documents shall have all the Sections given in Page 2: 
4.2 Both the sets should be completed and returned with the tender. 
 
5. Amendment of Tender documents 
 
5.1 Before the deadline for submission of tenders, the Employer may modify the tender 

documents by issuing addenda. 
5.2 Any addendum thus issued shall be part of the tender documents and shall be 

communicated in writing or by cable to all the purchasers of the tender documents. 
5.3 To give prospective tenderers reasonable time in which to take an addendum into account 

in preparing their tenders, the Employer shall extend as necessary the deadline for 
submission of tenders, in accordance with Sub-Clause 12.2 below. 
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C. Preparation of Tenders  

 
6.0 Documents comprising the Tender 
 
6.1     The tender submitted by the Tenderer shall comprise the following: 

(a) The Tender (through KPP Portal- Online only). 
(b) Earnest Money Deposit (Online / E-cash only); 
(c) Priced Bill of Quantities; 
(d) Qualification Information Form and Documents; (Scanned Original copies as specified 

in Section-3 uploaded and same is to be produced during opening of tender) 
and any other materials required to be completed and submitted by tenderers in 
accordance with these instructions. The documents listed under Sections 3, 5 and 8 shall be 
filled in without exception. 

 
7.0 Tender prices 
 
7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Tenderer. 
7.2 The Tenderer shall fill in rates and prices through KPP Portal.  
7.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any 

other cause, shall be included in the rates, prices and total Tender Price submitted by the 
Tenderer expect GST. GST will be paid at applicable rates at the time of payment of RA Bills. 
The increase in GST shall not be paid in the extended period of contract for which the 
contractor is responsible. 

7.4 The rates and prices quoted by the Tenderer shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account. 

 
8.0 Tender validity 
 
8.1 Tenders shall remain valid for a period not less than Ninety days after the deadline date 

for tender submission specified in Clause 12. A tender valid for a shorter period shall be 
rejected by the Employer as non-responsive. 

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the tenderers may extend the period of validity for a specified additional 
period. The request and the tenderers' responses shall be made in writing or by cable. A 
tenderer may refuse the request without forfeiting his earnest money deposit. A tenderer 
agreeing to the request will not be required or permitted to modify his tender, but will be 
required to extend the validity of his earnest money deposit for a period of the extension, 
and in compliance with Clause 9 in all respects. 

 

9.0 Earnest money deposit 
 

9.1 The Tenderer shall furnish, as part of his tender, Earnest Money Deposit (EMD) at the 
following  rates. 

Cost of the work put to tender Percentage  

Up to ₹ 20 Lakhs 2.5 % 
₹ 20 Lakh and above upto ₹ 1 Crore 2.0 % subject to a minimum of ₹ 50,000/-  
₹ 1 Crore and above upto ₹ 10 Crores 1.5 % subject to a minimum of ₹ 2,00,000/-  
₹ 10 Crore and above 1.0 % subject to a minimum of ₹ 15,00,000/-  

Or  
Fixed deposit Receipt (FDR) Subject to following condition. 

1) Maturity date of FDRs issued by the Bank should be beyond the expected date of finalization 
of the tender. 

2) A Control mechanism should be adopted by the tender inviting authority by keeping a 
register for entering the security maturity dates, amount and tender value, status of tender etc. 
to ensure that FDRs and other security instruments do not mature before the expected date of 
finalization of the tender. 

 
                 EMD amount as 2.50% of the estimated cost of the work put to tender  i.e.      
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Part 1 : E-Payment Part 2 : Bank Guarantee Total EMD 

42,400/- - 42,400/- 

The scanned Copy of Bank Guarantee should be uploaded in KPP Portal. The original 
Bank Guarantee should be handed over to the Executive Engineer before the prescribed 
date and time of opening of the Bid 
Note : Mode of payment 
The supplier/contractor can pay the Earnest Money Deposit (EMD) in the KPP portal using 
any of the following payment modes: 
(b) Credit Card  
(c) Direct Debit 
(d) National Electronic Fund Transfer (NEFT) 
(e) Over the Counter (OTC) 
The supplier/contractor’s bid will be evaluated only on confirmation of receipt of the 
payment (EMD) in the Government of Karnataka central pooling a/c held at Axis Bank. EMD 
amount will have to be submitted by the supplier/contractor taking into account the 
following conditions: 
a. EMD will be accepted only in the form of electronic cash (and not through Demand Draft 
or Bank Guarantee) and will be maintained in the Govt.’s central pooling account at Axis 
Bank until the contract is closed. 
 
b. The entire EMD amount for a particular tender has to be paid in a single transaction  

OTC payment procedure : If a contractor/supplier chooses to make payment of EMD/tender 
processing fees Over The Counter (OTC) in any of the designated Axis Bank branches listed 
in KPP Portal (www.eproc.karnataka.gov.in), the contractor/supplier will need to log into 
KPP Portal system, access the tender for which bid is being created and then select the OTC 
option under the payment section and print the Challan shown in that section. The printed 
challan will have the unique bid reference number and the amount to be remitted. Along 
with the challan, contractor can choose to make the payment either in the form of cash or in 
the form of Demand Draft. Cheque payments will not be accepted. The contractor is 
requested to specifically inform the bank officer to input the unique bid reference number 
printed in the challanin the banking software. Upon successful receipt of the payment, the 
bank will provide a 16-digit reference number acknowledging the receipt of payment. This 
16-digit reference number has to be entered by contractor in the payment section of its bid 
as payment confirmation before the bid is submitted (i.e.) as a pre-requisite for bid 
submission.  

NEFT payment procedure: If a contractor/supplier chooses to make payment of EMD/tender 
processing fees using Reserve Bank of India's (RBI) National Electronic Fund Transfer (NEFT) 
system, the contractor/supplier will need to log into KPP Portal system, access the tender 
for which bid is being created and then select the NEFT option under the payment section 
and print the Challan shown in that section. The printed challan will have the unique bid 
reference number, account details of Government of Karnataka and the amount to be 
remitted. The contractor has to submit the printed challan to its bank-branch (NEFT-enabled) 
and request for an account-to-account transfer, wherein the money will get transferred from 
the contractors' bank account to GoK's bank account. The contractor should ensure that 
NEFT transfer instructions are executed and the funds are wired to the Government of 
Karnataka's principal account before the last date for bid submission and preferably 24 
hours before the last date for bid submission. If the contractor's bank transfers/wires the 
money after the last date for bid submission, the contractor's bid will be liable for rejection. 
Upon executing the transfer, the contractor's bank will provide a reference number 
generated by NEFT software as confirmation of transfer, which has to be entered by 
contractor in the payment section of its bid as payment confirmation before the bid is 
submitted (i.e.) as a pre-requisite for bid submission. Also, the account number from which 
the funds were transferred have to be entered in the KPP Portal system as part of its bid.   
The tenderer who wish to make Earnest Money Deposit and Tender processing fee payment 
through Internet Banking facility may do so. The Department is in no way responsible in 
case the money is not deposited in the notified central pooling account held at Axis Bank, 



9 
 
K/W-1 

           
 

           Contractor                                                                             Executive Engineer 
                                                                                        KNNL GLBC Division No.1, Ghataprabha 

within the stipulated period. The name of the account and the account number and other 
details are displayed in the generated challan for the information of the tenderer.  
For details on e-Payment services refer to e-procurement portal for more details on the 
process. 

  
 
 
 
 

Refund of EMD 
Based on the instructions of Tender Accepting Authority (TAA) the EMD amount of the 
unsuccessful bidders will be refunded to the respective Bank 
 

9.2 Instruments having fixed validity issued as earnest money deposit for the tender shall be 
valid for 45 days beyond the validity of the tender. 

9.3 Any tender not accompanied by an acceptable earnest money deposit and not secured as 
indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected by the Employer as non-
responsive. 

9.4 The earnest money deposit of unsuccessful tenderers will be returned within 30 days of 
the end of the tender validity period specified in Sub-Clause 8.1. 

9.5 The earnest money deposit of the successful Tenderer will be discharged when the 
Tenderer has signed the Agreement and furnished the required Performance Security. 

9.6 The earnest money deposit may be forfeited: 
(a) if the Tenderer withdraws the Tender after tender opening during the period of tender 

validity; 
(b) if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 

19; or 
(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time 

limit to 
(i) sign the Agreement; or 
(ii) furnish the required Security deposit 

 
10. Format and signing of Tender 
 
10.1 Tenderer shall submit the Bid electronically before the submission date and time as 

published in IFT in KPP Portal.. 
10.2 Not applicable in case of KPP Portal 
10.3 Not applicable in case of KPP Portal. 
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D. Submission of Tenders  
 

11. Sealing and marking of tenders 
 

11.1 Tenderer shall submit the Bid electronically before the submission date and time. 
11.2 Not applicable in case of KPP Portal 
11.3 Not applicable in case of KPP Portal 
11.4 Not applicable in case of KPP Portal 

 
12. Deadline for submission of the Tenders 
 
12.1 Not applicable in case of KPP Portal. 
12.2 The Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Clause 5, in which case all rights and obligations of the 
Employer and the Tenderers previously subject to the original deadline will then be subject 
to the new deadline. 

 
13. Late Tenders 
13.1 In online KPP Portal system, tenderer shall not be able to submit the bid after the bid 

submission time and date as the icon or the task in the KPP portal will not be available. 
 

14. Modification and Withdrawal of Tenders 
 
14.1 Tenderer has all the time to modify, withdraw and correct or upload any relevant   

document in the portal till Bid submission date and time, as published in the KPP portal. 
14.2 Not applicable in case of KPP Portal. 
14.3 Not applicable in case of KPP Portal. 
14.4 Not applicable in case of KPP Portal. 
14.5 Not applicable in case of KPP Portal. 

 

E. Tender opening and evaluation 
 
15.0     Tender opening 
 
15.1 The Employer will open all the Tenders received (in KPP Portal), including modifications 

made pursuant to Clause 14, in the presence of the Tenderers or their representatives 
who choose to attend at 11.00 hours on the date and the place specified in Clause 12. In 
the event of the specified date of Tender opening being declared a holiday for the Employer, 
the Tenders will be opened at the appointed time and location on the next working day. 

15.2 Not applicable in case of KPP Portal. 
15.3 The Tenderes names, the presence or absence of earnest money deposit (amount, format   

and validity), the submission of qualification information and such other information as          
the Employer may consider appropriate will be announced by the Employer at the         
opening. 

15.4 The Employer shall prepare minutes of the Tender opening, including the information 
disclosed to those present in accordance with Sub-Clause 15.3. 

 
16.0 Process to be confidential 
 
16.1 Information relating to the examination, clarification, evaluation, and comparison of 

Tenders and recommendations for the award of a contract shall not be disclosed to 
Tenderers or any other persons not officially concerned with such process until the award 
to the successful Tenderer has been announced. Any effort by a Tenderer to influence the 
Employer's processing of Tenders or award decisions may result in the rejection of his 
Tender. 
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17.0 Clarification of Tenders 
 
17.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, 

at his discretion, ask any Tenderer for clarification of his Tender, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by cable, 
but no change in the price or substance of the Tender shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered by 
the Employer in the evaluation of the Tenders in accordance with Clause 19. 

17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any matter relating 
to its Tender from the time of the Tender opening to the time the contract is awarded. If 
the Tenderer wishes to bring additional information to the notice of the Employer, it 
should do so in writing. 

17.3 Any effort by the Tenderer to influence the Employer in the Employer’s Tender evaluation, 
Tender comparison or contract award decisions may result in the rejection of the 
Tenderers’ Tender. 

 
18.0 Examination of Tenders and determination of responsiveness 
 
18.1 Prior to the detailed evaluation of Tenders, the Employer will determine whether each 

Tender (a) meets the eligibility criteria defined in Clause 2; (b) has been properly signed; (c) 
is accompanied by the required earnest money deposit and; (d) is substantially responsive 
to the requirements of the Tender documents. 

18.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and 
specifications of the Tender documents, without material deviation or reservation. A 
material deviation or reservation is one (a) which affects in any substantial way the scope, 
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 
with the Tender documents, the Employer's rights or the Tenderer's obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position of other 
Tenderers presenting substantially responsive Tenders. 

18.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

 

19.0     Correction of errors 
19.1 Not applicable in case of KPP Portal. 
19.2 Not applicable in case of KPP Portal. 
 
20.0 Evaluation and comparison of Tenders 
 
20.1 The Employer will evaluate and compare only the Tenders determined to be substantially 

responsive in accordance with Clause 18. 
20.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated 

Tender Price by adjusting the Tender Price as follows: 
(a) making any correction for errors pursuant to Clause 19; and 
(b) making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with Sub Clause 14.5. 
20.3  The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer. Variations, deviations, and alternative offers and other factors which are in excess of 
the requirements of the Tender documents or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Tender evaluation. 

 

F. Award of Contract 
21. Award criteria 

 
21.1 Subject to Clause 23, the Employer will award the Contract to the Tenderer whose Tender 

has been determined to be substantially responsive to the Tender documents and who has 
offered the lowest evaluated Tender Price, provided that such Tenderer has been 
determined to be (a) eligible in accordance with the provisions of Clause 2, and (b) 
qualified in accordance with the provisions of Clause 3. 
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22. Employer's right to accept any Tender and to reject any or all Tenders 
 
22.1 Not with standing Clause 21, the Employer reserves the right to accept or reject any 

Tender, and to cancel the Tender process and reject all Tenders, at any time prior to the 
award of Contract, without thereby incurring any liability to the affected Tenderer or 
Tenderers or any obligation to inform the affected Tenderer or Tenderers of the grounds for 
the Employer's action. 

 
23. Notification of award and signing of Agreement 

 
23.1 The Tenderer whose Tender has been accepted will be notified of the award by the 

Employer prior to expiration of the Tender validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the Conditions of Contract 
called the "Letter of Acceptance") will state the sum that the Employer will pay the 
Contractor in consideration of the execution, completion, and maintenance of the Works 
by the Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
"Contract Price"). 

23.2 The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause 24. 

23.3 The Agreement will incorporate all agreements between the Employer and the successful 
Tenderer. It will be kept ready for signature of the successful Tenderer in the office of 
Employer within 30 days following the notification of award along with the Letter of 
Acceptance. Within 20 days of receipt, the successful Tenderer will sign the Agreement and 
deliver it to the Employer. 

23.4 Upon the furnishing by the successful Tenderer of the Security deposit, the Employer will 
promptly notify the other Tenderers that their Tenders have been unsuccessful. 

 
24. Security deposit 

 
24.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver 

to the Employer a Security deposit in any of the forms given below for an amount 
equivalent to 5% of the Contract price Plus Additional security for unbalanced tenders in 
accordance with clause 25.5 of ITT & Clause 44 of the conditions of contract for all works : 
- Cash or 
- Banker’s cheque/Demand draft,/Pay Order in favour of Executive Engineer KNNL GLBC 

Division No. 1 Ghataprabha. Payable at Ghataprabha, or 
- Specified Small Savings Instruments pledged to Executive Engineer KNNL GLBC Division 

No. 1 Ghataprabha. 
24.2 The security deposit if furnished in cash or demand draft can, if requested, be converted 

to interest bearing securities at the cost of the contractor. 
24.3 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 24.1 

shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
earnest money deposit.                     

 
25. Corrupt or Fraudulent practices 

 
25.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest 

standard of ethics during the procurement and execution of such contracts. In pursuance 
of this policy, GOK : 

a) will reject a proposal for award if it determines that the Tenderer recommended for award 
has engaged in corrupt or fraudulent practices in competing for the contract in question; 

b) will declare a firm ineligible, either indefinitely or for a stated period of time, to be awarded 
a GOK contract if it at any time determines that the firm has engaged in corrupt or 
fraudulent practices in competing for, or in executing, a GOK contract. 

25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the 
Conditions of Contract. 

 
.  
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SECTION 3: FORMS OF TENDER, AND QUALIFICATION INFORMATION 

 

 

TABLE OF FORMS: 
 

- FORM OF TENDER 
 

- QUALIFICATION INFORMATION 
 

- LETTER OF ACCEPTANCE 
 

- NOTICE TO PROCEED WITH THE WORK 
 

- AGREEMENT FORM 
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Form of Tender 
 

Description of the Works:   

 

Tender 

 
To :    
 

 
GENTLEMEN, 

 
We offer to execute the Works described above in accordance with the Conditions of Contract 
accompanying 
this Tender for the Contract Price of Rs. 
  
This Tender and your written acceptance of it shall constitute a binding contract between us. 
We understand that you are not bound to accept the lowest or any Tender you receive. 
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above 
contract, we will strictly observe the laws against fraud and corruption in force in India namely 
“Prevention of Corruption Act 1988”. 
 
We hereby confirm that this Tender complies with the Tender validity and Earnest money 
deposit required by the Tender documents. 
 
We attach herewith our current income-tax clearance certificate. Yours faithfully, 
Authorized Signature: 

 
Name & Title of Signatory:  _________________________________________________________________ 

 

Name of Tenderer :  
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Qualification Information 
 
The information to be filled in by the Tenderer here under will be used for purposes of computing 
Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will 
not be incorporated in the Contract. 
 
1.1 Constitution or legal status of Tenderer    [Attach copy] 
 
 Place of Registration  _______________________________ 
       (Attach Copy) 
 Principal place of business: _______________________________ 
 
1.2 Total value of civil engineering construction    
 works executed and payments received in the last five years    
 (in Rs. Lakhs)1  2021-22_____________ 

2022-23_______________ 

2023-24_______________ 

2024-25_______________ 

2025-26_______________ 

1.3    Work performed as Prime Contractor (in the same name) on works of similar nature over 

during the five years specified in 1.2 above. 

 
Project 
Name 

Name of  
Employer 

Description 
of Work 

Contract 
Number 

Value of 
contract Rs. 

Lakhs 

Date of 
issue of 

work order 

Specified 
period of 

completion 

Actual date 
of 

completion 

Remarks 
explaining 
reasons for 

delay in 
completion 

of work 
1 2 3 4 5 6 7 8 9 

 
1.4 Information on works for which Tenders have been submitted and works which are yet to 

be completed as on the date of this Tender. 
 

 
(A) Existing commitments and ongoing works: 

Description 
of work 

Place & 
State 

Contract 
No& Date 

Name and 
Address of 
Employer 

Value of 
Contract (₹ 

in Lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining 
to be 

completed 
(₹ in Lakhs) 

Anticipated 
date of 

completion 

1 2 3 4 5 6 7 8 

 
 

(B) Works for which Tenders already submitted:  
 

Description 
of work 

Place & 
State 

Name and 
Address of 
Employer 

Estimated 
value of 

works  (₹ in 
Lakhs) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks if 
any 

1 2 3 4 5 6 7 

1.5 Construction equipment owned by the tenderer and equipment proposed to be deployed on 
this contract, if awarded; 

1.6 Reports on the financial standing of the tenderer, such as profit and loss statements and 
auditor’s reports for the last five years; 
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1.7 Qualification and experience of the key technical and management personnel in permanent 

employment with the tenderer and those that are proposed to be deployed  on this contract, if 
awarded. 

1.8.Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may 
provide references if contacted by the Employer. 

1.9 Proposals for subcontracting components of works amounting to more than 20% of the 
contract price [ for each, the qualifications and experience of the identified sub-contractor in 
the relevant fields should be attached.] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



17 
 
K/W-1 

           
 

           Contractor                                                                             Executive Engineer 
                                                                                        KNNL GLBC Division No.1, Ghataprabha 

 

 

Letter of Acceptance 
(letterhead paper of the Employer) 

           ……………….[date] 

To:________________________________  

[Name and  address of the Contractor] 

Dear Sirs, 

 This is to notify you that your Tender dated_______________________for execution of 
the___________ ________________________________________________________________________________ 

[name of the contract and identification number, as given in the Instructions to Tenderers] for 
the Contract Price of Rupees ____________(_________) [amount in words and figures], as corrected 
and modified in accordance with the Instructions to Tenderers is hereby accepted by our Agency. 

You are hereby requested to furnish Security deposit, in the form detailed in Para 24.1 of 
ITT for an amount of Rs._________________ within 20 days of the receipt of this letter of 
acceptance valid up to 30 days from the date of expiry of Defects Liability Period i.e. up to 
_____________________and sign the contract, failing which action as stated 

in Para 24.3 of ITT will be taken. 

Yours faithfully, 
 
 

Authorized Signature 
Name and Title of Signatory  

Name of Agency 

 

 
Issue of Notice to proceed with the work 

(letterhead of the Employer) 

 

To          ______________ (date) 

____________________________ (name and address of the Contractor) 
____________________________ 
____________________________ 
 
Dear Sirs: 
 

Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 
24.1 and signing of the contract agreement for the construction of ______________ a Tender Price 
of ₹._____________, you are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 
 

                      Yours faithfully, 
  

(Signature, name and title of signatory authorized to sign on behalf of Employer) 
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Agreement Form 
 

Agreement 
 

This agreement, made the__________________day of_______________20_______________, 
between________________________________________________________________________________ 
_______________________________________________________________[name and address of 
Employer] 
(hereinafter called “the Employer”) of the one part and _______________________________________ 
____________________________________________________________________________________________ 
___________________________________________________________________________________________ 
____________________________[name and address of contractor] (hereinafter called “the 
Contractor”) of the other part. 
 
Whereas the Employer is desirous that the Contractor execute _______________________________  
____________________________________________________________________________________________ 
_____________________[name and identification number of Contract] (hereinafter called “the 
Works”) and the Employer has accepted the Tender by the Contractor for the execution and 
completion of such Works and the remedying of any defects therein at a contract price of 
Rupees________________________ 
 
NOW THIS AGREEMENT WITNESSETH as follows: 
 
1. In this Agreement, words and expression shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to, and they 
shall be deemed to form and be read and construed as part of this Agreement. 
2. In consideration of the payments to be made by the Employer to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 
complete the Works and remedy any defects therein in conformity in all aspects with the 
provisions of the Contract. 
3. The Employer hereby covenants to pay the Contractor in consideration of the execution 
and completion of the Works and the remedying the defects wherein the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in the 
manner prescribed by the Contract. 
4. The following documents shall be deemed to form and be read and construed as part of 
this Agreement, viz: 
i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Tender; 
iv) Contract Data; 
v) Conditions of contract (including Special Conditions of Contract); 
vi) Specifications; 
vii) Drawings; 
viii) Bill of Quantities; and 
ix) Any other document listed in the Contract Data as forming part of the contract. 
 
In witness whereof the parties thereto have caused this Agreement to be executed the day and 
year first before written. 
 
The Common Seal of ______________________________________________________ 
was hereunto affixed in the presence of: 
Signed, Sealed and Delivered by the said ________________________________________________ 
________________________________________________________________________________________   
 
in the presence of: 
Binding Signature of Employe__________________________________________________________ 
Binding Signature of Contractor __________________________________________________________
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Conditions of Contract 

A. General 
 

1. Definitions 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Bold letters are used to identify defined 
terms. 
 
Bill of Quantities means the priced and completed Bill of Quantities forming part of 
the Tender. 
Compensation events are those defined in Clause 34 hereunder. 
The Completion Date is the date of completion of the Works as certified by the 
Employer in accordance with Sub Clause38.1. 
The Contract is the contract between the Employer and the Contractor to execute, 
complete and maintain the Works. It consists of the documents listed in Clause 2.3 
below. 
The Contract Data defines the documents and other information which comprise the 
Contract. 
The Contractor is a person or corporate body whose Tender to carry out the Works 
has been accepted by the Employer. 
The Contractor's Tender is the completed Tender document submitted by the 
Contractor to the Employer. 
The Contract price is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 
Days are calendar days; months are calendar months. 
A Defect is any part of the Works not completed in accordance with the Contract. 
The Defects liability period is the period named in the Contract Data and calculated 
from the Completion Date. 
The Employer is the party who will employ the Contractor to carry out the Works. 
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site 
to construct the Works. 
The Initial Contract price is the Contract Price listed in the Employer's Letter of 
Acceptance. 
The Intended Completion Date is the date on which it is intended that the Contractor 
shall complete the Works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Employer by issuing an 
extension of time. 
Materials are all supplies, including consumables, used by the contractor for 
incorporation in the Works. 
Plant is any integral part of the Works which is to have a mechanical, electrical, 
electronic or chemical or biological function. 
The Site is the area defined as such in the Contract Data. 
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Employer. 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 
A Subcontractor is a person or corporate body who has a Contract with the Contractor 
to carry out a part of the work in the Contract which includes work on the Site. 
A Variation is an instruction given by the Employer which varies the Works. 
The Works are what the Contract requires the Contractor to construct, install, and 
turn over to the Employer, as defined in the Contract Data. 
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2. Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 
Words have their normal meaning under the language of the Contract unless 
specifically defined. The Employer will provide instructions clarifying queries about the 
Conditions of Contract. 
 The documents forming the Contract shall be interpreted in the following order of 
priority: 
(1) Agreement 
(2) Letter of Acceptance, notice to proceed with the works 
(3) Contractor’s Tender 
(4) Contract Data 
(5) Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bill of quantities and 
(9) any other document listed in the Contract Data as forming part of the Contract. 
 

3. Law governing contract 
 
3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local 

Acts. 
 
4. Employer's decisions 
 
4.1 Except where otherwise specifically stated, the Employer will decide contractual 

matters between the Employer and the Contractor . 
 
5. Delegation 
 
5.1 The Employer may delegate any of his duties and responsibilities to other people after 

notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 
6. Communications 
 
6.1 Communications between parties which are referred to in the conditions are effective 

only when in writing. A notice shall be effective only when it is delivered (in terms of 
Indian Contract Act). 

 
7. Subcontracting 
 
7.1 The Contractor may subcontract with the approval of the Employer but may not assign 

the Contract without the approval of the Employer in writing. Subcontracting does not 
alter the Contractor's obligations. Deleted. 

 
8. Other Contractors 
 
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities, and the Employer. 
 

9. Personnel 
 

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as 
may be stipulated by GOK from time to time during the execution of the work. The 
technical staff so employed shall be available at site as may be stipulated by the 
Employer. 

9.2 If the Employer asks the Contractor to remove a person who is a member of the 
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
work in the Contract. 
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10. Employer’s and Contractor's risks 
 
10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the 

Contractor carries the risks which this Contract states are Contractor’s risks. 
 
11. Employer's risks 
 
11.1 The Employer is responsible for the excepted risks which are (a) in so far as rebellion, 

riot commotion or disorder or (b) a cause due solely to the design of the Works, other 
than the Contractor’s design. 

 
12. Contractor’s risks 
 
12.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than 
the excepted risks are the responsibility of the Contractor. 

 
13. Queries about the Contract Data 
 
13.1 The Employer will clarify queries on the Contract Data. 
 
14. Contractor to construct the Works 
 
14.1 The Contractor shall construct the Works in accordance with the Specification and 

Drawings. 
 
15. The Works to be completed by the Intended Completion Date 
 
15.1 The Contractor may commence execution of the Works on the Start Date and complete 

them by the Intended Completion Date. 
 
16. Safety 
 
16.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
17. Discoveries 
 
17.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site is the property of the Employer. The Contractor is to notify the Employer of 
such discoveries and carry out the Employer's instructions for dealing with them. 

 
18. Possession of the Site 
 
18.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the Employer 
is deemed to have delayed the start of the relevant activities and this will be 
Compensation Event. 

 
19. Access to the Site 
 
19.1 The Contractor shall allow the Employer and any person authorized by the Employer 

access to the Site, to any place where work in connection with the Contract is being 
carried out or is intended to be carried out and to any place where materials or plant 
are being manufactured / fabricated / assembled for the works. 

 
20. Instructions 
 
20.1 The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located. 
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B. Time Control 
21. Program 
 
21.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Employer for approval a Program showing the general methods, arrangements, order, 
and timing for all the activities in the Works. 

21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. 
The Contractor may revise the Program and submit it to the Employer again at any 
time. A revised Program is to show the effect of Variations and Compensation Events. 

 
22 Extension of the Intended Completion Date 
 
22.1 The Employer shall extend the Intended Completion Date if a Compensation Event 

occurs or a Variation is issued which makes it impossible for Completion to be achieved 
by the Intended Completion Date. 

22.2 The Employer shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Employer for a decision 
upon the effect of a Compensation Event or Variation and submitting full supporting 
information. 

 
23 Delays ordered by the Employer 
 
23.1 The Employer may instruct the Contractor to delay the start or progress of any activity 

within the Works. 
 
24 Management meetings 
 
24.1 The Employer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the progress achieved and the 
plans for remaining work. 

24.2 The responsibility of the parties for actions to be taken is to be decided by the 
Employer either at the management meeting or after the management meeting and 
stated in writing to be distributed to all who attended the meeting. 

 
C. Quality Control 

25 Identifying defects 
 
25.1 The Employer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Employer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Employer considers may have a Defect 

 
26 Tests 
 
26.1 If the Employer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it does, 
the Contractor shall pay for the test and any samples. If there is no Defect the test shall 
be a Compensation Event. 

 
27 Correction of defects 
 
27.1 The Employer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and is defined in the Contract Data. 
The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Employer’s notice. 
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28 Uncorrected defects 
 
28.1 If the Contractor has not corrected a Defect within the time specified in the Employer’s 

notice, the Employer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 
 

D.  Cost Control 
29 Bill of Quantities (BOQ) 
 
29.1 The BOQ shall contain items for the construction, installation, testing, and 

commissioning work to be done by the Contractor. 
29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the 

quantity of the work done at the rate in the BOQ for each item 
 
30 Variations 
 
30.1 The Employer shall have power to order the Contractor to do any or all of the 

following as considered necessary or advisable during the progress of the work by him 
(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ); 
(b) Omit any item of work; 
(c) Change the character or quality or kind of any item of work; 
(d) Change the levels, lines, positions and dimensions of any part of the work; 
(e) Execute additional items of work of any kind necessary for the completion of the 

works; and 
(f) Change in any specified sequence, methods or timing of construction of any part of 

the work. 
30.2 The Contractor shall be bound to carry out the work in accordance with any 

instructions in this connection, which may be given to him in writing by the Employer 
and such alteration shall not vitiate or invalidate the contract. 

30.3 Variations shall not be made by the Contractor without an order in writing by the 
Employer, provided that no order in writing shall be required for increase or decrease 
in the quantity of an item appearing in the BOQ so long as the work executed 
conforms to the approved drawings. 

30.4 The Contractor shall promptly request in writing the Employer to confirm verbal 
orders and if no such confirmation is received within 15 days of request, it shall be 
deemed to be an order in writing by the Employer. 

 
31 Payments for Variations 
 
31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that 

provided in the Bill of Quantities shall be made at the rates quoted by the Contractor. 
31.2 For quantities in excess of 125% of the tendered quantity of an item as given in the 

BOQ, the Contractor shall be paid at the rate entered in or derived from in the 
Schedule of Rates (applicable for the area of the work and current at the time of award 
of contract) plus or minus the overall percentage of the original tendered rates over 
the current Schedule of Rates prevalent at the time of award of contract. 

31.3 If there is no rate for the additional, substituted or altered item of the work in the 
BOQ, efforts would be made to derive the rates from those given in the BOQ or the 
Schedule of Rates (applicable for the area of the work and current at the time of 
award of contract) and if found feasible the payment would be made at the derived 
rate for the item plus or minus the overall percentage of the original tendered rates 
over the current Schedule of Rates prevalent at the time of award of contract 

31.4 If the rates for additional, substituted or altered item of work cannot be determined 
either as at 31.1 or 31.2 or 31,3 above, the Contractor shall be requested to submit 
his quotation for the items supported by analysis of the rate or rates claimed, within 7 
days. 

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order the 
Variation and make a change to the Contract Price which shall be based on 
Employer’s own forecast of the effects of the Variation on the Contractor's costs. 

31.6 If the Employer decides that the urgency of varying the work would prevent a 
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quotation being given and considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation Event. 

31.7 Under no circumstances the Contractor shall suspend the work on the plea of non-
settlement of rates for items falling under this Clause. 
 

32 Submission of bills for payment 
 
32.1 The Contractor shall submit to the Employer monthly bills of the value of the work 

completed less the cumulative amount paid previously. 
32.2 The Employer shall check the Contractor's bill and determine the value of the work 

executed which shall comprise of (i) value of the quantities of the items in the BOQ 
completed and (ii) valuation of Variations and Compensation Events. 

32.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of 
any item previously paid in the light of later information. 

 
33 Payments 
 
33.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of 

the contract and taxes, at source, as applicable under the law. The Employer shall pay 
the Contractor depend upon availability of Grants.  

33.2 Items of the Works for which no rate or price has been entered in will not be paid for 
by the Employer and shall be deemed covered by other rates and prices in the 
Contract. 

 

34 Compensation events 
 
34.1 The following are Compensation events unless they are caused by the Contractor: 
(a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Contract Data. 
(b) The Employer orders a delay or does not issue drawings, specifications or instructions 

required for execution of works on time. 
(c) The Employer instructs the Contractor to uncover or to carry out additional tests 

upon work which is then found to have no Defects. 
(d) The Employer gives an instruction for dealing with an unforeseen condition, caused 

by the Employer, or additional work required for safety or other reasons. 
(e) The effect on the Contractor of any of the Employer’s Risks. 
(f) The Employer unreasonably delays issuing a Certificate of Completion. 
(g) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 
34.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date is extended. The Employer shall decide whether 
and by how much the Contract Price shall be increased and whether and by how 
much the Intended Completion Date shall be extended. 

34.3 As soon as information demonstrating the effect of each Compensation event upon 
the Contractor's forecast cost has been provided by the Contractor, it is to be 
assessed by the Employer and the Contract Price shall be adjusted accordingly. If the 
Contractor's forecast is deemed unreasonable, the Employer shall adjust the Contract 
Price based on Employer’s own forecast. The Employer will assume that the 
Contractor will react competently and promptly to the event. 

34.4 The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor not having given early warning or 
not having cooperated with the Employer. 

 

35 Tax 
 
35.1 The rates quoted by the Contractor shall be deemed to be inclusive of all taxes 

excluding GST that the Contractor will have to pay for the performance of this 
Contract. GST will be paid at applicable rates at the time of payment of RA Bills. The 
increase in GST shall not be paid in the extended period of contract for which the 
contractor is responsible. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law 
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36 Liquidated damages 
 
36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 
Intended Completion Date. The total amount of liquidated damages shall not exceed 
the amount defined in the Contract Data. The Employer may deduct liquidated 
damages from payments due to the Contractor. Payment of liquidated damages does 
not affect the Contractor's liabilities. 

36.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Employer shall correct any overpayment of liquidated damages by the Contractor 
by adjusting the next payment of bill. 

 
37 Cost of repairs 
 
37.1 Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's 
acts or omissions. 

 
E. Finishing the Contract 

38 Completion 
 
38.1 The Contractor shall request the Employer to issue a Certificate of Completion of the 

Works and the Employer will do so upon deciding that the Work is completed. 
 
39 Taking over 
 
39.1 The Employer shall take over the Site and the Works within seven days of issuing 

a certificate of Completion. 
 
40 Final account 
 
40.1 The Contractor shall supply to the Employer a detailed account of the total amount 

that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Employer shall issue a Defect Liability Certificate and 
certify any final payment that is due to the Contractor within 90 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Employer shall issue 
within 90 days a schedule that states the scope of the corrections or additions that are 
necessary. If the Final Account is still unsatisfactory after it has been resubmitted, 
the Employer shall decide on the amount payable to the Contractor and make 
payment within 60 days of receiving the Contractor’s revised account. 

 
41 As built drawings 
 
41.1 If “as built” Drawings are required, the Contractor shall supply them by the dates 

stated in the Contract Data. 
41.2 If the Contractor does not supply the Drawings by the dates stated in the Contract 

Data, or they do not receive the Employer’s approval, the Employer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor. 

 

42 Termination 
 

42.1 The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. 

42.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
(a) the Contractor stops work for 45 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Employer; 

(b) the Employer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 60 days; Deleted 
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(c) The Contractor becomes bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

(d) a payment due to the Contractor is not paid by the Employer within 90 days of the 
date of the submission of the Bill by Contractor; Deleted 

(e) the Employer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Employer; 

(f) the Contractor does not maintain a security which is required; 
(g) the Contractor has delayed the completion of works by the number of days for which 

the maximum amount of liquidated damages can be paid as defined in the Contract 
data; and 

(h) if the Contractor, in the judgment of the Employer has engaged in corrupt or 
fraudulent practices in competing for or in the executing the Contract. For the 
purpose of this paragraph : “corrupt practice” means the offering, giving, receiving or 
soliciting of any thing of value to influence the action of a public official in the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in order to influence a procurement process or the 
execution of a contract to the detriment of the Borrower, and includes collusive 
practice among Tenderers (prior to or after Tender submission) designed to establish 
Tender prices at artificial non- competitive levels and to deprive the Borrower of the 
benefits of free and open competition.” 

42.3 When either party to the Contract gives notice of a breach of contract to the Employer 
for a cause other than those listed under Sub Clause 42.2 above, the Employer shall 
decide whether the breach is fundamental or not. 

42.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 
42.5 If the Contract is terminated the Contractor shall stop work immediately, make the 

Site safe and secure and leave the Site as soon as reasonably possible. 
 

43 Payment upon Termination 
 

43.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Employer shall prepare bill for the value of the work done less 
advance payments received up to the date of the bill, less other recoveries due in 
terms of the contract, less taxes due to be deducted at source as per applicable law 
and less the percentage to apply to the work not completed as indicated in the 
Contract Data. Additional Liquidated Damages shall not apply. If the total amount 
due to the Employer exceeds any payment due to the Contractor the difference shall 
be a debt payable to the Employer. 

43.2 If the Contract is terminated at the Employer's convenience or because of a 
fundamental breach of Contract by the Employer, the Employer shall prepare bill for 
the value of the work done, the reasonable cost of removal of Equipment, repatriation 
of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments received up to 
the date of the certificate, less other recoveries due in terms of the contract, and less 
taxes due to be deducted at source as per applicable law and make payment 
accordingly. 

 

44 Property 
 
44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed 

to be the property of the Employer, if the Contract is terminated because of a 
Contractor’s default. 

 
45 Release from performance 
 
45.1 If the Contract is frustrated by any event entirely outside the control of either the 

Employer or the Contractor the Employer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which commitment was made. 
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F. Special Conditions of Contract 
1. Labour : 
 

The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 

 
The Contractor shall, if required by the Employer, deliver to the Employer a return in 
detail, in such form and at such intervals as the Employer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by 
the Contractor on the Site and such other information as the Employer may require. 

2. Compliance with labour regulations : 
 

During continuance of the contract, the Contractor and his sub contractors shall abide 
at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and 
any other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
the Central Government or the local authority. The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by the competent 
authority on account of contravention of any of the provisions of any Act or rules made 
there under, regulations or notifications including amendments. If the Employer is 
caused to pay or reimburse, such amounts as may be necessary to cause or observe, or 
for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, Employer shall have the right to deduct any money due to the Contractor 
including his amount of security deposit. The Employer shall also have right to recover 
from the Contractor any sum required or estimated to be required for making good the 
loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

3. Protection of Environment: 
 

The contractor shall take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others 
resulting from pollution, noise or other causes arising as a consequence of his methods 
of operation. During continuance of the contract, the contractor and his sub-
contractors shall abide at all times by all existing enactments on environmental 
protection and rules made there under, regulations, notifications and bye-laws of the 
State or Central Government, or local authorities and any other law, bye-law, 
regulations that may be passed or notification that may be issued in this respect in 
future by the State or Central Government or the local authority. 

4. Arbitration (Clause 24) 
Deleted  

5. Death of contractor :  
In the case of the death of a contractor after executing the agreement / commencement 
of the work, his legal heir, if an eligible registered contractor and willing, can execute 
and completed the work as the accepted tender rates irrespective of the cost of the 
work. 

6.  The Amount put to tender is Inclusive of GST, Hence the Contractor should quote the     
rates including GST. The increase in GST shall not be paid in the extended period of 
contract for which the contractor is responsible.  

7. The Condition’s of the contract, Bid Document, Design’s and Specification’s are 
published specifically for each works separately in KPP Portal as per Standard Tender 
document 
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8. The Contractor should quote the rates considering prevailing Minimum Wages as per 
Karnataka Minimum Wages act- 1954. In case of quoted rates are less than minimum 
wages will be liable for rejection. 

9. As  per as Royalty charges is concerned, contractor should submit MDPs for each 
material issued from Mines and geology Department, GOK. Otherwise Penalty charges 
will be recovered as per Nigam circular No. 8708 dated: 26.12.2023.    

10. In case of Canal maintenance works, the Contractor should maintain the repairs 
throughout the year as and when required 
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SECTION 5: CONTRACT DATA 

 
Items marked "N/A" do not apply in this Contract. 
 
The following documents are also part of the Contract:                  Clause Reference 
 
The Employer is:  
 
Name: Executive Engineer  [1.1] 
 
Address: KNNL, GLBC, Division no-1 Ghataprabha 
 
Name of authorized Representative: AEE, GLBC, Sub Division no-4 Kudachi 
  
The name and identification number of the Contract is  
Development of Garden and Laying Paver Blocks in Yalparatti Inspection Bunglow & 
Other works. (Indent No- KNNL/2026-27/OW/WORK_INDENT 4576) 
The Works consist of  Repairs and maintenance 

 [brief summary, including relationship to other contracts under the Project]. 
 
The start date shall be the date of issue of notice to proceed with the work. [1.1] 
 
The Intended Completion Date for the whole 
of the Works is 03 months                                                                      [15, 22]  
The following documents also form part of the Contract:  [2.2] 

 

 
The Site Possession Date is: within 3 days from date of work order.     [18] 
 
The Site is located at   Yalparatti Inspection Bunglow 
and is defined in drawings nos._________________________      [1.1] 
 The Defects Liability Period is 365 days        [27] 
 
The liquidated damages for the whole of the works are 
Rs.1515/- (amount) per day [36] 
 
The maximum amount of liquidated damages for the whole of the works [36] 
 is ten percent of final contract price. 
 
The date by which “as-built” drawings (in scale …) in 2 sets are required is within 30 
days of issue of certificate of completion .. [41] 
 
The amount to be withheld for failing to supply “as built” drawings by the date required 
is 
Rs.  [41] 
 
The following events shall also be fundamental breach of the contract : [42.2] 
 
1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC. 
 
The percentage to apply to the value of the work not completed representing the 
Employer's additional cost for completing the Works shall be 30 percent        [43.1] 
. 
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SECTION 6: SPECIFICATIONS  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Uploaded separately in KPP Portal 
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 SECTION 7: DRAWINGS 
 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Uploaded separately in KPP Portal 
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SECTION 8: BILL OF QUANTITIES 

 

    Rate (Rs)  
Sl. No. Description of item 

(with brief 
specification and 
reference to Book of 
specification) 

Quantity Unit In figures In words Amount (Rs) 

 
 
 
 
 
 
 
 
 

Separately Enclosed 

Total Tender Price (in figures) 

(in words) 

 

 
Note: 

 
(1) Item for which no rate or price has been entered in will not be paid for by the 

Employer when executed and shall be deemed covered by the other rates and prices 
in the Bill of Quantities (refer: ITB Clause 7.2 and CC Clause 33.2). 

 
(2) Unit rates and prices shall be quoted by the Tenderer in Indian Rupees. 

 
(3) Where there is a discrepancy between the rate in figures and words, the lower of the 

two will govern. [ITB Clause 19.1(a)] 
 

(4) Where there is a discrepancy between the unit rate and the line item total resulting 
from multiplying the unit rate by quantity, the unit rate quoted shall govern [ITB 
Clause 19.1 (b)] 


