



GOVERNMENT OF KARNATAKA



**KARNATAKA RURAL ROAD DEVELOPMENT AGENCY**

III Floor, Grameenabhivruddhi Bhavana, Ananda Rao Circle, Bangalore -9

Phone No.080-29710021, 29710022, 29710023, 29710024 Fax: 080-29710025

e-mail: [coo.krrda.karbug@gmail.com](mailto:coo.krrda.karbug@gmail.com) Web site: <http://www.krrda.in>

KRRDA/TECH/208/TND/NOT-3/2026-27/ 818

Dated:

15 MAY 2026

***Notice Inviting Tenders (NIT)***

Karnataka Rural Road Development Agency (KRRDA), the Employer, on behalf of Government of KARNATAKA, invites **item rate tenders** in electronic tendering system under **Karnataka Rural Road Improvement Project (KRRIP) - Pragathi Patha – ADB Financed** in the Karnataka state for 163 number of Packages including-routine maintenance for five years, from the eligible contractors registered with Public Works Department, Govt. of KARNATAKA, or non-registered contractors. The non-registered bidders, if declared successful bidder, shall be required to register in appropriate class with Karnataka Public Works Department (KPWD), within three (3) months of contract signing.

The Government of Karnataka has applied financing from the Asian Development Bank (ADB) towards the cost of KRRIP(Pragathi Patha). Part of this financing will be used for payments under the Contract named above. Bidding is open to Bidders from eligible source countries of ADB.

Open competitive bidding will be conducted in accordance with **ADB's Single-Stage: Two-Envelope** procedure and is open to all Bidders from eligible countries as described in the Bidding Documents.

**Name of Works**

<b>Sl No</b>	<b>Division</b>	<b>Package No</b>	<b>Road Name</b>	<b>Indent no</b>	<b>Period of completion</b>	<b>Tender processing fee Including GST (Non-refundable) (Rs.)</b>	<b>Bid security (Rs. in lakh)</b>
1	Bagalkot	ADB-KPP-CIR02-01-04	Improvements to road from (i) Hiremyageri to join T-02 (Road ID-166), (ii) Bommanagi(MDR) to join NH (Road ID-1571) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT450	11 Months	As per KPP portal	16.74
2	Bagalkot	ADB-KPP-CIR02-01-07	Improvements to road from (i) Hosakote to Nandihal upto Taluk Border (Road ID-109), (ii) Malagi to join Baturki SH via Narenur LT1,Narenur LT2 (Road ID-4598) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT451	11 Months	As per KPP portal	14.57
3	Bagalkot	ADB-KPP-CIR02-01-09	Improvements to road from (i) Kalasakoppa to Join Kaladagi MDR (Road ID-16) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT452	11 Months	As per KPP portal	5.45
4	Bagalkot	ADB-KPP-CIR02-01-10	Improvements to road from (i) Sulibhavi Gorjanal Road To Tallikeri (Road ID-2263), (ii) Ilhal To Gorjanal (Road ID-2267) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT453	11 Months	As per KPP portal	9.11
5	Bagalkot	ADB-KPP-CIR02-01-11	Improvements to road from (i) Ilkal To hulageri Upto Taluka Border (Road ID-3247), (ii) Ilkal To Chikkakodagali (Road ID-3407) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT454	11 Months	As per KPP portal	9.00

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
6	Bagalkot	ADB-KPP-CIR02-01-13	Improvements to road from (i) Link road from Jamkhandi-Savalagi road Sanal Santi road via Nyamagoud Vasthi (Road ID-1324), (ii) Tubachi-Badagi road to Tungal interior road (Road ID-4487) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT455	11 Months	As per KPP portal	15.16
7	Bagalkot	ADB-KPP-CIR02-01-15	Improvements to road from (i) Aalagundi BK to Vajjaramatti Halagali MDR (Road ID-1579), (ii) Nagaral To Nagaral Banadavasti (Road ID-2087), (iii) Jeeragal Ingalagi Road to Budni (Road ID-4582) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT456	11 Months	As per KPP portal	17.46
8	Bagalkot	ADB-KPP-CIR02-01-17	Improvements to road from (i) Navalagi -Belagali to join Naragatti (Road ID-2818), (ii) Terdal to Koligudda Road Upto Taluka Border (Road ID-2821), (iii) Kulahalli-Madarkhandi to join SH 53 (Road ID-4607) in Bagalkot PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT457	11 Months	As per KPP portal	15.49

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
9	Ballari	ADB-KPP-CIR03-05-01	Improvements to road from (i) Meenahalli to joladarasi (Road ID-671), (ii) Y Budihal cross road to Y Budihal - Bobbakunta main road via vijayapura camp (Road ID-679), (iii) vanenur to Gududur camp (Road ID-695) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT458	11 Months	As per KPP portal	17.00
10	Ballari	ADB-KPP-CIR03-05-02	Improvements to road from (i)Thirumalanagar camp to Bandihatti via Mangamma camp , Hanuman Nagar, Mundragi,Guggarahatti, aldahalli Belgal cross ( RBHLC Distributory canal and RBHLC Main canal ) (ch: 0.00 to 15.05 km) (Road ID-4749) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT459	11 Months	As per KPP portal	17.20
11	Ballari	ADB-KPP-CIR03-05-03	Improvements to road from (i) Basarakodu to Gududur via allum sumangalamma camp from Ch 4.50Km to 7.62Km (Road ID-810), (ii) Mustagatta to Arjun raj camp via baburao camp (Road ID-825), (iii) Somalapura cross to H Veerapura via Somalapura chitiginahal (Road ID-3367) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT461	11 Months	As per KPP portal	17.50

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
12	Ballari	ADB-KPP-CIR03-05-04	Improvements to road from (i) Bommagatta to Tippanamaradi cross via jigenhalli, Tippanamaradi till kalingeri (Road ID-2765), (ii) Gouripura to D.B.Halli Cross via S Oblapura (Road ID-2968), (iii) yelubench to halemadapura (Road ID-4468), (iv) Yelubench to Taluka Border (Kurugodu road) (Road ID-4925) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT462	11 Months	As per KPP portal	18.30
13	Ballari	ADB-KPP-CIR03-31-01	Improvements to road from (i) SH to Manyara Masalawada Via Basarakodu thanda (Road ID-3366), (ii) Dombarahalli to Kuruvatti Plot (Road ID-4799), (iii) SH to Thumbinakere sanna thanda (Road ID-4911) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT460	11 Months	As per KPP portal	14.00
14	Ballari	ADB-KPP-CIR03-31-02	Improvements to road from (i) Varalahalli to Dashamapura road Via Upparaghatta (Road ID-831), (ii) Hosa Anandadevanahalli to Kechinabandi (Road ID-2109), (iii) Marabbihal Thanda to Narayanadevanakere (Road ID-3446) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT446	11 Months	As per KPP portal	17.75

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
15	Ballari	ADB-KPP-CIR03-31-03	Improvements to road from (i) Badeladuku to Kottur-kudligi Road via DoddaGollarahatti (Road ID-2228), (ii) MB Ayyanahalli to Bhisnahalli cross (Road ID-3434), (iii) Sakalapura Gollarahatti to NH50 (Road ID-3441), (iv) Beeralagudda-Badeladaku road to NH 50 via Morabanahalli (Road ID-3451), (v) Sanklapura to chiratagundu - Koracharahatti road (Road ID-4870) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT447	11 Months	As per KPP portal	17.50
16	Ballari	ADB-KPP-CIR03-31-04	Improvements to road from (i) Malapanagudi thanda to galemmanagudi (Road ID-3378), (ii) Hampi to 76 Venkatapura (Road ID-4446) in Ballari PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT464	11 Months	As per KPP portal	17.50
17	Belagavi	ADB-KPP-CIR02-04-14	Improvements to road from (i)Yelihadalgi (SH-72) to State Border via Adalatti (Road ID-2191), (ii)Darur to Taluka Border (Siddapur) via Aravatagi Vasti (Road ID-3652), (iii)Savadi RC Road to MDR(Athani Jamkhandi Road) (Road ID-4646) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT466	11 Months	As per KPP portal	18.89

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
18	Belagavi	ADB-KPP-CIR02-04-15	Improvements to road from (i)Peeranawadi To Hunchanatti (Road ID-1837), (ii) Yellur to Dhamane (Road ID-5313), (iii) Yellur to Jad Shahapur (Road ID-5314), (iv) Yellur to Majagaon (Road ID-5315) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT468	11 Months	As per KPP portal	13.76
19	Belagavi	ADB-KPP-CIR02-04-16	Improvements to road from (i)Kudremani to Sonoli (Road ID-1850), (ii)Belagundi To Bokanur Upto Shantabai Temple (Road ID-2056), (iii) Rakkaskoppa to belagundi Belavatti (Road ID-4384), (iv)Hulikavi To Badas (Road ID-4857) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT469	11 Months	As per KPP portal	12.44
20	Belagavi	ADB-KPP-CIR02-04-17	Improvements to road from (i) Shindolli to Alarwad via Basavan Kudachi. (Road ID-4828), (ii)Alarwad Shindoli Road To Join Halaga (Road ID-4863), (iii) Kanabaragi To Railway line Road (Road ID-4879) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT470	11 Months	As per KPP portal	7.62

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
21	Belagavi	ADB-KPP-CIR02-04-18	Improvements to road from (i) Ingali to Shedabal via Ganesh Nagar (Road ID-1692), (ii) Kothali to Giragaon Bus stop (Road ID-1693), (iii) Pattankodi village to Join Gavan - M.N. Road via Murarji Desai School (Road ID-4720), (iv) New Ingali to join Manjari-Ingali road (Road ID-4769), (v) Shiragonwadi to Bhoj Cross (Ch. 2.30 to 4.60 Km) (Road ID-4849) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT471	11 Months	As per KPP portal	18.01
22	Belagavi	ADB-KPP-CIR02-04-19	Improvements to road from (i) Hargapurgad to Ankle road (Road ID-1489), (ii) Hukkeri to Hidakal Dam dayke Road Via Yarnal (Road ID-3616), (iii) Solapur to champa Hosur (Road ID-3701), (iv) Kamatnur Ammanagi Road to Amminabhavi Via Naganur tota (Road ID-4337) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT473	11 Months	As per KPP portal	12.21
23	Belagavi	ADB-KPP-CIR02-04-20	Improvements to road from (i)Lokur (NH-548B) To Ugar BK via Turaiwadi (Road ID-2129), (ii)Bevanur to Malabad (SH-31) (Road ID-2132) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT474	11 Months	As per KPP portal	16.78



Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
24	Belagavi	ADB-KPP-CIR02-04-21	Improvements to road from (i)Gudenahatti To Buranaki Cross Road (Road ID-1712), (ii)Kakkeri to Pradnya ashram road (Road ID-1761), (iii)Ganebail To Katagali R (Road ID-4394) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT475	11 Months	As per KPP portal	13.97
25	Belagavi	ADB-KPP-CIR02-04-22	Improvements to road from (i)Yebaratti (SH-53) to Taluka Border (Road ID-1814), (ii) Paramanandwadi to Yelparatti Bangalow (SH-53) (Road ID-2098), (iii) Harugeri to SH-53 via Badanekai Tota (Road ID-2429), (iv) Handigund to Taluka Border (Golbhavi Road) (Road ID-3372) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT477	11 Months	As per KPP portal	18.20
26	Belagavi	ADB-KPP-CIR02-04-23	Improvements to road from (i) Gavan Mane vasti to T-10 (Road ID-1703), (ii) Gajabarwadi Sulakud to T-13 (Road ID-1708), (iii) Jatrati Kamat vasti to Padlihal via Jatrati (Road ID-3686), (iv) Jainwadi to MDR via Bollewadi (Road ID-4197) in Belagavi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT478	11 Months	As per KPP portal	12.11
27	Belagavi	ADB-KPP-CIR02-04-24	Improvements to road from (i) Nagarmunnolli to Join Belakud Kenchanati Road via Managule tota (Road ID-2357), (ii) Itnal to Raibag	KRRDA/2025-26/RD/WORK_INDENT480	11 Months	As per KPP portal	11.24

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
			Nagarmunnolli Road (Road ID-2381), (iii) Old Diggewadi to New Diggewadi (Road ID-4788) in Belagavi PIU - ADB financed.				
28	Bengaluru (Rural)	ADB-KPP-CIR01-02-01	Improvements to road from (i) IVC Road to CTR via Naraganahally, Doddacheemanahally (Road ID-1706) in Bengaluru (Rural) PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT340	11 Months	As per KPP portal	5.65
29	Bengaluru (Rural)	ADB-KPP-CIR01-02-03	Improvements to road from (i) NH 648 to Boochanahalli via Rampura, Bhaktharahalli, Madeshwara (Road ID-2144) in Bengaluru (Rural) PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT341	11 Months	As per KPP portal	11.69
30	Bengaluru (Rural)	ADB-KPP-CIR01-02-05	Improvements to road from (i) SH-35 to Giddappanahally via., Bettahally (Road ID-1717), (ii) MDR Near Arehally to Govindhapura via., Arehally, Dalasagere (Road ID-4578), (iii) Nandagudi - Bylanarasapura MDR to K-Settahally Cross via., Meduru, Siddenahally (Road ID-4579), (iv) Handenahally MDR to S-Narayanakere MDR via Banarahalli (Road ID-5272) in Bengaluru (Rural) PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT342	11 Months	As per KPP portal	17.89

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
31	Bengaluru (Rural)	ADB-KPP-CIR01-28-01	Improvements to road from (i) Bangalore-Mysore Road To Maradevanahalli (Channapatna-Maddur Taluk Border) Via Gandhi Grama, Koluru, Seebanahalli (Road Id-5223), (ii) Bangalore Mysore Road To Dabangunda Via Puttappanadoddi (Road Id-5224), (iii) Vandaraguppe To Channapatna Swm Plant Via Poulidoddi (Road Id-5227) in Bengaluru (Rural) PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT425	11 Months	As per KPP portal	15.41
32	Bengaluru (Rural)	ADB-KPP-CIR01-28-07	Improvements to road from (i) Annahalli To Bidadi - Muduvadi Road Via Paregowdanapalya Shambegowdapalya (Road Id-5085), (ii) Ursu Colony To Kadasikoppa Via Kolliganahalli Santenahalli (Road Id-5089), (iii) Huligondanahalli To Bannikuppe Via Byregowdanavalase (Road Id-5141), (iv) Bidadi Mudawadi Road To Cheeluru Via Chikakalbalu (Road ID-5226) in Bengaluru (Rural) PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT429	11 Months	As per KPP portal	20.62

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
33	Bengaluru (Urban)	ADB-KPP-CIR01-03-02	Improvements to road from (i) Vaderamanchanahalli to Bengaluru South Taluk Border via Nosenuru Gollahalli (Road ID-5214) in Bengaluru (Urban) PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT344	11 Months	As per KPP portal	5.44
34	Bengaluru (Urban)	ADB-KPP-CIR01-03-03	Improvements To Road From (I) Maratipalya To Huskur (Road Id-704), (Ii) Narasipura To Alur (Road Id-710), (Iii) Averahalli Main Road To Lakkenahalli Cross (Road Id-1686), (Iv) Bethanagere To Huskur Main Road Via Doddipalya (Road Id-4070) In Bengaluru (Urban) PIU - ADB Financed.	KRRDA/2025-26/RD/WORK_INDENT345	11 Months	As per KPP portal	10.82

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
35	Bengaluru (Urban)	ADB-KPP-CIR01-03-04	Improvements To Road From (I) Yelachaguppe To Sh-85 (Magadi Main Road) Via Jattipalya (Road Id-726), (Ii) Chunchanaguppe Main Road To Kolor Main Road (Road Id-4218), (Iii) Ganapathihalli Village To Punugamaranahalli Village Junction (Road Id-4220), (Iv) Chandrappa Circle- Unnigere Main Road To Ajjanahalli Via Muddanapalya (Road Id-4268) In Bengaluru (Urban) PIU - ADB Financed.	KRRDA/2025-26/RD/WORK_INDENT346	11 Months	As per KPP portal	12.09
36	Bidar	ADB-KPP-CIR06-06-01	Improvements to road from (i) Jeerga (B) to Shembelli Via Jeerga (K) (Road ID-617), (ii) SH 123 to Bedkunda (Road ID-2270), (iii) Kamalnagar to Murg (K) (Road ID-2271), (iv) Dongoan (M) to Hakkyal via Randiyal (Road ID-2274) in Bidar PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT347	11 Months	As per KPP portal	13.40

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
37	Bidar	ADB-KPP-CIR06-06-02	Improvements to road from (i) Muchlamb to Gadiraipalli (Road ID-564), (ii) Khandala to Anandwadi (Road ID-565), (iii) Belur to Khandala Cross (Road ID-567), (iv) Devnal to NH 752-K via Machnal (Road ID-3294) in Bidar PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT348	11 Months	As per KPP portal	13.80
38	Bidar	ADB-KPP-CIR06-06-03	Improvements to road from (i) Dongapur village to Bhalki cross (Road ID-3157), (ii) Ucha to Warwatti wadi (Road ID-3162), (iii) Srimalli to Alawai (upto MDR) (Road ID-3164), (iv) Halsi (L) to Wagalgaon (Road ID-3751) in Bidar PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT349	11 Months	As per KPP portal	17.00
39	Bidar	ADB-KPP-CIR06-06-05	Improvements to road from (i) CHANGLERA TO UDAMNALLI VIA KARPAKPALI AND POLAKPALI (Road ID-1866), (ii) NIRNA TO BASHIRAPUR (Road ID-3291) in Bidar PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT351	11 Months	As per KPP portal	14.60

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
40	Bidar	ADB-KPP-CIR06-06-06	Improvements to road from (i) FATHIMAPUR TO WALKHINDI - ITGA JUNCTION (BALANCE LENGTH) (Road ID-1294), (ii) Pandergera to MDR (Road ID-3444), (iii) MDR to Rajola Tanda (Road ID-4499) in Bidar PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT352	11 Months	As per KPP portal	11.80
41	Chikkaballapura	ADB-KPP-CIR01-29-01	Improvements to road from (i) Manjunathapura to Taluk Border (Peddapalli Thanda) via Kottampalli-Buddalavaripalli-Chakavelu-Maddireddipalli, Peddapalli Thanda (Road ID-491), (ii) Nh near Paragodu to BB road via Srinivaspura, Karakur (Road ID-4081) in Chikkaballapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT356	11 Months	As per KPP portal	14.88
42	Chikkaballapura	ADB-KPP-CIR01-29-03	Improvements to road from (i) Darbur To Siddaganahalli Via Udagirinallappanahalli Rampatna Vantoor, Nelaganpatna (Road ID-470), (ii) Kondenahalli to Hosahudya via Kadaseganahalli (Road ID-476), (iii) Reddihally to Gangarekaluve MDR via Thalagenahalli (Road ID-5219) in Chikkaballapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT357	11 Months	As per KPP portal	13.98

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
43	Chikkaballapura	ADB-KPP-CIR01-29-07	Improvements to road from (i) Taluk Border to SH via Chickkamallekere via Doddamallekere, Yerragunte (Road ID-398), (ii) NH-234 TO H. Nagasandra via Udamalodu (Road ID-410) in Chikkaballapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT359	11 Months	As per KPP portal	13.09
44	Chikkaballapura	ADB-KPP-CIR01-29-09	Improvements to road from (i) Basavapathna to Ragimakalahalli via Bhaktharahalli (Road ID-113), (ii) SH to Someshwara via Iragappahalli, godiminichenahalli, S.Devaganahalli (Road ID-3182) in Chikkaballapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT360	11 Months	As per KPP portal	13.50
45	Chikkamagaluru	ADB-KPP-CIR08-09-01	Improvements to road from (i) Thippagondanahalli To Chikkadevanooru Via S Bommenehalli and Doddibeerenahalli (Road ID-2456), (ii) Nagenahalli to Gangabasavanahalli via Pillenahalli (Road ID-5258), (iii) Swamykatte road to Hosalli Via Chandrashekarapura and Ketumaranahalli (Road ID-5270) in Chikkamagaluru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT483	11 Months	As per KPP portal	13.88



Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
46	Chikkamagaluru	ADB-KPP-CIR08-09-03	Improvements to road from (i) Madalu To Keresante road(MDR) Via Huligundi and H Hosur (Road ID-3562), (ii) Bantiganahalli to Chikkabasur Road via Siddarahalli (Road ID-3703), (iii) Jignehalli To Gollarahalli via PancheHosahalli (Road ID-3853) in Chikkamagaluru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT484	11 Months	As per KPP portal	14.65
47	Chikkamagaluru	ADB-KPP-CIR08-09-05	Improvements to road from (i) Mugulavalli to Biggadevanahalli via Hejjejenahalli (Road ID-3471), (ii) NH373 to Marle-Kalsapura road via Giddenahalli (Road ID-5351) in Chikkamagaluru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT485	11 Months	As per KPP portal	6.73
48	Chitradurga	ADB-KPP-CIR04-10-01	Improvements to road from (i) K.K.road (Allapura gate) to Junjuragunte via Thimmanahally (Road ID-204), (ii) Nannivala to Taluk Border (Hosakatappanahatty) Via Nakkalarahatty (Road ID-608), (iii) Nannivala to Veeradimmanahalli via Gowdarahatti, Doregalahatty, Varavinarahatty, Bangaradevarahatty, Todlarahatty (Road ID-5325) in Chitradurga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT487	11 Months	As per KPP portal	16.25

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
49	Chitradurga	ADB-KPP-CIR04-10-03	Improvements to road from (i) NH-4 to Hireguntanur - Hosur Road via Laxmisagara, Kodagavalli, Chikkaguntanur (Road ID-1401), (ii) Jodichikkenahally to Jodichikkenahalli G.hatty upto Taluk border (Balengahalli) (Road ID-1786), (iii) Bheemasamudra to Thirumalapura (Taluk Border) via Mavinahalli Basaveshwara Temple (Road ID-2684) in Chitradurga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT488	11 Months	As per KPP portal	16.45
50	Chitradurga	ADB-KPP-CIR04-10-05	Improvements to road from (i) Mallappanahalli to Hulitotlu Via Guilalu (Road ID-1172), (ii) Yaradakatte to Metikurke Bovi Colony (Road ID-2671), (iii) Dharmapura-Khanajanahally Road to Hosakere Palya via Bettagondanahally (Road ID-4110) in Chitradurga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT489	11 Months	As per KPP portal	17.20
51	Chitradurga	ADB-KPP-CIR04-10-07	Improvements to road from (i) Kumaranahally to Kereyagalahalli (Road ID-1607), (ii) Malasinganahally to T Yemmeganuru via Amte (Road ID-1610) in Chitradurga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT490	11 Months	As per KPP portal	11.90

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
52	Chitradurga	ADB-KPP-CIR04-10-09	Improvements to road from (i) Kantapura-Kodihally Road to Hulukatte via Kamsagara, Mudlabovihatty, Devarahatty, Yellabovihatty Veeravanagathihalli, (Road ID-1862), (ii) Arehalli to Sanna Thippenahalli via M Gollarahatti Mathodu & Thippenahalli (Road ID-2162), (iii) Srirampura to Kadavanagere vajra via Sadarahalli, Arenahalli Chikkaullenahalli (Road ID-2163), (iv) Srirampura- Neralekere Road to Kalanayakanahatty via garimbeelu (Road ID-3040) in Chitradurga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT491	11 Months	As per KPP portal	17.55
53	Dakshina Kannada	ADB-KPP-CIR08-11-02	Improvements to road from (i) Bhatrakodi Pdamale Paldane saripalla (Road ID-1211) in Dakshina Kannada PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT493	11 Months	As per KPP portal	1.78
54	Dakshina Kannada	ADB-KPP-CIR08-11-03	Improvements to road from (i) Haleyangadi Kadike Bandaramane to Hoigegudde Padupanamburu (Road ID-1392) in Dakshina Kannada PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT494	11 Months	As per KPP portal	4.55

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
55	Dakshina Kannada	ADB-KPP-CIR08-18-01	Improvements to road from (i) Marur to Hebbale (Road ID-5047), (ii) 6th Hosakote to Andanipura (Road ID-5058) in Dakshina Kannada PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT503	11 Months	As per KPP portal	6.88
56	Davanagere	ADB-KPP-CIR04-12-01	Improvements to road from (i) SH near Bilahalli cross to Bussenahalli via Bilahalli (Road ID-606), (ii) MDR Near Mantraghatta To Ittige (Road ID-4736), (iii) Santhebennur to Medikere via Medikere AK colony (Road ID-4844), (iv) Bussenahalli to Hosabhanihatti (Road ID-5298) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT495	11 Months	As per KPP portal	15.65
57	Davanagere	ADB-KPP-CIR04-12-03	Improvements to road from (i) Putganal to Malagondanahalli (Road ID-2826), (ii) Bethur to Kadajji (Road ID-2827), (iii) Doddabbajjihalli to Taluk border (Jambulinganahalli) via Badinayakanahattithanda (Road ID-2829), (iv) Chikkabudihal to Amruthanagara via B. Kalapanahalli (Road ID-2830) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT496	11 Months	As per KPP portal	17.60

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
58	Davanagere	ADB-KPP-CIR04-12-05	Improvements to road from (i) SH near Kukkawada to MDR near Yaravanagthi halli camp via Giriyapura, Kalkere, kalkere camp (Road ID-2809), (ii) Thurchgatta To K.Bullapura via ,HosaBullapura (Road ID-2810), (iii) SH near Hadadi to Durgambikacamp via HosaBisleri,HaleBisleri (Road ID-2823) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT497	11 Months	As per KPP portal	17.60
59	Davanagere	ADB-KPP-CIR04-12-07	Improvements to road from (i) Kanavi thanda to Kunchuru (Road ID-536), (ii) Adavihalli to Hosa obalapura via Thippanayakanahalli (Road ID-758), (iii) Nandibevoor to Nandibevoor thanda (Road ID-2756) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT498	11 Months	As per KPP portal	13.90
60	Davanagere	ADB-KPP-CIR04-12-09	Improvements to road from (i) MDR near Bhanuvalli to MDR near Ramathirtha (Road ID-751), (ii) MDR near Devarabelakere to MDR near Salakatte via Kadlegondi,Salakatte camp (Road ID-759) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT499	11 Months	As per KPP portal	15.95

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
61	Davanagere	ADB-KPP-CIR04-12-11	Improvements to road from (i) Nelahonne Thanda MDR to Nelahonne Andra camp Via Nelahonne (Road ID-800), (ii) Kotemallur MDR to Chikkagonigere MDR Via Vijayapura (Road ID-4773), (iii) Nyamathi MDR to Danahalli Koracharacolony MDR, via Danahalli (Road ID-4778), (iv) Hanumanahalli to Taluk border(Kanchugharanahalli MDR) via Hosa Hanumanahalli (Road ID-4862) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT500	11 Months	As per KPP portal	16.00
62	Davanagere	ADB-KPP-CIR04-12-15	Improvements to road from (i) NH 48 Near Mallashettihalli To Vaderahalli via Karilakkenahalli,Bullapura,Echghatta (Road ID-4914), (ii) Davanagere-Jagalur Road to Kittur-Kurdi MDR via Hemmanabethur (Road ID-5067), (iii) Kodaganur to Echghatta-Vaderahalli Junction (Road ID-5305) in Davanagere PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT502	11 Months	As per KPP portal	15.85

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
63	Dharwad	ADB-KPP-CIR05-13-01	Improvements to road from (i) Gongadikoppa to Dharwad-Hebsur (Near Ayyapaswamy temple) (Road ID-205), (ii) Kotur to T M Tadmok via Agasinahalli and Dubbanamaradi (Road ID-979) in Dharwad PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT361	11 Months	As per KPP portal	20.30
64	Dharwad	ADB-KPP-CIR05-13-03	Improvements to road from (i) unkal to Gamanagatti - Tarihal (Road ID-4791), (ii) Bengeri near MDR to Kusugal (Road ID-4795) in Dharwad PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT362	11 Months	As per KPP portal	13.60
65	Dharwad	ADB-KPP-CIR05-13-05	Improvements to road from (i) Navalur to Somapur Upto Taluk Border via Aminbhavi - Amargol (Road ID-4833), (ii) Sutagati to Ittigatti Upto Taluk Border (Road ID-4837) in Dharwad PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT363	11 Months	As per KPP portal	13.55

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
66	Dharwad	ADB-KPP-CIR05-13-07	Improvements to road from (i) Malakanakoppa (SH) to Shivanapur via Jinnur (Road ID-346), (ii) Dhulikoppa to Old Dwd-Klg Road via Bisarahalli (Road ID-349), (iii) Mukkal to Aralihonda (Road ID-3097) in Dharwad PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT364	11 Months	As per KPP portal	19.30
67	Dharwad	ADB-KPP-CIR05-13-09	Improvements to road from (i) Kundagol to Betadur (Road ID-30), (ii) Kamadolli to Dyavanur (Road ID-1358), (iii) Chabbi to join Sherewad-Betadur MDR (Road ID-1366) in Dharwad PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT365	11 Months	As per KPP portal	16.50
68	Gadag	ADB-KPP-CIR05-14-01	Improvements to road from (i) Hosur to SH-45 (Road ID-1142), (ii) Kanavi to Mulagund (Road ID-1144), (iii) Harthi to Hosur via Kanvi (Road ID-1156) in Gadag PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT367	11 Months	As per KPP portal	14.50



Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
69	Gadag	ADB-KPP-CIR05-14-02	Improvements to road from (i) Nagavi to Kalasapura via Adavisomapura (Road ID-3575) in Gadag PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT368	11 Months	As per KPP portal	11.95
70	Gadag	ADB-KPP-CIR05-14-04	Improvements to road from (i) Huilgol to Hombal (Road ID-1470) in Gadag PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT369	11 Months	As per KPP portal	13.10
71	Gadag	ADB-KPP-CIR05-14-05	Improvements to road from (i) SH to Narayanapur via Benakoppa, Neeralgi (Road ID-1474) in Gadag PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT370	11 Months	As per KPP portal	8.90
72	Gadag	ADB-KPP-CIR05-14-08	Improvements to road from (i) Laxmeshwar - Hiregunjihal MDR to Basapur and approach to SH 73 (Road ID-4522) in Gadag PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT372	11 Months	As per KPP portal	11.70
73	Gokak	ADB-KPP-CIR02-04-01	Improvements to road from (i) Rajapur to Kallolli (Road ID-1902), (ii) Shivapur to Mahalingapur Road (Road ID-1911), (iii) Arabhavi to Sangankeri via Parmaddi road (Road ID-4815) in Gokak PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT465	11 Months	As per KPP portal	12.35

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
74	Gokak	ADB-KPP-CIR02-04-05	Improvements to road from (i) Shindikurbet to ghataprbha main road (Road ID-4890), (ii) Benchinmaradi to Sainik nagar (Road ID-5046), (iii) Telaginatti to madwal (Road ID-5048) in Gokak PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT472	11 Months	As per KPP portal	8.50
75	Gokak	ADB-KPP-CIR02-04-07	Improvements to road from (i) Savatgi to Khodanpur Belawadi (Road ID-4187), (ii) Vannur to Chickbudnur (Road ID-4806), (iii) Nagnur to Sanikoppa (Road ID-4808), (iv) Neginhal to Navanagar (Road ID-4809) in Gokak PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT476	11 Months	As per KPP portal	13.15
76	Gokak	ADB-KPP-CIR02-04-09	Improvements to road from (i) Guttigoli Addapatti Tota to Hosakoti (Road ID-1999), (ii) Kullur to Bijaguppi (Road ID-2003), (iii) Kamakeri to Budnikhurda (Road ID-2005), (iv) Torangatti to Padamandi (Road ID-5127) in Gokak PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT479	11 Months	As per KPP portal	14.75

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
77	Gokak	ADB-KPP-CIR02-04-11	Improvements to road from (i) Madlur to Benakatti (Road ID-2007), (ii) Tallur to Benakatti (Road ID-2015), (iii) Hooli to Chulaki (Road ID-2024), (iv) Rainapur to Nugganatti tota (Road ID-4330) in Gokak PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT481	11 Months	As per KPP portal	16.60
78	Hassan	ADB-KPP-CIR07-16-01	Improvements to road from (i) Chikkabemathi to Kesavathur via Pemmanahalli (Road ID-1653), (ii) Kortikere to MDR via Agrahara (Road ID-2795), (iii) Hodenur to MDR via Kargal (Road ID-2837) in Hassan PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT373	11 Months	As per KPP portal	13.00
79	Hassan	ADB-KPP-CIR07-16-06	Improvements to road from (i) Gonisommanahalli to MDR via Hulekalleshwarabetta, hulekallhalli (Road ID-1005), (ii) MDR to Lingalapura via Siddarahalli (Road ID-3485), (iii) MDR to Taluk Border via Halthore, Halthore Koppalu (Road ID-3844) in Hassan PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT375	11 Months	As per KPP portal	12.70

<b>Sl No</b>	<b>Division</b>	<b>Package No</b>	<b>Road Name</b>	<b>Indent no</b>	<b>Period of completion</b>	<b>Tender processing fee Including GST (Non-refundable) (Rs.)</b>	<b>Bid security (Rs. in lakh)</b>
80	Hassan	ADB-KPP-CIR07-16-08	Improvements to road from (i) Rangenahalli to Nittur via Singatgere (Road ID-1132), (ii) Doddagaduvalli to Gowdagere (Road ID-2895), (iii) Sankalapura to SH-21 (Road ID-4451), (iv) Hassan Gorur Road to Agile (Road ID-4503) in Hassan PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT376	11 Months	As per KPP portal	12.50
81	Hassan	ADB-KPP-CIR07-16-10	Improvements to road from (i) Heragu Goppanahalli Road to Jakkenahalli (Road ID-830), (ii) Bidardalli (MDR) to MDR via Lingarsanahalli (Road ID-1510), (iii) Mallenahalli to Nambihalli (Road ID-3847), (iv) MDR near Maranayakanahalli to Ediganahosur via Kadavinabachalli (Road ID-4897) in Hassan PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT377	11 Months	As per KPP portal	14.30
82	Hassan	ADB-KPP-CIR07-16-12	Improvements to road from (i) MDR to MDR via Kallahalli, Malligavalu (Road ID-3817), (ii) Thippanahally to Kundur Sanenahally via Cheekanahalli, Devarajanahally (Road ID-3819), (iii) NH -75 to Kenchanahally via Bijjanahalli (Road ID-4189) in Hassan PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT378	11 Months	As per KPP portal	14.20

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
83	Hassan	ADB-KPP-CIR07-16-14	Improvements to road from (i) Shravanabelagola ( SH-08) to Bekka via Bastihalli (Road ID-2373), (ii) Heggadigere kaval to MDR via Bhuvanalli, Vaddarahatti, Siddarahatti, Mavinahalli. (Road ID-2440), (iii) MDR to Taluk Border via Mellahalli (Road ID-3595), (iv) Ankenahalli to Juttanahalli (Road ID-4782), (v) Kamanahalli to Kakkihalli via Kalamaranahalli (Road ID-4915) in Hassan PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT379	11 Months	As per KPP portal	12.80
84	Haveri	ADB-KPP-CIR05-17-02	Improvements to road from (i) Ghajipur to Chikkeiri-Hosalli (Road ID-2261), (ii) Maranabeeda to Haranagiri (Road ID-4196), (iii) Malligar to Baichavalli (Road ID-4321), (iv) Masanakatti to Hotanahalli-Maranabeeda Road (Road ID-4943) in Haveri PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT381	11 Months	As per KPP portal	17.95
85	Haveri	ADB-KPP-CIR05-17-03	Improvements to road from (i) Purapundikoppa to Kalaguddi up to TB (Road ID-954), (ii) SH-76 (From Vaderanahalli) to Guddadahosalli via Yalavadahalli, Babapura, Hirebudihala (Road ID-2380) in Haveri PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT383	11 Months	As per KPP portal	17.20

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
86	Haveri	ADB-KPP-CIR05-17-04	Improvements to road from (i) Kittur to Halagi via Maradur (Road ID-1141), (ii) Maradur to MDR(Negalur-hosaritti) via akkur (Road ID-1149), (iii) Mevundi to Kerikoppa (Road ID-1169) in Haveri PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT382	11 Months	As per KPP portal	20.90
87	Haveri	ADB-KPP-CIR05-17-05	Improvements to road from (i) Magod to NH(Chalageri) via Kamadoda, Devagondanakatti (Road ID-1334), (ii) Yannahosalli to Nagenahalli via Makanur (Road ID-1338) in Haveri PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT384	11 Months	As per KPP portal	17.20
88	Haveri	ADB-KPP-CIR05-17-06	Improvements to road from (i) Chandapur to Jakkinakatti Murarji School (Road ID-2230), (ii) Bannikoppa to Mugali (Road ID-2237), (iii) NH48 to Kundur (Road ID-3662), (iv) Chillur to Chavadal road (Road ID-4545), (v) Baradur to Savanur-Tevaramellihalli SH road (Road ID-4549), (vi) Mantrodi to Karadagi road (Road ID-4550) in Haveri PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT385	11 Months	As per KPP portal	17.60

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
89	Kalburgi	ADB-KPP-CIR06-15-01	Improvements to road from (i) Gobbur B to Bandarawad (Road ID-1532), (ii) Teloni to Jewargi K road (Road ID-1535) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT386	11 Months	As per KPP portal	17.95
90	Kalburgi	ADB-KPP-CIR06-15-03	Improvements to road from (i) Kanakapur (SH75) to Huvinbhavi Via Kanakapur ,Rustampur (Road ID-1494), (ii) Tumkunta To Jangleepeer Tanda cross via Salebeernalli (Road ID-1505) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT388	11 Months	As per KPP portal	14.50
91	Kalburgi	ADB-KPP-CIR06-15-04	Improvements to road from (i) Honagunta to Taluka Border Via Kadehalli (Road ID-2631), (ii) Malgatti Cross to Yargal (Road ID-4348), (iii) Ladlapur to Chachunaik thanda (Road ID-4435) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT389	11 Months	As per KPP portal	17.65
92	Kalburgi	ADB-KPP-CIR06-15-05	Improvements to road from (i) Udnoor-Seetanoor cross to minajagi (Road ID-2409), (ii) Bhimalli to Keri Bhosga (Road ID-3896), (iii) Syed chincholi to jamga B (Road ID-4592) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT390	11 Months	As per KPP portal	17.80

<b>Sl No</b>	<b>Division</b>	<b>Package No</b>	<b>Road Name</b>	<b>Indent no</b>	<b>Period of completion</b>	<b>Tender processing fee Including GST (Non-refundable) (Rs.)</b>	<b>Bid security (Rs. in lakh)</b>
93	Kalburgi	ADB-KPP-CIR06-15-06	Improvements to road from (i) MDR to Hodal via Jawalga (B) (Road ID-3321), (ii) kalhangaraga cross to Mallapanwadi via Kottaraga (Road ID-3349) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT391	11 Months	As per KPP portal	13.55
94	Kalburgi	ADB-KPP-CIR06-15-07	Improvements to road from (i) NH-50 to MDR (Malgatti Cross) (Road ID-4948), (ii) NH-50 Ring Road to Sindagi via Zafarabad (Road ID-4955), (iii) NH-50 To Belur J (Road ID-4980), (iv) panegoan to panegoan tanda (Road ID-5172), (v) SH-51 to Ganjalkhed (Road ID-5174) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT392	11 Months	As per KPP portal	19.30
95	Kalburgi	ADB-KPP-CIR06-15-08	Improvements to road from (i) Gogihal cross (SH-156) to Gogihal (Road ID-317), (ii) Approach road (MDR) to Handanur (Road ID-1547), (iii) Jawalaga to Gobbarawadagi (Road ID-2416), (iv) Sonna-Jawalaga Road (MDR) to Kasarbosaga (Road ID-2417) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT393	11 Months	As per KPP portal	18.37



Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
96	Kalburgi	ADB-KPP-CIR06-15-09	Improvements to road from (i) Venkatapur tanda to Jettur via, Venktapur(N) (Road ID-686), (ii) Venkatapur (N) to Karachkhed (Upto SH122) (Road ID-3693), (iii) SH10 to Hanganalli-Udagi Road via Rajiv Nagar (Road ID-4175) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT394	11 Months	As per KPP portal	17.48
97	Kalburgi	ADB-KPP-CIR06-29-01	Improvements to road from (i) Konalli to Kandhalli (Road ID-4006), (ii) Tangadgi to Gundalli Tanda (Road ID-4119) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT445	11 Months	As per KPP portal	15.15
98	Kalburgi	ADB-KPP-CIR06-29-02	Improvements to road from (i) Jaigram to MDR Via Wadwat (Road ID-2432), (ii) Kadechur to Bomraddoddi Via Mavinhalli (Road ID-2468) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT442	11 Months	As per KPP portal	11.65
99	Kalburgi	ADB-KPP-CIR06-29-03	Improvements to road from (i) Sagar to Ekkigudda (Road ID-3509), (ii) Madnal to Ingalagi (Road ID-3510), (iii) Naganoor to Kiradalli (Road ID-3512) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT443	11 Months	As per KPP portal	19.60

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
100	Kalburgi	ADB-KPP-CIR06-29-04	Improvements to road from (i) Shorapur Ammapur Main road to Mangihal Via Nagalapur (Road ID-4992), (ii) Baichbal to Kudalagi (Road ID-5002) in Kalburgi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT444	11 Months	As per KPP portal	19.20
101	Kolara	ADB-KPP-CIR01-19-01	Improvements to road from (i)Venugopalapura to Chalaganahalli via Mavahalli, Kamandahalli (Road ID-120), (ii)Arimanahalli to AP Border via Thalampalli, Bisanatham Railway Station (Road ID-960), (iii)Dinnur-Budikote Road (MDR) to Budikote via Bommaganahalli, Bueldaynahalli, Marandahalli (Road ID-2211), (iv)Harati Road to Kenchapura via Harati Mallandahalli (Road ID-2485), (v)Yalaburgi to Ithandahalli via: Nernahalli (Road ID-2789) in Kolara PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT395	11 Months	As per KPP portal	15.22

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
102	Kolara	ADB-KPP-CIR01-19-03	Improvements to road from (i)Dinnehosahalli to Belamaranahalli MDR (Chandrashekarapura) via Thoranakambadahalli, Belamaranahalli, Bhuvanahalli, Korati Mallandahalli (Road ID-1697), (ii)H.Cross Main Road to Taluk Border via Urati Agrahara, Channasandra, Beechagondahalli (Road ID-1897), (iii)Kolar-Srinivasapura Road to Janaghatta Road Veerapura , Beeramanahalli, Yadahalli (Road ID-3462) in Kolara PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT396	11 Months	As per KPP portal	16.08
103	Kolara	ADB-KPP-CIR01-19-05	Improvements to road from (i)Chokkarabande to Allikallu via Kurur, (Road ID-1203), (ii)Ramasandra Road to A.P Borde via Peelvara, Gaddur, Bullampalli, Nandyalagadda. (Road ID-2477), (iii)Parandahalli to Banagere MDR Via Puttepalli, Kambampalli, Dayamanagudisalu, Kallikuppa. (Road ID-3539), (iv)Kyasamballi MDR to Nachandlahalli Via Ramapura, Buchepallli. (Road ID-3546) in Kolara PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT397	11 Months	As per KPP portal	16.56

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
104	Kolara	ADB-KPP-CIR01-19-09	Improvements to road from (i)Mothakapally MDR to Gopasandra via Belapanahalli. (Road ID-1302), (ii)Nangali to Mustur via Kerasamangala, Marvemane, Jogindlu. (Road ID-1444), (iii)Amblikal to Sangasandra MDR via Poojarahalli, Balasandra. (Road ID-3565) in Kolara PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT399	11 Months	As per KPP portal	15.53
105	Kolara	ADB-KPP-CIR01-19-11	Improvements to road from (i)Kadirampalli to M. Kothapalli Via Vangasavaripalli (Road ID-438), (ii)Ojalapalli to Guttapalli Via Adavichambakur (Road ID-912) in Kolara PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT400	11 Months	As per KPP portal	9.23
106	Koppal	ADB-KPP-CIR03-20-01	Improvements to road from (i) Budagumpa to Amarapur (Road ID-212), (ii) Abbigeri to Gudadalli Vai Kallatavaragera-Halahalli (Road ID-220) in Koppal PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT505	11 Months	As per KPP portal	13.10
107	Koppal	ADB-KPP-CIR03-20-02	Improvements to road from (i) basarihal to varankheda vai bailakkampura (Road ID-550), (ii) kalkera to gudadur vai SH-63,Akalakumpi,umali katapura village (Road ID-798) in Koppal PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT506	11 Months	As per KPP portal	20.50

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
108	Koppal	ADB-KPP-CIR03-20-04	Improvements to road from (i) HireNandihal to Chalageri (Road ID-4939), (ii) Donnegudda to Yalabunachi (Road ID-4941) in Koppal PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT508	11 Months	As per KPP portal	15.60
109	Koppal	ADB-KPP-CIR03-20-05	Improvements to road from (i)Bandi to Chickbannigol Vai Kadabalakatti (Road ID-517), (ii)Hiremyageri to Chilazeri (Road ID-524), (iii)Kuknoor to Mandalageri MDR Vai Gorlekoppa (Road ID-3299) in Koppal PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT509	11 Months	As per KPP portal	19.01
110	Mandya	ADB-KPP-CIR07-21-01	Improvements to road from (i) KRPet-Arasikere road to KRPet Shravanabelagola road via Chikonahalli (Road ID-1093), (ii) Belthur to Somanahally (Road ID-4562), (iii) Kabbaligerepura to Taluk border (Road ID-4586) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT401	11 Months	As per KPP portal	7.00
111	Mandya	ADB-KPP-CIR07-21-02	Improvements to road from (i) MDR to Yaladahalli (Road ID-1099), (ii) K R Pet - Beeruvally Road To Natanahally (Road ID-4563) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT402	11 Months	As per KPP portal	5.30

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
112	Mandya	ADB-KPP-CIR07-21-05	Improvements to road from (i) Sabbanahally to K K Hally (Road ID-4328) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT403	11 Months	As per KPP portal	8.30
113	Mandya	ADB-KPP-CIR07-21-06	Improvements to road from (i) Karadakere to Arechakanahalli Via K shettihalli (Road ID-2911) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT404	11 Months	As per KPP portal	3.25
114	Mandya	ADB-KPP-CIR07-21-07	Improvements to road from (i) Malavalli-Madduru Main road(SH 33) to Thorebommanahalli MDR Via KP Doddi, Menasagere, Boppasamudra and Sunnadadoddi (Road ID-2815) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT405	11 Months	As per KPP portal	4.80
115	Mandya	ADB-KPP-CIR07-21-11	Improvements to road from (i) Malavalli-Poorigali Road to Kunduru (Road ID-4361), (ii) Muttanahalli to Taluk Border via Kodagahalli (Road ID-4362) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT406	11 Months	As per KPP portal	5.80
116	Mandya	ADB-KPP-CIR07-21-12	Improvements to road from (i) Ramandooru to Halladakoppalu via RamanathMole & Anasale (Road ID-5030) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT407	11 Months	As per KPP portal	5.65

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
117	Mandya	ADB-KPP-CIR07-21-13	Improvements to road from (i) Thammadahalli via Gulgatta (Road ID-4356) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT408	11 Months	As per KPP portal	5.25
118	Mandya	ADB-KPP-CIR07-21-17	Improvements to road from (i) Holalu-Sampahally MDR to join Mandya-Nagamangala Main road via H.Kodihally form to H Kodihally (Road ID-3636) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT409	11 Months	As per KPP portal	3.60
119	Mandya	ADB-KPP-CIR07-21-18	Improvements to road from (i) Koppa-Basaralu MDR to Shivapura via Chikkothagere, vaddarakoppalu, (Road ID-5070) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT410	11 Months	As per KPP portal	7.25
120	Mandya	ADB-KPP-CIR07-21-19	Improvements to road from (i) Mandya-Basaralu main road to Join Gudigenahalli, Ramegowdanakoppalu, Iregowdanakoppalu and Chakanahally (Road ID-3628) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT411	11 Months	As per KPP portal	5.40
121	Mandya	ADB-KPP-CIR07-21-22	Improvements to road from (i) Handenahally colony to S.Mallasandra Via Handenahally B.Shanubhoganahally (Road ID-940), (ii) Sathenahally to Hanumanahally (Road ID-3704) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT413	11 Months	As per KPP portal	8.10

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
122	Mandya	ADB-KPP-CIR07-21-23	Improvements to road from (i) Hoovinahalli to Naragonahally Via Mallananjapura (Road ID-169), (ii) Nagamangala-Jakkanahalli SH to machalaghatta Via Gudehosahally, Chowdagonahalli (Road ID-929) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT414	11 Months	As per KPP portal	8.90
123	Mandya	ADB-KPP-CIR07-21-25	Improvements to road from (i) Nelamane to Panadavapura Railway Station (Road ID-4350), (ii) Yaliyuru Kodi ( NH-275) to Avverahally (Road ID-4369), (iii) Nodekoppalu to Agathahalli (Road ID-5035) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT415	11 Months	As per KPP portal	8.60
124	Mandya	ADB-KPP-CIR07-21-26	Improvements to road from (i) Thimmanahosuru to join Mandya taluk border (Road ID-4516), (ii) Sunaganahalli to pura (Road ID-5029) in Mandya PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT416	11 Months	As per KPP portal	6.30



Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
125	Mysuru	ADB-KPP-CIR07-08-01	Improvements to road from (i) Handrakalli Mole to Madapura via Handrakalli (Road ID-344), (ii) Kempnapura to Mangala via Mangala Hosur (Road ID-677), (iii) K.Basavanapura to Masagapura via Kadahalli (Road ID-707), (iv) Kotamballi to Alur Main Road via Kariyanakatte (Road ID-713) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT353	11 Months	As per KPP portal	17.50
126	Mysuru	ADB-KPP-CIR07-08-02	Improvements to road from (i) NH near Halladamadahalli to Kabbahalli joining road via Haklapura (Road ID-1356), (ii) Puthanapura to Annur Keri via Bendaravadi (Road ID-1376) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT354	11 Months	As per KPP portal	17.45
127	Mysuru	ADB-KPP-CIR07-22-01	Improvements to road from (i) SH Near Hosakote to kommegowdanakopplu via yachegowdanahalli (Road ID-1325), (ii) Arasinakere to Gujjegowdanapura (Road ID-1362), (iii) Gohally to Martikyathanahally (Road ID-4242) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT417	11 Months	As per KPP portal	12.90

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
128	Mysuru	ADB-KPP-CIR07-22-02	Improvements to road from (i) Tharadale to Halahalli MDR via Ranganathapura (Road ID-310), (ii) Karalapura MDR to Volgere - Masage Joining road via Handijogicolony (Road ID-319), (iii) Haginavalu to Kurihundi (Road ID-1051) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT421	11 Months	As per KPP portal	17.40
129	Mysuru	ADB-KPP-CIR07-22-03	Improvements to road from (i) Aravattige Koppalu to B Seehally (Road ID-844), (ii) Hiriyuru to Road joining Thottavadi (Road ID-4874), (iii) Hosakukkuru to Vijayapura to Mudukuthore Road (Road ID-4878), (iv) Neragyathanahally to Jagajeevana Grama Via Kanayakanahalli (Road ID-4926) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT423	11 Months	As per KPP portal	17.50
130	Mysuru	ADB-KPP-CIR07-22-04	Improvements to road from (i) Thayuru to Bilugali via Iggly (Road ID-1310), (ii) Karya to Aralikattehundi MDR (Road ID-4300), (iii) S Uttanahally to NH via Yandahally, Chorannahally (Road ID-4816), (iv) Mudlahundi to SH (Road ID-4880) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT424	11 Months	As per KPP portal	17.50

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
131	Mysuru	ADB-KPP-CIR07-22-05	Improvements to road from (i) Mysore-Manadavadi Road to Hampapura via Hirenandi,Malarada hadi,Jinnahalli (Road ID-855), (ii) Hulikura to Hebbalakuppe (Road ID-858), (iii) Kyathanahalli to Khandegowdanapura (Road ID-891), (iv) Basapura to Kolagala via SH Gujjappana Hundi (Road ID-5074), (v) Hunaganahalli to adahalli road (Road ID-5079) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT418	11 Months	As per KPP portal	17.50
132	Mysuru	ADB-KPP-CIR07-22-06	Improvements to road from (i) MDR Halladakoppalu-Tharikallu to Kendaganapura (Road ID-924), (ii) Periyapatna Taluk Border to Virajpet Road (SH-90) via Vadli Manuganahalli (Road ID-928), (iii) Tharikallu to Shivaji Nagara (Road ID-4147), (iv) Bilikere-Gaddige road Gowripura-Uddur Road via Nadappanahally (Road ID-4474) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT419	11 Months	As per KPP portal	12.80

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
133	Mysuru	ADB-KPP-CIR07-22-07	Improvements to road from (i) Siddapura to K.R.Nagara-Chunchanakatte (Road ID-986), (ii) Kedaga to Gummanahalli via Honnenahalli MDR (Road ID-1001), (iii) Nadapanahally to Bandahally-KR Nagara Taluk Border via MDR near Kaloor (Road ID-4314), (iv) Kestur to Chunchanakatte (Road ID-4426) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT420	11 Months	As per KPP portal	17.50
134	Mysuru	ADB-KPP-CIR07-22-08	Improvements to road from (i) K Hosahalli to T-11(Karinayakana Koppalu to Hosahalli M Via Kanthegowdana Koppalu,K Hosahalli) (Road ID-4201), (ii) Hunasavadi to Bhuthanahalli (Road ID-5009), (iii) Doddanerale to Niluvadi (Road ID-5011), (iv) Kothavalli to Melur in Periyapatna taluk (Road ID-5165), (v) G Basavanahalli to Thelaginakuppe MDR (Road ID-5166), (vi) Muthur colony to Kirangur (Road ID-5167) in Mysuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT422	11 Months	As per KPP portal	17.50

<b>Sl No</b>	<b>Division</b>	<b>Package No</b>	<b>Road Name</b>	<b>Indent no</b>	<b>Period of completion</b>	<b>Tender processing fee Including GST (Non-refundable) (Rs.)</b>	<b>Bid security (Rs. in lakh)</b>
135	Raichur	ADB-KPP-CIR03-23-01	Improvements to road from (i) SH-61 to G irabgera (Road ID-3307), (ii) SH-61 to Nagadinni (Road ID-5264) in Raichur PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT510	11 Months	As per KPP portal	13.80
136	Raichur	ADB-KPP-CIR03-23-02	Improvements to road from (i) Mavinabhavi to Budinni Cross (Road ID-2599), (ii) Tawaga to Hutti (Road ID-4496) in Raichur PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT511	11 Months	As per KPP portal	14.10
137	Raichur	ADB-KPP-CIR03-23-03	Improvements to road from (i) Approach road to Kadadinni (Road ID-1207), (ii) Navalkal to Murkigudda tanda via Murkigudda (Road ID-3824), (iii) RG road to Hokrani (Road ID-3825), (iv) RG Road to Rajaldinni (Road ID-3910), (v) Sangapur to mallinamadu (Road ID-3913) in Raichur PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT512	11 Months	As per KPP portal	17.00
138	Raichur	ADB-KPP-CIR03-23-04	Improvements to road from (i) Sanbal-maski road to Budinni (Road ID-2662), (ii) Pamanakallur to Anandgal (Road ID-2669), (iii) veerapur to mullur (Road ID-2699), (iv) Mattur to Mudagal main road (Road ID-3397) in Raichur PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT513	11 Months	As per KPP portal	18.50

<b>Sl No</b>	<b>Division</b>	<b>Package No</b>	<b>Road Name</b>	<b>Indent no</b>	<b>Period of completion</b>	<b>Tender processing fee Including GST (Non-refundable) (Rs.)</b>	<b>Bid security (Rs. in lakh)</b>
139	Raichur	ADB-KPP-CIR03-23-05	Improvements to road from (i) Bolmandoddi to Sidrampur cross (Road ID-4902), (ii) Baidoddi to Singnodi (Road ID-4920), (iii) Baidoddi to Izapur (Road ID-5249) in Raichur PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT514	11 Months	As per KPP portal	13.50
140	Raichur	ADB-KPP-CIR03-23-06	Improvements to road from (i) Hanumandoddi to Ganjalli (Road ID-3113), (ii) Kalmala to Laxminagar camp (Road ID-3114), (iii) Seekal to Muranpur Tanda (Road ID-3894), (iv) Meerapur to Idapnoor (Road ID-4410), (v) Mantralaya main road to Bullapur via Ramnagar camp (Road ID-4506) in Raichur PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT515	11 Months	As per KPP portal	18.50
141	Shikaripura	ADB-KPP-CIR04-24-01	Improvements to road from (i) Balligavi to mugalikoppa , Hosomuthagi (Road ID-1430), (ii) Gama to Nandhihalli (Road ID-1871), (iii) Mallenahalli circle to Herekeri-Chikkeruru mainroad (Sheetekonda) (Road ID-5343) in Shikaripura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT519	11 Months	As per KPP portal	10.90

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
142	Shikaripura	ADB-KPP-CIR04-24-03	Improvements to road from (i)NH 366C (Gouthamapura) to Kannuru via Dananduru (Road ID-767), (ii)Doddabailu to Karehonda (Road ID-3981), (iii) NH 206 to Kannuru via Tangalavadi Hosakoppa (Road ID-5340), (iv)Gadikatte to Bilagodi (Road ID-5344) in Shikaripura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT518	11 Months	As per KPP portal	13.90
143	Shimoga	ADB-KPP-CIR04-24-05	Improvements to road from (i) Shimoga - Devakythikoppa Main Road To Bommanakatte (Road ID-4988) in Shimoga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT520	11 Months	As per KPP portal	3.35
144	Shimoga	ADB-KPP-CIR04-24-06	Improvements to road from (i) Hakkipikki camp to kattigere (Road ID-2213), (ii) Haramagatta To Mussenahalu MDR (Road ID-2330), (iii) Improvement Road From Targnalli Cross To Kudli cross via Bhadrapura (Road ID-4785) in Shimoga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT521	11 Months	As per KPP portal	12.40

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
145	Shimoga	ADB-KPP-CIR04-24-07	Improvements to road from (i) Kondlur To T-10(SH 52 to Hunasekoppa Road) (Road ID-5329), (ii) SH-52 to Hanneradukhandaka (Road ID-5330), (iii) Salmara -Hanneradu Kandaka road to Heggademane (Road ID-5331) in Shimoga PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT523	11 Months	As per KPP portal	10.55
146	Sira	ADB-KPP-CIR01-25-15	Improvements to road from (i) KMT Road to K.Hariharappanpalya via chowlkunte,chikkegowdanhalli (Road ID-1959), (ii) Hosahalli Road to sompura via Ammanhalli (Road ID-2035), (iii) KMT Road to Puttasandra cross via Veerapura, Kalaganahalli,Pattadevarapalya (Road ID-2257), (iv)KMT Road to Hulisoppinahalli (Road ID-4231), (v) Godrahalli to Siddalingaiahapalya via Kashapura (Road ID-4750) in Sira PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT433	11 Months	As per KPP portal	15.30
147	Sira	ADB-KPP-CIR01-25-20	Improvements to road from (i) Sulanayakanahalli to Kotagudda road via Yarammanahalli (Road ID-2943) in Sira PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT436	11 Months	As per KPP portal	7.85



Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
148	Sira	ADB-KPP-CIR01-25-21	Improvements to road from (i) NH-04 to Kallambella Banglow via Mallashettihalli, Kenchaganahally, Pillemallayyanapalya (Road ID-2062), (ii) Sira-Amarapura Road to Rangapura (Road ID-2114), (iii) Kagelinganahalli to Tarur Road via Balabasavanahally, Bytaganahatti (Road ID-2161), (iv) Muganahalli to NH-234 (Road ID-3927), (v) Hemdore to Veerapura (Road ID-4133), (vi) SH-159 to Chinnenahally via javanahally (Road ID-4137) in Sira PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT437	11 Months	As per KPP portal	12.65
149	Tumakuru	ADB-KPP-CIR01-25-01	Improvements to road from (i) Kaimara Cross (SH47) to Davanada Hosahalli (Road ID-311), (ii) MDR to Belaguli Via Hosa Gollarahatti and Hale Gollarahatti & Rangapura (Road ID-374) in Tumakuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT431	11 Months	As per KPP portal	13.20

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
150	Tumakuru	ADB-KPP-CIR01-25-04	Improvements to road from (i) Mudigere-Obbenagasandra MDR to Devanayakanahalli (MDR) via Nagalapura (Road ID-1679), (ii) Hulikere (Canal) to Hedagehalli MDR via Gonitumkur (Road ID-2956) in Tumakuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT441	11 Months	As per KPP portal	13.85
151	Tumakuru	ADB-KPP-CIR01-25-07	Improvements to road from (i) Gubbi Hebbur Road to Tumakuru Border Via Bastikere Biligere (Road ID-3695), (ii) Benehalli to T12 Via Bettadahalli (Road ID-4456), (iii) Sajayanapalya Cross to Kakkenahalli (Road ID-5326) in Tumakuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT432	11 Months	As per KPP portal	12.10
152	Tumakuru	ADB-KPP-CIR01-25-09	Improvements to road from (i) SH 84 to Paduvagere Via Benavara, Valagerepura and Kantanahalli (Road ID-2491), (ii) SH 33 to Chikkamavatturu Via Tangachihalli (Road ID-2889), (iii) Byadagere Gate to Kuppe Main Road Via Kodihalli (Road ID-3124) in Tumakuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT434	11 Months	As per KPP portal	13.15

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
153	Tumakuru	ADB-KPP-CIR01-25-11	Improvements to road from (i) Satyamangala to Swandenahalli Via Beeranakallu (Road ID-4840), (ii) SH 94 to Shettihalli Cross Via Shettihalli Palya (Road ID-4847), (iii) Dibbur to Heggere Via TCB Road Vakkodi (Road ID-4866) in Tumakuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT439	11 Months	As per KPP portal	12.65
154	Tumakuru	ADB-KPP-CIR01-25-13	Improvements to road from (i) SH 33 to Vaderpura Via Srikantaianapalya Bestarapalya and Colony (Road ID-688), (ii) Bychenahalli to Gubbi Border Via Bisalahalli, Chikkagollahalli and Kaduvinakunte (Road ID-2929), (iii) Shanthapura to Bannikuppe Cross Via Chikkanahatti (Road ID-3028) in Tumakuru PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT440	11 Months	As per KPP portal	11.90
155	Udupi	ADB-KPP-CIR08-26-02	Improvements to road from (i) Arbi Dasharathanagara road (Road ID-2860), (ii) Adamaru to paniyur road (Road ID-4884) in Udupi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT524	11 Months	As per KPP portal	5.21
156	Udupi	ADB-KPP-CIR08-26-03	Improvements to road from (i) Koni proper to Kageri road (Road ID-2552) in Udupi PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT525	11 Months	As per KPP portal	6.14

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
157	Vijayapura	ADB-KPP-CIR02-07-01	Improvements to road from (i) Tonashyal Approach Road (Road ID-841), (ii) MANENADADDI-BHISENDODDI -LUNAR LT TO JOIN BUTANAL-ARAKERI-SIDDAPUR NH ROAD (Road ID-1082), (iii) Takkalaki- Takkalaki lt-01- Takkalaki lt-02- up tp MH Border (Road ID-5005) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT527	11 Months	As per KPP portal	16.76
158	Vijayapura	ADB-KPP-CIR02-07-05	Improvements to road from (i) Toravi LT-4 to Navaraspur (Road ID-5152), (ii) Takke to Toravi LT-4 (Road ID-5153), (iii) Toravi Kesaral LT- 3 to Ittangihal-Jalageri MDR (Road ID-5156) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT529	11 Months	As per KPP portal	9.90

Sl No	Division	Package No	Road Name	Indent no	Period of completion	Tender processing fee Including GST (Non-refundable) (Rs.)	Bid security (Rs. in lakh)
159	Vijayapura	ADB-KPP-CIR02-07-07	Improvements to road from (i) BUDIHALL PT VILLAGE TO ANIMADU VIA HALAGUNDAKANAL, ASANTAPUR & CHATTANALLI VILLAGE (Road ID-3494), (ii) Kanakal Village to Huvina Hipparagi Village via Agasabal Village (Road ID-5276) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT530	11 Months	As per KPP portal	12.78
160	Vijayapura	ADB-KPP-CIR02-07-09	Improvements to road from (i) Salotagi to Hirebevanur (Road ID-4224), (ii) Kudagi to Babalad (Road ID-4998) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT531	11 Months	As per KPP portal	16.36
161	Vijayapura	ADB-KPP-CIR02-07-13	Improvements to road from (i) Baradol to Shignapur (Road ID-4252), (ii) Baradol to Dumakanal (Road ID-4253) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT533	11 Months	As per KPP portal	16.76

<b>Sl No</b>	<b>Division</b>	<b>Package No</b>	<b>Road Name</b>	<b>Indent no</b>	<b>Period of completion</b>	<b>Tender processing fee Including GST (Non-refundable) (Rs.)</b>	<b>Bid security (Rs. in lakh)</b>
162	Vijayapura	ADB-KPP-CIR02-07-15	Improvements to road from (i)Huvinalli Uchitanavadagi to Alahalli (Road ID-4695), (ii)Sungathan to Nagavi B K (Road ID-4696), (iii)Tontapur to Vibhutihalli (Road ID-4697), (iv) chikallapur to golgeri (Road ID-5284) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT534	11 Months	As per KPP portal	19.03
163	Vijayapura	ADB-KPP-CIR02-07-03	Improvements to road from (i) Golasangi to Nagawad (Road ID-5239), (ii) NH 52 to Halladagenur (Road ID-5240), (iii) Ronihal to Mulawad LT (Road ID-5242), (iv) SH to Asangi BK (Road ID-5243), (v) SH to Nagaradinni (Road ID-5244) in Vijayapura PIU - ADB financed.	KRRDA/2025-26/RD/WORK_INDENT528	11 Months	As per KPP portal	17.99

The Bidders may refer to Bidding Documents available on KPP Portal (<https://kppp.karnataka.gov.in>) for key qualifications regarding eligibility for participation in the bidding.

1.	Date of Issue of Notice Inviting Tenders	15-05-2026
2.	Period of availability of Bidding Documents.	From 25-05-2026 To 29-06-2026 (on KPP Portal ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> ))
3.	Time, Date and Place of Pre-bid Meeting	04-06-2026 at 11.30AM in KRRDA 3rd floor, Graminabhivruddhi Bhavana, Anand Rao Circle, Bengaluru - 560009
4.	Deadline for receiving pre-bid queries	03-06-2026
5.	Deadline for receiving Bids online	05:00PM, 29-06-2026 (on KPP Portal <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
6.	Opening of Bids	Electronically online by the authorized officer
7.	Time and Date for opening of Technical Bid	5:05PM onwards, 30/06/2026 (on KPP Portal <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> )
8.	Time and Date for opening of Financial Bid	To be intimated through KPP Portal: ( <a href="https://kppp.karnataka.gov.in">https://kppp.karnataka.gov.in</a> ), post completion of Technical Evaluation.
9.	Bid Validity	Minimum 90 Days from last date of submission of bids.
10.	Officer inviting Tenders	Executive Engineer, KRRDA, Bengaluru.

1. Submission of Original Documents: The tender inviting authority, if required, may ask bidders to produce original documents after opening of technical bid, for verification. The bidders are not supposed to approach tender inviting authority during the course of tender process.
2. Only online submission of bids is permitted on KPP Portal (<https://kppp.karnataka.gov.in>). The technical bids will be opened online by the authorized officers. If the office happens to be closed on the date of opening of the bids as specified, the bids will be opened online on the next working day at the same time of bid submission in the office of the Chief Operating Officer, KRRDA.

For submission of bids, the bidder is required to have valid Digital Signature Certificate (DSC) from one of the authorized Certifying Authorities (CA) (<https://kppp.karnataka.gov.in>). Bidders already possessing the valid digital signature issued from authorized CAs can use the same in this tender

Contractor shall pay cost towards Tender processing fee & submit Bid Security using Net banking through a payment gateway on KPP Portal. If the payment is not realized with bank, the system will not be able to validate the payment, resulting in non-participation in the aforesaid e-Tender.

Note: Realization of NEFT/RTGS payment normally takes 2 to 24 hours, Bidders are therefore advised that NEFT/RTGS payment activity is completed well before time; NEFT/RTGS option will depend on the amount of Tender processing fee & Bid Security. A Help File regarding use of e-Payment Gateway can be downloaded from KPP portal. The guidelines to submit bid online can be downloaded from "Download section" in KPP Portal (<https://kppp.karnataka.gov.in>). The bidders may contact toll free Telephonic Help Desk Number - Mobile No's + 919240214000 and +919240214001, email:support@eprochelpdesk.com for technical support between 09:00 AM to 06:00 PM on all working days.

3. The bidder is not required to quote his rate/offer for routine maintenance, as the rates to be paid for routine maintenance are already indicated in the Bill of Quantities, mentioned separately in Section 4 (Forms of Bid and Bill of Quantities) of Bidding Documents. Further, the payment for routine maintenance to the contractor shall be regulated based on his performance of maintenance activities.
4. To qualify in case of multiple contracts, for which bids are invited in the same NIT, the bidder must demonstrate having experience and resources sufficient to meet the aggregate of the qualifying criteria for the individual works packages.
5. Other details can be seen in the Bidding Documents. The Employer shall not be held liable for any delays due to system failure beyond its control. Even though the system will attempt to notify the bidders of any bid updates, the Employer shall not be liable for any information not received by the bidder. It is the bidders' responsibility to verify from the KPP portal for the latest information related to the bid.
6. Time limit for completion of work is inclusive of monsoon.
7. All further notifications related to the bid will be published on KPP Portal (<https://kppp.karnataka.gov.in>)
8. Right to reject or cancel any or all the bids without assigning any reason thereof, whatsoever may be, is reserved by the Employer.
9. The rates quoted by contractor shall be deemed to be inclusive of the labour welfare cess and all taxes (other than GST-Goods and Services Tax) that the contractor will have to pay for the performance of this contract. The Employer will perform such duties in regard to the deduction of such taxes at source as per applicable law. The payment of GST shall be made to contractor on the amount of bill of work done as per prevailing rate of GST during the period.
10. When comparing Bids, Domestic Preference will not be applied as stipulated in the Bidding Documents.

  
Tendering Officer &  
Executive Engineer,  
KRRDA, Bengaluru