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KARNATAKA STATE POLICE HOUSING & INFRASTRCTURE DEVELOPMENT CORPORATION LIMITED 

No. 59, Richmond Road Bangalore – 560 025 
 

 (GOVERNMENT OF KARNATAKA UNDER TAKING) 
 

Telephones: 080-25584102   Fax: 080-22942219 
--------------------------------------------------------------------------------------------------------------------------------------------------- 

 
    TENDER FOR THE WORK:     Providing and fixing SS Truss with Glass roofing for meeting 

room staircase, Truss work for Meeting room front & 
Renovation works for Meeting Hall, Board room, Electrical 
room, Construction of Pantry and Dormitory at FF room 
and Construction of block work (Main gate to PMS Section) 
of KSPH & IDCL, Bangalore. 

CALENDER OF EVENTS: 
 

a) TENDER REFERENCE :                                              
No. KSPHIDCL/2026-27/BD/WORK_INDENT456 

 

(File No. PHC/CNT/BNG(U)/TND/42/2026-27/WI-456) 

 
TRAINING & CLARIFICATIONS  ON 
ONLINE E TENDERING TO 
INTENDING BIDDERS BY KSPH & 
IDCL‘S  E- TENDERING SERVICE 
PROVIDER 

 

 
KARNATAKA PUBLIC PROCUREMENT PORTAL 

(Govt. Of Karnataka) 
4th Floor, Sri Arvinda Bhavan, Mythic Society 

Compound, Nrupathunga Road,  
Bengaluru-560001  

New office contact numbers: 080- 22230960, 22234115 
 

 Help desk : 91-8046010000 /  +91-8022631200 / 
+91-8068948777 

e-mail: support@eprochelpdesk.com 

Karnataka Public Procurement Helpdesk will be available 
from 9:00 AM to 6:00 PM on all Government working 

days 

b) PERIOD OF SALE OF TENDER 
DOCUMENT   Please refer Karnataka Public Procurement portal 

c) LAST DATE AND TIME FOR 
RECEIPT OF TENDERS 

Please refer Karnataka Public Procurement portal 

d) TIME AND DATE OF OPENING OF 
COVER ONE OF TENDERS 

Please refer Karnataka Public Procurement portal 

e) 
TIME AND DATE OF OPENING OF 
COVER TWO OF TENDERS Please refer Karnataka Public Procurement portal 

f) PLACE OF OPENING OF COVER ONE 
OF TENDERS 

KSPH & IDCL, # 59, Richmond Road 
 (Gen. K. S. Thimmaiah Road), Bangalore – 25 
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SECTION 1: INVITATION FOR TENDERS (IFT)  
Date:                                                                                              IFT No.:  
 

1. a. The Executive Engineer Contracts, Karnataka State Police Housing & Infrastructure 
Development Corporation Ltd., (herein afterwards referred to as KSPH & IDCL or Employer) 
invites tenders from eligible tenderers, registered in KSPH & IDCL for the construction of works detailed 
in the Table below. The tenderers may submit tenders for any or all of the works given in the Table. Two 
Tender Documents system procedure as per Rule28 of the KTPP Act shall be followed. The Tenders are 
required to submit two separate Electronic documents in online, one containing details of their capability 
to undertake the tender (as detailed in ITT Clause 3), which will be opened first and the second cover 
containing the price tender which will be opened only if the Tenderer is found to be qualified to execute the 
tendered works. The Tenderers are advised to note the minimum qualification criteria specified in 
Clause 3 of the Instructions to Tenderers to qualify for award of the Contract.  
b. Bidders/Contractors must be registered with KSPH & IDCL to participate in the tendering 
processes.  

2.  Tender documents may be downloaded from e Karnataka Public Procurement Portal, GOK website 
https://kppp.karnataka.gov.in  under login for Contractors. 

3. The Bidder/Contractor can pay the Tendering Charges and Earnest Money Deposit (EMD) in the 
Karnataka Public Procurement Portal using any of the following payment modes: 

Credit Card  
Direct Debit 
National Electronic Fund Transfer (NEFT) 
Over the Counter (OTC) 

4.  Bidders must submit the Tenders electronically (on-line through internet) after dully filling &  enclosing 
all the relevant documents (Original Scanned Documents are to be produced for verification if required at 
short notice) within the date and time published in website & https://kppp.karnataka.gov.in. Tenders will 
be opened at prescribed time and date in the https://kppp.karnataka.gov.in portal, in the presence of the 
Tenderers who wishes to attend at the Office of the Executive Engineer Contracts, KSPH & IDCL, #59, 
Richmond Road, (General K S Thimmayya Road), Bangalore– 560025.  

 Transaction Fees: 
Each Bidder has to make payment of Rs. 20,000/- (Rupees Twenty Thousand Only) inclusive of GST as 
transaction Fee (Non refundable) in the form of DD payable to KSPH & IDCL (Own Fund), Bengaluru 
and the bidder has to upload the scanned copy of the DD in the Karnataka Public Procurement web portal 
towards transaction Fee. The original DD should be submitted to Office of the Executive Engineer 
(Contracts), KSPH & IDCL, No. 59, Richmond Road, Bangalore– 560 025 On or before the Last date of 
receipt of tender for verification and the non-compliance of the same leads to the rejection of the bid. 
Failing to submit the original DD to said office his tender will be disqualified & no correspondence in 
this regard will be entertained. 

5. A Pre-tender meeting will be held on ……….. at ……… hours at the office of ………………………. 
to clarify the issues if any, and to answer questions on any matter that may be raised at that stage as stated in    
Clause 8.2 of ‘Instructions to Tenderers’ of the tender document. – Not Applicable – 

6.  Other details can be seen in the tender documents. 
 

TABLE – I 

Sl. 
No. 

Name of work 

Amount put 
to Tender in 
lakhs (Excl. 

GST) 

Earnest 
Money 
Deposit 
(Rs.) 

Cost of 
Tendering 

Processing fees  
(Rs.) 

Period of 
Completion 

Class of 
Contractor 

1 2 3 4 5 6 7 
 
 
1 

Providing and fixing SS Truss with Glass roofing for 
meeting room staircase, Truss work for Meeting room 
front & Renovation works for Meeting Hall, Board room, 
Electrical room, Construction of Pantry and Dormitory at 
FF room and Construction of block work (Main gate to 
PMS Section) of KSPH & IDCL, Bangalore. 

41.38 83,000/- 

  Refer Karnataka 
Public 

Procurement 
Portal 

 3 
Months 

including 
monsoon 

Class III 
& above 
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SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)  
 
 

Table of Clauses  
A.  General  Page No.  
 

1.  Scope of Tender  5 
2. Eligible Tenderers  5  
3. Qualification of the Tenderer   5 
4. One Tender per Tenderer 6 
5. Cost of Tendering  6 
6. Site Visit  7 

 
B.  Tender Documents  
 

7.  Content of Tender documents  7                                        
8. Clarification of Tender Document 7 
9.  Amendment of Tender documents  7 
 

C.  Preparation of Tenders  
 

10.  Documents comprising the Tender  8 
 11. Tender prices  8 
 12. Tender validity  8  
13. Earnest money deposit  8 
 14. Format and signing of Tender                                                                             9 
 

D.  Submission of Tenders  
 

15.  Closed Online Bid Rules                                                                                         10   
16. Deadline for submission of Tenders                                                                       13  
17. Late Tenders                                                                                                                    13  
 18. Modification and Withdrawal of Tenders                                                               13  
 

E.  Tender opening and evaluation  
 

19.  Opening of First Cover of all Tenders and evaluation to 13  
 determine qualified Tenderers   
20. Opening of Second Cover Tenders of qualified Tenders and evaluation 14   
21. Process to be confidential  14 
 22. Clarification of Tenders  14  
23. Examination of Tenders and determination of responsiveness  14 
 24. Correction of errors  14 
 25. Evaluation and comparison of Tenders  15 

 
F.  Award of contract  

 
26. 
27.  
28. 
29. 
30.  
31.

 
Award criteria  
Employer's right to accept any Tender and to reject any or all Tenders  
Notification of award and signing of Agreement  
Security deposit  
Advance payment and Security                                                            
Corrupt or Fraudulent practices                                                                                                                                                                                                                           

 
15 
15 
15  
16  
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A. General  

   1.  Scope of Tender  
   1.1 The Executive Engineer Contracts, KSPH & IDCL(Representing CMD KSPH & IDCL) 

(Referred to as Employer in these documents) invites tenders following Two Cover tender 
procedure, from Contractors registered in KSPH & IDCL for the construction of works (as defined in these 
documents and referred to as "the works") detailed in the Table given in the Invitation for  Tenders 
(IFT). The tenderers may submit tenders for any or all of the works detailed in the table given in 
IFT.  
Two Cover Tender procedure as per Rule 28 of the KTPP Act shall be followed. 

 
   2.  Eligible Tenderers  
   2.1        Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by 

the Government of Karnataka  
   2.2  Tenders from Joint ventures are not acceptable.  
 

   3. Qualification of the Tenderer: 
   3.1  All tenderers shall provide the requested information accurately and in sufficient detail in 

section 3.Form of Tender and Qualification information   
3.2 To qualify for award of this contract, each tenderer in its name should have in the last five 

years i.e., 2021-22 to 2025-26) 

(a) achieved in at least two financial years a minimum financial turnover (in all classes of  
civil engineering construction works only) of Rs. 41.38 Lakhs duly certified by 
Registered Chartered Accountant with UDIN Number) 

(b) Satisfactorily completed as prime contractor (at least 90% of the contract value), at least 
one similar nature work of value not less than Rs. 20.69 Lakhs (The Work done 
Certificate should be countersigned by the Employer in charge, not below the rank of an 
Executive Engineer or equivalent.) 

 

(c) Executed in any one year, the following minimum quantities of works   
 

Sl. 
No. Description of works Quantity 

1 Stainless steel (Grade 304) railing  564.00 Kgs 
2 Steel work in trusses   1657.00 Kgs 
3 Masonry (BBM/SSM/RSM/Solid Block) 138.00 Sqm 
4 Plastering 341.00 Sqm 

 

Note: The bidder should furnish a statement of quantities executed as per the above table along 
with supporting documents countersigned by the Employer in charge, not below the rank of an 
Executive Engineer or equivalent. 

 

(d) The Tenderer or his identified sub-contractor should possess required valid electrical license 
for executing building electrification works and should have executed similar electrical 
works totalling Rs.             in any one year;  - Not applicable- 

(e) The Tenderer or his identified sub-contractor should possess valid license for executing 
water supply/sanitary engineering works and should have executed similar water 
supply/sanitary engineering works totalling Rs.          in any one year. ;  - Not applicable- 

 

(f) Liquid assets and / or availability of credit facilities of not less than (estimated cash flow 
for 3 months in peak Const. period) Rs. 12.50 Lakhs Credit lines / letter of credit 
/certificates from banks for meeting the fund requirements etc. (usually the equivalent of 
the estimated cash flow for three months in the peak construction period)  
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  3.3 Tenderers who meet the above specified minimum qualifying criteria, will only be qualified, if 

their available tender capacity is more than the total tender value. The available tender 
capacity will be calculated as under:  

 
Assessed available tender capacity = (A*N*2.5-B) 
 Where   

A=  Maximum value of civil engineering works executed in any year during the last five years 
updated to 2026-27 price level) taking into account the completed as well as works in progress.   

N = Number of years prescribed for completion of the works for which Tenders are invited. (0.25)  
B = Value, at 2026-27 price level, of existing commitments and on-going works to be                                          

completed during the next 3 months. (Period of completion of the works for which Tenders are 
invited)  

Note:  The statements showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Employer in charge, not below the rank of an Executive Engineer or equivalent. 
             
   3.4 Even though the tenderers meet the above criteria, they are subject to be disqualified if they 

have:  
- made misleading or false representations in the forms, statements and attachments submitted  
   in proof of the qualification requirements; and/or  
- record of poor performance such as abandoning the works, not properly completing the     
   contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or  
- participated in the previous Tender for the same work and had quoted unreasonably high   
   tender prices and could not furnish rational justification.  
                                             
    B. Tender documents 

4. Content of Tender documents  
4.1 The set of tender documents shall have all the Sections given in Page 2:  
4.2 Both the sets should be completed and returned with the tender.  
5. Amendment of Tender documents  
5.1 Before the deadline for submission of tenders, the Employer may modify the tender documents by 

issuing addenda.  
5.2 Any addendum thus issued shall be part of the tender documents and shall be communicated in 

writing or by cable to all the purchasers of the tender documents.  
5.3 To give prospective tenderers reasonable time in which to take an addendum into account in 

preparing their tenders, the Employer shall extend as necessary the deadline for submission of 
tenders, in accordance with Sub-Clause 12.2 below. 

 

C. Preparation of Tenders  
6. Documents comprising the Tender  
6.1    The tender submitted by the Tenderer shall be in single covers and shall contain the documents  

as follows. The Tender submitted by the tenderer shall be submitted only through Karnataka 
Public Procurement Portal in single covers electronically and shall contain the documents as 
follows: 

6.1.1 First Cover:  
(a)  Earnest Money Deposit & Tendering processing Charges; 
(b)  Qualification Information as per formats given in Section 3; 

6.1.2 Second Cover: 
(a)  The Tender (in the format indicated in Section 4)  
(b)         Priced Bill of Quantities (Section 9); 
and any other materials required to be completed and submitted by tenderers in accordance with 
these instructions. The documents listed under Sections 3, 7 & 9 shall be filled in without 
exception. 

6.2 Tenderers submitting tenders together with other contracts stated in the IFT to form a package 
will so indicate in the tender together with any discounts offered for the award of more than 
one contract.   
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7.     Tender prices  
7.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Tenderer. 
 

7.2  The Tenderer shall fill in rates and prices and line item total (in figures) for all items of the 
Works described in the Bill of Quantities. Items for which no rate or price is entered by the 
Tenderer will not be paid for by the Employer when executed and shall be deemed covered by 
the other rates and prices in the Bill of Quantities.  

 
 The rates quoted shall be inclusive of: 

    7.3      a) All duties, taxes, other levies {(transportation, loading and unloading, stacking, all leads and 
lifts, statutory levies like royalty, CBF, Income Tax, PF Contribution, Construction Workers 
Welfare Cess (CWWC), etc.,) excluding GST as applicable in force payable by the contractor 
under the contract, or for any other cause} shall be included in the rates, prices and total Tender 
Price submitted by the Tenderer. GST shall be paid to the tendered amount separately. 

 (Refer Special Conditions of Contract Clause 8.1 a & b)  
     NOTE: Increase in GST shall not be paid in the extended period of contract for 

which the contractor alone is responsible for delay as determined by the 
authority while granting the extension of time. 

b) The rates quoted for foundation item shall be inclusive of providing and removing, 
shoring, strutting, protecting the foundation trenches, dewatering and bailing out water, 
keeping the foundation trenches, dry etc. complete. 

c) The rates quoted shall be inclusive of providing barricade, putting up danger light, 
watchman etc., complete and maintaining the same till the completion of work and 
removing on completion as per directions of the KSPH & IDCL officer-in-charge of the 
work. 

d) The rates quoted for all item of works shall be inclusive of Water, Power etc required 
during construction. 

e) Rates quoted for all the items of the schedule ‘B’ shall be inclusive of cost of all 
material, labour, curing [For Cement & Concrete items], equipments with all lead, lift, 
loading, unloading, stacking, transportation, hire charges of machinery, fixtures and all 
other incidental charges required for successful completion of work and as directed by 
the Engineer-in-Charge of work, under no circumstances no extra charges will be paid 
on this account. 

7.4 The rates and prices quoted by the Tenderer shall be fixed for the duration of the Contract and shall 
not be subject to adjustment on any account.  

 
8.  Tender validity  
 
8.1 Tenders shall remain valid for a period not less than ninety days after the deadline date for 

tender submission specified in Clause 12. A tender valid for a shorter period shall be rejected 
by the Employer as non-responsive.  

8.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the Tenderer may extend the period of validity for a specified additional period. 
The request and the Tenderer' responses shall be made in writing or by e-mail. A Tenderer may 
refuse the request without forfeiting his earnest money deposit. A Tenderer agreeing to the 
request will not be required or permitted to modify his tender, but will be required to extend the 
validity of his earnest money deposit for a period of the extension, and in compliance with 
Clause 9 in all respects. 
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9. Earnest money deposit  

Tender Transaction fee and Earnest Money Deposit. 
The supplier/contractor can pay the Earnest Money Deposit (EMD) in the Karnataka 
Public Procurement portal using any of the following payment modes: 

 Credit Card  
 Direct Debit 
 National Electronic Fund Transfer (NEFT) 
 Over the Counter (OTC) 

 

OTC payment procedure 
If a contractor/supplier chooses to make payment of EMD/tender processing fees 
Over The Counter (OTC) in any of the designated Axis Bank branches listed in 
the Karnataka Public Procurement web-site (www.kppp.karnataka.gov.in), the 
contractor/supplier will need to log into Karnataka Public Procurement system, 
access the tender for which bid is being created and then select the OTC option 
under the payment section and print the Challan shown in that section. The 
printed challan will have the unique bid reference number and the amount to be 
remitted. Along with the challan, contractor can choose to make the payment 
either in the form of cash or in the form of Demand Draft. Cheque payments will 
not be accepted. The contractor is requested to specifically inform the bank 
officer to input the unique bid reference number printed in the challan in the 
banking software. Upon successful receipt of the payment, the bank will provide 
a 16-digit reference number acknowledging the receipt of payment. This 16-digit 
reference number has to be inputted by contractor in the payment section of its 
bid as payment confirmation before the bid is submitted (i.e.) as a pre-requisite 
for bid submission. 
 NEFT payment procedure 
If a contractor/supplier chooses to make payment of EMD/tender processing fees 
using Reserve Bank of India's (RBI) National Electronic Fund Transfer (NEFT) 
system, the contractor/supplier will need to log into Karnataka Public 
Procurement Portal system, access the tender for which bid is being created and 
then select the NEFT option under the payment section and print the Challan 
shown in that section. The printed challan will have the unique bid reference 
number, account details as given on Karnataka Public Procurement Portal and 
the amount to be remitted. The contractor has to submit the printed challan to its 
bank-branch NEFT-enabled) and request for an account-to-account transfer, 
wherein the money will get transferred from the contractors' bank account to the 
bank account as given in Karnataka Public Procurement Portal. 
The contractor should ensure that NEFT transfer instructions are executed and 
the funds are wired to the bank account as given in Karnataka Public 
Procurement Portal before the last date for bid submission and preferably 24 
hours before the last date for bid submission. If the contractor's bank 
transfers/wires the money after the last date for bid submission, the contractor's 
bid will be liable for rejection.  
Upon executing the transfer, the contractor's bank will provide a reference 
number generated by NEFT software as confirmation of transfer, which has to 
be fed by contractor in the payment section of its bid as payment confirmation 
before the bid is submitted (i.e.) as a pre-requisite for bid submission.  
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Also, the account number from which the funds were transferred have to be fed 
in the Karnataka Public Procurement Portal system as part of its bid. 
 

The supplier/contractor’s bid will be evaluated only on confirmation of receipt of 
the payment (EMD) from Karnataka Public Procurement.  
EMD amount will have to be submitted by the supplier/contractor taking into 
account the following conditions: 
a. EMD of Rs. 83,000/- (Rupees Eighty Three Thousand Only) will be accepted 
only in the form of electronic cash (and not through Demand Draft or Bank 
Guarantee). 
 

b. The entire EMD amount for a particular tender has to be paid in a single 
transaction. 

 

For details on e-Payment services refer to Karnataka public procurement portal for 
more details on the process 

 
 

Note: In Karnataka Public Procurement Portal Contractor has the option of 
withdrawing the Bid by digitally signing to withdraw/can cell bid before the bid 
submission time /Date. 
9.1 The Tenderer shall furnish, as part of his tender, earnest money deposit in the amount as shown 

in column 4 of the Table of IFT for this particular work.  
9.2 Instruments having fixed validity issued as earnest money deposit for the tender shall be valid 

for 90 days beyond the validity of the tender. (Not Applicable) 
9.3 Any tender not accompanied by an acceptable earnest money deposit and not secured as 

indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected by the Employer as non-
responsive.  

9.4  The earnest money deposit of unsuccessful tenderers will be returned within 30 days of the end 
of the tender validity period specified in Sub-Clause 8.1.  

9.5 The earnest money deposit of the successful Tenderer will be discharged when the Tenderer has 
signed the Agreement and furnished the required Performance Security. 

 
9.6 The earnest money deposit may be forfeited:  

 (a)  if the Tenderer withdraws the Tender after tender opening during the period of tender 
validity;  

(b)  if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 
24; or  

(c)  in the case of a successful Tenderer, if the Tenderer fails within the specified time 
limit to  
(i)  sign the Agreement; or  
(ii)  furnish the required Security deposit  

(d) If the tenderer has engaged in corrupt or fraudulent practices 
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10.      Format and signing of Tender – Not Applicable –  
 

10.1     The Tenderer shall prepare one original and a copy of the documents comprising the Tender as 
described in Clause 10 of these Instructions to Tenderers, and clearly marked "ORIGINAL" and 
"COPY" as appropriate. In the event of discrepancy between them, the original shall prevail. – 
Not Applicable - 

10.2     The original and a copy of the Tender shall be typed or written in indelible ink and shall be 
signed by a person or persons duly authorized to sign on behalf of the Tenderer. All pages of 
the tender where entries or amendments have been made shall be initialed by the person 
signing the tender – Not Applicable - 

10.3     The Tender shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the Tenderer, in which case 
such corrections shall be initialled by the person signing the Tender. – Not Applicable - 

 

11.         Sealing and marking of tenders:       -Not Applicable – 
   

12.  Deadline for submission of the Tenders  
12.1 Tenders must be received by the Employer at the address specified above no later than (Please 

refer to IFT and subsequent corrigendum, if any). In the event of the specified date for the 
submission of tenders being declared a holiday for the Employer, the tenders will be received 
up to the appointed time on the next working day.  

12.2  The Employer may extend the deadline for submission of tenders by issuing an amendment in 
accordance with Clause 5, in which case all rights and obligations of the Employer and the 
Tenderers previously subject to the original deadline will then be subject to the new deadline.  

 

13.  Late Tenders  
In online Karnataka public procurement system, tenderer shall not be able to submit the bid 
after the bid submission time and date as the icon or the task in the Karnataka Public 
Procurement Portal will not be available 

 
14.  Modification and Withdrawal of Tenders  

Tenderer has all the time to modify and correct or upload any relevant document in the portal 
till Bid submission date and time, as published in the Karnataka public procurement portal. 
 

14.1  Tenderers may modify contents of First or Second Covers separately for each Cover or 
withdraw their Tenders by giving notice in writing before the deadline prescribed in Clause 12– 
Not Applicable – 

 
14.2      Each Tenderer's modification separately for each Cover or withdrawal notice shall be prepared, 

sealed, marked, and delivered in accordance with Clause 10 & 11, with the outer and inner 
envelopes additionally marked "MODIFICATION FOR FIRST/SECOND COVER" or 
"WITHDRAWAL", as appropriate. – Not Applicable – 

 
14.3   No Tender may be modified after the deadline for submission of Tenders.  
 
14.4     Withdrawal or modification of a Tender between the deadline for submission of Tenders and the 

expiration of the original period of Tender validity specified in Clause 8.1 above or as extended 
pursuant to Clause 8.2 may result in the forfeiture of the earnest money deposit pursuant to                 
Clause 9. – Not Applicable – 

 
14.5  Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by 

submitting Tender modifications in accordance with this clause, or included in the original 
Tender submission – Not Applicable - 

                 
     
 
 



 

Contractor                                                                                  Executive Engineer (Contracts)
   

11

   

 
 

E. Tender opening and evaluation 
15.       Tender opening:  
15.1   The Employer will open the Tenders received (except those received late), including 

modifications made pursuant to Clause 14, in the presence of the Tenderers or their 
representatives who choose to attend at the time, date and the place as notified in                      
Karnataka Public Procurement Portal. In the event of the specified date of Tender opening 
being declared a holiday for the Employer, the Tenders will be opened at the appointed time 
and location on the next working day.  

15.2  Envelopes marked "WITHDRAWAL" shall be opened and read out first. The Tenders for 
which an acceptable notice of withdrawal has been submitted pursuant to Clause 14 shall not 
be opened. – Not Applicable – 

15.3 The Tenderers' names, the presence or absence of Earnest Money Deposit & Tendering Charges 
the submission of qualification information and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the time of opening. 

15.4  The Employer shall prepare minutes of the Tender opening, including the information 
disclosed to those present in accordance with Sub-Clause 15.3. 

15.7  In Karnataka Public Procurement Portal, Contractor has the option of withdrawing the Bid by 
digitally signing to withdraw / cancel the bid, before the bid submission time /Date. 

15.8   Tenderers are bound to furnish the original certified documents to the employer within  three (3) 
days after the last date of submission of the bid, If the documents furnished by the bidders  are 
found to be fake or fraudulent, such bidders tender will not be considered for evaluation and  the 
EMPLOYER reserves the right to either initiate a fresh tender or enter into negotiations with the 
remaining Contractors in addition to any other action that may be taken by EMPLOYER. 

16. Process to be confidential  
16.1.1 Information relating to the examination, clarification, evaluation, and comparison of Tenders 

and recommendations for the award of a contract shall not be disclosed to Tenderers or any 
other persons not officially concerned with such process until the award to the successful 
Tenderer has been announced. Any effort by a Tenderer to influence the Employer's processing 
of Tenders or award decisions may result in the rejection of his Tender.  

17.  Clarification of Tenders 
17.1  To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his 

discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates. 
The request for clarification and the response shall be in writing or by e-mail, but no change in 
the price or substance of the Tender shall be sought, offered, or permitted except as required to 
confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the 
Tenders in accordance with Clause 19.  

17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any matter relating to its 
Tender from the time of the Tender opening to the time the contract is awarded. If the 
Tenderer wishes to bring additional information to the notice of the Employer, it should do so 
in writing.  

17.3  Any effort by the Tenderer to influence the Employer in the Employer's Tender evaluation, 
Tender comparison or contract award decisions may result in the rejection of the Tenderers' 
Tender. 

18.  Examination of Tenders and determination of responsiveness  
18.1  Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender 

(a) meets the eligibility criteria defined in Clause 2; (b) has been properly signed; (c) is 
accompanied by the required earnest money deposit and; (d) is substantially responsive to the 
requirements of the Tender documents.  

 

18.2  A substantially responsive Tender is one which conforms to all the terms, conditions, and 
specifications of the Tender documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the 
Tender documents, the Employer's rights or the Tenderer's obligations under the Contract; or 
(c) whose rectification would affect unfairly the competitive position of other Tenderers 



 

Contractor                                                                                  Executive Engineer (Contracts)
   

12

   

presenting substantially responsive Tenders.  
 
18.3  If a Tender is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

19.  Correction of errors  
,,,,19.1  By and large there is no scope for arithmetic errors as the amount for each item is calculated/ 

computed by the formulae considering the rate and quantity of the respective item in the online 
bids. In case the Errors are noted after opening of the online bid the errors will be corrected by 
the Employer as follows: 
a)  If at all there is discrepancy in the amount computed the same will be rectified by applying 

proper formulae and the corrected amount will be arrived at by considering the Rates  
quoted for the respective Item by the Tenderer   

(e) here there is a discrepancy between the unit rate and the line item total resulting  from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern.  

19.2    The amount stated in the Tender will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and, with the concurrence of the Tenderer, shall be 
considered as binding upon the Tenderer. If the Tenderer does not accept the corrected amount 
the Tender will be rejected, and the earnest money deposit may be forfeited in accordance with                
Sub-Clause 9.6 (b).  

20. Evaluation and comparison of Tenders  
20.1  The Employer will evaluate and compare only the Tenders determined to be substantially 

responsive in accordance with Clause 18.  
20.2  In evaluating the Tenders, the Employer will determine for each Tender the evaluated Tender 

Price by adjusting the Tender Price as follows:  
(a) making any correction for errors pursuant to Clause 19; and  
(b) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub Clause 14.5.  
20.3  The Employer reserves the right to accept or reject any variation, deviation, or alternative 

offer. Variations, deviations, and alternative offers and other factors which are in excess of 
the requirements of the Tender documents or otherwise result in unsolicited benefits for the 
Employer shall not be taken into account in Tender evaluation.  

 

F. Award of Contract 
21 Award criteria  
21.1 Subject to Clause 23, the Employer will award the Contract to the Tenderer whose Tender been 

determined to be substantially responsive to the Tender documents and who has offered the 
lowest evaluated Tender Price, provided that such Tenderer has been determined to be (a) 
eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance with the 
provisions of Clause 3.  

 
22. Employer's right to accept any Tender and to reject any or all Tenders  
22.1 Notwithstanding Clause 21, the Employer reserves the right to accept or reject any Tender, and 

to cancel the Tender process and reject all Tenders, at any time prior to the award of Contract, 
without thereby incurring any liability to the affected Tenderer or Tenderers or any obligation 
to inform the affected Tenderer or Tenderers of the grounds for the Employer's action.  

 

23. Notification of award and signing of Agreement  
23.1 The Tenderer whose Tender has been accepted will be notified of the award by the Employer 

prior to expiration of the Tender validity period by mail, fax or facsimile confirmed by 
registered letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of 
Acceptance") will state the sum that the Employer will pay the Contractor in consideration of 
the execution, completion, and maintenance of the Works by the Contractor as prescribed by 
the Contract (hereinafter and in the Contract called the "Contract Price").  
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23.2 The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance security in accordance with the provisions of Clause 24.  
 
23.3 The Agreement will incorporate all agreements between the Employer and the successful 

Tenderer. It will be kept ready for signature of the successful Tenderer in the office of 
Employer within 30 days following the notification of award along with the Letter of 
Acceptance. Within 20 days of receipt, the successful Tenderer will sign the Agreement and 
deliver it to the Employer.  

23.4 Upon the furnishing by the successful Tenderer of the Security deposit, the Employer will 
promptly notify the other Tenderers that their Tenders have been unsuccessful.  

 

24. Security deposit  
24.1 Within 20 days of receipt of the Letter of Acceptance, the successful Tenderer shall deliver to 

the Employer a Security deposit in any of the forms given below for an amount equivalent to 
5% of the Contract price  
- Cash    or     - Not Applicable – 
- Banker's cheque/Demand draft, /Pay Order in favour of CMD, KSPH &IDCL, 

Bangalore payable at Bangalore - Not Applicable – 
- A bank guarantee in the form given in Section 10;   
- Specified Small Savings Instruments pledged to ............................  - Not Applicable – 

 

24.2 If the security deposit is provided by the successful Tenderer in the form of a Bank Guarantee, it 
shall be issued either by a Nationalized / Scheduled bank.  

24.3 The Security deposit if furnished in demand draft can, if requested, be converted to interest    
              bearing securities at the cost of the contractor.  - Not Applicable – 
24.4 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 24.1 shall           

constitute sufficient grounds for cancellation of the award and forfeiture of the earnest money 
deposit.  

 
25. Corrupt or Fraudulent practices  
25.1  The EMPLOYER requires that the Tenderers, observe the highest standard of ethics during the 

procurement and execution of such contracts. In pursuance of this policy, EMPLOYER:  
a. will reject a proposal for award if it determines that the Tenderer recommended for 

award has engaged in corrupt or fraudulent practices in competing for the contract 
in question;  

b.  will declare a firm negligible, either indefinitely or for a stated period of time, to 
be awarded a EMPLOYER contract if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in competing for, or in executing, a 
KSPH &IDCL, GOK, or any contract.  

25.2.1 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the    
            Conditions of Contract.  
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SECTION 3:  
 
 
 
 

FORMS OF TENDER, AND QUALIFICATION INFORMATION  
 

 
TABLE OF FORMS:  
 

- FORM OF TENDER  

- QUALIFICATION INFORMATION  

- LETTER OF ACCEPTANCE  

- NOTICE TO PROCEED WITH THE WORK  

- AGREEMENT FORM  
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Form of Tender 
 

Description of the Works: ___________________________________________________ 
__________________________________________________________________________________
__________________________________________________________________________________
_______________________________________________________________________  
 
Tender  
To : ________________________________________________  
Address : _______________________________________________________________  
___________________________________________________________________________  
GENTLEMEN,  
We offer to execute the Works described above in accordance with the Conditions of Contract 
accompanying this Tender for the Contract Price of _________ [in figures] 

(________________________________________________) [in letters].
15  

 
This Tender and your written acceptance of it shall constitute a binding contract between us. We 
understand that you are not bound to accept the lowest or any Tender you receive.  
 
We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, 
we will strictly observe the laws against fraud and corruption in force in India namely “Prevention of 
Corruption Act 1988”.  
 
We hereby confirm that this Tender complies with the Tender validity and Earnest money deposit 
required by the Tender documents.  
 
We attach herewith our current income-tax clearance certificate.  
 
 
Yours faithfully,  
Authorized Signature:  
Name & Title of Signatory: 
_________________________________________________________________  
Name of Tenderer ______________________________________________  
Address: ----------------------------------------------------------------------  
----------------------------------------------------------------------  

-----------------------------
------------------------------------------ 
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QUALIFICATION INFORMATION 

 
The information to be filled in by the Tenderer hereunder will be used for purposes of computing 
Tender Capacity as provided for in Clause 3 of the Instructions to Tenderers. This information 
will not be incorporated in the Contract.  
 
1 .1  
 
 
 
 
 
 
 
 
 
 
 
 
 
1.2  
 

 
Constitution or legal status of Tenderer  
 
a. Agency in which Registered (with 
Registration No. of both Civil and Electrical)  
 
b. If the agency is not holding the Electrical 
registration certificate, then he/ she / they 
should produce the name of the agency / 
contractor who will execute the electrical works 
having valid electrical registration certificate of 
required class  
 
c. KSPH & IDCL Registration No & Date          
 
Principal place of business:  
 
Total value of civil engineering 
construction works executed and 
payments received in the last five years (in 
Rs. Lakhs) 

 
[Attach copy]  
 

_____________________________  
(Attach Copy)  

_____________________________  
 
 
 

 
 
 
_____________________ 
         (Attach Copy) 
 
 
 

              
              
              
              
             2021-22_____________ 
             2022-23______________ 
             2023-24______________ 
             2024-25______________ 
             2025-26______________ 

1.3 Work performed as Prime Contractor (in the same name) on works of similar nature over during   
the five years specified in 1.2 above 

 
Project  
Name  

Name of 
Employer 

Description 
of work 

Contract 
Number 

Value of 
Contract  
`Lakhs 

Date of 
Handing 
over  of 
site  

Specified 
period of 
completion  

Actual date of 
completion  

Remarks 
explaining  
reasons for 
delay in 
completio
n of work 

1 2 3 4 5 6 7 8 9 
         

1 .4 Information on works for which Tenders have been submitted and works which are yet to be    
          completed as on the date of this Tender.  
(A) Existing commitments and on-going works 

Description 
of  work 

Place 
& State 

Contract No. 
& Date 

Name and 
Address of 
Employer 

Value of 
Contract 

(Rs.  
Lakhs) 

Stipulated 
period of 

completion 

Value of 
works 21                          

remaining to 
be completed 
(Rs.  Lakhs) 

Anticipated  
date of 

completion 

        

(An Affidavit attested by the Notary should be submitted) 
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(B) Works for which Tenders already submitted:  
 

Description 
of  work 

Place 
& 

State 

Name & 
Address of 
Employer 

Estimated 
value of 
works            
(Rs. 

Lakhs) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remarks 
if any 

       

(An Affidavit attested by the Notary should be submitted)   
 

1.5 Construction equipment owned by the tenderer and equipment proposed to be deployed 
on this contract, if awarded;   -- Not Applicable --- 

 
1.6 Reports on the financial standing of the tenderer, such as profit and loss statements and 

auditor's reports for the last five years;  
 

1.7 Qualification and experience of the key technical and management personnel in 
permanent employment with the tenderer and those that are proposed to be deployed on 
this contract, if awarded -- Not Applicable --- 

 

1.8 Name, address, and telephone, telex, and fax numbers of the Tenderer’s bankers who 
may provide references if contacted by the Employer.  

 

1.9 Proposals for subcontracting components of works amounting to more than 20% of the 
contract price [for each, the qualifications and experience of the identified sub-
contractor in the relevant fields should be attached.]   -- Not Applicable --- 

 
ON BANKS LETTER HEAD 

 

FORMAT OF BANKER’S CERTIFICATE / LINE OF CREDIT LETTER  
(as per GO No. FD-CAM/16/2022(P-2)  dtd:22.08.2022) 

(TO BE ISSUED IN THE LETTER HEAD OF THE BANK BRANCH) 
 

Reference Number (SL. No.) Place : 
 

Date : 
 
To : 
[Name & Address of the beneficiary] 
 

 This is to certify that Mr./M/s…………………………………………..[name of the 
customer] having his / their registered / administrative office at 
…………………………………………..........................is a customer of our Bank and is / are 
engaged in …………………………………………………………….(nature of activity). If the said 
customer is allotted / awarded with ………………………………………… ……………………… 
(brief details of works), we may extend credit facilities up to Rs. ……………… lakh, to meet his / 
their working capital requirement towards the execution of the said work order as per Loan Policy of 
the Bank.  
 
 This certificate is valid upto three months from the date of issue, that is up to dd / mm / yyyy 
 
Yours faithfully, 
 
BRANCH MANAGER 
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SECTION - 4 

 
 
FORMS OF TENDER, LETTER OF ACEPTANCE, NOTICE TO PROCEED WITH THE 

WORK AND AGREEMENT FORM 
 
 

Letter of Acceptance 
(letterhead paper of the Employer)  
________________________[date]  
To: _________________________________________________________________________[name 

and address of the Contractor]  
Dear Sirs,  
This is to notify you that your Tender dated ____________ for execution of the 
__________________________________________________________________________________
____ [name of the contract and identification number, as given in the Instructions to Tenderers] for 
the Contract Price of Rupees ——
___________________________________________________________ (_____________) [amount 
in words and figures], as corrected and modified in accordance with the Instructions to Tenderers is 
hereby accepted by our Agency.  
You are hereby requested to furnish Security deposit, in the form detailed in Para 24.1 of ITT for an 
amount of Rs.————— within 20 days of the receipt of this letter of acceptance valid up to 30 days 
from the date of expiry of Defects Liability Period i.e. up to ............ and sign the contract, failing 
which action as stated in Para 24.3 of ITT will be taken.  
Yours faithfully,  
Authorized Signature  
Name and Title of Signatory  
Name of Agency  
---------------------------------------------------------------------------------------------------------------------------
----------  

 
Issue of Notice to proceed with the work  

(Letterhead of the Employer) 
————— (date)  
To  
—————————————— (name and address of the Contractor)  
——————————————  
——————————————  
Dear Sirs:  
Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 24.1 and signing 

of the contract agreement for the construction of —————— 
19

a Tender Price of Rs. —————, 
you are hereby instructed to proceed with the execution of the said works in accordance with the 
contract documents.  

Yours faithfully,  
 
(Signature, name and title of signatory authorized to sign on behalf of Employer)  

 

Give the name of the Contract  
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Agreement Form 
 

Agreement 
 

This agreement, made the ___________________day of ______________20_______, 
between___________________________________________________________________________
________________________________________________[name and address of Employer]  
(hereinafter called “the Employer”) of the one part and 
_____________________________________________ 
__________________________________________________________________________________
______________________________________________________________[name and address of 
contractor] (hereinafter called “the Contractor”) of the other part.  
Whereas the Employer is desirous that the Contractor execute _____________________________ 
__________________________________________________________________________________
__________________________________________________________________________________
____________[ name and identification number of Contract] (hereinafter called “the Works”) and the 
Employer has accepted the Tender by the Contractor for the execution and completion of such Works 
and the remedying of any defects therein at a contract price of Rupees...............................  
NOW THIS AGREEMENT WITNESSETH as follows:  
1. In this Agreement, words and expression shall have the same meanings as are respectively assigned 

to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form 
and be read and construed as part of this Agreement.  

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the 
Works and remedy any defects therein in conformity in all aspects with the provisions of the 
Contract.  

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and 
completion of the Works and the remedying the defects wherein the Contract Price or such other 
sum as may become payable under the provisions of the Contract at the times and in the manner 
prescribed by the Contract.  

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz:  

i) Letter of Acceptance;  
ii) Notice to proceed with the works;  
iii) Contractor’s Tender;  
iv) Contract Data;  
v) Conditions of contract (including Special Conditions of Contract);  
vi) Specifications;  
vii) Drawings;  
viii) Bill of Quantities; and  
ix) Any other document listed in the Contract Data as forming part of the contract.  
In witness whereof the parties thereto have caused this Agreement to be executed the day and year 
first before written.  
The Common Seal of ___________________________________________________________  
was hereunto affixed in the presence of:  
Signed, Sealed and Delivered by the said 
___________________________________________________  
_________________________________________________________________________________  
in the presence of:  
Binding Signature of Employer _______________________________________________________  

Binding 
Signature of Contractor 
_________________________
_________________________ 
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SECTION 5: CONDITIONS OF CONTRACT  
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Conditions of Contract 
 
A. General  

1.            Definitions  
 
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract 

but keep their defined meanings. Bold letters are used to identify defined terms.  
  

Bill of Quantities means the priced and completed Bill of Quantities forming part of the 
Tender.  
Compensation events are those defined in Clause 34 hereunder.  
The Completion Date is the date of completion of the Works as certified by the Employer in 
accordance with Sub Clause 46.1.  
The Contract is the contract between the Employer and the Contractor to execute, complete 
and maintain the Works. It consists of the documents listed in Clause 2.2 below.  
The Contract Data defines the documents and other information which comprise the Contract.  
The Contractor is a person or corporate body whose Tender to carry out the Works has been 
accepted by the Employer.  
The Contractor's Tender is the completed Tender document submitted by the Contractor 
to the Employer.  
The Contract price is the price stated in the Letter of Acceptance and thereafter as adjusted in 
accordance with the provisions of the Contract.  
Days are calendar days; months are calendar months.  
A Defect is any part of the Works not completed in accordance with the Contract.  
The Defects liability period is the period named in the Contract Data and calculated from the 
Completion Date.  
The Employer is the party who will employ the Contractor to carry out the Works.  
Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to 
construct the Works.  
The Initial Contract price is the Contract Price listed in the Employer's Letter of Acceptance.  
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Employer by issuing an extension of 
time.  
Materials are all supplies, including consumables, used by the contractor for incorporation 
in the Works.  
Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 
chemical or biological function.  
The Site is the area defined as such in the Contract Data.  
Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Employer.  
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates.  
A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the Site.- Deleted-.  
 
A Variation is an instruction given by the Employer which varies the Works.  
The Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Employer, as defined in the Contract Data.  

 
2. Interpretation  
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 
normal meaning under the language of the Contract unless specifically defined. The Employer 
will provide instructions clarifying queries about the Conditions of Contract.  
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2.2 The documents forming the Contract shall be interpreted in the following order of priority:  

a. Agreement  
b. Letter of Acceptance, notice to proceed with the works 
c. Contractor's Tender 
d. Contract Data 
e. Conditions of Contract  
f. Specifications  
g. Drawings   
h. Bill of quantities and 
i. General specifications  
j. General notes & conditions  
k. Any other document listed in the Contract Data as forming part of the Contract 

  
3. Law governing contract  
3.1 The law governing the Contract is the Laws of India supplanted by the Karnataka Local Acts. 
 
4. Employer's decisions  
4.1 Except where otherwise specifically stated, the Employer will decide contractual matters 

between the Employer and the Contractor.  
 
5. Delegation  
5.1 The Employer may delegate any of his duties and responsibilities to other people after notifying 

the Contractor and may cancel any delegation after notifying the Contractor.  
 
6. Communications  
 
6.1 Communications between parties which are referred to in the conditions are effective only when 

in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act).  

7. Sub-contracting  
7.1 Deleted 
 

8. Other Contractors  
8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities, and the Employer.  
 
9. Personnel  
9.1 The Contractor shall employ the technical personnel (of number and qualifications) as may be 

stipulated by EMPLOYER from time to time during the execution of the work. The technical 
staff so employed shall be available at site as may be stipulated by the Employer.  

9.2 If the Employer asks the Contractor to remove a person who is a member of the Contractor's 
staff or his work force stating the reasons, the Contractor shall ensure that the person leaves 
the Site within seven days and has no further connection with the work in the Contract.  

10. Employer's and Contractor's risks  
10.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  
11. Employer's risks  
11.1  The Employer is responsible for the excepted risks which are (a) in so far as rebellion, riot 

commotion or disorder or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design. 

12. Contractor's risks 
12.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Contractor.  

13. Queries about the Contract Data  
13.1 The Employer will clarify queries on the Contract Data.  
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14. Contractor to construct the Works  
14.1 The Contractor shall construct the Works in accordance with the Specification and Drawings.  
 
15. The Works to be completed by the Intended Completion Date  
15.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works in accordance with the program submitted by the Contractor, as updated with the 
approval of the Employer, and complete them by the Intended Completion Date.  

 

16. Safety  
16.1 The Contractor shall be responsible for the safety of all activities on the Site.  
 
17. Discoveries  
17.1 Anything of historical or other interest or of significant value unexpectedly discovered on the 

Site is the property of the Employer. The Contractor is to notify the Employer of such 
discoveries and carry out the Employer's instructions for dealing with them.  

 
18. Possession of the Site  
18.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a 

part is not given by the date stated in the Contract Data the Employer is deemed to have delayed 
the start of the relevant activities and this will be Compensation Event.  

 
19. Access to the Site  
19.1 The Contractor shall allow the Employer and any person authorized by the Employer access to 

the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any place where materials or plant are being manufactured / 
fabricated / assembled for the works.  

 

20. Instructions  
20.1 The Contractor shall carry out all instructions of the Employer which comply with the 

applicable laws where the Site is located.  
 

B Time Control 
21. Program  
21.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer for 

approval a Program showing the general methods, arrangements, order, and timing for all the 
activities in the Works.  
Para refer Special Conditions of Contract para 5.12 for the program of works to be furnished in MS 
Project 2007.  

21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The 
Contractor may revise the Program and submit it to the Employer again at any time. A revised 
Program is to show the effect of Variations and Compensation Events.  

  
22. Extension of the Intended Completion Date  
22.1 The Employer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 
Completion Date.  

22.2 The Employer shall decide whether and by how much to extend the Intended Completion Date 
within 21 days of the Contractor asking the Employer for a decision upon the effect of a 
Compensation Event or Variation and submitting full supporting information.  

 
23. Delays ordered by the Employer  
23.1 The Employer may instruct the Contractor to delay the start or progress of any activity within 

the Works.  
 
24. Management meetings  
24.1 The Employer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the progress achieved and the plans for remaining 
work.  
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24.2 The responsibility of the parties for actions to be taken is to be decided by the Employer either 

at the management meeting or after the management meeting and stated in writing to be 
distributed to all who attended the meeting.  

 
C. Quality Control  

25. Identifying defects  
51 The Employer shall check the Contractor's work and notify the Contractor of any Defects that 

are found. Such checking shall not affect the Contractor's responsibilities. The Employer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the 
Employer considers may have a Defect.  

26. Tests  
26.1 If the Employer instructs the Contractor to carry out a test not specified in the Specification to 

check whether any work has a Defect and the test shows that it does, the Contractor shall pay 
for the test and any samples. If there is no Defect the test shall be a Compensation Event.  

 
27. Correction of defects  
27.1 The Employer shall give notice to the Contractor of any Defects before the end of the Defects 

Liability Period, which begins at Completion and is defined in the Contract Data. The Defects 
Liability Period shall be extended for as long as Defects remain to be corrected.  

27.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Employer's notice.  

 
28. Uncorrected defects  
28.1 If the Contractor has not corrected a Defect within the time specified in the Employer's notice, 

the Employer will assess the cost of having the Defect corrected, and the Contractor will pay 
this amount.  

D. Cost Control  
29. Bill of Quantities (BOQ) 
29.1 The BOQ shall contain items for the construction, installation, testing, and commissioning 

work to be done by the Contractor.  
29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity of the 

work done at the rate in the BOQ for each item  
 

30. Variations  
30.1 The Employer shall have power to order the Contractor to do any or all of the following as 

considered necessary or advisable during the progress of the work by him  
(a) Increase or decrease of any item of work included in the Bill of Quantities (BOQ);  
(b) Omit any item of work;  
(c) Change the character or quality or kind of any item of    work;  
(d) Change the levels, lines, positions and dimensions of any part of the work;  
(e) Execute additional items of work of any kind necessary for the completion of the  

            works; and  
(f) Change in any specified sequence, methods or timing of construction of any part of     
      the work.  

30.2 The Contractor shall be bound to carry out the work in accordance with any instructions in this 
connection, which may be given to him in writing by the Employer and such alteration shall not 
vitiate or invalidate the contract.  

30.3 Variations shall not be made by the Contractor without an order in writing by the Employer, 
provided that no order in writing shall be required for increase or decrease in the quantity of an 
item appearing in the BOQ so long as the work executed conforms to the approved drawings.  

30.4 The Contractor shall promptly request in writing the Employer to confirm verbal orders and if 
no such confirmation is received within 30 days of request, it shall be deemed to be an order in 
writing by the Employer.  
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31. Payments for Variations  
31.1 Payment for increase in the quantities of an item in the BOQ up to 25% of that provided in the 

Bill of Quantities shall be made at the rates quoted by the Contractor.  
31.2 For quantities in excess of 125% of the tendered quantity of an item as given in the BOQ, the 

Contractor shall be paid at the rate entered in or derived from, in the Schedule of Rates 
(applicable for the area of the work and current at the time of award of contract plus or minus 
the overall percentage of the original tendered rates over the current Schedule of Rates 
prevalent at the time of award of contract.  

   
31.3 If there is no rate for the additional, substituted or altered item of the work in the BOQ, efforts 

would be made to derive the rates from those given in the BOQ or the Schedule of Rates 
(applicable for the area of the work and current at the time award of contract and if found 
feasible the payment would be made at the derived rate for the item plus or minus the overall 
percentage of the original tendered rates over the current Schedule of Rates prevalent at the 
time of award of contract. 

31.4 If the rates for additional, substituted or altered item of work cannot be determined either as at 
31.1 or 31.2 or 31.3 above, the Contractor shall be requested to submit his quotation for the 
items supported by analysis of the rate or rates claimed, within 7 days.  

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order the Variation 
and make a change to the Contract Price which shall be based on Employer's own forecast of 
the effects of the Variation on the Contractor's costs.  

31.6 if the Employer decides that the urgency of varying the work would prevent a quotation being 
given and considered without delaying the work, no quotation shall be given and the Variation 
shall be treated as a Compensation Event.  

31.7 Under no circumstances the Contractor shall suspend the work on the plea of non-settlement of 
rates for items falling under this Clause.  

 

32. Submission of bills for payment (Refer Clause 5.12 a to d of Special Conditions of Contract) 
32.1 The Contractor shall submit to the Employer monthly bills of the value of the work completed   

less the cumulative amount paid previously.  
32.2 The Employer shall check the Contractor's bill and determine the value of the work executed 

which shall comprise of (i) value of the quantities of the items in the BOQ completed and (ii) 
valuation of Variations and Compensation Events.  

32.3 The Employer may exclude any item paid in a previous bill or reduce the proportion of any 
item previously paid in the light of later information.  

 

33. Payments  
33.1 Payments shall be adjusted for deductions for advance payments other than recoveries in terms 

of contract and taxes, at source, as applicable under the law. The Employer shall, “as far as 
possible”, pay the Contractor within 60 days from the date of receipt of manual or e-bill in the 
Head office. The contractor shall be liable to pay liquidated damages for shortfall in progress. 
For progress beyond the agreed programme, payment is subject to availability of the grants.  
(further refer clause 5.12 a,b,c & d of special conditions of contract).  

33.2 Items of the Works for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract.  

34. Compensation events  
34.1 The following are Compensation events unless they are caused by the Contractor:  

(a)  The Employer does not give access to a part of the Site by the Site Possession Date  
stated in the Contract Data.  

(b)  The Employer orders a delay or does not issue drawings, specifications or instructions 
required for execution of works on time.  

(c)  The Employer instructs the Contractor to uncover or to carry out additional tests upon 
work which is then found to have no Defects.  

(d)  The Employer gives an instruction for dealing with an unforeseen condition, caused by   
              the Employer, or additional work required for safety or other reasons.  
(e)  The effect on the Contractor of any of the Employer's Risks.  
(f)  The Employer unreasonably delays issuing a Certificate of Completion.  

                (g)  Other Compensation Events listed in the Contract Data or mentioned in the Contract 
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34.2 If a Compensation Event would cause additional cost or would prevent the work being 

completed before the Intended Completion Date, the Contract Price shall be increased and/or 
the Intended Completion Date is extended. The Employer shall decide whether and by how 
much the Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended 

34.3 As soon as information demonstrating the effect of each Compensation event upon the  
Contractor's forecast cost has been provided by the Contractor, it is to be assessed by the 
Employer and the Contract Price shall be adjusted accordingly. If the Contractor's forecast is 
deemed unreasonable, the Employer shall adjust the Contract Price based on Employer's own 
forecast. The Employer will assume that the Contractor will react competently and promptly to 
the event.  

34.4 The Contractor shall not be entitled to compensation to the extent that the Employer's interests  
are adversely affected by the Contractor not having given early warning or not having 
cooperated with the Employer.  

 
35.  Tax  

35.1 The rates quoted by the Contractor shall be deemed to be inclusive of all other taxes 
etc., excluding GST as applicable that the Contractor will have to pay for the 
performance of this Contract. The Employer will perform such duties in regard to the 
deduction of such taxes at source as per applicable law. GST shall be paid to the 
tendered amount separately. The Contractor should submit the tax invoice 
along with RA Bills.  (Refer Special Conditions of Contract Clause 8.1 a & b) 

NOTE: Increase in GST shall not be paid in the extended period of contract for 
which the contractor alone is responsible for delay as determined by the 
authority while granting the extension of time. 

 

a. The bidder shall submit the tax invoice showing the description, quantity and value of 
goods, the tax charged thereon and such other particulars as prescribed in sec 31 of the 
GST Act. 

 

b. The bidder shall submit tax invoice in addition to Running Account (RA) bill & contract 
certificate. 

 

c. The Central Excise duty (including Additional excise duty, SAD and CVD), CST and cess 
and surcharges (levied by both Central and State Govt) related to the supply of goods and 
services, octroi, entry tax has been subsumed in Goods and Service tax (GST), profit 
arising on account of change in the rate of tax should be passed on to the KSPH & IDCL.  

 

d. If the introduction of GST is associated or connected with the abolition or reduction of any 
tax, duty, cess or other statutory charge which directly or even indirectly reduces the cost 
of making any supply under this contract, the price or any other consideration (excluding 
GST) payable for the supply must be reduced by the contractor. Such assessment at the 
GST appointed date shall be done by the contractor.  

 

e. The bidder must provide upon request by the KSPH & IDCL, the evidence to demonstrate 
that the contractor has complied with the Anti-profiteering clause of GST Law. 

< 

f. In case KSPH & IDCL loses the credit on account of failure of whatever nature in 
complying with the GST requirement, the credit will be recovered along with the 
consequential interest and penalty. 

 

g. The contract agreement will be executed between KSPH &IDCL in the capacity as an 
agent of the Government of Karnataka on whose behalf of the project. 
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36.         Liquidated damages  
36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the  

Contract Data for each day that the Completion Date is later than the Intended Completion Date. 
The total amount of liquidated damages shall not exceed the amount defined in the Contract Data. 
The Employer may deduct liquidated damages from payments due to the Contractor. Payment of 
liquidated damages does not affect the Contractor's liabilities.  
 

36.2 If the Intended Completion Date is extended after liquidated damages have been paid, the   
Employer shall correct any overpayment of liquidated damages by the Contractor by adjusting the 
next payment of bill. 

 
37.        Cost of repairs  
37.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start    
              Date and the end of the Defects Correction periods shall be remedied by the Contractor at the   
              Contractor's cost if the loss or damage arises from the Contractor's acts or omissions.  

 

E. Finishing the Contract  
38. Completion  
38.1 The Contractor shall request the Employer to issue a Certificate of Completion of the Works 

and the Employer will do so upon deciding that the Work is completed.  
39. Taking over  
39.1 The Employer shall take over the Site and the Works within seven days of issuing a 

certificate of Completion.  
40. Final account  
40.1 The Contractor shall supply to the Employer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability Period. 
The Employer shall issue a Defect Liability Certificate and certify any final payment that is 
due to the Contractor within 90 days of receiving the Contractor's account if it is correct and 
complete. If it is not, the Employer shall issue within 90 days a schedule that states the scope 
of the corrections or additions that are necessary. If the Final Account is still unsatisfactory 
after it has been resubmitted, the Employer shall decide on the amount payable to the 
Contractor and make payment within 60 days of receiving the Contractor's revised account. 
Discretion   

41. As built drawings and / or Operating and Maintenance Manuals   
41.1 If "as built" Drawings are required, the Contractor shall supply them by the dates stated in 

the Contract Data.  
 
41.2 If the Contractor does not supply the Drawings by the dates stated in the Contract Data, or 

they do not receive the Employer's approval, the Employer shall withhold the amount stated in 
the Contract Data from payments due to the Contractor.  

42. Termination  
42.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  
42.2 Fundamental breaches of Contract include, but shall not be limited to the following:  

a)    the Contractor stops work for 45 days when no stoppage of work is shown on the current 
Program and the stoppage has not been authorized by the Employer; 

b)    the Employer instructs the Contractor to delay the progress of the Works and the 
instruction is not withdrawn within 60 days; - (Deleted)- 

c)  The Contractor becomes bankrupt or goes into liquidation other than for a reconstruction 
or amalgamation;  

d)     a payment due to the Contractor is not paid by the Employer within 90 days      
 of the date of the submission of the Bill by Contractor; ;  - (Deleted) - 

e)    the Employer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of 
time determined by the Employer; 

f)       the Contractor does not maintain a security which is required;  
                g)       the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 
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h)  if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices in competing for or in the executing the Contract. For the purpose of this 
paragraph: "corrupt practice" means the offering, giving, receiving or soliciting of 
anything of value to influence the action of a public official in the procurement process or 
in contract execution. "Fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the detriment of the 
Borrower, and includes collusive practice among Tenderers (prior to or after Tender 
submission) designed to establish Tender prices at artificial non- competitive levels and to 
deprive the Borrower of the benefits of free and open competition."  

 
42.3 When either party to the Contract gives notice of a breach of contract to the Employer for a 

cause other than those listed under Sub Clause 42.2 above, the Employer shall decide whether 
the breach is fundamental or not.  

42.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  
42.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe 

and secure and leave the Site as soon as reasonably possible.  
 
43. Payment upon Termination  
43.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Employer shall prepare bill for the value of the work done less advance payments received up to 
the date of the bill, less other recoveries due in terms of the contract, less taxes due to be 
deducted at source as per applicable law and less the percentage to apply to the work not 
completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If 
the total amount due to the Employer exceeds any payment due to the Contractor the difference 
shall be a debt payable to the Employer.  

43.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach 
of  Contract by the Employer, the Employer shall prepare bill for the value of the work done, the 
reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed 
solely on the Works, and the Contractor's costs of protecting and securing the Works and less 
advance payments received up to the date of the certificate, less other recoveries due in terms of 
the contract, and less taxes due to be deducted at source as per applicable law and make payment 
accordingly.  

44. Property  
44.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor's default.  
 
45. Release from performance  
45.1 If the Contract is frustrated by any event entirely outside the control of either the Employer or 

the Contractor the Employer shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this certificate and 
shall be paid for all work carried out before receiving it and for any work carried out afterwards 
to which commitment was made. 
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F.  Special Conditions of Contract  
 

1.1  Labour:  
 

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 
the engagement of all staff and labour, local or other, and for their payment, housing, feeding 
and transport. The Contractor shall, if required by the Employer, deliver to the Employer a 
return in detail, in such form and at such intervals as the Employer may prescribe, showing the 
staff and the numbers of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Employer may require.  

 

1.2  The contractor has to quote his rates including PF contribution which is indicated in the 
Clause 7.3 Section 2 of ITT. 

1.3  The bidder should maintain register of labourers deployed and wages paid for the workers and 
shall produce the documents whenever called for by the competent authority. 

1.4  Remittance towards PF shall be commensurate with the labour component of the work involved. 
1.5  The Bidder shall remit PF of labourers to Bidders permanent PF code number only. 
 
2.     Compliance with labour Regulations:  
 During continuance of the contract, the Contractor and his sub contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other labour law 
(including rules), regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or the Central Government or the local 
authority. The Contractor shall keep the Employer indemnified in case any action is taken 
against the Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 
to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, 
Employer shall have the right to deduct any money due to the Contractor including his amount 
of security deposit. The Employer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered by the 
Employer. The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time.  

 
3.       Protection of Environment:  

The contractor shall take all reasonable steps to protect the environment on and off the Site and 
to avoid damage or nuisance to persons or to property of the public or others resulting from 
pollution, noise or other causes arising as a consequence of his methods of operation. During 
continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 
existing enactments on environmental protection and rules made there under, regulations, 
notifications and bye-laws of the State or Central Government, or local authorities and any 
other law, bye-law, regulations that may be passed or notification that may be issued in this 
respect in future by the State or Central Government or the local authority’s  

 

4.  Settlement of Disputes – Time Limit for decision  
 

(a)  If any dispute or difference of any kind whatsoever were to arise between the 
Executive Engineer/Superintending Engineer and the Contractor regarding the 
following matters namely, 

 
(i) The meaning of the specifications designs, drawings and instruction herein 

before mentioned; 
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(ii) The quality of workmanship or materials used on the work and  
 

(iii) Any other question, claim, right, matter, thing whatsoever, in any way arising 
out of relating to the contract, designs, drawings, specifications, estimates 
instructions, or orders, or those conditions are failure to execute the same 
whether arising during the progress of the work, or after the completion, 
termination or abandonment thereof, the dispute shall, in the first place, be 
referred to the CMD who has jurisdiction over the work specified in the 
contract. The CMD shall, within a period of ninety days from the date of 
being requested by the contractor to do so, give written notice of his decision 
to the contractor. 

 

CMD’s decision final 
(b)  Subject to other form of settlement hereafter provided, the CMD’s decision in 

respect of every dispute or difference so referred shall be final binding upon 
the contractor. The said decision shall forthwith be given effect to and 
contractor shall proceed with the execution of the work with all due diligence. 

 
 

Remedy when CMD’s decision is not acceptable to contractor 
(c)  In case the decision of the CMD is not acceptable to the contractor, he may 

approach the Jurisdictional Civil Courts at Bangalore for settlement of dispute 
after giving due written notice in this regard to the CMD within a period of 
ninety days from the date of receipt of the written notice of the decision of 
CMD. 

 
Time limit for notice to approach Civil Court by contractor 

(d) If the CMD has given written notice of his decision to the contractor and no 
written notice to approach the Law Court has been communicated to him by 
the contractor within period of ninety days from the receipt of such notice, the 
said decision shall be final and binding upon the contractor. 

 
  Time limit for notice to approach Civil Court by contractor when decision is not 

given by CMD as at (b) 
 

(e)  If the CMD fails to give notice of his decision within a period of ninety days 
from the receipt of the contractor’s request in writing for settlement of any 
dispute or difference as aforesaid, the contractor may within ninety days after 
the expiry of the first named period of ninety days approach the Jurisdictional 
Civil Courts giving due notice to the CMD. 

            
Contractor to execute and complete work pending settlement of dispute 

 

(f)  Whether the claim is referred to the CMD or to the Civil Courts, as the case 
maybe, the contractor shall proceed to execute and complete the works with 
all due diligence pending settlement of the said dispute or differences. 

   

Obligations of the Executive Engineer and contractor shall remain unsettled during 
considerations of dispute 

(g)  The reference of any dispute or difference to the CMD or the Civil Court may 
proceed notwithstanding that the work shall then be or be alleged to be 
complete, provided always that the obligations of the Executive Engineer and 
the contractor shall not be altered by reason of the said dispute or difference 
being referred to the CMD or the Law Court during the progress of the works. 
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5. Scope of work: 

5.1 a) The job involves inspection of sites of the work, soil investigation for 
assessing S.B.C etc., if need be and execution of building works including 
internal / external water supply, sanitary and electrical works, doors and 
windows, levelling of sites and proper consolidation, wherever required 
including providing necessary fixtures. These works should be carried out as 
per the detailed approved drawings and as per the instructions of the Engineer-
in-charge.  

b) The works shall be executed as per the stipulated BOQ or schedule – B, 
specifications and drawings annex to tender documents of Government of 
Karnataka to the extent applicable and in case non availability of any 
specifications, then BIS specification (ISI) with updated correction shall be 
followed.  In case of items not conforming to the above work/works the same 
shall be executed as per the standard method followed in the building 
construction and as directed by the Engineer-in-charge whose decision shall be 
final and binding. 

c) Rates quoted for all the items in the schedule ‘B’ shall be inclusive of cost of all 
material, labour, curing [For Cement & Concrete items], equipments with all 
lead, lift, loading, unloading, stacking, transportation, hire charges of 
machinery, fixtures and all other incidental charges required for successful 
completion of work and as directed by the Engineer-in-Charge of work. Under 
no circumstances no extra charges will be paid on this account. 

5.2 The cement used for works shall be procured by the contractor and the item rates quoted 
for the works shall include the cost of cement, transportation, storing and handling etc., 
also.  The cement to be used for the construction should be of 43/53 grade OPC IS 
8112-89 or grades as approved by the Engineer in charge and ISI marked reputed 
brands. The approved agency should produce necessary test certificate for each 
consignment. However, the KSPH & IDCL will get the cement tested at random at the 
cost of the agency and payment for such works will be made only after getting 
satisfactory test reports and in case of failure of prescribed test, such consignments will 
be rejected and the work done using such consignments of cement should be rebuilt. 

5.3 The reinforcement steel / all structural and other steel materials used on works shall be 
procured by the contractor and the item rates quoted for the works shall include cost of 
all materials transportation, storing, all leads and lifts, handling fabrication, erection 
etc., The steel to be used shall conform to relevant Indian Standards, the steel shall be 
procured from the Government manufacturers like TISCO, SAIL and RINL or any steel 
manufactured by the primary plants (TMT Steel from Iron ore) or from their authorised 
dealers which meets  BIS Specification & Standards. The agency should procure 
necessary test certificates from a recognized testing laboratory, however steel will be 
got tested by the KSPH & IDCL at random at the cost of the agency and payment for 
such works will be made only after getting satisfactory test reports. 

 

5.4 Whenever RMC is not practicable either due to Concrete quantity being less or due to 
inaccessibility, the contractor may be permitted to make use of equivalent grade design 
mix with the approval of the Engineer in charge of the work. Obtaining mix design 
proportions from reputed laboratories and placement will be sole responsibility of the 
contractor. No extra payment will be made towards such changes.  
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  5.5 Quality Control: (This should be read in conjunction with clause No. 26 of 
Conditions of contract) 
During the construction of the buildings the concrete and all building materials used 
shall be tested regularly for its quality and strength as per the Indian Standards by an 
independent agency. No untested / test failed material shall be used on works. The cost 
of the tests will be borne by the Contractor. Further if the test results of the materials 
used on works are not as per the specification/standards or do not tally with the 
standards prescribed, a penalty of Rs. 1.00 Lakh (Rs. One lakh only) will be levied on 
each instance to the contractor and the defective work may be got demolished and the 
contractor will be required to reconstruct the same as per the original approved drawing 
at his risk and cost. Before levying of any penalty regarding quality control aspects the 
matter may be referred to a 3rd party, who shall be a reputed quality control agency.  
The decision of this 3rd party as regards quality aspects will be final and binding. 

5.6        The successful agency is also required to establish one field quality control lab for 
works more than Rs.50.00 Lakhs for the purpose of all the necessary routine tests of 
building materials used and also cement mortar, concrete. These tests shall be conducted 
by the agency under the supervision of EMPLOYER Staff as per NBC & BIS. The test 
records will be duly maintained in the prescribed manner at all sites and failure to do so 
will invite the penalties prescribed above. The C&MD has the right to depute any 
Quality Control Personnel to sites on surprise inspection and take suitable action if the 
work is not as per the specifications. The records shall be made available to KSPH & 
IDCL authorities as and when called for. 

5.7        For any deviation from prescribed standards incase of electrical materials a penalty of 
Rs. 10,000/- will be levied in each instance and the contractor will have to replace 
materials and redo the work at his cost to the satisfaction of the Engineer-in-charge. 

5.8 The colour scheme for walls, doors, windows etc., are to be got approved from the 
concerned Executive Engineer well in advance. The painting works carried out without 
the prior approval will not be accepted. 

5.9       The agency should make arrangements to place / construct the water tanks at the final 
roof level, as directed by the Engineer-in-charge of the work.  The agency will take 
action for the conservation of energy including rainwater harvesting as directed by the 
Engineer-in-charge of the work. 

5.10 The proposed buildings are of framed type/ conventional buildings.  Structural details of 
the foundations, and other structure details of the super structure like columns, beams 
and lintels & roof slab would be made available to the contractor by EMPLOYER Ltd., 
and the work shall be carried out accordingly. 

5.11  (a) The agency should make his own arrangements for obtaining water supply and 
power supply for construction activities and also formation of necessary  approach 
roads for movement of men, machinery and materials required for  construction purpose 
at his own cost. Necessary assistance in addressing the  concerned authorities will be 
provided by the KSPH &IDCL.  

(b)The agency should make necessary arrangements for getting approval from the 
competent authorities (BWS&SB / KUWS&DB / Municipal Authorities / Local bodies 
and providing Permanent Water Supply and Sewerage connections to the proposed 
building / buildings.  The expenditure so incurred for the same will be reimbursed to the 
agency after the production of due receipts from the competent authorities by the 
Contractor. Before handing over the building to the user Dept., the exact location of the 
water supply and sanitary lines have to be clearly marked on final built-up drawings & 
layout plan duly counter signed by KSPH & IDCL or Unit Officer of User Dept. 
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(c) For shifting of electrical lines (i) HT / LT line has to be carried out by the agency 
in concurrence with the concerned ESCOM.  The expenditure incurred for shifting of 
HT line will be reimbursed as per the estimate sanctioned by competent authority 
ESCOM.  While handing over the site to the agency, the presence of HT / LT lines in 
the layout plan should be specifically indicated by EMPLOYER duly counter signed by 
user Dept. The necessity of shifting of HT / LT lines should be justified and to the 
extent possible proposed building may  be adjusted for construction without 
disturbing existing HT / LT lines.  (ii) However the LT line has to be shifted at the cost 
of the Agency.   

5.12   a. KSPH &IDCL has a web site with URL www.ksphc.org /pwa to enable uploading of 
project details with time schedule and contract rates. The Web Based Project 
Monitoring System (WBPMS) with MS Project 2007 application is used for tracking 
the progress of work and e-Billing. The successful contractor should use MS project 
2007 application and furnish a program of works along with the Gantt chart for 
approval within 15 days from the date of handing over of Site or issue of LOA which 
ever is earlier. One time charge of Rs. 5000/- for publishing for the Project in WBPMS will 
be recovered in the 1st RA Bill. 

 

The Contractors should periodically upload relevant information such as documents; 
update the actual progress achieved and upload photographs of construction activities at 
different stages of work to MS Project server through web access.                                                    
 

The contractor shall obtain from KSPH &IDCL the required user name and password to 
get access for this purpose. In case of failure to upload the progress details and photos 
monthly to depict the progress of work, a sum of Rs 5000 /- for each month of default 
will be recovered from the contractor bills for each work. Further the Contractor has to 
invariably submit RA Bill every month. 

  

b.  Part payment of an amount equivalent to 80% of the net value of the bill (i.e. the 
amount available after deducting statutory recoveries on 100% of gross value of the bill) 
will be made within 2-3 working days of receipt of manual bill/e-bill in the Head office 
whichever is earlier. Remaining 20% payment will be released only after detailed 
scrutiny and due recommendation by Superintending Engineer (Head Quarters)/Chief 
Engineer, Bangalore taking into account adherence to timely completion and quality of 
the work and also on receipt of the required manual bill or e-bill as the case may be.                 
– Deleted -   

 

c  This part payment is under the discretion of KSPH &IDCL to facilitate the work and if 
for any reasons this part payment is not made contractor will have no claim. – Deleted -   

 

d. Payments on penultimate and final bill will be released at 50% of the net value of the 
bill and final bill will be settled after detailed auditing of the bill. 

5.13  The water supply, sanitary and electrical system should be tested for satisfactory 
functioning by making suitable local arrangements by the agency if the regular supply 
arrangements are not available at the time of completion.  

5.14  - Deleted -  

5.15 In the event of works being stopped for any litigation or otherwise the KSPH &IDCL 
reserve the right either to shift such work to any location within the jurisdiction of the 
State or to withdraw such work. No claims on this account will be entertained.  
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5. 16  a) Performance Security (Security Deposit):  

 

The Contractor shall furnish Performance Security in the form of Bank Guarantee issued by 
a Nationalised Indian Bank/ Scheduled bank for an amount as applicable which shall be 
valid for a period of either  
 

i) Covering a period of Two months beyond the Defect Liability Period & Maintenance 
Period effective from the date of completion of work.  

OR 
ii) Covering initially a period of contract period with annual extension of validity thereafter 

up to two months beyond the Defect Liability / Maintenance Period. The Contractor shall 
give the further validity one month before the date of expiry of the Bank Guarantee 
submitted earlier; otherwise KSPH & IDCL shall have the liberty to encash the Bank 
Guarantee. 

b) Release of Performance Security:  
The performance security will be released only on completion of Defect Liability Period.   

 
< 

c) Defects Liability Period:  
 

The agency should stand guarantee for the quality of work and performance for the work 
executed during Defects Liability period. Defects Liability period shall mean the period 
after the date of handing over of the work to the user on its satisfactory completion & there 
on issue of certificate of completion of work by the Engineer-in-charge during which the 
structure has to function in a defect free manner & to rectify defects if found / serviceability 
the entire responsibilities on the part of the contractor. Defects Liability period shall be 24 
months from the date of completion as certified by the Engineer-in-charge. During Defects 
Liability period any defects found in the work executed, the agency is solely responsible for 
repairing / replacing the required part of the work and also the agency should attend to any 
defects immediately after the receipt of the intimation from EMPLOYER. This clause is in 
addition to other penalties leviable on account of quality issues included in the contract.  
 

a. Client satisfaction is critical to the continued growth and success of the KSPH &IDCL. 
The Contractor will assist EMPLOYER in all client interfaces and work hand in hand 
with the KSPH &IDCL representatives to resolve issues raised by the client during the 
hand over of the facility.  The Contractor will be present for all such client meetings and 
help to ensure full client satisfaction. 

5.17 It is the sole responsibility of the approved agency to get all the details related to the 
construction activity approved at relevant stages well in advance, so as to keep the 
building activity continuous. There should not be any claims in this regard. 

5.18  The tender / bid conditions as enclosed will form part and parcel of the bid and the 
intending agency should furnish a declaration that he will abide by the terms and 
conditions indicated in the tender documents failing which the bid will be summarily 
rejected.  

 

 5.19  The progress of works will be reviewed by the competent authority, every Fortnight as 
regards the milestone fixed and the agency is liable to pay the prescribed amount of 
Liquidated damages as per Contract data for not achieving the milestone. The decision 
of the C&MD in this regard is final. 

5.20 When once the agency submits the bid schedule by participating in the bid it is certain 
that the agency has agreed to all terms and conditions and content of the Bid.  

5.21  The agency shall keep the KSPH &IDCL indemnified and shall held KSPH &IDCL 
harmless against all or any costs, liabilities, compensation, claims, damages, which 
KSPH &IDCL may suffer/incur an account of or caused by or arising out of or in 
relation to any accidents/threats/loss of life / disputes etc., 
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5.22  Any error in the description in the Schedule of works, items or any omission there will 
not vitiate the contract or release the agency from execution of whole or any part of the 
work contemplated therein according the drawings and specifications or from any of the 
obligations under contract. 

5.23  The work will have to be carried out without damaging any crop, adjoining land, 
building or any other property. If any claims for such damages arise the agency will be 
held responsible for the same and will have to settle the claims at their cost. 

  5.24  Employment of technical staff  

 a. Necessary qualified technical supervisory staff shall be employed at all locations for 
carrying out the works as per the specifications and directions of the Engineer-in-charge 
of the work. If an Engineering graduate is not employed for the work a sum of                       
Rs. 10,000/- per month will be recovered from the Contractor bills. Contractor should 
have at least 10% of the work force trained and qualified for the job entrusted. The 
training and qualification of the workmen so deployed shall be as specified by the 
Engineer in charge of work. 

Further documentary proof for the training that might have been undergone by the 
workmen shall be produced as and when demanded by the Engineer in charge or his 
authorised representative 
c. The contractor shall employ technical staff during execution of this work: 

i. One Graduate Engineer with 5 yrs experience and One Engineer with 3 years 
experience when the cost of the work to be executed is more than 5000.00 lakhs 
and above;  

ii. One Supervisor (Graduate with 10 yrs experience) in a similar situation when 
the cost of the work to be executed is more than 5000.00 lakhs and above;  

iii. One Graduate Engineer with 3 yrs experience when the cost of the work to be 
executed is more than 100.00 lakhs; 

iv. One qualified Engineering Diploma Holder / Graduate Engineer with 3 yrs 
experience when the cost of work to be executed is less than Rs.100.00 lakhs; 

v.  In addition to (i) and (ii) above, the contractor shall employ different types of 
such technical personnel as may be directed by the Executive Engineer to ensure 
efficient execution of work. 

 
The technical staff so employed should be available at site whenever required by the 
Engineer in-charge to take instructions. 

        c. If the Contractor himself possesses the required qualification and is available at the 
site for receiving instructions from the Executive Engineer or other competent 
authority vide Sub-Clause(a) above it will not be necessary for the technical staff to be 
available at site for receiving instructions. 

 

5.25  Advance Payment (Mobilisation Advance) and Security: 

 
Nature of Advance Amount (Rs.) Conditions to be fulfilled 

Mobilization 15% of  the Contract 
Price 

On submissi  On production of un-conditional bank 
Guarantee. (to be drawn before end of  
15% of Contract period) 

        (The advance payment will be paid to the Contractor no later than 30 days after fulfilment of the 
above conditions). 
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Repayment of advance payment for mobilization:    
   

            a. Mobilization advance upto a limit of  15% (Fifteen Percent) of the contract value 
may be paid to the contractor on his request and on production of Bank guarantee of the 
same amount in the prescribed form acceptable to the corporation KSPH & IDCL from 
any Nationalized Bank / Scheduled Bank for mobilization and procurement of required 
materials, machinery and equipment. 

 

b. The recovery of advance paid under this contract shall commence after 10%                     
(Ten percent) of the value of the work is completed and shall be recovered in full by the 
time 75% (Seventy five percent) of the value of the work is completed or 1 year 
whichever is earlier. The successful bidder shall  give an undertaking to the effect 
that he will spend the amount thus drawn only on the works awarded to him and 
will strictly adhere to the program of works furnished by him and as agreed to by 
the corporation KSPH & IDCL, failing which an additional rate of interest at an 
incremental rate one percent (1%) per every month will be levied and if this 
mobilization advance is not utilized in a complete manner only on the works herein 
above mentioned within 1/4th the period allowed for  completion of the works. 

d. The rate of interest of 9% per annum will be levied on the above advance and 
shall be calculated on the outstanding balance in each month. 

5.26     The Contractor should have a Computer installed and related Operating system with an 
Uninterrupted telephone connection during the construction activity in their site offices 
at the work spot. If need be the contractor should provide necessary facilities at the 
construction site to enable viewing of the building construction activities (Live 
streaming) by the officers of KSPH &IDCL and user departments. 

5.27      As this work is being awarded to Class-III & above contractors o, the contractors are 
expected to bring to the notice of the concerned any suggestions for safety /effective 
functioning of the building depending on the site conditions. However implementation 
of such suggestions will be at the discretion of EMPLOYER. 

5.28     All the materials should confirm to ISI standard specifications & such other standards 
may be prescribed by the KSPH &IDCL officer in charge of the work. 

5.29   Necessary approaches requires in the site are to be made by the Contractor and no extra    
clause on this account will be entertained. 

 

6 Securities: 
6.1  The Security deposit (including additional security for unbalanced tenders) shall be provided to 

the Employer no later than the date specified in the Letter of Acceptance and shall be issued in 
an amount and form and type of instrument acceptable to the Employer. The Security deposit 
shall be valid until a date 30 days from the date of expiry of Defects Liability Period and the 
additional security for unbalanced tenders shall be valid until a date 30 days from the date of 
issue of the certificate of completion. 

 

7.  -- Deleted -   
 

 

8. CONTRACTOR TO SUPPLY PLANT, LADDERS, SCAFFOLDINGS, ETC., AND IS 
LIABLE FOR DAMAGES ARISING FROM NON-PROVISION OF LIGHT, 
FENCING ETC.  
The Contractor shall supply at his own cost all materials (except such special materials if any 
as may in accordance with the contract, be supplied from the KSPH &IDCL stores) plant, 
tools, appliance, implements, ladders, scaffolding, and temporary works requisite for the 
proper execution of the work whether, in the original, altered or substituted form and whether 
included in the specifications, or other documents forming part of the contract or referred to in  
these conditions or not, and which may be necessary for the purpose of satisfying or 
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complying with the requirements of the Executive Engineer or other competent authority 
as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage therefore, to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and materials 
necessary for the purpose of setting out works, and counting, weighing and assisting in the 
measurement or examination at any time and from time to time of the work or the materials. 
Failing this, the same may be provided by the Executive Engineer or other competent 
authority at the expense of the contractor and the expense may be deducted from any money 
due to the contractor under the contract or from his Security Deposit or the proceeds of sale 
thereof, or of a sufficient portion thereof. The contractor shall provide necessary fencing and 
lights required to protect the public from accident, and shall also be found to bear the expense 
of defence of every suit, action or other legal proceedings, that may be brought by any person 
for injury sustained owing to neglect of the above precautions and to pay any damages and 
costs which may be awarded in any suit, action or proceedings to any person, or which may 
with the consent of the contractor to be paid for compromising any claim by any such person. 

9.  Contractor has to meet the following IGBC requirements for IGBC ratings for the 
buildings identified by KSPH &IDCL.  – Not Applicable --- 

1. Protection of natural landscape  
2. Bidder has to take appropriate action to excavate top fertile soil & stacked separately prior to 

construction, for re use later.  
3. Excavated soil is to be reused to the maximum extent possible.  
4. Care shall be taken to prevent soil erosion.  
5. RWH – Excess rain water from collection tank has to be diverted to either percolation pit (of 

size 3m in dia & 3m high) or to the nearest borewell for re charging. 
6. Only certified wood has to be used.  
7.  Adequate illumination levels in construction work areas.  
8. Mobile / permanent toilet for workers during construction.  
9. First aid facility to workers.  
10. Adequate drinking water facilities to workers.  
11. Personal protective equipments to workers.  
12. Dust suppression measure.  
13. Day care/ crèche facility for workers’ children.  
14. Encourage practices to manage construction waste, thereby, avoiding waste being sent to land-
fills. (Collect all construction debris generated on-site. Segregate these waste  
based on their utility. Examine means of reusing such waste with in the project or other projects, 
(or) identify appropriate vendors to divert such waste to manufacturing units which would use 
them as raw materials. Typical construction debris in residential projects include broken bricks, 
steel bars, broken tiles, glass, wood waste, paint cans, cement bags, packing materials, etc.,)  
15. Using locally available materials.  
 

10. a)  Taxes and Duties : 
a. The bidder shall submit the tax invoice showing the description, quantity and value of 

goods, the tax charged thereon and such other particulars as prescribed in sec 31 of the 
GST Act. 

   

b. The bidder shall submit tax invoice in addition to Running Account (RA) bill & 
contract certificate. 

 

c. The bidder must provide upon request by the KSPH & IDCL, the evidence to 
demonstrate that the contractor has complied with the Anti-profiteering clause of GST 
Law. 

 
 

d. In case KSPH & IDCL loses the credit on account of failure of whatever nature in 
complying with the GST requirement, the credit will be recovered along with the 
consequential interest and penalty. 
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e. The contract agreement will be executed between KSPH &IDCL in the capacity as 

an agent of the Government of Karnataka on whose behalf of the project. 
 

(b)   The Rates quoted by the tenderer shall be exclusive of GST which will be paid 
separately as per the current SR order. Accordingly Bid Document section 2, ITT 
clause 7.3 shall be read as:  

All duties, taxes (excluding GST) and other levies payable by the contractor under the 
contract, or for any other cause, shall be included in the rates, prices and total Tender Price 
submitted by the Tenderer.  

 
11. e Tendering Process: 

 Eligible bidders / contractors shall be trained by e –Governance Dept, GOK on the procedure 
for placing their Technical & Financial bids online. 

After attending the training the bidders are advised to place their bids online before the 
time frame specified in the Invitation for Tenders. 

 11.1 Closed online bids:  
 The bidders are requested to note that only soft copy of the Technical & Financial document will 

be given for obtaining the price bids. The eligible bidders are required to accept the on line terms & 
conditions of contract before placing the closed online bids. The bidders are required to download 
the documents from Karnataka public procurement website and upload both Technical & Financial 
bids. their individual item rates based on the rates arrived at, by them for individual item online 
using Digital Signature during the date and time stipulated in the IFT. 

 
D. Submission of Tenders: 

 
 11.2  Closed online bid  

 
Sl. No Closed online rules 

1. Bidders must register in https://kppp.karnataka.gov.in internet site as per the training 
given by Karnataka Public Procurement.  Bidders are advised to make a note of their 
User name and Password after the registration. The username and password are case 
sensitive. Bidders are requested to change the pass word and also not to reveal the 
same to anyone else.    

2 Closed online bid: The bidders shall send their declaration regarding compliance to 
the terms and conditions online before submitting the closed online bid.  

11.3   e Tendering Process Compliance Statement  
 

The following terms and conditions are deemed as accepted by the Tenderer on participation in the bid 
event: 
a. The bidders are required to upload their individual item rates based on the rates arrived at by them for 

individual item online during the date and time stipulated in the IFT 
 

b. Tenderer cannot change price once submitted. 
c. The EMPLOYER will make every attempt to make the bid process transparent. However, the award 

decision by the EMPLOYER would be final and binding. 
 

d. Inability to bid due to telephone line glitch, Internet response issues, software or hardware hangs will 
not be the responsibility of Karnataka Public Procurement Portal of Govt of Karnataka (GOK) or the 
KSPH &IDCL.  However Karnataka Public Procurement Portal of (GOK) shall make every effort to 
ensure availability of technology resources to enable continuous bidding. Procurement Portal of 
(GOK), does not guarantee continuous, uninterrupted or secure access to its services, and operation of 
the site may be interfered with by numerous factors beyond of its control. 
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e. Karnataka Public Procurement Portal of (GOK), does not take responsibility beyond the bid event. 
Order finalization and post order activities would be transacted directly between the bidder and KSPH 
&IDCL. 

f. The bidder must register with KSPH &IDCL before participating in the tender. Other Contractors, 
including those registered on Karnataka Public Procurement Portal of (GOK), do not automatically 
qualify for participation. 

g. Bids once made cannot be withdrawn or modified under any circumstances. In the case of a bid being 
withdrawn action will be initiated as per the tender conditions. The EMPLOYER reserves the right to 
either initiate a fresh auction or enter into negotiations with the remaining Contractors in addition to 
any other action that may be taken by EMPLOYER. 

h. The KSPH &IDCL along with Karnataka Public Procurement Portal of (GOK), can decide to extend 
reschedule or cancel an auction. 

i. Karnataka Public Procurement Portal of (GOK) nor any related company, nor any of its owners, 
employees or other representatives will be liable for damages arising out of or in connection with the 
use of this site. This is a comprehensive limitation of liability that applies to all damages of any kind, 
including (without limitation) compensatory, direct, indirect or consequential damages and claims of 
third parties. 

 

Note: In case of any operational problems arising during the submission of closed online bids process is 
under progress, the same may have to be reported to KSPH &IDCL & Karnataka Public Procurement 
Portal of (GOK),. The decision to reschedule, postpone or cancellation the entire process will be taken by 
KSPH &IDCL based on the merit of such reports. In case of temporary suspension, when the closed 
online bids will be restarted will be intimated to the bidders on Karnataka Public Procurement Portal of 
(GOK) Website. 
 

In case of postponement or cancellation the same will be intimated to all the bidders over 
https://kppp.karnataka.gov.in, Website.  The bidders are advised to visit https://kppp.karnataka.gov.infor 
any IFTs, circulars, corrigendum etc., 
I / We have read, understood and agree to abide by the e-Tendering process compliance Statement. 

Date :  
Organization :  
Name :  
Designation :  
Signature :  
Seal :  

 
12.  Seeking justification from the contractor for seriously Unbalanced Amount.  
 
 

13. The Earnest Money Deposit will be forfeited & a Criminal case may be lodged if the tenderer 
submits any fake document concerning the Pre-Qualification Norms or any other matters 
concerning the Tender. 

14. Any authorized communication to the agency, to the contact details provided by the agency in 
the Tender Document or subsequently at any stage in a valid manner through e-mail / phone / 
fax / SMS will be considered as a legal communication.  

15. If Extension of Time (EOT) is required for completion of work, the agency should submit the 
EOT proposal along with the Extended Bank Guarantee for the required period, at least one 
month prior to the due date of completion. In case of failure to seek such EOT and/or to 
provide extension of Bank Guarantee the penalty for delayed execution will be at double the 
rate prescribed in the agreement on pro-rata basis until such EOT is required and BG 
extended. 
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16. The Successful agency should submit both Physical & Financial Bar Charts during agreement. 
– Not Applicable -  

17. If any agency is having ongoing works of KSPH & IDCL, with Extension of Time (EOT) due 
to its own reasons in which work completed is not even 75%, such agency may be disqualified 
technically until completion of the existing work.   

18. The Successful agency should have a valid MOU with Class-I Electrical / Water Supply & 
Sanitation Sub Contractor while executing the Agreement and a copy of the same should be 
part of the agreement.  – Not Applicable – 

19. The Contractor shall also furnish the Earnest Money Deposit in the form of “e-Bank 
Guarantee” issued by Nationalized Banks/Scheduled Commercial Banks. (as per G.O.No.FD5 
Exp-12/2023 dtd:10.02.2023) 

20. The Contractor shall also furnish performance security in the form of “e-Bank Guarantee”  
issued by Nationalized Banks/Scheduled Commercial Banks. (as per G.O.No.FD5Exp-
12/2023 dtd:15.02.2023. 

    21. Even though, the Tenderer meets all the Qualifications, they are subject to the Accepting 
Authority as per Clause 3.4 of K/W-2 under Section-2 : Instructions To Tenderers (ITT),    
Chapter-A.   

      22.  All the bidders should invariably follow the Rules laid under following Government Orders  

      (For more details visit website  www.finance.karnataka.gov.in) 
i) G.O.No.FD 908 EXP -12 / 2019 Bangalore Dtd:21.07.2020 

ii)    G.O.No.FD 455 EXP -12 / 2020 Bangalore Dtd:25.08.2020 

iii) G.O. Circular No.FD 455 EXP -12 / 2020 Bangalore Dtd:10.03.2021 
iv) G.O. Circular No.FD 455 EXP -12 / 2020 Bangalore Dtd:29.03.2021 

As per G.O. Circular No.FD 54 Exp-12/2022 Bangalore  Dtd:29.01.2022 Debarment Committee 
Constituted, Head Office Order No.PHC/Debarment/Proceedings/10/2022-2023 Dtd:04.05.2022 

v) G.O.No.FD 5 EXP-12-2023 Bengaluru Dtd:10-02-2023 
vi) G.O.No.FD 5 EXP-12-2023 Bengaluru Dtd:15-05-2023 
vii) G.O. Circular No.FD 678 EXP -12 /2023 Bangalore Dtd:06.06.2025 

   23.   ‘Arbitration Clause’ in the Government Contract/Tenders etc. is withdrawn as per Circular by  
Govt. of  Karnataka vide No. LAW-LAC/198/2024, Dated:16.11.2024
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SECTION 6: CONTRACT DATA 

 
 
Items marked "N/A" do not apply in this Contract.  
The following documents are also part of the Contract: Clause Reference  
The Employer is :  
Name: __________________________________ [1.1]  
Address: ___________________________________  
Name of authorized Representative: __________________________  
The name and identification number of the Contract is  
_______________________________________________________________________________
_________  
[insert name and number as indicated in the Invitation for Tenders ]. [1.1]  
The Works consist of ---------------------------------------------------------------  
[brief summary, including relationship to other contracts under the Project].  
The start date shall be the date of issue of notice to proceed with the work. [1.1]  
The Intended Completion Date for the whole  

of the Works is -----------------------------------------------------------------------
21 

[15, 22]  
The following documents also form part of the Contract: [2.2]  
______________________________________________________  
______________________________________________________  
______________________________________________________  

The Site Possession Date is
22

: [18]  
The Site is located at ______________________________________ [1.1]  
and is defined in drawings nos. ______________________________  
_______________________________________________________  

       The Defects Liability Period is 24 months
23

. [27] 
 
 
The Liquidated Damages for the whole of the Works are 0.1% for the balance works.  

 
The Maximum Amount of Liquidated Damages for the whole of the Works: 10% of Final Contract 
Price.   
 

The date by which “as-built”
 
drawings (in scale …) in 2 sets are required is within 30 days of issue  

of certificate of completion .. [41] 
  
The amount to be withheld for failing to supply “as built” drawings or supply of Operation 
and Maintenance Manuals by the date required is Rs. --------    [41]-  NOT APPLICABLE-    
 
 

The photographs of before and after repair works has to be submitted along with the bills. 
 

The following events shall also be fundamental breach of the contract: [42.2]  
1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.  
The percentage to apply to the value of the work not completed representing the Employer's [43.1]  
additional cost for completing the Works shall be 30 percent.  
 
 
 
 
 
 
 



 

Contractor                                                                                  Executive Engineer (Contracts)
   

43 

   

 
 

 
 
SECTION 7: SPECIFICATIONS  
 
 
 
 
 
 
 
 

------------Refer Karnataka Public Procurement Portal----------------- 
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SECTION 8: DRAWINGS  
 

 
 
 
 
 
 

------------Refer Karnataka Public Procurement Portal----------------- 
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SECTION 9: BILL OF QUANTITIES 
 

 
 
 
 

------------Refer Karnataka Public Procurement Portal ----------------- 
 
 
 

 
 

 
 

Note:  
 
(1)  
 
 
 

(2)  
 
(3)  
 
(4)  

 
 
 
 
Item for which no rate or price has been entered in will not be paid for by the Employer when 
executed and shall be deemed covered by the other rates and prices in the Bill of Quantities 
(refer: ITT Clause 11.2 and CC Clause 37.2).  
 
Unit rates and prices shall be quoted by the Tenderer in Indian Rupees.  
 
Where there is a discrepancy for details please refer ITT Clause 24.1 (a)  
 
Where there is a discrepancy between the unit rate and the line item total resulting from 
multiplying the unit rate by quantity, the unit rate quoted shall govern [ITT Clause 24.1 (b)]  



 

Contractor                                                                                  Executive Engineer (Contracts) 
  

46

   

 
            SECTION 10: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT  
 
 

To:  --------------------------------------------------------------------------  [name of Employer]  
 
     --------------------------------------------------------------------           [address of Employer]  
 
 
WHEREAS _---------------------------------------------------_ [name and address of Contractor] hereinafter called "the  
 
 
Contractor") has undertaken, in pursuance of Contract No.----------dated ----------------___  to execute --
-----------------------------------------------------------------------------------------------------------------------------
------------------------------------------------------------------------------------------------------ [name of Contract 
and brief description of Works] (hereinafter called "the  
Contract");  
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract;  
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;  
 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Rs.-------------------------- [amount of guarantee] 63_Rupees_-------------------------
-------------------------------------------------_[in words], and we  undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of _-----------------------_ [amount of 
guarantee]64 as aforesaid without your needing to prove or to show grounds or reasons for your demand for 
the sum specified therein.  
 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 
us with the demand.  

 
We further agree that no change or addition to or other modification of the terms of the Contract or of 

the Works to be performed there under or of any of the Contract documents which may be made between you 
and the Contractor shall in any way release us from any liability under this guarantee, and we hereby waive 
notice of any such change, addition or modification.  
 

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.  
 
 

Signature and seal of the guarantor __________________________ 
Name of Bank _______________________________ 
Address _______________________________________ 
Date _____________________________________ 
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GENERAL SPECIFICATIONS 
 
1. All specifications of various items of work pertain to Karnataka Public Works Department latest 

Schedule of Rates (SR) book.  For the points not covered by these Specifications in the SR and for the 
portions thereof and if no mention be made there in, the written instruction of the Engineer-in-charge 
shall be binding on the contractor. 

 
2. Before starting the work the contractor or his duly authorised agents shall be present while taking ground 

levels along and across the alignment of the various works etc. and shall have to sign the Field book, and 
also working plans showing working longitudinal and cross sections of the alignment in token of having 
accepted the ground levels without which they will not be allowed to start the work. 

 
3.  Excavation: Excavation for foundation shall be done upto depth and in steps with sides properly sloped 

as shown on plans, without any charges etc., except when instructed in writing by the Engineer-in-
charge.  Only depths and widths according to plan or as per written orders of the Engineer-in-charge shall 
be measured and paid for. 

 
Any damage done to the work due to the contractors operation including shuttering the materials beyond 
the excavation lines shall be repaired at the expense of the contractor.  Any and all excess excavation or 
over breaking performed by the contractor for any purpose or reason except as may be ordered in writing 
by the Engineer-in-charge and whether or not due to the fault of the contractor shall be at the expense of 
the contractor. Cost of refilling for all such excavation with materials to be specified by the Engineer-in-
charge have to be done by the contractor at his expense. 

4. WORKMANSHIP AND LABOUR: 
The quality of all materials, tools, operators and labour used on the work shall be subject to the approval 
of the Engineer-in-charge or his authorised agent who shall have power to order immediate removal by 
the contractor any of the above that may not needed. 
In case of failure to carry out orders of removal with the time specified, the Engineer-in-charge or his 
authorised agents shall get the same removed at the contractor’s expense. 

 
5. KEEPING DRY AND PUMPING:  

Unless otherwise specially provided for in the contract, the contractor will at his own expense keep all 
portions of the work free from undue water, whether due to the springs soakage ect., and will use his own 
implements and machinery for this purpose. 

 
6. FACILITIES FOR INSPECTION:  

The work at all the times be open for inspection by the Engineer-in-charge or his duly authorised 
Assistant and the contractor shall arrange easy access to every part of the work and shall provide such 
ladders, scaffolding and lifts for this purpose as necessary without payment. 

 
7. DELIVERY OF WORKS:  

The final bill will be prepared after the work is handed over to the Engineer-in-charge or his duly 
authorised representative in a thoroughly complete, clean, sound and workman like manner. 

 
8. EXTRA ITEM:  

Whenever the contractor is ordered by the Engineer-in-charge or the person duly authorised by him; to 
execute any item of work, which is not in his tender, it shall be the contractors duty to see  
 
that the order is duly entered in the order book on the work, unless and separate communication to this 
effect is received by him, it shall be his duty to get the rates sanctioned for the item by the appropriate 
authority.  For any extra item of work not thus ordered either by an entry in the order  
book or separate communication, the contractor shall have no claim to payment. 

 
9. COMPLIANCE WITH BY-LAWS ETC. & PROTECTIONS AGAINST ACCIDENTS ETC.:   

Contractor is responsible for complying with all acts by –laws, municipal, KPTCL and other regulations 
for the provisions and maintenance of lights during nights, barricading providing any other protection 
that may be necessary for the execution of works and contractor is liable for all claims that may arise due 
to accidents of nuisance etc. 

 
10. DISPUTES: Disputes on the points between the Engineer-in-charge and the contractors shall be referred 

to the CMD KSPH &IDCL whose decision shall be given in writing and shall be final and legally 
binding on the contractor. 
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11. TOOLS ETC: The contractor shall unless otherwise specially stated in the contract, be responsible for 

the payment of all import duties octroi duties, quarry fees etc. on all materials and articles brought to site. 
 
12. TREASURE TROVE AND MATERIALS FOUND DURING THE EXCAVATION OF THE 

WORK: All materials of treasure trove obtained from excavation, demolitions or other work on the site 
are the property of EMPLOYER. 

 
13. CLEARANCE OF SITE: The site described and shown on the plan is to be cleared of all obstruction, 

loose stones and materials, rubbish of all kinds as well as trees and brush wood, the roots being entirely 
grubbed up. 

 

The products of the clearing to be stacked in such a place and manner as ordered by the Engineer-in-
charge. In jungle clearing all trees not specially marked for preservation, builders, jungle wood and brush 
wood shall be cut down and their roots grubbed up.  All wood and materials from the clearings, will be 
the property of EMPLOYER and should be stocked as the Engineer-in-charge directs. 
All holes or hollow, whether originally existing or produced by digging up roots, shall be carefully filled 
up with earth well rammed and leveled of, as may be directed. 

   
14. LINE OUT: The contractor shall provide for materials at his own cost, such as flags strings, pegs, nails, 

pillars paints, etc. and labour required for ascertaining of the initial ground levels at the different stages of 
excavation and construction of masonry or other structures.  The measuring instruments and devices used 
shall be of EMPLOYER and shall be acceptable to the contractor.  Any dispute in regard to the accuracy 
of the measuring instruments and the devise shall be subject to the final decision of the Engineer-in-
charge of the work. 

 
MATERIAL FOR CONSTRUCTION: 
15. STONES:  Except where otherwise stated the word ‘Stone’ mentioned in these specifications means best 

trap or granite stone obtained from quarries approved by the Engineer-in-charge stones obtained from 
unapproved and inferior stones obtained from approved quarries will be rejected. 

 
Stones having any skin or covers of earth shall not be used. 
All stones shall be fine or medium grained bright in colour breaking with a clear structure making a 
ringing sound when struck with hammer. 

 
Quarrying within 2 furlongs of the work shall not be done without the written permission of the 
Engineer-in-charge. 
 

16. COARSE AGGREGATE: Coarse aggregate shall be as per ISI specifications. The coarse aggregate for 
concrete shall consist of hard dense, durable uncoated, crushed, rock fragment and shall be free from 
injurious amounts of friable, thin elongated or alkali, organic matter or other substances.  Round pebbles 
flaky and decayed stone shall not be used. 

 
The broken stone shall be free from all dusts and dirt and washed if necessary, to ensure that all faces of 
the broken stones and perfectly clean. 

 
17. Sand: The source and quality of the sand to be used shall have to be approved by the Engineer-in-charge.  

The sand shall be as per ISI specifications.  The sand shall consist of hard, durable, dense uncoated rock 
fragments, and shall be free from injurious amounts and dust lumps, soft or flaky particles, shales, alkali, 
organic materials and other deteriorated substances. 

 
18. CEMENT: Only the cement of 43/53 grade conforming to IS specification shall be used on works. Test 

reports of the cement to be used on works for each consignment shall be made available to the Engineer 
in charge and only after his approval the same may be used for works. 

 
19. WATER:  Water to be used for the work shall be clear and free from alkali, acid oil or other deleterious 

substances and generally fit for drinking. 
 
20. PROVIDING CEMENT CONCRETE: The material used i.e., water, cement and aggregate shall be of 

approved quality and the grading of the aggregate shall be as specified at the time of concreting and shall 
confirm to IS specifications. 
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21. PLACING CONCRETE: Concrete shall be placed only in location where authorised and no concrete 
or mortar shall be placed until Formwork, installation of embedded parts, preparation of surface and 
necessary clean up has been done and checked to be in conformity with specification and drawings.  
Earth foundation, on which concrete is to be laid shall be firm, drained, oil free or any soft and other 
objectionable materials and on which there is no standing or running water.  Rock surface or rigid 
masonry or concrete surface upon over against which, concrete is to be placed, shall be prepared in the 
same manner as rock foundation or old masonry or concrete surface over old masonry. All concrete shall 
be placed directly in its final position and compacted within 30 minutes after being mixed. Concrete shall 
not be dropped from excessive distance and the free fall should be kept to a minimum to avoid 
segregation, air entertainment and damage to form work. 

 
22. RATE OF PLACE: Concrete shall be continued without interruption when it is unavoidable until the 

structure or section is completed or until satisfactory construction joint can be made. Concrete shall not 
be placed faster than the placing crew can compact it properly. The difference in elevation between 
adjacent blocks shall not exceed 38 cms (15 inches) . 

 
23. CONSOLIDATION: Each layer of concrete, especially where smooth surface is required and for all 

surfaces which will be permanently exposed to the weather, and for all surfaces next to embedded metal 
work, the concrete shall be worked, or vibrated to obtain concrete of maximum density and 
imperviousness and to assure proper contact of the concrete with the form and reinforcement bed.  
Ordinary hand methods consisting of ramming, tamping and skying with suitable tools and tamping shall 
be permitted only in situation where it is impracticable to use power vibrators.  Excessive vibrators 
sufficient to prevent segregation and latiners of tending to bring in excess of liner particles to the surface 
shall be avoided.  Vibrators shall be inserted to lower course that was commenced first before final 
setting takes place. 

 
24. CHIPPING AND ROUGHENING CONCRETE SURFACE: Surface upon or against which 

additional concrete is to be placed shall be chipped and roughened to a depth not greater then one inch on 
the surface.  The roughening shall be performed by chipping or other satisfactory method and in such a 
manner as not to loosen, crack or shatter any part of the concrete beyond roughened surface.  After being 
roughened the surface of concrete shall be cleaned thoroughly of all loose fragments, dirt and other 
objectionable substances and shall be sound and hard and in such conditions as to ensure good 
mechanized  bond between old and new concrete. 

25. CURING AND PROTECTION: All concrete shall be protected against injury until final acceptance. 
Concrete shall be kept continuously moist for not less than 21 days.  Construction joint shall be cured. 

 

The Contractor should establish at site of work a well equipped laboratory with calibrated measuring 
instruments / equipments for testing raw materials like cement, sand, aggregate, water etc, equipments 
for casting concrete and mortar for testing  for slump tests and strength. 

 
  GENERAL SPECIFICATIONS ON THE USE OF MACHINERY: 

All the machinery that will be deployed on the work shall be approved and thoroughly complying with 
the specifications of each machine or parts and shall have been manufactured by reputed and qualified 
firms.  All the machinery employed on the work shall be open to inspection at all working hours by the 
Engineer-in-charge and any effective part of the machine which requires replacement shall be promptly 
replaced failing which the Engineer-in-charge, shall be at liberty to cause the defective fittings removed 
from site of work at the cost of the contractor. 

  
26. OPERATORS:  The machines shall be in charge of efficient and trained operators, which terms shall 

include drivers, mechanics, or other personnel who are actually operating the machines.  The Engineer – 
in-charge has the right to test untrained or under trained operators, etc. as deemed necessary by him for 
the class of machinery which he is to operate and shall drive out such of the operators who fail in the 
tests. 

27. SAFETY PRECAUTION AND OTHER OBLIGATIONS UNDER LABOUR LAWS AND 
RULES:  
All reasonable safety precautions for the safety of workers shall be taken. The contractors shall be 
responsible for the maintenance of all regulation under the factory act, building and other construction 
workers (Regulation of Employment and conditions of service) Act 1996 (Central Act) and Building and 
other construction workers (Regulation of Employment and Service condition) Central Rules 1998 
Building and other workers Welfare Cess Act 998 and Rules 1998, work-men compensation act, 
minimum wage act and other acts/rules of Govt. of India or Govt. of Karnataka including regulations of 
Karnataka PWD in-force from time to time for the safety, health and other welfare measures for the 
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workers employed by him. in addition the contractor shall provide adequate protection to all workers 
employed by him against natural elements such as rain and wind etc., during working hour and provide 
free pure protected drinking water during working hours.  
Contractor is responsible for maintaining all registers required under various Acts and rules (Central and 
State) in force from time to time covering the safety, health and other conditions of service of works and 
maintenance of records, registers, instructions etc.  

28. NON STOP OPERATION: In the continuous or non stop operations suitable shifts or working hours 
for each shift shall be maintained.  The contractor is liable to pay  extra payment for all extra hours of 
work done by the workers employed by him as per relevant labour laws 

 
29. TESTS:  The Engineers of KSPH &IDCL  shall have right of entry at all times to examine and test, 

measure, count, weigh, take bores, or in any manner satisfy himself that the work executed is according 
to the specifications and required strength.  Any portion of work got disturbed, during such tests, shall be 
made good by the contractors, without extra cost.  The Engineer-in-charge has the right to change the 
design proportions, mixes within reasonable limits to ensure requisite strength of the structure. 

 
30. ADEQUATE ARRANGEMENTS TO ACHIEVE PROGRESS: The Engineer-in-charge shall have 

the right to advise the contractor on the strength, quality and nature of labour to be employed on work to 
maintain progress on the work, commensurate with the strength of structure.  Similarly, he shall advise 
the contractor on the nature and adequacy of the machinery that are required on the work. 

 
31. BAILING OUT OR DEWATERING: There is no separate item of dewatering or bailing out water in 

this tender.  The rates for various item quoted by the contractor, shall include the cost of dewatering.  No 
separate payment will be made to the contractor on any account for this item. 

 
1. Adequate arrangements shall be made by the contractor for dewatering the foundation trenches 

and excavation and keeping the same dry while the masonry or concrete work is in progress and 
till the Engineer-in-charge considers that the mortar is sufficiently set. 

2. The rates of items where it involves dewatering, the item rate coated shall cover the cost of the 
complete bailing out of water required for all the items by the contractor and upto the complete 
construction of the entire structure and also covering the time required for passing the 
foundations and taking measurements of all work done. No separate payment will be made to the 
contractor on any account for the work of dewatering. 

3. The rates for the various items include the cost of shoring coffer dam channels or other 
incidental devices necessary for diverting the water met within foundation.  The coffer dam and 
the diversion channel shall, however, be maintained in good repair and working condition till the 
completion of the structure or until such time, as in the opinion of the Engineer-in-charge till the 
coffer dam/or and diversion channel is no longer necessary.  Bailing out water necessitated by 
the failure to maintain the coffer dam and diversion channel will not be paid for separately under 
any conditions. 

4. No extra shall be paid for removing any stuff outside which might find excess due to rains or for 
reasons whatsoever from the sides or bottom of the foundation trenches and excavation or from 
else where when the dewatering operations are in progress. 

5. The contractor must assure himself by making the necessary investigation regarding the depths 
to which foundations are likely to go, if any work is ordered to be done beyond dimensions or 
deviations marked in the drawings, no extra rate  other than the rate for the  unit of work quoted 
by the contractor be paid. 

6. The contractor shall make arrangements for necessary plants such as pumps, Engines other 
materials required in this connection. 

 
32. MASONRY:  The face work shall be built of selected stone sound and free from cracks or joints.  The 

face work shall be built in parallel courses of 20cms to 28cms.  In height and all the stones in each course 
shall be equal height and the height of  all courses preferably of same height but where it is not possible 
no course shall be thicker than any course beneath its. 

33.  The un-coursed rubble masonry shall be carried out simultaneously with the face work.  Care being taken 
to ensure bond in each course and shall have  number of stones laid vertically as directed to ensure proper 
bond. 
The face stone shall be paid as header and structure alternatively in each course the headers being 
arranged to come as nearly as possible in the middle of the structures above and below and the stones 
shall break joints on the face for atleast half the height of the course.  No under pinning of and 
description shall be allowed. Constructed masonry wall shall be wetted frequently and kept moist for a 
period to be specified by the Engineer-in-charge. 
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34.  MEASUREMENTS: The methods of measurements for some items are briefly described below.  
 
35.  EXCAVATION: All excavation shall be measured as the original volume in undisturbed condition in 

site. 
36.  DRILLING:  The drilling holes shall be measured as the actual number of linear meter of holes drilled 

including linear meter drilled through concrete or masonry of dam.  The drilling holes for blasting shall 
be considered as the part of the excavation operation and no separate measurements of such holes will be 
made. 

37.  CONCRETE: Concrete shall be measured as the volume of concrete in place of the structure. This item 
shall include all materials in all forms, form lining, and fixture, framing and scaffolding and all 
operations in connection with batching and mixing, conveying, placing and curing of concrete.  It shall 
also include batching and finishing operations except where special finishing as defined and as per 
specifications is required.  In measuring concrete the volume of openings, embedded pipes and metal 
work except reinforced bars and anchor bolts and bars will be deducted. 

38.  REINFORCEMENT: Reinforcement shall be measured as the weight in Tonnes of the actual quantity 
of steel reinforcement placed in the structure, spacers and tie bars, it shall also include weight of metal 
chairs supporters, clips used to set and fix reinforcement in place.  This will not apply in case of steel for 
RCC if steel is supplied by KSPH &IDCL. 

 
39. CEMENT POINTING: The exposed faces shall be measured in superficial area. 
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               ANNEXURE I 

 
The Karnataka Public Works Department Contractor’s Labour Regulations 

 
SHORT TITLE 
 
These regulations may be called the Karnataka Public Works Department Contractor’s Labour Regulations. 
 

1. DEFINITION: 
In these regulations unless otherwise, expressed or indicated the following words and expressions shall 
have the meaning hereby assigned respectively that is to say: 
 
i) Labour means workers employed by the contractor or EMPLOYER directly or indirectly through 

sub-contractor or any other person, or any agent on his behalf on a payment not exceeding 
Rs.400/- per month and will not include supervisory staff like overseers etc. 

 
ii) Fair wages means whether for item or piece work notified at the time of inviting tenders for the 

work and where such wages have not been so notified, the wages prescribed by the Karnataka 
Public Works Department for the district in which the work is done. 

 
iii) Contractors shall include every person whether a sub-contractor head or agent employing labour 

on the work taken contract. 
 

iv) Wages shall have the same meaning as defined in the Payment of Wages Act, 1936 and included 
item on piece rates wages. 

 
2. WORKING HOURS: 
 
a) Normally working hours of an adult employed should not exceed 9 hours a day. The working day 

shall be so arranged that inclusive of interval for rest if any, it shall not be over more than 12 hours on 
any day. NO CHILD labour (below the age of 15 years) should be employed. 

 
b) When an adult worker is made to work for more than 9 hours on a day or for more than 48 hours in 

any week he is entitled to double the ordinary rate of wages.  
 
c) Every worker shall be given a paid weekly holiday normally on Sunday. 

 
3. DISPLAY OF NOTICE REGARDING WAGES ETC.: 

The contractor shall (a) before he commences his work on contract, display and correctly maintain in 
clean legible condition in conspicuous places on the work, notices in English and in the local language 
spoken by the majority of the workers, giving the rate of wages which have been certified by the 
Executive Engineer, the Superintending Engineer, or The CMD, or Regional Labour Commissioner, 
as fair wages and the hours of work, which such wages are earned and a copy of such notices shall be 
sent to the certifying officers. 

 
4. PAYMENT OF WAGES: 
i) Wages due to every workers shall be paid to him directly. 
ii) All wages shall be paid on current coin or currency or in both. 
iii) Arrears claimed after 2 months after the completion of the work shall not be entertained. 
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5. FIXATION OF WAGES PERIODS: 

 
i) The contractor shall fix the wages period of which the wages shall be payable. 
 

ii) No wages period shall exceed one month. 
 

iii) Wages of every workers employed on the contract shall be paid. 
b. In case of establishments in which the wage period is on weekly basis within three days from 

the end of the wage period and  
c. In the case of other establishment before the expiry of the 7th day or 10th day from the end of 

wage period according as the numbers of the workers employed in such establishment does 
not exceed 100 or exceeds 1000.  

 
iv) When the employment of any workers is terminated by or on behalf of the contractor the wages 

earned by worker shall be paid before the expiry of the days succeeding the one which is 
employment is terminated. 

 

v) All payment of wages shall be made on a working day except when the work is completed before 
the expiry of the wages period in which case final payment shall be made within 48 hours of the 
last working day at work site and during the time. 

 

NOTE: The term working day means a day on which the labour is employed and the work is in progress. 
 

6. WAGE BOOK AND WAGE SLIPS ETC.: 
 

The contractor shall maintain a wage book of each worker as far as may be convenient at, the place of 
work, but the same shall include the following particulars: 
 

a) Name of the workers 
b) Rate of daily or monthly wages 
c) Nature of work on which employed 
d) Total number of days worked over time 
e) Dates and period for which worked during each wage period 
f) Gross wages payable for the work during each wage period 
g) All deductions as made from the wage with an indications in each case of the ground of which the 

deduction is made. 
h) Wages actually paid for each wage period. 
i) Signature or thumb impression of the worker. 
j) Percentage of loss of earning capacity and disability as assessed by medical officer. 
k) Claim required to be hold under Workmen’s Compensation Act 
l) Date of payment of compensation 
m) Amount paid with details of the period to whom the same was paid 
n) Authority by whom the compensation was assessed 
o) Remarks 
7. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

 

1. The wages of workers shall be paid to him without any deductions of any kind except the  
             following: 

I) Deductions: 
a) Deductions for absence for duty i.e. from the places or the places where by the terms of his  
b) employment he is required to work. The amount of deductions shall be in proportion to the period for 

which he was absent. 
c) Deductions for damage or loss of goods expressly entrusted to the employed person for custody or for 

loss of money or any other deduction which he is required to account, where such damage or loss is 
directly attributable to neglect or default. 

d) Deductions for recovery of advance or for adjustment of over payment of wages, advance granted 
shall be entered in a register. 

e) And other deductions which the EMPLOYER may fix from time to time. 
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II) Fines: 
i) No fine shall be imposed on any worker save in respect of such acts and omissions on his part as 

have been approved by the Commissioner for Labour. 
ii) No fine shall be imposed on a worker and no deduction for damage or loss be made from his 

wages until the worker has been given an opportunity of showing cause against such fines or 
deductions. 

iii) No fine imposed on any worker shall be recovered from him by instalments or after the expiry of 
sixty days from the date which it was imposed. 

iv) Every fine shall be deemed to have imposed on a day of the act or omission in respect of which it 
was imposed. 

 
III) The contractor shall also issue a wage slip containing the aforesaid particulars to each worker 

employed by him on the work at least a day prior to the disbursement of wages. 
 
IV) The contractor shall issue an employment card in Form III each worker on the day of the worker’s 

entry into the employment. If the worker has already any such card with him for the previous 
employment of contractor, he shall merely endorse that employment card with relevant entries. On 
termination of employment the employment card shall again be endorsed by the contractor and 
returned to the worker. 

 
8. REGISTER OF UNPAID WAGES: 
 
The contractor should maintain a register of unpaid wages in such a form as may be convenient at the 
place of work but same shall include the following particulars: 
 
a) Full particular of the labourers whose wages have not been paid 
b) Reference number of the muster roll and wage register 
c) Rate of wages 
d) The period 
e) Total amount not paid 
f) Reasons for not making payment 
g) How the amount of unpaid wages was utilised 
h) Acquaintance with dates 
 
9. REGISTER OF ACCIDENTS: 
The contractor maintain a register of accidents in such form as may be convenient at the work place but 
the same shall include the following particulars: 
a) Full particulars of the labourers who met with accidents. 
b) Rate of wages. 
c) Sex 
d) Age 
e) Nature of accidents and cause of accident 
f) Time and date of accidents 
g) Date and time when admitted in hospital 
h) Date of discharge from the hospital 

 
10.  IN REGISTER OF FINES ETC. 

     The contractor shall maintain a register of fines and a register of deductions for damages or            
 loss in Form No. I and II respectively which shall be kept at the place of work. 
The contractor shall maintain both in English and local language a list approved by   Commissioner 
for labour clearly stating the acts and commissions for which penalty or fine may be imposed on a 
workmen and display it in a good condition in conspicuous place on the work. 
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11. PRESERVATION OF REGISTERS: 
The wage book, the wage slips, the registers of fines, deductions required to be maintained under 
these regulations shall be preserved for 12 months after the date of last entry made in them and shall 
be made available for inspection by the Engineer-in-charge, Labour Welfare Officer or any other 
officer authorised by the Minister of W.H. & S. in this behalf. 

 
12. POWER OF LABOUR WELFARE OFFICERS TO MAKE INVESTIGATION FOR 

ENQUIRY: 
The labour welfare officer or any other person authorised by the EMPLOYER on their behalf shall 
have power to make enquiries with a view to ascertaining and enforcing due and proper observance of 
the wage clauses and the provisions of these regulations. He shall investigate to any complaint 
regarding the default made by the contractor or sub-contractor in regard to such provisions. 

 
13. REPORT OF LABOUR WELFARE OFFICER: 
I. The Labour Welfare Officer or other person authorised as aforesaid shall submit a report of the 

results of his investigations or enquiry to the Executive Engineer concerned indicating the extent 
if any, to which the default has been committed, with a note that necessary deductions from the 
contractor’s bill be made the wage and other dues be paid to the labourers concerned. In these 
cases appeal shall be made by the contractor under Clause 14 of this regulation. Actual payment 
to labour will be made by the Executive Engineer after the Regional Labour Commissioner has 
given his decision on such appeal. 

II. The Executive Engineer shall arrange payments to the labourers concerned within 45 days from 
the report from Labour Welfare Officer or the Regional Labour Commissioner as the case may be. 

 
14. Appeal Against the decision of labour welfare officer: 

 
Any person aggrieved by the decision and recommendation of the Labour Welfare Officer or other 
person so authorised may appeal against such decision to the Regional Labour Commissioner 
concerned within 30 days from the date of decision simultaneously with a copy of his appeal to 
Executive Engineer, concerned by subject to such appeal decision of the officer shall be final and 
binding upon the contractor. 

 
15. PROHIBITION REGARDING REPRESENTATION THROUGH LAWYERS: 

 
i) A workman shall be entitled to represent in any investigation 

a) An officer of a registered Trade Union of which he is a member 
b) An officer of a Federation of a Trade Unions to which Trade referred to in Clause (a) is affiliated. 
c) When the worker is not member of any registered Trade Union, connected within or by any other 

workmen employed in the industry in which the worker is employed. 
 
ii) An employer shall be entitled to be represented in investigation or enquiry under these regulation by 

a) An officer of a Federation of Association of Employer of which he is a member. 
b) An officer of an Association of Employer to which the Association referred to in Clause (2) is 

affiliated. 
c) Where the employer is not a member of any association of employer by an officer of an 

association of employer connected with or by any other employer engaged in the industry in 
which the employer is engaged. 

iii) No party shall be entitled to be represented by legal practitioner in any investigation of 
     enquiry under these regulations. 
 

16. SUBMISSION OF BOOKS AND SLIPS: 
The contractor shall allow submission of the wage books, wage slips, register of un-paid wages, the 
register of accidents and the register of fines and deductions to any of his workers or to his agent of 
convenient time and place after due notices in received or the Labour Welfare Officer or any other person 
authorised by the EMPLOYER on his behalf. 
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17. SUBMISSION OF RETURNS: 
The contractor shall submit periodical returns as may be specified from time to time. 
 

18. AMENDMENTS: 
The EMPLOYER may from time to time add to or amend the regulations and on may question as to the 
application interpretation on effect if these regulations the decision of the Commissioner of Labour or 
Deputy Commissioner for Labour to EMPLOYER in that behalf shall be final. 

Annexure II 

 
19 (a): Child labour: No labourers below the age of 15 years shall be employed on the work. 
19(b):  Payment of wages of labourers. 
 The contractor shall pay not less than fair wage of labourers engaged by him on the work. 
 Explanation: 

i. Fair wage means wage whether for time or piece work, notified at the time of inviting tenders for the 
work and where such wages have not been so notified the wages prescribed by the Karnataka Public 
Works Department in consultation with the officer of the Industrial Relationship. Machinery located 
in the respective areas and will not be less than the maximum rates of wages fixed by the 
EMPLOYER for that class of employees engaged on the same type of work in the same area. 

ii. The contractor shall not withstanding the provision of any contract, to the contrary cause to be paid 
wages to labourers indirectly engaged for the work including any labour engaged by his sub-
contractors in connection with the same works if the labourers has been immediately employed by 
him. 

iii. In respect of all labourers directly or indirectly employed in the works for the performance of the 
contractor’s part of this agreement. The contractor shall comply with or cause to be complied with 
Karnataka Public Works Department contractors labour regulations made by EMPLOYER from time 
to time, in regard to payment of wages. Wage period, deductions from wages recovery of wages not 
paid and deductions unauthorisedely made, maintenance of wage book, wage slips, publication of 
scale of wage and other terms of employments, inspection, and submission of periodical returns and 
all other matter of a like nature. 

 
The Executive Engineer or sub-divisional officer concerned shall have the right to deduct from the 
money due to the contractors any sum required from making good, the loss suffered by a worker or 
workers by reason of non-fulfilment of the conditions of the contract for the benefit of the workers, 
non payment of wages or of deductions made from his or her wages which are not justified by their 
terms of the contract or non-observance of the regulations. 
 

iv. Under the provisions of the Minimum Wages Act, 1948, and the Minimum Wages (Control) Rules, 
1949, the contractor is bound to allow or cause to allow to the labourers directly or indirectly 
employed in the works one day rest for six days continuous work and pay wages at the same rate as 
for duty. In the event of default the Executive Engineer or Sub-Divisional Officer concerned shall 
have the right to deduct the sum or sums not paid on account of wages of weekly holiday and 
labourers, and pay the same to the persons initiated to their from any money due to the contractors. 

 
v. Vis-à-vis the EMPLOYER the contractor shall be primarily liable for all payments to be made under 

and for the observance of the regulations aforesaid without prejudice to his right to claim indemnity 
from his sub-contractors. The regulations aforesaid shall be deemed to be part of this contract, and 
any breach thereof shall be deemed to be a breach of this. 

 
19 (c): In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this agreements the contractor shall at his own expense arrange for the safety 
provisions as per IS safety code framed from time to time and shall at his own expense provide for all 
facilities in arrangements and provide necessary facilities as aforesaid he shall to liable to pay penalty 
of Rs.50/- for each default and in addition the Executive Engineer-in-charge shall be at liberty to 
make arrangements and provide facilities as aforesaid, and recover the cost incurred in that behalf 
from the contractor. 
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19 (d): The contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge of 
true statement showing in respect of the second half of the preceding month and the first half of the 
current month respectively (1) the name of labourers employed by him on the work, (2) their working 
hours, (3) the wages paid to them, (4) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury caused by them and 
(5) the number of female worker who have been allowed maternity benefit according to Clause 19F 
and the amount paid to them, failing which the contractor shall be liable to pay of EMPLOYER a sum 
not exceeding Rs.50/- for each default or materially incorrect statement by deduction from any bill 
due to the contractor and amount levied as fine. 
 
19 (e): In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor’s part of this agreement, the contractor shall comply with or cause to be complied with all 
the rules framed by EMPLOYER from time to time for the protection of health and sanitary 
arrangements for workers employed by the EMPLOYER and its contractors. 
 
19 (f): Maternity benefit rules for female workers employed by contractor leave and pay during leave 
shall be regulated as follows: 
 
Leave (i): In case of delivery: Leave during maternity not exceeding 8 weeks up to and including the 
day of delivery and 4 weeks following that day. 
 
ii) In case of miscarriage, up to 3 weeks from the date of miscarriage. 

 

           19 (g) Pay  
(i) In case of delivery: Leave pay during maternity leave will be at the rate of woman’s average 

daily earning calculated (or as applicable) on the total wages earned on the days when full 
time work was done during period of three months immediately preceding the date on which 
she gives notice that she expects to be confined 

i)  In case of miscarriages: Leave pay at the rate of average daily earnings calculated on the total 
wages earned on the days full time works was done during a period of 3 months immediately 
preceding the date of miscarriage. 

ii) Conditions for the grant of maternity leave: No maternity leave benefit shall be admissible to 
a woman unless she has been employed for a total period not less than 6 months immediately 
preceding the date of miscarriage. 

 

20            MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY   
    ARRANGEMENTS FOR WORKERS EMPLOYED BY THE EMPLOYER OR ITS  
    CONTRACTORS. 
 
Applications: The rules shall apply to all building and construction work in charge of EMPLOYER. 
Definition (i): Work place means a place at which on an average fifty or more workers are employed 
in connection with construction work. 

Aid: 

a) At every place, there shall be maintained in readily accessible place first aid appliances including an 
adequate supply of sterilized dressing and sterilized cotton wool. The appliances shall be kept in good 
order and in large work places they shall be placed under the charge of responsible person who shall 
be readily during working hours. 

b) At large work place where hospital facilities are not available within easy distance of the works, first 
aid posts shall be established and be run by a trained compounder. 

c) Where large place are remote, regular hospitals a under ward shall be provide with one bed for every 
250 employees. 

d) Where large work places are situated in cities, town or in their suburbs and no beds are considered 
necessary due to proximity of city or town hospitals, suitable transport shall be provided to facilitate 
of urgent cases to these hospitals at the work places, some conveyance facilities such as a car should 
keep readily available to take injured or seriously ill persons to the nearest hospital. 
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21. DRINKING WATER: 
a) In every work place there shall be provided and maintained at suitable places, easily accessible to 

labour, a sufficient supply of cold water fit for drinking. 
b) Where drinking water is obtained from an intermittent public water supply each work place shall be 

provided with storage where such drinking water shall be stored. 
 

 

c) Every drinking water supply of storage shall be at distance not less than 50 feet from any latrine, drain 
or other source of pollution. The well shall be properly chlorinated before water is drawn from it for 
drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be 
dust and waterproof. 

d) A reliable pump shall be fitted to each covered well. The trap door shall be kept locked and opening 
only for cleanings or inspection which shall be at least once a month. 

22. WASHING AND BATHING PLACES: 
i) Adequate washing and bathing places shall be provided separately for men and women. 

ii) Such places shall be kept in clean and good drained conditions. 
 
23. SCALE OF ACCOMMODATION TO LATRINES AND URINALS: 
 There shall be provided within premises of every work place latrines and urinal in an accessible place, 

and the accommodation separately for each of them shall not be less than following scale: 
 Where the no. of persons does not exceed 50-2 
  
 For every additional 100 3 per 100 
 
 In particular cases the Executive Engineer, shall have the power to vary the scale wherever necessary. 
 
24. LATRINES AND URINALS FOR WOMEN: 
 
 If women also employed, separate latrines and urinals screened from those from men, and marked in 

the vernacular conscious letter. For women only board shall be provided for those used by women. 
Those for men shall be similarly marked for men only. A poster showing figures of men and women 
shall also be exhibited at the entrance of latrines for each sex. There shall be adequate supply of water 
closet for the urinals and latrines. 

 
25. LATRINES AND URINALS: 
 
 Except in work provided with water flushed latrines connected with water borne sewerage all latrines 

shall be provided with receptacles on dry earth system which shall be cleaned at least four times daily 
and at least twice during working hours and kept in a strictly sanitary condition. The replaces shall be 
tarred inside and outside at least once a year. 

 
26. CONSTRUCTION OF LATRINES: 
 The inside walls shall be constructed of masonry or some suitable heat-resisting non-absorbent 

materials and shall be cement washing shall be noted in a register maintained for this purpose and 
kept available for inspection. Latrines shall not be of a standard lower than borned other system and 
should have thatched roofs. 

 
27. DISPOSAL OF EXCRETA: 
 

Unless otherwise arranged for the local sanitary authority arrangements for proper disposal of excreta 
by incineration at the work place shall be made by means of a suitable incinerator approved by the 
Asst. Director of Public Health or the Municipal Medical Officer of health, as the case may be in 
whose jurisdiction the work place is situated. Alternately excreta may be disposed of by putting power 
of night soil at the bottom of pucca tank prepared for purpose of covering it with 6” layer of waste or 
refuse and then covering it up with a layer of earth for a fortnight (when it will turn into manure). 
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28. PROVISIONS OF SHELTERS DURING REST:  

At every work place there shall be provided free of cost two suitable sheds one for meals and other for 
rest separately for men and women for use of labour. The height of the shelter shall not be less than 11 
feet from the floor level to the lowest part of the roof. The sheds should be roofed with at least 
thatched and mud flooring will be provided with dwarf wall around not less than 2.5 feet. Sheds shall 
be kept clean and space shall be on the basis of at least 5 square feet per head. 

 
29. Creches (A): At every place, at which fifty or more women are ordinarily employed there shall be 

provided two huts for the use of children under the age of 6 years belonging to such women. One hut, 
shall be used for infants’ games place and the other as their bed room. The huts shall not be 
constructed of a lower standard than the following: 

 i)  Thatched roofs 
 ii)  Mud floor and walls 

iii) Planks spread over the mud floor and covered with mattings 
 
 
a) The huts shall be provided with suitable and sufficient openings for light and ventilation. There shall 

be adequate provision of sweepers to keep the places clean, there shall be two boys in attendance. 
Sanitary utensils shall be provided to the satisfaction of the Health Officer of the area concerned. The 
use of the hut shall be restricted to children, their attendants and mother of the children. 

 
b) Where the number of women workers is more than 35 but less than 50 of the contractor shall provide 

at least one hut and one boy to look after the children of women workers. 
 
c) The creche shall be properly maintained and necessary equipments like toys etc. shall be provided. 
 
d) The size of the creches shall vary according to the number of workers. 
 
30. CANTEENS: 
 
 A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever it is 

considered expedient. 
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GENERAL NOTES AND CONDITIONS 

 
1. All the works shall be carried out as per specifications, for road and bridges works published by the Indian 

Roads Congress and IRC specification or as directed by the Engineer –in-charge in the absence thereof. 

2. In case there is any conflict in the specifications and drawings the decision of the Executive Engineer 

shall be final and binding on the contractor. 

3. All the materials shall be got approved by the Executive Engineer before use. 

4. Power roller for consolidation shall be utilised fully by the contractor for this purpose the contractor will 

be intimated a week in advance by Engineer-in-charge or the Assistant Executive Engineer concerned of 

the date from which the power roller will be made available incase he contractor does neutralize the same 

idle changes shall be recovered besides, it being construct that it is a breach of conditions of contractor. 

5. The metal and gravel stock should be uniformly of sections 1.50 metres at the bottom, 0.50 metres at top 

0.50 metre height and length should be 6 metres. Both metal and gravel should be stacked beyond the road 

drains and on the left sides of the road.  In case there is no space beyond the road drains, then with prior 

permission, the metal and gravel may be stacked on the berms as close as possible to drain in the same 

manner as above. 

6. Necessary pillars shall be constructed by the contractor for bench mark at no extra cost as directed by the 

Engineer-in-charge. 

7. An order book shall be maintained in the work spot and the contractor shall sign in the Site order book in 

token of having gone through the instructions issued by the inspecting officers and carryout the 

instructions promptly. 

8. The contractor shall take all precautions against damage from accident. No compensation will be allowed 

to the contractors of their tools and plant materials lost or damaged from any cause.  The contractor shall 

liable to make good the structure or plants damaged by any other cause at his own cost. The department 

will not pay the contractor for corrections or repairing any damaged portion of work done during 

construction. 

9. In the event of detection by the contractor or their employees during the progress of work any treasure, 

fossils, minerals or other articles or things of valuation interest, the contractor shall give immediate report 

thereof to the Engineer-in-charge and forthwith make arrangements to handover to the Engineer-in-charge 

such treasure or thing which shall be property of EMPLOYER. 

10. Storage of Cement: 

Large stocks of cement shall not be kept at the work-spot, only sufficient quantities to ensure continuity of 

the work shall be stored.  The contractor shall provide and maintain efficient storage sheds for cement, 

steel etc., on the works.  The shed etc. at which cement be stored shall be covered with tarpaulin or any 

other impervious materials in order to protect the cement bags from moisture. Cement bags shall not be 

stored directly on floor. Wooden bellies at suitable intervals shall be provided on floor and upon  which 

only Cement bags shall be stacked.  
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No stack of Cement shall abut external walls of the storage sheds under any circumstances. Cement bags 

shall be neatly stacked in an orderly manner so as to admit easy recount.  A regular day to day account of 

cement received and used on the work together with mention of the particular portion and the quantity of 

the work in which it was used shall be maintained in ink separately by EMPLOYER and the contractor 

got countersigned daily at the end of the days work by a responsible representative either or partly after 

verification.  The account will have to shown to the Executive Engineer whenever he asks for it. 

Cement which has been affected by the moisture shall be removed at once from the site.  Cement shall be 
used in order in which the consignments are received and not stored for unduly long period. 

11. The contractor shall submit reports to the Engineer- in-charge regarding the strength of labour employed 

both skilled and unskilled. If in the opinion of Engineer-in-charge and if it is considered inadequate 

necessary action shall be taken to deploy adequate members of labour force. 

12. The contractor shall furnish a report of any accident which may occur within 24 hours of its occurrence to 

the Engineer-in-charge. 

13. The contractor shall keep on site of work a qualified Engineer as required as per rules and regulations as 

their authorised representative who will receive all instructions given from the KSPH & IDCL officers. 

The representative shall have permanent office at site of work where communications can be sent and 

notices can be served by the Engineer-in-charge throughout the duration of work. Also, please refer Sl. 

No. 5.24 of Special conditions of contract. 

14. Prior approval should be obtained from the Engineer-in-charge for the construction and location of the 

temporary site office, store sheds and labour quarters, within the premises of the site. Similarly the 

contractor shall get the approval of the Engineer-in-charge regarding the areas to be utilised for stacking 

the materials etc. For this work no compensation is payable. 

15. Contractor shall make his own arrangements at his own cost to construct approach roads for conveyance 

of materials etc. preferably on the alignment accepted by the Department to procure land etc. for housing 

staff and women near the site of the work. 
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NOTE TO ELECTRICAL WORKS   

 
 
 

1. Only brand new ISI approved wires/cables and fixtures / materials of approved reputed firms and makes 

as approved by EMPLOYER shall be used for which TEST CERTIFICATE shall be produced.  The 

seal of the wires should be opened in the presence of the Engineer-in-charge of the work.  
 

2. The successful tenderer shall submit the sample of all the materials to be used for the approval either to 

the Engineer –in-charge or the Assistant Engineer concerned. Materials otherwise used on works have 

to be removed as his own cost. 

3. The installations shall be serviced within one week from the due date of the work order after all 

formalities attended to with the KPTCL or the concerned distribution companies.  

4. As the work has to be executed through the qualified staff only as per Indian Electricity Act Rules 1956 

and further amendments made to it, the names of the qualified wiremen and supervisor should be 

employed by the contractor with their permit number and date issued by the Electrical Inspector should 

be produced to the Engineer –in-charge. 

5. If any portion of the works is already carried out the cost of the same will be deducted from the work 

portion of the successful tenderer or quotationer. 

6. The quantity mentioned in the tender is approximate. 

7. No alterations or deviations in the execution of the works should be effected without the specific 

instructions from the Engineer in charge of work failing which the work executed liable to be 

summarily rejected. 

8. The rates should be inclusive of all minor civil woks required to be done in dong the electrical works as 

per specifications and direction. 

9. No extra charges shall be paid for any delay in handing over the working area for carrying out the 

electrical works due to any contingency in completion  of the civil works 

10. The successful tenderer is responsible for handing over the electrical work completely done till the 

Department takes over. The successful tenderer is responsible for the electrical works done, including 

fittings, fixtures etc. 

11. All sizes of joints should be done by using crimping machine joints only 
  


