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SECTION 1: INVITATION FOR TENDERS (IFT)

Date: IFT No.:

1. The Karnataka Power Transmission Corporation Limited invites tenders from eligible
tenderers, for the construction of works detailed in the Table below. The tenderers may submit
tenders for any or all of the works given in the Table. Tenderers are advised to note the
minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify
for award of the Contract

2. Tender documents may be downloaded from Government of Karnataka e-
procurement websitehttps://KPPP.Karanataka.gov.in under log in for contractors. The tender
documents can be downloaded in the portal within the prescribed date and time published in
the portal. Only interested contractors who wish to participate should remit on line tender
processing fee, after registering in the portal. The tender processing fee/ transaction fee is
non-refundable.

3. Tenders must be electronically submitted (on line through internet) within the date
and time published in e-procurement portal. Tenders will be opened after prescribed time
and date in the e-procurement portal, in presence of the tenderers who wish to attend.

4. Other details can be seen in the tender documents.
TABLE
Approxim
S| Name of work q:xglrl:(e Earnest Money Tender Period of
X Deposit Processing .
No (Rs.in (Rs.) Fee (Rs.) completion
lakhs) ’ ’
1 2 3 4 5 6
Towers protection wall for
(a)tower No.2 of  66kV
Chikkakondagola line near 3 months
Haralahalli limits vilage
(Mavinahalli village), (b)tower As per KPP- | (Excludin
1 | No.15 of 66kv Belur-Ugane- |  35.21 Rs.35.210)- poriﬂ ( 9
Suzalan & Uddur multi circuit Lakhs R q monsoon)
line aft Uddur village Ilimit, procedure
(c)Tower No.4 of  66kV
Arakalagudu line and (d)
Tower No.17 multi circuit
220kV Upparahosahalli (NHAI)

Chief Engineer, Electy.,
Transmission (Operations) Zone,
KPTCL, Hassan

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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SECTION 2: INSTRUCTIONS TO TENDERERS (ITT)

Table of Clauses

SI.No. Particulars Page No.

A. General

1. Scope of Tender

2. Eligible Tenderers

3. Qualification of Tenderer
B. Tender Documents

4. Content of Tender documents

5. Amendment of Tender documents
C. Preparation of Tenders

6. Documents comprising the Tender

7. Tender prices

8. Tender validity

9. Earnest money deposit

10.Format and signing of Tender
D. Submission of Tenders

11 Sealing and marking of Tenders

12 Deadline for submission of Tenders

13 Late Tenders

14 Modification and Withdrawal of Tenders
E. Tender opening and evaluation

15.Tender opening

16.Process to be confidential
17 .Clarification of Tenders
1
1

o O v On
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00 00

8.Examination of Tenders and determination of responsiveness
9.Correction of errors
20.Evaluation and comparison of Tenders
F. Award of contract 1
21.Award criteria
22 Employer’s right to accept any Tender and to reject any or all Tenders 10
23.Noftification of award and signing of Agreement 10
24 Security deposit 11
25.Corrupt or Fraudulent practices 11

— — 0 0 O
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A. General

Scope of Tender

1.1 The Chief Engineer Electy., Transmission (Operations) Zone, KPTCL, Hassan invites tenders from
eligible tenderers, for the construction of works detailed in the Table given in the Invitation for Tenders
(IFT). The tenderers may submit tenders for any or all of the works detailed in the table given in IFT.

Eligible Tenderers

2.1 Tenderers shall not be under a declaration of ineligibility for corrupt and fraudulent practices
issued by the Government of Karnataka

2.2 Tenders from Joint ventures are not acceptable.

Qualification of the Tenderer:

3.1  All tenderers shall provide the requested information accurately and in sufficient detail in
Section 3: Form of Tender and Qualification information.

3.2 To qualify for award of this contract, each tenderer in its name should have in the last five
years i.e. 2020-21 to 2024-25.

1. The bidder should be registered PWD contractor.

2. The Bidder should submit relevant document certifying his/her status as CAT-I issued by
revenue department with RD number and same will only be considered by this office (will be
checked in the website www. Nadakacheri.karnataka.gov.in).

3. 3) The bidder should submit the certificate indicating the domicile of the State of Karnataka
for more than 10 years issued by revenue department with RD number and same will only be
considered by this office (will be checked in the website www. Nadakacheri.
Karnataka.gov.in).

4. The Bidder should submit valid IT PAN card & Lafest Indian Income Tax return verification

form.

The Bidder should submit valid GST registration Certificate

The Bidder should submit the EPF registration cerfificate issued from the competent authority.

The Bidder should submit the ESI registration certificate issued from the competent authority

The bidder has to upload the bid form enclosed in this tender duly filing all details

No Deviation certificate available in the tender documents should be filled and uploaded.

0. Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices

issued by any state Government/Government of India/Union Territory. Self-declaration
statement shall be uploaded,

1. No Litigation certificate in the prescribed proforma should be uploaded duly signed.

12. To qualify for award of this contfract, each bidder in his/their name To qualify for award of
this contract, each bidder in  his/their name should have achieved, Rs.35.21 lakh in at least
one financial year a minimum financial turnover (in all classes of civil Engineering
construction works only) in the last 5 years, i.e. 2020-21 to 2024-25 Audited financial
statement for the said five years duly signed by the Charted Accountant along with P&L
statement should be uploaded.

13. To qualify for award of this contract, each bidder in his/their name should have Satisfactorily
completed as a prime contractor to an extent of Rs.17.60 lakh in at least one similar nature
of work in any one of the last 5 years, i.e. 2020-21 to 2024-25 in any of the Government /
Public undertaking. Order copies/ certificates issued from the cadre not less than the rank of
Executive Engineer should be scanned and uploaded.

S 00N,

To assess the available tender capacity as per KW-2 form Section 2: ITT Clause3.3, the following

documents should be uploaded compulsorily(as in SIno.10& 11)

14. Existing commitments and ongoing works as on the date of this tender in the prescribed
proforma in section-3 of KW-2 Form [Clausel.4 (A)]. The confractor should enclose/
aftach/upload all necessary certificates duly attested by the employer not below the rank
of Executive Engineer for details in column No(7)of the table.

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs



6

15. Works for which tenders already submitted as on the date of this tender in the prescribed
proforma in section -3 of KW-2 Form [Clause1.4 (B)]. The confractor should scan & upload the
details duly self-attested.

Assessed available tender capacity = (A*N*2.5- B) where
A = Maximum value of civil engineering works executed in any one year during the last five years
(updated to 2025-26 price level) taking info account the completed as well as works in progress.
N = Number of years prescribed for completion of the works for which Tenders are invited.

B = Value, at 2025-26 price level, of existing commitments and on-going works fo be
completed during the next three months.

Note:The statements showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be countersigned
by the Employer in charge, not below the rank of an Executive Engineer or equivalent*.

3.4 Even though the tenderers meet the above criteria, they are subject to be disqualified if they

have:

- made misleading or false representations in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- Record of poor performance such as abandoning the works, not properly completing the
conftract, inordinate delays in completion, litigation history, or financial failures etc.;
and/or

- participated in the previous Tender for the same work and had quoted unreasonably high
tender prices and could not furnish rational justification.

B. Tender documents

4. Content of Tender documents

4.1 The set of tender documents shall have all the Sections given in Page 2:

5. Amendment of Tender documents

5.1 Before the deadline for submission of tenders, the Employer may modify the tender

documents by issuing addenda.

5.2 Any addendum thus issued shall be part of the tender documents and shall be
communicated in writing or by cable to all the purchasers of the tender documents.

5.3 To give prospective tenderers reasonable fime in which to take an addendum intfo account in
preparing their tenders, the Employer shall extend as necessary the deadline for submission of
tenders, in accordance with Sub-Clause 12.2 below.

5.4 Pre-tender meeting:
5.4.1 The tenderer or his authorized representative is invited to attend a pre-tender meeting which
will take place at the office of the Employer and date and time as mentioned in the KPP-
portal.

5.4.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that
may be raised at that stage.

5.4.3 The tenderer is requested to submit any questions in writing or by cable to reach the Employer
not later than one week before the meeting.

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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Minutes of the meeting, including the ftext of the questions raised (without identifying the
source of enquiry) and the responses given will be fransmitted without delay to all purchasers
of the tender documents. Any modification of the tender documents listed in, which may
become necessary as a result of the pre-tender meeting shall be made by the Employer
exclusively through the issue of an Addendum pursuant to Clause 9 and not through the
minutes of the pre-tender meeting.

Non-attendance at the pre-tender meeting will not be a cause for disqualification of a
tfenderer

C. Preparation of Tenders

Documents comprising the Tender

The tender submitted by the Tenderer shall comprise the following:

(a) The Tender (in the format indicated in Section 3).
(b) Earnest Money Deposit;

(c) Priced Bill of Quantities;

(d) Qualification Information Form and Documents;

And any other materials required to be completed and submitted by tfenderers in
accordance with these instructions. The documents listed under Sections 3, 5 and 8 shall be
filled in without exception.

Tender prices
The conftract shall be for the whole works as described in Sub-Clause 1.1, based on the priced
Bill of Quantities submitted by the Tenderer.

7.2 The Tenderer shall fill in rates and prices and line item fotal (both in figures and words) for all items

7.3

7.4

8.

of the Works described in the Bill of Quantities along with total tender price (both in figures
and words). Items for which no rate or price is entered by the Tenderer will not be paid for by
the Employer when executed and shall be deemed covered by the other rates and prices in
the Bill of Quantities.

All duties, taxes, 18% GST, statutory charges, cess and Royalty for building materials levies
payable by the contractor under the contract, or for any other cause, shall be included in the
rates, prices and fotal Tender Price submitted by the Tenderer.

The rates and prices quoted by the Tenderer shall be fixed for the duration of the Contract
and shall not be subject to adjustment on any account.

Tender validity

8.1 Tenders shall remain valid for a period not less than 90 days from the date of the opening of

technical bid. A tender valid for a shorter period shall be rejected by the Employer as non-
responsive.

8.2 In exceptional circumstances, prior to expiry of the original fime limit, the Employer may request

9.1

that the tenderers may extend the period of validity for a specified additional period. The
request and the tenderers' responses shall be made in writing or by cable. A tenderer may
refuse the request without forfeiting his earnest money deposit. A tenderer agreeing to the
request will not be required or permitted to modify his tender, but will be required to extend the
validity of his earnest money deposit for a period of the extension, and in compliance with
Clause 9 in all respects.

Earnest money deposit: (As per KPP-portal procedure)

The Tenderer shall furnish, as part of his tender, earnest money deposit (EMD) at the following
rates this earnest money deposit shall be in the form of Banker's cheque/ Demand draft/Pay
Order, in favour of the Chief Engineer (Electy) Transmission zone, Hassan payable at Hassan.

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs



Estimated cost of work put to

EMD amount as percentage

a) up to Rs.35.00 Lakh

2.5%

b) Rs.30.00 Lakh and above up to Rs.1.00

crore

2% Subject to a minimum of
Rs.50,000/-

c) Rs.1.00 crore and above up to

Rs.10.00 crore 1.5% subject to a minimum of

Rs.2, 00,000/-

d) Rs.1 0.00 Crore and above 1% subject to a minimum of
Rs. 15,00,000/-

(As per G.O FD 4 PCL 2008 dated 14/10/2008).

9.2 Insfruments having fixed validity issued as earnest money deposit for the tender shall be valid
for 45 days beyond the validity of the tender.

9.3 Any tfender not accompanied by an acceptable earnest money deposit and not secured as
indicated in Sub-Clauses 9.1 and 9.2 above shall be rejected by the Employer as non-
responsive.

9.4 The earnest money deposit of unsuccessful tenderers will be returned within 30 days of the end
of the tender validity period specified in Sub-Clause 8.1.

9.5 The earnest money deposit of the successful Tenderer will be discharged when the Tenderer has
signed the Agreement and furnished the required Performance Security.

9.6 The earnest money deposit may be forfeited:

(a) if the Tenderer withdraws the Tender after tender opening during the period of tender
validity;
(b) if the Tenderer does not accept the correction of the Tender Price, pursuant to Clause 19;
or
(c) in the case of a successful Tenderer, if the Tenderer fails within the specified time limit to
(i) sign the Agreement; or
(ii) furnish the required Security deposit

10. Format and signing of Tender (As per KPP-portal procedure)

10.1  The tenderer shall submit the bid electronically before the submission date and time published in e-
Procurement portal.

D. Submission of Tenders
(As per KPP-portal procedure)
11. Sealing and marking of tenders

15.1 Tenderer shall submit the Bid electronically before the submission date and time published.

Towers protection wall for (a)tower No.2 of 66kV Chikkakondagola line near Haralahalli limits village
(Mavinahalli village), (b)tower No.15 of 66kV Belur-Ugane-Suzalan & Uddur multi circuit line at Uddur village
limit, (c)Tower No.4 of 66kV Arakalagudu line and (d) Tower No.17 multi circuit 220kV Upparahosahalli
(NHAI)

Tender Indent No: KPTCL/2025-26/OW/WORK_INDENT3337 (Reserved for CAT-1)

12. Deadline for submission of the Tenders

12.1 Tenders must be submitted on line in the e-Procurement portal by the tenderer before the notified
date and time.

12.2 The Employer may extend the deadline for submission of tenders by issuing an amendment in
accordance with Clause 5, in which case all rights and obligations of the Employer and the
Tenderers previously subject to the original deadline will then be subject to the new deadline.

13. Late Tenders

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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In on-line e-Procurement system, tenderer will not able to submit the bid after the bid submission time
and date as the icon or the task in the e-Procurement portal will not available/visible.

Modification and Withdrawal of Tenders(As per KPP-portal procedure)

14.1 Tenderer can modify and correct or upload any relevant document in the portal till bid
submission date and time which has notified in the e-Procurement portal.

The tenderer may withdraw his tender before the notified last date and time of submission of tender.
No Tender may be modified after the deadline for submission of Tenders.

Withdrawal or modification of a Tender between the deadline for submission of Tenders and the
expiration of the original period of Tender validity specified in Clause 8.1 above or as extended
pursuant to Clause 8.2 may result in the forfeiture of the earnest money deposit pursuant to Clause
9.

Tenderers may only offer discounts to, or otherwise modify the prices of their Tenders by submitting
Tender modifications in accordance with this clause, or included in the original Tender submission.

E. Tender opening and evaluation

(As per KPP-portal procedure)

Tender opening

The Employer will open all the Tenders received (except those received late), including
Modifications made pursuant to Clause 14, in the presence of the Tenderers or their
representatives who choose to attend at ...... (Techno commercial bid and date of opening of
financial bid only infimated in a later date) hours on the date and the place specified in Clause
12. In the event of the specified date of Tender opening being declared a holiday for the
Employer, the Tenders will be opened at the appointed time and locatfion on the next
working day.

Process to be confidential

Information relating to the examination, clarification, evaluation, and comparison of Tenders
and recommendations for the award of a contract shall not be disclosed to Tenderers or any
other persons not officially concerned with such process until the award to the successful
Tenderer has been announced. Any effort by a Tenderer to influence the Employer's
processing of Tenders or award decisions may result in the rejection of his Tender.

Clarification of Tenders

17.1 To assist in the examination, evaluation, and comparison of Tenders, the Employer may, at his

discretion, ask any Tenderer for clarification of his Tender, including breakdowns of unit rates.
The request for clarification and the response shall be in writing or by cable, but no change in
the price or substance of the Tender shall be sought, offered, or permitted except as required
to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders in accordance with Clause 19.

17.2 Subject to sub-clause 17.1, no Tenderer shall contact the Employer on any matter relating to its

18.

Tender from the time of the Tender opening to the time the contract is awarded. If the
Tenderer wishes to bring additional information to the notice of the Employer, it should do so
in writing. The tenderer can also submit on line clarification through e-Procurement portal
through query option. The tenderer can obtain clarification related e-Procurement
process through e-Procurement help desk from 09:00 AM to 09:00 PM (Monday to
Saturday) Phone No. 080-25501216.

Any effort by the Tenderer to influence the Employer in the Employer’'s Tender evaluation,
Tender comparison or contract award decisions may result in the rejection of the Tenderers’
Tender.

Examination of Tenders and determination of responsiveness

18.1Prior to the detailed evaluation of Tenders, the Employer will determine whether each Tender (q)

meets the eligibility criteria defined in Clause 2; (b) has been properly signed; (c) is

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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accompanied by the required earnest money deposit and; (d) is substantially responsive to
the requirements of the Tender documents.

18.2 A substantially responsive Tender is one which conforms to all the terms, conditions, and
specifications of the Tender documents, without material deviation or reservation. A material
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or
performance of the Works; (b) which limits in any substantial way, inconsistent with the Tender
documents, the Employer's rights or the fenderer's obligations under the Confract; or (c)
whose rectification would affect unfairly the competitive position of other Tenderers
presenting substantially responsive Tenders.

18.3 If a Tender is not substantially responsive, it will be rejected by the Employer, and may not
subsequently be made responsive by correction or withdrawal of the nonconforming
deviation or reservation.

19. Correction of errors

19.1  Tenders determined to be substantially responsive will be checked by the Employer for any
arithmetic errors. Errors will be corrected by the Employer as follows:

(a) where there is a discrepancy between the rates in figures and in words, the lower of the
two will govern; and

(b) Where there is a discrepancy between the unit rate and the line item total
resulting from multiplying the unit rate by the quantity, the unit rate as quoted
will govern.

19.2 The amount stated in the Tender will be adjusted by the Employer in accordance with the above
procedure for the correction of errors and, with the concurrence of the Tenderer, shall be
considered as binding upon the Tenderer. If the Tenderer does not accept the corrected
amount the Tender will be rejected, and the earnest money deposit may be forfeited in
accordance with Sub-Clause 9.6 (b).

20. Evaluation and comparison of Tenders

20.1 The Employer will evaluate and compare only the Tenders determined to be substantially
responsive in accordance with Clause 18.

20.2 In evaluating the Tenders, the Employer will determine for each Tender the evaluated Tender
Price by adjusting the Tender Price as follows:

(a) making any correction for errors pursuant to Clause 19; and
(b) making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Sub Clause 14.5.

20.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer.
Variations, deviations, and alternative offers and other factors which are in excess of the
requirements of the Tender documents or otherwise result in unsolicited benefits for the
Employer shall not be taken into account in Tender evaluation.

F. Award of Contract

21. Award criteria

21.1 Subject to Clause 23, the Employer will award the Confract to the Tenderer whose Tender has
been determined to be substantially responsive to the Tender documents and who has
offered the lowest evaluated Tender Price, provided that such Tenderer has been determined
to be (a) eligible in accordance with the provisions of Clause 2, and (b) qualified in
accordance with the provisions of Clause 3.

22. Employer's right to accept any Tender and to reject any or all Tenders

22.1 Notwithstanding Clause 21, the Employer reserves the right to accept or reject any Tender, and
to cancel the Tender process and reject all Tenders, at any fime prior fo the award of

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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Confract, without thereby incurring any liability fo the affected Tenderer or Tenderers or any
obligation fo inform the affected Tenderer or Tenderers of the grounds for the Employer's
action.

23. Notification of award and signing of Agreement

23.1The Tenderer whose Tender has been accepted will be notified of the award by the Employer
prior to expiration of the Tender validity period by cable, telex or facsimile confirmed by
registered letter. This letter (hereinafter and in the Conditions of Contract called the "Letter of
Acceptance") will state the sum that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as prescribed by
the Contract (hereinafter and in the Contract called the "Contract Price").

23.2 The notification of award will constitute the formation of the Confract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause 24.

23.3 The Agreement will incorporate all agreements between the Employer and the successful
Tenderer. It will be kept ready for signature of the successful Tenderer in the office of Employer
within 30 days following the notification of award along with the Letter of Acceptance Within
10 days of receipt, the successful Tenderer will sign the Agreement and deliver it to the
Employer.

23.4 Upon the furnishing by the successful Tenderer of the Security deposit, the Employer will
promptly notify the other Tenderers that their Tenders have been unsuccessful.

24. Security deposit

24.1 Bank guarantee (B.G). towards security deposit shall be in favour of the “Chief Engineer Electy.,
Transmission Zone, KPTCL, Hassan” from any nationalized bank for an amount equivalent to 5% of the
Contract price (deducted in every running bill or first and final bill) plus additional security for
unbalanced tenders in the form of electronic Bank Guarantee(e-BGs) from the bank which are
infegrated with NeSL.

24.2 Deleted.

24.3 Failure of the successful Tenderer to comply with the requirements of Sub-Clause 24.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the earnest money
deposit.

25.  Corrupt or Fraudulent practices
25.1 The GOK requires that the Tenderers/Suppliers/Contractors, observe the highest

standard of ethics during the procurement and execution of such contracts. In pursuance of
this policy, GOK:

(a) will reject a proposal for award if it defermines that the Tenderer recommended for
award has engaged in corrupt or fraudulent practices in competing for the confract in
question;

(b) will declare a firm ineligible, either indefinitely or for a stated period of time, tfo be

awarded a GOK contract if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for, or in executing, a GOK confract.

25.2 Furthermore, Tenderers shall be aware of the provision stated in sub-clause 43.2 of the
Conditions of Contract.

26. Death of Contractor
In case of the death of a contractor after executing the agreement/commencement of the
work, his legal heir, if an eligible registered contractor and willing, can execute and complete
the work at the accepted tender rates irrespective of the cost of the work.

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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(As per G.O FD 4 PCL 2008 dated 14/10/2008).

SECTION 3: FORMS OF TENDER, AND QUALIFICATION INFORMATION

TABLE OF FORMS:

- FORM OF TENDER
- QUALIFICATION INFORMATION
- LETTER OF ACCEPTANCE

- NOTICE TO PROCEED WITH THE WORK

- AGREEMENT FORM

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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Form of Tender

Description of the Works: Towers protection wall for (a)tower No.2 of 66kV Chikkakondagola line
near Haralahalli limits village (Mavinahalli village), (b)tower No.15 of 66kV Belur-Ugane-Suzalan &
Uddur multi circuit line at Uddur village limit, (c)Tower No.4 of 66kV Arakalagudu line and (d) Tower
No.17 multi circuit 220kV Upparahosahalli (NHAI)

To,

Chief Engineer (Electy),
Transmission(Operations) zone,
KPTCL, Hassan

GENTLEMEN,

We offer to execute the Works described above in accordance with the Conditions of Contract
accompanying this Tender for the Contract Price of[in figures]

( ) [in letters]

This Tender and your written acceptance of it shall constitute a binding contract between us. We
understand that you are not bound to accept the lowest or any Tender you receive.

We undertake that, in competing for (and, if the award is made to us, in executing) the above

contract, we will strictly observe the laws against fraud and corruption in force in India namely
“Prevention of Corruption Act 1988".

We hereby confirm that this Tender complies with the Tender validity and Earnest money
deposit required by the Tender documents.

We attach herewith our current income-tax clearance certificate.
Yours faithfully,

Authorized Signature:
Name of Tenderer:
Address:

Telephone No:

Contacting Mobile No.

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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Qualification Information

The information to be filled in by the Tenderer hereunder will be used for purposes of computing
Tender capacity as provided for in Clause 3 of the Instructions to Tenderers. This information will not
be incorporated in the Contract.

1.1 Constitution or legal status of Tenderer [Attach copy]

Place of Registration

Principal place of business: (Attach
copy)
1.2 Total value of civil engineering construction works 2020-21
executed and payments received in the last five years(in
2021-22
Rs. Lakhs)
2022-23
2023-24
Note: Attach / scan & upload certificate from Chartered 0024-25

)Accountant for each year.

1.3Work performed as Prime Contractor (in the same name) on works similar nature of work like

security fencing, compound wall, etc., or any building work during the five years specified in
1.2 above i.e. 2020-21 to 2024-25.

Remarks
. Value of Pafe of Specified | Actual date | explaining
Project Name of |Description| Contract Contract issue of period of of reasons for

Name | Employer of work | Number Rs. Lakhs work completion | completion delay in
order completion

of work

1 2 3 4 5 [ 7 8 9
1.4

Information on works for which Tenders have been submitted and works which are yet to be
completed as on the date of this Tender.

(A)Existing commitments and on-going works:

*Value of
i works ici
Description Place Contract Name & Value of Sflpl.chﬂed ries Anticipated
Address of Contract period of remaining date of
of work & state | No & Date . .
Employer (Rs. Lakhs) completion to be completion
completed
(Rs. lakhs)
1 2 3 4 5 6 7 8

*Note: The contractor shall enclose / attach / scan & upload all necessary certificates duly attested by

the employer for the details in column No 7of the above table.



15

(B)Works for which Tenders already submitted:

Descriptio Place & A:zme & ‘ Estimated Shp?lzte:l Zoie' \‘Nhe‘n Remarks if
n of work State ress o value of works perio ? ecision is any
Employer (Rs. lakhs) completion expected
1 2 3 4 5 ) 7

Note:The contractor shall scan & upload the details of the above table dulyself-attested.

1.5

1.6

1.7

1.8

1.9

K/W-2

Construction equipment owned by the tenderer and equipment proposed to be
deployed on this contract, if awarded;

Reports on the financial standing of the tenderer, such as profit and loss statements and
auditor’s reports for the last five years;

Qualification and experience of the key technical and management personnel in
permanent employment with the tenderer and those that are proposed to be deployed
on this contract, if awarded.

Name, address, and telephone, telex, and fax numbers of the Tenderers' bankers who may
provide references if contacted by the Employer.

Proposals for subcontracting components of works amountfing fo more than 20% of the
contfract price [for each, the qualifications and experience of the identified sub-
conftractor in the relevant fields should be attached.]

Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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Letter of Acceptance
(letterhead paper of the Employer)

[date]
To: [name and address of the Contractor]
Dear Sirs,
This is to
noftify
you that your Tender dated for execution of the

[name of the contract and identification number, as given in the Instructions to Tenderers] for the
Contract Price of Rupees — ( )
[amount in words and figures], as corrected and modified in accordance with the Instructions
to Tenderers is hereby accepted by our Agency.

You are hereby requested to furnish Security deposit, in the form detailed in Para 24.1 of ITT for an
amount of Rs.within 20 days of the receipt of this letter of acceptance valid up to 30 days from the

date of expiry of Defects Liability Period i.e. up to and sign the contract, failing which action as
stated in Para 24.3 of ITT will be taken.

Yours faithfully,
Authorized Signature

Name and Title of Signatory
Name of Agency

Issue of Notice to proceed with the work

(letterhnead of the Employer)

(date)

(name and address of the Contractor)

To
Dear Sirs:
Pursuant to your furnishing the requisite security deposit as stipulated in ITT Clause 24.1 and
signing of the contract agreement for the construction of

1é6aTender Price of Rs. --—------—-—-- , you are
hereby instructed to proceed with the execution of the said works in accordance with the
contract documents.

Yours faithfully,

(Signature, name and title of signatory authorized to sign on behalf of Employer)

16Give the name of the Contract

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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Agreement Form Agreement

agreement, made the day of 20 , between

[Name and address

of Employer] (Hereinafter called "the Employer”) of the one part and

Name and address of contractor] (Hereinafter called "the Contractor”) of the other part.

Whereas the Employer is desirous that the Contractor execute

[

name and identification number of Contract] (hereinafter called “the Works") and the Employer has
accepted the Tender by the Contractor for the execution and completion of such Works and the remedying
of any defects therein at a contract price of Rupees

NOW THIS AGREEMENT WITNESSETH as follows:

In this Agreement, words and expression shall have the same meanings as are respectively assigned to
them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be
read and construed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Confractor hereby covenants with the Employer to execute and complete the Works
and remedy any defects therein in conformity in all aspects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying the defects wherein the Contract Price or such other sum
as may become payable under the provisions of the Confract at the times and in the manner
prescribed by the Contract.

The following documents shall be deemed to form and be read and construed as part of this
Agreement,

viz:

i) Letter of Acceptance;
ii) Notice to proceed with the works;

iii) Contractor’s Tender;

iv) Conftract Data;

v) Conditions of contract (including Special Conditions of Contract);

vi) Specifications;

vii) Drawings;

viii) Bill of Quantities; and

ix) Any other document listed in the Contract Data as forming part of the contract.

In withess whereof the parties thereto have caused this Agreement to be executed the day and year first
before written.

The Common Seal of

was hereunto affixed in the presence of:

in the presence of:

Binding Signature of Employer:

Binding Signature of Contractor:

K/W-2 Works/Open tender/Item rate/>Rs.20 lakhs, <50 lakhs
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SECTION 4: CONDITIONS OF CONTRACT
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Conditions of Contract

A. General

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Conftract but keep their defined meanings. Bold letters are used to identify defined
terms.

Bill of Quantities means the priced and completed Bill of Quantities forming part of
the Tender. Compensation events are those defined in Clause 34 hereunder.

The Completion Date is the date of completion of the Works as certified by the
Employer in accordance with Sub Clause38. 1.

The Contract is the contract between the Employer and the Contractor to execute,
complete and maintain the Works. It consists of the documents listed in Clause 2.3
below.

The Contract Data defines the documents and other information which comprise the
Conftract.

The Contractor is a person or corporate body whose Tender to carry out the Works has
been accepted by the Employer.

The Contractor's Tender is the completed Tender document submitted by the
Contractor to the Employer.

The Contract price is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Confract.

Days are calendar days; months are calendar months.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects liability period is the period named in the Contract Data and calculated
from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to
construct the Works.

The Initial Contract price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is infended that the Confractor
shall complete the Works. The Infended Completion Date is specified in the Contract
Data. The Infended Completion Date may be revised only by the Employer by issuing
an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the Works.

Plant is any integral part of the Works which is to have a mechanical, electrical,
electronic or chemical or biological function.

The Site is the area defined as such in the Contract Data.

Specification means the Specification of the Works included in the Contract and any
modification or addition made or approved by the Employer.

Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor
to carry out a part of the work in the Contract which includes work on the Site.

A Variation is an instruction given by the Employer which varies the Works.

The Works are what the Contract requires the Confractor to construct, install, and furn
over to the Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neutfer, and the other way around. Headings have no significance.
Words have ftheir normal meaning under the language of the Contract unless
specifically defined. The Employer will provide instructions clarifying queries about the
Conditions of Contract.

The documents forming the Contract shall be interpreted in the following order of
priority:

Agreement
Letter of Acceptance, notice to proceed with the works

Contractor’s Tender
Confract Data
Conditions of Contract

Specifications

Drawings

Bill of quantities and

Any other document listed in the Contract Data as forming part of the Contract.

Law governing contract
The law governing the Contract is the Laws of India supplanted by the Karnataka Local
Acts.

Employer's decisions

Except where otherwise specifically stated, the Employer will decide confractual matters
between the Employer and the Contractor.

Delegation

The Employer may delegate any of his duties and responsibilities to other people after
notifying the Contfractor and may cancel any delegation after notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are effective only
when in writing. A notice shall be effective only when it is delivered (in tferms of Indian
Contract Act).

Subcontracting

7.1 The Contractor may subcontract with the approval of the Employer but may not assign the

K/W-2

Contract without the approval of the Employer in writing. Subcontracting does not alter
the Contractor's obligations.

Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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8. Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities, and the Employer.

9. Personnel

9.1 The Contractor shall employ the technical personnel (of number and qualifications) as
may be stipulated by GOK from fime to fime during the execution of the work. The
technical staff so employed shall be available at site as may be stipulated by the
Employer.

9.2 If the Employer asks the Contractor to remove a person who is a member of the
Contractor’s staff or his work force stating the reasons, the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the work
in the Contract.

10. Employer’'s and Contractor's risks

10.1  The Employer carries the risks which this Contract states are Employer’s risks, and the
Contractor carries the risks which this Contract states are Contractor’s risks.

11. Employer's risks

11.1  The Employer is responsible for the excepted risks which are (a) in so far as rebellion, riot
commotion or disorder or (b) a cause due solely to the design of the Works, other than
the Contractor’s design.

12. Contractor’s risks

12.1 All risks of loss of or damage to physical property and of personal injury and death which
arise during and in consequence of the performance of the Contract other than the
excepted risks are the responsibility of the Contractor.

13. Queries about the Contract Data

13.1 The Employer will clarify queries on the Contract Data.

14. Contractor to construct the Works

14.1 The Contractor shall construct the Works in accordance with the Specification and
Drawings.

15. The Works to be completed by the Intended Completion Date

15.1 The Confractor may commence execution of the Works on the Start Date and

complete them by the Intended Completion Date.

16. Safety

16.1 The Contractor shall be responsible for the safety of all activities on the Site.
17. Discoveries
17.1  Anything of historical or other interest or of significant value unexpectedly discovered

on the Site is the property of the Employer. The Contractor is to notify the Employer of
such discoveries and carry out the Employer's instructions for dealing with them.

18. Possession of the Site

18.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession
of a part is not given by the date stated in the Contract Data the Employer is deemed

K/W-2 Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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fo have delayed the start of the relevant activities and this will be Compensation

Event.

19. Access to the Site

19.1 The Conftractor shall allow the Employer and any person authorized by the Employer
access to the Site, to any place where work in connection with the Contract is being
carried out or is intended to becarried out and to any place where materials or plant
are being manufactured / fabricated / assembled for the works.

20. Instructions

20.1  The Conftractor shall carry out all instructions of the Employer which comply with the
applicable laws where the Site is located.

B. Time Control

21. Program

21.1 Within the time stated in the Contract Data the Contractor shall submit to the Employer
for approval a Program showing the general methods, arrangements, order, and
fiming for all the activities in the Works.

21.2 The Employer's approval of the Program shall not alter the Contractor's obligations. The
Contractor may revise the Program and submit it fo the Employer again at any time. A
revised Program is fo show the effect of Variations and Compensation Events.

22. Extension of the Intended Completion Date

22.1 The Employer shall extend the Intended Completion Date if a Compensation Event
occurs or a Variation is issued which makes it impossible for Completion to be
achieved by the Infended Completion Date.

22.2 The Employer shall decide whether and by how much to extend the Intended
Completion Date within 21 days of the Contractor asking the Employer for a decision
upon the effect of a Compensation Event or Variation and submitting full supporting
information.

23. Delays ordered by the Employer

23.1 The Employer may instruct the Confractor to delay the start or progress of any activity
within the Works.

24. Management meetings

24.1 The Employer may require the Contractor tfo atfend a management meeting. The
business of a management meeting shall be to review the progress achieved and the
plans for remaining work.

24.2 The responsibility of the parties for actions to be taken is to be decided by the Employer
either at the management meeting or after the management meeting and stated in
writing to be distributed fto all who aftended the meeting.

C. Quality Control

25. Identifying defects

25.1 The Employer shall check the Confractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The

K/W-2 Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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Employer may instruct the Contractor to search for a Defect and to uncover and test

any work that the Employer considers may have a Defect

26. Tests

26.1 If the Employer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does,
the Contractor shall pay for the test and any samples. If there is no Defect the fest
shall be a Compensation Event.

27. Correction of defects

27.1 The Employer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and is defined in the Contract
Data. The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

27.2  Every time notice of a Defect is given, the Contractor shall correct the notified Defect
within the length of time specified by the Employer’s notice.

28. Uncorrected defects

28.1 If the Conftractor has not corrected a Defect within the time specified in the
Employer’'s notice, the Employer will assess the cost of having the Defect corrected, and
the Contractor will pay this amount.

D.Cost Control
29. Bill of Quantities (BOQ)

29.1  The BOQ shall contain items for the construction, installation, testing, and commissioning
work fo be done by the Contractor.

29.2 The BOQ is used to calculate the Contract Price. The Contractor is paid for the quantity
of the work done at the rate in the BOQ for each item

30. Variations

30.1 The Employer shall have power to order the Contractor to do any or all of the following
as considered necessary or advisable during the progress of the work by him

) Increase or decrease of any item of work included in the Bill of Quantities (BOQ);
b) Omit any item of work;

)

)

Change the character or quality or kind of any item of work;
d) Change the levels, lines, positions and dimensions of any part of the work;
e) Execute additional items of work of any kind necessary for the completion of the
works; and
(f) Change in any specified sequence, methods or fiming of consfruction of any part of
the work.

30.2 The Confractor shall be bound to carry out the work in accordance with any instructions in
this connection, which may be given to him in writing by the Employer and such
alteration shall not vitiate or invalidate the contract.

30.3 Variations shall not be made by the Contractor without an order in writing by the Employer,
provided that no order in writing shall be required for increase or decrease in the
quantity of an item appearing in the BOQ so long as the work executed conforms to the
approved drawings.

K/W-2 Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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30.4 The Confractor shall prompftly request in writing the Employer to confirm verbal orders and

if no such confirmation is received within 15 days of request, it shall be deemed to be an
order in wrifing by the Employer.

31. Payments for Variations

31.1  Payment for increase in the quantities of an item in the BOQ up to 25% of that provided
in the Bill of Quantities shall be made at the rates quoted by the Confractor.

31.2 The Contractor shall be paid at the rate entered in or derived from in the Schedule of
Rates (applicable for the area of the work and current at the time of award of contract)
plus or minus the overall percentage of the original tendered rates over the current
Schedule of Rates prevalent at the time of award of contract.

31.3If there is no rate for the additional, substituted or altered item of the work in the BOQ,
efforts would be made fo derive the rates from those given in the BOQ or the Schedule
of Rates (applicable for the area of the work and current at the fime of award of
contract) and if found feasible the payment would be made at the derived rate for the
item plus or minus the overall percentage of the original tendered rates over the current
Schedule of Rates prevalent at the fime of award of contract

31.4If the rates for additional, substituted or altered item of work cannot be determined either
as at 31.1 or 31.2 or 31,3 above, the Contractor shall be requested to submit his
quotation for the items supported by analysis of the rate or rates claimed, within 7 days.

31.5 If the Contractor's quotation is determined unreasonable, the Employer may order the
Variation and make a change to the Confract Price which shall be based on Employer’s
own forecast of the effects of the Variation on the Contractor's costs.

31.6 If the Employer decides that the urgency of varying the work would prevent a quotation
being given and considered without delaying the work, no quotation shall be given and
the Variation shall be treated as a Compensation Event.

31.7 Under no circumstances the Contractor shall suspend the work on the plea of non-
settlement of rates for items falling under this Clause.

32. Submission of bills for payment

32.1 The Contractor shall submit to the Employer monthly bills of the value of the work
completed less the cumulative amount paid previously.

32.2 The Employer shall check the Contractor's bill and determine the value of the work
executed which shall comprise of (i) value of the quantities of the items in the BOQ
completed and (ii) valuation of Variations and Compensation Events.

32.3 The Employer may exclude any item paid in a previous bill or reduce the proporfion of
any item previously paid in the light of later information.

33. Payments

33.1 Payments shall be adjusted for deductions for retention, other recoveries in terms of the
confract and taxes, at source, as applicable under the law. The Employer shall pay the
Contractor the within 60 days of submission of bill.

33.2 Items of the Works for which no rate or price has been entered in will not be paid for by
the Employer and shall be deemed covered by ofther rates and prices in the Contract.

34. Compensation events
34.1 The following are Compensation events unless they are caused by the Confractor:

(a)  The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Contract Data.

K/W-2 Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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(b)  The Employer orders a delay or does not issue drawings, specifications or
instructions required for execution of works on fime.

(c)  The Employer instructs the Contractor to uncover or to carry out additional
tests upon work which is then found to have no Defects.

(d)  The Employer gives an instruction for dealing with an unforeseen condition,
caused by the Employer, or additional work required for safety or other
reasons.

(e) The effect on the Contractor of any of the Employer’s Risks.

(f) The Employer unreasonably delays issuing a Certificate of Completion.

(9) Other Compensation Events listed in the Contract Data or mentioned in the

Contract.

34.2 If a Compensation Event would cause additional cost or would prevent the work being

completed before the Intended Completion Date, the Contract Price shall be increased
and/or the Intended Completion Date is extended. The Employer shall decide whether
and by how much the Contract Price shall be increased and whether and by how much
the Infended Completion Date shall be extended.

34.3 As soon as information demonstrating the effect of each Compensation event upon the

Contractor's forecast cost has been provided by the Contractor, it is to be assessed by
the Employer and the Contract Price shall be adjusted accordingly. If the Contractor's
forecast is deemed unreasonable, the Employer shall adjust the Contract Price based on
Employer's own forecast. The Employer will assume that the Confractor will react
competently and promptly to the event.

34.4 The Contractor shall not be entitled to compensation to the extent that the Employer's

35.

35.1

35.2

36.

interests are adversely affected by the Contractor not having given early warning or not
having cooperated with the Employer.

Tax

The rates quoted by the Confractor shall be deemed to be inclusive of 18%GST and
other taxes and statutory payments, levies, cess charges and Royalty for building
materials that the Confractor will have to pay for the performance of this Contract. The
Employer will perform such duties in regard to the deduction of such taxes at source as
per applicable law.

As per the circular No KPTCL/B9/85303/18-19/ did :05.09.2020, mineral dispatch permits
for the Royalty paid have to be submitted along with bills (pertaining to Civil works). In
case the Mineral dispatch permits are not submitted along with the civil bills, five times
the applicable royalty along with 30% DMF (District Mineral fund) has to be deducted
from the civil work bills the amount has to be remitted to Dept. of Mines and Geology,
GoK.

Liquidated damages

36.1 The Contractor shall pay liquidated damages to the Employer at the rate per day stated

in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date. The total amount of liquidated damages shall not exceed the amount
defined in the Contract Data. The Employer may deduct liquidated damages from
payments due to the Contractor. Payment of liquidated damages does not affect the
Contractor's liabilities.

36.2 If the Intended Completion Date is extended after liquidated damages have been paid,

K/W-2

the Employer shall correct any overpayment of liquidated damages by the Contractor
by adjusting the next payment of bill.

Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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Cost of repairs

37.1 Loss or damage to the Works or Materials fo be incorporated in the Works between the

38.

38.1

39.

39.1

40.
40.1

41.

41.1

Start Date and the end of the Defects Correction periods shall be remedied by the
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's
acts or omissions.

E. Finishing the Contract

Completion

The Contractor shall request the Employer to issue a Certificate of Completion of the
Works and the Employer will do so upon deciding that the Work is completed.

Taking over

The Employer shall take over the Site and the Works within seven days of issuing a
certificate of Completion.

Final account

The Confractor shall supply to the Employer a detailed account of the total amount that
the Contractor considers payable under the Contract before the end of the Defects
Liability Period. The Employer shall issue a Defect Liability Certificate and certify any final
payment that is due to the Contractor within 90 days of receiving the Contractor's
account if it is correct and complete. If it is not, the Employer shall issue within 90 days a
schedule that states the scope of the corrections or additions that are necessary. If the
Final Account is still unsatisfactory after it has been resubmitted, the Employer shall
decide on the amount payable to the Contractor and make payment within 60 days of
receiving the Contractor’s revised account.

As built drawings

If *as built"” Drawings are required, the Contractor shall supply them by the dates stated
in the Contract Data.

41.2 If the Confractor does not supply the Drawings by the dates stated in the Contract Data,

42.

42.1

42.2

K/W-2

or they do not receive the Employer’s approval, the Employer shall withhold the amount
stated in the Contract Data from payments due to the Contractor.

Termination

The Employer or the Contfractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

Fundamental breaches of Confract include, but shall not be limited to the following:

(a)  the Contractor stops work for 45 days when no stoppage of work is shown on
the current Program and the stoppage has not been authorized by the
Employer;the Employer instructs the Contractor to delay the progress of the
Works and the instruction is not withdrawn within 60 days;The Contractor
becomes bankrupt or goes into liquidation other than for a reconstruction
or amalgamation;

(b) a payment due to the Contractor is not paid by the Employer within 90 days
of the date of the submission of the Bill by Contractor;

(c) the Employer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Confractor fails to correct it within

Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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a reasonable period of time determined by the Employer;
(d)  the Contractor does not maintain a security which is required;

(e) the Contractor has delayed the completion of works by the number of days
for which themaximum amount of liquidated damages can be paid as
defined in the Contract data; and

(f) if the Contractor, in the judgment of the Employer has engaged in corrupt or
fraudulentpractices in competing for or in the executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,
giving, receiving or soliciting of anything of value to influence the action of a
public official in the procurement process or in contfract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
Borrower, and includes collusive practice among Tenderers (prior to or affer
Tender submission) designed to establish Tender prices at artificial non-
competitive levels and to deprive the Borrower of the benefits of free and
open competition.”

42.3 When either party to the Contract gives notice of a breach of contract to the Employer for

42.4

42.5

43.

a cause other than those listed under Sub Clause 42.2 above, the Employer shall decide
whether the breach is fundamental or noft.

Notwithstanding the above, the Employer may terminate the Contract for convenience.

If the Contract is terminated the Contractor shall stop work immediately, make the Site
safe and secureand leave the Site as soon as reasonably possible.

Payment upon Termination

43.1 If the Confract is terminated because of a fundamental breach of Contract by the

Contractor, the Employer shall prepare bill for the value of the work done less advance
payments received up to the date of the bill, less other recoveries due in terms of the
contract, less taxes due to be deducted at source as per applicable law and less the
percentage to apply to the work not completed as indicated in the Contract Data.
Additional Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt payable to
the Employer.

43.2If the Contract is ferminated at the Employer's convenience or because of a fundamental

44.

441

45.

45.1

K/W-2

breach of Contract by the Employer, the Employer shall prepare bill for the value of the
work done, the reasonable cost of removal of Equipment, repatriation of the
Contractor's personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to the date
of the certificate, less other recoveries due in terms of the contract, and less taxes due
to be deducted at source as per applicable law and make payment accordingly.

Property

All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to
be the property of the Employer, if the Contract is ferminated because of a Contractor’s
default.

Release from performance

If the Contract is frustrated by any event entirely outside the control of either the
Employer or the Confractor the Employer shall certify that the Confract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
after receiving this certificate and shall be paid for all work carried out before receiving
it and for any work carried out afterwards to which commitment was made.

Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs
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F. Special Conditions of Contract

Labour:

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and fransport.

The Contractor shall, if required by the Employer, deliver to the Employer a return in
detail, in such form and at such intervals as the Employer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Employer may require.

Compliance with labour regulations:

During continuance of the contract, the Contractor and his sub-contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or the
Central Government or the local authority. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or rules made
there under, regulatfions or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the provisions stipulated in the noftifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor,
Employer shall have the right to deduct any money due to the Contractor including his
amount of security deposit. The Employer shall also have right to recover from the
Contractor any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point of time.

Protection of Environment:
The contractor shall take all reasonable steps fo protect the environment on and off the

Site and fo avoid damage or nuisance fo persons or to property of the public or others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation. During continuance of the contract, the confractor and his sub-confractors
shall abide at all fimes by all existing enactments on environmental protection and rules
made there under, regulations, notifications and bye-laws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be
passed or nofification that may be issued in this respect in future by the State or Central
Government or the local authority.

Contribution towards EPF,ESI( if any) of the Employee:-

Payment towards EPF,ESI(if any) for the labours engaged by the respective contfractors shall
be made to the concermmed department by the awarded agency.(As per EPFO rules and
regulations)

Royalty for Building materials:

As per the circular No KPTCL/B%/8533/18-19/ dtd: 05.09.2020, mineraldispatch permits for the
Royalty paid have to be submitted along with bills (pertaining to civil works). In case the
Mineral dispatch permits are not submitted along with the civil bills, five times the applicable
royalty along with 30% DMF (District Mineral fund) has to be deducted from the civil work bills
the amount has to be remitted to Dept. of Mines and Geology, GOK.

Works/Open tender/ltem rate/>Rs.20 lakhs, <50 lakhs



SECTION 5: CONTRACT DATA
Items marked "N/A" do not apply in this Contract.

The following documents are also part of the Contract:

The Employer is: Chief Engineer Electy.,

Address : Office of the Chief Engineer Electy.,
Transmission (Operations) zone,
KPTCL, Hassan-573201

Name of authorized Representative: Chief Engineer Electy.,
The name and identification number of the Confract is

Towers protection wall for (a)tower No.2 of 66kV Chikkakondagola line near Haralahalli limits village
(Mavinahalli village), (b)tower No.15 of 66kV Belur-Ugane-Suzalan & Uddur multi circuit line at Uddur
village limit, (c)Tower No.4 of 66kV Arakalagudu line and (d) Tower No.17 multi circuit 220kV
Upparahosahalli (NHALI)

Tender Indent No.  :  KPTCL/2025-26/OW/WORK_INDENT3337 (Reserved for CAT-I)

The start date shall be the date of handing over of site fo the agency or issue of notice to proceed
with the work whichever is lafer.

The Intended Completion Date for the whole of the Works is 3 months (Excluding monsoon)

The following documents also form part of the Contract:

Agreement

Letter of acceptance, notice to proceed with the work
Contractors tender

Contract data

Conditions of contfract

Specifications

Bills of quantities

Drawings

PN AWD =

The site possession datfe is: After the issue of notice to proceed with the work

The Site is located at, Hassan district.

The Defects Liability Period is 180 days from the date of completion.
The liquidated damages for the whole of the works are 0.1% of the contract price value per day.

The maximum amount of liquidated damages for the whole of the works is ten percent of final
contract price.

The date by which “as-built” drawings (in scale) in 2 sets are required is within 30 days of issue of
certificate of completion.

The amount to be withheld for failing to supply “as built” drawings by the date required is NA

The following events shall also be fundamental breach of the contract:

1. The contractor has contravened Sub-clause 7.1 and Clause 9 of CC.

The percentage to apply to the value of the work not completed representing the Employer's

additional cost for completing the works shall be 30 percent



SECTION 6: SPECIFICATIONS

SECTION 7: DRAWINGS SECTION

SECTION 8: BILL OF QUANTITIES

sl Description of item(with brief specification Amount
N ) and reference to Book Quantity Unit In figures In words (Rs)
o
of specification)
Please refer separately
uploaded bill of quantities
Total Tender Price (infigures)
(inwords)
K/W-2

Works/Open tender/Item rate/ > Rs.20 lakhs, < Rs.50 lakhs




SECTION 9: FORMAT OF BANK GUARANTEE FOR SECURITY DEPOSIT

To: [name of Employer]

[address of Employer]

WHEREAS [name and address of Contractor] (hereinafter called "the

Confractor") has undertaken, in pursuance of Contract No. dated fo execute

[name of Contract and brief description of Works] (hereinafter called "the

Contract");
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance
with

his obligations in accordance with the Contract;
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee;
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of

the Contractor, up to a fotal of Rs. [amount of guarantee]

26_Rupees [in words], and we undertake to pay

You, upon your first written demand and without cavil or argument, any sum or sums within the limits of

[amount of guarantee]27 as aforesaid without your needing to prove or to show
Grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contfractor before

presenting us with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract
or of the Works to be performed there under or of any of the Contract documents which may be made
between you and the Confractor shall in any way release us from any liability under this guarantee, and

we hereby waive notice of any such change, addition or modification.

This guarantee shall be valid until 30 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor

Name of Bank
Address

K/W-2 Works/Open tender/Item rate/ > Rs.20 lakhs, < Rs.50 lakhs



