

SPECIAL CONDITION

1. Make approval of each & every item should be done within one month & supply of items to be done within 02 months. If material not supplied within two months then penalty of Rs.5000/- will be imposed for each 15 days. If delay is due to contractor's reason.
2. Material should be supplied after make & model approval from Sr.DEE/RS&G/office.
3. Bar chart to be submitted by the contractor after issuing of LOA within 15 days for each & every work to be done & for supply of items.
4. Drawing & layout to be prepared & submitted by the contractor for electrical wiring from main incoming panel to each load point & for ducting distribution for each machine of Air Conditioning ducting system free of cost, otherwise Rs.20,000/- will be deducted from contractors bills for non-submission of wiring & duct drawing as per actual layout.
5. Work will be executed as early as possible otherwise minimum material supply & execution of work will be done as per proportionate of length of completion period. Penalty will be imposed of Rs.10,000/- for lagging according to bar chart given by the contractor in every month after completion of 3 month from the date of LOA.