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TENDER AT A GLANCE 
 

WESTERN RAILWAY 
 

MUMBAI CENTRAL 
 

ELECTRICAL POWER DEPARTMENT 
 
 

Tender Inviting Authority  

Senior Divisional Electrical Engineer (Electrical Power),  

Western Railway, Mumbai Central,  

    Mumbai – 400008 
 

 

  

Tender No.                              : EL/Maint/81/14/463/WA/4 

dated.17/06/2026 

Name of work : Bandra Terminus (BDTS) section - 

Repairing of façade lighting of heritage 

structure at Bandra station & new deck at 

Khar Road station and lighting at Bandra 

Terminus yard for a period of two years 

Approximate cost of work : Rs.19,38,000/- 

Bid Security : Rs.38,800/- 

Completion period : Two Years 

Validity of offer : 60 days 

Tender closing date and time : 13.07.2026 at 15.00 Hrs 

Tender opening date and time : 13.07.2026 at 15.30 Hrs  

Website : http://www.ireps.gov.in 

http://www.ireps.gov.in/


EL-Maint-81-14-463-WA-4   2 

 

INDEX 
 

Sr. No. DESCRIPTION PAGE No. 
 Tender At a Glance 01 
 Index 02 - 05 
 e-Tender Notice (NIT) 06  - 08 
 Check List Documents to be submitted along with The tender 09 – 10 

PART-I PREAMBLE 11 
1.0 Tender No 11 
2.0 Name of Work  11 
3.0 Scope of Work 11 
4.0 Location 11 
7.0 Eligibility Criteria For Tenderers 11 
7.1 Bid Capacity 11 
7.2 Bid Capacity Note 11 – 12  
8.0 Tender Credentials 12 
9.0 Execution of Contract Documents 13 

10.0 Sale of tender document 13 
11.0 Date and time of submission 13 
12.0 Date and time of Opening 13 
13.0 Validity period 13 
14.0 Tender Notice 13 
15.0 Terms & conditions 13 
16.0 Guarantee/Defect Liability 13 
17.0 Manner of Payment 13 
18.0 Addresses 13 

 TENDER FORM (First Sheet) Annexure-I 14 
PART-II INSTRUCTIONS TO TENDERERS 15 

1. Tender Document 15 
1.3 Order of Precedence of Documents 15 
1.4 Interpretations 15 
1.5 Definitions 15 – 16 
1.6 Tender Form 16 
2. Work Site 17 
3. Submission of tender, Documents 17 – 18 
4. Opening of tender 18 
5. Validity of offer 18 
6. Prices 18 

6.iii Duties, Taxes, Royalty etc. 18 
7. Percentage Tender 18 
8. Foreign Exchange 19 
9. Bid Security 19 – 20 

10. Eligibility Criteria 20 
10.1 Technical Eligibility Criteria 20 – 21 
10.2 Financial Eligibility Criteria 22 
10.3 Bid Capacity 22 – 23 
11. Security deposit 23 

11.5 Refund of Security Deposit 23 – 24 
12. Performance Bank guarantee 24 – 25 
13. Care in Submission of Tenders 26 
14. Consideration of Tenders 26 

14.1 Right of Railway to Deal with Tenders 26 
14.3 Make in India Policy 27 
14.4 Permission to Bid for a bidder from a country which shares Land boundary 

with India 
27 



EL-Maint-81-14-463-WA-4   3 

 

14.5 Clarification of Bids 27 
15. Execution of Contract Document 27 
16. Form of Contract Document 27 
17. Documents to be Submitted Along with Tender 27 – 28 
18. Power of Attorney 28 
19. Employment/Partnership etc. of Retired Railway Employees 29 
20. Participation of Joint Venture (JV) in Works Tender 29 
21. Participation of Partnership Firms in works tenders 29 – 30 
22. Acceptance of tender 31 
23. Deviations 31 
24. Price Variation Clause (PVC) 32 
25. General Condition of Contract 32 
26. Addresses 32 

 
 

PART-III SPECIAL CONDITION OF CONTRACT (SCC)  
1. General 33 

1.3 Interpretation 33 
2. Scope of Work 33 
3. Intent Of Specifications 33 
4. Specifications And Schedules 33 
5. Site Working Conditions 34 
6. Materials And Equipment 34 

6.1 Procurement of Material 34 
6.2 Approved Make 34 
6.3 Inspection of Material 34 
6.4 Mobilization of material & resources 34 
6.5 Accountal of released material 34 
7. Contractors organization 35 
8. Co-ordination of work at site 35 
9. Execution, Co-Relation and Intent of Contract Documents 35 

10. Law Governing the Contract 35 
11. Communication to be in Writing 35 
12. Service of Notices on Contractors 35 
13. Assignment or Subletting of Contract 35 
14. Assistance by Railway for the Stores to be Obtained by the Contractor 36 
15. Railway Passes 36 
16. Representation on Works 36 
17. Excavated Material 36 
18. Indemnity by Contractors 36 
19. Extension of Time in Contracts 36 
20. Illegal Gratification 36 – 38 
21. Compliance to Engineer's Instructions 38 
22. Alterations to be Authorised 38 
23. Extra Works 38 
24. Working During Night 38 
25. Damage to Railway Property or Private Life and Property 38 
26. Provision of Efficient and Competent Staff at Work Sites by the 

Contractor 
38 

27. Workmanship & Quality of work 39 
27.5 Removal of Improper Work and Materials 39 
28. Facilities for Inspection 39 
29. Examination of Works before Covering up 39 
30. Contractor to Supply Water for Works 40 
31. Water Supply from Railway System 40 



EL-Maint-81-14-463-WA-4   4 

 

32. Contractor to Arrange Supply of Electric Power for Works 40 
33. Electric Supply from the Railway System 40 
34. Precautions During Progress of Works  40 
35. Roads and Water Courses  40 
36. Provision of Access to Premises  40 
37. Safety of Public  40 
38. Display Board 40 
39. Rates for Items of Works 40 
40. Rates for Extra Items of Works 41 
41. Handing over of Works 41 
42. Clearance of Site on Completion 42 
43. Off loading of Parts of Work 42 
44. Variations in Extent of Contract / Quantity Variation 42 – 44  
45. Signing of ’No Claim Certificate’ 44 
46. Quantities in Bill(s) of Quantities Annexed to Contract 44 
47. Method of Measurement 44 
48. Progress Report 45 
49. Certification Of Work 45 
50. Completion of Work 45 

50.2 Maintenance Certificate 45 
50.3 Cessation of Railway’s Liability 46 
50.4 Unfulfilled Obligations 46 
51. Final Payment 46 

51.1 Settlement 46 
52. Supply of Materials, Tools, Plants and Equipments, Spare Parts by the 

Railway 
46 

53. Security of men, material & work 46 
54. Drafting of vehicles 46 
55. Indemnity 46 
56. Guarantee/ Defect Liability 47 
57. Other documents 48 
58. Test Certificates 48 
59. LABOUR 48 

59.1 Wages to Labour 48 
59.2 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 

1952 
48 

59.3 Updation of Labour Data on Railway’s Shramikkalyan Portal 48 
59.4 Safety Measures / Reporting of Accidents 49 
59.5 Compliance to Rules for Employment of Labour 49 
59.6 Restrictions on the Employment of Retired Engineers of Railway Services 

Within One Year of their Retirement 
49 

60. DETERMINATION OF CONTRACT - Right of Railway to Determine the 
Contract 

49 

61. Arbitration 49 
62. Letter of Credit as mode of payment 50 – 51 
63. Explanatory Note 52 
64. Safety Instructions 53 – 54 

 
 

  



EL-Maint-81-14-463-WA-4   5 

 

PART-IV ANNEXURES  

 Annexure-I          Tender Form 14 

 Annexure-II         Certificate of No Relative Being an Employee of Western 

Railway 

55 

 Annexure-III        Certificate of Information regarding Employment/ Partnership 

etc. of Retired Railway Employees with the tenderer 

56 

 Annexure-IV        Contract Agreement of Works 57 

 Annexure-V         Format for Certificate to be submitted / uploaded by Tenderer 

alongwith the tender documents 

58 – 59 

 Annexure – V (A)  Proforma for attorney/authorized signatory/each member of 

Partnership firm/Joint Venture (JV) / Hindu Undivided Family 

(HUF) / Limited Liability Partnership (LLP) etc)  

60 

 Annexure-VI        Tenderer’s Credentials (Bid Capacity) 61 – 62 

 Annexure-VIA      Bid Security 63 – 65 

 Annexure-VIB      Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment Only) 

66 

 Annexure-VII       Proforma for Time Extension 67 

 Annexure-VIIA    Proforma for 14 Days Notice for Offloading of Part of 

                              Contract work 

68 

 Annexure-VIIB     Proforma for Notice for Part of Contract work Offloaded 69 – 70 

 Annexure-VIII      Certificate of Fitness 71 

 Annexure-IX         Proforma of 7 Days’ Notice  72 

 Annexure-X          Proforma of 48 Hrs. Notice   73 

 Annexure-XI         Proforma of Termination Notice 74 

 Annexure-XII        Proforma of 48 Hrs. Notice (Part Termination) 75 

 Annexure-XIII      Proforma of termination Notice (Part Termination) 76 

 Annexure-XIV      Final Supplementary Agreement 77 – 78 

 Annexure-XV       Agreement towards Waiver Under Section 12(5) and 

                              Section 31(A)(5) of Arbitration and Conciliation (Amendment) 

Act 

79 

 Annexure-XVI     Certification by Arbitrators appointed under Clause 63 & 

                             64 of Indian Railways General Conditions of Contract 

80 

 Annexure XVII    Insurance Surety Bond for Performance Security 81 to 83 

 Annexure – XVIII    Technical Credentials 84 

   

PART-V TENDER SCHEDULE, SPECIFICATIONS & MAKE LIST  

 Schedule of Approximate Quantities & Rates  85 to 87 

 Scope of work 88 to 91 

 Specifications 91 to 95 

 GCC Terms and Condition 95 to 102 

 Make List 102 to 106 

 

 

  



EL-Maint-81-14-463-WA-4   6 

 

NOTICE INVITING TENDER (NIT) 

(E- OPEN TENDER) 

Sr. Divisional Electrical Engineer (Power), Western Railway, Mumbai Central for and on behalf of 
President of Union of India invites E-tender to the following electrical work: 
 
Tender No : EL/Maint/81/14/463/WA/4 dated. 15/06/2026 
Name of the work Bandra Terminus (BDTS) section - Repairing of façade lighting of heritage 

structure at Bandra station & new deck at Khar Road station and lighting 
at Bandra Terminus yard for a period of two years 

Estimated cost of work Rs. 19,38,000/-   

Bid Security Rs. 38,800/- 

Completion period Two Years 

Cost of tender 
documents 

Nil 

Date & time of 
submission 

Not later than 15.00 Hrs of 13/07/2026 in the prescribed manner. 

Date and time of 
opening 

The tender will be opened at the office of Sr. Divisional Electrical 
Engineer (Power), Western Railway, Mumbai Central, Mumbai – 400 
008 on date 13/07/2026 at 15.30 hrs. 

Website particulars The tender can be viewed and submitted through website 
http://www.ireps.gov.in. 

Validity of offer 60 days from the date of opening 

 
A. The tenderer shall satisfy following Eligibility criteria: 
 

01. 

Technical Eligibility 

Criteria 

The tenderer must have 

successfully completed or 

substantially completed any 

one of the following 

categories of work(s) during 

last 07 (seven) years, ending 

last day of month previous to 

the one in which tender is 

invited: 

a) Three similar works each costing not less than the amount 

equal to 30% of advertised value of the tender, or 

b) Two similar works each costing not less than the amount equal 

to 40% of advertised value of the tender, or 

c) One similar work costing not less than the amount equal to 

60% of advertised value of the tender. 

Explanation Note: Substantially Completed Work means an ongoing 
work in which payment equal to or more than 90% of the present 
contract value (excluding the payment made for adjustment of Price 
variation (PVC), if any) has been made to the contractor in that 
ongoing contract and no proceedings of termination of contract on 
Contractor’s default has been initiated. The credential certificate in 
this regard should have been issued not prior to 60 days of date of 
invitation of present tender. 

In reference to sub para-01 

above similar work means 

Nil 

02. 

Financial Eligibility Criteria: 

The tenderer must have 

minimum average annual 

contractual   turnover of V/N or 

‘V’ whichever is less where 

V= Advertised value of the 
tender in crores of Rupees 
N= Number of years 

The average annual contractual turnover shall be calculated as an 
average of “total contractual payments” in the previous three 
financial years, as per the audited balance sheet. However, in case 
balance sheet of the previous year is yet to be prepared/ audited, the 
audited balance sheet of the fourth previous year shall be considered 
for calculating average annual contractual turnover. 
The tenderers shall submit requisite information as per Annexure-
VIB, along with copies of Audited Balance Sheets duly certified by the 
Chartered Accountant/ Certificate from Chartered Accountant duly 
supported by Audited Balance Sheet. 

http://www.ireps.gov.in/
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prescribed for completion of 
work for which bids have been 
invited. 

03 
No Technical and Financial credentials are required for tenders having value up to Rs 
50 lakh. 

04 

Electrical Contractor License: The tendering firm must have valid Electrical Contractor’s License issued by 
any State Government in their own name or in the name of the firm, as per IE Rule 1956 clause No. 45 or as 
amended from time to time. A copy of the license shall be uploaded along with the tender offer failing which 
the offer shall be summarily rejected. 
The license must be valid as on the date of opening of the tender. If the license has been expired as on the 
date of opening of tender, the license renewal documents must be uploaded along with the copy of the old 
license. The Contractor shall possess valid License throughout the currency of the contract. The contractor 
shall ensure timely renewal of the license. 

B. Note : 

1. The e-Tender can be viewed and submitted through website http://www.ireps.gov.in  only. 
Submission of manual offers against e-tender are not allowed. Manually, if submitted shall neither 
be opened nor considered. 

2. The tenderer may note that copies of completion certificates, Form 26AS TDS TRACES, copies of 
documents in support of eligibility criteria and contractual amount received required for fulfilment 
of minimum eligibility criteria must be submitted along with the offer. On the above subject there 
will be no post tender correspondence. 

3. Work experience certificate issued by Central Govt/State Govt./Semi Govt. Organizations/ 
authorities, PSUs Govt. of India/ State Govt. shall only be considered. Work experience Certificate 
from Private individual shall not be considered. 

However, in addition to work experience certificates issued by any Govt. Organisation, work 
experience certificate issued by Public listed company having average annual turnover of Rs 500 
crore and above in last 3 financial years excluding the current financial year, listed on National 
Stock Exchange or Bombay Stock Exchange, incorporated/registered at least 5 years prior to the 
date of closing of tender, shall also be considered provided the work experience certificate has 
been issued by a person authorized by the Public listed company to issue such certificates. 
In case tenderer submits work experience certificate issued by public listed company, the tenderer 
shall also submit along with work experience certificate, the relevant copy of work order, bill of 
quantities, bill wise details of payment received duly certified by Chartered Accountant, TDS 
certificates for all payments received and copy of final/last bill paid by company in support of 
above work experience certificate. 

4. Tenderer(s) may satisfy themselves before submission of his/her/their offer(s) regarding 
his/her/their financial status, previous experience and ability to execute work including 
by seeing actual site and locality of the work and all location liable to be encountered 
during execution of work and may be required to submit/demonstrate evidence. 

5. In case the date of submission / opening is declared as holiday by the Central Govt., then 
the tender shall be opened on next working day in the same manner. 

6. The Bid Security shall be deposited either in cash through e-payment gateway or submitted 
as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 
tender documents.  

7. Tenders not accompanied with Bid Security shall be summarily rejected. 

http://www.ireps.gov.in/
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Tenderer Credentials: 

 Documents testifying tenderer previous experience and financial status should be 
produced along with the tender. 

(i) Certificates and testimonials regarding contracting experience for the type of job for which 
tender is invited with list of works carried out in the past. 

(ii) TDS / TRACES Form 26AS, Audited Balance Sheet, Profit & Loss Statement duly certified 
by the Chartered Accountant regarding contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered 
work. Similarly list of Plant & Machinery available on hand and proposed to be inducted 
and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their 
statements/documents submitted along with bid are true and factual. Standard format of 
the certificate to be submitted by the bidder is enclosed as Annexure-V. In addition to 
Annexure – V, in case of other than Company/Proprietary firm, Annexure – V(A) shall also be submitted by 
the each member of a Partnership Firm / Joint Venture (JV)/ Hindu Undivided Family (HUF) / Limited 
Liability Partnership (LLP) etc, as the case may be. Non submission of a copy of certificate by the 
bidder shall result in summarily rejection of his/their bid. It shall be mandatorily 
incumbent upon the tenderer to identify, state and submit the supporting documents duly 
self attested / digitally signed by which they/he are/is qualifying the Qualifying Criteria 
mentioned in the Tender Document. 

(v) The Railway reserves the right to verify all statements, information and documents 
submitted by the bidder in his tender offer, and the bidder shall, when so required by the 
Railway, make available all such information, evidence and documents as may be 
necessary for such verification. Any such verification or lack of such verification, by the 
Railway shall not relieve the bidder of its obligations or liabilities hereunder nor will it 
affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or 
incorrect at any time during process for evaluation of tenders, it shall lead to forfeiture of 
the tender Bid Security besides banning of business for a period of upto two years. 

 (b) In case of any information submitted by tenderer is found to be false, forged or 
incorrect after the award of contract, the contract shall be terminated. Bid Security, 
Performance Guarantee and Security Deposit available with the railway shall be forfeited. 
In addition, other dues of the contractor, if any, under this contract shall be forfeited and 
agency shall be banned for doing business for a period of upto two years. 

8. Non-compliance with any of the conditions set forth therein above is liable to result in the 
tender being rejected. 
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CHECK LIST FOR DOCUMENTS TO BE SUBMITTED ALONG WITH THE TENDER 

(To be filled by Tenderer) 

 

Sr. No. Item Yes / No 

(with remarks if any) 

1 Name of the firm:- 

2 EMD / BID SECURITY as per Para No. 9 of this Tender 

Document. (Bid Security clause no.  5 of Annexure – I  of  GCC) 

Yes / No 

3 PAN CARD Yes / No 

4 GST Registration Certificate (Clause No. 13 of Annexure – I  of  

Tender Document) 

Yes / No 

5 Affidavit / Certificate as per Annexure-V of this Tender 

Document. (online submission of Annexure-V on IREPS) 

Yes / No 

6 Annexure-V(A) of this Tender Document. (As per ACS no.2 of 

GCC April 2022) 

(This certificate is to be given by attorney/authorized signatory/ 

each member of Partnership firm/Joint Venture (JV) / Hindu 

Undivided Family (HUF) / Limited Liability Partnership (LLP) 

etc.) 

Yes / No 

7 Declaration for Non-employment of retired gazette officers of 

Railway. (As per clause 16 of GCC April 2022) 

Yes / No 

8 Certificate of No Relative being an Employee of Western 

Railway. (As per Annexure – II). 

Yes / No 

9 Certificate of Employment / Partnership, etc. of Retired Railway 

Employees – Annexure-III  

[If information as required as per Annexure-III above has not 

been furnished, contract is liable to be dealt in accordance with 

provision of clause 62 of the Standard General Condition of 

contract.] 

Yes / No 

10 The tenderer shall clearly specify whether the tender is submitted 
on his own (Proprietary Firm) or on behalf of a Partnership Firm / 
Company / Registered Society / Registered Trust / Hindu Undivided 
Family (HUF) / Limited Liability Partnership (LLP) etc. The 
tenderer(s) shall enclose the attested copies of the constitution of 
their concern as applicable mentioned below: (Clause No. 17 of 
Annexure – I  of this Tender Document and Clause No. 14 of  
GCC)   

Proprietor / Pvt. Ltd. / 

PSU / Partnership / 

Govt. Deptt. / Others 

(specify) 

a Sole Proprietor – An undertaking on suitable stamp paper to this 

effect clearly mentioning PAN number.  

Yes / No 

b HUF:  

A copy of notarized affidavit on Stamp Paper declaring that he 

who is submitting the tender on behalf of HUF is in the position 

of ‘Karta’ of Hindu Undivided Family (HUF) and he has the 

authority, power and consent given by other members to act on 

behalf of HUF. 

Yes / No 

c Participation of Partnership Firms in works tenders: 
(i) A notarized copy of the Partnership Deed or a copy of the 

Partnership deed registered with the Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour 

of the individual to tender for the work, sign the agreement 

etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that 

they are not blacklisted or debarred by Railways or any other 

Ministry / Department of the Govt. of India from 

participation in tenders / contracts as on the date of 

submission of bids, either in their individual capacity or in 

any firm/LLP in which they were / are partners/members. 

Yes / No 



EL-Maint-81-14-463-WA-4   10 

 

Any Concealment / wrong information in regard to above 

shall make the bid ineligible or the contract shall be 

determined under Clause 62 of the Standard General 

Conditions of Contract. 

d Company registered under Companies Act 2013 
(i) The copies of MOA (Memorandum of Association) / AOA 

(Articles of Association) of the company. 
(ii)  A copy of Certificate of Incorporation 

(iii) A copy of Authorization/Power of Attorney issued by the 

Company (backed by the resolution of Board of Directors) 

in favour of the individual to sign the tender on behalf of the 

company and create liability against the company. 

Yes / No 

e LLP (Limited Liability Partnership): If the tender is submitted 

on behalf of a LLP registered under LLP Act- 2008, the tenderer 

shall submit along with the tender: 
(i) A copy of LLP Agreement 
(ii)  A copy of Certificate of Incorporation 

(iii) A copy of Power of Attorney/Authorization issued by the 

LLP in favour of the individual to sign the tender on behalf 

of the LLP and create liability against the LLP 

(iv) An undertaking by all partners of the LLP that they are not 

blacklisted or debarred by Railways or any other Ministry / 

Department of the Govt. of India from participation in 

tenders / contracts as on the date of submission of bids, either 

in their individual capacity or in any firm/LLP or JV in 

which they were / are partners/members. Concealment / 

wrong information in regard to above shall make the contract 

liable for determination under Clause 62 of the Standard 

General Conditions of Contract. 

Yes / No 

f Registered Society & Registered Trust: 
(i) A copy of the Certificate of Registration 
(ii)  A copy of Memorandum of Association of Society/Trust Deed 

(iii) A copy of Power of Attorney in favour of the individual to 

sign the tender documents and create liability against the 

Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 

Yes / No 

11 Valid Electrical Contractor License  

(As per NIT Clause of this tender document).  

Yes / No 

12 Supporting documents for Technical Eligibility Criteria as per 

clause 10.1 of Annexure – I  of this tender document. (As per 

Clause 10.1 of GCC April 2022) 

TECHNICAL CREDENTIALS: Work Completion Certificate as 

per format enclosed in Annexure – XVIII. 

Yes / No 

13 Supporting documents for Financial Eligibility Criteria: as per 

clause 10.2 of Annexure – I  of this tender document. (As per 

Clause 10.2 of GCC April 2022) 

Yes / No 

 

Note:  

i) The above listed documents to be submitted along with the bid are indicative and not 

exhaustive. 

ii) In addition to above, any other documents required as per Tender Document (all documents uploaded 

with tender notice) shall also be submitted / uploaded by the tenderer/bidder.  

iii) No Technical and Financial credentials are required for tenders having advertised value up to 

Rs.50 lakh. 
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PREAMBLE 

1.0 Tender No:  

EL/Maint/81/14/463/WA/4 dt. 17/06/2026 

 
2.0 Name of Work:  

“Bandra Terminus (BDTS) section - Repairing of façade lighting of heritage structure at Bandra station 

& new deck at Khar Road station and lighting at Bandra Terminus yard for a period of two years.” 

3.0 Scope of Work: 

The scope shall include Design, Manufacture, Supply, Installation, Testing and Commissioning 
as specified in the Schedule of Rates and Quantities., explanatory notes, technical specifications 
and other documents of the tender. 

4.0 Location: 

The Proposed work is to be carried out on various Stations / locations in Mumbai Division of 
Western Railway in the state of Maharashtra & Gujarat, as specified in the tender. 

 
5.0   Cost of work: 
  Rs. 19,38,000/- (Rupees Nineteen Lakhs Thirty Eight Thousand only) 

 
6.0 Period of completion:  
 The work in all respect shall be completed within Two Years from the date of issue of letter 

of acceptance. 
 
7.0  Eligibility Criteria for Tenderers: 

(i) As per notice inviting tender ( N I T ) and in terms of Para 10 of Tender Form Second Sheet. 

(ii) No Technical and Financial credentials are required for tenders having value up to Rs 
50 lakh. 

7.1 Bid Capacity 

As per GCC April 2022 with latest amendments, and it can be downloaded from web site 
www.indianrailways.gov.in/railwayboard>>”About  Indian Railways”>> ”Railway Board 
directorates”>>”Civil Engineering”>>”policy Matters”>>IR General Condition of 
contract, APRIL - 2022”. 

7.2 Note: 

(i) The e-Tender can be viewed and submitted through website http://www.ireps.gov.in  
only. Submission of manual offers against e-tender are not allowed. Manually, if submitted 
shall neither be opened nor considered. 

(ii) The tenderer may note that copies of completion certificates, Form 26AS TDS TRACES, 
copies of documents in support of eligibility criteria and contractual amount received 
required for fulfilment of minimum eligibility criteria must be submitted along with the 
offer. On the above subject there will be no post tender correspondence. 

(iii) Work experience certificate issued by Central Govt/State Govt./Semi Govt. Organizations/ 
authorities, PSUs Govt. of India/ State Govt. shall only be considered. Work experience 
Certificate from Private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued 
by Public listed company having average annual turnover of Rs 500 crore and above in last 
3 financial years excluding the current financial year, listed on National Stock Exchange or 
Bombay Stock Exchange, incorporated/registered at least 5 years prior to the date of 
closing of tender, shall also be considered provided the work experience certificate has 
been issued by a person authorized by the Public listed company to issue such certificates. 

http://www.indianrailways.gov.in/railwayboard%3e%3e
http://www.ireps.gov.in/
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(iv) In case tenderer submits work experience certificate issued by public listed company, the 
tenderer shall also submit along with work experience certificate, the relevant copy of 
work order, bill of quantities, bill wise details of payment received duly certified by 
Chartered Accountant, TDS certificates for all payments received and copy of final/last bill 
paid by company in support of above work experience certificate. 

(v) Tenderer(s) may satisfy themselves before submission of his/her/their offer(s) regarding 
his/her/their financial status, previous experience and ability to execute work including 
by seeing actual site and locality of the work and all location liable to be encountered 
during execution of work and may be required to submit/demonstrate evidence. 

(vi) In case the date of submission / opening is declared as holiday by the Central Govt., then 
the tender shall be opened on next working day in the same manner. 

(vii) The Bid Security shall be deposited either in cash through e-payment gateway or submitted 
as Bank Guarantee bond from a scheduled commercial bank of India or as mentioned in 
tender documents. The Bank Guarantee bond shall be as per Annexure-VIA and shall be 
valid for a period of 90 days beyond the bid validity period. 

(viii) Tenders not accompanied with Bid Security shall be summarily rejected. 

(ix) All documents being submitted by the tenderer shall be duly attested. 

8.0  Tenderer Credentials: 

 Documents testifying tenderer previous experience and financial status should be produced along with the 
tender. 

(i) Certificates and testimonials regarding contracting experience for the type of job for which tender is invited 
with list of works carried out in the past. 

(ii) TDS / TRACES Form 26AS, Audited Balance Sheet, Profit & Loss Statement duly certified by the Chartered 
Accountant regarding contractual payments received in the past. 

(iii) The list of personnel / organization on hand and proposed to be engaged for the tendered work. Similarly 
list of Plant & Machinery available on hand and proposed to be inducted and hired for the tendered work. 

(iv) A copy of certificate stating that they are not liable to be disqualified and all their statements/documents 
submitted along with bid are true and factual. Standard format of the certificate to be submitted by the 
bidder is enclosed as Annexure-V. Non submission of a copy of certificate by the bidder shall result in 
summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state 
and submit the supporting documents duly self attested / digitally signed by which they/he are/is qualifying 
the Qualifying Criteria mentioned in the Tender Document. 

(v) The Railway reserves the right to verify all statements, information and documents submitted by the bidder 
in his tender offer, and the bidder shall, when so required by the Railway, make available all such 
information, evidence and documents as may be necessary for such verification. Any such verification or lack 
of such verification, by the Railway shall not relieve the bidder of its obligations or liabilities hereunder nor 
will it affect any rights of the Railway there under. 

(vi) (a) In case of any information submitted by tenderer is found to be false, forged or incorrect at any time 
during process for evaluation of tenders, it shall lead to forfeiture of the tender Bid Security besides banning 
of business for a period of upto two years. 

(b) In case of any information submitted by tenderer is found to be false, forged or incorrect after the 
award of contract, the contract shall be terminated. Bid Security, Performance Guarantee and Security 
Deposit available with the railway shall be forfeited. In addition, other dues of the contractor, if any, under 
this contract shall be forfeited and agency shall be banned for doing business for a period of upto two years 

(vii) Non-compliance with any of the conditions set forth therein above is liable to result in the tender being 
rejected. 
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9.0 Execution of Contract Documents: The successful Tenderer(s) shall be required to execute an agreement 
with the President of India acting through the Sr. Divisional Electrical Engineer (Electrical Power) Mumbai 
Central, Western Railway for carrying out the work according to the Standard General Conditions of 
Contract, Special Conditions / Specifications annexed to the tender and Standard Specifications (Works and 
Materials) of Railway as amended/corrected upto latest correction slips, mentioned in tender form (First 
Sheet). 

10.0 Sale of tender document 

Tender can be viewed and submitted through website http://www.ireps.gov.in only. 

11.0 Date and time of submission 

The tender should be submitted on prescribed form through website http://www.ireps.gov.in 
only not later than 15:00 Hrs of date of tender opening. 

12.0 Date and time of Opening 

The tender will be opened in the Office of addressee specified for general correspondence and 
tender dealing i.e Sr. Divisional Electrical Engineer (Power), Western Railway, Mumbai Central on 
date of tender opening at 15:30 Hrs. 

13.0 Validity period 

60 days from the date of opening of Tender 

14.0 Tender Notice 

Enclosed as Notice Inviting Tender (NIT). 

15.0 Terms & conditions: 

Enclosed Special conditions of contract, prices & payment, specifications, schedule of work, 
explanatory notes including instructions to Tenderers and General conditions of contract with 
latest amendments etc. shall be treated as part of tender document. 

16.0 Guarantee/Defect Liability 

The Contractor shall guarantee satisfactory working of all the equipment & the installations 
erected by him, irrespective of origin (imported or indigenous) shall be guaranteed for trouble 
free and satisfactory performance for a period mentioned in the SCOPE OF WORK OF TENDER 
BOOKLET, from the date of commissioning. The guarantee for spares should be coincident 
with the guarantee for erected equipment’s. 

17.0 Manner of Payment: Unless otherwise specified payments to the Contractor will be 
transferred electronically to his bank account. 

18.0 Addresses 

The relevant address for various purposes connected with tender are given below:- 
 

SN Purpose Address 
A. General correspondence 

and tender dealing 
Sr. Divisional Electrical Engineer (Power), 
Western Railway, Mumbai Central,  
Mumbai- 400008. 

B. Matter relating to fieldwork Sr. Divisional  Electrical  Engineer (Power), 
Western Railway, Mumbai Central,  
Mumbai- 400 008 or his representative. 

C. Security Deposit Sr. Divisional Finance Manager,  
Western Railway, Mumbai Central,  
Mumbai- 400 008 

D. Bill passing Officer. Sr. Divisional Electrical Engineer (Power), 
Western Railway, Mumbai Central,  
Mumbai- 400008 

Sr. Divisional Finance Manager,  
Western Railway, Mumbai Central,  
Mumbai- 400 008 

http://www.ireps.gov.in/
http://www.ireps.gov.in/
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ANNEXURE–I 

WESTERN RAILWAY 

 

TENDER FORM (First Sheet) 

Tender No. EL/Maint/81/14/463/WA/4 dt.17/06/2026 

Name of Work: “Bandra Terminus (BDTS) section - Repairing of façade lighting of heritage structure at Bandra 

station & new deck at Khar Road station and lighting at Bandra Terminus yard for a period of two years.” 

To 

The President of India 

Acting through. 

Sr. Divisional Electrical Engineer (Electrical Power), 

Western Railway, Mumbai Central, Mumbai-400008. 

1. I/We  have read the various conditions to tender attached hereto and agree 

to abide by the said conditions. I/We also agree to keep this offer open for acceptance for a period of 60 days from 

the date fixed for closing of the tender and in default thereof, I/We will be liable for forfeiture of my/our “Bid 

Security”. I/We offer to do the work for Western Railway, at the rates quoted in the attached bill(s) of quantities 

and hereby bind myself/ourselves to complete the work in all respects within

 months from the date of issue of letter of acceptance of the tender. 

2. I/We also hereby agree to abide by the Indian Railways Standard General Conditions of Contract, with all correction 

slips up-to-date and to carry out the work according to the Special Conditions of Contract and Specifications of 

materials and works as laid down by Railway in the annexed Special Conditions/Specifications, Standard Schedule 

of Rates (SSOR) with all correction slips up-to-date for the present contract. 

3. A Bid Security of ₹  has already been deposited online/ submitted as Bank 

Guarantee bond. Full value of the Bid Security shall stand forfeited without prejudice to any other right or remedies 

in case my/our Tender is accepted and if: 

(a) I/We do not submit the Performance Guarantee within the time specified in the Tender document; 

(b) I/We do not execute the contract documents within seven days after receipt of notice issued by the Railway that 

such documents are ready; and 

(c) I/We do not commence the work within fifteen days after receipt of orders to that effect. 

 

4. I/We am/are a Startup firm registered by …………………… Department of Industrial Policy and Promotion (DIPP) 

and my registration number is ……………. valid upto…………………. (Copy enclosed) and hence exempted 

from submission of Bid Security. 

5. We are a Labour Cooperative Society and our Registration No. is …………… with…………………..and hence 

required to deposit only 50% of Bid Security. 

 

6. Until a formal agreement is prepared and executed, acceptance of this tender shall constitute a binding contract 

between us subject to modifications, as may be mutually agreed to between us and indicated in the letter of acceptance 

of my/our offer for this work. 

 

Signature of Witnesses: ----------------------------------------------------- 

(1) ------------------------------------------- Signature of Tenderer(s) 

(Name-------------------------------------------) Date ---------------- 

(2) ------------------------------------------ Address of the Tenderer(s) 

(Name--------------------------------------------) ------------------------------------------------------ 
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INSTRUCTIONS TO TENDERERS (ITT) (Second Sheet) 

1. Tender Document  

1.1 Preamble, Instruction to Tenderers, Special Condition of Contract, Indian Railway Standard General 
Condition of Contract GCC April 2022 (With latest amendments) and Schedule of Quantity and Rates & 
Explanatory notes, Specification, Forms of tender shall, hereafter, be collectively referred to as the “Tender 
Document”. 

1.2 GENERAL CONDITION OF CONTRACT (GCC) 

All clauses of Standard General Conditions of Contract (GCC) for Works (Revised edition-April’2022) as 
amended up to latest correction slips (issued from time to time) as on date of issue of this tender notice 
shall be applicable for evaluation of offers of this tender. Copy of General Conditions of Contract for Works 
(including correction slips / amendments / updates) is available in public domain & bidders are advised to 
download & peruse the same. 

1.3 Order of Precedence of Documents: In a contract agreement, in case of any difference, contradiction, 
discrepancy, with regard to conditions of tender/contract, specifications, drawings, Bill(s) of Quantities etc., 
forming part of the tender/contract, the following shall be the order of precedence: 

i. Letter of Award/Acceptance(LOA) 

ii. Bill(s) of Quantities 

iii. Special Conditions of Contract 

iv. Technical Specifications as given in tender documents 

v. Drawings 

vi. Indian Railways Standard General Conditions of Contract updated with correction slips issued up to date 

of inviting tender or as otherwise specified in the tender documents. 

vii. Indian Railways Unified Standard Specification (IRUSS-2019) updated with correction slips issued up to 

date of inviting tender or as otherwise specified in the tender documents, if applicable in the contract. 

viii. CPWD Specifications 2019 Vol I & II updated with correction slips issued up to date of inviting tender or 

as otherwise specified in the tender documents, if applicable in the contract. 

ix. Indian Railways Unified Standard Specifications (Works and Material) 2010 updated with correction 

slips issued up to date of inviting tender or as otherwise specified in the tender documents, if applicable 

in the contract. 

x. IR Specifications/Guidelines updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents. 

xi. Relevant B.I.S. Codes updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents. 

 
1.4 Interpretation: These Instructions to Tenderers shall be read in conjunction with the Standard General 

Conditions of Contract which are referred to herein and shall be subject to modifications additions or 

suppression by Special Conditions of Contract and/or Special Specifications, if any, annexed to the Tender 

Forms. 

1.5 Definitions: In these Instructions to Tenderers, the following terms shall have the meanings assigned 

hereunder except where the context otherwise requires: 

(a) “Railway” shall mean the President of the Republic of India or the administrative officers of the Railway or 

Successor Railway authorized to deal with any matter, which these presents are concerned on his behalf. 

(b) “General Manager” shall mean the Officer-in-Charge of the general superintendence and control of the Zonal 

Railway/Production Unit and shall also include Addl. General Manager, General Manager (Construction) and 

shall mean and include their successors of the Successor Railway. 

(c) “Chief Engineer” shall mean the Officer-in-Charge of the Engineering Department of Railway  and shall 

also include Chief Engineer (Construction), Chief Electrical Engineer, Chief Electrical Engineer 
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(Construction), Chief Signal & Telecom Engineer, Chief Signal & Telecom Engineer (Construction), Chief 

Mechanical Engineer and shall mean and include their successors of the Successor Railway. 

(d) “Divisional Railway Manager” shall mean the Officer-in-Charge of a Division of Zonal Railway and shall mean 

and include Divisional Railway Manager of the Successor Railway. 

(e) “Engineer” shall mean the Divisional Engineer or Executive Engineer, Divisional Signal & Telecom Engineer, 

Divisional Electrical Engineer, Divisional Mechanical Engineer in executive charge of the works and shall 

include the superior officers, both Open Line and Construction Organisations, of Engineering, Signal & 

Telecom, Mechanical and Electrical Departments, i.e. the Senior Divisional Engineer/Deputy Chief Engineer, 

Senior Divisional Signal & Telecom Engineer / Dy. Chief Signal & Telecom Engineer, Senior Divisional 

Electrical Engineer / Deputy Chief Electrical Engineer, Senior Divisional Mechanical Engineer and shall mean 

& include the Engineers of the Successor Railway. 

(f) “Tenderer” shall mean the person / firm / co-operative or company whether incorporated or not who 

tenders for the works with a view to execute the works on contract with the Railway and shall include their 

representatives, successors and permitted assigns. 

(g) “Open Tenders” shall mean the tenders invited in open and public manner and with adequate notice. 

(h) "Engineer's Representative" shall mean the Assistant Engineer, Assistant Signal & Telecommunication 

Engineer and Assistant Electrical Engineer, Assistant Mechanical Engineer in direct charge of the works and 

shall include any Sr. Section/Junior Engineer of Civil Engineering/Signal and Telecommunication 

Engineering/Mechanical Engineering/Electrical Engineering Departments appointed by the Railway and 

shall mean and include the Engineer's Representative of the Successor Railway. 

(i) "Contractor" shall mean the Person/Firm/LLP/Trust/Co-operative Society or Company whether incorporated 

or not who enters into the contract with the Railway and shall include their executors, administrators, 

successors and permitted assigns. 

(j) "Contract" shall mean and include the Agreement, the Work Order, the accepted Bill(s) of Quantities or 

Chapter(s) of Standard Schedule of Rates (SSOR) of the Railway modified by the tender percentage for items 

of works quantified, or not quantified, the Standard General Conditions of Contract, the Special Conditions of 

Contracts, if any; the Drawing, the Specifications, the Special Specifications, if any and Tender Forms, if any. 

(k) “Works” shall mean the works contemplated in the drawings and Bill(s) of Quantities set forth in the tender 
forms and required to be executed according to the specifications. 

(l) “Specifications” shall mean the Specifications for Materials and Works of the Railway as specified under the 

authority of the Ministry of Railways or Chief Engineer or as amplified, added to or superseded by special 

specifications if any, appended to the Tender Forms. 

(m) "Site" shall mean the lands and other places on, under, in or through which the works are to be carried out and 

any other lands or places provided by the Railway for the purpose of the contract. 

(n) "Period of Maintenance" shall mean the specified period of maintenance from the date of completion of the 

works, as certified by the Engineer. 

(o) ‘Contractor’s authorized Engineer’ shall mean a graduate Engineer or equivalent, having more than 3 years’ 

experience in the relevant field of construction work involved in the contract, duly approved by Engineer. 

(p) Date of inviting tender shall be the date of publishing tender notice on IREPS website if tender is published on 

website or the date of publication in newspaper in case tender is not published on website. 

(q) “Bill of Quantities” shall mean Schedule of Item(s) included in the tender document along with respective 

quantities and rates, accepted by the Railway. 
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1.6 Tender Form: Tender Forms shall embody the contents of the contract documents either directly or by 

reference and shall be as per specimen form, Annexure-I. e-Tender Forms shall be issued free of cost to all 

tenderers. 

2. Work Site 
 The Proposed work is on Mumbai Division of Western Railway in the state of Maharashtra / 

Gujarat. 

3. Submission of tender, Documents 

4.1 The tenders shall be submitted in the manner prescribed not later than the time and date 
as specified in the NIT through website www.ireps.gov.in. 

4.2 The submission of tender shall be deemed to imply that this memorandum and all 
documents enclosed have been studied and understood and that the Tenderer is aware of 
the full scope of work to be done and the conditions affecting execution. 

4.3 Tenders not submitted in the prescribed Tender document shall be summarily rejected. 

4.4 The tenders shall be submitted accompanied by: 

(i) Bid security 

 Note: Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as 'Startups' shall be 
exempted from payment of Bid Security, subject to submission of Registration Certificate issued by 
appropriate authority. 

(ii) The tenderer should submit attested certificate from purchaser/client, TDS / TRACES Form 26AS, 
Audited Balance Sheet, Profit & Loss Statement duly certified by chartered accountant regarding 
contractual payments received in the past, and attested copy of completion certificates in support of 
minimum eligibility criteria. 

(iii) Tenderer should clearly submit a certificate regarding whether the tender is submitted on his own 
(Proprietary Firm) or on behalf of a Partnership Firm / Company / Joint Venture (JV) / Registered Society 
/ Registered Trust / Hindu Undivided Family (HUF) / Limited Liability Partnership (LLP) etc and submit 
certified copy of partnership deed, Memorandum & articles of association, as per applicability. 

(iv) Tenderer should submit certified copy of Power of attorney, board resolution or authorization to sign 
the tender documents on behalf of partnership/Limited/Pvt Ltd firm if applicable.  

(v) Tenderer should submit attested copy of copy of pan card.  

(vi) Tenderer should submit details of registration of their firm with EPFO.  

(vii) Tenderer should submit declaration regarding employment/partnership of retired Railway 
Employees with the tenderer as per Annexure-III of tender document. Tenders without the 
information above referred to or a statement to the effect that no such retired Engineer or retired 
gazetted officer is so associated with the tenderer, as the case may be, shall be rejected. 

(viii) Tenderer should submit declaration regarding relative employed with Railways as per Annexure-II of 
tender document, failing which the tender may be disqualified/rejected or if such fact subsequently comes 
to light, the contract may be rescinded in accordance with provision in clause 62 of standard general 
conditions of contract. 

(ix) The tenderer shall submit a copy of certificate stating that all their statements/documents submitted along 
with bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as 
Annexure-V of this tender document. Non submission of above certificate by the bidder shall result in 
summarily rejection of his/their bid. It shall be mandatorily incumbent upon the tenderer to identify, state and 
submit the supporting documents duly self attested by which they/he is qualifying the qualifying criteria 
mentioned in the tender document. It will not be obligatory on the part of tender committee to scrutinize 
beyond the submitted document of tenderer as far as his qualification for the tender is concerned. 

(x) The list of personnel / organization on hand and proposed to be engaged for the tendered work. 
Similarly list of Plant & Machinery available on hand and proposed to be inducted and hired for the 
tendered work.  

http://www.ireps.gov.in/
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(xi) The tenderer should give an undertaking that the Company is not blacklisted or debarred by Railways or any 
other Ministry / Department of Govt. of India from participation in tender on the date of opening of bids, either 
in individual capacity or as a member of the partnership firm or JV in which the Company was / is a 
partner/member. Concealment / wrong information in regard to above shall make the contract liable for 
determination under Clause 62 of the General Conditions of Contract.  

(xii) Tenderer shall have to submit original power of Attorney, Partnership deed in case of partnership firm and 
memorandum and Articles of Association in case of Limited Companies whenever demanded by Railways.  

(xiii) Tenderer may submit any other document considered necessary with the offer like system features, 
calculations etc. 

4. Opening of tender 

The tender shall be opened at specified time & date in the office of in the office of addressee 
specified for general correspondence, Western Railway. In case the date of opening is declared 
as holiday by the Central Govt., then the tender shall be opened on next working day in the 
same manner. 

5. Validity of offer 

The tenderer shall keep the offer open for a minimum period of 60 days from the date of 
opening of tender within which period tenderer cannot withdraw his offer subject to the period 
being extended if required by mutual agreement from time to time. 

6. Prices 

i) Prices quoted by the contractor should be firm commercially and inclusive of all taxes, duties 
leviable including sales tax on works contract, if any. 

ii) Successful tenderer shall produce documentary evidence of taxes/ duties paid by him to the 
State Government/ Central Government while claiming the payment. This is necessary to 
ensure whether the contractor has already paid dues to the Government. 

iii) Duties, Taxes, Royalty etc. 

The rates quoted by the Tenderer for all materials, required to be purchased for the satisfactory 
performance of this contract, shall be deemed to be inclusive of all duties, taxes, royalties, 
rentals etc., where payable. The Contractor shall ensure full compliance with tax laws of India 
with regard to this contract and shall be solely responsible for the same and shall keep the 
Purchaser fully indemnified against liability of tax, interest, penalty etc, of the Contractor’s in 
respect thereof, which may arise. 

7. Percentage Tender 

8.1 The Tenderer(s) shall quote his / their rates as a percentage above or below the Schedule. No individual 

rates to be quoted by the tenderer. The prices should be commercially firm and without any ambiguity. 

Such incomplete offers shall summarily be rejected. 

8.2 The quoted percentage will be applicable to each item and rate of tender schedule for deciding the 

amount to be paid to the Contractor. In case, there is variation in quantity while executing the work, the 

quoted percentage will be applicable for payment of varied quantity of the item. 

8.3 The quantities shown in the attached Bill(s) of Quantities are given as a guide and are approximate only 
and are subject to variation according to the needs of the Railway. The Railway does not guarantee 
work under each item of the Bill(s) of Quantities. The tenderer(s) shall quote rates / rebates only at 
specified place in Tender Form supplied by Railway. Any revision of rates / rebates submitted (quoted) 
through a separate letter whether enclosed with the bid (Tender Form) or submitted separately or 
mentioned elsewhere in the document other than specified place shall be summarily ignored and will 
not be considered. 

8.4 Tenders containing erasures and / or alterations of tender documents are liable to be rejected. Any 
correction made by tender(s) in his/their entries must be attested by him / them. 

 
 



EL-Maint-81-14-463-WA-4   19 

 

8. Foreign Exchange  

No foreign Exchange and/or import license shall be released/ provided to the contractor in 
connection with this contract. 
 

9. Bid Security: 

(1) (a) The tenderer shall be required to submit the Bid Security with the tender for the due 

performance with the stipulation to keep the offer open till such date as specified in the tender, 

under the conditions of tender. The Bid Security shall be as under: 

 
Value of the Work Bid Security 

For All works  2% of the estimated cost of the work 

 

Note: 
(i) The Bid Security shall be rounded off to the nearest ₹100. This Bid Security shall be applicable for all 

modes of tendering. 
(ii) Any firm recognized by Department of Industrial Policy and Promotion (DIPP) as ‘Startups’ shall be 

exempted from payment of Bid Security detailed above. 
(iii) Labour Cooperative Societies shall submit only 50% of above Bid Security detailed above. 

(Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi,  
Dated 13.03.2026). 

(2) The Bid Security shall be deposited either in cash through e-payment gateway or submitted as Bank 

Guarantee bond from a scheduled commercial bank of India or as mentioned in tender documents. The 

Bank Guarantee bond shall be as per Annexure- VIA and shall be valid for a period of 90 days beyond the 

bid validity period. 

(3) In case, submission of Bid Security in the form of Bank Guarantee, following shall be ensured: 

i. A scanned copy of the Bank Guarantee shall be uploaded on e-Procurement Portal (IREPS) while 
applying to the tender. 

ii. The original Bank Guarantee should be delivered in person to the official nominated as indicated in 
the tender document within 5 working days before closing date for submission of bids. 

iii. Non submission of scanned copy of Bank Guarantee with the bid on e-tendering portal (IREPS) and/or 
non submission of original Bank Guarantee within the specified period shall lead to summary rejection 
of bid. 

iv. The Tender Security shall remain valid for a period of 90 days beyond the validity      period for the Tender. 

v. The details of the BG, physically submitted should match with the details available in the scanned copy 
and the data entered during bid submission time, failing which the bid will be rejected. 

vi. The Bank Guarantee shall be placed in an envelope, which shall be sealed. The envelope shall clearly 
bear the identification “Bid for the ***** Project” and shall clearly indicate the name and address of the 
Bidder. In addition, the Bid Due Date should be indicated on the right hand top corner of the envelope. 

vii. The envelope shall be addressed to the officer and address as mentioned in the tender document. 

viii. If the envelope is not sealed and marked as instructed above,  the  Railway assumes no 
responsibility for the misplacement or premature opening of the contents of the Bid submitted and 
consequent losses, if any, suffered by the Bidder. 
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(4) Subject to exemptions provided under para 9.0 (1) (a) of ITT of this document, the tender must be 
accompanied by a Bid Security as mentioned in tender documents, failing which the tender shall be 
summarily rejected. 

(5) The Tenderer(s) shall keep the offer open for a minimum period of 60 days (in case of two packet system of 
tendering 90 days) from the date of closing of the Tender. It is understood that the tender documents have 
been issued to the Tenderer(s) and the Tenderer(s), is / are permitted to tender in consideration of the 
stipulation on his / their part that after submitting his / their tender subject to the period being extended 
further, if required by mutual agreement from time to time, he will not resile from his offer or modify the 
terms and conditions thereof in a manner not acceptable to Western Railway. Should the tenderer fail to 
observe or comply with the foregoing stipulation, the amount deposited or Bank guarantee bond submitted 
as Bid Security for the due performance of the above stipulation, shall be forfeited to the Railway. 

(6) If his tender is accepted, 
(i) the Bid Security mentioned in sub para(a) above deposited in cash through e-payment gateway will be 

retained as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the 
Standard General Conditions of Contract; 

(ii) the Bid Security mentioned in sub para(a) above submitted as Bank guarantee bond, will be encashed 
as part security for the due and faithful fulfillment of the contract in terms of Clause 16 of the Standard 
General Conditions of Contract. 

The Bid Security of other Tenderers shall, save as herein before provided, be returned to them, but the 
Railway shall not be responsible for any loss or depreciation to the Bid Security that may happen thereto 
while in their possession, nor be liable to pay interest thereon. 

(7) In case Contractor submits the Term Deposit Receipt/Bank Guarantee Bond towards either the Full Security 
Depositor the Part Security Deposit equal to or more than Bid Security, the Railway shall return the Bid 
Security so retained as per sub para (6) above, to the Contractor 

 
10. Eligibility Criteria:  

(Clause No.10 of Tender Form (2nd sheet) of Annexure-I of GCC for Works’April’2022) 
NOTE:- No Technical and Financial credentials are required for tenders having advertised 
value up to  Rs 50 lakh. 

10.1 Technical Eligibility Criteria: 

(a) The tenderer must have successfully completed or substantially completed any one of the following 

categories of work(s) during last 07 (seven) years, ending last day of month previous to the one in which 

tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of 
the tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of 

the tender, or 

(iii) One similar work costing not less than the amount equal to 60% of advertised value of the tender. 

(b) (1) In case of tenders for composite works (e.g. works involving more than one distinct component, such as 

Civil Engineering works, S&T works, Electrical works, OHE works etc. and in the case of major bridges – 

substructure, superstructure etc.), tenderer must have successfully completed or substantially completed 

any one of the following categories of work(s) during last 07 (seven) years, ending last day of month 

previous to the one in which tender is invited: 

(i) Three similar works each costing not less than the amount equal to 30% of advertised value of each 

component of tender, or 

(ii) Two similar works each costing not less than the amount equal to 40% of advertised value of each 

component of tender, or 

(iii) One similar work each costing not less than the amount equal to 60% of advertised value of each 

component of tender. 
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Note for b(1): Separate completed works of minimum required values shall also be considered 

for fulfillment of technical eligibility criteria for different components. 

(b) (2) In such cases, what constitutes a component in a composite work shall be clearly pre-defined with 

estimated tender cost of it, as part of the tender documents without any ambiguity. 

(b)  (3) To evaluate the technical eligibility of tenderer, only components of work as stipulated in tender 
documents for evaluation of technical eligibility, shall be considered. The scope of work covered in other 
remaining components shall be either executed by tenderer himself if he has work experience as mentioned 
in clause 7 of the Standard General Conditions of Contract or through subcontractor fulfilling the 
requirements as per clause 7 of the Standard General Conditions of Contract or jointly i.e., partly himself 
and remaining through subcontractor, with prior approval of Chief Engineer in writing. 

However, if required in tender documents by way of Special Conditions, a formal agreement duly notarised, 
legally enforceable in the court of law, shall be executed by the main contractor with the subcontractor for 
the component(s) of work proposed to be executed by the subcontractor(s), and shall be submitted along 
with the offer for considering subletting of that scope of work towards fulfilment of technical eligibility. 
Such subcontractor must fulfill technical eligibility criteria as follows: 

The subcontractor shall have successfully completed at least one work similar to work proposed for 
subcontract, costing not less than 35% value of work to be subletted, in last 5 years, ending last day of month 
previous to the one in which tender is invited through a works contract. 

Note: for subletting of work costing up to Rs 50 lakh, no previous work experience of subcontractor shall be 

asked for by the Railway. 

In case after award of contract or during execution of work it becomes necessary for contractor to change 
subcontractor, the same shall be done with subcontractor(s) fulfilling the requirements as per clause 7 of 
the Standard General Conditions of Contract, with prior approval of Chief Engineer in writing. 

Note for Item 10.1: 
 

Work experience certificate from private individual shall not be considered. However, in addition to work 
experience certificates issued by any Govt. Organisation, work experience certificate issued by Public listed 
company having average annual turnover of Rs 500 crore and above in last 3 financial years excluding the 
current financial year, listed on National Stock Exchange or Bombay Stock Exchange, 
incorporated/registered at least 5 years prior to the date of closing of tender, shall also be considered 
provided the work experience certificate has been issued by a person authorized by the Public listed 
company to issue such certificates. 

 
In case tenderer submits work experience certificate issued by public listed company, the tenderer shall 
also submit along with work experience certificate, the relevant copy of work order, bill of quantities, bill 
wise details of payment received duly certified by Chartered Accountant, TDS certificates for all payments 
received and copy of final/last bill paid by company in support of above work experience certificate. 

 
10.2 Financial Eligibility Criteria: 

 The tenderer must have minimum average annual contractual  turnover of V/N or ‘V’ whichever is less; 
where 

V= Advertised value of the tender in crores of Rupees 

N= Number of years prescribed for completion of work for which bids have been invited. 

The average annual contractual turnover shall be calculated as an average of “total contractual payments” 

in the previous three financial years, as per the audited balance sheet. However, in case balance sheet of 

the previous year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year 

shall be considered for calculating average annual contractual turnover. 

The tenderers shall submit requisite information as per Annexure-VIB, along with copies of Audited 

Balance Sheets duly certified by the Chartered Accountant/ Certificate from Chartered Accountant duly 

supported by Audited Balance Sheet. 
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10.3 Bid Capacity: The tender/technical bid will be evaluated based on bid capacity formula detailed as 

Annexure-VI. 

10.4 No Technical and Financial credentials are required for tenders having advertised value up to Rs 50 lakh. 

10.5 Explanation for Para 10 of the Tender Form (Second Sheet) including Para 10.1 to 10.4 -                         
 
Eligibility Criteria: 

(i) Substantially Completed Work means an ongoing work in which payment equal to or more than 90% of the 
present contract value (excluding the payment made for adjustment of Price variation (PVC), if any) has 
been made to the contractor in that ongoing contract and no proceedings of termination of contract on 
Contractor’s default has been initiated. The credential certificate in this regard should have been issued not 
prior to 60 days of date of invitation of present tender. 

(ii) In case a work is started prior to 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, but completed in last 07 (seven) years, ending last day of month previous to the one in which 
tender is invited, the completed work shall be considered for fulfillment of credentials. 

(iii) If a work is physically completed and completion certificate to this extent is issued by the concerned 
organization but final bill is pending, such work shall be considered for fulfillment of credentials 

(iv) In case of completed work, the value of final bill (gross amount) including the PVC amount (if paid) shall be 
considered as the completion cost of work. In case final bill is pending, only the total gross amount already 
paid including the PVC amount (if paid) shall be considered as the completion cost of work. 

 In case of substantially completed work, the total gross amount already paid including the PVC amount (if 
paid), as mentioned in the certificate, shall be considered as the cost of substantially completed work. 

(v) If a bidder has successfully completed a work as subcontractor and the work experience certificate has been 

issued for such work to the subcontractor by a Govt. Organization or public listed company as defined in Note 

for Item 10.1 Para 10 of the Tender Form (Second Sheet), the same shall be considered for the purpose of 

fulfillment of credentials. 

(vi) In case a work is considered similar in nature for fulfillment of technical credentials, the overall cost including 

the PVC amount (if paid) of that completed work or substantially completed work, shall be considered and 

no separate evaluation for each component of that work shall be made to decide eligibility. 

(vii) In case of newly formed partnership firm, the credentials of individual partners from previous propriety 
firm(s) or dissolved previous partnership firm(s) or split previous partnership firm(s), shall be considered 
only to the extent of their share in previous entity on the date of dissolution / split and their share in newly 
formed partnership firm. For example, a partner A had 30% share in previous entity and his share in present 
partnership firm is 20%. In the present tender under consideration, the credentials of partner A will be 
considered to the extent of 0.3*0.2*value of the work done in the previous entity. For this purpose, the tenderer 
shall submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

(viii) In case of existing partnership firm, if any one or more partners quit the partnership firm, the credentials of 
remaining partnership firm shall be re-worked out i.e., the quitting partner(s) shall take away his credentials 
to the extent of his share on the date of quitting the partnership firm(e.g. in a partnership firm of partners 
A, B & C having share 30%, 30% & 40% respectively and credentials of Rs 10 crore; in case partner C quits the 
firm, the credentials of this partnership firm shall remain as Rs 6 crore). For this purpose, the tenderer shall 
submit along with his bid all the relevant documents which include copy of previous partnership deed(s), 
dissolution deed(s) and proof of surrender of PAN No.(s) in case of dissolution of partnership firm(s) etc. 

(ix) In case of existing partnership firm if any new partner(s) joins the firm without any modification in the name 
and PAN/TAN no. of the firm, the credentials of partnership firm shall get enhanced to the extent of 
credentials of newly added partner(s) on the same principles as mentioned in item 6 above. For this purpose, 
the tenderer shall submit along with his bid all the relevant documents which include copy of previous 
partnership deeds, dissolution/splitting deeds and proof of surrender of PAN No.(s) in case of dissolution of 
partnership firm etc. 
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(x) Any partner in a partnership firm cannot use or claim his credentials in any other firm without leaving the 
partnership firm i.e., In a partnership firm of A&B partners, A or B partner cannot use credentials of 
partnership firm of A&B partners in any other partnership firm or propriety firm without leaving partnership 
firm of A&B partners. 

(xi) In case a partner in a partnership firm is replaced due to succession as per succession law, the proportion of 
credentials of the previous partner will be passed on to the successor. 

(xii) If the percentage share among partners of a partnership firm is changed, but the partners remain the same, 
the credentials of the firm before such modification in the share will continue to be considered for the firm as 
it is without any change in their value. Further, in case a partner of partnership firm retires without taking 
away any credentials from the firm, the credentials of partnership firm shall remain the same as it is without 
any change in their value. 

(xiii) In a partnership firm “AB” of A&B partners, in case A also works as propriety firm “P” or partner in some 
other partnership firm “AX”, credentials of A in propriety firm “P” or in other partnership firm “AX” earned 
after the date of becoming a partner of the firm AB shall not be added in partnership firm AB. 

(xiv) In case a tenderer is LLP, the credentials of tenderer shall be worked out on above lines similar to a 
partnership firm. 

(xv) In case company A is merged with company B, then company B would get the credentials of company A also. 
 

11. Security Deposit:  

11.1 The Security Deposit shall be 5% of the contract value. The Bid Security submitted by the Contractor with 
his tender will be retained/encashed by the Railways as part of security for the due and faithful fulfillment 
of the contract by the Contractor. Provided further that, if Contractor submits the Cash or Term Deposit 
Receipt issued from a Scheduled commercial bank of India or irrevocable Bank Guarantee Bond from a 
Scheduled commercial bank of India, either towards the Full Security Depositor the Part Security Deposit 
equal to or more than Bid Security, the Railway shall return the Bid Security, to the Contractor. 

11.2 Balance of Security Deposit may be deposited by the Contractor in cash or Term Deposit Receipt issued 
from Scheduled commercial bank of India or irrevocable Bank Guarantee bond issued from Scheduled 
commercial bank of India, or may be recovered at the rate of 6% of the bill amount till the full Security 
Deposit is recovered. Provided also that in case of defaulting Contractor, the Railway may retain any 
amount due for payment to the Contractor on the pending "on account bills" so that the amounts so 
retained (including amount guaranteed through Performance Guarantee) may not exceed 10% of the total 
value of the contract. 

11.3 The Irrevocable Bank Guarantee submitted towards Security deposit shall be initially valid up to the 
stipulated date of Maintenance period plus 60 days and shall be extended from time to time, depending 
upon extension of contract granted in terms of Clause 17A and 17B of the Standard General Conditions of 
Contract. 

11.4 Note: Security Deposit deposited in cash by the Contractor or recovered from the running bills of a 
Contractor or submitted by contractor as Term Deposit Receipt(s) can be refunded/returned to the 
contractor, in lieu of irrevocable Bank Guarantee bond issued from scheduled commercial bank of India, to 
be submitted by him, for an amount equal to or more than the already available Security Deposit, provided 
however that, in a contract of value less than Rs. 50 Crore, such refund/ return of the already available 
Security Deposit is permitted up to two times and in a contract of value equal to or more than Rs. 50 Crore, 
such refund / return of the already available Security Deposit is permitted up to three times. 

11.5 Refund of Security Deposit: Security Deposit mentioned in sub clause (1) above shall be returned to the 
Contractor along with or after, the following: 

(a) Final Payment of the Contract as per clause 51.(1) of GCC and 

(b) Execution of Final Supplementary Agreement or Certification by Engineer that Railway has No 
Claim on Contractor and 

(c) Maintenance Certificate issued, on expiry of the maintenance period as per clause 50.(1) of 
GCC, in case applicable. 
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(d) Security deposit shall be returned to the contractor after successful completion of 
guarantee period as certified by the competent authority. The competent authority shall 
normally be the authority, who is competent to sign the contract. If the competent authority 
is of the rank lower than JA grade, then a JA grade officer (concerned with the work) should 
issue the certificate. Security Deposit shall be refunded to the Contractor on production 
and surrender of the related receipt granted by the Purchaser, and on production of the 
“No Claim Certificate” given by the Contractor duly counter –signed by the Purchaser’s 
Engineer. 

(e) The Security Deposit shall, however, be liable to be forfeited in case of any breach by the 
Contractor of any of the conditions of the contract or for non completion of the full contract 
without prejudice to other rights and remedies of the purchaser whether specifically 
provided for herein or otherwise 

11.6 The security deposit shall be returned to the contractor after satisfactory completion of the work and 
maintenance period is over as certified by the competent authority. The competent authority shall normally 
be the authority who is competent to sign the contract. If this competent authority is of the rank lower than 
JA Grade, then a JA grade officer (concerned with the work) should issue the certificate. The certificate, inter 
alia, should mention that the work has been completed in all respects and that all the contractual obligations 
have been fulfilled by the contractors and that there is no due from the contractor to Railways against the 
contract concerned. Before releasing the SD, an unconditional and unequivocal no claim certificate from the 
contractor concerned should be obtained. 

11.7 Forfeiture of Security Deposit: Whenever the contract is rescinded as a whole under clause 62 (1) of these 
conditions, the Security Deposit already with railways under the contract shall be forfeited. However, in case 
the contract is rescinded in part or parts under clause 62 (1) of these conditions, the Security Deposit shall 
not be forfeited. 

11.8 No interest shall be payable upon the Bid Security and Security Deposit or amounts payable to the Contractor 
under the Contract, but Government Securities deposited in terms of Sub-Clause 16.(4)(b) of this clause will 
be payable with interest accrued thereon. 

12. Performance Guarantee 

The procedure for obtaining performance bank guarantee is outlined below. 

(a) The successful bidder shall have to submit a Performance Guarantee (PG) within 21 (Twenty one) days 
from the date of issue of Letter of Acceptance (LOA). Extension of time for submission of PG beyond 21 
(Twenty one) days and upto 60 days from the date of issue of LOA may be given by the Authority who is 
competent to sign the contract agreement. However, a penal interest of 12% per annum shall be charged 
for the delay beyond 21(Twenty one) days, i.e. from 22nd day after the date of issue of LOA. Further, if the 
60th day happens to be a declared holiday in the concerned office of the Railway, submission of PG can be 
accepted on the next working day. 

In all other cases, if the Contractor fails to submit the requisite PG even after 60 days from the date of issue 
of LOA, the contract is liable to be terminated. In case contract is terminated railway shall be entitled to forfeit 
bid security and other dues payable against that contract. In case a tenderer has not submitted bid security 
on the strength of their registration as a Startup recognized by Department of Industrial Policy and 
Promotion (DIPP) under Ministry of Commerce and Industry, DIPP shall be informed to this effect. 

 The failed Contractor shall be debarred from participating in re-tender for that work. 

(b) The successful bidder shall submit the Performance Guarantee (PG) amounting to 5% of the 
original contract value and Additional Performance Guarantee as per GCC clause 16(4)(h) in any 
of the following forms :- 

(i) A deposit of Cash; 

(ii) Irrevocable Bank Guarantee; 

(iii) Insurance Surety Bond as per Annexure – XVII. 

NOTE: In case of extension of Date of Completion, selected bidder needs to submit extended 
Insurance Surety Bond/Fresh Insurance Surety Bond/fresh Performance Security, in any form as 
given above, before expiry of existing Insurance Surety Bond. (Railway Board Letter No. 2022/CE-
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I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi Dated 13.03.2026.) 

(iv) Government Securities including State Loan Bonds at 5% below the market value; 

(v) Pay Orders and Demand Drafts tendered by any Scheduled Commercial Bank of India; 

(vi) Guarantee Bonds executed or Deposits Receipts tendered by any Scheduled Commercial   Bank 
of India; 

(vii) Deposit in the Post Office Saving Bank; 

(viii) Deposit in the National Savings Certificates; 

(ix) Twelve years National Defence Certificates; 

(x) Ten years Defence Deposits; 

(xi) National Defence Bonds and 

(xii) Unit Trust Certificates at 5% below market value or at the face value whichever is less. Also,   FDR 
in favour of FA&CAO (free from any encumbrance) may be accepted. 

     (Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi Dated  

 13.03.2026.) 

(c) The Performance Guarantee shall be submitted by the successful bidder after the Letter of Acceptance 
(LOA) has been issued, but before signing of the contract agreement. This P.G. shall be initially valid upto 
the stipulated date of completion plus 60 days beyond that. In case, the time for completion of work gets 
extended, the Contractor shall get the validity of P.G. extended to cover such extended time for completion 
of work plus 60 days. 

(d) The value of PG to be submitted by the Contractor is based on original contract value and shall not change 
due to subsequent variation(s) in the original contract value. 
i. Contractor shall submit his request to release current PG along with submission of a revised PG of 

requisite amount as notified/communicated by Railways, in any of the forms as per clause 16(4) of 
GCC except in cases where earlier PG has been submitted either in cash or demand draft. 

ii. Railways shall duly verify and confirm the genuinity of revised PG as per concurrent guidelines. 

iii. After confirmation regarding genuinity of revised PG of requisite value, earlier PG can be released. 

iv. In cases where current PG is either in cash or demand draft, the excess PG available with Railways with 
respect to required PG for decreased contract value shall be released duly considering the request of 
contractor. 

(e) The Performance Guarantee (PG) shall be released after physical completion of the work based on 
'Completion Certificate' issued by the competent authority stating that the Contractor has completed the 
work in all respects satisfactorily. 

(f) Whenever the contract is rescinded, the Performance Guarantee already submitted for the contract shall 
be encashed. 

(g) The Engineer shall not make a claim under the Performance Guarantee except for amounts to which the 
President of India is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 

(i) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein 
above, in which event the Engineer may claim the full amount of the Performance Guarantee. 

(ii) Failure by the Contractor to pay President of India any amount due, either as agreed by the Contractor 
or determined under any of the Clauses/Conditions of the Agreement, within 30 days of the service 
of notice to this effect by Engineer. 

(iii) The Contract being determined or rescinded under clause 62 of these conditions. 

(h) If a tender is accepted on the quoted rates of bidder which is below the advertised tender value, an 
additional performance security shall be submitted by the bidder as below: 
(Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi,  
Dated 13.03.2026). 
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Bid quoted in % of advertised cost Additional Performance Guarantee (%) 

Below 0 – 5% (inclusive) 
Nil 

Below 5% 
5% 

 
13. Care in submission of Tenders: 

13.1 Before submitting a tender, the tenderer will be deemed to have satisfied himself by actual inspection of the 
site and locality of the works, that all conditions liable to be encountered during the execution of the works 
are taken into account and that the rates he enters in the tender forms are adequate and all inclusive to accord 
with the provisions in Clause-37 of the Standard General Conditions of Contract for the completion of works 
to the entire satisfaction of the Engineer. 

13.2 Tenderers will examine the various provisions of The Central Goods and Services Tax Act, 2017(CGST)/ 
Integrated Goods and Services Tax Act, 2017(IGST)/ Union Territory Goods and Services Tax Act, 
2017(UTGST)/ respective state’s State Goods and Services Tax Act (SGST) also, as notified by Central/State 
Govt.& as amended from time to time and applicable taxes before bidding. Tenderers will ensure that full 
benefit of Input Tax Credit (ITC) likely to be availed by them is duly considered while quoting rates. 

13.3 The successful tenderer who is liable to be registered under CGST/IGST/UTGST/SGST Act shall submit GSTIN 
along with other details required under CGST/IGST/UTGST/SGST Act to railway immediately after the award 
of contract, without which no payment shall be released to the Contractor. The Contractor shall be 
responsible for deposition of applicable GST to the concerned authority. 

13.4 In case the successful tenderer is not liable to be registered under CGST/IGST/UTGST/ SGST Act, the railway 
shall deduct the applicable GST from his/their bills under reverse charge mechanism (RCM) and deposit the 
same to the concerned authority. 

13.5 When work is tendered for by a firm or company, the tender shall be signed by the individual legally 
authorized to enter into commitments on their behalf. 

13.6 The Railway will not be bound by any power of attorney granted by the tenderer or by changes in the 
composition of the firm made subsequent to the execution of the contract. It may, however, recognize such 
power of attorney and changes after obtaining proper legal advice, the cost of which will be chargeable to the 
Contractor. 

13.7 The tenderers shall submit a copy of certificate stating that all their statements/documents submitted 
alongwith bid are true and factual. Standard format of certificate to be submitted by the bidder is enclosed as 
Annexure-V. In addition to Annexure – V, in case of other than Company/Proprietary firm, Annexure – V(A) 
shall also be submitted by the each member of a Partnership Firm / Joint Venture (JV)/ Hindu Undivided 
Family (HUF) / Limited Liability Partnership (LLP) etc, as the case may be. Non submission of above 
certificate(s) by the bidder shall result in summarily rejection of his/their bid. It shall be mandatorily 
incumbent upon the tenderer to identify, state and submit the supporting documents duly self 
attested/digitally signed by which they/he is qualifying the Qualifying Criteria mentioned in the Tender 
Document. 

14. Consideration of Tenders 

14.1 Right of Railway to Deal with Tenders:  

 (i) The Railway reserves the right of not to invite tenders for any of Railway work or works or to invite open 
or limited tenders and when tenders are called to accept a tender in whole or in part or reject any tender or 
all tenders without assigning reasons for any such action. In case if tender is accepted in part by Railway 
administration, Letter of Acceptance shall be issued as counter offer to the Tenderer, which shall be subject 
to acceptance by the Tenderer. 

 (ii) The authority for the acceptance of the tender will rest with the Railway. It shall not be obligatory on the 
said authority to accept the lowest tender or any other tender, and tenderer(s) shall neither demand any 
explanation for the cause of rejection of his/ their tender nor the Railway to assign reasons for declining to 
consider or reject any particular tender or tenders. 

14.2 If the tenderer(s) deliberately gives / give wrong information in his / their tender or creates / create 
circumstances for the acceptance of his / their tender, the Railway reserves the right to reject such tender at 
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any stage. 

14.3 Make in India Policy: Provisions of Make in India Policy 2017 issued by Govt. of India, as amended from 
time to time, shall be followed for consideration of tenders. 

14.4 Permission to Bid for a bidder from a country which shares Land boundary with India: Any bidder 
from the countries sharing a land border with India will be eligible to bid in any procurement of works 
(including turnkey projects) only if the bidder is registered with the Competent Authority. The Competent 
Authority for registration will be the Registration Committee constituted by the Department for Promotion 
of Industry and Internal Trade (DPIIT), Government of India. For interpretation of this para, Department of 
Expenditure, Ministry of Finance, Government of India letter F.No.6/18/2019-PPD dated 23/07/2020 shall 
be referred. 

14.5 Clarification of Bids: To assist in the examination, evaluation & comparison and pre- qualification of the 
Tender, the Railway may, at its discretion, ask any Bidder for a clarification of its Bid. Any clarification 
submitted by a Bidder that is not in response to a request by the Railway shall not be entertained or 
considered. The Railway request for clarification and the response of the bidder in this regard shall be in 
writing. 

 However, if a Bidder does not provide clarification of its bid by the date and time communicated in the 
Railway request for clarification, the bid shall be evaluated as per the documents submitted along with the 
bid. 

15. Execution of Contract Document: The Tenderer whose tender is accepted shall be required to appear in 
person at the office of General Manager/General Manager (Construction), Chief Administrative Officer 
(Construction), Divisional Railway Manager or concerned Engineer, as the case may be, or if tenderer is a 
firm or corporation, a duly authorized representative shall appear (there would be no need for appear in 
person if agreement is signed digitally) and execute the  contract agreement within seven days of notice 
from Railways that the Contract Agreement is ready. Failure to do so shall constitute a breach of the 
agreement affected by the acceptance of the tender. The Contract Agreement shall be entered into by Railway 
only after submission of valid Performance Guarantee by the Contractor. In such cases the Railway may 
determine that such tenderer has abandoned the contract and there upon his tender and acceptance thereof 
shall be treated as cancelled and the Railway shall be entitled to forfeit the full amount of the Bid Security 
and other dues payable to the Contractor under this contract. The failed Contractor shall be debarred from 
participating in the re-tender for that work. 

16. Form of Contract Document:   Every contract shall be complete in respect of the document it shall so 
constitute. Not less than 2 copies of the contract document shall be signed by the competent authority and 
the Contractor and one copy given to the Contractor (there would be no need of signing two copies if 
agreement is signed digitally). 

17. Documents to be Submitted Along with Tender 

17.1 The tenderer shall clearly specify whether the tender is submitted on his own (Proprietary Firm) or on behalf 
of a Partnership Firm / Company / Joint Venture (JV) / Registered Society / Registered Trust / Hindu 
Undivided Family (HUF) / Limited Liability Partnership (LLP) etc. The tenderer(s) shall enclose the attested 
copies of the constitution of their concern, and copy of PAN Card along with their tender. Tender Documents 
in such cases are to be signed by such persons as may be legally competent to sign them on behalf of the firm, 
company, association, trust or society, as the case may be. 

17.2  Following documents shall be submitted by the tenderer: 

(a) Sole Proprietorship Firm: 

(i) All documents in terms of Para 10 of the Tender Form (Second Sheet) of GCC. 

(b) HUF: 

(i) A copy of notarized affidavit on Stamp Paper declaring that he who is submitting the tender on behalf of 
HUF is in the position of ‘Karta’ of Hindu Undivided Family (HUF) and he has the authority, power and 
consent given by other members to act on behalf of HUF. 

(ii) All other documents in terms of Para 10 of the Tender Form (Second Sheet) of GCC. 
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(c) Partnership Firm:  

The tenderer shall submit documents as mentioned in clause 18 of the Tender Form (Second Sheet) of GCC. 

(d) Joint Venture (JV): 

The tenderer shall submit documents as mentioned in clause 17 of the Tender Form (Second Sheet) of GCC                  
and refer to advance Correction Slip no.1 Letter No. 2022/CE-1/CT/GCC-2022/Policy New Delhi Dated 
14/07/2022. 

(e) Company registered under Companies Act 2013: 

(i) The copies of MOA (Memorandum of Association) / AOA (Articles of Association) of  the company 
(ii) A copy of Certificate of Incorporation 
(iii) A copy of Authorization/Power of Attorney issued by the Company (backed by the resolution of Board 

of Directors) in favour of the individual to sign the tender on behalf of the company and create liability 
against the company. 

(iv) All other documents in terms Para 10 of the Tender Form (Second Sheet) of GCC. 

(f) LLP (Limited Liability Partnership): 

(i) A copy of LLP Agreement 

(ii) A copy of Certificate of Incorporation 
(iii) A copy of Power of Attorney/Authorization issued by the LLP in favour of the individual to sign the 

tender on behalf of the LLP and create liability against the LLP. 
(iv) An undertaking by all partners of the LLP that they are not blacklisted or debarred by Railways or any 

other Ministry / Department of the Govt. of India from participation in tenders / contracts as on the date 
of submission of bids, either in their individual capacity or in any firm/LLP or JV in which they were / 
are partners/members. Concealment / wrong information in regard to above shall make the contract 
liable for determination under Clause 62 of the Standard General Conditions of Contract. 

(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) of GCC. 

(g) Registered Society & Registered Trust: 

(i) A copy of Certificate of Registration 

(ii) A copy of Memorandum of Association of Society/Trust Deed 
(iii) A copy of Power of Attorney in favour of the individual to sign the tender documents and create liability 

against the Society/Trust. 
(iv) A copy of Rules & Regulations of the Society 
(v) All other documents in terms of Para 10 of the Tender Form (Second Sheet) above of GCC. 
 

17.3 If it is NOT mentioned in the submitted tender that tender is being submitted on behalf of a Sole 
Proprietorship firm / Partnership firm / Joint Venture / Registered Company etc., then the tender shall be 
treated as having been submitted by the individual who has signed the tender. 

17.4 After opening of the tender, any document pertaining to the constitution of Sole Proprietorship Firm / 
Partnership Firm / Registered Company/ Registered Trust / Registered Society / HUF/LLP etc. shall be 
neither asked nor considered, if submitted. Further, no suo moto cognizance of any document available in 
public domain (i.e., on internet etc.) or in Railway’s record/office files etc. will be taken for consideration of 
the tender, if no such mention is available in tender offer submitted. 

17.5 A tender from JV shall be considered only where permissible as per the tender conditions. 

17.6 The Railway will not be bound by any change of power of attorney or in the composition of the firm made 
subsequent to the submission of tender. Railway may, however, recognize such power of attorney and 
changes after obtaining proper legal advice, the cost of which will be chargeable to the Contractor. 

18. Power of Attorney –  

The tenderer whether sole proprietor / a company or a partnership firm / registered society / registered 
trust / HUF / LLP etc if they want to act through agent or individual partner(s), should submit along with the 

tender, a copy of power of attorney duly stamped on Rs.500/- Stamp Papers and authenticated by a 
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Notary Public or by Magistrate in favour of the specific person whether he/they be partner(s) of the firm 
or any other person, specifically authorizing him/them to sign the tender, submit the tender and further 
to deal with the Tender/ Contract up to the stage of signing the agreement except in case where such specific 
person is authorized for above purposes through a provision made in the partnership deed / Memorandum 
of Understanding / Article of Association /Board resolution, failing which tender shall be summarily 
rejected. 

A separate power of attorney duly stamped and authenticated by a Notary Public or by Magistrate in favour 

of the specific person whether he/they be partner(s) of the firm or any other person, shall be submitted after 

award of work, specifically authorizing him/them to deal with all other contractual activities subsequent to 

signing of agreement, if required. 

 Note: A Power of Attorney executed and issued overseas, the document will also have to be legalized by the Indian 
Embassy and notarized in the jurisdiction where the Power of Attorney is being issued. However, the Power of 
Attorney provided by Bidders from countries that have signed the Hague Legislation Convention 1961 are not 
required to be legalized by the Indian Embassy if it carries a conforming Appostille certificate 

19.  Employment/Partnership etc. of Retired Railway Employees: 

(a) Should a tenderer 

(i) be a retired Engineer of the gazetted rank or any other gazetted officer working before his 

retirement, whether in the executive or administrative capacity or whether holding a pensionable 

post or not, in the Engineering or any other department of any of the railways owned and 
administered by the President of India for the time being, OR 
 (ii) being partnership firm / joint venture (JV) / registered society / registered trust etc have as one 
of its partners/members a retired Engineer of the gazetted rank or any other gazetted officer 
working before his retirement, OR 
(iii) being an incorporated company have any such retired Engineer of the gazetted rank or any 
other gazetted officer working before his retirement as one of its directors 
 

AND 

in case where such Engineer or officer had not retired from government service at least 1 year prior 

to the date of submission of the tender 

          THEN 

the tenderer will give full information as to the date of retirement of such Engineer or gazetted officer 
from the said service and as to whether permission for taking such contract, or if the Contractor be a 
partnership firm or an incorporated company, to become a partner or director as the case may be, has 
been obtained by the tenderer or the Engineer or officer, as the case may be from the President of India 
or any officer, duly authorized by him in this behalf, shall be clearly stated in writing at the time of 
submitting the tender. 

(b) In case, upon successful award of contract, should a tenderer depute for execution of the works under 

or to deal matters related with this contract, any retired Engineer of gazette rank or retired gazetted 

officer working before his retirement in the Engineering or any other department of any of the 
railways owned and administered by the President of India for the time being, and now in his 
employment, then the tenderer will ensure that retired Engineer or retired gazetted officer had retired 
from government service at least 1 year prior to the date of his employment with tenderer and in case 
he had retired from service within a year then he possesses   the requisite permission from the 
President of India or any officer, duly authorized by him in this behalf, to get associated with the 
tenderer. 

(c) Should a tenderer or Contractor being an individual, have member(s) of his family or in the case of 
partnership firm/ company / joint venture (JV) / registered society / registered trust etc. one or more 
of his partner(s)/shareholder(s) or member(s) of the family of partner(s)/shareholder(s) having share 
of more than 1%in the tendering entity employed in gazetted capacity in the Engineering or any other 
department of the railway, then the tenderer at the time of submission of tender, will inform the 
authority inviting tenders the details of such persons. 
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Note: -If information as required as per 16.a), b), c) above has not been furnished, contract is liable to be 

dealt in accordance with provision of clause 62 of the Standard General Condition of contract. 

20. Participation of Joint Venture (JV) in Works Tender: 

 As per GCC (latest). 

21. Participation of Partnership Firms in works tenders: 

 

21.1 The Partnership Firms participating in the tender should be legally valid under the provisions of the Indian 
Partnership Act. 

21.2 The partnership firm should have been in existence or should have been formed prior to submission of 
tender. Partnership firm should have either been registered with the Registrar or the partnership deed 
should have been notarized as per the Indian Partnership Act, prior to submission of tender. 

21.3 Separate identity / name should be given to the partnership firm. The partnership firm should have PAN / 
TAN number in its own name and PAN / TAN number in the name of any of the constituent partners shall 
not be considered. The valid constituents of the firm shall be called partners. 

21.4 Once the tender has been submitted, the constitution of the firm shall not normally be allowed to be 
modified / altered / terminated during the validity of the tender as well as the currency of the contract 
except when modification becomes inevitable due to succession laws etc., in which case prior 
permission should be taken from Railway and in any case the minimum eligibility criteria should not 
get vitiated. The re-constitution of firm in such cases should be followed by a notary certified 
Supplementary Deed. The approval for change of constitution of the firm, in any case, shall be at the sole 
discretion of the Railways and the tenderer shall have no claims what-so-ever. Any change in the 
constitution of Partnership firm after submission of tender shall be with the consent of all partners and 
with the signatures of all partners as that in the Partnership Deed. Failure to observe this requirement shall 
render the offer invalid and full Bid Security shall be forfeited. 

 If any Partner/s withdraws from the firm after submission of the tender and before the award 
of the contract, the offer shall be rejected and Bid Security of the tenderer will be forfeited. If any new 
partner joins the firm after submission of tender but prior to award of contract, his / her credentials shall 
not qualify for consideration towards eligibility criteria either individually or in proportion to his share in 
the previous firm. In case the tenderer fails to inform Railway beforehand about any such changes / 
modification in the constitution which is inevitable due to succession laws etc. and the contract is 
awarded to such firm, then it will be considered a breach of the contract conditions liable for 
determination of the contract under Clause 62 of the Standard General Conditions of Contract. 

21.5 A partner of the firm shall not be permitted to participate either in his individual capacity or as a partner of 
any other firm in the same tender. 

21.6 The tender form shall be submitted only in the name of partnership firm. The Bid Security shall be submitted 
by partnership firm. The Bid Security submitted in the name of any individual partner or in the name of 
authorized partner (s) shall not be considered. 

21.7 On issue of Letter of Acceptance (LOA) to the partnership firm, all the guarantees like Performance Guarantee, 
Guarantee for various Advances to the Contractor shall be submitted only in the name of the partnership firm 
and no splitting of guarantees among the partners shall be acceptable. 

21.8 On issue of Letter of Acceptance (LOA), contract agreement with partnership firm shall be executed in the 
name of the firm only and not in the name of any individual partner. 

21.9 In case the Letter of Acceptance (LOA) is issued to a partnership firm, the following undertakings shall be 
furnished by all the partners through a notarized affidavit, before signing of contract agreement. 

(a) Joint and several liabilities: 

 The partners of the firm to which the Letter of Acceptance (LOA) is issued, shall be jointly and severally liable 
to the Railway for execution of the contract in accordance with General and Special Conditions of the Contract. 
The partners shall also be liable jointly and severally for the loss, damages caused to the Railway during the 
course of execution of the contract or due to non- execution of the contract or part thereof. 
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(b) Duration of the partnership deed and partnership firm agreement: 

 The partnership deed/partnership firm agreement shall normally not be modified/altered/ terminated 
during the currency of contract and the maintenance period after the work is completed as contemplated in 
the conditions of the contract. Any change carried out by partners in the constitution of the firm without 
permission of Railway, shall constitute a breach of the contract, liable for determination of the contract under 
Clause 62 of the Standard General Conditions of Contract. 

(c) Governing laws: The partnership firm agreement shall in all respect be governed by and interpreted in 
accordance with the Indian laws. 

(d) No partner of the firm shall have the right to assign or transfer the interest right or liability in the contract 
without the written consent of the other partner/s and that of the Railway. 

21.10 The tenderer shall clearly specify that the tender is submitted on behalf of a partnership firm.  

  The following documents shall be submitted by the partnership firm, with the tender: 

(i) A notarized copy of the Partnership Deed or a copy of the Partnership deed registered with the 
Registrar. 

(ii) A notarized or registered copy of Power of Attorney in favour of the individual to tender for the work, 
sign the agreement etc. and create liability against the firm. 

(iii) An undertaking by all partners of the partnership firm that they are not blacklisted or debarred by 
Railways or any other Ministry / Department of the Govt. of India from participation in tenders / 
contracts as on the date of submission of bids, either in their individual capacity or in any firm/LLP in 
which they were / are partners/members. Any Concealment / wrong information in regard to above 
shall make the bid ineligible or the contract shall be determined under Clause 62 of the Standard 
General Conditions of Contract. 

(iv) All other documents in terms of Para 10 of the Tender Form (Second Sheet) GCC April 2022. 

21.11 Evaluation of eligibility of a partnership firm: 

 Technical and financial eligibility of the firm shall be adjudged based on satisfactory fulfillment of the 
eligibility criteria laid down in Para 10 of the Tender Form (Second Sheet) of GCC April 2022. 

21.12 If any partner(s) of a partnership firm expires after the submission of its tender or after the acceptance of 
its tender, the Railway shall deem such tender as cancelled/contract as terminated under clause 61 of the 
Standard General Conditions of Contract, unless the firm retains its character as per partnership 
agreement. If a sole proprietor expires after the submission of tender or after the acceptance of tender, the 
Railway shall deem such tender as cancelled / contract as terminated under clause 61 of the Standard 
General Conditions of Contract. 

22. Acceptance of tender:  

22.1 Successful Tenderer shall be issued “Letter of Acceptance”. The President of Union of India is not bound to 
accept the lowest/ any tender or to assign any reason for doing so. The purchaser reserves the right to accept 
only part items of schedule or all items. 

22.2  Railway reserves the right to accept or reject any offer, split the work between two or more tenderers or 
reduce the scope of the work without assigning any reason.  

22.3  The successful tenderer shall be required to execute the agreement with President of India acting through 
the Purchaser for carrying out the work according to the general/ special conditions of contract, tender 
document and specification for works and materials.  

22.4  Successful tenderer shall have to submit original power of Attorney, Partnership deed in case of partnership 
firm and Power of Attorney and memorandum and Articles of Association in case of Limited Companies. 

23. Deviations: 

 Tenderer should offer para wise / part wise / clause wise/chapter wise confirmation / commitment 
along with the offer clearly indicating the deviation if any with justification to the technical 
specifications and other conditions specified in the General Conditions of Contract of the contract of 
Engineering department of Western Railway. 
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24. Price Variation Clause (PVC):  

Applicability: Price Variation Clause (PVC) shall be applicable only in tender having advertised 
value above Rs.2 Crore and having completion period above 12 months. Provided further that, 
in a contract where PVC is applicable, following shall be outside the purview of price 
adjustments (i.e. shall be excluded from the gross value of the work for the purpose of price 
variation): 

Materials supplied by Railway to the Contractors, either free or at fixed rate; 

Any extra item(s) included in subsequent variation falling outside the purview of the Bill(s) of 
Quantities of tender, under clause 39. (1)(b) of these Standard General Conditions, unless 
applicability of PVC and ‘Base Month’ has been specially agreed, while fixing the rates of such 
extra item(s).    

25. General Condition of Contract: 

 Unless otherwise specified in the tender document and SCC, the contract shall be governed by Indian Railway 
Standard General condition of Contract April 2022 with latest amendments”. Same can be downloaded from web 
site www.indianrailways.gov.in/railwayboard>>”About Indian Railways”>>”Railway Board 
directorates”>>”Civil Engineering”>>”policy Matters”>>IR General Condition of contract, April 2022”. 

26. Addresses: - 

 As specified in the “Preamble”. 

http://www.indianrailways.gov.in/railwayboard
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STANDARD GENERAL CONDITIONS OF CONTRACT 

1. General: 

1.1 The contract shall be governed by Indian Railway Standard General conditions of Contract (GCC) July 2020 
(with latest amendment if any) and Special Condition of Contract (SCC) given below. The following special 
conditions shall supplement and be read in conjunction together with above General conditions of Contract 
(GCC)(with latest amendment if any), General/technical specifications, schedule of quantities, explanatory 
notes, drawings and any other document forming part of this tender. 

1.2 Work under this contract shall be executed as given in this tender document and as required at site whether 
specifically shown or not. The Contractor shall carry out and complete the work under this contract in every 
respect in conformity with the contract documents, as per directions of and to the satisfaction of the 
Purchasers' Representative. 

1.3 Interpretation 

In all matters of clarifications, dispute of interpretation, the decision of the engineer in- charge of the 
work, shall be final and binding. 

2. Scope of Work 

2.1 Scope of work under this contract shall include provisions as specified in schedule of work, specifications, 
GCC, SCC and other documents comprising of tender document but not restricted to. 

2.2 The contractor shall include the supply of entire materials in accordance with specification and the 
whole of the work necessary for the complete installation as set down in this specification and with the 
accompanying schedules and drawings. Materials and components not specifically stated in the 
specifications and/or bill of materials or noted on the drawings (or anywhere in the tender document) 
but which are necessary for satisfactory installation /commissioning and operation of the system shall 
be deemed to have been included in the scope of work. 

3. Intent of Specifications 

3.1 Technical specifications forming a part of this contract are intended to cover work referred herein 
enclosed. It is not the intent to specify completely herein all aspects of design, constructional features 
of equipment and details of the work to be carried out, but nevertheless the intent of the specification 
is to ensure that the equipment and work shall conform in all respects to the relevant Bureau of Indian 
Standard Specifications, Codes of Practice, Indian Electricity Act, Indian Electricity Rules and other 
Statutory Regulations as may be applicable and to high standards of engineering, design and 
workmanship. The equipment and work shall perform in continuous operation in a manner acceptable 
to the Purchaser’s Representative who will interpret the meaning of the specifications and drawings 
and shall have the right to reject or accept any equipment or work, which in their assessment is not 
complete to meet the requirements of this specification and/or applicable Codes and Standards. Any 
item specially mentioned or not in the scope of work, but required to complete the work shall be deemed 
to be in the scope as per approved design, drawing & specification. 

3.2 The work shall conform to all provisions of the relevant Government Legislation, Regulations and Bye- 
laws of the Central/Local Authorities and of any State Electricity Boards/Companies to whose system the 
installation is proposed to be connected. The Contractor shall arrange to give all necessary notices 
required under the said Acts, Regulations and/or Bye- laws. 

3.3 The contractor shall examine the installations' specifications, drawings & schedule of quantities for 
feasibility & safety and may suggest or ask for change required if any to provide satisfactory & safe 
services of the equipment designated for the station but the decision of the engineer in-charge of the work 
shall be final and binding. 

4. Specifications And Schedules 

4.1 The Technical specifications and schedule of quantities & rates shall be considered as part of this 
contract and any work or materials shown in schedule and not called for in the specifications or vice 
versa, shall be executed as if specifically called for in both. The drawings if any are for the guidance of the 
contractor. Exact locations, distances and levels will be governed by the site conditions. 
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4.2 The quantities indicated in Schedule are approximate. The successful tenderer will place the order for 
materials only after carrying out survey jointly with railways as per site requirement. 

4.3 Special conditions of contract (SCC) shall be read in conjunction with the general conditions of the 
contract, technical specifications, schedule of quantities, drawings and any other document forming part 
of this tender/contract. For any discrepancy between the general conditions and special conditions, 
provisions of special conditions shall prevail. For any discrepancy between technical specifications and 
schedule of quantities, the provisions of schedule of quantities shall prevail. The decision of the Engineer 
in-charge of the work shall be final and binding in the regard. 

4.4 Wherever it is mentioned in the specifications that the Contractor shall perform certain work or provide 
certain facilities, it is understood that the Contractor shall do so at his own cost. 
Contractor shall get the arranged material inspected/tested as required before use and shall not move/ 
dispose off the material so arranged without the written permission of authorized representative of 
Purchaser 

5. Site Working Conditions 

5.1 Tenderers, if they so desire, can, before submitting the tender, inspect the site of the work after 
obtaining prior approval from Purchasers' Representative in order to familiarize themselves of the 
conditions of work prevailing at site as also quantum of statutory levies (taxes, duties etc.) applicable. 
No extra claim on account of lack of such knowledge shall be entertained after award of contract. 

All equipments and works covered under this contract shall be capable of operating continuously at 
optimum efficiency and deliver rated output under extreme conditions prevailing at site throughout the 
year. 

5.2 Contractor shall make all arrangements of power distribution and lighting etc at site as required 
for night working if any. 

5.3 Work Under Power Block 

Where the work is required to be carried out in Power Block, the contractor or his authorized supervisor/ 
representative shall before commencement of work, arrange all man and material at site well in advance 
and ask & obtain Power block/ permit to work near charged OHE from authorized representative of 
purchaser, who will discharge and earth the line for working staff. 

5.4 The Contractor is required to flexibly plan activity and mobilize staff so as to complete the planned 
activity during available power/traffic block. It may be noted that contractor is liable for penalty on 
overshooting of such power/traffic block affecting train punctuality or any inconvenience to Railways 
as deemed fit in the opinion of the engineer and may be recovered from dues payable to the contractor. 

6. Materials And Equipment  

6.1 Procurement of Material - All materials and equipment shall be new and of the approved make and 
design and as per schedule of quantities. Contractor shall identify the sources and order for the approved 
make of material only and shall progressively forward the copy of order placed and test certificates of the 
material to the Engineer/Purchaser’s Representative. 

6.2 Approved Make - The Contractor shall arrange to provide all equipment/ accessories as required for the 
work as per the approved list of the makes as specified in the specifications, unless the change is approved 
by the Engineer, in case of nonavailability or better substitute in writing. Where the list of approved is not 
available, the makes of items shall be approved by the engineer. 

6.3 Inspection of Material (as applicable) - Inspection of the materials will be carried out by the Authorized 
Railway representative at site after dispatch, or at the Manufacturer’s premises prior to dispatch in presence 
of Contractor’s representative. All the materials/equipment to be supplied shall conform to the relevant 
specification only. 

6.4 Mobilization of material & resources - The contractor is required to mobilize all the material, resources 
and manpower as per the completion period and the agreed schedule with the engineer.  

6.5 Account of released material - All released materials/ unused materials should be handed over to the 
engineer's representative at the nominated depot/ place as directed by the engineer. 
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7. Contractors’ organization  

Contractor shall employ only qualified technical staff (having Degree or Diploma in Electrical 
Engineering) to supervise and carry out the work and maintain an all time team at its headquarter 
office for prompt liason. Necessary details as asked in formats be furnished regarding electrical team 
proposed for the work with details of. Name of Supervisors/ Employees shall be furnished and got 
approved from the Engineer; any changes in the staff shall also be similarly advised. Tenderer shall 
have equipment, machines, materials and labour and infrastructure shall be available to execute the 
work. 

8. Co-ordination of work at site 

The Contractor shall work in co-ordination and co- operation with other agencies at site and shall 
arrange to execute work as per site conditions. Any hold up shall be the responsibility of the Contractor 
and shall make him liable for damages as may be considered and levied by the Engineer. 

9. Execution Co-Relation and Intent of Contract Documents: The contract documents shall be signed in 
triplicate by the Railway and the Contractor. The contract documents are complementary and  what is called 
for by anyone shall be as binding as if called for by all, the intention of the documents is to include all labour 
and materials, equipments and transportation necessary for proper execution of work. Materials or works 
not covered by or properly inferable from any heading or class of the specifications shall not be supplied by 
the Railway to the Contractors unless distinctly specified in the contract documents. Materials or works 
described in words which so applied have a well-known technical or trade meaning, shall be held to refer to 
such recognized standards. 

10. Law Governing the Contract: The contract shall be governed by the law for the time being in force in the 
Republic of India. 

11. Communications to be in Writing: All notices, communications, reference and complaints made by the 
Railway or the Engineer or the Engineer's Representative or the Contractor inter-se concerning the works 
shall be in writing or e-mail on registered e-mail IDs i.e. the e mail id provided for correspondence in the 
contract agreement, otherwise email id registered with IREPS and no notice, communication, reference or 
complaint not in writing or through e-mail, shall be recognized. 

12. Service of Notices on Contractors: The Contractor shall furnish to the Engineer the name, designation and 
address of his authorized agent and all complaints, notices, communications and references shall be deemed 
to have been duly given to the Contractor, if delivered to the Contractor or his authorized agent or left at or 
posted to the address so given and shall be deemed to have been so given in the case of posting on day on 
which they would have reached such address in the ordinary course of post/ e-mail or on the day on which 
they were so delivered or left. In the case of contract by partners, any change in the constitution of the firm 
shall be forthwith notified by the Contractor to the Engineer. 

13. Assignment or Subletting of Contract: The Contractor shall not assign or sublet the contract or any part 
thereof or allow any person to become interested therein in any manner whatsoever without the special 
permission in writing of the Chief Engineer, save as provided below. Any breach of this condition shall entitle 
the Railway to rescind the contract under Clause 62 of these Conditions and also render the Contractor liable 
for payment to the Railway in respect of any loss or damage arising or ensuing from such cancellation; 
provided always that execution of the details of the work by petty Contractor under the direct and personal 
supervision of the Contractor or his agent shall not be deemed to be sub-letting under this clause. 

The permitted subcontracting of work by the Contractor shall not establish any contractual relationship 
between the sub-contractor and the Railway and shall not relieve the Contractor of any responsibility under 
the Contract. 
 
The Contractor shall not sub-contract the Works comprising more than 40% (forty percent) of the Contract 
Price and shall carry out Works for at least 60% (sixty percent) of the total Contract Prize directly under its 
own supervision and through its own personnel. The Parties expressly agree that for the purposes of 
computing the value of sub-contracts under this Clause 3.2.1, the Contract Price shall exclude any sub-
contract for the procurement of goods and equipment like (rails, sleepers and track fittings, signaling and 
telecommunication & Power supply equipment). The Parties agree that all obligations and liabilities under 
this Agreement for the entire Railway Project shall at all time remain with the Contractor. {The Parties 
agree that works equal to at least 30% (thirty percent) of the Contract Price shall be discharged solely by 
the Lead Member.} $ 
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Procurement of material, hire of equipment or engagement of labour by prime contractor or procuring 
entity will not mean sub-contracting. 
 
$ May be deleted if the Contractor is not a Consortium/Joint Venture.  

           (Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi,  
          Dated 13.03.2026). 

    
14. Assistance by Railway for the Stores to be obtained by the Contractor:  

14.1 Owing to difficulty in obtaining certain materials (including Tools & Plant) in the market, the Railway may 
have agreed without any liability therefore to endeavour to obtain or assist the Contractor in obtaining the 
required quantities of such materials as may be specified in the Tender. In the event of delay or failure in 
obtaining the required quantities of the aforesaid material, the Contractor shall not be deemed absolved of 
his own responsibility and shall keep in touch with the day to day position regarding their availability and 
accordingly adjust progress of works including employment of labour and the Railway shall not in any way 
be liable for the supply of materials or for the non-supply thereof for any reasons whatsoever nor for any 
loss or damage arising in consequence of such delay or non-supply. 

14.2 During execution of work, if a contractor is suffering from delay in supply of material due to 
unavailability of that material or any other genuine reason at his end and the exigency of work is in the 
interest of Railways, then that particular material can be spared to the contractor on loan by Railways 
(Subjected to availability of that particular material with Railways). Such material being issued to 
contractor by Railways will be returned by the contractor to Railways in due coursein due course 

15. Railway Passes: No free railway passes shall be issued by the Railway to the Contractor or any of his 
employee/worker. 

16. Representation on Works: The Contractor shall, when he is not personally present on the site of the works 
place, keep a responsible agent at the works during working hours who shall on receiving reasonable notice, 
present himself to the Engineer and orders given by the Engineer or the Engineer's representative to the 
agent shall be deemed to have the same force as if they had been given to the Contractor. Before absenting 
himself, the Contractor shall furnish the name and address of his agent for the purpose of this clause and 
failure on the part of the Contractor to comply with this provision at any time will entitle the Railway to 
rescind the contract under Clause 62 of these Conditions. 

17. Excavated Material: The Contractor shall not sell or otherwise dispose of or remove except for the purpose 
of this contract, the sand, stone, clay ballast, earth, trees, rock or other substances or materials which may be 
obtained from any excavation made for the purpose of the works or any building or produced upon the site 
at the time of delivery of the possession thereof but all the substances, materials, buildings and produce shall 
be the property of the Railway provided that the Contractor may, with the permission of the Engineer, use the 
same for the purpose of the works either free of cost or pay the cost of the same at such rates as may be 
determined by the Engineer. 

18. Indemnity by Contractors: The Contractor shall indemnify and save harmless the Railway       from and 
against all actions, suit, proceedings, losses, costs, damages, charges, claims and demands of every nature 
and description brought or recovered against the Railways by reason of any act or omission of the Contractor, 
his agents or employees, in the execution of the works or in his guarding of the same. All sums payable by 
way of compensation under any of these conditions shall be considered as reasonable compensation to be 
applied to the actual loss or damage sustained, and whether or not any damage shall have been sustained. 

19. Extension of Time in Contracts:  

Subject to any requirement in the contract as to completion of any portion or portions of the works before 
completion of the whole, the Contractor shall fully and         finally complete the whole of the works comprised 
in the contract (with such modifications as may be directed under conditions of this contract) by the date 
entered in the contract or extended date in terms of the clause 17A & 17B of GCC and refer to advance 
Correction Slip no.1, Letter No. 2022/CE-1/CT/GCC-2022/Policy New Delhi Dated 14/07/2022. 
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20. Illegal Gratification: Procuring authorities as well as bidders, contractors and consultants should 
observe the highest standard of ethics and should not indulge in the following prohibited practices, 
either directly or indirectly, at any stage during the procurement process or during execution of 
resultant contracts: 

i) “Corrupt practice”: making offers, solicitation or acceptance of bribe, rewards or gifts or any 
material benefit, in exchange for an unfair advantage in the procurement process or to otherwise 
influence the procurement process or contract execution. 
 

ii) “Fraudulent practice”: any omission or misrepresentation that may mislead or misrepresentation 
that may mislead or attempt to mislead so that financial or other benefits may be obtained or an 
obligation avoided. This includes making false declaration or providing false information for 
participation in a tender process or to secure a contract or in execution of the contract; 
 

iii) “Anti-competitive practice”: any collusion, bid rigging or anti-competitive arrangement, or any 
other practice coming under the purview of The Competition Act, 2002, between two or more 
bidders, with or without the knowledge of the procuring entity, that may impair the transparency, 
fairness and the progress of the procurement process or to establish bid prices at artificial, non-
competitive levels; 
 

iv) “Coercive practice”: any coercion or any threat to impair or harm, directly or indirectly, any party 
or its property to influence the procurement process or affect the execution of a contract; 
 

v) “Conflict of interest” (COI): any personal, financial, or business relationship between the bidder and 
any personnel of the procuring entity who are directly or indirectly related to the procurement or 
execution process of the contract, which can affect the decision of the procuring entity directly or 
indirectly; 
 

vi) “Undue Advantage”: improper use of information obtained by the bidder from the procuring entity 
with an intent to gain an unfair advantage in the procurement process for personal gain. This also 
includes if the bidder (or his allied firm) provided services for the need assessment/procurement 
planning of the tender process in which he is participating; 
 

vii) “Obstructive practice”: materially impede the procuring entity’s investigation of a procurement 
process either by deliberately destroying, falsifying, altering; or by concealing of evidence material 
to the investigation; or by making false statements or by threatening, harassing or intimidating any 
party to prevent it from disclosing its knowledge of matters relevant to such investigation or from 
pursuing the investigation; or by impeding the procuring entity’s rights of audit or access to 
information; 

              (Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi,  
             Dated 13.03.2026). 

 
21.   Punitive Provisions: 

  Without prejudice to and in addition to the rights of the procuring entity to other penal provisions as     
  per the bid documents or contract, if the procuring entity comes to a conclusion that a (prospective)      
  bidder/contractor directly or through an agent, has violated this code of integrity in competing for  
  the contract or in executing a contract, the procuring entity may take appropriate measures including  
  one or more of the following: 
i) If his bids are under consideration in any procurement 

a) Forfeiture or encashment of bid security; 
b) Calling off of any pre-contract negotiations; and  
c) Rejection and exclusion of the bidder from the procurement process 

 
ii)  If a contract has already been awarded 
a) Cancellation of the relevant contract and recovery of compensation for loss incurred by the 

procuring entity; 
b) Forfeiture or encashment of any other security or bond relating to the procurement; 
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c) Recovery of payments including advance payments, if any, made by the procuring entity along with 
interest thereon at the prevailing rate; 
  

iii) Provisions in addition to above: 
a) Removal from the list of enlisted contractors and banning/debarment of the bidder from 

participation in future procurements of the procuring entity for a period not less than one year; 
b) In case of anti-competitive practices,  information for further processing may be filed under a 

signature of the Joint Secretary level officer, with the Competition Commission of India; 
c) Initiation of suitable disciplinary or criminal proceedings against any individual or staff found 

responsible. 

Any question or dispute as to the commission of any such offence or compensation payable to the 
Railway under this Clause shall be settled by the General Manager of the Railway, in such a manner as 
he shall consider fit & sufficient and his decision shall be final & conclusive. 

       (Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi,  
       Dated 13.03.2026).       

22.   Compliance to Engineer’s Instructions: The Engineer shall direct the sequence in which the several parts of the    
  works shall be executed and the Contractor shall execute without delay all orders given by the Engineer from time  

  to time; but the Contractor shall not be relieved thereby from responsibility for the due performance of the works in  

  all respects. 
23. Alterations to be Authorized: No alterations in or additions to or omissions or abandonment of any part of the 

works shall be deemed authorised, except under written instructions from the Engineer. 

24. Extra Works: Should works over and above those included in the contract require to be executed at the site, the 

Contractor shall have no right to be entrusted with the execution of such works which may be carried out by another 

Contractor or Contractors or by other means at the option of the Railway. 

25. Working during Night: The Contractor shall not carry out any work between sun-set and sun-rise without 

the previous permission of the Engineer. However, if the Engineer is satisfied that the work is not likely 

to be completed in time except by resorting to night work, he may order the same without confirming any 

right on the Contractor for claiming any extra payment for the same. 

26. Damage to Railway Property or Private Life and Property: The Contractor shall be responsible for all 

risk to the work and for trespass and shall make good at his own expense all loss or damage whether to 

the works themselves or to any other property of the Railway or the lives, persons or property of others 

from whatsoever cause in connection with the works until they are taken over by the Railway, although 

all reasonable and proper precautions may have been taken by the Contractor. In case the Railway shall be 

called upon to make good any costs, loss or damages, or to pay any compensation, including that payable 

under the provisions of the Workmen's Compensation Act or any statutory amendments thereof to any 

person or persons sustaining damages as aforesaid by reason of any act, or any negligence or omissions on 

the part of the Contractor; the amount of any costs or charges including costs and charges in connection 

with legal proceedings, which the Railway may incur in reference thereto, shall be charged to the 

Contractor. The Railway shall have the power and right to pay or to defend or compromise any claim of threatened 

legal proceedings or in anticipation of legal proceedings being instituted consequent on the action or default of the 

Contractor, to take such steps as may be considered necessary or desirable to ward off or mitigate the effect of such 

proceedings, charging to Contractor, as aforesaid; any sum or sums of money which may be paid and any expenses 

whether for reinstatement or otherwise which may be incurred and the propriety of any such payment, defence or 

compromise, and the incurring of any such expenses shall not be called in question by the Contractor. 

27. Provision of Efficient and Competent Staff at Work Sites by the Contractor: 

27.1 The Contractor shall place and keep on the works at all times efficient and competent staff to give the 

necessary directions to his workmen and to see that they execute their work in sound & proper manner and 

shall employ only such supervisors, workmen & labourers in or about the execution of any of these works 

as are careful and skilled in the various trades. 

27.2 The Contractor shall at once remove from the works any agents, permitted sub-contractor, supervisor, 

workman or labourer who shall be objected to by the Engineer and if and whenever required by the 
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Engineer, he shall submit a correct return showing the names of all staff and workmen employed by him. 

27.3 In the event of the Engineer being of the opinion that the Contractor is not employing on the works a 

sufficient number of staff and workmen as is necessary for proper completion of the works within the time 
prescribed, the Contractor shall forthwith on receiving intimation to this effect deploy the additional 
number of staff and labour as specified by the Engineer within seven days of being so required and failure on 
the part of the Contractor to comply with such instructions will entitle the Railway to rescind the contract 
under Clause 62 of these conditions. 

28. Workmanship & Quality of work 

28.1 The contractor is responsible for execution of contract as a whole in accordance with conditions of 
contract. 

28.2 Good workmanship is an essential prerequisite to be complied for this work. Skilled workers under 
competent supervision shall carry out entire work in the most workmanlike manner by skilled workers 
under competent supervision. 

28.3 In the event the Engineer or his representative finding the work being carried out in a defective or in an 
inefficient manner or at a slow rate, the decision of which shall be in the sole discretion of the Purchaser, 
he may give 7 days’ written notice, calling upon the Contractor to remove the defects. If the contractor 
fails to complete with such directions, the contract shall be terminated followed by 48 hours’ notice, a 
final termination notice will be issued and the security deposit will be forfeited in whole as liquidated 
damages. 

28.4 In connection with this work, whenever any modification to existing main line OHE is involved, the 
height of contact & catenary wire, stagger, SED parameters of OHE of each structure, overlaps, turnouts& 
crossovers termination etc. should be jointly measured before and after execution of each work and 
should be maintained identical. If any alteration in height/stagger is required, it should be done with the 
approval of supervisor/site incharge. 

28.5 Removal of Improper Work and Materials: The Engineer or the Engineer's Representative shall be 

entitled to order from time to time: 

(a) The removal from the site, within the time specified in the order, of any materials which in his opinion 

are not in accordance with the specifications or drawings. 

(b) The substitution of proper and suitable materials, and 

(c) the removal and proper re-execution, notwithstanding any previous tests thereof or on account 

payments therefor, of any work which in respect of materials or workmanship is not in his opinion in 

accordance with the specifications and in case of default on the part of the Contractor in carrying out 

such order, the Railway shall be entitled to rescind the contract under Clause 62 of these conditions. 

(d) The provision of Construction and Demolition Waste Management Rule 2016 issued by Ministry of 

Environment Forest and Climate Change dated 29.03.2016 and published in the Gazette of India, Part 

– II, Section -3, Sub-section (ii) are binding upon the Contractor. Contractor shall implement these 

provisions at worksites, for which no extra payment will be payable 

29. Facilities for Inspection: The Contractor shall afford the Engineer and the Engineer's Representative every 
facility for entering in and upon every portion of the work at all hours for the purpose of inspection or 
otherwise and shall provide all labour, materials, planks, ladders, pumps, appliances and things of every kind 
required for the purpose and the Engineer and the Engineer's Representative shall at all times have free 
access to every part of the works and to all places at which materials for the works are stored or being 
prepared. 

30. Examination of Work before Covering Up: The Contractor shall give 7 days’ notice to the Engineer or the 

Engineer's Representative whenever any work or materials are intended to be covered up in the earth, in 

bodies or walls or otherwise to be placed beyond the reach of measurements in order that the work may be 

inspected or that correct dimensions may be taken before being so covered, placed beyond the reach of 

measurement in default whereof, the same shall at the option of the Engineer or the Engineer's 
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Representative be uncovered and measured at the Contractor's expense or no allowance shall be made for 

such work or materials. 

31. Contractor to Supply Water for Works: Unless otherwise provided in the Contract, the Contractor shall be 
responsible for the arrangements to obtain supply of water necessary for the works. 

32. Water Supply from Railway System: The Railway may supply to the Contractor part or whole of the 
quantity of the water required for the execution of works from the Railway's existing water supply system at or 

near the site of works on specified terms and conditions and at such charges as shall be determined by the Railway 

and payable by the Contractor, provided that the Contractor shall arrange, at his own expense, to effect the 

connections and lay additional pipelines and accessories on the site and that the Contractor shall not be entitled to 

any compensation for interruption of failure of the water supply. 

33. Contractor to Arrange Supply of Electric Power for Works: Unless otherwise provided in the contract, 

the Contractor shall be responsible for arrangements to obtain supply of Electric Power for the works. 

34. Electric Supply from the Railway System: The Railway may supply to the Contractor part or whole of the electric 

power wherever available and possible, required for execution of works from the Railway's existing electric supply 

systems at or near the site of works on specified terms and conditions and such charges as shall be determined by 

the Railway and payable by the Contractor provided the cost of arranging necessary connections to the Railway's 

Electric Supply systems and laying of underground/overhead conductor, circuit protection, electric power meters, 

transmission structure, shall be borne by the Contractor and that the Contractor shall not be entitled to any 

compensation for interruption or failure of the Electric supply system. 

35. Precaution During Progress of Works: During the execution of works, unless otherwise specified, the Contractor 

shall at his own cost provide the materials for and execute all shoring, timbering and strutting works as is necessary 

for the stability and safety of all structures, excavations and works and shall ensure that no damage, injury or loss is 

caused or likely to be caused to any person or property. 

36. Roads and Water Courses: Existing roads or water courses shall not be blocked cut through, altered, diverted or 

obstructed in any way by the Contractor, except with the permission of the Engineer. All compensations claimed 

for any unauthorized closure, cutting through, alteration, diversion or obstruction to such roads or water courses by 

the Contractor or his agent or his staff shall be recoverable from the Contractor’s bills/Security Deposit or any other 

dues of Contractor with the Government of India. 

37. Provision of Access to Premises: During progress of work in any street or thoroughfare, the Contractor shall make 

adequate provision for the passage of traffic, for securing safe access to all premises approached from such street or 

thoroughfare and for any drainage, water supply or means of lighting which may be interrupted by reasons of the 

execution of the works and shall react and maintain at his own cost barriers, lights and other safeguards as prescribed 

by the Engineer, for the regulation of the traffic, and provide watchmen necessary to prevent accidents. The works 

shall in such cases be executed night and day, if so ordered by the Engineer and with such vigour so that the traffic 

way be impeded for as short a time as possible. 

38. Safety of Public: The Contractor shall be responsible to take all precautions to ensure the safety of the public 

whether on public or railway property and shall post such look out men as may, in the opinion of the Engineer, be 

required to comply with regulations appertaining to the work. Contractor shall ensure placement of barricading / 

partitions at the place of work to ensure safety of habitants of adjacent area, failing which Engineer may advise 

stoppage of work as per his discretion. 

39. Display Board: The Contractor shall be responsible for displaying the details of works i.e. name of work, 

approximate cost, expected date of completion, name and address of the Contractor and address of Engineer on a 

proper steel Board of size not less than 1m x 1m. 

40. Rates for Items of Works: 

The rates, entered in the accepted Bill(s) of Quantities of the Contract are intended to provide for works 

duly and properly completed in accordance with the General and Special (if any) Conditions of the Contract 

and the Specifications and drawings together with such enlargements, extensions, diminutions, reductions, 

alterations or additions as may be ordered in terms of Clause 42 of these conditions and without prejudice 

to the generality thereof and shall be deemed to include and cover superintendence and labour, supply, 

including full freight of materials, stores, patterns, profiles, moulds, fittings, centerings, scaffolding, 

shoring props, timber, machinery, barracks, tackle, roads, pegs, posts, tools and all apparatus and plant 

required on the works, except such tools, plant or materials as may be specified in the contract to be 
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supplied to the Contractor by the Railway, the erection, maintenance and removal of all temporary works 

and buildings, all watching, lighting, bailing, pumping and draining, all prevention of or compensation for 

trespass, all barriers and arrangements for the safety of the public or of employees during the execution of 

works, all sanitary and medical arrangements for labour camps as may be prescribed by the Railway, the 

setting of all work and of the construction, repair and upkeep of all center lines, bench marks and level pegs 

thereon, site clearance, all fees duties, royalties, rent and compensation to owners for surface damage or 

taxes and impositions payable to local authorities in respect of land, structures and all material supplied for 

the work or other duties or expenses for which the Contractor may become liable or may be put to under 

any provision of law for the purpose of or in connection with the execution of the contract and all such 

other incidental charges or contingencies as may have been specially provided for in the Specifications. 

However, if rates of existing GST or cess on GST for Works Contract is increased or any new tax /cess on 

Works Contract is imposed by Statute after the date of opening of tender but within the original date of 

completion/date of completion extended under clause 17 & 17A and the Contractor thereupon properly pays 

such taxes/cess, the Contractor shall be reimbursed the amount so paid. 

Further, if rates of existing GST or cess on GST for Works Contract is decreased or any tax/cess on Works 

Contract is decreased / removed by Statute after the date of opening of tender, the reduction in tax amount 

shall be recovered from Contractor’s bills/Security Deposit or any other dues of Contractor with the 

Government of India. 

41. Rates for Extra Item(s) of Works: 

(a) Standard Schedule of Rates (SSOR) Items: Any item of work carried out by the Contractor on the 

instructions of the Engineer which is not included in the accepted Bill(s) of Quantities but figures in 

the Standard Schedule of Rates (SSOR), shall be executed at the rates set forth in the "Standard 

Schedule of Rates (SSOR)" modified by the tender percentage as accepted in the contract for that 

chapter of Standard Schedule of Rates (SSOR).  

For item(s) not covered in this sub clause, the rate shall be decided as agreed upon between      the Engineer 

and the Contractor before the execution of such items of work as per sub clause (b). 
(b) Other Items: For any item of work to be carried out by the Contractor but not included in the accepted 

Bill(s) of Quantities and also not covered under sub clause (a) above, the Contractor shall be bound to 

notify the Engineer at least seven days before the necessity arises for the execution of such items of 

works that the accepted Bill(s) of Quantities does not include rate or rates for such extra work involved. 

The rates payable for such items shall be decided at the meeting to be held between the Engineer and 

Contractor, in as short a period as possible after the need for the special item has come to the notice. 

In case the Contractor fails to attend the meeting after being notified to do so or in   the event of no 

settlement being arrived at, the Railway shall be entitled to execute the extra works by other means and 

the Contractor shall have no claim for loss or damage that may result from such procedure. 

The assessment of rates for extra item(s) shall be arrived at based on the prevailing 

market rates of labour, machinery & materials and by taking guidance from the 

following documents in order of priority: 

i. Analysis of Rates for “Unified Standard Schedule of Rates of Indian Railways (USSOR)” 

ii. Analysis of Rates for “Delhi Schedule of Rates issued by CPWD (DSR)” 

iii. Market Analysis 

42. Handing over of Works: The Contractor shall be bound to hand over the works executed under the contract to the 

Railway complete in all respects to the satisfaction of the Engineer. The Engineer shall determine the date on which 

the work is considered to have been completed, in support of which his certificate shall be regarded as sufficient 

evidence for all purposes. The Engineer shall determine from time to time, the date on which any particular section 

of the work shall have been completed, and the Contractor shall be bound to observe any such determination of the 

Engineer. 
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43. Clearance of Site on Completion: On completion of the works, the Contractor shall clear away and remove from 

the site all constructional plant, surplus materials, rubbish and temporary works of every kind and leave the whole 

of the site and works clean and in a workman like condition to the satisfaction of the Engineer. No final payment in 

settlement of the accounts for the works shall be paid, held to be due or shall be made to the, Contractor till, in 

addition to any other condition necessary for final payment, site clearance shall have been affected by him, and such 

clearance may be made by the Engineer at the expense of the Contractor in the event of his failure to comply with 

this provision within 7 days after receiving notice to that effect. Should it become necessary for the Engineer to 

have the site cleared at the expenses of the Contractor, the Railway shall not be held liable for any loss or 

damage to such of the Contractor's property as may be on the site and due to such removal there from which removal 

may be affected by means of public sales of such materials and property or in such a way as deemed fit and 

convenient to the Engineer. 

44. Offloading of Part(s) of Work: At the final stage of completion/ commissioning of work, in case the contractor 

fails to complete the final part(s) of the work and the value of such part(s) of the work is limited to 5% of the original 

contract value, the Engineer may allow/decide for offloading of such part(s) of works, either after the Contractor’s 

request in writing to do so or after serving a 14 (Fourteen) days suo-moto notice (as per annexure- VIIA), if the 

Engineer is of the opinion that :- 

(i) Such Offloading of works (up to 5% of original contract value) would enable successful 

completion of contract/work, 

(ii) Termination/ Part termination of the contract at this stage is not be in the interest of the 

Railway/work;, and 

(iii) The anticipated additional cost for execution of such works through other mode would not be 

substantial and can be recovered from the pending dues of the contractor; 

 The Contractor shall be informed, in due course, by the Engineer of the mode and cost of execution of such 
offloaded work through other agency(ies) (as per annexure- VIIB). The extra expenditure so incurred in 
execution of the offloaded work, shall be recovered from subsequent Bill(s) or any other dues of the 
Contractor, but not exceeding the value of Performance Guarantee available in the contract. There shall be 
no other repercussion of such offloading on execution of the balance contract. The Contractor shall have no 
claim on account of above mentioned offloading of works. 

45. VARIATIONS IN EXTENT OF CONTRACT / QUANTITY VARIATION 

As per item No.9 of model SOP part A & clause 42(1) & 42(2) of GCC , procedure detailed below shall be 
adopted for dealing with variations in quantities during execution of works contracts: 

 
6.1 Unless otherwise specified in the special conditions of the contract, the accepted 

variation in quantity of each individual item of the contract would be upto 25% of the 
quantity originally contracted, except in case of foundation work. 

6.2 The contractor shall be bound to carry out the work at the agreed rates and shall not 
be entitled to any claim or any compensation whatsoever upto the limit of 25% 
variation in quantity of individual item of works. 

 Individual NS items in contracts shall be operated with variation of plus or minus 25% 
and payment would have made as per the agreement rate. For this no finance 
concurrence would be required 

 For the tenders accepted at the zonal Railways level, the variation in quantities will be 
approved by the authority in whose current tender acceptance powers, the revised 
value of the agreement lies 

 In case an increase in quantity of an individual item by more than 25% of the 
agreement quantity is considered unavoidable, the same shall be got executed by 
floating a fresh tender. If floating a fresh tender for operating that item is considered 
not practicable, quantity of that item may be operated in excess of 125% of the 
agreement quantity (100% i.e., the original quantity + 25% i.e., quantity over and above 
the original quantity) subject to the following conditions: 

 Since there is an in-built rate reduction Clause of 2% & 4% for variation between 125% 
& 140% & between 140% and 150% respectively on the accepted rates it will only 
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require the prior approval of the tender accepting authority (TAA) who is an officer not 
below the rank of JAG without finance concurrence subject to other conditions 
mentioned in GCC November 2018 latest. 

 However, a Supplementary Agreement/Addendum to original Agreement should be 
drawn subsequent to sanction of the variation by an officer not below the rank of JAG, 
which needs to be vetted by Associate Finance. 

 Quantities operated in excess of 125% but up to 140% of the agreement quantity of 
the concerned item, shall be paid at 98% of the rate awarded for that item in that 
particular tender. 

 Quantities operated in excess of 140% but up to 150% of the agreement quantity of the 
concerned item shall be paid at 96% of the rate awarded for that item in that particular 
tender. 

 Variation in quantities of individual items beyond 150% will be prohibited and would 
be permitted only in exceptional unavoidable circumstances with the concurrence of 
Associate Finance and shall be paid at 96% of the rate awarded for that item in 
that particular tender. 

 The variation in quantities as per the above formula will apply only to the individual 
items of the contract and not on the overall contract value. 

 Execution of quantities beyond 150% of the overall agreement value should not be 
permitted and, if found necessary, should be only through fresh tenders or by 
negotiating with the existing contractor, with PFA’s concurrence and personal 
sanction of General Manager. 

 The limit for varying quantities for minor value items shall be 100% (as against 25% 
prescribed for other items). A minor value item for this purpose is defined as an item 
whose original agreement value is less than 1% of the total original agreement value. 
(i) Quantities operated upto and including 100% of the agreement quantity of the 

concerned minor value item, shall be paid at the rate awarded for that item in that 
particular tender; 

(ii) Quantities operated in excess of 100% but upto 200% of the agreement quantity 
of the concerned minor value item, shall be paid at 98% of the rate awarded for 
that item in that particular tender; 

(iii) Variation in quantities of individual minor value item beyond 200% will be 
avoided and would be permitted only in exceptional unavoidable circumstances 
and shall be paid at 96% of the rate awarded for that item in that particular tender. 

 In case of earthwork, the variation limit of 25% shall apply to the gross quantity 
of earthwork and variation in the quantities of individual classifications of soil shall 
not be subject to this limit. 

 In case of foundation work, no variation limit shall apply and the work shall be carried 
out by the Contractor on agreed rates irrespective of any variation. 

 As far as SOR items are concerned, the limit of 25% would apply to the value of SOR 
schedule as a whole and not on individual SOR items. However, in case of NS items, the 
limit of 25% would apply on the individual items irrespective of the manner of 
quoting the rate (single percentage rate or individual item rate). 

 For tenders accepted by Board Members and Railway Ministers, variations up to 110% 
of the original agreement value may be accepted by General Manager. 

 The aspect of vitiation if any, shall be governed as per Railway Board’s transformation 
Cell Letter No.2017/Trans/01/policy dated 08.02.2018. 

 In zonal contracts, the variation in the contract should not exceed 25% of the contract 
value. 

 Overall agreement value, arrived by adding the positive variation and subtracting the 
negative variation from the accepted value of the contract, shall be taken for deciding 
the competency of sanction (Authority RB letter No.2017/Trans/01/policy dated 
27.03.2018) 

 The estimate provision/preparation of revised estimate shall be ensured. The extant 
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rules for excess over estimate if any due to escalation/other than escalation shall be 
followed. 

 In case of Decrease in quantities specified in the contract: 

1(a). The contract signing authority can decrease the items up to 25% of 
individual items without finance concurrence. 

1(b). For decrease beyond 25% for individual items or 25% of contract 
agreement value, the approval of an officer not less than rank of SA Grade 
may be taken, after obtaining ‘No Claim Certificate’ from the contractor 
and with finance 

concurrence, giving detailed reasons for each such decrease in the 
quantities. 

1( c) It should be certified that the quantities proposed to be reduced will not 
be required in the same work at a later stage. 

2. The aspect of vitiation if any, shall be governed as per Railway Board’s 
transformation Cell Letter No.2017/Trans/01/policy dated 08.02.2018. 

3. The limit for varying quantities for minor value items shall be 100% (as 
against 25% prescribed for other items). A minor value item for this 
purpose is defined as an item whose original agreement value is less 
than 1% of the total original agreement value. 

4. No such quantity variation limit shall apply for foundation items. 
 

 Introduction of new non schedule items:- 
As per item No.8 of model SOP part A, SG/JAG/SS(independent charge) has complete 
power to sanction NS item upto Rs. 5 lakhs or 10% of the original value of the contract 
whichever is less, without finance concurrence and beyond that with finance 
concurrence: 

1. It should be ensured that the rates sanctioned for such non-schedule items 
are comparable with to the rates for similar works executed in the area. 

2. Rates should be derived from last accepted rates of SOR/NS items of similar 
conditions and where new items cannot be derived from such SOR/NS items, 
market rates should be taken. Rates of such NS items accepted without 
finance concurrence cannot be quoted as last accepted rate(LAR) for 
justifying similar rates in future tenders. 

3. The variation shall be governed as per notes in item no.9 of model SOP 2018  
part A 

 

 

46. Signing of "No Claim" Certificate: The Contractor shall not be entitled to make any claim whatsoever 
against the Railway under or by virtue of or arising out of this contract, nor shall the Railway entertain or 
consider any such claim, if made by the Contractor, after he shall have signed a "No Claim" Certificate in 
favour of the Railway in such form as shall be required by the Railway after the works are finally measured 
up. The Contactor shall be debarred from disputing the correctness of the items covered by "No Claim" 
Certificate or demanding a clearance to arbitration in respect thereof. 

47. Quantities in Bill(s) of Quantities Annexed to Contract: The quantities set out in the accepted Bill(s) of 
Quantities with items of works quantified are the estimated quantities of the works and they shall not be 
taken as the actual and correct quantities of the work to be executed by the Contractor in fulfillment of his 
obligations under the contract. 

48. Method of Measurement 

48.1 The progressive work shall be certified progressively for supply installation, testing commissioning for 
each unit of work as specified in schedule of work to release on account payment demanded by the 
contractor if any. 
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48.2 On completion and verification of each stage work as per agreed schedule of payment invoicing, the 
contractor shall offer for measurement with required details, internal check / quality assurance, 
abstract sheet and contractor shall produce claim for on account/running payment for verified 
quantities only. 

48.3 All the payment claims submitted by the contractor shall be accompanied by the following documents: 

i) Supplier’s challan / manufacturer’s challan for major items. 

ii) Certificate of receipt of materials in good condition at Purchaser’s depot/s duly accepted by the 
Purchaser’s Engineers/representative. 

iii) Test Reports 

iv) Material Inspection Certificate granted by the Purchase 

v) Indemnity Bond in the standard proforma 

48.4 No claims for making measurement shall be admitted if any of the above documents is/are not 
submitted by the contractor. 

49. Progress Report 

49.1 The contractor shall furnish to the Engineer In-charge of the work, or his successors/nominee (whose 
address will be advised in due course) at a the mutually agreed schedule period,  a progress report 
showing progress of finalization of design and drawings, material at site, the works carried out during 
the preceding month and Up-to- date progress of these items along with total quantum of design and 
drawings, materials and equipments and the work required for the contract. 

49.2 The contractor shall maintain a progress report/ register and the same should be signed by both the 
contractor’s and the Railway Engineer’s representative. The copy of the such progress report /register 
shall be submitted while submitting claims for payments. 

50. Certification of Work 

50.1 The methodology shall be framed mutually agreed to certify the work, through checklists, standards 
progressively. The installations shall be checked by a quality assurance team of the contractor and 
witnessed by Purchaser’s Representative. 

50.2 The Contractor shall enlist the equipment assemblies/ sub assemblies/ components accessories and 
other movable components on successful installation and commissioning of the equipment. 

50.3 The progressive work shall be certified progressively for supply installation, testing commissioning 
as indicated in terms of payment to release on account payment demanded by the contractor if any 

50.4 Completion Certificate shall be issued by the purchaser on physical completion of all the works, 
Testing & successful commissioning of the system, handing over of drawing, manuals, imparting 
Training, T&P, spares, and other provisions of the contract. 

50.5 The prior approval for energisation from the competent authority i.e. PCEE & EIG shall be obtained as 
per the statutory regulations in force if required. The Contractor shall be responsible for all safety 
aspects included and approved. 

51. Completion of Work  

51.1 The contractor shall complete the whole of the work in all respect on or before the date fixed in the 
contract or any authorized extension thereof. The Railway Administration is entitled to recover penalty 
as stipulated in the General Conditions of contract if the contractor is in default. 

51.2 Maintenance Certificate: The Contract shall not be considered as completed until a Maintenance 
Certificate shall have been signed by the Engineer stating that the works have been completed and 
maintained to his satisfaction. The Maintenance Certificate shall be given by the Engineer upon the 
expiration of the period of maintenance or as soon thereafter as any works ordered during such period 
pursuant to Sub Clause (2) to Clause 48 of GCC these Conditions shall have been completed to the 
satisfaction of the Engineer, and full effect shall be given to this Clause notwithstanding the taking 
possession of or using the works or any part thereof by the Railway. 
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The Competent Authority to issue above Maintenance Certificate shall normally be the authority who 
is competent to sign the contract. If this Competent Authority is of the rank lower than JA Grade, then a 
JA Grade Officer (concerned with the work) should issue the certificate. The certificate, inter alia, 
should mention that the work has been completed in all respects and that all the contractual 
obligations have been fulfilled by the Contractor and that there is no due from the Contractor to 
Railways against the contract concerned. 

51.3 Cessation of Railway’s Liability: The Railway shall not be liable to the Contractor for any matter 
arising out of or in connection with the contract for execution of the works unless the Contractor has 
made a claim in writing in respect thereof before the issue of the Maintenance Certificate under this 
clause. 

51.4 Unfulfilled Obligations: Notwithstanding the issue of the Maintenance Certificate the  Contractor and 
(subject to Sub-Clause (51.3) of this Clause) the Railway shall remain liable for the fulfillment of any 
obligation incurred under the provision of the contract prior to the issue of the Maintenance Certificate which 
remains unperformed at the time such Certificate is issued and for the purposes of determining the nature 
and extent of any such obligations, the contract shall be deemed to remain in force between the parties 
thereto. 

52. Final Payment: On the Engineer's certificate of completion in respect of the works, adjustment shall be made 
and the balance of account based on the Engineer or the Engineer's representative's certified measurements 
or Engineer’s certified “contractor’s authorized engineer’s measurements” of the total quantity of work 
executed by the Contractor upto the date of completion and on the rates accepted in Bill(s) of Quantities and 
for extra works on rates determined under Clause 39 of these Conditions shall be paid to the Contractor 
subject always to any deduction which may be made under these presents and further subject to the 
Contractor having signed delivered to the Engineer enclosing either a full account in detail of all claims he 
may have on the Railway in respect of the works or having delivered No Claim Certificate and the Engineer 
having after the receipt of such account given a certificate in writing that such claims are not covered under 
excepted matter i.e. Clauses 7(j), 8, 18, 22(5), 39.1, 39.2, 40A, 43(2), 45(i)(a), 55, 55-A(5), 57, 57A, 61(1), 
61(2) and 62(1), 63(iv) and 63.2.11 of the Standard General Conditions of Contract or in any Clause (stated 
as excepted matter) of the Special Conditions of the Contract, that the whole of the works to be done under 
the provisions of the Contracts have been completed, that they have been inspected by him since their 
completion and found to be in good and substantial order, that all properties, works and things, removed, 
disturbed or injured in consequence of the works have been properly replaced and made good and all 
expenses and demands incurred by or made upon the Railway for or in the respect of damage or loss by from 
or in consequence of the works, have been satisfied agreeably and in conformity with the contract. 

52.1 Settlement: 

On final acceptance / successful completion of guarantee period, the Security Deposit/ performance 
bank guarantee shall be released. The necessary recovery/penalties if any due from the contractor shall 
be adjusted from payment due / security deposit/performance bank guarantee. 

53. Supply of Materials, Tools, Plants and Equipments, Spare Parts by the Railway: 

 No material, tools, plant and equipment shall be supplied by railways. The Contractor has to arrange all 
tools, plant and equipment as well as materials required for the work. 

 All tools, tackle and M&P required for erection and assembly of the equipments and installation covered 
by the contract shall be arranged by the contractor himself including consumable material required for 
successful commissioning. 

54. Security of men, material & work 

 The contractor will be responsible for any damage/theft for part of the work completed till entire works 
be taken over by the Railway. 

55. Drafting of vehicles 

 The vehicles and equipment of the contractor can be drafted by Railway administration in case of 
Accidents/Natural calamities involving human lives. 

56. Indemnity (Not applicable) 

 The contractor shall furnish the prescribed indemnity bond as per General Condition of Contract, 
for all Railway material issued to him for execution of work. 



EL-Maint-81-14-463-WA-4   47 

 

57. Guarantee/ Defect Liability 

57.1 The Contractor shall Guarantee satisfactory working of the Control & Relay panels of all the equipment 
& the installations maintained/ cleaned or replace maintained by him irrespective of origin (imported 
or indigenous) for a period of contract i.e.24 months. 

57.2 During the period of guarantee the Contractor shall keep available an experienced engineer and 
necessary equipment to attend to any defective installations resulting form defective erection and / or 
defects in the equipment supplied by the contractor. This engineer shall not attend to rectification of 
defects, which arise out of normal wear and tear and come within the purview of routine maintenance 
work. The Contractor shall bear the cost of all modifications, additions or substitutions that may be 
considered necessary due to faulty material, design or workmanship for the satisfactory working of the 
equipment. The final decision shall rest with the Electrical Engineer in-charge of work or his (their) 
successor(s)/nominee. 

57.3 During the period of guarantee the Contractor shall be liable for the replacement at site of any parts 
which may be found defective in the equipment whether such equipment be of his own manufacture or 
those of his sub-contractors, whether arising from faulty design, material, workmanship or negligence 
in any manner on the part of the Contractor provided always that such defective parts or not repairable 
at site are promptly return to the contractor if so required by him at his (Contractor’s) own expenses. 
In case of type defects in Contractor’s equipment & components detected during the guarantee period, 
the Contractor should replace all such items irrespective of the fact that whether all such items have failed 
or not. The Contractor shall bear the cost of repairs carried out on his behalf by the Purchaser at site. In 
such a case, the Contractor shall be informed in advance of the works proposed to be carried out by the 
Purchaser. 

57.4 If it becomes necessary for the Contractor to replace or renew any defective portions of the equipment 
under the para aforesaid then the provision of the said para shall also apply to the portions of the 
equipment so replaced or renewed until the expiration of six months from the date of such replacement 
or renewal or until the end of above mentioned period whichever is later. Such extension shall not apply 
in case of defects of a miner nature, the decision of the Engineer or his successor / nominee being final 
in the matter. If any defect be not remedied within a reasonable time during the aforesaid period, the 
Purchaser may proceed to do the work at the Contractor’s risk and expense, but without prejudice to 
any other rights and remedies which the Purchaser may have against the Contractor in respect of such 
defects or faults. 

57.5 The repaired or renewed parts shall be delivered and erected on site free of charge to the Purchaser. 

57.6 Any material, fittings, components or equipments supplied shall also be covered by the provision of this 
paragraph. The liability of the contractor under the guarantee will be limited to re-supply of equipments, 
components and fittings. Such re-supply shall be effected at the contractor’s depot or, in the event of 
closure of the depot, at the store depot or the Engineer in charge of maintenance of overhead equipment 
of the section covered by the contract. 

57.7 In the case of materials, components, fittings and equipment supplied by the purchaser, no liability will 
rest on the contractor for failure on account of defective materials or workmanship and for any 
consequential damages. Such defective materials, if not yet erected on line, will be returned to by the 
contractor to the purchaser and such quantities will be considered for the purpose of final reconciliation 
over and above. 

57.8 The Contractor shall receive calls for any and all problems experienced in the operation of the systems, 
attend to these within 12 hours of receiving the complaints and shall take steps to immediately correct 
any deficiencies that may exist. 

57.9 The Equipment supplied shall provide satisfactory services as per scope of work. In case, the system 
malfunctions or does not perform to the required standards as specified in scope, the penalty/recovery 
for exceeding the prescribed/offered limit as deem fit in the opinion of the engineer in-charge of work, 
the same shall be recovered from the contractor from the payment due or through encashment of Bank 
Guarantee available in hand. 
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58. Other documents The Contractors shall supply three sets of hard copies of the test certificates after 
completion of work. Work shall not be deemed complete till this requirement is satisfactorily complied 
with. 

59. Test Certificates 

Contractor shall furnish certificates for the type-tests, routine-tests as per the relevant Standard 
Specification for major equipment/ component/ fitting either at the manufacturer’s works or in a 
laboratory approved by the Engineer, and the cost thereof shall be borne by the Contractor. Test 
certificates of successful prototype tests shall be furnished within a month of completion of the 
prototype test and routine test certificates after passing of the equipment/ component/ fitting by the 
Engineer’s Representative on inspection. 

60. LABOUR 

60.1 Wages to Labour: The Contractor shall be responsible to ensure compliance with the provision of the 
Minimum Wages Act, 1948 (hereinafter referred to as the “said Act”) and the Rules made thereunder in 
respect of any employees directly or through petty Contractors or sub-contractors employed by him for the 
purpose of carrying out this contract. 

If, in compliance with the terms of the contract, the Contractor supplied any labour to be used wholly or partly 
under the direct orders and control of the Railways whether in connection with any work being executed by 
the Contractor or otherwise for the purpose of the Railway such labour shall, for the purpose of this Clause, 
still be deemed to be persons employed by the Contractor. 

If any moneys shall, as a result of any claim or application made under the said Act be directed to be paid by 
the Railway, such money shall be deemed to be moneys payable to the Railway by the Contractor and on 
failure by the Contractor to repay the Railway any moneys paid by it as aforesaid within seven days after the 
same shall have been demanded, the Railways shall be entitled to recover the same from Contractor’s 
bills/Security Deposit or any other dues of Contractor with the Government of India. 

60.2 Provisions of Employees Provident Fund and Miscellaneous Provisions Act, 1952: 
The Contractor shall comply with the provisions of Para 30 & 36-B of the Employees Provident Fund 
Scheme, 1952; Para 3 & 4 of Employees’ Pension Scheme, 1995; and Para 7 & 8 of Employees Deposit Linked 
Insurance Scheme, 1976; as modified from time to time through enactment of “Employees Provident Fund & 
Miscellaneous Provisions Act, 1952”, wherever applicable and shall also indemnify the Railway from and 
against any claims under the aforesaid Act and the Rules. 

 
60.3 Updation of Labour Data on Railway’s Shramikkalyan Portal: 
 (RB letter No.2018/CE-I/CT/4 dated 17.10.2018). 

A contractor is to abide by the provisions of payment of wages act & minimum wages act in terms of 
clause 54 and 55 of Indian Railways General Condition of contract. In order to ensure the same, an 
application has been developed and hosted on website www.shramikkalyan.indianrailways.gov.in. 
Contractor shall register his firm/company etc and upload requisite details of labour and their 
payment in this portal. These details shall be available in public domain. The registration/updation of 
portal shall be done as under. 

(a) Contractor shall apply for onetime registration of his company/firm etc in the Shramik kalyan portal 
with requisite details subsequent to issue of letter of acceptance. Engineer shall approve 
contractor’s registration on the portal within seven days of receipt of such request. 

(b) Contractor once approved by any Engineer, can create password with login ID(PAN No.) for 
subsequent use of portal for all LOAs issued in his favour. 

(c) The contractor once registered on the portal shall provide details of his letter of 
acceptance(LOA)/Contract agreements on Shramikkalyan portal within 15 days of issue of any LOA 
for approval of concerned Engineer. Engineer shall update(If required) and approve details of LOA 
filled by contractor within 7 days of receipt of such request. 

(d) After approval of LOA by Engineer, contractor shall fill the salient details of contract labours 
engaged in the contract and ensure updating of each wage payment to them on Shramikkalyan 
portal monthly basis. 

http://www.shramikkalyan.indianrailways.gov.in/
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(e) It shall be mandatory upon the contractor to ensure correct and prompt uploading of all salient 
details of engaged contractual labour & payment made thereof after each wage period. 

While processing payment of any ‘On account Bill’ or final bill or release of advances or performance of  
guarantee/security deposit, contractor shall submit a certificate to the Engineer or Engineer’s 
representative that ‘I have uploaded the correct details of contract labours engaged in connection with 
this contract and payments made to them during the wage period in Railways Shramikkalyan portal at 
www.shramikkalyan.indianrailways.gov.in. till ----- month year. 
 

60.4 Safety Measures / Reporting of Accidents 

(i) The contractor shall take all precautionary measures and conform to IE rules & regulations of 
“occupational safety and health hazards” and that of Railway’s safety in force for the time being in 
order to ensure the protection of his own and Railway personnel moving about or working on the 
Railway premises. 

(ii) The Purchaser shall remain indemnified by the contractor in the event of any accident occurring in 
the normal course of work arising out of the failure of Contractor or his men to exercise reasonable 
precaution at all places of work whether or not, the purchaser decides to safety measures at any 
particular site of work. 

(iii) The contractor shall remain fully responsible for ensuring safety and in case of any accident, shall 
bear cost of all damages to this equipment and men and also damages to Railway and its passengers. 
Engineer in- charge may impose any other condition necessary for a particular work on site. 

(iv) Reporting of Accidents: The Contractor shall be responsible for the safety of all employees directly or 
through petty Contractors or sub-contractor employed by him on the works and shall report serious 
accidents to any of them however and wherever occurring on the works to the Engineer or the Engineers 
Representative and shall make every arrangement to render all possible assistance. 

60.5 Compliance to Rules for Employment of Labour: The Contractor(s) shall conform to all laws, bye-laws 
rules and regulations for the time being in force pertaining to the employment of local or imported labour 
and shall take all necessary precautions to ensure and preserve the health and safety of all staff employed 
directly or through petty contractors or sub-contractors on the works. 

60.6 Restrictions on the Employment of Retired Engineers of Railway Services Within One Year of their 
Retirement: The Contractor shall not, if he is a retired Government Engineer of Gazetted rank, himself engage 
in or employ or associate a retired Government Engineer of Gazetted rank, who has not completed one year 
from the date of retirement, in connection with this contract in any manner whatsoever without obtaining 
prior permission of the President and if the Contractor is found to have contravened this provision it will 
constitute a breach of contract and administration will be entitled to terminate the contract and forfeit his 
Performance Guarantee as well as Security Deposit. 

61. DETERMINATION OF CONTRACT 

Right of Railway to Determine the Contract: The Railway shall be entitled to determine and terminate the 
contract at any time should, in the Railway's opinion, the cessation of work becomes necessary owing to 
paucity of funds or from any other cause whatever, in which case the value of approved materials at site and 
of work done to date by the Contractor will be paid for in full at the rate specified in the contract. Notice in 
writing from the Railway of such determination and the reasons therefor shall be conclusive evidence thereof. 

62. Arbitration: 

(a). Provision of clauses 63 & 64 to the GCC will be applicable only for settlement of claims or disputes 
between the parties for values less than or equal to 20% of the value of the contract and when claims 
or disputes are of value more than 20% of the value of contract, provision of clause 63 & 64 and 
other relevant clauses of GCC will not be applicable and arbitration will not be a remedy for 
settlement of such disputes. 

(b).The contractor shall not be entitled to ask for reference to arbitration before the completion of the 
work assigned to him under this contract. The contractor shall seek reference to arbitration to settle 
the disputes only once within the ambit condition (a) above. 

(c). These special conditions (a) & (b) shall prevail over existing clauses 63 & 64 of the GCC. 

http://www.shramikkalyan.indianrailways.gov.in/
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Other conditions are as per GCC latest. 

 

63. Letter of Credit as mode of payment: 
(RB letter No.2018/CE-I/CT/9 dated 04.06.2018). 

63.1 For all the tenders having advertised cost of Rs.10 lakh or above, the contractor shall have the option to 
take payment for Railways through a letter of credit (LC) arrangement. 

63.2 This option of taking payment through LC arrangement has to be exercised in IREPS by the tenderer 
at the time of bidding itself and the tenderer shall affirm having read over and agreed to the terms and 
conditions of LC option. 

63.3 The option so exercised shall be an integral part of bidders offer. 

63.4 The above option of taking payment through LC arrangement once exercised by the tenderer at the 
time of bidding shall be final and no change shall be permitted thereafter during execution of contract. 

63.5 In case the tenderer opts for payment through LC following shall be the procedure to deal release of 
payment through LC 

63.6 The LC shall be sight LC 

63.7 The contractor shall select his advising/negotiating bank for LC. The incidental cost towards issue of 
LC and its operation thereof shall be borne by the contractor. 

63.8 SBI, New Delhi main branch will be the nodal branch for issue of LCs based on online requests received 
from Railway Accounts units for tenders opened in financial year 2018-19. SBI branches where the 
respective Railway accounts office has its accounts will be the issuance/reimbursing branch for LC 
issued under this arrangement. The bank shall remain same for this tender till completion of contract. 
The incidental cost @ 0.15% per annum of LC value towards issue of LC and operation thereof shall be 
borne by the contractor and shall be recovered from his bills. 

 
63.9 The LC shall be opened initially for duration of 180 to 365 days in consultation with contractor. The 

LC shall be extended time to time as per the progress of the contract on the request of the contractor. 
The value of LC to be opened initially as well as extended there after shall be finalized by the engineer 
in consultation with the contractor on the basis of expected progress of work. 

63.10 The LC terms and conditions shall inter-alia indemnify and save harmless the Railway from and against 
all losses, claims and demands of every nature and description brought or recovered against the 
Railways by reason of any act or omission of the contractor, his agents or employees in relation to the 
LC. All sums payable/borne by Railways on this account shall be considered as reasonable 
compensation and paid by contractor. 

63.11 The LC terms and conditions shall inter-alia provide that Railways will issue a document of 
authorization after passing the bill for completed work to enable contractor to claim the authorized 
amount from their bank. 

63.12 The acceptable agreed upon documents for payments to be released under the LC shall be the document 
of authorization. 

63.13 The document of authorization shall be issued by Railway accounts office against each bill passed by 
Railways. 

63.14 On issuance of document of authorization, a copy of documents of authorization shall be posted on 
IREPS for download by the contractor. A digitally signed copy of document of authorization shall also 
be sent by Railway accounts office to Railway’s Bank(Local SBI Branch). 

63.15 The contractor shall take printout of the document of authorization available on IREPS and present his 
claim to his bank(advising bank) for necessary payments as per LC terms and conditions. The claim 
shall comprise of copy of document of authorization, bill of exchange and bill. 

63.16 The payment against LC shall be subject to verification from Railway’s Bank(Local SBI branch). 

63.17 The contractor’s bank(advising bank) shall submit the documents to the Railway’s Bank. 
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63.18 The Railway’s bank(issuing bank) shall after verifying the claim so received w.r.t the digitally signed 
document of authorization received from Railway accounts office, release the payment to contractor’s 
bank(advising bank) for crediting the same to contractor’s account. 

63.19 Any number of bills can be dealt within one LC provided the sum total of payments to contractor is 
within the amount for which LC has been opened. 

63.20 The LC shall be closed after the release of final payment including PVC amount if any to the contractor. 

63.21 The release of performance guarantee or security deposit shall be dealt directly by Railway with the 
contractor i.e not through LC 

********** 
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64. EXPLANATORY NOTES: 

(i) Items details in the Schedule of Quantity and Rates shall be read in conjunction with 
specifications of tender for respective items.  

(ii) All items of provision mentioned in SOR covers Design, Manufacture, Supply of materials, 
Erection, Testing and Commissioning as required including small parts such as bolts, nuts, 
lock nuts, washers etc.  

(iii) The tenderer shall quote the offer in percentage above/below the schedule for rates both in 
figures and words.  

(iv) The quoted percentage will be applicable to each item and rate of tender schedule for deciding 
the amount to be paid to the Contractor.  

(v) The prices shall be commercially firm and without any ambiguity.  

(vi) The basic quantities and components of materials, required to make a unit of work for selected 
items, are indicated for guidance only. There may be minor variation to suit erection but 
adjustment in prices of schedule shall not be made on that account.  

(vii) In estimating the prices for various items of work, provision for loss and wastage in transit and 
erection should be provided for over and above the basic quantities, components and materials 
required to make an unit of work.  

(viii) Wherever a list of material is indicated for supply and erection, then it will mean major 
materials but other minor material required for completion of concerned SOR items, tenderer 
has to arrange the same within the rates applicable to that particular item.  

 
(ix) The Contractor shall arrange all necessary tools, equipments, instruments, spares and other 

facilities for execution liason, checks and tests and commissioning as specified and decided by 
the engineer in-charge.  

(x) Testing and Commissioning: The successful tenderer shall demonstrate various efficiency and 
other related parameters as specified in the specification but not limited to, during testing and 
commissioning, as desired by the representative of the Electrical Engineer.  

(xi) The information asked to be furnished shall be complete in all manner. If there is any entry 
like ‘shall be furnished later’ or blanks are left against any item, the tender is not likely to be 
considered.  

(xii) The contractor shall observe all colour code in wiring, viz. Red, Yellow, Blue for Phases, Black 
for Neutral and Green for Earthing.  

(xiii) Any alteration/ addition take place while carrying out the work, it is within the power of 
Sr.DEE/P/MMCT. Proposed locations / stations are tentative, which may vary at the time of 
execution of the work. Work site can be anywhere in suburban and non suburban section of 
the Mumbai Division.  

(xiv) Samples of all materials shall be got approved by the Sr Divisional Electrical Engineer (Power) 
Mumbai Central i.e. Sr.DEE(P)MMCT or his authorized representative. Also consignee will 
inspect these items after receipt of the material. Material shall be offered for inspection by 
Tenderer in a single lot for a particular item. As & when material is ready, same shall be 
communicated to the Consignee along with details of location / address. Technical needs 
/Specification /test reports etc shall be submitted to the Consignee before claiming of payment.  

(xv) The successful tenderer shall take electrical connection for site work (if needed), by submitting 
the charges as admissible.  

********** 
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65. SAFETY INSTRUCTIONS:  
 

A.  Following Instructions for the safety, but not limited to, shall be followed during 
execution of work:  

 

(a) All contractual work should be carried out by trained workers in presence of competent 
supervision of the firm. Before leaving the site, supervisor must ensure that the work has 
been stopped and workers have cleared the workplace and left the site.  

(b) Every contract worker / representative should be provided all required personal protective 
equipments by the firm and ensure its using during execution of the work by the firm 
representatives.  

(c) Before execution of the work, considering all potential hazards associated in the work, 
contract workers / representatives should submit a written memo / intimation for getting 
permission from the concerned authorities.  

(d) Ensure isolation of the site from all probable hindrances before starting the work.  

(e) Standard electrically insulated tools should be used for such type of working and proper 
shutdown of electricity should be ensured by the firm representative before starting the work.  

(f) “Permit to work” should be followed, whenever necessary.  

(g) All applicable provision of the factories Act – 1948 and the factories rules – 1963 shall be 
followed, wherever required.  

(h) All contract workers / representatives should be issued valid identity card by the authorized 
person of the firm and it should be available with the site supervisor / workers.  

 

 
B. Following Procedure, but not limited to, shall be followed for safe working:  
 
1) Proper power block to be obtained from Electrical Department, when digging work / 

Horizontal boring / Any other work have to be carried out.  

2) Whenever track horizontal boring are required to carry out by electrical, signal and telecom 
and engg deptt., in view of safety, all these departments are required to carry out joint survey 
& drawing of same to be signed with these departments’ branch officers.  

3) Before undertaking work at any location, the main supply to the system to be disconnected 
by switching OFF the main switch / MCB etc. A person accompanying the working team shall 

be deputed to be available at the main panel / switch board besides putting up a “MAN AT 
WORK” board at the panel.  

4) If fuses have been provided in main panel / switch board the these should be removed and 
kept in custody of working team of attending the failure and not to be kept in the vicinity of 
main panel / switch board.  

5) All staff executing the work shall invariably use personal protective equipment like insulated 
shoes, hand gloves, insulated tools etc.  

6) Before switching OFF the supply the technician executing the work shall check the healthy 
condition of his TEST LAMP and presence of supply.  

7) If there is any other supply source in the vicinity such as inverter supply, DG set supply, 
solar supply etc. the action shall be taken to isolate the same.  

8) Before starting the actual work, the technician will once again ensure with the TEST LAMP, 
that the power supply has actually been switched off besides taking verbal confirmation from 
the person deputed to switch OFF the supply.  

9) Extra precautions to be taken while working on electrical equipments which are fitted at a 
considerable height from ground level like street lights, platform gantry lights, high bay 
fittings, high masts, overhead lines etc. In such case an extra person shall be deputed to 
ensure stability of the ladder etc.  

10) Before starting work in overhead lines, the technician shall always ensure that the line is 
properly earthed and shall remove the same before restoration of supply.  

11) The power supply shall be restored only upon the instructions of the person who has 
instructed to switch OFF the supply before starting the work and taking conformation that 
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the work has been completed and now it is safe to switch ON the supply. In no case the 
supply should not be restored upon the instructions of a different person.  

12) After completion of work the supply systems viz, Main supply switches, inverter supply, DG 
Set supply, Solar supply etc shall be switched on to their original position and “MAN AT 
WORK” board shall be removed.  

13) The above instructions must be ensured by site supervisor or most senior technician 
available at the site.  

********** 
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ANNEXURE - II          

CERTIFICATE OF NO RELATIVE BEING AN EMPLOYEE OF WESTERN  

RAILWAY 
 

I/WE THE UNDER SIGNEG HEREBY SOLEMNLY DECLARE AND CERTIFY THAT I /WE DO 

NOT HAVE ANY OF OUR RELATIVE/RELATIVES EMPLOYED IN THE WESTERN RAILWAY 

(ELECTRICAL DEPARTMENT) EXCEPT THE NAMES MENTIONED HEREIN UNDER: 

 

1……………….. 

 

2……………….. 

 

3……………….. 

 

AND SO ON …………. 

 
 

NOTE:-NAMES,DESIGNATION,NAME OF OFFICE,HEADQUARTER OF THE 

TENDERER’S RELATIVE IN WESTERN RAILWAY (ELECTRICAL DEPARTMENT) TO BE 

MENTIONED BY THE TENDERER/TENDERERS IN 1,2,3 AND SO ON ABOVE. 

 

 

 
SIGNATURE OF TENDERER WITH STAMP  ……………….  
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ANNEXURE - III         

 

Certificate of Information regarding Employment/ Partnership etc. of       Retired  

Railway Employees with the tenderer 

TABLE – A 

SI 

No. 

 

Information Sought 
Whether 

'Yes' or 'No' 

1 
 
Is any retired Railway Engineer/Gazetted 
Officer associated with the firm as detailed vide 

Para 16(a), (b) Part -I & Part-II of Para 59.(9) Of 

GCC, JULY 2020. 

 

 
Note: If the answer is 'Yes' above, comply the condition as per para 16(a) (b) of Part I 

& Part-II of para 59.(9) of  GCC, JULY 2020 as per Table- 'B'  below . If the Space is left 

blank in Table "A" it will presumed as 'NO' by Default. 
 

     TABLE – B 

 
 

SI 
No 

 

Name 

 

Type of 

Associatio

n with the 

tenderer 

 

Date of 

Retiremen

t from the 

services 

 

Post held 

at the time 

of 

retirement  

 

Particu

lars of 

permis

sion 

taken 

for 

associa

tion 

with 

the 

tendere

r 

 

Any 
other 

informat
ion 

linked 
with 

para 16 
(a), (b) of 

Part I & 
Part-II of 

para 
59.(9) of 

GCC,  
JULY  
2020 

 

       
       
       
       

 

 

If answer is 'Yes' in Table 'A', details at Table- 'B' is not entered, the tender offer 

Shall be rejected. 

 

SIGNATURE OF TENDERER WITH STAMP......................  
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ANNEXURE - IV 

WESTERN RAILWAY 

CONTRACT AGREEMENT OF WORKS 

CONTRACT AGREEMENT NO. DATED    

 

ARTICLES OF AGREEMENT made this day of     20    between President of India acting through 

the Railway Administration hereafter called the "Railway" of the one part and herein after called the 

"Contractor" of other part. 

WHEREAS the Contractor has agreed with the Railway for performance of the works   set 

forth in the Bill(s) of Quantities hereto annexed upon the Standard General Conditions of Contract, updated 

with correction slips issued up to date of inviting tender or as otherwise specified in the tender documents 

and the Specifications of     updated with correction slips issued up to date of inviting tender or as 

otherwise specified in the tender documents and the applicable Standard Schedule of Rates (SSOR) of

                 updated with correction slips issued up to date of inviting tender or as otherwise 

specified in the tender documents and the Special Conditions and Special Specifications, if any and in 

conformity with the drawings here-into annexed AND WHEREAS the performance of the said works is an act 

in which the public are interested. 

NOW THIS INDENTURE WITNESSETH that in consideration to the payments to be made 

by the Railways, the Contractors will duly perform the said works in the said Bill(s) of Quantities set 

forth and shall execute the same with great promptness, care and accuracy in a workman like manner 

to the satisfaction of the Railway and will complete the same in accordance with the said 

specifications and said drawings and said conditions of contract on or before the day of  

  20       and will maintain the said works for a period of Calendar 

months       from the certified date of their completion and will observe, fulfill and keep all the conditions 

therein mentioned (which shall be deemed and taken to be part of this contract, as if the same have 

been fully set forth herein), AND the Railway, both hereby agree that if the Contractor shall duly 

perform the said works in the manner aforesaid and observe and keep the said terms and conditions, 

the Railway will pay or cause to be paid to the Contractor for the said works on the final completion 

thereof the amount due in respect thereof at the rates specified in the Bill(s) of Quantities hereto 

annexed. 

Contractor (Signature) Railway: Designation    

Address    (For President of India) 

Date    Date    

Signature of Witnesses (to Signature of Contractor) with address: 

Witnesses: 
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ANNEXURE - V 

BIDDERS SHALL CONFIRM AND CERTIFY ON THE BEHALF OF THE TENDERER 

INCLUDING ITS CONSTITUENTS AS UNDER: 

 

(Annexure-V is required only as per new format attached and in new format of Annexure-V, there 

are some changes w.r.t earlier formats.) 

 

1. I/we the tenderer (s) am/are signing this document after carefully reading the 

contents. 

 

2. I/We the tenderer(s) also accept all the conditions of the tender and have signed all the pages in 

confirmation thereof. 

 

3. I/we hereby declare that I/we have downloaded the tender documents from Indian Railway website 

www.ireps.gov.in . I/we have verified the content of the document from the website and there is no 

addition, no deletion or no alteration to the content of the tender document. In case of any 

discrepancy noticed at any stage i.e. evaluation of tenders, execution of work or final payment of 

the contract, the master copy available with the railway Administration shall be final and binding 

upon me/us. 

 

4. I/we declare and certify that I/we have not made any misleading or false representation in the 

forms, statements and attachments in proof of the qualification requirements. 

 

5. I/We also understand that my/our offer will be evaluated based on the documents/credentials 

submitted along with the offer and same shall be binding upon me/us. 

 

6. I/We declare that the information and documents submitted along with the tender by me/us are 

correct and I/we are fully responsible for the correctness of the information and documents, 

submitted by us. 

 

7. I/we certify that I/we the tenderer(s) is/are not blacklisted or debarred by Railways or any other 

Ministry / Department of Govt. of India from participation in tender on the date of submission of 

bids, either in individual capacity or as a HUF/ member of the partnership 

firm/LLP/JV/Society/Trust. 

 

8. I/we understand that if the contents of the certificate submitted by us are found to be forged/false 

at any time during process for evaluation of tenders, it shall lead to forfeiture of the Bid Security 

and may also lead to any other action provided in the contract including banning of business for a 

period of upto two year. Further, I/we and all my/our constituents understand that my/our offer 

shall be summarily rejected. 
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9) I/we also understand that if the contents of the c e r t i f i c a t e submitted by us are found to 

be false/forged at any time after the award of the contract, it will lead to termination of the 

contract, along with forfeiture of Bid Security/Security Deposit and Performance guarantee and 

may also lead to any other action provided in the contract including banning of business for a 

period of upto two year. 

 

10) I/We have read the clause regarding restriction on procurement from a bidder of a country which 

shares a land border with India and certify that I am/We are not from such a country or, if from 

such a country, have been registered with the competent Authority. I/We hereby certify that I/we 

fulfil all the requirements in this regard and am/are eligible to be considered (evidence of valid 

registration by the competent authority is enclosed) 

 

 

SEAL AND SIGNATURE  

OF THE TENDERER 

 

 

Place:  

Dated: 
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ANNEXURE-V(A)  

Reference -Para 6.1 of ITT  

(This certificate is to be given by attorney/authorized signatory/EACH MEMBER of 

Partnership firm/Joint Venture (JV) / Hindu Undivided Family (HUF) / Limited Liability 

Partnership (LLP) etc.) 

 

I/We………………………(Name), attorney/authorized signatory of the 

……………..….. (constituent firm/constituent partner) and member/partner of the 

……………………(tenderering firm) hereby solemnly affirm and state as under:  

 

1. I/we certify that ……………..….. (constituent firm/constituent partner) is/are not blacklisted 

or debarred by Railways or any other Ministry / Department of Govt. of India from 

participation in tender on the date of submission of bids, either in individual capacity or as a 

HUF/ member of the partnership firm/LLP/JV/Society/Trust.  

 

2. I/We have read the clause regarding restriction on procurement from a bidder of a country which shares 

a land border with India and certify that I am/We are not from such a country or, if from such a 

country, have been registered with the competent Authority. I/We hereby certify that I/we fulfil all the 

requirements in this regard and am/are eligible to be considered (evidence of valid registration by the 

competent authority is enclosed),  

 

 

SEAL AND SIGNATURE  

OF THE CONSTITUENT FIRM/CONSTITUENT PARTNER 

 

Place:  

Dated: 
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ANNEXURE – VI 

Reference -Para 10.3 & 17.15.3 of Tender Form (Second Sheet) of Annexure I of ITT of GCC 

 
(Railway Board Letter No. 2022/CE-I/CT/GCC-2022/POLICY/Pt.I (E-3320424) New Delhi,  
Dated 13.03.2026).  

 
TENDERER’S CREDENTIALS (BID CAPACITY) 

 RAILWAY 

For tenders having advertised value more than Rs 10 crore wherein eligibility criteria includes bid capacity 

also, the tenderer will be qualified only if its available bid capacity is equal to or more than the total value 

of the present tender. The available bid capacity shall be calculated as under: 

 

Available Bid Capacity = [A x N x 2] – 0.33xNxB 

 

Where, 

A = Maximum value of construction works executed and payment received in any one of the previous 

three financial years or the current financial year (up to date of inviting tender), taking into account the 

completed as well as works in progress. 

N= Number of years prescribed for completion of work for which bids has been invited. 

B = Existing commitments and balance amount of ongoing works with tenderer as per the  

prescribed proforma of Railway for statement of all works in progress and also the works are  

awarded to tenderer but yet not started upto the date of inviting of tender.  

Note: 

(a) The Tenderer(s) shall furnish the details of - 

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) for 

calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with tenderer as per the 

prescribed proforma of Railway for statement of all works in progress and also the works 

which are awarded to tenderer but yet not started upto the date of inviting of tender for 

calculating B. In case of no works in hand, a ‘NIL’ statement should be furnished. 

 

The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 

(b) In case if a bidder is JV, the tenderer(s) must furnish the details of 

(i) Maximum value of construction works executed and payment received in any one of the 

previous three financial years or the current financial year (up to date of inviting tender) by 

each member of JV for calculating A, and 

(ii) Existing commitments and balance amount of ongoing works with each member of JV either 

in individual capacity or as a member of other JV as per the prescribed proforma of Railway 

for statement of all works in progress and also the works which are awarded to each member 

of JV either in individual capacity or as a member of other JV but yet not started upto the 

date of inviting of tender for calculating B. In case of no works in hand, a ‘NIL’ statement 

should be furnished. 

 The submitted details for (i) and (ii) above should be duly verified by Chartered Accountant. 
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(c) Value of a completed work/work in progress/work awarded but yet not started for a 

Member in an earlier JV shall be reckoned only to the extent of the concerned member's 

share in that JV for the purpose of satisfying his/her compliance to the above mentioned 

bid capacity in the            tender under consideration. 

(d) The arithmetic sum of individual “bid capacity” of all the members shall be taken as JV’s 

“bid  capacity”. 

(e) In case, the tenderer/s failed to submit the above statement along with offer, their/his offer 

shall be considered as incomplete and will be rejected summarily. 

(f) The available bid capacity of tenderer shall be assessed based on the details submitted by 

the tenderer. In case, the available bid capacity is lesser than estimated cost of work put to 

tender,   his offer shall not be considered even if he has been found eligible in other eligibility 

criteria/ tender requirement. 
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Annexure –VIA 

Para 5 of the Instructions to Tenderers of GCC 

(Bid Security) 

Bank Guarantee Bond from any scheduled commercial bank of India 

(On non-judicial stamp paper, which should be in the name of the Executing Bank). 

 

Name of the Bank: ---------- 

 

President of India, 

Acting through ......... , 

……….. Railway, 
 

Beneficiary .................................................................... Railway 

Date:...................................................... 

Bank Guarantee Bond No.: Date:--------- 

 

In consideration of the President of India acting through ----- (Designation & address of Contract 

Signing Authority), …….. Railway, ……………., …. (hereinafter called “The Railway”) having 

invited the bid for through Notice inviting tender (NIT) No.. , We 

have been informed that . . . . . [Insert name of the Bidder] ..... (hereinafter called "the 

Bidder") 

intends to submit its bid (hereinafter called "the Bid") . 
 

WHEREAS, the Bidder is required to furnish Bid Security for the sum of [Insert required Value 

of 

Bid Security], in the form of Bank Guarantee, according to conditions of Bid. 
 

AND 

 

WHEREAS, ............[Insert Name of the Bank], with its Branch................ [Insert Address] having its 

Headquarters   office   at........   [Insert   Address],   hereinafter   called   the   Bank,   acting   through 

..............[Insert Name and Designation of the authorised persons of the Bank], have, at the request 

of the Bidder, agreed to give guarantee for Bid Security as hereinafter contained, in favour of the 

Railway: 

1. KNOW ALL MEN that by these present that I/We the undersigned [Insert name(s) of 

authorized representatives of the Bank], being fully authorized to sign and incur obligations 

for and on behalf of the Bank, confirm that the Bank, hereby, unconditionally and irrevocably 

guarantee to pay to the Railway full amount in the sum of [Insert required Value of Bid 

Security] as above stated. 

2. The Bank undertakes to immediately pay on presentation of demand by the Railway any amount 

up to and including aforementioned full amount without any demur, reservation or recourse. 

Any such demand made by the Railway on the Bank shall be final, conclusive and binding, 
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absolute and unequivocal on the Bank notwithstanding any disputes raised/ pending before any 

Court, Tribunal, Arbitration or any Authority or any threatened litigation by the Bidder or Bank. 

 

3. The Bank shall pay the amount as demanded immediately on presentation of the demand by 

Railway without any reference to the Bidder and without the Railway being required to show 

grounds or give reasons for its demand of the amount so demanded. 

 

4. The guarantee hereinbefore shall not be affected by any change in the constitution of the Bank 

or in the constitution of the Bidder. 

5. The Bank agrees that no change, addition, modifications to the terms of the Bid document or to 

any documents, which have been or may be made between the Railway and the Bidder, will in 

any way absolve the Bank from the liability under this guarantee; and the Bank, hereby, waives 

any requirement for notice of any such change, addition or modification made by Railway at 

any time. 

 

6. This guarantee will remain valid and effective from…….…….[insert date of issue]till 

………..[insert date, which should be minimum 90 days beyond the expiry of validity of Bid]. 

Any demand in respect of this Guarantee should reach the Bank within the validity period of 

Bid Security. 

 
7. The Bank Guarantee is unconditional and irrevocable. 

 
8. The expressions Bank and Railway herein before used shall include their respective successors 

and assigns. 

 

9. The Bank hereby undertakes not to revoke the guarantee during its currency, except with the 

previous consent in writing of the Railway. This guarantee is subject to the Uniform Rules for 

Demand Guarantees, ICC Publication No.758. 

 

10. The Bank hereby confirms that it is on the SFMS (Structured Financial Messaging System) and 

shall invariably send the advice of this Bank Guarantee to the following bank details – 
 

IFSC CODE SBIN000RAIL 

IFSC TYPE BRANCH 

BANK NAME STATE BANK OF INDIA 

BRANCH NAME RAIL 

CITY NAME NAVI MUMBAI 

ADDRESS SECTOR-11, CBD BELAPUR, NAVI MUMBAI 

DISTRICT NAVI MUMBAI 

STATE MAHARASHTRA 

BG ENABLED YES 

11. The Guarantee shall be valid in addition to and without prejudice to any other security 

Guarantee(s) of Bidder in favour of the Railway. The Bank, under this Guarantee, shall be 

deemed as Principal Debtor of the Railway. 
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Date ………… ……………………………………… 

 

Place…………. Bank’s Seal and authorized signature(s) 
 

[Name in Block letters] ……………….... 
 

[Designation with Code No.]……………..…… 
 

[P/Attorney] No. 

Witness: 
 

1 Signature, Name & Address & Seal 
 

2 Signature, Name& address & Seal Bank’s Seal 
 

[P/Attorney]No. 

 
Note: All italicized text is for guidance on how to prepare this bank guarantee and shall be 

deleted from the final document. 
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Annexure –VIB 

Reference -Para 10.2 & 17.15.2 of Tender Form (Second Sheet) of Annexure I of ITT of GCC 

 

Each Bidder or each member of a JV must fill in this form separately: 

 

NAME OF BIDDER/JV PARTNER: 

 

Annual Contractual Turnover Data for the Previous 3/4 Years 

(Contractual Payment only) 

Year 
Amount 

Currency 

Exchange 

Rate 

Indian National Rupees 

Equivalent 

    

    

    

    

    

Average Annual Contractual Turnover for last 3 years 
 

 

1. The average annual contractual turnover shall be calculated as an average of “total contractual 

payments” in the previous three financial years. However, in case balance sheet of the previous 

year is yet to be prepared/ audited, the audited balance sheet of the fourth previous year shall be 

considered for calculating average annual contractual turnover. 

2. The information supplied shall be substantiated by data in the audited balance sheets and profit 

and loss accounts for the relevant years in respect of the bidder or all members constituting the 

bidder. 

3. Contents of this form should be certified by a Chartered Accountant duly supported by Audited 

Balance Sheet duly certified by the Chartered Accountant. 

 

SEAL AND SIGNATURE OF THE BIDDER 

 

Certified that all figures and facts submitted in this form have been furnished after full 

consideration of all observations/notes in Auditor’s reports.   

 

                                                                                (Signature of Chartered Accountant)  

                                                                                           Name of CA:___________________ 

                                                                                            Registration No: _    

(Seal) 
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Annexure - VII  

Proforma for Time Extension 

No.  Dated:    

Sub: (i)   (name of work). 

(ii) Acceptance letter no.    

(iii) Understanding/Agreement no.    

Ref:    (Quote specific application of Contractor 

for extension to the date received)     

Dear Sir, 

1. The stipulated date for completion of the work mentioned above is .  

From the progress made so far and the present rate of progress, it is unlikely that the work will 

be completed by the above date (or ‘However, the work was not completed on this date’). 

 

2. Expecting that you may be able to complete the work if some more time is given, the 

competent authority, although not bound to do so, hereby extends the time for completion from 

  to . 

 
3. Please note that an amount equal to the liquidated damages for delay in the completion of the 

work after the expiry of (give here the stipulated date for completion 

with/without any liquidated damage fixed earlier) will be recovered from you as mentioned in Clause 

17B of the Standard General Conditions of Contract for the extended period, notwithstanding the grant 

of this extension. You may proceed with the work accordingly. 

 

4. The above extension of the completion date will also be subject to the further condition that no 

increase in rates on any account will be payable to you. 
 

5. Please intimate within a week of the receipt of this letter your acceptance of the extension of 

the conditions stated above. 
 

6. Please note that in the event of your declining to accept the extension on the above said 

conditions or in the event of your failure after accepting or acting upto this extension to complete the 

work by _ (here mention the extended date), further action will be taken in terms of 

Clause 62 of the Standard General Conditions of Contract. 

Yours faithfully 

 For and on behalf of the President of India 

 

 

 

 

 

 

 



EL-Maint-81-14-463-WA-4   68 

 

Annexure - VIIA  

Proforma for 14 Days Notice for Offloading of Part of Contract work 

 

 RAILWAY 

(Without Prejudice) 

To 

M/s    
 
 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

 

In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. , dated _; you have failed to 

show adequate progress of work so as to complete the contract within the original / extended 

date of completion of contract and part(s) of contract work are yet to be started/ still lagging 

behind the agreed program of work, listed as under: 

(Details of part(s) of work which is delayed and can be executed independently, to be mentioned). 

 
2. Your attention is invited to this office/Chief Engineer’s office letter no.     

  , dated in reference to your representation, dated . 
 

3. As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work, you are hereby given 14 days’ notice in accordance with Clause 40A of the Standard 

General Conditions of Contract to deploy adequate resources i.e. (the details of resource requirement, 

to be mentioned) and commence / to make good the progress for part(s) of works detailed above, failing 

which action as provided in Clause 40A of the Standard General Conditions of Contract shall be 

commenced after expiry of 14 days’ notice period viz. to offload few/ all part(s) of work mentioned 

above to any of the existing or new contractor without your participation and at your Risk & Cost, not 

exceeding the value of Performance Guarantee of this contract, which may please be noted. 
 

Kindly acknowledge receipt.  

Yours faithfully  

For and on behalf of the President of India 
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Annexure - VIIB  

    Proforma for Notice for Part of Contract work Offloaded  

      RAILWAY 

(Without Prejudice) 
 

 

M/s    
 
 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

 

 

1.   Fourteen days’ notice under Clause 40A of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ; but you have taken 

no/inadequate action to deploy adequate resources to commence the part(s) of work/show 

adequate progress of the part(s) of work, mentioned therein. 

 

As you have failed to abide by the instructions issued to commence the part(s) of 

work/show adequate progress of the part(s) of work even at the lapse of 14 days’ notice period 

under Clause 40A of the Standard General Conditions of Contract, few part(s) of the work under 

the contract have been offloaded and being executed by other mode(s) at the cost detailed 

below: 

 

Or, 

 
1. Please refer your request letter no….. dated ….., wherein it was requested under clause 40 A of 

the Standard General Conditions of Contract to offload part(s) of works at your risk & cost. The details 

of part(s) of the work under the contract which have been offloaded and being executed by other 

mode(s) at the cost detailed below: 

 

(List of Part(s) of work offloaded, Details of mode of execution of such offloaded work alongwith 

approximate cost thereof to be mentioned) 

 

2. The final measurement of work(s) already executed for above part(s) of work recorded as per clause 

45 (A) or/and 45 (B) of the Standard General Conditions of Contract is enclosed herewith. 

 

3. The Bill(s) of Quantities for Part(s) of work offloaded is enclosed herewith. 

 
4. The additional cost in execution of offloaded work through mode(s) mentioned in para (1) above is  

                    determined as Rs. , over& above the cost of execution under this contract (including the PVC  

  amount payable as per contract, as on the date of issue of this notice). This additional cost shall be 

recovered from your next on account bill(s) or any other dues payable to you under contract. 

5. The Contract value gets reduced to Rs………..: 
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6. You are requested to continue with the balance work in the contract subsequent to offloading of  

                                                            above part(s) of work. 

 

Kindly acknowledge receipt. 

 

Yours faithfully  

For and on behalf of the President of India 
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Annexure - VIII  

Certificate of Fitness 

1. (a) Serial Number   

(b) Date    
2. Name of person examined    

3. Father’s Name: son/daughter of    

Residing at    
4. Sex    

5. Residence: 
 

6. Physical fitness 

7. Identification marks    

8. Date of birth, if available, and/or certified age    

I certify that I have personally examined (name)  who is desirous of 

being employed in a factory or on a work requiring manual labour and that his/her age 

as nearly as can be ascertained from my examination, is years. 

 

I certify that he/she is fit for employment in a factory or on a work requiring manual 

labour as an adult/child. 

 
9. Reasons for : 

(a) Refusal to grant certificate, or     

(b) Revoking the certificate    
 

 

 

 

 

 

Signature or left hand  

     Thumb impression of the person examined. 

 
Signature of Certifying Surgeon 

 

 

Note: In case of physical disability, the exact details and cause of the physical disability 

should be clearly stated. 
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Annexure - IX  

Proforma of 7 Days’ Notice For Works as a Whole/In Parts 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

  RAILWAY 

(Without Prejudice) 

To 

M/s    
 
 

Dear Sir, 

Contract Agreement No.    

In connection with    
 

 

In spite of repeated instructions to you by the subordinate offices as well as by this office 

through various letters of even no. , dated _; you have failed to 

start work/show adequate progress and/or submit detailed programme for completing the work/ 

part of work (details of part of work to be mentioned). 

 

2. Your attention is invited to this office/Chief Engineer’s office letter no.     

  , dated in reference to your representation, dated . 
 

3. As you have failed to abide by the instructions issued to commence the work /to show adequate 

progress of work you are hereby given 7 days’ notice in accordance with Clause 62 of the Standard 

General Conditions of Contract to commence works / to make good the progress, failing which further 

action as provided in Clause 62 of the Standard General Conditions of Contract viz. to terminate your 

Contract and complete the balance work without your participation will be taken. 
 

Kindly acknowledge receipt. 

Yours faithfully  

For and on behalf of the President of India 
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Annexure - X  

Proforma of 48 Hrs. Notice For Whole Work 

      _______ RAILWAY 

(Without Prejudice) 

To, 

M/s    
 
 

Dear Sir, 

 

 

Contract Agreement No.    

In connection with    
 

Seven days’ notice under Clause 62 of the Standard General Conditions of Contract 

was given to you under this office letter of even no., dated ; but you have taken no 

action to commence the work/show adequate progress of the work. 

 

2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General 

Conditions of Contract to commence works / to make good the progress of works, failing which 

and on expiry of this period your above contract will be rescinded and the work under this 

contract will be carried out independently without your participation and your Security Deposit 

shall be forfeited and Performance Guarantee shall also be encashed and any other 

consequences which may please be noted. 

 

Kindly acknowledge receipt. 

 
 

Yours faithfully 

 For and on behalf of the President of India 
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Annexure - XI  

Proforma of Termination Notice 

 RAILWAY 

(Without Prejudice) 

No.______________________    Dated.______________   

 

To, 

M/s    
 
 

 

Dear Sir, 

 

 

Contract Agreement No.    

In connection with    
 

Forty eight hours (48 hrs.) notice was given to you under this office letter of even no.,  

Dated__  ; but you have taken no action to commence the work/show adequate progress of the 

work. 
 

Since the period of 48 hours’ notice has already expired, the above contract stands rescinded in terms of 

Clause 62 of the Standard General Conditions of Contract and the balance work under this contract will 

be carried out independently without your participation. Your participation as well as participation of 

every member/partner in any manner as an individual or a partnership firm/JV is hereby debarred from 

participation in the tender for executing the balance work and your Security Deposit shall be forfeited 

and Performance Guarantee shall also be encashed. 
 

Kindly acknowledge receipt. 

Yours faithfully 

 For and on behalf of the President of India 
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Annexure - XII  

Proforma of 48 Hrs. Notice (Part Termination) 

 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

  RAILWAY 

(Without Prejudice) 

To 

M/s    
 
 

Dear Sir, 

Contract Agreement No.    

In connection with    

 

1. Seven days’ notice under Clause 62 of the Standard General Conditions of Contract was given 

to you under this office letter of even no., dated                       ; but you have taken no action to 

commence the work/show adequate progress of the part of work ..................................(details of part 

to be mentioned). 

 
2. You are hereby given 48 hours’ notice in terms of Clause 62 of the Standard General Conditions 

of Contract to commence works / to make good the progress of works, failing which and on expiry of 

this period your above part of work................................................ (Details of part to be mentioned) in 

contract will be rescinded and the work will be carried out independently without your participation. 

 
3. Your full Performance Guarantee for the contract shall be forfeited and you shall not be issued 

any completion certificate for the contract. However, no additional Performance Guarantee shall be 

required for balance of work being executed through the part terminated contract. 

 

4. The contract value of part terminated contract shall stands reduced to ……………………….. 

 

Kindly acknowledge receipt. 

Yours faithfully 

     For and on behalf of the President of India 
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Annexure - XIII  

Proforma of termination Notice (Part Termination) 

(DETAILS OF PART OF WORK TO BE MENTIONED) 

  RAILWAY 

(Without Prejudice) 

No. _____________________  Dated.  

To, 

Dear Sir, 

Contract Agreement No.    

In connection with    

 

1. Forty eight hours (48 hrs.) notice was given to you under this office letter of even 

no., dated   ; but you have taken no action to commence the work/show adequate 

progress of the part of work ................................... (details of part to be mentioned). 

 

2. Your above part of work in contract ............................. (details of part to be mentioned) 

stands 

rescinded in terms of Clause 62 of the Standard General Conditions of Contract 

and the same will be carried out independently without your participation. Your 

participation as well as participation of every member/partner in any manner as 

an individual or a partnership firm/JV is hereby debarred from participation in 

the tender for executing the balance work 

 

3. Your full Performance Guarantee for the contract shall be forfeited and you shall not 

be issued any completion certificate for the contract. However, no additional 

Performance Guarantee shall be required for balance of work being executed through 

the part terminated contract. 

 

4. The contract value of part terminated contract stands

reduced to ………………………………….. 
 

Kindly acknowledge receipt. 

                                                                                                        Yours faithfully  

 

                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                       For and on behalf of the President of India 
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Annexure - XIV  

Final Supplementary Agreement 

1. Articles of agreement made this day _ in the year between the 

President of India, acting through the  Railway Administration having his 

office at herein after called the Railway of the one part and  of 

the second part. 

2. Whereas the party hereto of the second part executed an agreement with the party hereto of the   

first   part   being   agreement   Number dated for the performance 

  herein after called the ‘Principal Agreement’. 

3. And whereas it was agreed by and between the parties hereto that the works would be completed 

by the party hereto of the second part on date last extended and whereas 

the party hereto of the second part has executed the work to the entire satisfaction of the party 

hereto of the first part. 

4. And whereas the party hereto of the first part already made payment to the party hereto  
of the second part diverse sums from time to time aggregating to ₹ including the  

      Final Bill bearing voucher   No.   dated ______ of value ____________ duly  

          adjusted as per price variation clause, if applicable (the receipt of which is hereby  

          acknowledged by the party hereto of the second part in full and final settlement  

of all his /its claims under the principal agreement. 

 

And whereas the party hereto of the second part have received sum of ₹ _ through the 

Final Bill bearing voucher No. dated duly adjusted as per price 
 

variation clause (PVC), if applicable (the receipt of which is hereby acknowledged by the 
party thereto of the second part) from the party hereto of the first part in full and final settlement 
of all his/its disputed claims under principal agreement. 

 

Now, it is hereby agreed by and between the parties in the consideration of sums already 

paid by the party hereto of the first part to the party hereto of the second part against all 

outstanding dues and claims for all works done under the aforesaid principal agreement 

excluding the Security Deposit, the party hereto of the second part have no further dues 

of claims against the party hereto of the first part under the said Principal Agreement. 

It is further agreed by and between the parties that the party hereto of the second part 

has accepted the said sums mentioned above in full and final satisfaction of all its 

dues and claims under the said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed after release of Final Payment) 

Or 

And whereas the party hereto of the first part already made payment to the party hereto of the 

second part diverse sums from time to time aggregating to ₹ through various On 
 

Account Bills (the receipt of which is hereby acknowledged by the party hereto of the second 

part). 
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And whereas the party hereto of the second part have received sum of ₹  

through various On Account Bills (the receipt of which is hereby acknowledged by the party 

thereto of the second part) from the party hereto of the first part and party hereto of the second 

part have accepted final measurements recorded on Page No….. to Page No…. of Measurement 

Book No……….and corresponding Final Bill duly adjusted as per price variation clause (PVC), 

if applicable, for full and final settlement of all his/its disputed claims under principal 

agreement. 

 

 Now, it is hereby agreed by and between the parties in the consideration of sums already paid  

through various On Account Bills and sums to be paid through Final Bill duly adjusted as per  

price variation clause (PVC), if applicable, based on accepted final measurements including the  

Security Deposit by the party hereto of the first part to the party hereto of the second part 

against all outstanding dues and claims for all works done under the aforesaid principal  

agreement, the party hereto of the second part have no further dues of claims against the party  

hereto of the first part under the said Principal Agreement. 

(Applicable in case Final Supplementary Agreement is signed before release of Final Payment)  

5. It is further agreed and understood by and between the parties that the arbitration clause 

contained in the said principal agreement shall cease to have any effect and/or shall be deemed to 

 be non-existent for all purposes. 

 

Signature of the Contractor/s       for and on behalf of the President of India  

Witnesses 

 

ADDRESS:   
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Annexure - XV  

 

Agreement towards Waiver Under Section 12(5) and Section 31(A)(5) of Arbitration and Conciliation (Amendment) 

Act 

 

I/we.............. (Name of agency/Contractor) with reference to agreement no ........ raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims : 

Brief of claim: 

(i) Claim 1- Detailed at Annexure- 

(ii) Claim 2 – 

(iii) Claim 3 – 

I/we............... (post of Engineer) with reference to agreement no.......... hereby raise 

disputes as to the construction and operation of this contract, or the respective rights and 

liabilities, withholding of certificate and demand arbitration in respect of following claims: 

 

I/we ........ do/do not agree to waive off applicability of section 12(5) of Arbitration and 

Conciliation (Amendment) Act. 

 

 

Signature of Claimant Signature of Respondent    
 

 

Agreement under Section 31(5) 

I/we....... (Name of claimant) with reference to agreement no ........ hereby waive off the 

applicability of sub section 31-A (2) to 31-A (4) of the Arbitration and Conciliation 

(Amendment Act. We further agree that the cost of arbitration will be shared by the parties as 

per Clause 64(6) of the Standard General Conditions of Contract. 

. 

 

 

Signature of Claimant Signature of Respondent   
 

 

*Strike out whichever not applicable. 
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Annexure - XVI  

Certification by Arbitrators appointed under Clause 63 & 64 of Indian Railways General Conditions of Contract 

1. Name: 

 

2. Contact Details: 

 

3. Prior experience (Including Experience with Arbitrations): 

4. I do not have more than ten on-going Arbitration cases with me. 

 

5. I hereby certify that I have retired from Railways w.e.f.   and empanelled as Railway Arbitrator 

as per ‘The Arbitration and Conciliation Act- 1996’. 

 

6. I have no any past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. 

Or 
 

I have past or present relationship in relation to the subject matter in dispute, whether 

financial, business, professional or other kind. The list of such interests is as under: 

7. I have no any past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as to my 

independence or impartiality in terms of The Arbitration and Conciliation Act-1996. 

Or 
 

I have past or present relationship with or interest in any of the parties whether financial, 

business, professional or other kind, which is likely to give rise to justifiable doubts as 

to my independence or impartiality in terms of The Arbitration and Conciliation Act-

1996. The details of such relationship or interests are as under: 

8. There are no concurrent Circumstances which are likely to affect my ability to devote sufficient 

time to the arbitration and in particular to finish the entire arbitration within twelve months. 

Or 

 

There are Circumstances which are likely to affect my ability to devote sufficient time to 

the arbitration and in particular to finish the entire arbitration within twelve months. The 

list of such circumstances is as under: 
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B. New Annexure –XVII, Part-II of GCC -2022 shall be read as under:- 

 

                                          Annexure –XVII 

Reference Para 16.(4) 

Insurance Surety Bond for Performance Security 

 

Name of the issuer of surety bond: 

 

President of India, 

 

Acting through…………., 

……………………… 

Railway 

 

Date:…………….. 

 

…………………….. 

 

Surety Bond No:……………………………………….. Issue Date :……………… 

 

Amount of Bond:……………………………………… Expiry Date:……………… 

 

 

WHEREAS, In consideration of the President of India acting through 

 

…………………………………….(Designation & address of contract signing 

 

authority),……………………………………Railway,………………, (hereinafter called “The Railway”)  

 

having accepted the bid of M/S XXXXX hereinafter called the contractor, for the work of XXX” under 

 

invitation of bids No XXXX Dated XXXXX, vide Letter of Acceptance No……………….. 

 

AND 

 

WHEREEAS, the contractor is required to furnish Performance Security for the sum of ₹.XXXX 

 

(Rupees XXXX Only), in the form of Surety Bond, being a condition precedent to the signing 

 

of the contract agreement. 
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SB No:          Date: 

 

 

WHEREAS, we,_________________, (Name of insurance company ) hereinafter called the Surety, 

acting through [Designation(s) of the authorised person of the Surety], have, at the request of the 

M/s. XXXX contractor, agreed to give Bond for performance security/ additional performance security 

as hereinafter contained: 

 

1) KNOW ALL MEN by these present that I/We, the undersigned [ Insert name(s) of 

authoized representatives of the Surety], being fully authorized to sign and incur obligations 

for and on behalf of the Surety, confirm that the Surety, hereby, unconditionally and 

irrevocably Bond to pay the Railway the full amount in the sum of XXXX)( (Rupees XXXX  

Only) as above stated. 

 
2) The Surety undertakes to immediately pay on presentation of demand by the Railway any 

amount up to and including aforementioned full amount without any demur, reservation or 
recourse. Any such demand made by the Railway on the Surety shall be final, conclusive and 
binding, absolute and unequivocal notwithstanding any disputes raised/pending before any 
Court tribunal, arbitration or any authority or any threatened litigation by the Bidder or Bank. 
 

3) On payment of any amount less than aforementioned full amount, as per demand of the 
Railway, the Bond shall remain valid for the balance amount i.e. the aforementioned full 
amount less the payment made to the Railway. 
 

4) The Surety shall pay the amount as demanded immediately on presentation of the demand 
by Railway without any reference to the contractor and without the Railway being required to 
show grounds or give reasons for its demand or the amount demanded. 
 

5) The Surety Bond shall be unconditional and irrevocable. 
 

6) The Bond hereinbefore shall not be affected by any change in the constitution of the Surety or 
in the constitution of the Contractor. 
 

7) The Surety agrees that no change, addition, modifications to the terms of the Contract 
Agreement or to any documents, which have been or may be made between the Railway and 
the Contractor, will in any way release us from the liability under this Bond; and the Surety, 
hereby, waives any requirement for notice of any such change, addition or modification to the 
Surety. 
 

8) This Bond is valid and effective from the date of its issue, which is [insert date of issue]. The 
Bond and our obligations under it will expire on XXXX (Expiry Date). All demands for payment 
under the Bond must be received by us on or before that date. 
 

9) The Surety agrees that the Railways right to demand payment of aforementioned full amount 
in one instance or demand payments in parts totalling up to the aforementioned full amount 
in several instances wilt be valid until either the aforementioned full amount is paid to the 
Railway or the Bond is released by Railway before the Expiry date. 

 
10) The Surety agrees that its obligation to pay any amount demanded by the Railway before the 

expiry of this Bond will continue until the amount demanded has been paid in full. 
 

11) The expressions Surety and Railway hereinbefore used shall include their respective 
successors, administrators and assigns. 
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12) The Surety hereby undertakes not to revoke the Bond during its currency, except with the previous 
consent in writing of the Railway. This Bond is subject to the Uniform Rules for Demand Bonds, ICC 
Publication No. 758. 
 

13) We, the Surety Insurer, further agree that the Authority shall be the sole judge to decide as to whether 
the Bidder is in default of due and faithful fulfilment and compliance with the terms and conditions 
contained in the Bidding Documents including, inter alia, the failure of the Bidder to keep its Bid open 
during the Bid validity period set forth in the said Documents, and the decision of the Authority that the 
Bidder is in default as aforesaid shall be final and binding on us, notwithstanding any differences between 
the Authority and the Bidder or any dispute pending before any Court, tribunal, arbitrator or any other 
authority. 

 
14) The Bond shall be in addition to and without prejudice to any other security Bond (s) of the contractor in 

favour of the Railway available with the Railway. The Surety, under this Bond, shall be deemed as 
Principal Debtor of the Railway. 

 
Notwithstanding anything to the contrary contained in these presents, 
 

a. Our liability under this Surety Bond shall not exceed XXXX (Rupees XXXX Only). 
 

b. This Surety Bond shall be valid up to XXXX (being the date of expiry); 
 

c. Unless the bank is served a written claim or demand on or before XXXX (date of expiry) all 
rights under this Bond shall be forfeited and the Surety shalt be relived and discharged from all 
liabilities under this Bond irrespective of whether or not the original Surety bond is returned to 
the Surety.  

 
Date the day of 2024 
 

15) The Insurance Surety Bond shall be verified by sending mail to (customer.care@sbigeneral.in). 
 

 
Place…………..       Bank’s Seal and authorised signature(s) 
 
         (Name in Block letters)……………………… 
 
         (Designation with Code No)……………… 
 
         (P/Attorney) No. 
 
Witness 
 
1. 
 
2. 
 
       ……………….. 
(Note: All italicized texts are for guidance or how to prepare this Insurance Surety Bond and shall be deleted from 
the final document.) 
 
ACS 9 dt.09/01/2025 
 
 

mailto:customer.care@sbigeneral.in
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Annexure - XVIII 
TECHNICAL CREDENTIALS 

 

(Only for the eligible completed similar work / works) 

a.  Three similar works each costing not less than the amount equal to 30% of advertised value of the tender, 

(Tenderer should upload minimum THREE work completion certificates for fulfillment of this 

criteria) or 

b.  Two similar works each costing not less than the amount equal to 40% of advertised value of the tender, 

(Tenderer should upload minimum TWO work completion certificates for fulfillment of this criteria) 

or 

c.  One similar work each costing not less than the amount equal to 60% of advertised value of the tender. 

(Tenderer should upload minimum ONE work completion certificate for fulfillment of this criteria) 

Note:-  

i) Tenderer must submit relevant certificates issued by appropriate authority; complete with the 

specific information mentioned below.  

ii) Tenderer should ensure that these works are similar nature works as mentioned in the NIT/ Tender 

document. 

Work Completion Certificate shall be complete with following information: 

 

Work Completion Certificate 

Certificate/ File No.:                                                                                    Date: 

1. Name of Work   

2. Contact Agreement No.   

3. Name of the Firm Contractor with 

Address 
 

4. Date of Award   

5. Original Value of Contract / Agreement 

Cost (in Rs.) 
 

6. Original Date of Completion.   

7. Whether Work has been Physically 

Completed  
 

8. Actual Date of Completion.   

9. Details of Extensions of DOC  

10. Is Final Bill Paid ?  

11. Final Value of Contract (in Rs.)  

12. Whether Worked as a Main Contractor ?  

13. Whether Worked in the Individual 

Capacity or in a Joint Venture.  
 

14. If the work was executed as a Joint 

Venture firm, the share of each partner to 

be given.  

 

15. Brief scope of work  

 

 

 

    

  

Signature, Designation & Stamp of Certificate issuing Authority 
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WESTERN RAILWAY 
SCHEDULE OF APPROXIMATE QTY & RATES 

Name of the work:  Bandra Terminus (BDTS) section - Repairing of façade lighting of heritage 

structure at Bandra station & new deck at Khar Road station and lighting at Bandra Terminus yard for a 

period of two years 
………. 

 

Sr. 
No 

Description Qty 
(Nos) 

Rates 
(Rs) 

Units Total 
Amount (Rs.) 

01 Scheduled checking of façade 
lighting of heritage structure at 

Bandra station, once in 3 months, 
including electrical fixtures 
related to facade lighting, using 
necessary crane/ tools & tackle 
and labour, as per scope of work 
in Annexure I. 

08 Rs.16,000/- Times  Rs.1,28,000/- 

02 Scheduled checking of façade 
lighting of new deck at Khar Road 
station, once in 3 months, 
including electrical fixtures 
related to facade lighting, using 
necessary crane/ tools & tackle 
and labour, as per scope of work 
in Annexure I. 

08 Rs.10,000/- Times Rs.80,000/- 

03 Repairing of defective high bay 
LED fitting 150W at cover shed in 
Bandra Terminus (BDTS) yard 
provided at 30 to 35 ft height, as 
and when required, details as per 
scope of work in Annexure II. 

500 Rs.800/- No. Rs.4,00,000/- 

04 Replacement of defective light 
fitting by supply, fixing, testing 
and commissioning of wall washer 
LED fitting for heritage roof, using 

saftey jhula as per site 
requirement, as and when 
required, details as per scope of 
work in Annexure III. 

50 Rs.6,500/- No. Rs.3,25,000/- 

05 Replacement of defective light 
fitting by supply, fixing, testing 
and commissioning of cylinder 
light fitting 20 to 30W for heritage 
indoor roof lighting, using 
extendable ladder of 24 to 30ft., as 
per site requirement, as and when 
required, details as per scope of 
work in Annexure III.  

50 Rs.3,200/- No. Rs.1,60,000/- 

06 Replacement of defective light 
fitting by supply, fixing, testing 
and commissioning of beam light 
10W for heritage structure as per 
site requirement, as and when 
required, details as per scope of 
work in Annexure III.  
 

20 Rs.4,500/- No. Rs.90,000/- 
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07 Replacement of defective light 
fitting by supply, fixing, testing 
and commissioning of Wall fitting 
10 W for heritage structure as per 
site requirement, as and when 
required, details as per scope of 
work in Annexure III. 

25 Rs.1,200/- No. Rs.30,000/- 

08 Replacement of defective lamp by 
supply, fixing, testing and 
commissioning of thread lamp 
10W to 20W for pillar lighting for 

heritage structure as per site 
requirement, as and when 
required, as per scope of work in 
Annexure III. 

50 Rs.300/- No. Rs.15,000/- 

09 Replacement of defective LED 
module by supply, fixing, testing 
and commissioning of LED 
module for glow sign board in 
heritage structure as per site 
requirement,  as and when 
required, as per scope of work in 
Annexure III. 

300 Rs.200/- No. Rs.60,000/- 

10 Replacement of defective LED 
drivers by supply, fixing, testing 
and commissioning of drivers of 
various ratings 30W to 70W as per 
site requirement for heritage 
structure, as and when required, 
as per scope of work in Annexure 
III. 

20 Rs.750/- No. Rs.15,000/- 

11 Replacement of defective light 
fitting by supply, fixing, testing 
and commissioning of four way 
light fitting 10W as per site 
requirement for deck at Khar 
Road station, as and when 
required, as per scope of work in 
Annexure III. 

40 Rs.3,500/- No. Rs.1,40,000/- 

12 Replacement of defective light by 
supply, fixing, testing and 
commissioning of neon LED strip 
light  as per site requirement for 
deck at Khar Road station, as and 
when required, as per scope of 
work in Annexure III. 

150 Rs.1,500/- No. Rs.2,25,000/- 

13 Replacement of defective LED 
drivers by supply, fixing, testing 
and commissioning of drivers of 
various ratings 70 to 150W as per 
site requirement for Bandra 
Terminus yard, as and when 
required, as per scope of work in 
Annexure III. 

300 Rs.900/- No. Rs.2,70,000/- 

 Rs.19,38,000/- 

Grand Total: Rs. Nineteen Lakhs Thirty Eight Thousand only.  
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Note: 
1) The above rates shall be firm, inclusive of all taxes, GST, duties, freight and other  

incidental charges, as applicable. GST will be paid as per prevailing rate at the time of  

billing on submission of documentary evidence. 

2) However, for evaluation of bid, the rate for GST shall be considered as per the GST  

Act, as applicable as on date of tender closing, irrespective of the rate quoted by  

the bidder for GST. 

3) All the bidders/tenders should ensure that they are GST compliant and their quoted  

tax structure/rates are as per GST Law. 

4)  The tenderer shall quote percentage the above or at par or below of the schedule. 

5)  Tenderers are advised not to quote individual item wise rates. 

6)  The price shall be commercially firm and without any ambiguity. Offer with any sort of  

ambiguity or incomplete offer will be summarily rejected. 

     7)   The quantities shown in the above schedule are approximate and are as a guide to give  

the tenderer(s) an idea of quantum of work involved. 

     8)   The Railway reserves the right to increase/decrease and /or delete or include any of  

           the quantities given above as per the requirement of work. 

9)  Items details shall be read in conjunction with Schedule, Specifications, Special  

Conditions of Contract, Explanatory Notes of tender. 

10) Supply & Erection rate shall cover the entire cost of incidental transport lead & lift. 
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SPECIFICATIONS 

 
Name of work: Bandra Terminus (BDTS) section - Repairing of façade lighting of heritage 

structure at Bandra station & new deck at Khar Road station and lighting 
at Bandra Terminus yard for a period of two years. 

  

 
Scope of work – 

1. Scope of work covers scheduled checking of façade lighting LED fittings, repairing, replacement 
of defective light fittings, LED drivers, as per site requirement as and when required at heritage 
structure at Bandra station & new deck at Khar Road station and Bandra Terminus yard for a 
period of two years.  

The contract covers removing the defective lighting arrangement/ equipment etc. from the site as 
instructed by the Engineer-in-charge, and repairing/ replacement by supply, installation, testing 
& commissioning of various new electrical items/ accessories mentioned in the tender schedule 
& as per technical specifications, as & when required.  

Materials used on the job shall be new and samples got approved by the Engineer-in-charge.   

2. Scope of the work also includes ms bracket arrangement for installation of luminaires, cable 
glands, lugging, wiring connections to the lights & other related works at site as per requirement. 

3. The unit prices indicated in the Schedule of quantity is inclusive of the prices for design, 
manufacturing, supplying of materials, multiple loading/ unloading required under the 
particular item of schedule, storing, handling, erection testing and commissioning of installation 
in conformity of specification. The unit price is also inclusive of all incidental charges for 
transport, loading/unloading and handling of materials, commission for arranging dispatch 
direct from manufacturer's factory / authorized dealer / supplier and completing all necessary 
formalities in this respect, such as submission of forwarding notes, all insurance premium, 
bankers charges for bank guarantee, indemnity bonds inclusive of cost of stamps, etc. The unit 
prices shall include all incidental charges duties and levies including GST. 

4. All the materials, equipments, its accessories shall be conforming to the industry standards, and 
in accordance with the specifications of the OEM, confirming to relevant IS only. Relevant 
standards shall be followed in carrying out the work, and the decision of department shall be 
final and binding. 

5. Work is to be executed in co-ordination with other concerned departments. It is to be carried out 
with utmost care to avoid any disturbance to the railway operations, station activities or 
inconvenience to the occupants / users/ passengers. 

6. The work shall be carried out under the supervision and guidance of concerned Sr. Section 
Engineer (SSE), Authorized by Sr. DEE / Power / Mumbai Central. 

7. SSE will obtain permission for shut down to carry out the work, if required, hence the work may 
require to be carried out during night hours or on holidays in order to minimize the inconvenience 
to Railway working. 

8. Work is spread over suburban section of the Mumbai Division of Western Railway. It is to be 
carried out in small quantities at various locations spread over different stations.  

9. Proposed station/ location is tentative, which may vary at the time of execution of the work, 
considering various aspects like feasibility and utility. 

10. Quantity shown in the schedule is approximate and subject to vary at the time of execution of 
work and will depend upon actual requirement at site. 

11. During the course of execution of the work, if electrical fitting, fixtures, wirings etc. needs to be 
removed/ dismantled, it shall be done by the contractor and released material shall be 
transported to store / scrap depot by the contractor for that no extra payment will be done. Any 
temporary bypass arrangement for continuity of supply if required shall also be done by the 
contractor under guidance of consignee. 
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12. Released materials/ scraps to be properly accounted & handed over to the Railway with proper 
record. 

13. GUARANTEE/WARRANTY: The materials supplied / required shall be covered with Guarantee / 
Warrantee for a period of minimum one year or as specified otherwise. During the Guarantee / 
Warrantee period, all the defective units/ equipments/parts should be repaired or replaced at 
free of cost, including labour, transportation etc. and also including removing/ dismantling from 
the site and after repairing/ replacement of defective item, re-fixing & commissioning of it at the 
site. 

14. Any work / item/ part thereof, whether specially mentioned in the scope of work or not, but 
necessary for completion of the work and for proper functioning and commissioning of the 

equipment shall be deemed to be the part of the scope of work. It should be clearly understood, 
that the work assigned as per the tender documents is a complete turnkey job and complete 
execution thereof will be the entire responsibility of the successful tenderer unless otherwise 
specially brought out in the contract agreement and/or the letter of acceptance of the offer. 

15. The successful contractor shall arrange of all equipment, tools, consumables, testing meters, 
Hydra scaffolding, crane, forklift etc. and other required materials for successful completion of 
the work. Any work not specifically mentioned, but required for successful completion of work is 
deemed to be included in the work. If any activity required to be included later on due to reliability 
and safety shall be carried out by contractor without any extra cost. 

16. The specifications as referred as standard specifications and technical specifications are expected 
to be known to the working contractors of the concerned field, however the standard specifications 
are widely available and specific to the work are enclosed as far as possible. Tenderer should 
make all the efforts to make fully aware of the scope of work, standard & technical specifications 
as may be required for satisfactory commissioning of the work. 

17. It is not the intent to specify herein complete details of design and construction. The equipment 
offered shall conform to the relevant standards and be of high quality, sturdy, robust and of good 
design and workmanship complete in all respects and capable to perform continuous and 
satisfactory operations in the actual service conditions at site and shall have sufficiently long life 
in service as per statutory requirements. 

18. TESTING & COMMISSIONING: As specified in technical specification of the item/ equipment: The 
Contractor shall organize testing and commissioning of installation/equipments and components 
as decided by engineer’s representative and the same shall be witnessed by engineer’s 
representative. The contractor shall arrange all pre commissioning routine/ acceptance and other 
reasonable tests at his cost with a view to ensure the soundness of the equipments and their 
erection in strict compliance with the specifications. 

19. Rejection of Materials: Any material including that required for electrical works or articles, fitting 
etc. and delivered to the site of work, which the Engineer-In-Charge shall find to be unsuitable 
or of a specification or description inferior in his opinion to that required for the purpose of work 
shall not be used thereon, but shall be removed by the contractor at his own cost from the site of 
work within 24 hours of notice to that effect issued in writing by the Engineer-In-Charge or his 
representative 

20. In addition to supply, installation, testing and commissioning of all equipments as per schedule 
and specifications of work, following works are deemed to be within the scope of work, to be 
executed by the contractor. 

(i) Removal of old electrical arrangements / equipment, necessary to carry out the proposed 
work. Any minor modification / changes in the existing system / arrangement, with 
fabrication / drilling or any other means, at site. 

(ii) All minor building works, such as equipments foundation if required, cutting and making 
good holes, grouting of channels belts as required. Cutting and making good damages etc. 

(iii) Provision of supports / clamps for equipments, cables etc. wherever required. 

(iv) Small wiring, inter-connection etc. inclusive of all materials and accessories, necessary to 
comply with the regulations as well as proper and trouble free operation of the equipment. 

(v) Closing of the cable entry points against seepage of water, rodents etc. 
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(vi) Tools and tackles required for handling and installation. 

(vii) Necessary testing of equipments for commissioning. 

(viii) Watch and Ward of materials and/or installation and equipments till their handing over to 
the Railway. 

21. Safety of the staff: Safety of the contractor's men engaged in the work will solemnly be the 
responsibility of the contractor and therefore careful supervision is required during the work to 
guard and warn his men against unusual incident / electrical shock / moving trains / live OHE 
lines, etc. The contractor shall make adequate arrangements during the construction period for 
the safety of workers. 

22. CARE OF THE BUILDING -Care shall be taken by the contractor during execution of the work to 
avoid damage to the building. He shall be responsible for repairing all such damages and restoring 
the same to the original finish at his cost. He shall also remove all unwanted and waste materials 
arising out of the installation from the site of work from time to time. 

23. CONFORMITY WITH STATUTORY ACTS, RULES, STANDARDS AND CODES - All components 
shall conform to relevant Indian Standard Specifications, wherever existing, amended to date. All 
works shall conform to National Building code as well as relevant BIS codes. 

24. All electrical works shall be carried out in accordance with the provisions of Indian Electricity 
Act, 2003 and Indian Electricity Rules, 1956 amended to date. All components shall conform to 
Energy Conservation Building Code 2007 of India as amended or revised up to date. 

25. The material supplied and to be used for this contract work shall be strictly conform to relevant 
ISS Nos. and also as per the approved brands. In addition, the work shall confirm in the technical 
specification/ scope of work specified by railway tender document. 

26. All the safety codes and procedures outlined in the safety codes shall be complied with. General 
and safety requirements shall be governed by IS:13947(Pt-I)1993 and IS:8623/1993, amended to 
date. 

27. The wiring shall be carried out as per Indian Standard color code viz: Phase wire - Red (for single 
phase), Yellow & Blue, Neutral wire - Black and Earth wire - Green color only. 

28. Switches controlling lights, fans or socket outlets shall be connected in the phase wire of the final 
sub circuit only. Switches shall never be connected in the neutral wire. No joint of any nature 
whatsoever shall be permitted in wiring. Joints shall be made only at distribution board terminals, 
switches and at ceiling roses/connectors/lamp holders terminals for lights/fans/socket outlets. 

29. Neutral conductor (incoming & outgoing) shall be connected to a neutral connector link in boards 
and capable of being disconnected individually for testing purposes. In no case joints in phase & 
neutral wires is allowed. 

30. The Contractor may use electrical power supply for the purpose of drilling, welding etc. during 
the execution of work after paying the necessary charges. 

31. Identity cards: All the staff deputed by the Contractor shall carry identity card with them all the 
time while present in the railway premises in connection with the work awarded.  The identity 
card having passport size photograph, shall be issued by the contractor at his own cost, 
countersigned by concerned Railway Authority and the Contractor, with validity of 6 months or 
as advised by the railway representative.    

32. Inspection of material: - 

All the material, erection and installation work shall be subject to inspection to ensure that the 
work is done in accordance with specification, drawings and is of the best quality suitable for the 
purpose. Following inspection schedule shall be followed: 

i) At the manufacturer’s premises: The contractor shall offer the inspection and testing of the 
materials at the manufacturer’s premises at his own cost for routine / acceptance test, if 
asked by the Consignee. 

 However, manufacturer’s test certificate for the type test shall also be submitted. All tests 
will be carried out as per the relevant standards. 
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ii) After Receipt of material:- Inspection of items shall be done at depot / site by Consignee/ 
Authorized Railway Representative. Contractor shall produce all the test reports, material 
documents in original etc. during inspection.   

 All the defects / discrepancies, if any, pointed out during inspection should be attended by 
the contractor immediately.   

iii) Stage Inspections : - Stage inspections shall be carried out by Consignee/ Authorized 
Railway Representative from time to time during execution of the work at site. All the 
shortcomings noticed during stage inspection shall be attended by the contractor.  

iv) Final Inspections : - After completion of work, contractor shall offer it for final inspection 
and testing. All the shortcomings noticed during final inspection shall be attended by the 

contractor, immediately. 

33. i) Details of Façade Lighting available at Bandra Heritage station: 
 

Sr. No Item No Item Name / Type of Fitting Quantity 

1. 4 Wall washer led fitting  254 Nos. 

2. 5 Cylinder light indoor roof lighting (SPOT 
LIGHT) 

98 Nos. 

3. 6 Beam light  92 Nos. 

4 7 Wall fitting (DOWN LIGHTER) 22 Nos. 

5 8 Thread lamp piller light  14 Nos. 

6. 9 Glow sign board  3 Nos. 

7. 10 High bay fitting driver  31 Nos. 

 
 ii) Details of Façade Lighting available at Khar Station: 
 

Sr. No Item No Item Name / Type of Fitting Quantity 

01 01 10W IP 65 Aluminium Die Cast 4 way Led 
light having colour temperature of 3000K 

40 Nos. 

02 02 16x16mm IP 67 RGBW Silicon Neon Light, 
10-12W/ metre 24V Dc input voltage (LED 
STRIP) 

200 Meters 

03 03 Led Glow sign board (Station Name Board) 02 Nos. 

 
Specification: 

Annexure – I 
Repairing and Maintenance of Façade Lighting at Bandra and Khar Road (Schedule item 
No. 1 & 2): 

Repairing, testing, and maintenance of façade lighting, including the provision of all necessary 
equipment such as hydraulic cranes, ladders, tools, and skilled technicians experienced in 
working on heritage structures. The work shall be executed with utmost care to ensure that no 
damage is caused to the heritage structure, architectural elements, finishes, or associated 
heritage items. 

The scope of work shall include inspection, testing, troubleshooting, repair, replacement (where 
required), and commissioning of light fittings along with checking all related electrical 
components, such as cables, wires, connectors, drivers, control gear, lighting fixtures and 
associated accessories. 

A comprehensive preventive maintenance check shall be carried out once every three months to 
ensure that the entire façade lighting system remains in proper working condition throughout 
the contract period. 

The work shall be performed at an approximate height of 30–35 feet above ground level on the 
heritage structure, and all necessary safety measures, access arrangements, and statutory 
requirements shall be complied with by the contractor. 
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Annexure – II 

Repairing of high bay LED fittings at covered shed in BDTS (Bandra Terminus) Yard 

(Schedule item No. 3): 

Repairing, testing, and maintenance of high bay LED light fittings installed at the covered Shed 
in BDTS Yard, including the provision of suitable cranes, ladders, tools, and skilled technicians 
required for carrying out the work safely and efficiently at site. 

The scope of work shall include inspection, testing, troubleshooting, repair and commissioning 
of high bay LED fittings along with checking of all related electrical components such as cables, 
wires, connectors, drivers, control gear, lighting fixtures and associated accessories.  

The work shall be performed at an approximate height of 30–35 feet structure above ground level, 
and all necessary safety measures, access arrangements, and statutory requirements shall be 
complied with by the contractor. 

Annexure – III 

Replacement of Façade Lighting Fixtures and Drivers (Schedule item No. 4 to 13): 

1. The scope shall include the supply, fixing, testing, and commissioning of electrical fixtures 
and drivers. The supplied fixtures/drivers shall be of the same or similar type as the existing 
façade lighting installations at Bandra, Khar, and BDTS Yard. 

2. Replacement by supply, fixing, testing and commissioning of wall washer LED fittings, 
cylinder lights, beam lights, wall mounted fittings, thread lamps, LED modules for glow sign 
boards, drivers, and all other related lighting fixtures. 

3. The supplied fixtures and drivers shall: 

i) Be of the same or equivalent specifications as the existing fixtures. 
ii) Match the existing mounting arrangement, dimensions, and groove/profile of the 

installed fittings to ensure proper replacement without modification. 
iii) Be of standard quality and conform to relevant ISI standards. 
iv) Bear valid ISI certification/approval wherever applicable. 
v) Be subject to approval by the competent Railway Authority before installation. 

4. All materials supplied and work executed shall comply with applicable Railway 

specifications, safety requirements, and relevant Indian Standards. 

5. Replacement of defective drivers and other minor components shall be carried out as required 
to restore the fitting to proper working condition.  

6. Where a lighting fixture is found to be beyond repair, replacement of the complete fitting shall 
be undertaken as per site requirements and instructions of the Railway representative. New 
fittings required for replacement, wherever necessary, shall be supplied by the Railway. 

 

Technical Specifications of LED & LED fittings (Indoor & Outdoor type) 

(A) SCOPE: 

i) The scope includes design, development, manufacturing, testing and supply, installation, 

testing and commissioning of energy efficient LED luminaires complete with all accessories, 

LED lamps with suitable current control driver circuit including mounting arrangement.  

ii) The firm shall supply the LED luminaires as per type, capacity and quantity mentioned in 

the tender schedule, and having following specifications (common and type-wise, capacity-

wise). 

 

 

 



EL-Maint-81-14-463-WA-4   93 

(B) Common Specifications - 

Sr. 
No.  

Descriptio
n of Parts 

Specification 

01 Housing 
(Indoor 
fittings) 

1) Housing shall be made of 1 mm or more thick sheet Steel 
confirming to IS 513 (Grade 0) or polycarbonate / CRCA powder 
coating / aluminum body.  

2) The entire housing shall be having IP 20 protection for indoor 
application as per IEC 60529. 

02 Front 
cover 
(Indoor 

fittings) 

1) All indoor light fittings shall be provided with polycarbonate / high 
efficiency Lumio diffuser, of sufficient strength.  

03 Housing 
(Outdoor 
fittings) 

1) Housing shall be made of 1.6mm or more thick sheet Steel 
confirming to IS 513 (Grade 0) or aluminum die cast having high 
conductivity preferably to grade 5000 or similar to high conductivity 
heat sink material, with corrosion resistant powder coating.  

2) The entire housing shall be dust and water proof having minimum 
IP 65 protection for outdoor application as per IEC 60529.  

3) Housing of weather proof fittings for platform coversheds may be of 
aluminum/ polycarbonate/ FRP, with effective thermal 
management, sturdiness. 

04 Front 
cover 
(Outdoor 
fittings) 

1) Outdoor light fittings shall be provided with toughened glass of 
sufficient strength under the LED chamber to protect the LED & 
luminaries.  

2) Cover for 40W & below light fittings /weather proof fittings may be 
of polycarbonate.  

3) Minimum IK 07 protection for durability, unless otherwise specified. 

05 Manufactu
rer’s name 
/ logo 

1) Manufacturer’s name/ Brand name/ logo & major technical details 
shall be available on each fitting. 

2) Outdoor luminaire shall have name of the manufacturer embossed 
on the luminaire. 

3) Each fitting shall have a distinct marking so as to facilitate the 
traceability till the end of life. 

06 LED lamp 
make 

1) LED lamps of NICHIA/ CREE/ OSRAM/ SEOUL/ PHILIPS 
LUMILEDS/ LEDNIUM/ AVAGO/ SAMSUNG make shall be used for 
the purpose. 

2) This must be validated through LM-79 for the particular type of 
fitting. 

07 LED lamp 1) The working life of the LED lamp shall be more than 50,000 hours 
at L70, unless otherwise specified, and shall be suitable for 
continuous operation of 24 hours.  

2) CCT (correlated color temperature) of the proposed white colour 
LED shall be between 5700K – 6500 K. 

3) LED Tj / junction temperature shall not go beyond 800C. 

08 LED driver 1) The driver card shall withstand 440V normal, driver shall be 
isolated type, constant current unless otherwise specified. 

2) LED driver shall withstand voltage of 440V for 2 hours and restore 
normal working when normal voltage is applied. 

3) Input voltage range within 140Vrms to 270Vrms. Operating input 
voltage 240Vrms.   

4) Total Harmonic Distortion THD ≤ 10% 
5) Standard Deviation Colour Matching SDCM ≤ 5 (for retrofit LED 

Tube ≤ 6) 

09 LED 
Luminaire 

1) Power factor of complete fitting shall be more than 0.95. 
2) LED luminaire shall be free of glare. 
3) Variation in illumination level shall be ±2% is allowed in input 

voltage range from 170V AC to 270VAC. 
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4) The control gear shall be designed in such a way so that 
temperature rise of heat sink shall not be more than 10°C with 
respect to ambient temperature. 

5) The luminaire shall comply with the safety requirements as per 
IEC61195. 

10 Efficacy 
(Lumen / 
Watt)  

Each luminaires must be capable of delivering minimum lumens 
mentioned in the schedule and specifications below, along with other 
parameters for each type and capacity of luminaire. 

11 Warranty  1) Warranty of the Luminaire shall be five years, unless otherwise 
specified. 

2) The Contractor/ supplier shall provide “In the field service support” 

during warranty period.  
3) Security Deposit will be released after expiry of warranty period. 

12 Certificate
s to be 
submitted 

1) LM-79 and LM-80 test reports from a NABL/ UL accredited 
laboratory. 

2) Luminaires & drivers should comply the relevant BIS/ IS/ IEC/ EMI/ 
CSIPR/ SELC standards with latest amendments, wherever required 
e.g. 
a. Fixture: BIS, IS10322 and IEC60598, EMC / EMI. 

b. The LED driver: BIS, IEC 61000-3-2 ed.3.2, 2009 for Harmonics, 

IEC61347 -2 -13, 2006 in Conjunction with IEC61347-1 ed.2.0, 

2007 for Electrical Safety, IEC62384 ed.1.1, 2011 for performance 

and IEC61547 ed.2.0, 2009, CISPR-15 for EMI. 

c. Driver compliance: BIS, SELC (Safety Extra Low Voltage), Class 2 

UL8750, Class II isolation. 

3) Separate BIS certificates for driver and luminaire in case of Class B 
serviceability luminaires. 

4) OEM’s Test report/ certificates/ catalogs etc. 
5) All certificates / reports to be arranged & submitted by the 

Contractor / Supplier to the Consignee for confirmation of different 
parameters. 

(C) General -  

i) A factory inspection, if asked by Railway authority, shall be arranged by the firm, and shall be 

carried out with the Consignee. 

ii) A sample shall be got approved from the Railway authority.  

iii) The fittings shall be connected with the supply point (within 3 mtr distance) using PVC insulated 

& sheathed copper wire 03 core 1.5mm2 size, FRLS, conforming to IS 694/2010 or latest and 

ISI marked, in PVC pipe or as per site conditions, with proper workmanship. 

iv) Light fitting shall be fixed with suitable size GI pipe, clamps, GI nut bolts / washers / chuck 

nut /screws, GI chain/ wire etc. & other accessories, required as per site conditions. GI pipes, 

clamps, chain etc. shall be painted with two coats of red oxide as primer and final two coats of 

silver paint. 

v) Confirmation of various parameters of specifications shall be applicable for LED fittings quantity 

of 50 nos. & above. 

vi) For no. of fittings less than 50nos, the firm may submit OEM’s documents / reports/ catalogs 

etc. for confirmation of parameters like type of LED Luminaire/ LED lamp make, wattage, 

Efficacy (Lumen / Watt), Warranty etc. by the consignee. 

vii) Occupancy sensors in the luminaires / tubes, shall be intelligent movement/ occupancy 

detection sensors (DALI/ PIR/ microwave), suitable for the site application. 

viii) Note: LED fittings such as decorative wall fittings, reading light / night light / foot light 

/ spot light fittings, bubs/ lamps, down lighters, garden / Par lights / wall washer / customized 

fittings and other such type of LED fittings will not require compliance of these specifications 
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and warrantee period of such fittings shall be one year only, unless otherwise specified. 

Confirmation of parameters like type of LED Luminaire/ LED lamp make, wattage, Efficacy 

(Lumen / Watt) etc.  by the consignee.   

ix) Operating temperature: 100C to +550C, Operating humidity: 10% - 90%. 

 

➢ Completion Period – Two Years 
 

Payment Terms – On account payment shall be made once in a quarter year for the work 
carried out in a previous quarter, on submission of contractor’s bill and due certification 
by the concerned Railway’s Engineer in Charge. All penalties etc. shall be deducted from 

their running bills. 
 
 Penalty – As per GCC April 2022 
       ……….. 

SPECIAL CONDITIONS OF CONTRACT (SCC)  

(Electrical Power Department) 

1.0 General  

1.1  The contract shall be governed by Indian Railway’s Standard General Conditions of Contract 

(GCC) April 2022 (with latest amendment if any) and Special Condition of Contract (SCC) given 

below. The following special conditions shall supplement and be read in conjunction together with 

above General conditions of Contract (GCC)(with latest amendment if any), General/technical 

specifications, schedule of quantities, explanatory notes, drawings and any other document 

forming part of this tender.  

1.2  Work under this contract shall be executed as given in this tender document and as required at 

site whether specifically shown or not. The Contractor shall carry out and complete the work 

under this contract in every respect in conformity with the contract documents, as per directions 

of and to the satisfaction of the Purchasers' Representative.  

2.0  Interpretation  

In all matters of clarifications, dispute of interpretation, the decision of the engineer in-charge of 

the work, shall be final and binding.  

3.0  Scope of Work  

3.1 The scope shall include as specified in the Schedule of Rates and Quantities, explanatory notes, 

technical specifications and other documents of the tender.  

Scope of work under this contract shall include provisions as specified in schedule of work, 

specification as per in GCC, SCC and other documents comprising of tender document but not 

restricted to.  

3.2  Tenderer shall go through the specifications, related standards, requirement schedule and other 

contract conditions and shall include all the provision whether specified clearly or not for 

successful testing and commissioning. All such provisions are deemed as included unless pointed 

out while quoting of the offer. 

3.3  The contractor shall include the supply of entire materials in accordance with specification and 

the whole of the work necessary for the complete installation as set down in this specification and 

with the accompanying schedules and drawings. Materials and components not specifically stated 

in the specifications and/or bill of materials or noted on the drawings (or anywhere in the tender 

document) but which are necessary for satisfactory installation /commissioning and operation of 

the system shall be deemed to have been included in the scope of work.  
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4.0  Intent of Specifications  

4.1  Technical specifications forming a part of this contract are intended to cover work referred herein 

enclosed. It is not the intent to specify completely herein all aspects of design, constructional 

features of equipment and details of the work to be carried out, but nevertheless the intent of the 

specification is to ensure that the equipment and work shall conform in all respects to the relevant 

Bureau of Indian Standard Specifications, Codes of Practice, Indian Electricity Act, Indian 

Electricity Rules and other Statutory Regulations as may be applicable and to high standards of 

engineering, design and workmanship. The equipment and work shall perform in continuous 

operation in a manner acceptable to the Purchaser’s Representative who will interpret the 

meaning of the specifications and drawings and shall have the right to reject or accept any 

equipment or work, which in their assessment is not complete to meet the requirements of this 

specification and/or applicable Codes and Standards. Any item specially mentioned or not in the 

scope of work, but required to complete the work shall be deemed to be in the scope as per 

approved design, drawing & specification.  

4.2  The work shall conform to all provisions of the relevant Government Legislation, Regulations and 

Bye- laws of the Central/Local Authorities and of any State Electricity Boards/Companies to 

whose system the installation is Page 29 of 49 proposed to be connected. The Contractor shall 

arrange to give all necessary notices required under the said Acts, Regulations and/or Bye- laws.  

4.3 The contractor shall examine the installations' specifications, drawings & schedule of quantities 

for feasibility & safety and may suggest or ask for change required if any to provide satisfactory 

& safe services of the equipment designated for the station but the decision of the engineer in-

charge of the work shall be final and binding.  

5.0  Specifications and Schedules  

5.1 The Technical specifications and schedule of quantities & rates shall be considered as part of this 

contract and any work or materials shown in schedule and not called for in the specifications or 

vice versa, shall be executed as if specifically called for in both. The drawings if any are for the 

guidance of the contractor. Exact locations, distances and levels will be governed by the site 

conditions.  

5.2 The quantities indicated in Schedule are approximate. The successful tenderer will place the order 

for materials only after carrying out survey jointly with railways as per site requirement. 

5.3 Special conditions of contract (SCC) shall be read in conjunction with the general conditions of 

the contract, technical specifications, schedule of quantities, drawings and any other document 

forming part of this tender/contract. For any discrepancy between the general conditions and 

special conditions, provisions of special conditions shall prevail. For any discrepancy between 

technical specifications and schedule of quantities, the provisions of schedule of quantities shall 

prevail. The decision of the Engineer in-charge of the work shall be final and binding in the regard.  

5.4 Wherever it is mentioned in the specifications that the Contractor shall perform certain work or 

provide certain facilities, it is understood that the Contractor shall do so at his own cost.  

Contractor shall get the arranged material inspected/tested as required before use and shall not 

move/ dispose off the material so arranged without the written permission of authorized 

representative of Purchaser. 

 

 

6.0 Site Working Conditions  

6.1 Tenderers, if they so desire, can, before submitting the tender, inspect the site of the work after 

obtaining prior approval from Purchasers' Representative in order to familiarize themselves of the 
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conditions of work prevailing at site as also quantum of statutory levies (taxes, duties etc.) 

applicable. No extra claim on account of lack of such knowledge shall be entertained after award 

of contract.  

All equipments and works covered under this contract shall be capable of operating continuously 

at optimum efficiency and deliver rated output under extreme conditions prevailing at site 

throughout the year.  

6.2  Contractor shall make all arrangements of power distribution and lighting etc at site as required 

for night working if any.  

6.3 Work Under Power Block 

Where the work is required to be carried out in Power Block, it shall be arranged & permit to 

work shall be issued by the Rly. to contractors’ representative.  

The contractor or his authorized supervisor/ representative shall, before commencement of work, 

arrange all man and material at site well in advance. Power block shall be arranged for works 

requiring power blocks according to traffic conditions, however purchaser shall take no 

responsibility for non-availability of power block or day/ night working and safety to be observed 

at site and contractor shall keep the purchaser indemnified/ insured against the same. The 

Contractor is required to flexibly plan activity and mobilize staff so as to complete the planned 

activity during available power/traffic block. It may be noted that contractor is liable for penalty 

on overshooting of such power/traffic block affecting train punctuality or any inconvenience to 

Railways as deemed fit in the opinion of the engineer and may be recovered from dues payable to 

the contractor. 

7.0  Materials and Equipment  

7.1 Procurement of Material - All materials and equipment shall be new and of the approved make 

and design, and as per schedule of quantities and specifications of scope of work.  

7.2  Approved Make - The Contractor shall arrange to provide all equipment/ accessories as required 

for the work as per the approved list of the makes as specified in the specifications, unless the 

change is approved by the Engineer, in case of non-availability or better substitute in writing. 

Where the list of approved is not available, the makes of items shall be approved by the engineer. 

7.3 Mobilization of material & resources The contractor is required to mobilize all the material, 

resources and manpower as per the completion period and the agreed schedule with the engineer.  

7.4  Account of released material: - All released materials/ unused materials should be handed over 

to the engineer's representative at the nominated depot/ place as directed by the engineer. 

 

8.0  Co-ordination of work at site  

The Contractor shall work in co-ordination and co- operation with other agencies at site and shall 

arrange to execute work as per site conditions. Any hold up shall be the responsibility of the 

Contractor and shall make him liable for damages as may be considered and levied by the 

Engineer.  

9.0  Workmanship & Quality of work  

9.1  The contractor is responsible for execution of contract as a whole in accordance with conditions 

of contract.  

9.2  Good workmanship is an essential prerequisite to be complied for this work. Skilled workers 

under competent supervision shall carry out entire work in the most workmanlike manner by 

skilled workers under competent supervision.  
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9.3  In the event the Engineer or his representative finding the work being carried out in a defective 

or in an inefficient manner or at a slow rate, the decision of which shall be in the sole discretion 

of the Purchaser, he may give 7 days written notice, calling upon the Contractor to remove the 

defects. If the contractor fails to complete with such directions, the contract shall be terminated 

followed by 48 hours notice, a final termination notice will be issued and the security deposit will 

be forfeited in whole as liquidated damages.  

10.0 Method of Measurement  

10.1 The progressive work shall be certified progressively for supply installation, testing commissioning 

for each unit of work as specified in schedule of work to release payment as per payment 

conditions.  

10.2 On completion and verification of each stage work as per agreed schedule of payment invoicing, 

the contractor shall offer for measurement with required details, internal check / quality 

assurance, abstract sheet and contractor shall produce claim for on account/running payment 

for verified quantities only.  

10.3 All the payment claims submitted by the contractor shall be accompanied by the following 

documents:  

i.  Supplier’s challan / manufacturer’s challan for major items.  

ii.  Certificate of receipt of materials in good condition at Purchaser’s depot/s duly accepted by the 

Purchaser’s Engineer/representative. 

iii. Test Reports  

iv.  Material Inspection Certificate granted by the Purchase  

v.  Indemnity Bond in the standard proforma  

 

11.0 Completion of Work  

11.1 The contractor shall complete the whole of the work in all respect on or before the date fixed in 

the contract or any authorized extension thereof. The Railway Administration is entitled to recover 

penalty as stipulated in the General Conditions of contract if the contractor is in default.  

11.2 Final Acceptance On successful completion of the work and/or completion of guarantee period 

as the case may be, the Final acceptance certificate shall be issued. The final acceptance of the 

entire equipment installed on the group shall take effect from the date of expiry of the period of 

guarantee.  

11.3  Refund of security deposit  

11.3.1 Security deposit shall be returned to the contractor after successful completion of guarantee 

period as certified by the competent authority. The competent authority shall normally be the 

authority, whois competent to sign the contract. If the competent authority is of the rank lower 

than JA grade, then a JA grade officer (concerned with the work) should issue the certificate. 

Security Deposit shall be refunded to the Contractor on production and surrender of the related 

receipt granted by the Purchaser, and on production of the “No Claim Certificate” given by the 

Contractor duly counter – signed by the Purchaser’s Engineer.  

11.3.2 The Security Deposit shall, however, be liable to be forfeited in case of any breach by the 

Contractor of any of the conditions of the contract or for non completion of the full contract 

without prejudice to other rights and remedies of the purchaser whether specifically provided for 

herein or other wise.  

11.4 Settlement:  

On final acceptance and successful completion of guarantee period as the case may be, the 

performance bank guarantee shall be released. The necessary recovery/penalties if any due from 
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the contractor shall be adjusted from payment due or through encashment of Security 

deposit/Performance bank guarantee.  

12.0 Supply of Materials, Tools, Plants and Equipments by the Purchaser.  

The Purchaser shall supply no material, tools, plant and equipment. The Contractor has to 

arrange all tools, plant and equipment as well as materials required for the work.  

13.0 Security of men, material & work  

The contractor will be responsible for any damage/theft for part of the work completed till entire 

works be taken over by the Railway.  

14.0 Drafting of vehicles 

The vehicles and equipment of the contractor can be drafted by Railway administration in case of 

Accidents/Natural calamities involving human lives.  

15.0 Indemnity 

The contractor shall furnish the prescribed indemnity bond as per General Condition of Contract, 

for all Railway material issued to him for execution of work.  

16.0 Guarantee/ Defect Liability: Refer Specification & scope of work.  

 

 

17.0 Tools and Spare Parts  

All tools, tackle and M&P required for erection and assembly of the equipments and installation 

covered by the contract shall be arranged by the contractor himself including consumable 

material required for successful commissioning.  

18.0 Safety Measures  

18.1 The contractor shall take all precautionary measures and conform to IE rules & regulations of 

“occupational safety and health hazards” and that of Railway’s safety in force for the time being 

in order to ensure the protection of his own and Railway personnel moving about or working on 

the Railway premises.  

18.2 The Purchaser shall remain indemnified by the contractor in the event of any accident occurring 

in the normal course of work arising out of the failure of Contractor or his men to exercise 

reasonable precaution at all places of work whether or not, the purchaser decides to safety 

measures at any particular site of work.  

18.3 The contractor shall remain fully responsible for ensuring safety and in case of any accident, 

shall bear cost of all damages to this equipment and men and also damages to Railway and its 

passengers. Engineer in- charge may impose any other condition necessary for a particular work 

on site.  

19.0  Composite tender of Civil and Electrical works 

19.1 The contractor himself or the Sub-Contractor appointed by him, the detail of which should be 

furnished in the tender by the main tenderer, shall have valid Electrical Contractor License for 

carrying out electrical works. During course of execution, if Contractor proposes for change of 

Sub-Contractor, prior approval shall be taken from Electrical Department. 

19.2 The execution of electrical work will be under the supervision of Electrical Department and the 

measurement for the same shall be made separately through their own measurement book.  
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19.3 The final payment will be released by the Engineering Department only after receiving NOC from 

the Electrical Department for satisfactory completion of electrical portion of work.  

********** 
 
NOTE: 

1. Electrical Contractor License: The tendering firm must have valid Electrical Contractor’s License 
issued by any State Government in their own name or in the name of the firm, as per IE Rule 
1956 clause No. 45 or as amended from time to time. A copy of the license shall be uploaded 
along with the tender offer failing which the offer shall be summarily rejected. 
The license must be valid as on the date of opening of the tender. If the license has been expired 

as on the date of opening of tender, the license renewal documents must be uploaded along 
with the copy of the old license. The Contractor shall possess valid License throughout the 
currency of the contract. The contractor shall ensure timely renewal of the license. 

2. Railway will permit the contractor, his employees for execution of the proposed work. Consignee 
will supervise the work. 

3. Released material should be handed over to Railways. 
4. The successful tenderer should submit delivery challan and copy of original voucher of 

original manufacturers / authorized dealer / copy of original bill to ascertain the originality 
of the item. 

5. Octroi Exemption Certificate will be issued by Railway if required. 
6. In case the date of submission / opening is declared as holiday by the Central Govt., then 

the tender shall be opened on next working day in the same manner.  
7. The tenderer should submit their Bank details (duly certified by the Bank) copy of PAN 

card, Cancelled Cheque, GST Certificate for NEFT purpose duly attested. 
 

********** 
EXPLANATORY NOTES:  

Explanatory notes and general information for various items are given below:  

i) Items details in the Schedule of Quantity and Rates shall be read in conjunction with 

specifications of tender for respective items. 

ii) All items of provision mentioned in SOR covers Design, Manufacture, Supply of materials, 

Erection, Testing and Commissioning as required including small parts such as bolts, nuts, lock 

nuts, washers etc. 

iii) The tenderer shall quote the offer in percentage above/below the schedule for rates both in figures 

and words. 

iv) The quoted percentage will be applicable to each item and rate of tender schedule for deciding 

the amount to be paid to the Contractor. 

v) The prices shall be commercially firm and without any ambiguity.  

vi) The basic quantities and components of materials, required to make a unit of work for selected 

items, are indicated for guidance only. There may be minor variation to suit erection but 

adjustment in prices of schedule shall not be made on that account.  

vii) In estimating the prices for various items of work, provision for loss and wastage in transit and 

erection should be provided for over and above the basic quantities, components and materials 

required to make an unit of work.  

viii) Wherever a list of material is indicated for supply and erection, then it will mean major materials 

but other minor material required for completion of concerned SOR items, tenderer has to arrange 

the same within the rates applicable to that particular item.  

ix) Contractor should note that all specifications as per the latest amendments to RDSO/CORE/IS 

and other relevant standard specifications shall be applicable unless specified otherwise. 

x) The Contractor shall arrange all necessary tools, equipments, instruments, spares and other 

facilities for execution liason, checks and tests and commissioning as specified and decided by 

the engineer in-charge. 
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xi) Testing and Commissioning: The successful tenderer shall demonstrate various efficiency and 

other related parameters as specified in the specification but not limited to, during testing and 

commissioning, as desired by the representative of the Electrical Engineer. 

xii) The information asked to be furnished shall be complete in all manner. If there is any entry like 

‘shall be furnished later’ or blanks are left against any item, the tender is not likely to be 

considered. 

xiii) The contractor shall observe all colour code in wiring, viz. Red, Yellow, Blue for Phases, Black for 

Neutral and Green for Earthing. 

xiv) Any Alteration/ addition take place while carrying out the work, it is within the power of Sr.DEE 

(P) MMCT. Proposed locations / stations are tentative, which may vary at the time of execution of 

the work. Work site can be anywhere in suburban and non suburban section of the Mumbai 

Division.    

xv) Samples of all materials shall be got approved by the Sr Divisional Electrical Engineer (Power) 

Mumbai Central i.e. Sr.DEE (P) MMCT or his authorized representative. Also consignee will 

inspect these items after receipt of the material. Material shall be offered for inspection by 

Tenderer in a single lot for a particular item. As & when material is ready, same shall be 

communicated to the Consignee along with details of location / address. Technical needs 

/Specification /test reports etc shall be submitted to the Consignee before claiming of payment. 

xvi) The successful tenderer shall take electrical connection for site work (if needed), by submitting 

the charges as admissible. 

********** 

TERMS AND CONDITIONS:   

       Successful contractor should have experience in carrying out such jobs. 
i) The tenderer shall inspect the sites/ locations/stations under proposal and satisfy themselves 

before quoting. No request for modification or change of equipment will be entertained after issue 
of letter of acceptance. 

ii) The rates quoted by Contractor / Tenderer and accepted by Railway Administration shall be firm 
and hold good till the completion of the work and shall not subject to variation. No claims what 
so ever on this account shall be entertained at any stage. The prices shall be firm & net inclusive 
of all taxes, duties, freights & other incidental charges. 

iii) Contractor should ensure that the rates quoted by them should comply with the extant provision 
of Minimum wages act 1948. 

iv) The contractor should submit his address and the telephone numbers of his Registered Office, 
Service Centre, where complaints shall be communicated.  

v) The staff employed by the contractor for performing the duties or any other purpose related with 
the contractual activities shall be employees of the contractor only and they may in no way 
whatsoever claim to be employees of the Railways. If Railway is liable to pay claim to the labour 
on any ground, the contractor will indemnify the Railway Administration for the same. The 
contractor shall be fully responsible for conduct of the staff deputed by him. 

vi) The successful tenderer must appoint requisite trained staff. They should have proper knowledge 
of the work being done, as well as knowledge to keep the equipment properly intact and well 
adjusted. The equipment shall remain efficient, reliable and in safe operation running condition. 

vii) The contractors shall have all facilities, instruments / equipment, tools & plants, staff, 

technicians, Supervisors, Engineers etc. for the execution of the proposed work, so as to keep 

minimum down time of the equipment if any. All the materials required for execution of the work 

including supply of items like brush, broom, cotton duster etc. required for cleaning purpose 

should be arranged by the contractor.  

viii) The contractors shall issue identity cards at their own cost to the staff for their entry in Railway 
premises, IDs countersigned by Railway’s authorized representative. 

ix) Staff employed should be medically fit and should be in the position of taking instant decision to 
avoid any eventuality.  

x) The contractor shall provide one mobile phone to their staff, registered on the name of company/ 
contractors’ staff, on which the Railway’s representative may contact at any time, phones shall 
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be maintained in good working condition for smooth & easy communication. Phone Bills shall be 
paid by the contractor. 

xi) The transportation charges shall be borne by the contractor. The Contractor and his service 
personnel should make their own arrangement for travel on Indian Railway, Railway will not 
provide free any traveling facility for them. 

xii) The contractor shall maintain the detailed information of assets handed over to him and same 
will be verified at the time of taking over from the in – charge.  

xiii) All safety measures shall be taken by contractor’s staff to prevent accident while executing the 
work. No compensation towards any accident will be paid by Railway. 

xiv) The Engineer / Staff nominated by the contractor for the work at any location shall observe all 
Safety and Security Rules prevailing at the place of work. 

xv) Any damage to Railway equipment/structure, if takes place due to the negligence & carelessness 
of contractor’s staff, the cost of repair of installation/assets will be borne by the contractor. 

xvi) If any accident takes place due to work done / working by contractor or his staff, the liability 
arising out of this will be of the contractor. 

xvii) The contractor or his staff shall not remove any item / equipment or any part or component of it 
without prior approval / knowledge of the nominated Railway representative/ Railway Authority.  

xviii) Inspection of Material: Any kind of testing required to confirm suitability of material either at 
manufacturer’s premises or at Railway Stores, before material is accepted by consignee, shall 
be the responsibility of contractor. Inspection of the materials will be carried out, if mentioned 
specifically, at the Manufacturer’s premises prior to dispatch in presence of Contractor’s 
representative. All charges for inspection at manufacture premises shall be borne by the 
contractor. All the materials/equipment to be supplied shall conform to the relevant 
specification only. 

xix) ERROR-OMISSION AND DISCREPANCIES: The tenderers shall not take advantages of any error 
due to typing or otherwise. If there is any doubt, that shall be brought to the notice of the Sr. 
Divisional Electrical Engineer (Power), Western Railway, Divisional Railway Manager's office, 
Mumbai Central, without delay. In case of any contradiction, only the printed rules and books 
shall be followed and no claim for the misinterpretation shall be entertained. 

xx) Subletting of contract: The contractor shall not assign sublet the contract in the interest therein 
or the part thereof to any other party or partner(s) without the consent of the Railway. 

xxi) The successful tenderer shall carry out the work to the entire satisfaction of the Railway. 
xxii) Railway reserves all rights to terminate the contract before/after the expiry of the contract period 

without assigning any reasons with a notice of 15 days. This will normally be as a result 
unsatisfactory performance of the contract. 

xxiii) Disputes, doubts etc: In case if any discrepancies, disputes, doubts arise during the tenure of 
this contract, such things shall be mutually discussed with Sr.DEE(P)MMCT & the decision 
conveyed by him shall be final binding with both the Railways and the Contractor.  

********** 
 
THE LIST OF MAKES FOR ELECTRICAL ITEMS (Electrical Power):  
 

Sr. 
No. 

Item  Makes 

01 Cables and Wires - LT PVC 
insulated, sheathed, 
unsheathed   

CCI, Universal, KEI, Finolex, RPG cable (KEC), Polycab, 
R.R. Kabel, HPL, Havells, Standard, Yogicab, Kolors, 
BENLO, Bharatcab, Vinay, Greatwhite, Kenter, ALEMAC, 
PM CONA, GM, Goldmedal, VISHAL Cables, Anchor/ 
Panasonic, Luker. 

02 PVC casing capping,   
PVC switch board 

Prestoplast, Precision, Modi, Volex, Win, Press Fit, Ashoka, 
Bhagyalaxmi Plastic BLP 

03 Switches, Sockets, 
Modular boxes & wiring 
accessories, holders, 
ceiling rose etc. Regulators 
for fans 

Havells, Legrand, Anchor/ Panasonic, Siemens, Standard, 
Cabtree, Precision, Elleys (HI-FI), GM, Goldmedal, 
IndoAsian, Lauritz Knudsen LK/L&T, Polycab, Honeywell, 
Kolors, Greatwhite, Vinay, ABB, ALEMAC, PM CONA, 
Wattera/Wattcab. 
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04 PVC Conduit and 
accessories  

Prestoplast, Precision, Modi, Press Fit,Polycab, AKG, Asian, 
Anchor/ Panasonic, VIP, Astral, Modi, Supreme, 
Greatwhite, PM CONA, Bhagyalaxmi Plastic BLP. 

05 LEDs used in luminaires Nichia, Osram, Seoul, Philips Lumileds, Cree, Samsung 

06 Ceiling Fans  Havells, Bajaj, Orient, Usha, Crompton Greaves, Khaitan, 
Anchor/Panasonic, Atomberg, Superfan, Greatwhite, 
Goldmedal, Luker.. 

07 Exhaust fans / Wall 
bracket fans / Pedestal 
fans / Air circulators 

Havells, Bajaj, Orient, Usha, Crompton Greaves, Khaitan, 
Anchor/Panasonic, Atomberg, Greatwhite, Goldmedal, 
Almonard, Standard, Luker. 

08 HVLS fans Austar, EcoAir, Epoch. 

09 Geysers / water heaters Recold, Venus, Usha, Lexus, Spherehot, Bajaj, Almonard, 
Standard, Havells, Crompton Greaves, Jaquar, Goldmedal. 

10 MCBs, RCCB, RCBO & 
MCB DBs, Ray roll plug 
socket  

Havells, Lauritz Knudsen LK/L&T, Indoasian, Legrand, GE, 
Siemens, ABB, hager, Schneider, Standard, C&S 
Greatwhite, ALEMAC, PM CONA, Press Fit, GM, Goldmedal, 
Anchor/ Panasonic, Wattera/Wattcab. 

11 Polycarbonate enclosures 
IP65/66 

Hensel, Cape Electric, Legrand, GE, Siemens, ABB, hager, 
Schneider, Havells, Greatwhite. 

12 Armoured Cables LT / HT 
XLPE insulated 

CCI-Cable Corporation of India, Universal Cable Co., 
NICCO, Gloster, KEI, Finolex cables, RPG Cable (KEC), 
Polycab, R.R. Kabel, Sterlite power, Torrent, Yogicab, 
Havells, Kenter, VISHAL Cables. 

13 Cable Lugs, crimping 
sockets, ferules & 
accessories  

Kamlesh Ind., KSE Electrical, Raychem, Dowells, Jainsons, 
Ascon (Heavy gauge), Comet, Hex. 

14 Brass Gland End 
Termination 

Raychem, 3M, Denson, M-seal, Mahindra & Mahindra, CCI, 
Dowells, Comet, Hex, NMI, Jainsons, Peeco 

15 Cable joint & Termination 
kit  

M-Seal, Raychem, Dowells, Kaycee, Jainson, Cabseal, 
Mozfit, 3M, Denson, Comet, Hex,  Mahindra & Mahindra, 
CCI, RPG. 

16 GRP / FRP Cable Junction 
boxes / looping boxes / 
Cable trays 

Sintex, Bravo, Hensel, Cape Electric, Jindal Power 
Corporation, ERCON, Bajaj Electricals, Satyam Composites 
or similar. 

17 GI Cable Tray & Cable 
ladder, Overhead & Floor 
Raceways 

Stelco, Steelways, Slotco, Pilco, Patny, Indo Asian, Profab, 
Emco, Rattan, Supreme, Bravo Cable Trays, KR Power 
Supply, Copper Line, S.V.M (BJ), Legrand, MEM, OBO, 
Bhagyalaxmi Plastic BLP or similar.  

18 SFU / ACB / MCCB (above 
125Amp capacity) 

Lauritz Knudsen LK, Legrand, GE, Siemens, ABB, hager, 
Schneider.  

19 SFU / ACB / MCCB (upto 
125Amp capacity) 

Lauritz Knudsen LK, Legrand, GE, Siemens, ABB, hager, 
Schneider, Indoasian, Havells. 

20 Change Over Switches - 
Automatic / Manual / ATS 

Lauritz Knudsen LK, Indoasian, Legrand, GE, Siemens, 
ABB, hager, Schneider, Standard, Socomec, Cummins, 
Elmeasure. 

21 Panel Manufacturer Manufacturer having own CNC fabrication facility with 
Polyurethane Gasketing machine and pre-treatment plant, 
with CPRI approval.   

22 Electronic Energy Meter  Lauritz Knudsen LK, Siemens, ABB, Legrand,Schneider, 
Selec, Elmeasure, Secure Enersol, Panasonic,Rishabh, 
Trinity. 

23 Ammeters, Voltmeters, 
C.Ts and PTs 

AE, IMP, MECO, HPL, Enercon , Kappa, Matrix, Secure, 
Schneider, Selec, Elmeasure,  Crompton Greaves, JSL, 
C&S, Rico, Legrand, Panasonic / Anchor, Lauritz Knudsen 
LK/L&T, Siemens, Gilbert & Maxwell, Precise, Rishabh, 
Trinity. 
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24 Pumpsets Kirloskar, Crompton Greaves, LUBI, KSB pumps, 
Grundfos, CRI, Mather & Platt, Texmo. Make of motor for 
pump shall be acceptable as per OEM of the pump. 

25 Motor Starters Lauritz Knudsen LK, Indoasian, Legrand, GE, Siemens, 
ABB, hager, Schneider, Crompton Greaves, Kirloskar. 

26 Single Phase Preventers / 
Relays / Controller Units 

Lauritz Knudsen LK, Legrand, GE, Siemens, ABB, hager, 
Schneider, Crompton Greaves, Kirloskar, Indoasian, Hitech 
Controls, Proton Power Controls, GIC, GELCO, Selec, 
Epcos, Havells, Khyatee, AREVA, MEI, Jyoti, Biecco Lawrie, 
Voltas, BHEL. 

27 Contactors  Lauritz Knudsen LK, Legrand, GE, Siemens, ABB, hager, 
Schneider, Crompton Greaves. 

28 PVC Pipe / Column Pipe Finolex, Supreme, Astral, Ashirwad, Prince, Sudarshan, 
Precision or Modi, Falcon, Kisan, Dutron 

29 GI / MS pipes  Tata, Zenith, Jindal, SAIL, Prakash, Asian. 

30 Valves Butterfly, Sluice & 
Non-Return Valves 

C&R, Audco, Castel, Leader, Honeywell,  
Kirloskar, Zoloto, Crescent, Fouress, DRP 

31 Vacuum Circuit Breaker 
VCB / SF6 

Lauritz Knudsen LK, Siemens, GE, ABB, Schneider, BHEL, 
Crompton Greaves, Areva, Megawin, Symatic make or 
RDSO/CORE approved make. 

32 APFC (Automatic  Power 
Factor Correction Panel),  
Power Capacitors 

Lauritz Knudsen LK, Legrand, GE, Siemens, ABB, hager, 
Schneider, BHEL, Hind Rectifiers, Epcos, Shreem, Unistar, 
Neptune, W S Insulators, Asian Power. 

33 Out door type heat 
shrinkable cable 
termination kit for 
11/33KV cable  

CCT, RECHEM, SAFE, COMPAQ or similar approved by 
Rly/MSEDCL 

34 HT/LT cable joints 
(Straight through/outdoor/ 
indoor) 

3M, Denson, G Seal, RAYCHEM, REPL India 

35 Transformers  ABB, Siemens, BHEL, GEC, EMCO, Bharat Bijlee, Voltamp, 
Kirloskar, Tesla, Areva, Alstom, Crompton Greaves, High 
Volt, Voltas, NGEF,  Deltron Electricals, Western 
Electricals, Megawin, Rishabh, RDSO / CORE approved 
make. 

36 DG Set Koel Green, Kirloskar, Cummins, Tata, Ashok Layland, 
Escorts, Caterpillar, Stamford, Leroy Somer, Mecc Alte, 
Sterling & Wilson, Caterpillar, Greaves, Mahindra, Sudhir, 
Jackson, Powerica.  

37 UPS, Static switches Numeric Power Systems Ltd, APC (Pillar), Emerson 
(Siemens), Luminous Power Technologies Pvt Ltd, 
Luminous, Protek-G, SUN, Power One Micro System, Delta, 
Techser, Socomec 

38 Battery Amara Raja, Exide, CSB, Panasonic, Hitachi, HBL, Amaron,  
Luminious, Furukawa, Shinkobe, Okaya, Eastman. 

39 Battery charger Caldyne, Chhabi Electricals, Statcon, Max Power, HBL,  
Nife, AE, Amar Raja, RDSO/RCF/ICF/CORE approved 
make. 

40 SMPS  MEAN WELL, Corsair, Gigabyte, Cooler Master, Zebronics, 
Intex or similar. 

41 Surge Suppressor 
/protector, Spike guard 

Havells, Lauritz Knudsen LK, Indoasian, Legrand, GE, 
Siemens, ABB, hager, Schneider, Standard, C&S, Anchor/ 
Panasonic. 

42 Time Switches,  
Timers Astronomical & 
Solid state 

Lauritz Knudsen LK, Legrand, GE, Siemens, ABB, hager, 
Schneider, Crompton Greaves, Kirloskar,Indoasian,Hitech 
Controls, Proton Power Controls, GIC, GELCO, Selec, 
Havells, Khyatee, Protek-G, SUN, Emersion. 
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43 Electric insect killer /  
Fly Catcher Fitting  

Fly, Kill lite, PCI, Wantrn, Wellberg or equivalent. 

44 MS Conduit (ISI embossed 
black enameled/ 
galvanized)  

BEC, AKG, NIC, Steel craft, M-Key, SK (E.R.W) or equivalent 

45 Coupling socket for 
Coaching 

S. International, MaaLaxmi Industry, 
RDSO/RCF/ICF/CORE approved make. 

46 High Mast Bajaj, Philips, Crompton, Valmont, Transrail, Wipro, 
Utkarsh, Vipin S.T.poles 

47 G.I. Poles / Swaged poles Bajaj, Crompton, Valmont, Transrail, Wipro, Utkarsh, 
Jindal Power Corporation, Skipper Ltd., Nezone, Beacon 
Power & Transmission, Shuvam Pole, Electro Poles 
Products, Atlas Project., Indian Electro Steel, Vipin 
S.T.poles 

48 Street light pole made of 
composite GRP/ FRP 
material 

Jindal Power Corporation, ERCON, Bajaj Electricals, 
Satyam Composites, Sumip Composites, EPP, TATA Steel or 
similar. 

49 SS Wire Rope Bharat Wire Rope, Usha Martin. 

50 GOD, DO Fuse Kiran, Pactil, Atlas, Damsa, RDSO / CORE approved make. 

51 Lightning Arrestor ABB, Elpro, CamaxIndia, Atlas, Alltec, JMV 

52 Bust Duct / Rising Mains Schneider, Universal, Lecto Egypt, GE, Legrand, Siemens, 
Lauritz Knudsen LK/L&T, C & S, ALFADUCT, Tricolite, 
Zeta, EAE-IIGM. 

53 Flex, Venyl for Glow sign 
boards 

LG, 3m, Penaflex, Metamark, Avery 

54 Paint  Asian, Nerrolac, Dulex, Shalimar, Berger. 

  
Air conditioning items: 
 

55 AC units: Window / Split 
AC/AC Plant 

Voltas, LG, Fedders Lloyd, Hitachi, Samsung, Panasonic, 
Daikin, O’ general, Mitshubishi, Godrej, Carrier, Toshiba. 

56 Water Coolers Usha, Sidwal, Shriram, Voltas 

57 VRF/VRV Units  Voltas, Hitachi, Daikin, O’ general, Mitshubishi, Carrier, 

Toshiba, Samsung 

58 Precision AC Vertiv, Emmerson, Stulz, Uniflair,Climaveneta 

59 Copper Pipe Hindustan, Merchant, Indigo, Nippon, Supreme, Mandev, 
Rajco, Nissan, Nippon, Totaline, Maxflow 

60 G I Sheets/ M S Structure/ 
beam /gurdar / channel 

Jindal, SAIL, Essar, Tata, Zenith, Surya, NECO, IPR 

61 Duct Insulation / Insulation 
acoustic / Sleeve Insulation 

Armaflex, K-flex, Armacell, TwigaInsul, Birsal, Supreme, 
A Flex 

62 Acoustic Enclosure Jakson,Sudhir, Super Nova, Reliable, Equivalent 

63 Chiller line Insulating Thermoshell, Beardsell Ltd., Armaflax, Superlone, 
Century, ECOFLACK 

64 Air diffuser / Grill /Fire 
Damper / Volume Control 
Damper 

Cosmos, Dynacraft, Carryaire, Ravistar, Air Flow, 
Dynamic, Air Master, Asawa or equivalent.  

65 Ventilation Fans Caryaire, Systemair, Kruger, Nicotra, Flakt, Marathon 

66 Air Compressor Emersion, Copeland, Dunfoss, Kirloskar, Daikin, Atlas 
Copco, SumiMotherson, Hitachi 

67 Vacuum Pump Emersion, Copeland, Dunfoss, Kirloskar, Daikin, Atlas 
Copco, SumiMotherson, Hitachi 
 

68 Condenser Voltas, Hitachi, Daikin, O’ general, Mitshubishi, Carrier, 
Toshiba 



EL-Maint-81-14-463-WA-4   106 

69 Motors Crompton Greaves, BBL, ABB, Siemens, Kirloskar, 
Marathon, Rotomotive  

70 AHU Neutech, Zeco, Ethos, Caryaire, Citizen, Systemair, VTS 

71 Fan of AHU Comefri, Kruger, Nikotra, Punker  

72 VFD ABB, Siemens, Danfoss, Lauritz Knudsen LK/L&T, LS, 
SCHNEIDER 

73 Heaters with factory-
supplied Housing & Control 
Panel 

Khokhar, Escorts, Daspas, Sushma 

74 Controllers, Controls & 
Sensors 

Johnson, Sauter, Staefa, Siemens, Honeywell, Schneider, 
ABB 

75 HP/ LP Switch DANFOSS, RANCO, INDFOSS 

76 Pressure Gauges Manometer, H Guru, GIC, AN Instrument 

77 Pressure Switch Indfoss, Switcher, VexmaTrafag 

78 Cooling Tower Paharpur, National, Perfect, Omkar, Choksi Group 

 
Note – 
i) The equipment and materials to be supplied by the Contractor, from approved sources against 

various items, should conform to latest RDSO /CORE/ I.S. specification.  
ii) Only ISI items would be accepted and if ISI mark is not available then exception would be given by 

Sr. DEE/P/MMCT.   
iii) The above makes are acceptable subject to fulfilment of technical specification requirement. 

 
********** 
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