

**11.0 DELIVERY SCHEDULE CHART: -****11.1** In the event of acceptance of the offer, the machine shall be supplied as per the following schedule chart: -

SN	Activity	Activity Code	Order limit of Time Schedule expected by MCF/RBL
1.	Issue of LOA	D1	-
2.	Supply/Delivery of machine	D2	D1+90days
3.	Installation & Commissioning of the machine by supplier	D3	D2+15 days
4.	Proving out of the machine by Supplier	D4	D3+30 days
5.	Issue of PTC by consignee	D5	D4+15 days
6.	Warranty of supplier	D6	D3+2 years