
 
 

 

                      

 

 

SPECIAL CONDITIONS (I) 
 

1.0   Scope Of Work: The scope of work is limited to:-  
“Electrical/TRD for the work of Uluberia (ULB): Increasing of CSL of DN Main, Middle 
Line & UP Main Line at ULB Station and Provision of signaling facility and 
connectivity of Tower Wagon Shed with EMU Stabling line along with signaling facility 
for EMU Stabling line at HWH end”.  

 

           All the released materials should be accounted and handed over to Railways in sound 
 condition to Railway’s representative at nearest OHE/PSI depot. 
 

2.0  Railway Stores 
2.1.1:  If the Contractor runs short of materials and such materials are available in 

Purchaser’s stock, the material may be supplied by the Purchaser in exceptional cases 
with the specific approval of the Senior Divisional Electrical Engineer (TRD) on loan to 
the Contractor, who will return these on receipt of supplies or within six months 
whichever is earlier. 

  
2.1.2 : If  the contractor placed orders for materials and could not receive the materials in 

time due to reasons beyond his control and if such materials are available in 
Purchaser’s stock ,the materials may be spared by the purchaser to the contractor  
who will return these materials on receipt of supplies or within  six  months whichever 
is earlier. In such cases, no hire charges will be levied for the six months period 
provided the contractor submits purchase orders and explains in writing the reasons 
for the delay in supply to the satisfaction of Senior Divisional Electrical Engineer 
(TRD)/KGP whose decision in this regard is final. 

 
2.1.3 : The loaned materials shall normally be returned to the purchaser. The materials shall 

normally be returned to the depot from where these are collected unless otherwise 
indicated by the purchaser. 

 

2.1.4 : In case the Contractor fails to return the material, the material loaned earlier may  be  
treated as  sold . The recovery of the value of the sold material would be made as 
follows. 
i) The recovery of the value of the sold material would be on the basis of the issue rate 
or market rate prevailing at the time of supply whichever is higher, plus 5% freight 
charges and 2% incidental charges together with supervision charges at 12.5% of the 
total cost inclusive of material, freight and incidental charges. 
This recovery would be made from any bill submitted by the Contractor subsequently 
either ‘On Account’ or “Progress payment”. If prevailing market rates are not available, 
the recovery rates may be worked out by escalating the last purchase rate @ 10% 
escalation per annum. The last purchase rate shall, however, not be more than one 
year old. 
 

3.    Penalty For Bursting Of Power Block 
Penalty  will be levied at the rate of Rs.5,000/- for the  first thirty  minutes or part 
thereof  and at the rate of  Rs.5,000/- for  every 15 minutes thereof, if the power block 
is  bursted  by  the contractor and the train services are effected. If the train services 
are not affected, the purchaser at his discretion may waive such penalty. Bursting of 

power block means the extra time taken over and above the granted power block 
period. 
 

4.   Power Blocks Working - Protection Of Men Working 
i) Railway will arrange only power block for the works related to power block depending 
on the traffic and other conditions. The contractor shall ensure the removal of men 
and material before cancellation of power block. The contractor shall have to take full 
advantage of available power block by employing adequate staff for getting the 
maximum possible work done during the available block period. For  adhering  to  



 
 

 

                      

 

 

target   date   of  completion, the contractor may have  to  work  during night time 
under power  block .  
 ii) The Contractor shall take all precautions necessary to protect staff working and 
under him or his sub-contractor. The contractor shall treat all other lines live except 
the line under power block. He should ensure execution of work under the supervision 
of competent person to carry out the work in electrified areas. Unless the adjacent 
lines are also under power block, voltage and current will be induced in the line under 
power block. To protect against these induced voltages and currents, earth discharge 
rods are to be provided. Care should be taken by the contractor that these discharge 
rods are intact and not disturbed by his staff. He shall also ensure that none of the 
staff working under him shall work/reach beyond safe working limits. Contractor to 
provide one staff at each earth rod for safety reasons. 
 iii) Under all conditions, the contractor shall have to arrange protection of his staff 
against traffic. He shall have  also  to  take  all  necessary precautions to guard  
against  any  possible obstructions to traffic during working by providing necessary 
guy while  erection/dismantling of structures, coverage of  excavated  foundation  pits  
with sand filled bags to keep free  of  stacked materials  from obstructions to traffic etc.  
iv) At the end of each power block work the contractor shall ensure removal of all men 
and material and no work inclusive of OHE should be left out in a state of obstruction 
to running of trains and the OHE should be made fit for electric traffic. 
v) The rates given in the price schedule is a lum sum calculation of power block 
charges for the erection/dismantling items and may be varied as per requirement 
during execution of work.   
vi) The Engineer reserves the right to alter the scope of work, scope of work and special 
conditions as well to drop portion of the work within the time of tendering and 
awarding the contract 
 vii) The  contractor  shall have to  take  all  precautions  to prevent  possible  electrical  
accidents  due  to  proximity   of adjacent  live OHE always in live condition, unless  
otherwise  a power block is granted on the adjacent line, the contractor  shall also  
take  all precautions to protect his staff working  on  the line  against  traffic  (running  
of   trains)  on  the   working lines/adjacent lines. 
viii) If there is any conflict between special conditions and the general conditions of the 
contract, the    conditions laid down in special conditions will be sustained. 
 

5.    Supply Of Schedule Materials- The quantity of materials should be supplied by the 
contractor in phase manner as per requirement of site. The quantity should be decided 
by the Sr. Divl. Elect. Engineer (TRD) or his authorized representative.   

 

6. Power block charges applicable for each sets of gang, either working in Tower wagon or 
by ladder. The calculation should be done as per explanatory of the schedule. 

 

7. Replacement of equipment is a vital OHE/PSI work and engagement of Firms engineer 
is mandatory for safety and planning of contractor’s staff. Therefore, one 
degree/diploma engineer should be available at work site for execution of work, 
without availability of degree/diploma engineer, no power block will be allowed for 
execution of work and one supervisor should be available for each tower wagon. If the 
contractor fails to provide engineer and supervisor as per requirement, then the 
competent authority may take suitable action as deemed fit. 

 

8. Specification and standard drawings: Railway will not provide any specifications etc., 
required in connection with the execution of work as mentioned in the tender 
document as the contractor will have sufficient experience in the field. However, where 
necessary, the contractor can purchase the drawings, documents at his own cost 
either from the office of CEE/SER/GRC or from CORE/RDSO on payment. No delay in 
execution of work shall be accepted on this account. 

 

9. Procurement of Store: All materials to be supplied by the contractor have to be duly 
inspected by RITES or a competent Railway authority nominated by Sr. 
DEE/TRD/KGP or his authorized officer in-charge. The RITES inspection shall be 



 
 

 

                      

 

 

arranged by the contractor and the cost of inspection to be borne by Railway. No 
payment for materials will be made unless the inspection certificate has been 
submitted along with supplier’s original challan. The materials have to be procured 
only from the approved sources of RDSO/CORE as applicable. 

 

10. Time Schedule for supply: All the materials specified in the schedule shall be supplied 
within four months from the date of approval of the competent authority. 
Beyond the above time schedule, a penalty of 2% will be levied on supply value billed 
for that item. However, beyond schedule quantity this clause will not applicable. If the 
Railway instructed to supply materials in phase manner, then the time schedule will 
be applicable from the date of communication of that part of materials. Delay in RITES 
inspection will not be accepted for any exemption of this clause.  

12. Deposition of Store: All items shall be handed over to the consignee’s store and shall 
be drawn as per requirement at site. 

 

13. Supply of Stores by Railway: Railways have the right to Supply any item if available 
with the railway, even though it is covered under the scope of Supply by the 
contractor. The quantities supplied as issue will be reduced from the scope of Supply 

accordingly.  
 
14. Availability of Materials:  All tools, plants and materials required for the next fifteen 

days at the site of work shall be physically made available at the site invariably. 
Temporary store/office must be provided by the contractor at site. 

 
15. Plan for Execution: The tenderer is required to submit a work plan like bar chart, 

Gantt chart etc. for execution of the work so as to complete the job in the specified 
time along with offer itself. During execution contractor will give weekly plan and daily 
progress report. 

 

16. Lightning Arrangement: Contractor will have to arrange for adequate lighting for night 
working. No extra payment will be made for night time working. The work should not 
suffer in need of lighting arrangement. 

 

17. Deployment of Qualified Engineers at Work sites by the Contractor : As per Clause 26A 
to GCC : 26A.1The contractor shall also employ Qualified Graduate Engineer or 
Qualified Diploma Holder Engineer, based on value of contract, as may be prescribed 
by the Ministry of Railways through separate instructions from time to time. The 
graduate engineer or Diploma engineer shall must remain present at site or in office of 
railway consignee of the work so as to plan and monitor work progress on daily basis. 

 26A.2 In case the contractor fails to employ the Engineer, as aforesaid in Para 26A.1, 
he shall be liable to pay penalty at the rates, as may be prescribed by the Ministry of 
Railways through separate instructions from time to time for the default period for the 
provisions, as contained in Para 26A.1. 
26A.3 No. of qualified engineers required to be deployed by the Contractor for various 
activities contained in the works contract shall be specified in the tender documents as 
‘special condition of contract’ by the tender inviting authority. 

 
In terms of provisions of new Clause 26 A.1 to General Conditions of Contract, for the 
instant work, contractor shall employ the following Qualified Engineers during 
execution of the allotted work. 

 
i. One Qualified Graduate Engineer when cost of work to be executed is Rs.200 Lakh 

and above, and  
ii. One Qualified Diploma Engineer when cost of work to be executed is more than 

Rs.25 Lakh but less than Rs.200 Lakh. 
 

Further, in case the contractor fails to employ the Qualified Engineer, as aforesaid in 
above para, he, in terms of provisions of Clause 26A.2 to the General Conditions of 



 
 

 

                      

 

 

Contract, shall be liable to pay an amount an amount of Rs.40,000/- (Rupees Forty 
Thousand only) and Rs.25,000/- (Rupees Twenty Five Thousand only) for Graduate 
and Diploma Engineer respectively for each month or part thereof for the default 
period for the provisions, as contained in Para (i) and (ii) above respectively. 
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SPECIAL CONDITIONS (II) 
 

1. The price shall include all taxes, levies, impositions handling charges etc. what so ever 
applicable from time to time. 

 

2. All the equipment’s/materials shall confirm to relevant RDSO/Core/IS specifications 
and shall be of reputed approved make of RDSO/CORE/Railway. 
 

3. The materials required for execution of work shall be supplied by the contractor after 
inspection by RITES or Senior Divisional Electrical Engineer/TRD, S.E. Railway, 
Kharagpur or his authorized representative at the manufacturer/supplier/purchaser 
premises OR at the site as decided by Sr.DEE/TRD/Kharagpur. Inspection charges of 
RITES will be borne by the railway. 
 

4. The contractor is required to physically supply all the major materials covered under 
the Schedule of work to the consignee before starting the work. 
 

5. The following will have to be submitted for the supply items along with bill. 

(a) Supplier’s challan 
(b) Manufacturers challan, test certificate and guarantee certificate.   
(c) Inspection Certificate 
(d) Execution of Indemnity Bond. 
 

6. The tenderer should read thoroughly the instruction of the tender booklet and sign in 
all the pages of the booklet with necessary seal. 
 

7. Various reference drawings given along with the tender documents are only for broad 
guideline purpose.  However, contractor has to prepare detailed design and drawing 
taking into consideration, various aspects of tender documents, site condition and 
submit the same for the approval of Sr. DEE/TRD/KGP before executing the work. 
 

8. Contractor has to safe guard the material/equipment’s against theft, pilferage, damage 
etc. till the complete installation is taken over by Railways. 
 

9. If there is any item which is not covered by the special condition of contract or by the 
terms & condition mentioned elsewhere in the tender, the terms & conditions 
mentioned in General Conditions of Contract  applicable to works contract of S. E. 
Railway shall apply. In case there is any contradiction between special condition and 
general condition of contract, the special conditions of contract shall prevail.  
 

10. For transportation of materials from Railway store/consignee’s depot will be done by 
the contractor and no extra payment will be made by the railway.  
 

11. For transporting of release materials purely lies with the contractor and the release 
materials should be handed over to store depot or as directed by consignee.  
 

12. The contractor will have to carry out the detailed site-survey for the assessment of the 
quantity of materials along with its character, quality, type/style, size in detail of the 

materials to be encountered. After assessing the requirement of material as per site, 
the contractor should place order for procurement of all materials within fifteen days of 
approval of plan of action in Bar-Chart and execution scheme in sketch as per 
schedule of work/or as per instruction of the Railway, if any and purchase order copy 
of materials should be submitted to Sr.DEE/TRD/KGP’s office, accordingly. 
 

13. Railway supplied materials means: The material supplied by Railway store and/or the 
schedule materials supplied by the contractor to the consignee’s depot and taken into 
ledger/DMTR are also considered as a railway materials and to be issued time to time 
to the contractor for execution of work against indemnity bond.  
 



 
 

 

                      

 

 

14. Power Block Charges: The Power block charges are applicable as mentioned in the 
item of the schedule of power block charges. The items which are not mentioned in the 
power block charges are inclusive of power block and no extra charges are applicable 
for that item. 
 

15. Shifting of OHE from old Mast to new Mast: This item is applicable only for transfer of 
OHE from existing mast to another new/old separate mast/structure (other than 
existing), where consequent adjustment of OHE required like re-spacing of droppers, 
adjustment of contract height, leveling, including dismantling of old cantilever 
assembly etc. and payment will be made in that situation only. 
 

16. Tenderer should submit the balance sheet and all other financial 
documents attested/certified by CAs to substantiate fulfilment of 

Financial Eligibility Criteria should be with UDIN, failing which the offer is 
likely to be rejected without any further reference. As per Chief 
Engineer/Works Letter No. CE/G/Arb & Cont. Mgt/Tender Circular/Part-

I/317, Dt: 11.03.2025. 
 

17. General Condition of Contract-2022 (April) with amendments is applicable for the 
subject tender. 
 

18. As per GCC-2022 correction slip no.11 circulated vide RB letter no. 2022/CE-
UCTIGCC-2022[POLICY/Part-I (E-3320424) Dated 13.03.2026 all changes in the GCC 
are applicable for this tender. If a tender is accepted on the quoted rates of bidder 
which is below the advertised tender value, an additional performance security shall be 
submitted by the bidder as i) Bid quoted in % of advertised cost below 0 to 5% No 
additional PG is required ii) if Bid quoted by the tenderer is less than 5% then 
additional PG of 5% will be applicable. However the clause may also applicable as 
amended time to time. 
 

19. Contractor has to abide by the instructions a laydown in Railway Boards letter 
2026/E/(LL) AT/CNR/5, Dt 11.05.2026 contractor has to ensure 1) Timely payment of 
wages, 2) Issuance of Appointment letters3) Issuance of wages slips, 4) Provision of 
welfare facilities by principal employer 5) Grievance redressal mechanism for contract 
labour as detailed in the RB’s letter. 
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