

NEW DELHI, dated 17/5/2004

Scanned with OKEN Scanner

85

\_\_\_\_\_  
RAILWAY  
CONTRACT TERMINATION NOTICE

NO.

Office of the  
GM/PCE/CAO/CON

Dated

Sub:

Dear Sir,

1. In terms of conditions of contract agreement No. \_\_\_\_\_ dated \_\_\_\_\_ governing the execution of the above work, it was required to be completed by the stipulated date of completion/mutually extended date of completion. Viz \_\_\_\_\_. You have failed to complete the work by the agreed date of completion. You have also failed to apply for further extension of period of completion on valid and reasonable grounds as acceptable to the Railway. Due to your failure to fulfil your contractual obligations, the contract stands terminated with effect from date of completion of the contract i.e. \_\_\_\_\_ (date).

2. Please note that for non fulfilment of the contract the Railway reserve the right to claim damages under clause 62 of the General Conditions of Contract in addition to any other rights available to it under the Law.

3. Final measurements of the work done by you shall be recorded on \_\_\_\_\_ (date). Please arrange to be present at site to witness and so sign the measurements, failing which the work will be measured in your absence and such measurements as per provisions of the contract agreement shall, notwithstanding such absence, be binding upon you whether or not you shall have signed the measurement book.

TRUE COPY  
Saini  
18/6/13

Yours faithfully,

S-1

For & on behalf of the President, India

Scanned with CamScanner



Scanned with OKEN Scanner