

JIT Delivery Conditions:

- i) i) Being "As and When/JIT" required item(s), tentative delivery completion time for tendered/PO quantity is given in Tender/PO. The firm has to supply material as per monthly/weekly allotment of quantity as per schedule, which will be advised minimum 30 Days in advance through meeting minutes/letter. It may be noted that 30days will be counted from the date of modification advice. This allotted quantity shall be required to be supplied as per the schedule advised through letter/Modification advice. For the first allotment after placement of PO, minimum time of 45 days/as per P.O will be allowed since firms may require additional time for procurement of raw materials/bought out items. However, insubsequent allotments minimum time of 30 days only will be allowed.
- ii) Every allotment shall be considered a severable contract. Notwithstanding the facts that terminal delivery period for complete supplies is at a later date, performance of the contract by the vendor will be dependent on the successful supplies against weekly/monthly requirements advised to the firm as severable contracts. If the firm fails to supply the allotted requirement as per schedule, ICF reserve the right to cancel the order of unsupplied allotted quantity by levying the damages including forfeiture of proportionate security deposit as applicable in the event of failure of the contract as per the terms and conditions.
- iii) In case of two continuous failures against allotments, ICF reserves the right to cancel the balance (unallotted) quantity of the contract also as per the terms and conditions applicable for cancellation duly noting poor performance irrespective of the final delivery date as per the original P.O. In case of continuous failures as above, the terminal delivery period shall not be the binding for cancellation of balance quantity of the contract.
- iv) In case of failure of supply by firm in the allotted week/month as per Schedule and if ICF decides to accept the delayed supply, ICF reserve the right to levy LD on such delayed quantity, as applicable in the event of delayed supplies, as per the terms and conditions.
- v) Allotment will only be given "as and when" required by the ICF as per production requirement and ICF does not guarantee that quantity allotment will be given every week/month.
- vi) Material should be offered for third party inspection as mentioned in PO for the quantity allotted through M.A. and within the DP given for the allotted quantity in the modification advice of contract. Terminal delivery period shall not be taken as granted for inspection purpose.