
SOUTHERN RAILWAY 
 

Name of 
work:  

Shoranur-Mangaluru section: (1) Proposed re-construction of Br. No. 904 

(proposed DN line) at km 636/100-300 as 5x18.0m effective span PSC I girder 

& slab and 1x6.1m clear span PSC slab between Tanur & Parappanangadi 

stations (2) Proposed reconstruction of Br. No. 1085 (proposed UP line) at KM 

735/000-200 as 3x18m effective span PSC I girder & slab between Thalassery 

& Etakkot stations including earthwork & blanketing for formation on 

approaches, collection of ballast, linking of track and other miscellaneous works 

in Palakkad Division of Southern Railway under DyCE/CN-I/TVC. 

 
 
 
I. SCOPE OF WORK: 
  
The contractor has to execute the following works. 
 

1. Reconstruction of Br. No. 904 as 5x18.0m effective span PSC I girder & slab 
and 1x6.1m clear span PSC slab super structure   & bridge foundation with 
1000 mm dia. bored piles. 

2. Reconstruction of Br. No. 1085 as 3x18m effective span PSC I girder & slab 
super structure & bridge foundation with 1000 mm dia. bored piles. 

3. Construction of RCC Pile cap cum trestle beam, Pedestal, precast abutment 
cap, dirt wall  trestle column, trestle beam, pedestal and other connected 
works. 

4. Linking of track over newly constructed bridges, bridge approaches, providing 
guard rails over bridges, providing cut and connection to the existing track etc. 

5. Transportation of P way and other materials to site from various places over 
Southern Railway. 

6. Protective works in track viz. drainages and other miscellaneous works 
connected to protection of track, bank, cutting etc. 

7.  Supply of stainless steel reinforcement for Br No. 904, 1085, 1177 & 1188. 
 
II.SCHEDULE DETAILS 

1. The Tender Schedule consists of FOURTEEN SCHEDULES i.e. SCHEDULE A, B, C, 
D, E, F, G, H, I, J, K, L, M & N as under. 
 
i) SCHEDULE -A:  Items of works that are covered by the Southern Railway 

USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 

miscellaneous works for Br No. 904 & 1085. 



 
ii) SCHEDULE -B: - Items of works that are covered by the Southern Railway 

USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for blanketing of formation for Br No. 904 & 1085 
 

iii) SCHEDULE -C: - Items of works that are covered by the Southern Railway 
USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for soil exploration, concrete works, protection works 
& miscellaneous works for Br No. 904 & 1085 
 

iv) SCHEDULE D: -Items of works that are covered by the Southern Railway 
USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for piling work including permanent casing, load 
testing etc. for Br No. 904 & 1085 

 
v) SCHEDUL -E: - Items of works that are covered by the Southern Railway 

USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for works related to PSC slab, HTS slab, staging, 
bearing work & miscellaneous works or Br No. 904 & 1085 
 

vi) SCHEDULE -F:  Items of works that are covered by CPWD DSR 2023 as 
corrected by up to date for retaining wall & miscellaneous works for Br No. 
904 & 1085 
 

vii) SCHEDUL -G: - Items of works that are covered by the Southern Railway 
USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for P-way works Br No. 904 & 1085 
 

viii) SCHEDUL -H: - Items of works that are NOT covered by the Southern 
Railway USSOR, 2021 for P-way works for Br No. 904 & 1085 
 

ix) SCHEDUL -I: - Items of works that are NOT covered by the Southern 
Railway USSOR, 2021 for conducting CHUM test including supply of MS 
access tube, casting & launching of precast RCC slab, coating with epoxy 
IP net paint, conducting RSI analysis & miscellaneous work for Br No. 904 
& 1085 

 
x) SCHEDULE -J:  Items of works that are NOT covered by the Southern 

Railway USSOR, 2021 for supply of ballast for Br No. 904 & 1085  
 

xi) SCHEDULE K: -Items of works that are covered by the Southern Railway 
USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for supply of cement for Br No. 904 & 1085 

 
xii) SCHEDUL -L: - Items of works that are covered by the Southern Railway 

USSOR, 2021 as corrected by up to date applicable to TRIVANDRUM & 
PALAKKAD DVISION for supply of steel reinforcement for Br No. 904 & 
1085 



 
xiii) SCHEDULE -M:  Items of works that are NOT covered by the Southern 

Railway USSOR, 2021 for supply of stainless steel reinforcement for Br No. 
904 & 1085. 
 

xiv) Schedule- N: List of drawings. 
 
 

NOTE:-  
 

1. By submission of the tender, it shall be deemed that the Tenderer / Contractor 
has examined the drawings and inspected the site conditions, including 
approachability, floods in the rivers, seepage, rains, availability of manpower, 
water, electricity, materials etc., and understood the scope and nature of work, 
etc. 
 

2. The rate quoted includes cutting of jungles, bushes, rank vegetation benching 
and small trees of girth upto 30cm clearing after site etc. 
 

3. Locations wherever the contractors vehicle have to move close to the track, 
should be cordoned off with proper barricades of not less than 1.2m height 
above ground level, consisting of rail poles.  These barricades should be 
provided at a distance of approximately 3.50m from the centre line of track  
as directed by the engineer in charge.   
 

4. For all RCC works or any other works binding wire will have to be arranged at 
contractors cost and no separate payment will be made for this supply. 
 

5. Unless otherwise specified, percentage quoted for all Annexures except 
Annexure F shall not include any cost element of Cement as they will be paid 
separately based on the rates quoted under relevant Annexures.  
 

6. Unless otherwise specified, percentage quoted for all Annexures shall not 
include any cost element of reinforcement steel as they will be paid separately 
based on the rates quoted under relevant Annexures.  

 
7. The contractor has to get necessary permission from the Mines and Geological 

Departmental or other agencies for transporting the earth to the locations 
wherever necessary and no extra payment will be made for the same.  
 

8. Girders are to be erected in position duly obtaining limited hours of line block. 
However, due to some unavoidable circumstances the line/power block may 
have cancelled without prior notice and may lead to idling of crane and other 



equipment for which no extra payment will be made. Also line block may be 
permitted during night hours should be utilized for the same purpose duly 
providing lighting arrangements by the contractor at his own cost. 
 

9. Earthwork compaction shall be done with vibratory rollers. 

10. For transportation items, the shortest and feasible route distances assessed 
will be taken. 
 

11. The cables and other utilities of Railways/State Governments will be met with 
during the course of work. The same shall be removed by the respective 
departments. However, care should be taken to avoid any cable cut or 
disruption to the facilities by way of the work of the intended bidder. Suitable 
fines will be levied based on extant rules. 
 

12. The item related to piling under hard rock is already covered under relevant 
items under Annexure D. Before submitting a quote, the contractor must 
thoroughly assess the soil condition i.e., presence of soft rock/hard 
rock/boulders etc. and can quote accordingly.  
 

13. Provision of permanent liner/casing with bore pile, if any, should not be left 
to the discretion of field engineer, it should be incorporated in drawing itself. 
 

14. A 'Method Statement should be prepared by the contractor for the pile 
foundation work detailing the sequence of operations, tools and equipment, 
roles and responsibilities of contractor's personnel, risk assessment etc. and 
approved by Dy CE before start of work. The method statement of integrity 
testing should also include equipment, specialized technical person and 
witnessing of Railway officials. 
 

15. The record of piling work should be maintained through pour card and stored 
in cloud-based storage for posterity. The report of integrity testing should be 
in specified format, maintained log wise and stored as permanent record. 
 

16. It is necessary that field engineers (XEN/AXEN & SSE/SE/JE) engaged in piling 
work should be imparted necessary training in execution of pile foundation 
including Pile Integrity Test. The contractor should deploy skilled, trained and 
experienced manpower for execution and supervision of piling work. 

 
17. Wherever necessary pucca shoring arrangements as directed by the Engineer 

in charge will have to be provided during execution of work to safe guard 
cutting sides, existing track, trench sides etc. by the contractor. 

 
18. The rate quoted for earth work includes computer aided plotting of earth work 

profile including initial/proposed/work done profile, classification, levels of 
cutting in various colors duly computing earthwork quantities in all soils, 



ordinary rock, hard rock and bank including blanketing and submission of the 
abstract of quantities etc., and as directed. 
 

19. The contractor should be ready to carry out all work under block in the night    
according to availability of block (Between 19.00hr and 06.00hrs and if block    
time is minimum one hour in the night time entire block will be given extra 
rate for night). For the work to be done under block in  the night, additional 
rate as per relevant item will be paid. The rate given is combined extra rate 
for carrying    out work under block and also for carrying out  in the night time. 
Extra rate for carrying out in night is not applicable for cutting and drilling 
holes in Rails.  
 

20. In manual linking, drilling holes will be paid separately. 
 

21. The tentative drawings tructures are given under 
. All the Drawings of the proposed structures as shown in this list 

are tentative indicative/reference drawings based on Preliminary Surveys by 
Railways. 
 

22. Under line block for all woks, cutting & drilling should be using abrasive cutting 
machine & drilling machine respectively and will be paid separately. 

 
23.  For transportation, the distance from different sleeper factories /Depot 

(Thirumangalam, Gangaikonda, Ambattur, Tambaram, Arkkonam, GOC, 
Bommidi etc,) to the station nearest to unloading spot are specified in tender. 
The payment for transportation will be based on this distance only. 

         
DISTANCES TO BE CONSIDERED FOR TRANSPORETATION ITEMS 

Supply From 
Bridge No, Nearest Satation yard and Distance 

829 
Kuttipuram 

904 
Tanur 

1085  
Ettakot 

1177 
Bekal Fort 

1188 
Bekal Fort 

Thirumangalam 313 km 340 km 443 km 528 km 528 km 
Gangaikonda 435 km 462 km 565 km 651 km 651 km 

Ambattur 630 km 657 km 653 km 692 km 692 km 
Tambaram 606 km 633 km 635 km 674 km 674 km 
Arakkonam 607 km 634 km 611 km 650 km 650 km 

GOC 340 km 368 km 471 km 556 km 556 km 
Bommidi 347 km 374 km 464 km 502 km 502 km 
Tiruvalam 535 km 562 km 539 km 578 km 578 km 

 
24. Break up details of rates: 

While quoting the rate for the collection of ballast as required in the schedule 
the Tenderer/Contractor should indicate break up particulars as detailed  



below (for the purposed of deduction of Income Tax at source). 
 i) Cost at quarry.   :  Rs. . . . . . . . . . . . . . .  
 
 ii) Cost of transporting to the    
  site of work, unloading and  :  Rs.. . . . . . . . . . . . . . 
  stacking for measurements. ------------------------- 
 
  Total cost of ballast as quoted :  Rs. . . . . . . . . . . . . . . 
  for the item of schedule.    --------------------------- 

 
25. The supply of ballast shall be as per the latest specifications for track ballast 

with salient features as detailed below. 
 

(a)No ballast samples are required to be submitted along with the 
tender. 
 
(b)The test reports of the ballast for the Abrasion value, Impact value, 
and water absorption from the approved laboratory/institution are to be 

track ballast IRS  GE- 1- June 2016 corrected up to date, failing which 
the offer shall be summarily rejected. 
 
NOTE: 
 
(i). For pure ballast supply tenders, this test report be included in the 
list of mandatory documents to be submitted along with the tenders. 
(ii). For tenders of mixed works and EPC tenders, the above condition 
for submission of ballast test report is dispensed with. 
 
(c)The tenderer/Contractor along with their offer should furnish an 
under taking that the ballast supply at all times will conform to 
specifications for track ballast as specified by the Railways. 

 
(d)Payment shall be made for the gross measurements of stacks. No 
deduction will be made for shrinkage/voids. 

 
26. The maximum permissible impact value of ballast for this work is 20%.  

 
27. Before stacking the ballast Ground level certificate to be obtained from the   

 Officer concerned. 
 



28. All works and materials shall conform to Indian Railways Unified Standard 
Specification (Formation Works, Bridge Works and P. Way Works) 2021/CPWD 
DSR specification 2019 Vol. 1 & 2 as corrected and up to date in respect of 
items in relevant Annexures. 
 

29. Tenders while quoting their rates shall take the above aspects in to account. 
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