

PARTICULARS OF WORK

Name of the work: SC-KZJ section: SW-I: Ghanpur--Provision of longer loop line at Ghanpur station on Down loop line side Kazipet end on SC-KZJ Section. SW-II: SC-KZJ section: Nashkal--Provision of longer loop line at Nashkal station on UP loop line side SC end on KZJ-SC Section

SITE: GNP & NSKL yards

GENERAL FEATURES:

1. Track laying works at GNP & NSKL
2. Earth work items at GNP & NSKL
3. Supply of ballast at GNP & NSKL
4. Transportation P.Way materials to GNP & NSKL
5. Hiring of machines at GNP & NSKL
6. Construction of RBG and end goompty at GNP & NSKL
7. Extension of Br.No.431 at KM: 304/12-14
8. Extension of Br.No.437,437A, 438, 439

The tender consists of Fourteen schedules - Namely-A, B, C, D, E, F, G, H, I, J, K, L, M & N

1. Schedule - A : SCR-USSR-2021 Items
2. Schedule - B : SCR-USSR-2021 Items
3. Schedule - C : SCR-USSR-2021 Items
4. Schedule - D : SCR-USSR-2021 Items
5. Schedule - E : SCR-USSR-2021 Items
6. Schedule - F: DSR-2023 Items
7. Schedule - G: DSR-2023 Items
8. Schedule - H: DSR-2023 Items
9. Schedule - I: DSR-2023 Items
10. Schedule - J: NS Items
11. Schedule - K: SCR-USSR-2021 Items
12. Schedule - L: SCR-USSR-2021 Items
13. Schedule - M: SCR-USSR-2021 Items
14. Schedule - N: SCR-USSR-2021 Items

NOTE: THE MAINTENANCE PERIOD OF THE PRESENT WORK IS FORTY EIGHT MONTHS.
HOWEVER MAINTENANCE PERIOD FOR

1. TRACK WORK -45 DAYS
2. BUILDINGS—36 MONTHS
3. EARTH WORK -3 MONTHS OR 1 MONSOON.
4. BRIDGE WORK —48 MONTHS

