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SPECIAL CONDITIONS OF CONTRACT FOR ELECTRICALWORK 

 
1.0 General 
1.1 The contract shall be governed by General Conditions of Contract (GCC) 

APRIL- 2022  (with latest amendment if any) of Engineering Department and 
Special Condition of Contract (SCC) given below. The following Special 
Conditions shall supplement and be read in conjunction together with above 
General Conditions of Contract (GCC)(with latest amendment if any), 
General/technical specifications, schedule of quantities, explanatory notes, 
drawings and any other document forming part of this tender. 

1.2 Work under this contract shall be executed as given in this tender document and 
as required at site whether specifically shown or not. The Contractor shall carry 
out and complete the work under this contract in every respect in conformity 
with the contract documents, as per directions of and to the satisfaction of the 
Purchasers' Representative 

1.3 SCC for electrical work is generic in nature and shall apply in general unless 
modified/ specified other wise in schedule of quantities 

 
2.0 Interpretation 
 In all matters of clarifications or dispute of interpretation the decision of the 

“engineer “in-charge of the work, shall be final and binding 
 
 

3.0 Scope of Work 
 Scope of work under this contract shall include the supply of spares, overhauling 

of machines/assemblies, testing at Site / manufacturers’ works,  storage, erection, 
site testing and commissioning of the works and other provisions as specified in 
schedule of work, specification as per GCC, SCCand other documents comprising 
of tender document but not restricted to 

3.1 Tenderer shall go through the specifications, related standards, requirement 
schedule and other contract conditions and shall include in his quite all the 
provision whether specified clearly or not for successful testing and 
commissioning. All such provisions are deemed as included unless pointed out 
while quoting of the offer. 

3.2 The contractor shall include the supply of entire materials in accordance with 
specification and the whole of the work necessary for the complete installation as 
set down in this specification and with the accompanying schedules and drawings. 
Materials and components not specifically stated in the specifications and/or bill of 
materials or noted on the drawings or anywhere in tender document but which are 
necessary for satisfactory installation /commissioning and operation of the system 
shall be deemed to have been included in the scope of work. 

 
4.0 Standards and design 
4.1 STANDARDS 
 The system offered shall be based on the latest relevant standards and 

specifications as indicated in Specification Partsof the tender document 
 

  
 

. 
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4.2 Design 
4.2.1 Tenderer shall design the system for Design, Manufacture, Supply, Installation, 

Testing and Commissioning of the work as specified in the schedule of work but 
not limited to. It shall include all the designs as may be required for successful 
contractual obligations 

4.2.2 Details of specific system requirements are specified in the specification enclosed  
4.2.3 Design of system being offered by tenderer including characteristics shall be fully 

furnished in the offer giving supporting documents, calculations, drawings and 
schematic diagrams 

4.2.4 The successful tenderer, after the award of contract shall submit the detailed final 
Design / calculations / other technical particulars/information of the entire system 
within a period of 4 to 6 weeks or less as desired by the engineer, along with 
individual design, technical particulars of each equipment for the purchaser’s 
approval. orders for procurement of equipment should only be placed after the 
receipt of purchaser’s approval. 

. 

5.0 Specifications and Schedules 
5.1 Technical specifications forming a part of this contract are intended to cover work 

referred herein enclosed. It is not the intent to specify completely herein all aspects 
of design, constructional features of equipment and details of the work to be 
carried out, but nevertheless the intent of the specification is to ensure that the 
equipment and work shall conform in all respects to the relevant RDSO,CORE, 
Bureau of Indian Standard Specifications, CEE/W.Rly’s Specification, Codes of 
Practice, Indian Electricity Act, Indian Electricity Rules and other Statutory 
Regulations as may be applicable and to high standards of engineering, design and 
workmanship. The equipment and work shall perform in continuous operation in a 
manner acceptable to the Purchaser’s Representative who will interpret the 
meaning of the specifications and drawings and shall have the right to reject or 
accept any equipment or work, which in their assessment is not complete to meet 
the requirements of this specification and/or applicable Codes and Standards. Any 
item specially mentioned or not in the scope of work as per approved design, 
drawing & specification, but required to complete the work shall be deemed to be 
in the scope 

5.2 The work shall conform to all provisions of the relevant Government Legislation, 
Regulations and Bye- laws of the Central/Local Authorities and of any State 
Electricity Boards/Companies to whose system the installation is proposed to be 
connected. The Contractor shall arrange to give all necessary notices required 
under the said Acts, Regulations and/or Bye- laws. 

5.3 The contractor shall examine the installations' specifications, drawings & schedule 
of quantities for feasibility & safety and may suggest or ask for change required if 
any to provide satisfactory & safe services of the equipment designated for the 
station but the decision of the engineer in-charge of the work shall be final and 
binding. 
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5.4 The Technical specifications and schedule of quantities & rates shall be considered 

as part of this contract and any work or materials shown in schedule and not called 
for in the specifications or vice versa, shall be executed as if specifically called for 
in both. The drawings if any are for the guidance of the contractor.  Exact 
locations, distances and levels will be governed by the site conditions. 

5.5 The quantities indicated in Schedule are approximate.  The successful tenderer will 
place the order for materials only after carrying out survey jointly with railways as 
per site requirement after obtaining the approval to the design and drawings 

5.6 Special Condition of Contract (SCC) shall be read in conjunction with the General 
Conditions of the Contract ,APRIL- 2022, Technical Specifications, Schedule 
of quantities, Drawings and any other document forming part of this 
tender/contract. For any discrepancy between the general conditions and special 
conditions, provisions of special conditions shall prevail.  For any discrepancy 
between technical specifications and schedule of quantities, the provisions of 
schedule of quantities shall prevail. The decision of the Engineer in-charge of the 
work shall be final and binding in the regard. 

5.7 Wherever it is mentioned in the specifications that the Contractor shall perform 
certain work or provide certain facilities, it is understood that the Contractor shall 
do so at his own cost.  

5.8 Contractor shall get the arranged material inspected/tested as required before use 
and shall not move/ dispose off the material so arranged without the written 
permission of authorized representative of Purchaser. 

 
6.0 Site Working Conditions 
6.1 Tenderers, if they so desire, can, before submitting the tender, inspect the site of 

the work after obtaining prior approval from Purchasers' Representative in order to 
familiarize themselves of the conditions of work prevailing at site as also quantum 
of statutory levies (taxes, duties etc.) applicable.  No extra claim on account of lack 
of such knowledge shall be entertained after award of contract 

6.2 All equipment and work covered by this contract shall be capable of operating 
continuously and delivering the rated output at ambient conditions prevailing at 
site.  The anticipated maximum and minimum extremes of temperatures and 
Relative humidity at site are as specified in Specifications. 

6.3 Where the work is required to be carried out in Power Block, the contractor shall 
before commencement of work arrange all man and material at site well in advance 
and ask Power block/ permit to work near charged OHE from authorized 
representative of purchaser, who will discharge and earth the line for working staff. 
However purchaser shall take no responsibility for non-availability of power block 
or day/night working and safety at site to be observed at site and contractor shall 
keep the purchaser indemnified/insured against the same. The contractor shall be 
required to avail the power block/ permit to work when available. 

6.4 Contractor shall make all arrangements of power distribution and lighting etc at 
site as required for night working if any. 

6.5 The contactor is required to flexibly plan activity and mobilize staff so as to 
complete the planned activity during available power block. It may be noted that 
the contractor is liable for penalty on overshooting of such power block affecting 
train punctuality or any inconvenience to railways as deemed fit in the opinion of 
the engineer and may be recoverable from dues payable to the contractor. 
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.7.0 Materials and Equipment 
7.1 Procurement of Material 
 All materials and equipment shall be new and of the approved make and design 

and as per schedule of quantities. Contractor shall identify the sources and order 
for the approved make of material only and shall progressively forward the copy of 
order placed and test certificates of the material to the Engineer/Purchaser’s 
Representative 

7.1.1 Also following guidelines for inspection/testing of the electrical 
equipment/components used in works contract shall be adhered to; (circulated vide 
RB’s letter No. 2005/Elect(G)180/Misc.Instruction/1/08-09 dated 20.6.2008) 

7.1.2 Where testing of materials as stores supplied by Contractor is required, it shall be 
got done in laboratories in workshops of Railways or in Govt. approved test labs 
with CEE’s approval. 

7.1.3 For other items sources shall be as approved by CEE of Zonal Railway and the list 
of approved manufactures/brands be available on web site of Railways. For such 
items Railway may accept manufacture’s test certificate with sample checks to 
ensure proper quality of goods. 

7.1.4 For all items which are granted star rating by BEE (Bureau of Energy Efficiency) 
sources will be strictly to BEE’s guidelines/approvals 

7.1.5 The material required at site and ordered by contractor does not  reach at site 
from manufacturer in stipulated time , in that case Railway will provide the 
material as required absolutely on loan basis looking to the targeted work. No 
sooner the supply is being received by contractor from manufacturer , the 
loan quantity given by Railway should be returned by contractor.  

. 

8.0 Approved Make 
 Successful tenderer has to procure the material from latest list of 

RDSO/CORE/CEE-WR’s approved supplier only where available. The Contractor 
shall arrange to provide all equipment/ accessories as required for the work as per 
the approved list of the makes as specified in the specifications unless the change 
is approved by the Engineer, in case of non-availability or better substitute in 
writing. Contractor shall arrange/ provide best material best suitable to the 
application duty and to the specification requirement out of the listed make and 
contractor shall be deemed to have taken such consideration while quoting the 
offer. However, the purchaser’s engineer reserves the right to choose any of the 
make out of the listed make. Where such list of approved makes is not available, 
the makes of items shall be approved by the engineer. 

  
 

8.1 Samples 
 A list of items of materials and equipment together with samples, as required, shall 

be submitted to 'Engineer' as per agreed schedule, for approval, before being used 
on work. No change in samples and deviations from drawings of equipments shall 
be made from without the written instructions of the Purchasers' representative. 
Approvals given by the Purchasers' representative to any samples or drawings 
submitted by the Contractor shall not in any way exonerate the Contractor from his 
liability to carry out the work in accordance with the terms of the contract and 
serving the purpose as per the standards. No extra payment shall be made for 
arranging samples 

  

8.2 Inspection of Material 
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8.2.1 Inspection of the materials will be carried out by RDSO/RITES or by authorised 
representative of the Engineer in-charge of the work, at the Manufacturer’s 
premises in presence of Contractor’s representative, prior to dispatch. All the 
materials/equipment to be supplied shall conform to the relevant specification only. 

 
  

8.2.2 The inspection charges, if any, shall be reimbursed by the railway on production of 
documentary evidence from RITES/ RDSO/ authorized & approved testing agency 
as demanded by the engineer. 

8.2.3 The items where stage inspection is required during the manufacturing process of 
component of the supplied item as per specification will be done accordingly.  
( Ref- Railway Board letter No. 2000/RS(GS)/379/2 Dated 23/09/2016 ) 

8.2.4 However in the event of exigencies Railway reserves the right to change the 
inspecting authority from RITES/RDSO to Consignee. 

. 
 

8.3 Mobilization of material & resources: 
 The contractor is required to mobilize all the material, resources and manpower as 

per the completion period and the agreed schedule with the engineer, 

 

8.4 Shifting of material: 

 Purchaser takes no guarantee to provide Rail transport facility. However the same 
may be made available for movement of material like mast etc. on nominal 
payment as applicable to other consignment. But Contractor is required to make 
proper assessment of the requirement and place the indent, load, unload & transfer 
the material in time. Charges if any due to delay shall be borne by the contractor. 
However the Railways takes no guarantee to provide such facility and contractor 
shall not be entitled to any delay/ extension of work on this account. 

  

8.5 Account of released material 
 The released material if any shall be handed over to the engineer’s representative at 

the nominated depot/place as directed by the engineer. The quantity of released 
material should commensurate with the assessed/execute/erected quantities at site 
as per approved quantities, drawings and specifications etc. The contractor shall 
jointly sign the receipt of released material with the engineer’s authorized 
representative for having correctly received in safe condition. The cost of released 
material in shortage shall be recovered from the contractor’s payment due. 
Quantity executed should commensurate with the material released and handed 
over with due certification in this effect by site engineer for having made proper 
account of released material’ 

  
 

9.0 Contractors organization 
9.1 The tenderer shall constitute a competent qualified electrical team of the 

firm/partnership/JV/Co-operative or company of their employees/representative, 
key personnel to execute the electrical work in strict compliance to statutory rules 
and specifications, drawings and relevant standards 

9.2 Contractor shall employ only qualified technical staff (having Degree or Diploma 
in Electrical Engineering) to supervise and carry out the work and maintain an all 
time team at its headquarter office for prompt liaison. Necessary details as asked in 
formats be furnished regarding electrical team proposed for the work with details 
of.  Name of Supervisors/ Employees shall be furnished and got approved form the 
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Engineer; any changes in the staff shall also be similarly advised. Tenderer shall 
have equipment, machines, materials and labour and infrastructure shall be 
available to execute the work. 

  
 
 
 

9.3 The contractor shall not sublet or assign this contract or allow any person to 
become interested therein in any manner without the written permission of the 
Engineer in-charge of the work. In the event of the contractor subletting or 
assigning the contract or any part thereof without such written permission, the 
Railway Administration shall be entitled to cancel the contract and also recover 
payment of any loss or damage from such cancellation, the amount of which will 
be determined by the Electrical engineer in-charge of the work. 

9.4 Contractor shall maintain appropriate communication facilities viz. fax machine, 
mobile/land line telephone at their office and telephone communication at work 
site during currency of the contract and Guarantee period to monitor the progress 
of the work 

9.5 Successful tender shall inform to purchaser about office address, residential 
address, communication facilities as mentioned above within 7 days from the issue 
of LOA and inform progress activity to Railway officer in-charge and his 
authorized representative i.e. field supervisors etc 

9.6 The contractor shall maintain transport facility with proper office premises also 
during period of execution and guarantee/warrantee 

 

10.0 Engagement of engineer/supervisors for execution of works 
 The contractor shall employee the engineer Diploma holder as under: 
10.1 Qualified Diploma Holder Engineer when cost of work to be executed is more than 

Rs. 25 lakhs but less than 200 lakhs. 
10.2 The contractor would be required to furnish the name, with complete bio-data 

including the work experience of the Engineers/supervisors to the Divisional 
Executive engineer, in charge of the work for his approval 

10.3 The technical supervisor given above shall be available at site during the execution 
of the works to ensure quality, quantity of the work & also ensure safety as work 
site & that of the workers & whenever required by the Engineer in charge to take 
instruction 

10.4 In case the contractor fails to employee the technical supervisor as aforesaid a sum 
of Rs. 25,000/- per Engineer/supervisor per month will be recovered from the 
contractor’s due. The decision of Engineer in charge as to the period for which the 
required technical supervisor was not employed by the contractor & as to the 
reasonableness of amount thereof to be deducted on this accounts shall be final & 
binding on contractor. 

10.5 The Assistant Engineer shall record in the Measurement book in each running bill, 
final bill, the certificate to the effect that the contactor has employed the site 
technical engineer/supervisor as per the norms stipulated as the contract & for 
his/their absence necessary recovery has been made from the contractor bill 

 

11.0 Notices & Instructions to Contractor 
11.1 The successful tenderer shall furnish the engineers, the postal address its site and 

HQ office and keep updated with name of authorized  representatives to receive 
and accept notices and instruments. 

. 
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11.2 All orders given by the purchasers/engineers’ representative to the contractor 
concerning the work, have the same effect as if given by the Electrical Engineer in-
charge of the work. Subject as otherwise herein provided all notices to be given on 
behalf of the President of India and all other action to be taken on his behalf may 
be given or taken on his behalf by the Engineer.  The successful tenderer shall on 
award of contract nominate authorized qualified engineer as Project manager and 
the authorized representative for receiving instructions from the 
purchaser/engineer. Any instructions to the authorized representative or nominee 
or other staff available at site given/imparted by the purchaser’s representative, the 
engineer or nominee shall be deemed to have been give to the authorized 
representative of the contractor or the contractor. 

 

12.0 Co-ordination of work at site 
 The Contractor shall work in co-ordination and co- operation with other agencies 

at site and shall arrange to execute work as per site conditions. Any hold up shall 
be the responsibility of the Contractor and shall make him liable for damages as 
may be considered and levied by the Engineer. 

 

13.0 Workmanship & Quality of work 
13.1 The contractor is responsible for execution of contract as a whole in accordance 

with conditions of contract 
13.2 Good workmanship is an essential prerequisite to be complied for this work. 

Skilled workers under competent supervision shall carry out entire work in the 
most workmanlike manner by skilled workers under competent supervision 

13.3 In the event the Engineer or his representative finding the work being carried out in 
a defective or in an inefficient manner or at a slow rate, the decision of which shall 
be in the sole discretion of the Purchaser, he may give 7 days written notice, 
calling upon the Contractor to remove the defects. If the contractor fails to 
complete with such directions, the contract shall be terminated followed by 48 
hours notice, a final termination notice will be issued and the security deposit will 
be forfeited in whole as liquidated damages. 

13.4 “In connection with the OHE work, whenever any modification to existing main 
line OHE is involved the height of contact and catenary, stagger and SED 
parameters of OHE of each structure, overlaps, turnouts &cross-over termination 
etc. should be jointly measured before & after execution of each work and both 
should be maintained identical. If any alteration in height/stagger is requited, it 
should be done with the approval of supervisor/site in charge”. 

  

14.0 Monthly Progress Report 
14.1 The contractor shall furnish to the Engineer In-charge of the work, or his 

successors/nominee (whose address will be advised in due course) during the first 
week of every calendar month, a progress report showing progress of finalization 
of design and drawings, material at site, the works carried out during the preceding 
month and Up-to- date progress of these items along with total quantum of design 
and drawings, materials and equipments and the work required for the contract 
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.14.2 The contractor shall maintain a daily progress register and the same should be 
signed by both the contractor’s and the Engineer’s representative. The copy of the 
such progress report /register shall be submitted while submitting claims for 
payments 

 

15.0 Security of men, material & work 
 The contractor will be responsible for any damage/theft for part of the work 

completed till entire works be taken over by the Railway 

 

16.0 Drafting of vehicles 

 The vehicles and equipment of the contractor can be drafted by Railway 
administration in case of Accidents/Natural calamities involving human lives 

 

17.0 Indemnity 
 The contractor shall furnish the prescribed indemnity bond as per General 

Condition of Contract, for all Railway material issued to him for execution of 
work.  

  

17.1 Indemnity by Contractors: 

 The Contractor shall indemnify and save harmless the Railway from and against all 
actions, suit, proceedings, losses, costs, damages, charges, claims and demands of 
every nature and description brought or recovered against the Railways by reason 
of any act or omission of the Contractor, his agents or employees, in the execution 
of the works or in his guarding of the same. All sums payable by way of 
compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the actual loss or damage sustained, and whether or 
not any damage shall have been sustained. 

 

18.0 Guarantee/ Defect Liability 
18.1 The Contractor shall Guarantee satisfactory working of all the equipment & the 

installations erected by him, irrespective of origin (imported or indigenous) shall 
be guaranteed for trouble free and satisfactory performance for a period of 12 
months from date of commissioning or 18 months from date of supply which ever 
is earlier or at least for a period of months as specified separately which ever is 
later. The guarantee for spares should be coincident with the guarantee for erected 
equipment’s. 

18.2 During the period of guarantee the Contractor shall keep available an experienced 
engineer and necessary equipment to attend to any defective installations resulting 
from defective erection and / or defects in the equipment supplied by the 
contractor. This engineer shall not attend to rectification of defects, which arise out 
of normal wear and tear and come within the purview of routine maintenance 
work. The Contractor shall bear the cost of all modifications, additions or 
substitutions that may be considered necessary due to faulty material, design or 
workmanship for the satisfactory working of the equipment. The final decision 
shall rest with the Electrical Engineer in-charge of work or his (their) 
successor(s)/nominee. 

18.3 During the period of guarantee the Contractor shall be liable for the replacement at 
site of any parts which may be found defective in the equipment whether such 
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equipment be of his own manufacture or those of his sub-contractors, whether 
arising from faulty design, material, workmanship or negligence in any manner on 
the part of the Contractor provided always that such defective parts or not 
repairable at site are promptly return to the contractor if so required by him at his 
(Contractor’s) own expenses. In case of type defects in Contractor’s equipment & 
components detected during the guarantee period, the Contractor should replace all 
such items irrespective of the fact that whether all such items have failed or not. 
The Contractor shall bear the cost of repairs carried out on his behalf by the 
Purchaser at site. In such a case, the Contractor shall be informed in advance of the 
works proposed to be carried out by the Purchaser. 

 

. 

18.4 If it becomes necessary for the Contractor to replace or renew any defective 
portions of the equipment under the para aforesaid then the provision of the said 
para shall also apply to the portions of the equipment so replaced or renewed until 
the expiration of six months from the date of such replacement or renewal or until 
the end of above mentioned period which ever is later. Such extension shall not 
apply in case of defects of a miner nature, the decision of the Engineer or his 
successor / nominee being final in the matter.  If any defect be not remedied within 
a reasonable time during the aforesaid period, the Purchaser may proceed to do the 
work at the Contractor’s risk and expense, but without prejudice to any other rights 
and remedies which the Purchaser may have against the Contractor in respect of 
such defects or faults. 

18.5 The repaired or renewed parts shall be delivered and erected on site free of charge 
to the Purchaser. 

18.6 Any material, fittings, components or equipment supplied shall also be covered by 
the provision of this paragraph. The liability of the contractor under the guarantee 
will be limited to re-supply of equipment, components and fittings. Such re-supply 
shall be effected at the contractor’s depot or, in the event of closure of the depot, at 
the store depot or the Engineer in charge of maintenance of overhead equipment of 
the section covered by the contract. 

18.7 In the case of materials, components, fittings and equipment supplied by the 
purchaser, no liability will rest on the contractor for failure on account of defective 
materials or workmanship and for any consequential damages. Such defective 
materials, if not yet erected on line, will be returned to by the contractor to the 
purchaser and such quantities will be considered for the purpose of final 
reconciliation over and above 

18.8 No tools & plants shall be supplied by railways 
18.9 The Contractor shall receive calls for any and all problems experienced in the 

operation of the systems, attend to these within 12 hours of receiving the 
complaints and shall take steps to immediately correct any deficiencies that may 
exist. 

18.10 The Equipment supplied shall provide satisfactory services as per scope of work 
during and up to completion of guarantee period. In case, the system malfunctions 
or does not perform to the required standards as specified in scope, the 
penalty/recovery for exceeding the prescribed/offered limit as deem fit in the 
opinion of the engineer in-charge of work, the same shall be recovered from the 
contractor from the payment due or through encashment of Bank Guarantee 
available in hand. 
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19.0 Training and Demonstration 
19.1 Prior to commissioning and final inspection or acceptance, Contractor will train 

and instruct the designated operating and maintenance personnel in the operation, 
adjustment, and maintenance of all the system plant and equipment .The training 
plan shall be submitted to Railways  for approval 

19.2 This training will cover: 
19.2.1 A demonstration to the designated personnel, all procedures necessary to operate 

and maintain all equipment and systems on a continuing basis 
19.2.2 The contractor shall arrange for theoretical as well as practical training to both 

supervisors and staff in the various trades for minimum period of 6 days and 8 
hours each day which will enable the Railway to efficiently operate and maintain 
the installation. 

19.2.3 Training manual shall be submitted for Railways approval.  At the end of training 
competency certificate should be issued to trained personnel 

 

20.0 Drawings & Other Documents 
20.1 Working drawings and Particulars to be furnished by the Contractor for 

execution 
20.1.1 The Contractors shall submit 6 sets of following drawings and technical particulars 

after the award of contract for approval of purchasers' representative before 
commencement of work at site/fabrication at manufacturer’s work. The mode of 
submission and procedure for incorporations of comments by purchasers on such 
drawings, resubmission and final approval shall be as finalized at site by the 
purchaser. The Contractor shall promptly inform the Engineer of any error, 
omission, fault and other defects in the Specifications, Drawings for the Works, 
which are discovered when reviewing the Contract Documents or in the process of 
execution of the Works 

20.1.2 The Contractor shall ensure that all drawings meant for further engineering, 
fabrication, erection and field work are issued to his personnel in a controlled 
manner - a proper record shall be maintained to show to whom the drawing is 
issued and to ensure that the latest revisions of the drawing is being followed for 
further work. All superseded drawings shall be promptly withdrawn from the 
personnel to whom they are issued and stamped "SUPERSEDED" in RED. The 
Contractor shall maintain a register of drawings, with their revision/issue number, 
as received from the Engineer and a record of their distribution to the designated 
personnel within their organization. 

20.1.3 The Contractor shall maintain at Site a set of the drawings issued by the Engineer 
on which changes shall be progressively marked and initialed by the Engineers 
othat "As-Built" drawings can be made correctly and expeditiously at the end of 
their Work at Site. 

21.0 Completion Drawings (wherever applicable) 
21.1 On completion of the work in all respects the contractor shall submit the following. 
21.1.1 6 number portfolios (210 mm x 297 mm) each containing complete set of drawings 

on approved scale indicating the work "As erected". Each portfolio shall also 
contain technical literature. 

21.1.2 These drawings shall be prepared on CAD using Auto-Cad and shall be recorded 
on floppies/ CDs and one set of  CDs shall also be submitted. 

21.1.3 6 sets of catalogues of all manufactured materials with the name and addresses of 
the manufacturers for all equipment provided by him. Where possible soft copies 
shall be provided. 
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21.1.4 The Contractor shall also submit one original "As erected" drawings on tracing and 
on CD 

21.1.5 The ‘Certificate of Completion of Works’ as per the provisions of General 
Conditions of Contract shall not be issued by the Engineer in the event of 
Contractor's failure to furnish aforesaid "as-erected" drawings for the entire works 

 

22.0 Manuals : 
22.1 The contractor shall provide/produce 6 copies of manuals in bound term as 

approved by the Purchaser for all Contractor-supplied equipment and systems. 
These would typically include the following 

22.1.1 User Manuals  
A comprehensive description of all system principles at block diagram level 
broken down into as many sub-sections as may be necessary and providing 
sufficient information to enable non-technical staff to fully exploit the facilities of 
each system.  

22.1.2 Maintenance and Servicing Manuals 

To specify procedures and servicing intervals for planned preventive/condition 
maintenance and in addition to convey sufficient information on equipment 
principles and practice to enable first line fault diagnosis and rectification by 
technician staff. The contractor shall provide necessary maintenance / inspection 
schedule, General arrangement Drawings, assembly drawings, wiring 
diagrams/schematics with list of recommended spares. 

22.1.3 Commissioning Test procedures and Test Values 
Shall cover commissioning test procedures for all the equipment and the final test 
values of the equipment on load, without load, protective earthing and measures 
taken to avoid surprise failures 

22.2 The User Manuals and the Maintenance and Servicing Manuals shall be prepared 
in both English and Hindi Languages. Other technical manuals shall be supplied in 
the English language only. All manuals made by the contractor shall be supplied in 
Compact Disc also. 

22.3 Contractor shall submit all Manuals for review by the Purchaser’s representative 
prior to factory acceptance tests and the Contractor provide 6 copies of all Manuals 
well in advance and explain so as to understand the manuals by the user prior to 
commissioning. 

 

23.0 Other documents 
 The Contractors shall supply three sets of hard copies of the test certificates after 

completion of work.  Work shall not be deemed complete till this requirement is 
satisfactorily complied with 

  

24.0 Test Certificates 
 Contractor shall furnish 6 copies (bound, as approved by the Engineer) of  

certificates for the  type-tests, routine-tests as per  the  relevant  Standard 
Specification for every equipment/ component/ fitting either at the manufacturer’s 
works or  in a  laboratory  approved by the Engineer, and  the  cost thereof shall be 
borne by the Contractor. Test certificates of successful prototype tests shall be 
furnished within a month of completion of the prototype test and routine test 
certificates after passing of the equipment/ component/ fitting by the Engineer’s 
Representative on inspection 
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25.0 Tools and Spare Parts 
25.1 All tools, tackle and M&P required for erection and assembly of the equipment and 

installation covered by the contract shall be arranged by the contractor himself 
including consumable material required for successful commissioning 

25.2 The contractor shall maintain a daily progress register and the same should be 
signed by both the contractors and Railways representative 

 

26.0 Testing & Handing Over 
26.1 The contractor shall carry out tests on different equipment as specified in various 

section in the presence of the Engineer in order to enable them to ensure the plant, 
equipment and installation in general compliance with the specifications and 
producing test data in approved format. 

26.2 Instruments required for testing shall be arranged by the contractor for testing with 
initial requirements of all consumables at their own cost 

26.3 The plants shall be handed over after satisfactory testing along with six sets of 
documentation each consisting of : 

26.3.1 Detailed equipment data in the proforma approved by the Engineer 
26.3.2 Manufacturer’s  maintenance and operating instructions 
26.3.3 Set of as-built drawings, showing plant layouts, piping, ducting etc 
26.3.4 Approved Test readings for all equipment & installation 
26.3.5 Certificates of approval from Statutory or Local Authorities for the operation and 

maintenance of the installation and equipment, wherever such approval or 
certification is required if any 

26.3.6 List of Recommended spares 
26.3.7 Certificate from the contractors that they cleared the site of all debris and litter 

caused by them during the construction 
26.4 Submission of the above documentation shall from a precondition for the final 

acceptance of the plant and installation and final plant 
26.5 All the equipments as installed and maintained during guarantee period shall be 

handed over perfectly in working condition on completion of guarantee/defect 
liability period 

 

27.0 Maintenance Plan 
27.1 A maintenance plan shall be provided which will include the following: 
27.1.1 Operating and Maintenance Instructions which describe the procedures for 

operating and maintaining each item, unit / equipment and which will include all 
technical data for its operation, routine inspection/survey, routine maintenance, 
procedures for removal and replacement of components and test running. 

27.1.2 Parts catalogue along with pricelist and recommended list of spares for one years 
operation and for 5 years operation. 

27.1.3 Special tools, jigs or fixings required for dismantling and test/diagnostic equipment 
for performance monitoring. 

27.1.4 Training requirements. 
27.1.5 Manpower plan required for maintenance 
27.2 On completion of Testing & commissioning Contractor will provide to Railways 6 

copies of all manufacturing drawings, maintenance schedules and software for all 
components, as well as all As Built Drawings as amended or updated 
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28.0 Site Clearance 
 At the end of each spell of work and on completion of the work, the contractor 

shall, as a part of his contractual obligation, leave the tracks, and their approaches, 
stores, yard etc. cleared of rubbish and obstructions of all kinds according to the 
instructions of the purchaser’s representatives 

 

29.0 Safety Measures 
 The contractor shall take all precautionary measures and conform to rules and 

regulations of “occupational safety and health hazards” and that of Railway’s 
safety in force from time to time in order to ensure the protection of his own 
personnel moving about or working on the Railway premises. 

29.1 The Purchaser shall remain indemnified by the contractor in the event of any 
accident occurring in the normal course of work arising out of the failure of 
Contractor or his men to exercise reasonable precaution at all places of work 
whether or not, the purchaser decides to safety measures at any particular site of 
work. 

29.2 The contractor shall remain fully responsible for ensuring safety and in case of any 
accident, shall bear cost of all damages to this equipment and men and also 
damages to Railway and its passengers. Engineer in- charge may impose any other 
condition necessary for a particular work on site. 

 

30.0 Safety Aspect during power Block 
30.1 It shall be the responsibility of the contractor to ensure the safety of his remaining 

materials, tools and tackles during working.  He should also remove all men, 
material, tools, tackles and ladders from OHE /Track/PSI installations and return 
the “Permit to Work” to the authorized Railway representative within the permitted 
period.  He shall not be allowed any extra time than permitted power block. 

30.2 The contractor should engage as far as possible with supervisors and artisans, 
persons who had acquainted with the OHE and/or PSI construction & maintenance 
of work in the interest of quality of works, safety and progress. 

30.3 Before commencing the work, the contractor should submit the list of man power, 
machine & Tools which will be employed for the work.  Contractor is required to 
submit certificate for tools & equipment before commencement of work.  

30.4 Where ever erection of Upright and Boom of Portal/TTC or  Mast on Bridge 
Piers is required in OHE work, Crane will be arranged by Railway at site. 

30.5 For  final OHE profile checking and adjustment Railway will provide tower 
wagon. 
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GENERAL SPECIFICATIONS : 
 

1.0 SCOPE 
 The scope of work shall be “Work as mentioned in the NIT” As  specified in 

schedule of quantity &  rates, explanatory note,  specifications ,latest drawings and   
other  condition  of contract  specification in tender  document 

 
2.1 It is the sole responsibility of the tenderer to study and familiarize the actual site 

and visualize the problem and understand the system condition before evolving a 
suitable design 

2.2 The Technical specifications, explanatory notes, drawings, annexure as enclosed 
and schedule of quantities & rates shall be considered as part of this contract and 
any work or materials shown in schedule and not called for in the specifications or 
vice versa, shall be executed as if specifically called for in both. The drawings if 
any are for the guidance of the contractor.  Exact locations, distances and levels 
will be governed by the site conditions 

2.3 The contractor shall examine the installations' specifications, drawings & schedule 
of quantities, explanatory notes, drawings, annexure etc. for feasibility & safety 
and may suggest or ask for change required if any to provide satisfactory & safe 
services of the equipment designated for the station but the decision of the engineer 
in-charge of the work shall be final and binding 

2.3 The system being offered by tenderer shall be complete in all respects. In case, any 
item is identified after award of contract, required for completing the work and 
satisfactory operation. The cost of such material will be borne by tenderer. 
Railways will pay no extra charges. 

2.4 The specifications as referred as standard specifications and technical 
specifications are expected to be known to the working contractors of the 
concerned field, however the standard specifications are widely available and 
specific to the work are enclosed as far as possible. Tenderer should make all the 
efforts to make fully aware of the scope of work, standard & technical 
specifications as may be required for satisfactory commissioning of the work. 

 
 

3.0 Working conditions 
 All equipment and work covered by this contract shall be capable of operating 

continuously and delivering the rated output at ambient conditions prevailing at 
site. The anticipated maximum and minimum temperatures at the work sites may 
be considered as extreme 

 

  

4.0 Design 
 The System shall be designed based on schedule of quantity & rates, explanatory 

note & technical specifications as clarified 
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5.0 Specifications 
 Technical specifications forming a part of this contract are intended to cover work 

referred herein enclosed. It is not the intent to specify completely herein all aspects 
of design, constructional features of equipment and details of the work to be 
carried out, but nevertheless the intent of the specification is to ensure that the 
equipment and work shall conform in all respects to the relevant RDSO, CORE,  
Bureau of Indian Standard Specifications, CEE W.Rly’s specification, Codes of 
Practice, Indian Electricity Act, Indian Electricity Rules and other Statutory 
Regulations as may be applicable and to high standards of engineering, design and 
workmanship. 

5.1 The equipment and work shall perform in continuous operation in a manner 
acceptable to the Purchaser’s Representative who will interpret the meaning of the 
specifications and drawings and shall have the right to reject or accept any 
equipment or work, which in their assessment is not complete to meet the 
requirements of this specification and/or applicable Codes and Standards. 

5.2 Any item specially mentioned or not in the scope of work as per approved design, 
drawing & specification, but required to complete the work shall be deemed to be 
in the scope. 

5.3 RDSO’s/CORE’s/CEE W.Rly’s specification is enclosed as Technical 
Specification .All the technical parameters, service conditions, protection, 
diagnostic features and testing requirements should be strictly adhered to in terms 
of RDSO’s/CORE’s/CEE W.Rly’s specifications and the enhanced features as 
asked if any in the specifications 

5.4 Full details of the system being offered by including technical particulars, system 
characteristics may be fully furnished in the offer giving supporting calculation and 
diagram 

5.5 The work shall conform to all provisions of the relevant Government Legislation, 
Regulations and Bye- laws of the Central/Local Authorities and of any State 
Electricity Boards/Companies to whose system the installation is proposed to be 
connected. The Contractor shall arrange to give all necessary notices required 
under the said Acts, Regulations and/or Bye- laws. 

 
 

6.0 Standard specifications 
 List of standard Specifications as issued by RDSO/CORE and other code of 

practices are available in Railway Board website 
 

7.0 Technical Specification (specific to tender) 
 The work specific specifications required for the execution of the work are 

enclosed as “technical specifications” to the tender. The technical specifications 
are to be read in conjunction with the standard specifications as mentioned above, 
schedule of the quantities, explanatory notes, drawings, annexure etc.  

 

8.0 Standard Drawings 
 The standard drawings as issued by RDSO/CORE are enclosed as annexure or 

specified with the Technical specification 
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8.1 Drawings specific to Tender 
 The work specific drawings required for the execution of the work are enclosed as 

annexure or specified with the Technical specification 
. 

9.0 Quantities 
 The quantities shall be as per technical specifications, explanatory notes, drawings, 

annexure as enclosed and any work or materials shown in schedule and not called 
for in the specifications or vice versa, shall be executed as if specifically called for 
in both for satisfactory commissioning. 

  

10.0 Civil Engineering works 
 All civil Engineering works connected with equipment installations like 

foundations grouting etc. shall be done by the contractor 

  

11.0 Storage of material   
 Tenderer will arrange proper storage of the material. 

. 

12.0 Anticorrosive measures (As applicable) 
 Where ever anticorrosive measure require, contractor will arrange. 

 

13.0 Painting 
 Where everPainting require, contractor will arrange. 
 

14.0 Galvanization: 
 Inspection for galvanized structures shall be as under: 

15.0 Inspection after Fabrication 
15.1 Inspection at the premises of CORE approved agency by the RITES Representative 

or in the event of exigencies by the representative of CEE /CEE(C)/ CPM (Conv). 
Two-stage inspection shall be made for “Supply of fabricated/Rolled steel 
structures & SPS”. 

15.2 The manufacturer’s certificate about the quality of the steel being used for 
fabrication of the structures and SPS shall be obtained and placed on record, along 
with inspection certificate 

15.3 The fabricators steel & zinc, should conform to IS-2062 Gr. ’A’ SK(1984/Latest) 
and IS 808 of 1989) or its latest version, for steel, IS-209 of 1989/Latest, for zinc, 
ETI/OHE/13(4/84) with A&C slip No.3 for galvanization.. 

15.4 The steel required (i.e. MS Angles, Channels, Rods & Joist/Beams etc.) for 
manufacturing must be procured from main producers (i.e. M/s SAIL, IISCO & 
TISCO etc.) or from the CORE approved re-rollers supported by test certificates 
conforming to relevant IS codes as mentioned above. The physical & chemical 
testing must be carried out as per relevant IS code 

15.5 If rust is found on the fabricated steel structures, then this has to be cleaned before 
galvanization as per clause no.3.2 & 3.3 of RDSO’s Specn. No.ETI/OHE/13 (4/84) 
with A&C slip No.3or latest. The same shall be recorded in the inspection note.  
The structures shall be offered again for inspection after thorough cleaning, before 
being sent for galvanization. 

 
 

15.6 No joints shall be permitted in the fabrication of angles/channels/Lacing 
rods/Beams/Flats/Plates etc. unless it is specified in the RDSO’s approved drawing 
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16.0 Inspection after Galvanization 
16.1 Inspection of Hot Dip Galvanization at the premises of CORE approved galvanizer  

by the RITES Representative or in the event of exigencies by the representative of 
CEE /CEE(C)/ CPM (Conv). It should conform to RDSO’s Specn. 
No.ETI/OHE/13 (4/84) with A&C slip No.3 or latest.and thickness of coating of 
zinc should be 1000 gms/sq.m. for polluted zone & 600 gms/sqm. for non polluted 
zone as per the tender conditions. 

16.2 Specimen test-piece of steel measuring 100 sq.cm. area (90 cm. long test- piece in 
case of mast) to be tied with proposed structure being galvanized. This test-sample 
shall be removed in the presence of Inspecting Official in order to find out the 
mass of zinc coating for stripping test in terms of Clause 7.4of RDSO’s Specn. 
No.ETI/OHE/13(4/84).with A & C slip No.3. 

16.3 Galvanisation defects noticed after erection to be attended as per Clause No.8.2 or 
8.3 of RDSO’s Specn. No.ETI/OHE/13 (4/84) with A&C slipNo.3. 

 
 

17.0 Testing & commissioning 
 As specified in technical specification of the item/equipment 

  

18.0 Technical Specifications- Specific to the work 
 The Specification for the work “Work as mentioned in the NIT.” as per  schedule  

of quantity & rates, explanatory note, specifications, latest drawings and other 
condition of  contract  specification in  tender document 

 

19.0 GCC hand book 
 Soft copy of GCC hand book  APRIL- 2022/latest may be available on Railway 

Board website. 

 
 

Note Efforts have been made to reproduce the makes, specification; however decision 
of the Engineer in-charge and condition mentioned in GCC APRIL 2022 shall 
be final and binding in case of any discrepancies or change of 
makes/specification/drawings, if any. Confirmation for the same may be taken in 
writing from Engineer in-charge before procurement.  However, latest version of 
list of approved supplier issued by RDSO & CORE available on website may be 
referred for procurement. 
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