
 1 

NIT No. 01/SAC/e-procurement / 2026-27 Dated  03-06-2026 

System Tender No. 192063 
(FIRST-CALL)  

GOVERNMENT OF CHHATTISGARH 

Water Resources Department 
 

 

 
TENDER DOCUMENT FOR 

ITEM RATE TENDER, FORM - B (ENVELOPE - ‘C’) 
Name of work : RE-CONSTRUCTION OF CEMENT CONCRETE ROAD AND 

DRAIN FROM TARMA TO BARBHAWANA AT MINIMATA 
BANGO DAM. 

Probable amount of contract : 
Rs. 221.96 LAKHS (EXCLUDING GST) 
(Estimated cost of tender S.O.R. Based on date 01-08-2010 & 

Amendment Date 23-04-2026) 

Amount of Earnest Money : Rs. 1,50,000.00 

Amount of contract :  

Name of Contractor :  

Work Order No. & Date :  

Agreement No. & Date :  

Period of contract : 08  MONTHS (INCLUDING RAINY SEASON) 

From the date of issue of work order. 

Submission of Tender : Tender shall be received online on 

https://eproc.cgstate.gov.in portal upto 24-06-2026 

(17:30 hours IST) 

 
 
 

EXECUTIVE ENGINEER 
MINIMATA BANGO DAM DIVISION NO. 3 

MACHADOLI (C.G.) 

SUPERINTENDING ENGINEER 
HASDEO PROJECT CIRCLE 

RAMPUR/KORBA (C.G.) 
 
 
 
 

CHIEF ENGINEER 
MINIMATA (HASDEO) BANGO PROJECT  

BILASPUR (C.G.) 

https://eproc.cgstate.gov.in/
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APPENDIX – A 

INFORMATION & INSTRUCTIONS 

TO THE BIDDERS OF WATER RESOURCES DEPARTMENT. 
FOR e-PROCUREMENT SYSTEM 

 
Special Conditions & instructions for e-PROCUREMENT system as given in the subsequent 

pages will over-rule the conditions stated in the tender document wherever relevant and 

applicable. 

1.  Enrollment/Registration & Empanelment of the Contractors/Bidders on 

Government of Chhattisgarh’s e-Procurement Portal. 

 

 In order to participate in the tenders floated using the e-Procurement System, all 

contractors/bidders are required to get enrolled on the E-Procurement portal 

(https://eproc.cgstate.gov.in) and get empanelled on the sub-portal of Water Resources 

Department (S=WRD), Chhattisgarh at (https://eproc.cgstate.gov.in) 

 Only after concerned departmental officer approves the empanelment of the contractor/bidder 

online, the contractor/bidder shall be allowed to participate the tenders floated by the 

department using the e-Procurement System. 

2.  Set-up of Machine: 

 

 In order to operate on the e-Procurement System, setting of User’s Machine is required. For 

which the User has to install some utilities in his machine as per the instructions in Help 

Manual for Machine Setup (Available for download on the e-Procurement Portal). The Copy of 

the same may be obtained From Service Provider of the e-Procurement system; IBM Limited 

in consortium with the M-Junction Service Ltd. 

3. Obtaining a Digital Certificate: 

 

 The bids submitted online should be signed electronically with a Digital Certificate to establish the 

identity of the bidder bidding online. These Digital Certificates are issued by an approved certifying 

authority, authorized by the Controller of Certifying Authorities, Government of India. 

 

 A Digital Certificate is issued upon receipt of mandatory identity proofs and verification letters attested 

by Gazetted  Officer. Only upon the receipt of the required documents, a digital certificate can be 

issued. 

 

 The registered contractors may obtain information required to issuance of a class II Digital Signature 

Certificate from the Controller of Certifying Authorities (www.cga.gov.in) or the Service Provider of e-

Procurement system of Government of Chhattisgarh:  

 

2nd Floor Anjani Towers 

Lal Bag Hotel, Telebandha 

Raipur (CG) 

18002582502 

Email: helpdesk.cgproc@gmail.com 

 

Important Note:  Submission of Bids for a particular tender shall be done only using the digital certificate. In 

case, during the process of a particular tender, the user looses his Digital Certificate (i.e. due to virus 

attack, hardware problem, operating system problem etc.) he may not be able to submit the bid online. 
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Hence the users are advised to back up the certificate and keep the copies at safe place under proper 

security to be used in case of emergency. 

 

 In case of online tendering, the digital certificate issued to the authorized user of a firm and used for 

electronic tendering will be considered equivalent to no-objection certificate/power of attorney to that 

user. The firm has to authorize a specific individual via an authorization certificate signed by all partners 

to use the digital certificate as per Indian IT Act 2000. Unless the certificate is revoked, it shall be 

assumed to represent adequate authority of the user to bid on behalf of the firm for Water Resources 

Department tenders as per Information Technology Act 2000. The digital signature of this authorized 

user will be binding on the firm, it shall be the responsibility of management/partners of the registered 

form to inform the Certifying Authority or Sub-Certifying Authority, if the authorized user changes, and 

apply for a fresh digital certificate and issue a fresh ‘authorization certificate’ for the new user. 

 

 The same procedure holds true for the authorized users in a Private/Public company. In this case, the 

authorization certificate will have to be signed by the directors of the company. 

 

4. Opening of an Electronic Payment Account: 
 For submitting the bids online, the contractors/bidders are required to make online payment using the 

electronic payments gateway service as mentioned in the NIT. 

 

 Arrangements have been made for Contractors/Bidders to make payments online via Credit Card/Cash 

Cards/Internet Banking. The different modes of electronic payments accepted on the e-Procurement System is 

available and can be viewed online on the e-Procurement Website (https://eproc.cgstate.gov.in) 

 

5. Payments for submission of bids online: 
 The Tender Documents may be downloaded free of cost from online eGPS  by eligible 

Contractors/Bidders. The Contractors/Bidders are required to make the payment for bid submission 

through online payment modes mentioned in Point No.4 above. In Online Tendering, the “Application 

Form” for the issue of Tender Documents shall not be required.” 

 

 The suppliers/Bidders shall submit the bids by making online payment of Tender Document fees using 

the service of the secure electronic payments gateway, and print out the system generated receipt of their 

reference which can be produced whenever required. 

 

 The secure electronic payments gateway is an online interface between Contractors/Bidders and Credit 

Card/Online payment authorization network. 

 

 Submission of Bids, EMD and other Documents will be governed by the time schedules given under 

“Key Dates” on the online e-Procurement System Portal for the particular tender. 

(Please refer to the Help Manual for viewing of New Tenders online on the e-Procurement Portal) 
 

6. Tender Download:  
 Eligible/Interested Bidders can download the Tender Document online. 

 

7. Submission of Bid:  
 The online submission of bid will be preceded by submission as stated in the tender Date - Time 

schedule as published in the NIT. The contractor cannot change any bid data after submission of 

the bid. 

 

8. Submission of Earnest Money Deposit: DELETED 
 

9.  Opening of Tender Documents:  
 

 Envelope - A, B & C shall be opened online only. Envelope - A in physical form shall be 

submitted only by the lowest bidder as described in Para - 8 above. 
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 10.   Fill Negotiated Rates:  

 
 The Successful bidder may have to fill in Negotiated Rates if so required during this process. In case of 

no negotiation or no change in rates successful bidders need to complete the Fill Negotiated Rates 

Stage. 

 

11.  Tender Date - Time Schedule. 
 
 The bidder is strictly advised to follow the tender schedule for their side of tasks and responsibilities to 

submit their bid, as the system is time and date locked. 

 

  
***** 
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Instructions for Officers Issuing Tender Documents 
(Tender Preparation/Uploading/Authorising Authority) 

 1. The NIT as well as the complete document should be thoroughly checked by officer preparing tender and 

officer authorising uploading of the Tender Document for online sale. Thus the NIT and the tender 

document will be uploaded simultaneously on the website. The date on which the tender is uploaded on the 

website will be the date of first publication.  

 2. All the blanks in the Tender Documents should be filled in fully and properly. No blanks should be left 

unfilled. There should be no overwriting in the Documents. 

 3. Price adjustment clause is not required to be provided in the tender documents in case of contracts, 

completion period of which is not more than twelve months including rainy season. The clause should be 

scored out by drawing diagonal lines and it should be indicated that "This clause is not applicable" 

4. In the case of contracts for which completion period including rainy season, is more than twelve months, 

the price adjustment clause should be provided and percentage of labour, material and P.O.L. should be 

shown. The pertinent clause should be retained and the other be striked out. 

5. In the Memorandum, Name of the Contractor and Tendered amount should be entered by the Tender 

Accepting Authority. 

 

Date - Time Schedule Details of the Bid 

 
S.

No. 
Particulars Date Time 

1. Bid Start date & time 

(The date and time from which bidders start preparation / 

submission of their bid response, before this bidder’s action 

will not be allowed.) 

10-06-2026 17:31 

2. Bid Due date & time 

(The last date & time for submission of bid response, after 

which no bids can be submitted.) 

24-06-2026 17:30 

3. Bid Open, Start date & time 

(The date of opening of Envelope- A & B online) 

25-06-2026 11:30 

 
 

 

***** 
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Government of Chhattisgarh 
Water Resources Department 

 

OFFICE OF THE CHIEF ENGINEER 

MINIMATA (HASDEO) BANGO PROJECT, W. R. DEPTT., BILASPUR (C.G.) 

Tender Document 

Part-II (Envelope – C) 
NIT No.    : 01/SAC/e-procurement / 2026-27                                           Date:  03-06-2026,   

[FIRST-CALL ]           System Tender No. 192063 

1 (a) Name of work : RE-CONSTRUCTION OF CEMENT CONCRETE 
ROAD AND DRAIN FROM TARMA TO 
BARBHAWANA AT MINIMATA BANGO DAM.  

 (b) Group No. (If any) : - 

2. Probable amount of contract : 
Rs. 221.96 LAKHS  

3. Amount of Earnest money (Bid Security) : 
Rs. 1,50,000.00 

4. Time allowed for completion : 08  MONTHS (Including rainy season) 

from the date of issue of work order 

5. (a) Name of registered Contractor :  

 (b) Class of Registration :  

 (c) Company ID :  

 (d) User ID :  

6. (a) Cost of Prequalification Tender 

document & Tender document 

: Rs. 311.00 (for online) 

 (b) Reference to Payment Gateway for 

online payment 

:  

    

   ISSUED BY- 

 

TENDER UPLOADING AUTHORITY  
OF CHIEF ENGINEER (TENDER CELL),  
OFFICE OF THE ENGINEER-IN-CHIEF 

WATER RESOURCES DEPARTMENT, RAIPUR (C.G.) 

 
  

 
Note : All the information is to be filled in carefully in all respective  forms by the online bidder, submitting the tender 

documents to the issuing authority. 



 7 

CONTRACT PROVISIONS 
TABLE OF CONTENTS 

TENDER DOCUMENT FORM – B 

Clause Particulars Page 
No. 

Clause Particulars Page 
No. 

1 2 3 1 2 3 

1 Part-I: Tender Notices as published 
in News papers & website 

 2.28 Execution of work in accordance with 
specifications 

 

2 Part II. . Notice Inviting Tenders  2.29 Schedule of work as given in Annex.1  
2.1 From of tender, works put to tender & 

Contractor eligible to tender 
 2.30 Supply of List of work in hand  

2.1.1 Submission of Tender  2.31 Removal unsuitable person  
2.1.2 Opening of Tenders  2.32 Recovery of Govt. dues as arrears of 

land revenue. 
 

2.1.3 Formulation of uniform condition  2.33 Transport of material, Contractors 
responsibility 

 

2.1.4 Addition/ Reduction to Original Offer  2.34 Arrangement for Tools and Plants.  
2.1.5 Opening of Envelopes A & C  2.35 Increase/ decrease of item of work  
2.1.6 Disqualification  2.36 Execution of time schedule  
2.2.1 Applicable to Form A only.   2.37 Canvassing for accepted of tenders  
2.2.2 Overwriting to be scored, rewritten  2.38 Responsibility for leakage in building.  
2.3.1 Blank forms obtainable form  2.39 Tender not permitted when relations 

working 
 

2.3.2 Cost, quantities mainly for guidance  2.40 Price adjustment- Labour, P.O.L other 
materials. 

 

2.4 Deposit of Earnest money  2.41 Validity of offers.  
2.5 Modes for deposit of Earnest money  2.42 Bank commission charges on 

Payments 
 

2.6 E.M. of Tenders from other states  2.43 Force Majeure  
2.7 E.M. not transferable  2.44 Particulars of tender-supply with 

tender 
 

2.8 Security Deposit  2.45 Works executed organization,& 
machinery supply of date & 
employment of  technical staff by 
Contractor. 

 

2.9 Right to accept whole/ part tenders.  2.46 Information to be given on cover 
containing tender.  

 

2.10 Execution of agreement  2.47 List of document to be submitted with 
tenders 

 

2.11 Submission of tender implies awareness 
with 

 2.48  Obtaining valid license under 
contract (Regulation & Abolitions) Act. 

 

2.12 Not to sublet or assign work   Part-III Special conditions.  
2.13 Tender Notice part of agreement  3.1 General.  
2.14 Conditional tender liable to be rejected  3.2 Drawing listed- Part of contract  
2.15 Time/ Place for opening of tenders.  3.3 Data to be furnished by Contractor  
2.16 Acceptance of lowest tender or any 

tender not binding 
 3.4 Programme of furnished by 

Contractor 
 

2.17 Goods & Service Tax  3.5 Action when progress is 
unsatisfactory 

 

2.18 To follow Model rules for labour camps  3.6 Inspection and tests.  
2.19 Fair wages to labour   3.7 Removal of Ty. work plant & surplus 

material 
 

2.20 Work in vicinity, award to others  3.8 Possession prior to completion  
2.21 Materials to be supplied by the Dept.  3.9 Damage to works  
2.22 Department supply of Iron & Steel  3.10 Department supply of materials  
2.23 No lead & Lift for water.   3.11 Quoted rates Include.   
2.24 Applicable to from A.  3.12 Examination and tests on completion.  
2.25 Change in quarries specified, how 

governed? 
 3.13 Climatic conditions.  

2.26 Use of best quality materials as 
approved by E.E. 

 3.14 Safety regulation.   

2.27 Submission of I.T. Cert with tender  3.15 Haul roads.  
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Clause Particulars Page 
No. 

Clause Particulars Page 
No. 

1 2 3 1 2 3 

3.16 Contractor to make own arrangements  4.3.6 Final Certificate.   
3.17 Contractor shall not interfere.   4.3.7 Intermediate payments as advances.   

3.18 Regulation & byelaws local & other.   4.3.8 Bill to be submitted monthly.  

3.19 Order Book.  4.3.9 Bill to be on printed from.   
3.20 Conversion of units.  4.3.10 Receipt to be signed by Partners/ 

Authorised person 
 

3.21 Rights of other contractors.   4.3.11 Stores supplied by Govt.  
3.22 Employment of technical personnel.  4.3.12 Execution in accordance with 

Specifications/ Drawings/ Orders. 
 

3.23 Mobilisation advance & advance on 
plant/machinery.  

 4.3.13 Alterations in Specification & Design 
extension in consequence of and 
method of working rates.  

 

3.24 Recovery of advance.  4.3.14 No compensation for Alteration / 
Restriction of works. 

 

3.25 Secured advance.   4.3.15 Time Limit for unforeseen claims   

3.26 Non-Execution of agreement  4.3.16 Action/ compensation for bad work  

3.27 Goods & Service Tax  4.3.17 Liability for damage /Imperfection /10 
years after certificate. 

 

 ANNEXURES  4.3.18 Work to be opened for inspection.  
A. Model Rule -Labour Camp.   4.3.19 Notice before work is covered.  
B. Fair wages to labourers.   4.3.20 Contractor to supply plant, ladder, 

scaffolding.  
 

C. Statement of Quarries.   4.3.21 Workmen's Compensation Act.  
D. From of Income Tax Certificate.   4.3.22 Not to employ Female labour within 

cantonment. 
 

E. Details of Govt. Plants & Machines to be 
supplied on hire.  

 4.3.23 Not to be employ labour below 12 
year of age.  

 

F. From of Agreement for using Govt. 
Plant & Machinery by Contractor. 

 4.3.24 Fair wages.  

G. CONSTRUCTION PROGRAMME  4. 3.25 Work not to be sublet.  
H. Safety Code  4.3.26 Compensation defined.  
I. Schedule of Quantities.  4.3.27 Changes in constitution of firm.    
J. Particulars of relatives working in Water 

Resources Department. 
 4.3.28 Work under direction of EE/SE.   

K. List of contracts already held.  4.3.29 Disputes -Procedure for settlement.  
L. Material to be supplied by Dept.  4.3.30 Lump sum in estimate.  
M. Circular of Govt. for Agreement  4.3.31 Action where no specification.  
N. Circular of Govt. for WW Tax  4.3.32 Definition of work.   
O. Special Condition & Instructions for 

ETMS 
 4.3.33 No claim -Quantities noted in Tender/ 

Estimate.  
 

   4.3.34 Compensation for delay caused in 
starting work by L.A. etc. 

 

 Notes for cement & steel  4.3.35 Employment of Scarcity labour.  
 Part -IV General Rules & Directions.  4.3.36 Refund of quarry Fees.   

4.3.37 General Rule & Directions.  4.3.37 Penalty for breach of contract.  
4.2 Tenders for Work.   4.3.38 Recovery of dues from Contractor.   

4.3.1 Condition of Contract.  4.3.39 Notice to start work.   
4.3.2a Compensation for delay.  4.3.40 Completion Certificate.  
4.3.2b Default by contractor.   Part-V  
4.3.3 Action when Contractor liable for levy of 

Penalty.  
  Specifications.  

4.3.4 Contractor liable to pay compensation 
upon action under clause 4.3.3.  

  Drawings.  

4.3.5 Extension of Time.      
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PART-I 

 

Tender Notices  

as published in the Newspapers  

&  

uploaded in the website 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

OFFICE OF THE EXECUTIVE ENGINEER  

MINIMATA BANGO DAM DIVISION NO. 3 MACHADOLI (C.G.) 
e-PROCUREMENT TENDER NOTICE 

eProcurement Portal: https://eproc.cgstate.gov.in 

(FIRST CALL) 

System Tender No. 192063 NIT No.: 01/SAC/2026-27 Dated: 03-06-2026 

 Online Tenders are invited for the following works up to 24-06-2026 at 17:30 Hour 

Name of work   :  RE-CONSTRUCTION OF CEMENT CONCRETE ROAD AND DRAIN FROM TARMA TO 

BARBHAWANA AT MINIMATA BANGO DAM. 

Probable Amount of Contract: -  Rs. 221.96 Lakhs (Excluding GST) 
(Estimated cost of tender WRD S.O.R. Based on date 01-08-2010. (Amendment 23-04-2026) & PMGSY SOR 22-02-2018) 

The details can be viewed and downloaded online directly from the Government of Chhattisgarh 
Integrated e-Procurement Portal (https://eproc.cgstate.gov.in) from Date 10-06-2026  at 17:31 Hours.(IST) onwards. 
 

NOTE :- (1) All eligible/intrested contractors/bidders are mandated to get enrolled on the Integrated e-procurement portal 

(https://eproc.cgstate.gov.in) and get approval on specific vendor class from PWD under Centralized Contractor/Supplier 

Registration in order to download the tender documents and participate in the subsequent bidding process.  

 Other terms and condition of this tender visit WRD website https://eproc.cgstate.gov.in under Live Tender 

available. 

(2) Estimated cost of tender based on WRD S.O.R. Based on date 01-08-2010. (Amendment 23-04-2026) & PMGSY SOR 

22-02-2018) 

(3) The Tenderer has to include GST in his financial proposal. 

 

 Sd/- 
EXECUTIVE ENGINEER 

MINIMATA BANGO DAM DIVISION NO. 3  
MACHADOLI (C.G.) 

 
 

Endt. No.             / SAC/ e-Procurement /2026-27 Machadoli, Dated : 03-06-2026 

1. The Secretary, C.G. Government, Water Resources Dept., Mantralay Mahanadi Bhawan Naya Raipur 

(C.G.) 

2. P.A. of Hon’ble Chief Minister, Water Resources Department Raipur, Mantralay Mahanadi, Bhawan 

Naya, Raipur (C.G.). 

3. Officer on Special Duty, Residence Office of Chief Minister, Water Reources Department,  

Raipur, Chhattisgarh. 

4.  Engineer-in-Chief, Water Resources Department, Sector-19 North Block, Shivnath Bhawan, Atal Nagar, 

Raipur (C.G.) 

5.  Director Publicity branch, Public Relation Directorate Raipur for information and publication of tender 

notice as per rule in newspaper. 

6. All the Chief Engineers of Water Resources Department, Chhattisgarh. 

7. All the Superintending Engineers of Water Resources Department, Chhattisgarh. 

8. The Collector, Korba Chhattisgarh. 

9. All the Executive Engineers under Chief Engineer, Minimata (Hasdeo) Bango Project, Water Resources 

Department, Bilaspur. (C.G.) 

10. All Sub Divisional Officers under this Division.  

11. Notice Board.       

  for information and wide publicity.                                                                                 
                                              Sd/- 

EXECUTIVE ENGINEER 
MINIMATA BANGO DAM DIVISION NO. 3  

MACHADOLI (C.G.) 

http://eprocurment.cg.gov.in/
https://eproc.cgstate.gov.in/
https://eproc.cgstate.gov.in/
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NRrhlx< 'kklu] ty lalk/ku foHkkx 

dk;kZy; dk;Zikyu vfHk;ark] feuhekrk ckaxks cka/k laHkkx Ø- 03 ekpkMksyh ¼N-x-½ 

bZ-izksD;wjesaV fufonk lwpuk 

eProcurement Portal: https://eproc.cgstate.gov.in 

¼izFke vkea=.k½ 

flLVe fufonk Ø- 192063 fufonk lwpuk Ø- 01@o-ys-fy-@bZ&izksD;qjesaV@2026&27] fn- 03-06-2026 

fuEufyf[kr dk;kZs ds fy, fnukad 24-06-2026 le; 17%30 rd vkWu ykbZu  fufonk,a vkeaf=r dh tkrh gS %& 

dk;Z dk uke &  feuhekrk ckaxks cka/k ds rjek ls cjHkouk rd lh-lh- jksM ,oa iDdh ukyh dk iqufuZek.kZ 

dk;ZA 

vuqekfur ykxr & :- 221.96 yk[k ¼th-,l-Vh- NksM+dj½ 

¼fufonk dh vuqekfur ykxr t-la-fo- ,l-vks-vkj- 01-08-2010 ¼la'kksf/kr 23-04-2026½ ,oa ih-,e-th-,l-okbZ- ,l-vks-vkj- 22-02-2018½ ds vk/kkj ijA 
 

vU; fooj.k ,oa foLr`r fufonk NRrhlx<+ 'kklu dh Ã&Á¨D;ksjesaV+ osc lkbV  https://eproc.cgstate.gov.in 
ij fnukad 10-06-2026 le; 17%31 cts ls ns[ks rFkk Mkmuy¨M+ fd;¢ tk ldrs gSA  

uksV % ¼1½ fufonk esa Hkkx y¢u¢ gsrq Bsdsnkjksa dks Ã&Á¨D;ksjesaV osclkbZV https://eproc.cgstate.gov.in  ij 

ukekafdr@iath;u rFkk yksd fuekZ.k foHkkx dh ,dhd``r iath;u iz.kkyh ds varxZr Bsdsnkj dks mi;qDRk  Js.kh esa 

iath;u djkuk vfuok;Z gSA 

          vU; fufonk laca/kh 'krsZ foHkkx ds lkbZV https://eproc.cgstate.gov.in esa Live Tender ds varxZr 

fufonk izi= esa miyC/k gSA 

¼2½ fufonk dh vuqekfur ykxr t-la-fo- ,l-vks-vkj- 01-08-2010 ¼la'kksf/kr 23-04-2026½ ,oa ih-,e-th-,l-okbZ-  ,l-vks-

vkj- 22-02-2018 ds vuqlkj gSA  

¼3½ fufonkdkj }kjk vius foRrh; izLrko esa GST tksM+dj fufonk Hkjk tkuk gSA 

 

 

lgh@& 

dk;Zikyu vfHk;ark 

feuhekrk ckaxks cka/k laHkkx Ø- 03 

ekpkMksyh ¼N-x-½ 

i`"Bkadu dzekad       @o-ys-fy-@bZ&izksD;wjesaV@2026&27   ekpkMksyh] fnukad 03-06-2026 

izfrfyfi %& 

1- lfpo] NRrhlx<+ 'kklu] ty lalk/ku foHkkx] ea=ky; egkunh Hkou] uok jk;iqj ¼N-x-½ 

2 fut lgk;d] ekuuh; eq[;ea=h th] ty lalk/ku foHkkx] N-x- 'kklu ea=ky; egkunh Hkou] uok jk;iqj 

¼N-x-½   

3- fo'ks"k dRrZO;LFk vf/kdkjh] fuokl dk;kZy;] eq[;ea=h ty lalk/ku foHkkx] jk;iqj ¼N-x-½ 

4- izeq[k vfHk;ark] ty lalk/ku foHkkx] lsDVj&19 ukFkZ CykWd] f'koukFk Hkou vVy uxj] jk;iqj ¼N-x-½ 

5- lapkyd] tulEidZ jk;iqj dks lwpukFkZ ,oa fufonk lwpuk dks jk"Vªh; Lrj rFkk izknsf'kd Lrj ds lekpkj 

i=ksa esa fu;ekuqlkj izdk'kukFkZ vxzsf"krA 

6- leLr eq[; vfHk;ark] ty lalk/ku foHkkx ¼NRrhlx<+½ 

7- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] ¼NRrhlx<+½ 

8- dysDVj] dksjck ¼N-x-½ 

9- leLr dk;Zikyu vfHk;ark] v/khuLFk eq[; vfHk;ark] feuhekrk ¼glnso½ ckaxks ifj;kstuk] ty lalk/ku 

foHkkx] fcykliqj ¼N-x-½ 

10- leLr vuqfoHkkxh; vf/kdkjh] bl laHkkx ds varxZrA 

11- dk;kZy;hu lwpuk iVy A 

  dh vksj foLr`r izpkj gsrq vxzsf"kr A                            

 

lgh@& 

dk;Zikyu vfHk;ark 

feuhekrk ckaxks cka/k laHkkx Ø- 03 

ekpkMksyh ¼N-x-½ 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

OFFICE OF THE EXECUTIVE ENGINEER  
MINIMATA BANGO DAM DIVISION NO. 03 MACHADOLI (C.G.) 

NIT No.: 01/SAC/2026-27,        Dated: 03-06-2026 

 

E-Procurement Tender Notice 

eProcurement Portal: https://eproc.cgstate.gov.in 

 

(FIRST CALL) 

 

Online tenders for the work mentioned below are invited on behalf of the Governor of 

Chhattisgarh, in Form 'B' from the contactors who are registered in “B” Class & Above Class 

registered under Unified Registration System in PWD registered in Public Works Department 

also enrolled in Government of Chhattisgarh Integrated e-Procurement System Portal 

https://eproc.cgstate.gov.in  as per the ' Date-Time Detail(s)' mentioned below. All other 

conditions for submission of tenders and criteria for pre-qualification etc; have been 

mentioned in the tender documents and pre-qualification documents. 

Sr. 
No. 

System No. Name of work 
Probable 

Amount of 
Contract. 

Earnest 
Money 
(EMD) 

Bid 
Submission 

Fees 

Eligible 
class of 

Contractor 

Time allowed for 
completion 

1 1 2 3 4 5 6 7 

1. 192063 RE-CONSTRUCTION OF CEMENT 
CONCRETE ROAD AND DRAIN 

FROM TARMA TO BARBHAWANA 
AT MINIMATA BANGO DAM. 

Rs. 221.96 
Lakhs 

Rs. 
1,50,000/- 

Rs. 311/- to be 
paid online 

through 
payment 

gateway at 
time of bid 

preparation & 
Hash 

submission 

“B” 
Class & 
Above 
Class 

registere
d under 
Unified 

Registrat
ion 

System 
in PWD 

08 MONTHS   
(including 

rainy season) 
from the date 

of issue of 
work order 

 

The tender documents can be downloaded free of cost from the portal (website) 
https://eproc.cgstate.gov.in and shall directly be submitted online only after making the appropriate 
payment of Bid Submission fees online.  
All bid related activities (Processes) like Tender Document Download, Bid Preparation and Submission 
and Submission of EMD and other documents will be governed by the time schedule given above 
under Date-Time Detail(s) :-. 

 

 

                                                                                                        Sd/- 
EXECUTIVE ENGINEER 

MINIMATA BANGO DAM DIVISION NO. 3  
MACHADOLI (C.G.) 

 

https://eproc.cgstate.gov.in/
https://eproc.cgstate.gov.in/
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Date-Time Detail(s)  
(Tender Time Schedule) 

 
S.

No. 
Particulars Date Time 

1. Bid Start date & time 

(The date and time from which bidders start preparation / 

submission of their bid response, before this bidder’s action 

will not be allowed.) 

10-06-2026 17:31 

2. Bid Due date & time 

(The last date & time for submission of bid response, after 

which no bids can be submitted.) 

24-06-2026 17:30 

3. Bid Open, Start date & time 

(The date of opening of Envelope- A & B online) 

25-06-2026 11:30 

 

 
The bids of the contractors have to be digitally signed by the Digital Certificate of the contractor before submitting 
the bids online.  
 
Any clarification / doubts regarding the process of eProcurement System (EPS) may be obtained from EPS Help 
Desk Toll free 1800 258 2502 or on email helpdesk.eproc@cgswan.gov.in. 
 
All the contractors are required to submit Envelope 'A' online only. 

 Physical submission of Envelope ‘A’ shall only be done by the tenderer whose financial bid is found the 
lowest in the manner described in Para 2.1.5 (A). 

 
 
 

                                                                                                        Sd/- 
EXECUTIVE ENGINEER 

MINIMATA BANGO DAM DIVISION NO. 3  
MACHADOLI (C.G.) 

  

mailto:helpdesk.eproc@cgswan.gov.in
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Government of Chhattisgarh, Water Resources Department 

Notice Inviting Tenders 

(Form 'B' - Item Rate Tender) (Appendix 2. 10 - A of W.D. Manual) 

System Tender No. 192063/ NIT No: 01/SAC/e-procurement / 2026-27, [FIRST-CALL] Date 03-06-2026  

PART - II 

2.1. Sealed online Item Rate Tender for the following works in Form B (Item Rate) will be received online only 

through the eProcurement Portal: https://eproc.cgstate.gov.in on behalf of the office of the:  

 CHIEF ENGINEER, MINIMATA (HASDEO) BANGO PROJECT, W.R. DEPTT., BILASPUR (C.G.) 

 The TENDER shall be submitted/received ONLINE only during office hours upto the due date        

24-06-2026 at 17:30 hours, from the categories ‘B’ Class & Above class registered in ‘Unified 

registration system in PWD (as per revised provision) of Chhattisgarh. 

(1)    (a) Name of work 

 

- 

 

RE-CONSTRUCTION OF CEMENT CONCRETE 

ROAD AND DRAIN FROM TARMA TO 

BARBHAWANA AT MINIMATA BANGO DAM. 

 (b) Group No. (If any) - - 

(2)   Amount of the Estimate - Rs. 221.96 LAKHS 

(3) Probable amount of Contract - Rs. 221.96 LAKHS 

(4) Earnest Money (EMD) - Rs.  1,50,000.00 

(5) Time allowed for completion - 08  MONTHS from the date of issue of work order 
(including rainy season) 

2.1.1 SUBMISSION OF TENDER WITH PREQUALIFICATION OF TENDERERS 

  The tenderer shall submit his tender online only in three separate sealed envelopes marked as Envelope 

"A", Envelope "B" and Envelope "C". The tenderer shall submit  all these three envelopes as per time-

schedule mentioned in the NIT. The tenderer/contractor cannot change the tender-data after submission of 

bid & signed by Digital Signature.  

 The tenderers are advised to go through the prequalification documents carefully and furnish the 

required details duly supported by scanned copy of documentary evidence (which must be self 

attested), as their eligibility for this contract will be decided on the strength of the 

information/documents submitted by them in Envelope "B". 

Envelope "A" should contain scanned copies of the following: 

1. Copy of valid Registration in appropriate class in “B” Class & Above Class registered under 

Unified Registration System in PWD of Chhattisgarh issued by the competent authority. 

2. DELETED:- ( O/O The Chief Engineer, W.R. Deptt. Shivnath Bhawan, Sector-19 North Block 

Nawa Raipur, Atal Nagar, Raipur (C.G.) Letter No. 4211220/fu-@ldqZ-

@2023&24@ikVZ@4268 Dated 22-05-2026)  

3. An affidavit that all the information furnished with the pre qualification document is correct in all 

respects and must be submitted online as well as in original as per Annexure-V. 

Envelope "B" should contain scanned copies of the following: 

https://eproc.cgstate.gov.in/
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1.  To be eligible for award of contract, the tenderer shall provide evidence satisfactory to the    department, 
of their eligibility and of their capability and adequacy of the resources to carry out the contract 
effectively.  

2.  ‘Pre Bid Qualification Certificate’ issued from the O/o the Engineer-in Chief, WRD, Sihava Bhavan, Civil 
Lines, Raipur (CG) 

3.  Annexure I to VI should be filled in all respect completely, no any column or row should be left blank.    

 (Point No. 4 Deleted - Vide Govt. of C.G., W.R.D. Raipur's Letter No. 1664/F-7-7/S-2/31/2001, Nava Raipur 

Dtd. 09/04/2025). 

Envelope "C" should contain the following: 

1. Price Bid in the prescribed format online by the tenderer duly filled in with the Price Bids in the figures in 

the appropriate place of template meant for it. 

THE TENDER SHALL BE SUBMITTED/RECEIVED ONLINE ONLY DURING OFFICE HOURS UPTO 

THE DUE DATE  24-06-2026 AT 17:30 HOURS (IST). 

After the time of submission of Bid by the contractors has lapsed, the bid round will be closed. This is 

equivalent to sealing the tender box. Contractors have to submit their encrypted bids (by their user Public-

key) online, within the date and time as stated in the tender schedule (Date-Time Detail(s)). The electronic 

bids of only those contractors who have submitted their bid within the stipulated time, as per the tender 

time schedule (Date-Time Detail(s)), will be accepted by the system. A contractor who has failed to submit 

his bid within the stipulated time will not be allowed to submit his bid. All the bids received shall be online 

collected by the officer who is competent to accept the tender (C.E. in case of Govt./E-in-C) and shall be 

kept in safe custody through the system. 

2.1.2 OPENING OF TENDER 

 All the tenders containing envelopes "A", "B" & "C" which have been collected online shall be opened 

(Envelope "A" and "B") on date 25-06-2026, 11:30 hours in the office of THE ENGINEER-IN-CHIEF, 

WATER RESOURCES DEPARTMENT SHIVNATHA BHAWAN, ATAL NAGAR, RAIPUR (C.G.) {by 

the officer competent to sanction tenders (C.E. in case of Government/E-in-C)} or officer authorized by 

him. Tenders will be opened in the presence of tenderers or their authorized representative who choose to 

be present. If the date of opening of tender happens to be a holiday, the tenders will be opened on the next 

working day from 10.30 hours.    

 No application of the tenderer shall be entertained between the period of submission & opening of 

tender. 
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2.1.3 Firstly, envelop "A" shall be opened and valid registration bid security of required amount and an affidavit in 

prescribed form are found in order, then envelopes "B" shall be opened just after.  Envelope "C" shall not 

be opened and shall be kept in custody with the officer who is competent to accept the tender (C.E. in case 

of Government/E-in-C) 

2.1.4 After opening of envelope "B" and verification, based on the information given in Annexure-II, by the 
tenderer, evaluation of pre-qualification will be carried out as per norms/criteria given in Annexure-I.  Pre-
qualification of the bidder will be decided by the officer who is competent to accept the tender. (C.E. in case 
of Govt./E-in-C) 

2.1.5 Pre-qualified bidders shall be intimated the date and time on which envelope "C", the price bid offer shall 

be opened. Envelope "C" will be opened on a pre-intimated date and time and in the presence of bidders or 

their authorized representative who choose to be present 

2.1.5(A) DELETED 

2.1.6. DISQUALIFICATION:-  

Even though the Tenderers satisfy the above, they are subject to be disqualified if : 

i. Made misleading, incorrect, incomplete or false representation in the forms, statements, affidavits 
and attachments submitted in proof of the qualification requirements. 

ii. "If the tenderer produces misleading, incorrect, incomplete or false information regarding qualification 
requirement, then the EMD for the tender shall be forfeited and his Pre-Qualification (PQ) certificate 
issued by the department shall be cancelled for one year. In case the tenderer enters into an 
agreement and it is found that he was awarded the contract based on misleading, incorrect, 
incomplete or false information, his EMD for the tendeer shall be forfeited and his Pre-Qualification 
(PQ) certificate issued by the department shall be cancelled for one year but the agreement shall not 
be revoked."  

 (As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Mahanadi 
Bhawan,  Nawa Raipur Atal Nagar, Letter No. 466/F-7-7/31/S-2 /2001, Nawa Raipur, Dated 27/01/2025 & 
Letter No. 796/F-7-7/31/S-2 /2001, Nawa Raipur, Dated 21/02/2025.) 

iii. Tenderer not produce all original certificates for verification of the certificates submitted for pre-
qualification requirements as and when demanded by the department.    

iv. Participated in the previous bidding for the same work and not executed the agreement. 
v. Record of poor performance such as abandoning the work, not properly completing the contract , 

unsatisfactory quality of work, inordinate delays in completion, claim and litigation history, or financial 
failures etc. in any department of Govt. of Chhattisgarh or the State Govt. organization /  services / 
corporations / local body etc. (by whatever names these are called). 

vi. One person involving in two or more registration in the same tender. 
vii. If the tenderer whose bid is found lowest does not submit the required documents of   Envelope-A 

within time limit, the tender  process stands vitiated. Such tenderer is responsible for causing 
disruption of tender process. Action of de-registration shall be recommended for a period of minimum 
two years for such tenderer in conformance with the provision made in order vide Govt. of C.G., 
PWD order no. F 5-8/19/2013 /fufonk Dt. 29.10.2014 

viii. The tender has to be re-invited. The amount of EMD shall be recovered from the defaulted tenderer 
of the FIRST CALL from his ongoing works within the WRD and amount deposited during unified 
registration in PWD or from revenue recovery. 

Note : 1. Information in Annexure I to VI has to be filled completely in the Pre-Qualification document itself. 

 2. Supporting documents as required must by supplied separately and kept in the envelopes "A", "B" and "C" 

respectively and produce all original certificates for verification of the documents submitted for pre-

qualification requirements as and when demanded by the department. 
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Information & Instructions for Tenderers before 

submission of tender 
 
1. Tenderers are required to go through the document carefully and note the procedure for submission of 

the documents. The applications should be filled up completely and carefully and sign the documents 

wherever it is prescribed.  

 

2. The entire physical and financial turnover must be supported by the certificates not below the rank of 

Executive Engineer duly attested should be submitted. The details without concern authority certificate 

will not be considered and the Tenderer would be disqualified for which he himself would be responsible. 

All information required for, in enclosed forms should be furnished against the each respective columns 

in the forms, if information is furnished in separate document, reference to the same should be given 

against respective columns. If information is 'NIL' it should also be mentioned as "NIL" or 'No Such 

case'. If any particular quarry is not applicable in case of the Tenderer, it should be stated as not 

applicable. However, the Tenderers are cautioned that not giving complete information called for in the 

application, in the format required or not giving it in clear terms of making any change in the prescribed 

format may result in the Tenderer being summarily disqualified.  

 
3. The application must be type-written and the Tenderer's name must appear on each page of the 

application.  
 
4. All financial / monetary figures to be furnished in any of the pages/forms in these pre-qualification 

documents shall be in "Rupees" 
 
5.  Over-writing should be avoided. Mistake should be scored through and corrections incorporated and 

attested with the tenderers initials written in ink. All pages of the Pre-qualification document shall be 
numbered and submitted as a package with the signed letter of transmittal.  

 
6. All the information must be submitted in English. 
 
7. Reference, information and certificate form the respective authority certifying the suitability, technical 

knowledge and capacity of the Tenderer should be signed by the officer not below the rank of Executive 
Engineer. 

 
8. No further information will be entertained after submission of prequalification documents unless it is 

called for by the Water Resources Department. 
 
9. The applications are invited for the work as detailed in the brief note. The Pre-qualification documents in 

prescribed form duly completed and signed shall be submitted.  
 
10. The copies of the documents must be submitted online. 
 
11. The cost incurred by the Tenderer in preparing this application, in providing clarification or attending 

discussion, conferences or verification in connection with document with shall not be reimbursement 
under any circumstances.  

 
12. An affidavit in the prescribed format as per Annexure-VI should be furnished by the Tenderer regarding 

correctness of the information furnished at Annexure I to Annexure V. 
 
13. If the tenderer produce untrue or false information regarding his qualification requirements then Earnest 

Money Deposit shall be forfeited immediately. 
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Note :- 

1.  Information in Annexure I to VI has to be filled in the Pre-Qualification document itself. 

2. Supporting documents as required must be supplied separately and kept in the envelope “A” and 

“C” respectively.   

2.2.1. Applicable to Percentage Rate Tenders Form 'A' only.   

2.2.2. All over-writings should be neatly scored out and rewritten and corrections should be duly attested prior to 

the submission of the tender.  

  If there is any difference between the amount in words and figures written in the tender forms by the 
contractor, the lesser amount will be treated as valid. If the contractor is not ready to accept the amount so 
fixed in the above manner and declines to do the work, earnest money deposit of the contractor shall be 
forfeited. 

2.3.1. Blank forms of tender can be downloaded free of cost from the Government of Chhattisgarh e-Procurement 

Portal  https://eproc.cgstate.gov.in    

2.3.2. The estimated figures of quantities and cost shown in the tender document are not guaranteed for contract 

but merely given as rough guidance. 

2.3.3. Each tenderer should carefully examine the drawing, specifications, special conditions and other 

particulars etc. and visit the site of work and fully satisfy and acquaint himself about the nature, location of 

the work, the surface conditions, quality and quantity of materials required, the character of equipment and 

ancillaries needed preliminary to and during the execution of the work and general and local conditions 

which may effect the work or its cost. 

2.4.1. No tender will be received without a deposit money of RS. 1,50,000.00 (Rs. ONE LAKH FIFTY 

THOUSAND) only in a separate sealed cover duly superscribed. The earnest money will be returned to the 

unsuccessful tenderers on the rejection of their tenders or earlier as may be decided by the competent 

authority and will be retained from the successful tenderer as part of security deposit. 

2.4.2. The rate of earnest money to be submitted by the intending Contractor will be as follows:  

(i)  For tenders up to Rs. 1 Lakh - 2 percent 

(ii)  For tenders more than Rs. 1 Lakh 
and     up to Rs. 5.00 Lakh 

- 1 percent subject to a minimum of Rs. 2000/- 

(iii) For tenders more than Rs. 5 Lakhs 
and   up to Rs. 2.00 Crores 

- 0.75 percent subject to a minimum of Rs. 5000/- 

(iv) For tenders above Rs. 2.00 Crores - 0.5 percent subject to a minimum of Rs. 1.5 
Lakhs and maximum of Rs. 5 Lakhs. 

2.5.1 For online tenders, the Earnest money shall be deposited electronically by NEFT/RTGS. Internet banking. 
Debit/Credit Cards on any other online process of payment. Contractor is required to generate a challan 
through E-Procurement system for specific tender before transfer of fund and system generated challan 
may be submitted to bank physically for RTGS/NEFT or contractor may use other online option for making 
payment in account number shown in the online generated challan. 

   It is clarified that every contractor's challan number will be different for each challan generated 
from system of different or same tender. The cost of money transfer (including payment Gateways 
Commission etc.) has to be borne by the contractor. It is advised that the contractor should consider the 

http://eprocurment.cg.gov.in/
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time taken to process the payment electronically (i.e. NEFT/RTGS, Net banking, Credit/Debit cards). No 

interest shall be payable to contractors on amount deposited as earnest money.. 
2.5.2. The Earnest Money in one of the prescribed forms should be produced/sent separately and not kept in the 

covers containing the tenders and if the Earnest money is not in accordance with the prescribed mode, the 
tenders would be returned unopened to the Tenderer.  

2.6. DELETED:- ( O/O The Chief Engineer, W.R. Deptt. Shivnath Bhawan, Sector-19 North Block Nawa 

Raipur, Atal Nagar, Raipur (C.G.) Letter No. 4211220/fu-@ldqZ-@2023&24@ikVZ@4268 
Dated 22-05-2026) 

2.7 Earnest Money which has been deposited for a particular work will not ordinarily be adjusted towards the 
earnest money for another work, but if tender of a contractor for work in the same division has been 
rejected and earnest money has not been refunded to him due to some reason it may be so adjusted by 
Executive Engineer. 

2.7.1. Applicable to Percentage Rate Tender (Form-A)  
2.8. The Security Deposit shall be 5 percent of the amount of contract. 
2.8.1 Additional Performance Security (APS) shall be deposited by the successful bidder at the time of signing of 

agreement when the bid amount is seriously unbalanced i.e. less than the PAC by more than 5%. In such 

an event the successful bidder shall be deposited the Additional Performance Security (APS) as below:- 

S.No. % of Bid Amount below PAC Amount of APS 

1 Upto 5% below  Nil  

2 More than 5% below upto 10% below. Difference of 95% of the PAC and bid amount. 

3 More than 10% below upto 20% below. 5% of PAC plus 1.50 times of difference of 
90% of the PAC and bid amount. 

4 More than 20% below. 20% of PAC plus 2.00 times of difference of 
80% of the PAC and bid amount. 

   The APS shall be deposited in the shape of FDR, in favour of the Executive Engineer before 

signing the agreement. The same shall be refunded after issue of completion certificate. If the contractor 

fails to complete the work or leaves the work incomplete, the amount deposited as Additional Performance 

Security (APS), shall be forfeited by the department and the agreement shall be terminated and action shall 

be taken in accordance with clause 4.3.3 of the agreement. In case the tenderer/contractor refuses to 

deposit Additional Performance Security (APS) then his bid will be rejected by the sanctioning authority and 

earnest money shall be forfeited. 

 (2.8.1 - Vide Govt. of C.G., W.R.D., Raipur letter no. 4515/F-7-7/31/S-2/2001 Nawa Raipur Dtd. 

25/11/2024). 

2.9. The authority competent to accept a tender reserves the right of accepting the tender for the whole work, or 

for a distinct part of it or of distributing the work between one or more tenderers. 

2.10. The tenderer whose tender has been accepted (herein after referred to as the contractor) shall produce an 

appropriate copy of order issued by competent authority mentioning that he has deposited interest bearing 

security to the 50% of cost of solvency certificate and will execute the agreement in the prescribed form 

within a fortnight of the date of communication of acceptance of his tender by the competent authority. 

Failure to do so will result in the earnest money being forfeited to Government and tender being cancelled. 

. 

2.11. The submission of a tender by a contractor implies that he has read the notice and conditions of tender and 

contract and has made himself aware of the scope and specifications of the work to be done and has been 

the quarries with their approaches, sites of works etc., and satisfied himself regarding the suitability of the 

materials at the quarries. The responsibility of opening of new quarries and construction and maintenance 

of approaches there to shall lie wholly with the contractor. 

2.12. The contractor shall not without the prior approval of the competent authority who has accepted 

the tender in writing, sublet or assign to any other party or parties, any portion of the work under 

the contract. Where such approval is granted, the contractor shall not be relieved of any obligation 

of duty or responsibility, which he undertakes under the contract. However such subletting in no 

case be more than 25% of contract value. But if required can be increased up to 50 (fifty) % with the 

prior written permission of the next higher authority accepting the tender or the Government as the 

case may be. 

  2.12 (A):- Before subletting the Engineer in Charge shall verify the technical & financial capacity of 

the Sublette in addition the Sublette shall also submit an affidavit which establishes his current 

technical and financial capability. 
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  2.12 (B):- The Sublette shall be a registered contractor in appropriate class under unified 

registration system (e-registration) of Chhattisgarh and shall also have a technical and financial 

capacity corresponding to the work proposed to be sublet. 

  2.12 (C) :- Sublette should have completed the works under Govt./PSU equal to the 

physical/financial value of the work proposed to be sublet. 

  2.12 (D) :- No more than one sublet is allowed in a contract agreement. 

2.13. All the conditions of the tender notice will be binding on the contractor and will form a part of the 

agreement to be executed by the contractor in addition to the conditions of contract in the prescribed forms 

and special conditions of contract. 

2.14. CONDITIONAL TENDERS ARE LIABLE TO BE REJECTED. 

2.15.  DELETED. 

2.16. EXECUTIVE ENGINEER, MINIMATA BANGO DAM DIVISION NO. 03 MACHADOLI (C.G.) dose not bind himself to 

accept or to recommend for acceptance of the Chief Engineer or higher authority, the lowest or any tender. 

2.17.1 Taxes: The rates quoted by the contractor shall deemed to be exclusive of the goods and services Tax 

(GST) but including labour cess, other levies, duties, royalties cess, toll, taxes of local bodies and 

authorities that the contractor will have to pay for the performance of this contract. the employer will 

perform such duties in regard to the deduction of such taxes including GST at source, require deduction in 

this reference will be made as per applicable law. GST as per prevailing rate at the time of payment/bill 

submission shall be made applicable presently @18% and shall be paid on the whole work carried out as 

accepted by the engineer, while making the payment. 

    However, if any other NEW TAX or levy or cess is imposed by statute or any deviation in existing 

royalty/tax/levy/cess/GST after the last stipulated date for the receipt of the tender including extensions, if 

any, shall be treated as NEW TAX and the contractor there upon necessarily and properly pay such new 

taxes/levies/cess/GST/ royalties. The Engineer in charge shall reimburse the amount of such 'New Tax' on 

submission of proof of such payments of tax by the contractor (deducted in case of decrease in existing 

taxes/reimbursement of increase in existing taxes). 

2.17.2. DELETED. 

2.17.3 (a) Income Tax at the rate of 2.32% (or as per prevailing rules) from any sum payable to the contractor 

shall at the time of credit of such sum or at the time of payment to the contractor by cash/cheque or draft or 

any other mode be deducted at the sources from its running/final or any type of payment for this contract 

as per rules. 

2.17.3 (a.1) GST @ 2% (or as per prevailing rules) from any sum payable to the contractor shall at the time of 

credit of such sum or at the time of payment to the contractor by cash/cheque or draft or any other mode 

be deducted at the sources from its running/final or any type of payment for this contract as per rules. 

2.17.3(b)(i) & (ii) DELETED 

2.17.3 (c) Building & other construction workers sub tax 1% ( One Percent) (as per prevailing rules) of the 

building and other construction workers sub tax will be deducted from the running bills/final bill, as per 

section 3 of building & other construction workers act. 1996 

2.17.4. It is open to the contractor or the Sub-Contractor, as the case may be, to make and application to the 

Income Tax Officer concerned and obtain from him a Certificate authorising the prayer to deduct tax at 

such lower rate or deduct no tax as may be appropriate to his case. Such certificate will be valid for the 

period specified therein unless it is cancelled by the Income Tax Officer earlier. 

2.18. Model Rules for Water Supply, Sanitation in Labour Camps- The contractor will be bound to follow the 

Chhattisgarh Model Rules relating to lay out of water supply and sanitation in labour camps (vide 

Annexure-A).  

2.19. Fair Wages to Labourers - The Contractor shall not pay less than fair wages to labourers engaged by him 

on the work (copy of rules enclosed vide Annexure B). 

2.20. Right to take up work departmentally or to award on Contract - The Engineer-in-charge reserves the 

right to take up departmental work or to award works on contract in the vicinity without prejudice to the 

terms of contract. 
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2.21. 1. Issue of Materials by the Department - The following materials will be supplied by the Department. 

S.No. Name of Articles Unit Rate Place of Delivery 

 

as per Annexure – L 

 

2.21.2. 1- Bsdsnkj }kjk vks- ih- lh- lhesaV ftldk Hkkjrh; ekud izek.khdj.k ekdZ vkbZ-,l-vkbZ 269@1969 gSA  450 

eSfVªd Vu nSfud mRiknu {kerk ls vf/kd dh lhesaV QSDVªh ls lh/ks dz; dh tkosxhA 

2- Bsdsnkj }kjk LVhy dk dz; LVhy vFkkVhZ vkWQ bafM;k muds }kjk izkf/kd`r izk;ejh fjesDlZ vFkok vk;ju 

LVhy dEiuh ls fd;k tkosxk A 

3- lhesaV ,oa LVhy fu/kkkZfjr LislhfQds'ku ,oa xq.koRrk ds vuqlkj gksuk pkfg, A mlds fy, Bsdsnkj Lo;a 

tokcnsg jgsaxs A 

4- foHkkx }kjk le;&le; ij dk;Z foHkkx fu;ekoyh dh ifjf'k"V 7-02 rFkk Lohd`r nj lwph dh ifjf'k"V 12 

esa fu/kkZjr VsfLVax fd;k tkosxk rFkk mldk vfHkys[k j[kk tkosxk A 

5-  Bsdsnkj }kjk dk;Z LFky ij yk;s x;s lhesaV ,oa LVhy ij foHkkx }kjk dksbzZ vfxze Hkqxrku ugha fn;k 

tk;sxk A 

2.22. DELETED  

2.23.  Applicable for percentage Rate Tender - Forms A only. 

2.24. Applicable for percentage Rate Tender - Forms A only. 

2.25. Materials to be used on work specified in the contract will be only from the quarries specified in Annexure ' 

C'. If the changes of quarries, from those mentioned in Annexure 'C', are necessitated due to any reason 

during the execution of work such changes will be made only with the approval of the Superintending 

Engineer given in writing. Any alterations of items, affected by change of such quarries will be governed by 

clauses 4.3.13.1., 4.3.13.2. and 4.3.13.3. of the agreement in form B. 

2.26. If in a quarry, material of more than one quality is found, the material of the best quality as approved by the 

Executive Engineer shall be used by the Contractor.  

2.27. DELETED 

2.28 The contractor shall execute the work as per detailed specifications (part-V) incorporated in the tender 

document) and in accordance with the approved drawing and special conditions incorporated in the tender 

documents. 

2.29. Schedule of Main Items of works to be executed - A schedule of main items of work to be executed is 
enclosed vide Annexure - I. The payment of individual items will be made to the contractor on the rates 
derived for each items of work by multiplying tendered clubbed rate with quoted overall percentage above 
or below as the case may be. 

2.30 List of Works in hand - Tenders must be accompanied by a list of contracts already held by the tenderer at 
the time of submitting the tenders in the C.G. Water Resources Department and elsewhere as per 
Annexure - K. 

2.31  Removal of unsuitable or undesirable Employees of Contractor - The contractor shall on receipt of the 
requisition from the Executive Engineer at once remove any person employed by him on the work in the 
opinion of Executive Engineer is Unsuitable or undesirable. 
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2.32  Recovery of amount due to Government from Contractor - Any amount due to Government from the 
contractor on any account concerning work may be recovered from him as arrear of land revenue. 

2.33. Transport of materials is Contractor's responsibility - The contractor shall make his own arrangement 
for transport of all materials. The Government is not bound to arrange for priorities for getting wagon or any 
other materials, though all possible assistance by way of recommendation will be given. If it is found 
necessary in the opinion of the Engineer-in-charge. If it proves ineffective, the contractor shall have no 
claim for any compensation on this account. 

2.34.1 Arrangements of Tools and Plants - The contractor shall arrange at his own cost tools and plant 
required for proper execution of work. It should be carefully noted that the plant and machinery as listed 
(Annex. - E) may be supplied by the Government under the orders of Superintending Engineer-in-charge of 
the work, if available and considered necessary in the interest of work on the conditions, terms and rates 
as specified in the Annexure-E. The Contractor will have to execute the agreement for hiring the machines, 
if required to do so by the Engineer-in-charge in the prescribed form, appended herein, vide Annexure-F. 

2.34.2. Items, if any, other than those referred to in Annexure - E will also be supplied by the Government if 
available on conditions and payment as may be fixed by the department at the time of loaning the plant. 

2.35. Increase or Decrease of items of work - The competent authority reserves the right to increase or 
decrease any item of the work during the currency of the contract and contractor will be bound to comply 
with the order of the competent authority in the manner described in clause 4.3.13.1., 4.3.13.2. and 
4.3.13.3. of agreement without any claim for compensation. 

2.36 Execution of work according to Time Schedule: - The work shall be done by the Contractor according to 
the time schedule fixed by competent authority. 

2.37. Canvassing or Support for acceptance of Tender - Canvassing or support in any form for the 
acceptance of any tender is strictly prohibited. Any tenderer doing so will render himself liable to penalties 
which may include removal of his name from the register of approved contractors. 

2.38. Responsibilities for leaking of Building during Rainy Season - NOT APPLICABLE 

2.39. List of persons employed by Contractor - The contractor shall not be permitted to tender for works in the 

O/O EXECUTIVE ENGINEER, MINIMATA BANGO DAM DIVISION NO. 03 MACHADOLI (C.G.) AND O/O CHIEF 
ENGINEER, MINIMATA (HASDEO) BANGO PROJECT W.R. DEPTT., BILASPUR (C.G.) (responsible for award 
and execution of contracts) in which his *near relative is posted as Divisional Accountant or and an officer 
in any capacity between the grades of Superintending Engineer and Assistant Engineer (both inclusive). A 
list showing the names of the persons who are working with the contractor and are near relatives to any 
Gazetted Officer in the Water Resources Department (including Secretaries) should also be appended to 
the tender. He should also intimate to the E.E., names of subsequently employed persons who are near 

relatives to any Gazetted Officer in irrigation department or Divisional Accountant in O/O EXECUTIVE 
ENGINEER, MINIMATA BANGO DAM DIVISION NO. 03 MACHADOLI (C.G.)   Any breach of this condition by 

contractor would render him liable to be removed from the approved list of Contractors of this department. 

(*Note:- By the term near relative is meant son , grandson , father, mother,  spouse,  brother, sister, 
brother-in-law, father-in-law and mother-in-law.) 
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2.40.1 Price Adjustment :- The contractor for work shall be adjusted for increase or decrease in the 

rate of labour. Material and P.O.L. except those materials supplied by the Government from the date of 
closing of bids. 

Note:-  Price adjustment shall be applicable from date of closing of bids and upto stipulated period and 
validly extended period under clause 2.40.2 

(A) Labour: Increase or decrease in the cost due to labour shall be calculated monthly in accordance 
with following formula. 

 x R x  

Where VL= Increase or decrease in the cost of work due to labour during the period under  
consideration  

R = The value of work done in Rupees during the period under consideration. 

Lo = The average consumer price index for industrial workers. (Wholesale prices) as applicable at 
Bhilai C.G. (nearest place for which indices are published) for the month in which bid is closed. 

L = The consumer price index for industrial works (Wholesale prices for the period under 
consideration) as applicable at Bhilai for the period under consideration (nearest place for which 
indices are published or the period under consideration.) 

PL = Percentage of labour component shall be 25% (Twenty Five) only. 

(B) Materials: (Other than P.O.L.)- The increase or decrease in cost of materials other than those 
supplied by the Government at fixed rate shall be calculated monthly accordance with following 
formula:-  

 x R x  

Where Vm = Increase or decrease in the cost of work due to such materials during the period under 
consideration. 

R = The value of work done in Rupees during the period under consideration. 

Mo = The index number of whole sale price in India (all commodities) for the month in which bid is 
closed. 

M = The average index number of whole sale price in India (all commodities) for the period under 
consideration. 

Pm = Percentage of such material component which shall be 58% (Fifty Eight) only. 

Note:- The index numbers of wholesale price in India(all commodities shall be published by the 
Government of India, Ministry of industry, Office of the Economic Adviser. 

(C) P.O.L. : - The increase or decrease in cost of P.O.L. shall be calculated monthly in accordance with 
following formula  

 x R x  

Where Vp - Increase or decrease in the cost of work due POL during the period under consideration. 

R = The value of work done in Rupees during the period under consideration. 

Po. = The price of index number of H.S.D. at Raipur on the date of closing of bids. 

P= The average index number of whole sale price in India (all commodities) for the period under 
consideration. 

Pp = Percentage of P.O.L. component which shall be 17%(Seventeen) only. 



 24 

2.40.2. The price adjustment clause shall be applicable only for the work that is carried on within the   

             stipulated time or extension therof due to reasons as are not attributable to the contractor. 
 

2.40.3. For the purpose of price adjustment amount of work done (R in above formula's during each month) 
would mean value of work of completed items done plus value of the materials on which secured advance 
has been granted, less the value of the materials on which secured advance has recovered during the 
month under consideration. 

2.40.4. No claim for price adjustment other than those provided therein shall be entertained.    
 

2.41. Validity of Offer - The period of validity offer of tenders will be as follows (w.e.f. Price Bid Opening):- 

(i) Tenders within the competence of sanction of Executive Engineer  

i.e., up to Rs. 80.00 Lakhs 

- 2 months 

(ii) Tenders within the competence of sanction of Superintending Engineer 

i.e., up to Rs. 200.00 Lakhs 

- 3 months 

(iii) Tenders within the competence of sanction of Chief Engineer 

i.e., upto Rs. 500.00 Lakhs 

- 4 months 

(iv) Tenders within the competence of sanction of Engineer-in-Chief 

i.e., upto Rs. 1000.00 Lakhs 

- 6 months 

(v) Tenders within the competence of sanction of Government  

i.e. above Rs. 1000.00 Lakhs 

- 6 months 

 

2.42. Bank Commission Charges - Bank commission charges in all payments by demand drafts outside the 

state will not be borne by the state Government but by the supplier/firm/contractor himself. 

2.43. Force Majeure - Should failure in performance of any part of this contract arise from war, insurrection, 

restraint imposed by Government, act of Legislature or other authority stoppage or hindrance in the supply 

of raw materials, of fuel, explosion, accident, strike, riot, lockout, or other disorganization of labour or 

transport, break down of machine, flood, fire, act of God or any inevitable of unforeseen event beyond 

human control directly or indirectly interfering with the supply of stores or from any cause which may be 

reasonable ground from an extension of time, the competent authority will allow such additional time as he 

considers to be justified in the circumstances of the case, No compensation will be payable to the 

contractor for any loss incurred by him due to these reasons. 

2.44. Each tenderer shall supply the name, residence and place of business of the person or persons giving the 

tender and shall be signed by the tenderer with his usual signature. When tender is given by partnerships, 

the full names of all partners shall be furnished. An attested copy of the constitution of the firm and the 

registered number of the firm shall be furnished. In such a case tender must be signed separately by each 

partner thereof or in the event of the absence of any partner it must be signed on his behalf by a person 

holding a power of attorney authorising him to be so. Tenders by corporation shall be signed with the legal 

name of the corporation followed by the name of the state of Incorporation and by signature and by 

designation of the president, secretary or other persons authorised to bind it in the matter. 

2.45.1. The tender shall be submitted with the declaration that the contractor has successfully carried out large 

works of this nature and has adequate organisation, machinery and experienced personnel to handle jobs 

of this type and magnitude. 

2.45.2. A brief description of large works previously executed by him. After the tender has been opened, any 

tenderer may be required to submit detailed particulars of such works along with the manner of their 

execution and any other information that will satisfy the Officer receiving the tender that the contractor has 
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adequate organisation, including experience personal to execute vigorously the work to be carried out as 

per these specifications.  

2.45.3 (a) The Contractor shall employ the following technical staff during the execution of work :-  

 (1)  One Graduate Engineer, Minimum Salary @ Rs. 25,000/- (Twenty Five Thousand) Per Month, 

when cost of the work to be executed is more than Rs. 100 (Hundred) Lakhs. 

(2)  One Diploma-holder Sub-Engineer, Minimum Salary @ Rs. 15,000/- (Fifteen Thousand) per month, 

when the cost of the work to be executed is more than Rs. 20 (Twenty) Lakhs but not more than 

Rs. 100 (Hundred) Lakhs 

 (Clause 2.45.3 (a) (1) & (2) is amendmended is accordance with Government of Chhattisgarh, 

General Administration Department, Mantraly, Mahanadi Bhawan, Atal Nagar, Nawa Raipur Letter 

No. F-7-17/2020/1-6, Dated 02-12-2020) 

 (b) The technical staff should be available at site whenever required by Engineer-in-charge to take 

instructions. 

 (c) In case the contractor fails to employ the technical staff as aforesaid, Government shall have the right to 

take suitable remedial measures. 

 (d) The Contractor should give the names and other details of the Graduate Engineer, Diploma Holder Sub-

Engineer whom he intends to employ or if under employment, on the work at the time he commences the 

work. 

 (e) The Contractor should give a certificate to the effect that the Engineer, Diploma Holder Sub-Engineer is 

exclusively in his employment. 

Provided that -  

(1) An Engineer or Sub-Engineer may look after more than one work in the same locality but total 

value of works under him should not exceed Rs. 20 Lakhs in the case of a Graduate Engineer and 

Rs. 5 Lakhs in case of a Sub-Engineer. 

(2) It is not necessary for a Contractor (or Partner) in case of Firm/Company who is himself an 

Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for the supervision of the work 

so long as the Contractor/partner does work similar to what could have been done by an 

Engineer/Sub-Engineer. 

(3) A retired Engineer/Assistant Engineer who is holding diploma may be treated as per with the 

Graduate Engineer for the operation of the above clause. 

 In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay to the 

Government a sum of Rs. 1000/- (one thousand only) for each month of default in the case of 

Graduate Engineer and Rs. 500.00 (five hundred only) for each month of default in the case of 

diploma holder Sub-Engineer. 

2.46. The Contractor should also give the following information invariably on cover containing the tender :- 

(a) Name and address of the contractor 

(b) Class in which he is registered. 
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(c) Amount of earnest money deposited and No. and date of money Receipt etc. 

2.47. Tender documents have to be completed and submitted with all the documents required in the tender 

notice. Following is the summary of the documents required to be submitted with completed tender form- 

(i) The name, residence and place of business etc. of the Tenderer vide clause 2.44. above. 

(ii) Details of contracts already held by the tenderer vide clause 2.30 above. 

(iii) Receipt of Earnest Money deposited vide clause 2.51 above . 

(iv) Income-tax Clearance Certificate vide clause 2.27 above. 

(v) A list of near relative of the tenderer working in State Water Resources (Irrigation) Department vide 

clause 2.39 above (See Annexure-J) 

(vi) Attested copy of the constitution of firm (if required) and power of attorney, as required vide clause 

2.44. 

(vii) A declaration that there has been no conviction/imprisonment for an offence involving moral 

turpitude. 

(viii) Declaration and description as required vide clause 2.45.1. and 2.45.2.  

2.48. The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act in force and 

rules made there under by competent authority from tome to time before commencement of work and 

continue to have valid license until the completion of the work. 

2.49 Condition added as per orders of M.P. Bhopal W.R.D. Letter No. 35/37/96/Medium/31/243/M Bhopal dated 

16.02.1998. 

  In the Event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or failing 

to execute the contract agreement. As required by conditions of notice inviting tenders (N.I.T.) He/She will 

not be entitled to tender for this work in case of recall in addition to forfeiture of his/her earnest money. As 

per provision of the condition of NIT if the tenderer has committed a similar defaults on an earlier occasion 

as well. His/Her registration in the department may be suspended temporarily for a period of 12 MONTHS 

from such date as may be ordered by the competent authority which had registered him/her. 

2.50 All the papers what so ever attached with the agreement will be treated as a part of agreement. 

2.51  All documents submitted by the bidder shall be considered as digitally signed by the bidders.  

(Vide Govt. of C.G., W.R.D. Raipur's Letter No. 1664/F-7-7/S-2/31/2001, Nava Raipur Dtd. 09/04/2025) 

***** 
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ANNEXURE – I 
 

 

(Criteria for evaluating capacity of tenderers for Prequalification tenders (bids) with reference to memo no. 

4211220/T/02/Cir./Part-3/2289 Dtd. 13.02.07 the instruction for Special attention to Tenderer regarding Pre-

qualification documents is for appending in Tender document in place page contained disqualification are 

proposed below :  

 

Name of Division :   EXECUTIVE ENGINEER, MINIMATA BANGO DAM DIVISION NO. 03 
MACHADOLI (C.G.) 

 
 

Name of Work : RE-CONSTRUCTION OF CEMENT CONCRETE ROAD AND DRAIN 
FROM TARMA TO BARBHAWANA AT MINIMATA BANGO DAM. 

 
1.0 CRITERIA FOR EVALUATION OF BID: 
 
1.1 Physical Turnover 
 
 Should have executed minimum satisfactory quantum of work worked out as under in any one year 

during the last five year from 2020-2021 TO 2024-2025 for similar nature and magnitude of main item 

of works involved in the contract as given in Annexure II. Relevant certificates pertaining to the above 
duly attested should be submitted by Tenderer as a proof. 

 
  Quantity of main items arrived after clubbing  
  ----------------------------------------------------------- 
                         Period of completion   
 
 
  
 

1. Hard Rock Excavation    :-   NILX 0.50  = NIL Cum 
08/12 

2. All types of Masonry   :-   NIL  X 0.50  = NIL Cum 
08/12 

3. Gate Work      :- NIL  X 0.50  = NIL MT. 
08/12 

4. C.C. Lining other than Paver Lining   :-   NIL X 0.50  = NIL Cum 
08/12 
 

5. Concrete Paver  lining    :-   NIL  X 0.50  = NIL Cum 
08/12 

6. Concrete in Diaphragm Wall   :-   NIL  X 0.50  = NIL Cum 
08/12 

7. All type of concrete in Structures  :-   NIL X 0.50  = NIL Cum 
Other than lining     08/12 
 

8. Total Quantity of concrete work   :-   4,168.50 X 0.50  = 3126.38 Cum 
08/12 

x  0.5 
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1.2 Financial turnover 
 
 Should have a minimum financial turnover value of CIVIL ENGINEERING WORKS  successfully 

executed worked out as under in any one year during the last five years from  2020-2021 to    2024-2025 
(10% weight-age per year shall be given to bring the financial turnover to present price level)  
 To qualify for award of the contract, each prime contractor in the same name and style 
(tenderer), in its name must have in the last five years 

(a) Achieved in "any one financial year" a financial turnover (in all classes of civil engineering 
construction works) of construction work of at least 60% (sixty percent) of the probable amount of 
contract for which bid has been invited, 

(b) (i)  Satisfactorily completed at least one similar work equal in value 50% (fifty percent) of the 
probable amount of contract as on date of submission of financial offer. 

OR 
(ii)  Satisfactory completed at least two similar work each costing minimum 40% (forty percent) of 

the probable amount of contract for which the tender invited as on date of submission of 
financial offer. 

 

 (As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya Raipur Letter 
No. 3169/F-7-7/31/S-2 /2001, Naya Raipur, Dated 16/09/2020  

 

Note :- The term "Similar Work" is meant by Irrigation works and Hydraulic Structures or Road 
works or Building works as the case may be. 

 

(As per Engineer-in-Chief's Office letter no. 4211220@fu@ldqZ-@2020@2483@TC uok jk;iqj fn-   18-09-

2020) 
 
The Financial turn over for civil engineering work of the contractor is to be counted as per the    ‘Pre Bid 
Qualification Certificate’ issued from the O/o the Engineer-in Chief, WRD, Sihawa Bhavan, Civil Lines, 
Raipur (CG) enclosed in Annexure II 
 

Financial and physical experiences of subsidiaries / subcontract and private work shall not be 
considered for Qualification. 
 

1.3 Bid Capacity: 
 

 

 Tenderer (bidder) who meet the minimum qualification criteria stipulated in 1.1 &1.2   above 

shall be further evaluated for assessed bid capacity as under  

   Assessed bid capacity = [(1.5 x A x B) – C – L] > Rs.  221.96 LAKHS  

A = Maximum value of civil engineering works executed in any one year during the last five years 
(10% weightage per year shall be given to bring the value of executed at present price level.) 
experience of subsidiaries / subcontract and private work shall not be considered. 

B = Prescribed completion period in years. 
C = Amount of balance works in hand with tenderer at the time of receipt of tender. 
L = Value of works for which the tenderer is the lowest bidder and his tender is under consideration. 

 

 The department may verify the certificates at any time of tendering process or work execution even 
after agreement. Therefore, the tenderer are advised to keep the original copies of the supported 
documentary evidences regarding their eligibility. 

 

 

ANNEXURE - V 
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(Refer para 3.8  of the Information & Instruction for Tenderer) 
 

INFORMATION REGARDING CURRENT LITIGATION 
 

S. 
No. 

Name of Contract Year or organization 
Contract 

Details of  Litigations 

1 2 3 4 

    

    

    

    

    

    

    

    

 
 
 
 

Date  : .................      Signature of Tenderer (Seal) 
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ANNEXURE - VI 

'kiFk i= dk izk:i 

fufonk ds lkFk izLrqr iwoZ vgrkZ izi=ksa dh iqf"V gsrq 'kiFk i= 

 

 eSa @ ge ------------------------------------------------ vkRet Jh --------------------------------------------------------- mez ---------------- 

fuoklh ----------------------------------------------------------- QeZ esllZ ------------------------ ds ------------------------- gSa vkSj QeZ@daiuh dh vksj 

ls 'kiFk i= izLrqr djus gsrq l{ke gSa] dh vksj ls flLVe Øekad ------------------------dh fufonk iwoZ vgrkZ gsrq 

izksizkbVj@ikVZuj@dEiuh Mk;jsDVj dh gSfl;r ls 'kiFk iwoZd dFku djrk gWwa fd %& 

 

01- izeq[k vfHk;ark] ty lalk/ku foHkkx] N-x- jk;iqj ¼N-x-½ ds dk;Zky; ls izkIr Þfufonk iwoZ vgZrk izek.k 

i=ß layXu fd;k x;k gSA 

02. fnukad ------------------ rd py jgs 'ks"k dk;ksZ dh dqy jkf'k :i;s ---------------------- yk[k gS tks fd iw.kZr% lR; 

,oa lgh gSA ¼ftldk fooj.k ,usDlj III esa ntZ gSA½ 

03- fnukad ----------------------------- rd esjs @gekjs }kjk Hkkx fy, x, fufonkvksa esa ls ----------------------------- fopkjk/khu 

fufonkvksa esa gekjh U;wure nj ftudh jkf'k :- ------------------ yk[k gS] ftldk fooj.k iw.kZr% lR; ,oa lgh 

gSA ¼fooj.k ,usDlj III esa ntZ gS½ 

04- fufonk vgZrk gsrq esjs@gekjs }kjk fufonk ds lkFk izLrqr leLr izek.k i=@vfHkys[k lR; ,oa lgh gS 

,oa dksbZ Hkh tkudkjh ugha fNikbZ xbZ gS rFkk budh lR;drk ds fy, eSa@ge iw.kZ :i ls mRrjnk;h gSA 

dksbZ Hkh tkudkjh vlR; ik;s tkus ij fufonk gsrq izLrqr /kjksgj jkf'k N-x- 'kklu ds i{k eas jkt lkr 

djus ,oa vU; vko';d dk;Zokgh djus gsrq N-x- 'kklu ty lalk/ku foHkkx vf/k—r gSA 
 

 

¼'kiFk i= dks uksVjh ls izekf.kr gksuk vko';d gS½ 

 

 

 

lR;kiu 

 
 

  eSa@ge --------------------------------------------- vkRet Jh --------------------------------------------------------- mez ------------fuoklh ---

-------------------------------------- QeZ -------------------------------------- lR;kfir djrk gWw fd flLVe fufonk Øekad -------------------------------------

------ esa iwoZ vgZrk gsrq fufonk ds lkFk izLrqr izi=ksa dh iqf"V gsrq izksizkbVj@ikVZuj@ dEiuh Mk;jsDVj dh 

gSfl;r ls mijksDr 'kiFk i= esa fcUnq Ø- 01 ls 04 esa n'kkZ;h xbZ tkudkjh iw.kZr% lR; ,oa lgh gSA ftls eSaus 

vkt fnukad ----------------dks i<+dj ,oa le>dj viuk gLrk{kj fd;kA 

 

 

¼'kiFk i= dks uksVjh ls izekf.kr gksuk vko';d gS½ 

 

 

gLrk{kj 'kiFkdrkZ 

QeZ dk uke -------------------------------- 

irk ----------------------------------------------- 

Qksu@eksckbZy uEcj& ---------------------- 

bZ&esy%& ---------------------------------------------- 

 

gLrk{kj 'kiFkdrkZ 

QeZ dk uke -------------------------------- 

irk ----------------------------------------------- 

Qksu@eksckbZy uEcj& ---------------------- 

bZ&esy%& ---------------------------------------------- 
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PART III 

SPECIAL CONDITIONS 

3.1.  General: - The special conditions are supplementary instructions to the tenderers and would form part of 

the contract.  

3.2.  Drawings given, listed and indexed In Part V will form part of the contract. 

  The above drawings show the work to be done as definitely and in such details as are possible at the 

present stage of development of investigation and the design. The attached drawings will be supplemented 

or superseded by such additional and detailed drawings as may be necessary or desired as the work 

proceeds. Such additional general and detailed drawings will show dimensions and details necessary for 

constructions purpose more completely than are shown on the attached drawings for all features of the 

work. The contractor shall be required to perform the work on the features and in accordance with 

additional general and detailed drawings mentioned above at the applicable unit prices tendered in the 

schedule for work or work of similar nature as determined by the Engineer-in-charge. The Contractor shall 

check all drawings carefully and advise the Engineer-in-charge of any errors or omissions discovered. The 

Contractor shall not take advantage of errors or omissions as full instructions will be furnished to the 

Contractor, should any errors or omissions be discovered. 

  The drawings and specifications are to be considered as complementary to each other and should any 

thing appear in one that is not described in the other, no advantage shall be taken of such omission, In 

case of disagreement between specifications and drawings the conditions of the specifications shall 

govern the contract. Should any discrepancies, however appear or should any misunderstanding arise as 

to the meaning and interpretations of the said specifications or drawings or as to the dimension or the 

quality of the materials for the proper execution of the work or as to the measurements or quality and 

valuation of work executed under this contract or extra thereupon, the same shall be explanatory by the 

Engineer-in-charge. 

  Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large scale 

shall take precedence over those on a small scale, Special directions incorporated on the drawings shall 

be complied with strictly. 

  One copy of the drawings and contract documents shall be kept at all times at the site of works by the 

Contractor.  

3.3. Data to be furnished by the Contractor - The contractor shall submit the following information to the 

Engineer-in-charge  

 (a) Proposed construction programme and time schedule showing sequence of operations within two weeks of 

receipt of notice to proceed with the work in process pursuance of conditions of contract. 

  Along with the above he will also submit programme of bringing requisite tools and plant, machinery to be 

engaged by him to the site of work. 

 (b) Approximate monthly requirement of cement and M.S. bars for the entire construction period within 4 

weeks of the date of receipt of notice, to proceed with the work in pursuance of condition of contract. 

3.4.  Programme of construction:- The Construction Programme including requirements of materials is 

appended as Annexure - G. After receipt of the Work Order, the contractor if he desires to submit 

his revised construction programme shall do so within a period of 30 days from the date of the 

issue of work order keeping in view the period of completion mentioned in col.6 of the table below 

clause 2 (under part I) & will get it approved from the department. In case he fails to submit such 

programme then the construction programme appended at annexure - G shall be final and binding 

on the contractor. This programme may be revised and reviewed every year at the beginning of the 

working season. 
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3.5.  Action when the progress of any crucial item of work is unsatisfactory: - If the progress of a crucial 

item of work, which is important for timely completion of work is unsatisfactory, the Engineer-in-charge, 

shall not withstanding, that the general progress of work is satisfactory, in accordance with clause 4.3.2. 

Be entitled to take action under clause 4.3.3. After giving the contractor 10 days notice in writing and the 

contractor will have no claim for compensation for any loss sustained by owing to such action. 

3.6  Inspection and tests: - Except as otherwise provided in here of all materials and workmanship. If not 

otherwise designated by the specifications shall be subject to inspection, examination and test by the 

Engineer-in-charge at any and all times during manufacture and/or construction and at any/all places 

where such manufacture or construction are carried on. The Engineer-in-charge shall have the right to 

reject defective material and workmanship or require its corrections. Rejected workmanship shall be 

satisfactorily replaced with proper material without charge thereof and the contractor shall properly 

segregate and remove the rejected material from the premises, If the contractor fails to proceed at once 

with the replacement of the rejected material and/or the construction of defective workmanship, the 

Engineer-in-charge may replace such material and/or correct such workmanship and charge the cost 

thereof to the Contractor. 

  The Contractor shall be liable for replacement of defective work upto the time in accordance with clause 

4.3.16. of the conditions of contract of all work to be done under the contract. 

  The contractor shall furnish promptly without additional charge all facilities, labour and material necessary 

for the safe and convenient inspection and tests that may be required by the Engineer-in-charge. All 

inspections and tests by the department shall be performed in such a manner as not to unnecessarily 

delay the work. Special full size and performance test shall be charged with any additional cost of 

inspection when materials and workmanship are not made ready by the contractor at the time of 

inspection. 

3.7. Removal of temporary work, plant and surplus material: - Prior to final acceptance of the completed 

work, but excepting as otherwise expressly directed or permitted in writing, the contractor shall, at his own 

expenses remove from the side and dispose off all the temporary structures including buildings, piece 

work, crib work, all plant and surplus materials and all rubbish and debris for which he is responsible to the 

satisfaction of Engineer-in-charge. 

3.7.1 Compliance of provisions of construction and demolition waste management Rules- 2016 shall be observed during the 

whole construction period by the contractor and a certificate before the final payment of the work shall be obtained by 

the contractor from the concerned local body/bodies i.e. Gram Panchayat(s)/Nagar Panchayat(s)/Municipal 

Council(s)/Nagar Palik Nigam(s) etc. as applicable regarding having complied, the provision of the said rules. 

Certificate to this effect be submitted. 

3.8. Possession prior to Completion: - The Engineer-in-charge shall have the right to take possession of, or 

use any completed part of the work. Such possession or use shall not be deemed to take the right as an 

acceptance of any work not completed in accordance with the contract. 

3.9. Damage to Works: - The works whether fully completed or incomplete, all the materials, machinery, plants, 

tools, temporary buildings and other things connected there with shall remain at the risk and in the sole 

charge of the contractor until the completed work has been delivered to the Engineer-in-charge and till 

completion certificate has been obtained from the Engineer-in-charge. Until such delivery of the completed 

work the contractor shall at his own cost take all precautions reasonably to keep all the aforesaid works, 

materials, machinery, plants, temporary buildings and other things connected there with free from any loss 

or damage and in the event of the same or any part thereof being lost or damaged, he shall fort with 

reinstate and make good such lost or damage at his own cost. 

3.10. Departmental supply of Materials: - Departmental supply of materials will be ordinarily confined only to 

those, specifically mentioned in the tender notice attached and the cost of such material issued will be 

recovered from Contractor's bill at the rates specified in said schedule. 

  The materials will be issued from the departmental stores and the contractor will have to make his own 

arrangements for the transport of the materials from the site store or wagons to the works at his own cost, 

Materials to be supplied by the department will be supplied in standard lengths and quantities or as 

available, unless specifically mentioned otherwise and cost recovered from the contractor for the quantities 

issued. 

  The contractor shall further at all times satisfy the Engineer-in-charge on demand, if any by the production 

of records or books or submission of return and formats as directed that the materials supplied are being 
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used for the purpose for which they are supplied and the contractor shall at all times keep the records up-

to-date to enable the Engineer-in-charge to apply such checks as he may desire to impose, The contractor 

shall not without the written permission of the Engineer-in-charge utilise or dispose off the materials for any 

purpose other than that intended in the contract. 

  Cement will be supplied to the contractor at the rates specified in the tender notice at the departmental 

stores. The contractor shall make his own arrangements for the storage of cement at the work site. 

Handling and storage facilities shall be so arranged that no cement will be kept in storage for more than 

120 days. If any cement is kept for as long as 120 days, it will be tested before use and if found defective 

in any way it shall be condemned from use, Steel as required in the construction, shall be supplied by the 

department and shall be transported to the site at contractor's own cost, The contractor shall make his own 

arrangements for keeping steel at the site. The cost of the materials supplied to the contractor shall be 

treated as an advance payment to the contractor and shall be recoverable from him. 

   The contractor will be responsible for the safe custody of all the departmental materials issued, to the 

satisfaction of the Engineer-in-charge and will be required to tender proper account of the allocation and 

disposal of these materials showing where they were issued on works. The contractor shall return in sound 

condition all such materials, which are not used, on the works. In case he is unable to account for full 

amount of the materials issued to him, recoveries will be affected from him at "Issue Rates" or "Market 

Value" whichever is higher plus 15 percent to cover the departmental supervision charges. 

  The department will not be responsible for any delays in supply of controlled materials such as Steel 

sections, M.S. Reinforcement bars and Cement, While it will endeavor to see that no delay occurs on this 

account, the delay due to late supply will however, be given due consideration in granting extension of time 

for the completion of the work if found necessary. No compensation of claim or damages on idle time will 

be entertainable on this score. 

  If the contractor requests the Engineer-in-charge for issue of such materials as is available in the stores of 

the Engineer -in-charge, the contractor may be supplied these materials from the stores for execution of 

this work. If the Engineer-in-charge considers it so expedient. The contractor shall pay for such material 

and store issued to him at the rates fixed by the Engineer-in-charge. Other materials which may be 

available in the stores may be issued on loan if the Engineer-in-charge considers it necessary in the 

interest of work, but for such materials, hire charges should be recovered monthly as per rules and the 

contractor shall be responsible to return the material in original condition in which they were issued. 

  All the materials required for the work, other than those that are specifically mentioned in the said tender 

notice shall be supplied by the contractor. Recommendations to authorities, where required, may be done 

by the department but the responsibility for the supply of the materials shall be that of the contractor and 

no excuse on this Account for delay in the work shall be accepted. All unused materials, either supplied 

directly by the Department or obtained by the recommendations of the Department, which in the opinion of 

the Engineer-in-charge are likely to be useful to the department shall be returned in good condition at the 

original cost paid for if so decided by the department. 

3.10.1 (A) Regarding fixing of gate in Barrage/Anicut - The contractor shall procure the items mentioned in 

Annexure-I of the Chhattisgarh Government Store Purchase Rules (such as Hume pipes, M.S. Gates etc) 

from rate contract agencies of CSIDC, Raipur at the time of submission of tender. 

3.10.1 (B) Regarding fixing of gate in Barrage/Anicut - The rate contract units should have enough capacity 

per annum (given under installed capacity of rate contract) as derived by the standard formulae of tender 

form.    
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(3.10.1 (A) & (B) - Vide Govt. of C.G., W.R.D., Raipur letter no. 2192/ D-7/112/t-la-/fufonk/2001 

Raipur Dtd. 01/04/2013). 

3.11. (A) Quoted rates Include - The quoted rates of the contractor shall be inclusive of the leads and lifts and in 

no case separate payment for leads or lifts to any materials including water shall be payable. Similarly no 

leads or lifts for the materials as issued by the department as prescribed in the tender documents shall be 

payable. The contractor shall bring approved quality of materials. Different quarries are shown in Annexure 

C. The details shown in the Annexure C are only as a guide to the Contractor, but the contractor before 

tendering should satisfy himself regarding the quality and quantity available and all other details of 

Annexure C and provide for any variation in respect of leads, Lifts, place and methods of quarrying, type of 

rocks to be quarried and all such other aspects in his tendered rate, as later on no claim whatsoever shall 

be entertained except where any quarry is changed for circumstances beyond the control of contractor 

under the written orders of Superintending Engineer-in-charge. 

3.11. (B) Applicable to Percentage Rate Tender - Form A only. 

3.12. Examination and tests on Completion: - On the completion of the work and not later than three months 

there after, the Engineer-in-charge shall make such examination and tests of the work as may then seen to 

him to be possible, necessary or desirable, and the contractor shall furnish free of cost any materials and 

labour which may be necessary therefore, and shall facilitate in every way all operations required by the 

Engineer-in-charge, in making examination and tests. 

3.13. Climatic Conditions: - The Executive Engineer, may order the contractor to suspend any work that may be 

subject to the damage by climatic conditions and no claim of the contractor will be entertained by the 

department on this account. 

3.14. Safety Regulations: - While carrying out this work, the Contractor shall ensure compliance of all safety 

regulations as provided in Safety Code (Annexure H). 

3.15. Haul Roads: - A fair weather road of the standard of a village cart track is ordinarily maintained by the 

department along the canal alignment which is motorable from November to end of May, but the contractor 

shall not have any claim on this account, if one is not provided or maintained. Necessary haul roads to 

work spot, borrow areas and water sources shall be satisfactorily constructed and maintained by the 

contractor at his own cost. The contractor has to construct and maintain his own approach roads from the 

main haul roads provided by the department. Any new haul roads will have also to be constructed and 

maintained by the Contractor at his cost. 

3.16. The contractor will make his own arrangement for supply of water, light and power to his works and labour 

camps etc.  [3.16 partially not applicable] 

3.17. The Contractor must not interfere with other contractors who may be employed simultaneously or otherwise 

by the department. He will at no time engage departmental labour or that of the other contractor without 

the written permission of the Engineer-in-charge. 

3.18. Regulations and Bye-laws- The contractor shall conform to the regulation, bye-laws, any other statutory 

rules made by any local Authorities or by the Government and shall protect and indemnify Government 

against any claim or liability arising from or based on the violation of any such laws, ordinance, regulations, 

orders, decrees, etc. 

3.19. Order Book - An order book shall be kept in the departmental office on the site of the work. As far as 

possible all orders regarding the works are to be entered in this book. 
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  All entries herein shall be signed by the departmental officers in direct charge of the work and contractor or 

his representatives. In the important cases the Executive Engineer or the Superintending Engineer will 

countersign the entries, which have been made. The order book shall not be removed from the works site 

except with the written permission of the Superintending Engineer and the contractor or his representative 

shall be bound to take note of all instructions meant for the contractor as entered in the order book without 

having to be called for separately to note them. The Engineer-in-charge shall submit periodically copies of 

the remarks of the Order Book to the Superintending Engineer and Chief Engineer for record and to the 

contractor for compliance and report. 

3.20. Conversion of Units - Whenever in contract agreement dimensions and units have been expressed in 

F.P.S. system, the same will be converted into metric system units by applying the Standard Conversion 

Tables of Indian Standard Institution so as to derive the corresponding figures arithmetically and the 

contractor will have to accept the figures so derived without any claim or compensation whatsoever. 

3.21. Right of other Contractors and persons - If during the progress of the work covered by this contract, it is 

necessary for other contractors or persons to do work in or about the site of work, the contractor shall 

afford such facilities as the Engineer-in-charge may require. 

3.22. Employment of Technical persons - The contractor will employ or produce evidence of having in his 

employ a qualified technical person not below the rank of a Sub-Engineer/Graduate Engineer from an 

institution recognised by the Government of Madhya Pradesh/Chhattisgarh and furnish full details to the 

Engineer-in-charge in the following proforma: - 

(1) Name of the Sub-Engineer/Graduate Engineer engaged, quoting Diploma or Degree with name of 

institution.  

(2) Period for which the Sub-Engineer/Graduate Engineer has been engaged with emoluments. 

3.23. DELETED  

                            (Amendments to W.D. Manual Circulated vide E-in-C's No. 4212863 dt. 11.05.99)  

3.23.1. DELETED  

3.23.2. Advance on plant & Machinery: - (Applicable for Tenders of Rs. 25 Lakhs or more). An advance for 

plant and Machinery required for the work and brought to site by the contractor shall be given if requested 

by the contractor. The maximum of such advance shall be ten percent of the price of the contract amount. 

In case of new plant and equipment, the advance shall be limited to 90 percent of the price of such new 

plant and equipment already paid by the contractor, for which the contractor shall produce satisfactory 

evidence. In the case of used plant and equipment, amount of such advance shall be limited to 50% of the 

depreciated value of plant and equipment as may be determined by the Superintending Engineer. These 

advance shall bear 14% Interest per annum. These advances shall be further, subject to the condition that 

such plant equipments are: - 

  (a) Considered by the Engineer-in-charge to be necessary for the works.  

  (b) In working order and 

  (c) Hypothicated to the Government, in the form prescribed. 

Note :- No advance shall be granted on any piece of plant and equipment with a value of less than Rs. 15000/- . 

3.24. Recovery of advance: - the recovery of the advances granted under clause 3.23.2 alongwith interest shall 

be made from the running bills in equal installments, equal to the total number of months of the time left for 

the completion of contract minus 2 i.e. the advance will be recovered from the first running bill after the 

issue of advance and shall be fully recovered from the last but one running bill. 
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3.25. Secured Advance: - For imperishable materials brought to site by the contractor and meant to be used in 
the finished item of work included in this contract not exceeding 75% (Seventy five percent) of the value as 
assessed by the Engineer-in-charge shall be paid, provided that such materials are not in excess of the 
requirement of the work. The contractor shall furnish indenture-Bond for the amount of the advance in the 
form prescribed by the Government for the same. The recovery of such advance shall be made from each 
succeeding work bill, to the extent of materials that have been consumed in the relevant furnished item. 

3. 26   IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE 
PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT , AS 
REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT BE 
ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO FORFEITURE OF 
HIS/HER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF NIT. IF THE TENDERER 
HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER OCCASION AS WELL, HIS/HER 
REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED TEMPORARILY FOR A PERIOD OF 12 
MONTHS FROM SUCH DATE AS MAY BE ORDERED BY THE COMPETENT AUTHORITY WHICH 
HAD REGISTERED HIM/HER.  

3.27. GST (as per prevailing rules). 

 ***** 
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ANNEXURE - A 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN LABOUR CAMPS 
 

Note: - These model rules are intended primarily for Labour camps, which are not of a permanent nature. 

They lay down the minimum desirable standard, which should be adhered to Standard in 

Permanent or Semi-permanent labour camps should not obviously be lower than those for 

temporary camps. 

 (1) Location: - The camp should be located in elevated and well drained ground in the locality. 

 (2) Layout: - Labour huts to be constructed for one family of 5 persons each. The layout to be shown in the 

prescribed sketch. 

 (3) Hutting: - The huts to be built of local materials. Each hut should provide at least 20 sq. meter of living 

space. 

 (4) Sanitary facilities: - There shall be provided latrines and urinals at lest 16 meter away from the nearest 

quarter separately for men and women, specially so marked on the following scale. 

 (5) Latrines: - Pit privies at the rate of 10 users or two families per seat, Separate urinals are not required as 

the privy can be used for this purpose. 

 (6) Drinking Water: - Adequate arrangements shall be made for the supply of drinking water. If practicable, 

filtered and chlorinated supply shall be arranged. Where supply is from intermittent sources, a covered 

storage tank shall be provided with a capacity of five litres per person per day. Where the supply is to be 

made from a well, it shall conform to the sanitary standards laid down in the report of the Rural Sanitation, 

Committee. The well should be at least 30 meter away from any latrine or other sources of pollution. If 

possible, a hand pump should be installed for drawing the water from well. The well should be effectively 

disinfected once every month and quality of water should be got tested at Public Health Institution between 

each work of disinfections. 

  Washing and bathing should be strictly prohibited at places where water supply is from a river. The daily 

supply must be disinfected in the storage reservoir and given at least 3 minutes contact with the 

disinfectant before it is drawn for use. 

 (7) Bathing and Washing: Separate bathing and washing places shall be provided for men and women for 

every 25 persons in the camp. There shall be gap and space of 2 sq.m. of washing and bathing. Proper 

drainage for the water should be provided. 

 (8) Waste Disposal: - Dustbins shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into these dustbins shall be provided with covers. The contents shall be 

removed every day and disposed of by trenching.  

 (9) Medical Facilities: - (a) Every camp where 1,000 or more persons reside be provided with whole time 

Doctor and Dispensary. If there are women in the camp, a whole time Nurse shall be employed. 

   (b) Every camp where less than 1000 or more than 250 persons reside shall be provided with a 

Dispensary, and a part time Nurse/Midwife shall also be employed. 

  (c) If there are less than 250 persons in any camp, a standard first aid kit shall be maintained in charge of 

the whole time person, trained in first aid. 

  All the medical facilities mentioned above shall be for all residents in the camp, including the dependants 

of workers, if any, free of cost. 

 (10) Sanitary Staff - For each labour camp there should be qualified Sanitary Inspector and Sweepers. 

Sweepers should be provided on following scale: - 

   

(i) For camps with strength over 200 

but not exceeding 500 persons  

- One sweeper for every 75 persons above the first 

200 for which three sweepers be provided.  

(ii) For camps with strength over 500 

persons 

- One sweeper for every 100 persons above the 

first 500 for which six sweepers should be 

provided. 
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ANNEXURE - B 

FAIR WAGES TO LABOUR 

 The Contractor shall pay not less than FAIR WAGE to labour engaged by him on the work. 

 EXPLANATION: - 

 (a) "FAIR WAGE" means wage whether or any time or piece work as notified at the time of inviting tenders for 

the work and where such wages have not been so notified, the wages prescribed by the Water Resources 

Department for the Division in which the work is done. 

 (b) The contractor shall, not withstanding the provisions of any contract, to the contrary, cause to be paid a fair 

wage to labourers indirectly engaged on the work, including any labour engaged by his Sub-Contractors in 

connection with the said work, as if the labourers had been immediately employed by him. 

 (c)  In respect of labour directly or indirectly employed on the work for the performance of the Contractor's part 

of this Agreement, the Contractor shall comply with or cause to be complied with the Labour Act inforce. 

 (d) The Executive Engineer/Sub-Divisional Officer, shall have the right to deduct from the moneys due to the 

Contractor any sum required for making good the loss suffered by a worker or workers by reason of non 

fulfillment of the conditions of the contract for the benefit of the workers, non payment of wages or of 

deductions made from his or their wages, which are not justified by their terms of the contract or 

nonobservance of the regulations. 

 (e) The Contractor shall be primarily liable for all payments to be made under and for the observance of the 

regulations aforesaid without prejudice to his right to claim indemnity from his Sub-Contractors.          

                                                                      

 (f) The regulations aforesaid shall be deemed to be part of this contract and any breach thereof shall be 

deemed to be a breach of contract. 

 (g) The Contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) Act, inforce 

and rules made thereunder by the Competent Authority from time to time before commencement of the 

work and continue to have a valid license until the completion of the work. 

  Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of this as 

resulted in non-execution of the work assigned to the Contractor. 

 

ANNEXURE - C 

STATEMENT OF QUARRIES 

S.No.  Description of Material Name and Location of Quarry 

(1) (2) (3) 

ALL MATERIALS INCLUDES ALL LEADS AND LIFTS. 

 

Note: - This statement is only for guidance of the Contractor. The Tenderer should satisfy himself 

regarding availability of the required quality and quantity of materials. 
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ANNEXURE - D 

FORM OF CERTIFICATE OF INCOME TAX 

(To be submitted by Contractors tendering for work costing Rs. 50,000 or more) 

 (i)  Names and style of Company/Firm/H.U.F. or individual in which the applicant is assessed to Income Tax 

and address for the purpose of assessment. 

 (ii) The Income Tax Circle/Ward/District in which the applicant is assessed to Income Tax. 

 (iii) The following portion concerning the last Income Tax Assessment made: - 

  (a) Reference No. (or G.I.R. No.) of the assessment.  

  (b) Assessment year and accounting year. 

  I Amount of total income assessed. 

  (d) Amount of Tax assessed I.T., S.T., and E.P.T. 

  (e) Amount of tax paid I.T., S.T., E.P.T., and B.P.T. 

  (f) Balance, being tax not yet paid and reasons for such arrears. 

  (g) Whether any attachment of certificate or proceeding pending in respect of the arrears.   

  (h) Whether the Company or Firm or H.U.F. on which the assessment was made has been or is being 

liquidated, wound up, dissolved, partitioned or being declared insolvent, as the case may be. 

 (iv) The position about latter assessment namely, whether returns submitted under section 22(1) or (2) of   the 

Income Tax Act and whether tax paid under section 18 (A) of the Act and the amount of Tax so paid in 

arrears. 

 (v) In case, there has been no Income Tax assessment at all in the past whether returns submitted under 

section 148(1), or (2) and 140(3) and if so, the amount of Income Tax returned or tax paid and the Income 

Tax Circle/Ward/District concerned. 

 (vi) The name and address of branch (es). 

         Verified the particulars set out above and found correct subject to the following remarks: - 

Date: -          Signature of I.T.O. 

Seal: -           Circle/Ward/District. 

ANNEXURE - E 

DETAILS OF GOVERNMENT PLANTS AND MACHINES TO BE SUPPLIED ON HIRE 

S.No. Description of Plants 

and Machines 

No. Basic Hourly Rate for purpose of determining 

ultimate hire charges to be recovered from the 

Contractor 

(1) (2) (3) (4) 

-- NI L -- 

Date ................................  Executive Engineer 

Note: -  

1. Add extra to rate in column No. 4 - for Departmental charges....................................  .% 

2. Add extra to rate in column No. 4 - for interest charges to capital ............................... % 

3. So far as recovery of above charges from Contractor are concerned the decision of S.E. ................................ 

E/M circle ................ shall be final, conclusive and binding on both parties. 

ANNEXURE - F 

AGREEMENT FOR USING GOVERNMENT PLANT AND MACHINERY BY CONTRACTOR 

NOT APPLICABLE 
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ANNEXURE-H 

SAFETY CODE 

1.   Scaffolding: - (i) Suitable scaffold should be provided for workmen for all works that can not safely be 

done from the grounds or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the ladder, for 

carrying materials as well as suitable footholds and handholds shall be provided on the ladder and the 

ladder shall be given an inclination not steeper than 1/4 to 1 (1/4 Horizontal to 1 Vertical). 

 (ii) Scaffolding or staging more than 3.5 m above the ground floor, swung or suspended from an overhead 

support or erected with stationary support shall have a guard rail properly attached, bolted, braced or 

otherwise secured at least 1 meter high above the floor platforms of such scaffolding or staging and 

extending along the entire length of the outside ends thereof with only such opening as may be necessary 

for the delivery of the materials. Such scaffolding or staging shall be fastened as to prevent it from the 

building or structure. 

 (iii) Working platform, gangways and stairways should be so constructed that they should not sway unduly or 

unequally and if the height of the platform of the Gangway or the stairway is more than 3.54 metre above 

ground level and or floor level they should be closely bonded, should have adequate width and should be 

suitably fenced as described in (ii) above. 

 (iv) Every opening in the floor of a building or in a working platform be provided with suitable means to prevent 

the falling of persons or materials by providing suitable fencing or railing whose minimum height shall be 1 

metre.  

 (v) Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed, No portable ladder shall be over 9 metre in length while the width between side 

rails in ring ladder shall in no case be less than 0.3 meters for ladder upto and including 3 metre length, 

For longer ladders this width should be increased at least 2 cm for each additional metre of length, 

Uniform step spacing shall not exceed 0.3 m. Adequate precaution shall be taken to prevent danger from 

electrical equipment, No material on any of the work site shall be so stacked or placed as to cause danger 

or inconvenience to any person or the public. The contractor shall also provide all necessary fencing or 

lights to Protect the public from accident and shall be bound to bear the expenses of defense of every suit 

action or proceeding of law that may be brought by any persons for injury sustained owing to neglect of 

the above and to pay any damages and costs which may be awarded in any such suit, action or 

proceeding to any such person or which may with consent of the contractor be paid to compromise any 

claims by any such person. 

2.      Excavation and Trenching: - All trenches 1.2 metres or more in depth shall at all times be supplied with at 

least one ladder for each 30 metre in length or fraction thereof. Ladder shall be extended from bottom of 

the trench to at least 1 metre above the surface of the ground. The sides of the trenches which are 1.5 

metre or more in depth shall be stepped back to give suitable slopes or securely held by timber bracing so 

as to avoid the danger of sides to collapse. The excavated materials shall not be placed within 1.5 metre 

of the edge of the trench or half of the depth of trench whichever is more, cutting shall be done from top to 

bottom. Under no circumstances undermining or undercutting shall be done  
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3. Demolition: - Before any demolition work is commenced and also during the process of the works: -  

 (a) All roads and the open areas adjacent to the work site shall either be closed or suitably protected.  

 (b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus used by 

the operator shall remain electrically charged. 

 (c)  All precautionary steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion of flooring. No floor, roof or other part of the building shall be so overloaded with debris or 

materials as to render it unsafe. 

4. Painting: - All necessary personal safety equipment as considered adequate by the Engineer-in-charge 

should be kept available for the use of persons employed on the site and maintained in a condition 

suitable for immediate use and the contractor should take adequate steps to ensure proper use of 

equipment by those concerned. 

(a) Workers employed on mixing asphaltic materials, cement, lime mortars shall be provided with protective 

footwear and protective goggles.  

(b) Stonebreakers shall be provided with protective goggles and protective clothing, and seated at sufficiently 

safe intervals. 

(c)  Those engaged in welding works shall be provided with welders protect. 

(d) When workers are employed in sewers and manholes which are in use, the contractor shall ensure that 

the manhole covers are opened and are ventilated at - least for an hour before the work, and shall be 

cordoned off with suitable railing and provided with warning signals or boards to prevent accident to the 

public. 

(e) The contractor shall not employ men below the age of 18 and women on the work of painting with 

products containing lead in any form. Whenever men above the age of 18 are employed on the work of 

lead painting, the following precautions should be taken: -  

    (i) No paint containing lead or lead product shall be used except in the form of paste or ready-made paint. 

   (ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray 

or a surface having lead paint dry rubble and scrapped. 

   (iii) Overhauls shall be supplied by the contractor to the workmen and adequate facilities shall be provided to 

enable the working painters to wash during the cessations of work. 

5. Drowning: - When the work is done near any place where there is risk of drowning, all necessary equipments 

should be provided and kept ready for use and all necessary steps taken for prompt rescue of any person 

in danger and adequate provision should be made for prompt first aid treatment for all injuries likely to be 

sustained during the course of the work. 

6. Machines: - Use of hoisting machines and tackle including their attachments, anchorage and support shall 

confirm to use the following standard or condition. 

(a) These shall be of good mechanical construction, sound material and adequate strength and free from 

patent defect and shall be kept in good repair and in good working order. Every rope used in hoisting or 

lowering materials or as a means of suspension shall be of durable quality and adequate strength and free 

from patent defects. 
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(b) Every crane driver or hoisting appliances operator shall be properly qualified and no persons, under an 

age of 21 years should be in-charge of any hoisting machine including any scaffold, which or give signals 

to the operator. 

 (c) In case of every hoisting machine and every chain ring lowering or as means of suspensions, the safe 

working load shall be ascertained by adequate means. Every hoisting machine and gear referred to above 

shall be plainly marked with the safe working load. In case of a hoisting machine having a variable safe 

working load, each safe working load of the conditions under which it is applicable shall be clearly 

indicated. No part of any machine or of any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for load purpose of testing. 

 (d)  In case of departmental machine, the safe working load shall be notified by the Electrical Engineer-in-

charge. As regards contractors machine the contractor shall notify the safe working load of the machine to 

the Engineer-in-charge, whenever he brings any machinery to site of work and get verified by the 

Electrical Engineer concerned. 

 (e) Motors, Gearing Transmission, Electric wiring and other dangerous part of the hoisting appliance should be 

provided with efficient safeguards and with such means as will reduce to the minimum, of the risk of 

accidental descent of the load. Adequate precautions should be taken, to reduce to the minimum, the risk 

of any part of a suspended load becoming accidentally displaced. When workers employed on Electrical 

installations, which are already unregistered insulating mats, wearing apparel such as gloves, sleeves and 

boot as be necessary should be provided. The works should not wear rings, watches and carry keys, or 

other materials, which are good conductors of electricity.    

7.  All scaffolds, ladder and their safety devices mentioned or described herein shall be maintained in safe 

condition and no scaffold, ladder or requirement shall be altered or removed while it is in use. Adequate 

washing facilities shall be provided at or near places of work. 

8.  These safety provisions should be brought to the notice of all concerned by display on a Notice Board at 

prominent places at the work spot. The persons responsible for compliance of the safety code shall be 

named therein by the Contractor. 

9.  To ensure effective enforcement of the rules and regulation relating to safety precautions, the agreement 

made by the Contractor shall be open to inspection by the Labour Officer, Engineer-in-charge of the 

department or their representatives. 

10. Not withstanding the above clauses (1) to (9) there is nothing in these to exempt the Contractors to 

exclude the operation of any other Act or Rule in force in the Republic of India. 

  

SUPPLY OF MATERIALS BY GOVERNMENT 

  NO MATERIALS WILL BE ISSUED BY THE DEPARTMENT (EXCEPT AS LISTED IN 

ANNEXURE - L). THE CONTRACTOR WILL BE RESPONSIBLE FOR ALL THE 

MATERIALS REQUIRED FOR THE COMPLETION OF THE WORK INCLUDING 

CEMENT, STEEL AND HUME PIPES. 
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ANNEXURE – I SCHEDULE OF QUANTITIES NIT No. 01/SAC/2026-27 
 

NAME OF WORK :-       RE-CONSTRUCTION OF CEMENT CONCRETE ROAD AND DRAIN 
FROM TARMA TO BARBHAWANA AT MINIMATA BANGO DAM. 

 
AMOUNT RS. 221.96 LAKHS 

  

 
S.No. Particulars  Clubbed  

Qty. 
Clubbed  

Rate 
Unit Amount 

1 2 3 4 5 6 

1 Excavation in hard moorum and  moorum with boulders 
including 50m lead and 1.5m lift with dressing & ordinary 
shrub jungle (area below 25% covered by shrubs) clearance 
involving removal of grass, shrubs and twigs, including 
rooting out etc. complete including all lead and lifts and cost 
of all materials as per approved design, drawing, specification 
and as directed by the Engineer-in-charge. 

1764.00 95.42 cum 168321.00 

2 Providing and placing in position cement concrete 1:2:4 with 
graded metal of maximum size 40 mm, extra for mechnical 
vibration of cement concrete or plum concrete, scarifying 
existing granular/bituminous surface upto a depth of 100 mm 
and disposal of scarified material with a lift upto 3 m and lead 
upto 1000 m as per Technical Specification Clause 301.4 & 
form work for P.C.C work in-situ, thickness not exceeding 1 m, 
including all leads and lifts for all materials up to 1.5 m height 
and cost of all materials as per approved design, drawing, 
specification and as directed by the Engineer-in-charge. 

2394.00 3694.73 cum 8845184.00 

3 Providing and placing in position cement concrete 1:1.5:3 with 
graded metal of maximum size 20 mm, extra for mechnical 
vibration of cement concrete or plum concrete & form work 
for P.C.C work in-situ, thickness not exceeding 1 m, including 
all leads and lifts for all materials up to 1.5 m height  and cost 
of all materials as per approved design, drawing, specification 
and as directed by the Engineer-in-charge. 

1774.50 4584.16 cum 8134592.00 

4 Supplying and fixing steel reinforcement bars  (tested) for 
R.C.C. including cleaning, straightening, cutting, bending, all 
handling, placing in position arid binding with 0.9 mm 
annealed binding wire confirming to I.S. 280-1978 (including 
cost of binding wire)- (b) Cold worked steel high strength bars 
conforming to grade Fe 415 of I.S.: 1786 with Concrete mix M - 
25 etc. complete including all lead and lifts and cost of all 
materials as per approved design, drawing, specification and 
as directed by the Engineer-in-charge. 

60470.48 64.71 KG 3913045.00 

5 Construction of hard shoulders as per Technical 
Specification Clause 407. Construction of hard shoulder with 
granular material having CBR value not less than 15 including 
all leads & lift, watering & compaction with smooth wheeled 
roller to achieve the desired density as per technical 
specification clause 407 & 401 etc. complete including all lead 
and lifts and cost of all materials as per approved design, 
drawing, specification and as directed by the Engineer-in-
charge. 

1078.00 589.46 cum 635438.00 



 45 

S.No. Particulars  Clubbed  
Qty. 

Clubbed  
Rate 

Unit Amount 

1 2 3 4 5 6 

6 Providing and fixing in position, 12mm thick premoulded 
fillers non-extruding and resilient type (bitumen-impregnated 
fiber), IS:1838-1961, on the pier cap including cleaning of 
surface etc. complete including all lead and lifts and cost of all 
materials as per approved design, drawing, specification and 
as directed by the Engineer-in-charge. 

234.00 2136.20 sqm 499871.00 

  Grand Total Amount Rs.       22196451.00 

  
 
 
 Sd/-             
 EXECUTIVE ENGINEER  
  MINIMATA BANGO DAM DIVISION NO. 3  
 MACHADOLI (C.G.) 
           

I/we here by agree to execute the above work in all respect in amount as quoted below :- 
 

CONTRACTOR’S AMOUNT  
1. In Figure Rs. ……………………………………………………………………………………………… 

 
2. In Words Rs. ……………………………………………………………………………………………… 

 
 
 

 SIGNATURE OF CONTRACTOR 
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ANNEXURE - J 

LIST SHOWING THE NAMES OF NEAR RELATIVES, WORKING IN C.G.W.R. DEPARTMENT 

(as required vide clause 2.39 of the N.I.T. - Part II)  

S.No Name of Divisional 
Accountant and Gazetted 

officers working in 
Chhattisgarh Water 
Resources Deptt. 

Relationship  
with self  

(Tenderer) 

Name of persons working 
with the contractor who 

are near relative to 
Gazetted officer 

mentioned in column (2) 

Relationship 

1. 2. 3. 4. 5. 

     

     

     

     

 

 
 
 
  Date _________________      Signature of the Contractor 

 

 



 47 

ANNEXURE - K  

LIST OF CONTRACTS HELD BY THE CONTRACTOR IN WATER RESOURCES DEPARTMENT / P.W.D. AND OTHER 

DEPARTMENT at the time of submission of this tender.  

(as required vide clause 2.30 of the N.I.T. Part II ) 

Name of 

Division 

Name of Work Amount of Contract 

excluding 

higher/lower % if 

any 

Value of 

Work done 

excluding 

Percentage 

Value of 

Balance work 

excluding 

Percentage 

Amount of 

Solvency at 

the time of 

registration 

1. 2. 3. 4. 5. 6. 

      

      

      

      

 

 
 
Date ____________________       Signature of the Contractor 
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ANNEXURE - L 

SCHEDULE OF MATERIALS TO BE SUPPLIED BY THE DEPARTMENT 

FOR WORK AND RATES AT WHICH THEY ARE TO BE CHARGED 

S.No. Particulars Approximate 

Quantity 

Rate at which the Material will be 

charged From the Contractor 

Place of 

Delivery 

Unit Rate 

1. 2. 3. 4. 5. 6. 

      

   

. 

 Date _________________        
 
 
 
 
 Signature of the Contractor    Signature of the Divisional Officer 
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Government of Chhattisgarh 

Water Resources Department 

D.K.S. Bhawan, Mantralaya 

Raipur 
No.  8907 /F-7-7/3 l/S-2/2001  Raipur Dated, 19 /12/2011 

ORDER 

Sub:-  Restriction of powers for execution of increased quantities of items of work and/or extra items of work and 

sanction of rates there for under Public Works Contract form A & B. 

 

1. Execution of additional quantities of items of work_existing in scheduled of the contract. 

 

Clause 4.3.13.3 (a) of contract form A (Appendix 2.13.A and clause 4.3.13.3 (a) of form B 

Appendix 2.14.A) stipulates rates payable for increased quantities upto the prescribed limits occurring in a 

contract. According to these provisions once the tender is accepted by the Competent Authority the Executive 

Engineer can make payments for the extra quantities within the ceiling limits prescribed. Since occurrence of 

additional quantities under an item of work would normally arise only as a result of changes in foundation 

levels or the design etc. it is considered necessary that the powers of the Executive Engineers for getting 

additional quantities executed are limited in this regard and involvement of higher officers in the decision on 

this issue is provided. 

In the above back-ground, Govt. in Water Resources Department is pleased to order that the 

authority for permitting execution of and payments in respect of additional quantities under such item of 

schedule “G” of the contract shall be regulated as follows 

(a)  Executive Engineer shall have powers to permit. execution of and payments in respect of additional 

quantities of an item of work provided in the schedule of quantities of the approved tender document to 

the extent of 10% of the quantity provided in schedule of quantities Subject to Rs. 5.00 Lakhs. Only. 

(b)   In respect of works for which technical sanction has been accorded by the E.E. or by the S.E. in 

accordance with the powers vested with them, prior sanction in writing of the S.E. would be necessary 

for execution of and payments in respect f additional quantities more than 10% but upto 20% only of 

the quantity provided in the schedule of quantities of the approved tender subject to maximum 

Rs.10.00 lakhs only including powers of 5.00 lakhs delegated to E.E. as described above. 

(c)   In respect to works, technical sanction of which has been accorded by the Chief Engineer prior 

approval of the C.E. in writing shall be necessary for permitting execution of and payments in respect 

of additional quantities more than 10% of the quantity provided in the schedule of quantities of the 

approved tender. 

   The Rate of payment for the additional quantities shall be worked out as per the present 

provisions of the clause 4.3.13.3 (a) of form-A, Appendix 2.13.A, and of Form-B, Appendix 2.14.A of 

works Department Manual 1983. 
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--2-- 

 

2.  Execution of and payment for altered or substituted items not specifically provided in the contract of the 

works as extra items. 

  Clause 4.3.13.3 (b & c) of the contract Form-A, Appendix 2.13.A of Works Department Manual, 

and clause 4.3.13.3 (b & c) of the contract Form- B, Appendix 2.14.A of Works Department Manual lay 

down the procedure for sanction of rates for altered or substituted items and for extra items. 

  After careful consideration the State Government in Water Resources Department is now pleased 

to restrict powers for execution of altered, substituted or extra items and for sanctioning rates therefor as 

follows :- 

 

(a)  Executive Engineer shall have no powers for determining the rates of extra items. 

 

(b)   Superintending Engineer shall have powers of determining rates for extra items where rates are required to 

be determined subject to the condition that total amount of work in respect of such extra items shall not 

exceed 10% of the amount of tender as sanctioned by the competent authority añd further subject to the 

condition that this amount shall not exceed     Rs. 10.00 lakhs under any contract. 

(c)  Chief Engineer shall have powers of determining rates for extra items/additional quantity where rates or 

required to be determined subject to the condition that total amount of work in respect of such extra 

items/additional quantity shall not exceed 30% of the amount of tender as sanctioned by the competent 

authority and further subject to the condition that this amount shall not exceed Rs. 25.00 lakhs under any 

contract. 

(d)   Government shall have full powers. 

   The procedure for determining the rate for altered and substituted items of work not specifically 

provided in the contract for the work as extra items will be governed as provided in clause 4.3.13,3 (b&c) 

of contract Form-A Appendix 2.13 A and contract Form-B Appendix 2.14 A. 

3.  The above order vide (1) and (2) of this letter will take immediate effect. 

4.  Pending amendment to clause 4.3.13.3 of agreement Form-A (Appendix 2.13.A) and clause 4.3.13.3 of form B 

(2.14.A) of Works Department Manual 1983, Superintending Engineers should take prior approval of 

competent authority as prescribed in paras 1 & 2 of this letter before communicating the rates to the 

contractor, when the sanction of rates exceeds their revised powers. 

   This order supersedes all previous order issued on this subject and shall be in force from the date 

of issue. 
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No. 308/Bodhi/08/13750 

Office of the Engineer-in-Chief  

Water Resources Department 

Chhattisgarth, Raipur (C.G.)  

 
Dated 19-09-2011 

To,  

  The Chief Engineer 

1. Mahanadi Godawari Basin, 

Water Resources Department, Raipur  

2. Mahanadi Project, 

Water Resources Department, Raipur  

3. Hasdeo Basin, 

Water Resources Department, Bilaspur   

4. Minimata Hasdeo Bango Project, 

Water Resources Department, Bilaspur   

 

Sub.:- Use of Reinforcement steel (TMT Re-bars) & structural steel manufactured in an integrated 

Steel Plant for upcoming and ongoing projects in this Department.  

 

 
With reference to above subject, generally TMT Rs-Bars & Structural steel used in major project 

is purchased by contractor from Re-Rolling mills. In this case it is not possible to maintain the similarity in 

quality of Re-rolling manufactured steel. Such circumstances where life and security of construction work is 

dependent on the quality of steel there such type of compromise will not be suitable. Hence it will be more 

suitable to put in bond the contractor for purchase the TMT Re-bars and structural steel from integrated steel 

plant namely TATA, SAIL, JINDAL, SHYAM STEEL INDUSTRIES LTD. 

Hence such conditions may be ensured by incorporate it in the agreement of major project work 

to be constructed in the department. 

 

Encl.:- Nil.  

 

 

Engineer-in-Chief 

Water Resources Department, 

        Chhattisgarh, Raipur (C.G.) 

 

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Mahanadi Bhawan, Nava 
Raipur, Atal Nagar vide Letter No. 1664/F-7-7/31/S-2 /31/2001, Naba Raipur Dated 09/04/2025)
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eq[; lfpo dk;kZy; 

N0x0 'kklu nkÅ dY;k.kflag Hkou] ea=ky;] jk;iqj   

 
 

Øekad   352@eq-l-@2012         jk;iqj]  fnukad  24@04@2012 

 

izfr] 

izeq[k lfpo] 

ty lalk/ku foHkkx 
 

izeq[k lfpo] 

yksd fuekZ.k foHkkx 
 

lfpo] 

yksd LokLF; ;kaf=dh foHkkx  
    

 

fo’k;%&  fuekZ.k dk;Z esa xq.koRrk lqfuf'pr djus ckcr~A   

 

fuekZ.k dk;Z esa xq.koRrk lqfuf'pr djus ds fy;s oDlZ esuqvy esa Bsdsnkjksa ds 

fy;s fuEukuqlkj ftEesnkjh lkSaih xbZ gSa%&  

1- dafMdk 2-45-2 %&  

fufonk [kksys tkus ds mijkar fufonkdRrkZ dks ;g tkudkjh nsusk vko';d 

gksxk fd fu/kkZfjr ekin.M vuqlkj dk;Z laiknu djus ds fy;s muds ikl i;kZIr 

vuqHkoh veyk miyC/k gSaA  

2- dafMdk 2-45-3 %& 

Bsdsnkj dks dk;Z laiknu djus ds nkSjku Lukrd ;a=h@fMIyksek gksYMj mi;a=h 

fu;qDr djuk gksxk ,oa vko”;drkuqlkj mUgsa dk;Z LFky ij mifLFkr jguk gksxkA  

Dk;Z izkjaHk djus ds le; Bsdsnkj dks mi;qZDrkuqlkj fu;qDr rduhdh veyksa ds 

uke ,oa vU; fooj.k dh lwpuk nsuk gksxk ,oa dfri; izdj.kksa esa ;g izek.k i= Hkh 

nsuk gksxk fd ;g rduhdh veyk dsoy muds fy;s gh dk;Z dj jgs gSaA  

Bsdsnkj }kjk mi;qZDr “krkZuqlkj rduhdh veyk fu;qDr ugh djus ij muds 

fo:) tqekZuk vf/kjksfir djus dk izko/kku Hkh gSaA  

d`i;k oDlZ esU;qvy ds mi;qDr izko/kuksa dk ikyu lqfuf'pr djus dk d"V 

djsaA  

 

 

¼lqfuy dqekj½ 

eq[; lfpo 
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e/; izns'k 'kklu ty lalk/ku foHkkx ea=ky;] Hkksiky 

 

Øekad 35@37@96@ e/;e@31@ 243@e-   Hkksiky] fnukad 16 Qjojh] 1998 

  

izfr]  

 

  izeq[k vfHk;ark  

  ty lalk/ku foHkkx Hkksiky A  

 

 fo"k; %& fufonk LohÑr gksus ij vuqca/k ij gLrk{kj u djus dh n'kk esa n.M ,oa fufonk esa fo'ks"k 'krsZa tksM+us 

ckcr~A 

        *** 

  jkT; 'kklu }kjk ;g fu.kZ; fy;k x;k gS fd fufonk LohÑfr ds i'pkr~ ;fn fdlh Bsdsnkj }kjk vuqca/k 

dk fu"iknu ugha fd;k tkrk gS rks /kjksgj jkf'k jktlkr djus ds vykok] ;fn mlh dk;Z gsrq iqu% fufonk 

vkeaf=r dh tkrh gS] rks ,sls Bsdsnkj dks vFkok ,slh QeZ] ftlesa Bsdsnkj Hkkxhnkj gks] dks iqu% fufonk nsus dh 

ik=rk ugha gksxh A ;fn Bsdsnkj vFkok mldh lgHkkxh QeZ }kjk bl izdkj ds ÑR;ksa dh nksckjk iqujkof̀Rr dh 

tkrh gS rks] lacaf/kr v/kh{k.k ;a=h@dk;Zikyu ;a=h }kjk ,sls Bsdsnkjkas dks vFkok lgHkkxh QeZ dks] vkxkeh 6 

ekg ds fy;s fdlh Hkh dk;Z dh fufonk nsus dh ik=rk ls oafpr fd;k tk ldsxk A  

 

 2@ ;g vknsf'kr fd;k tkrk gS fd Hkfo"; esa lHkh ,u-vkbZ-Vh- esa fuEukuqlkj fo'ks"k 'krZ tksM+h tkos %& 

 
 IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE 

PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT , AS 
REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT BE 
ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO FORFEITURE OF 
HIS/HER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF NIT. IF THE TENDERER 
HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER OCCASION AS WELL, HIS/HER 
REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED TEMPORARILY FOR A PERIOD OF 12 
MONTHS FROM SUCH DATE AS MAY BE ORDERED BY THE COMPETENT AUTHORITY WHICH HAD 
REGISTERED HIM/HER.  

 
  fufonk izi= dh fdlh Hkh 'krZ ds varxZr Bsdsnkj dh /kjksgj jkf'k jktlkr djus dh lwpuk lacaf/kr iath;u vf/kdkjh 

dks vko';d :i ls nh tkos] rkfd iath;u jftLVj esa mldh izfof"B dj fu;ekuqlkj Bsdsnkj ds fo:) dk;Zokgh dh tk 

lds A  

  Bsdsnkj dks fy[ks tkus okys i= dk izk:i layXu gS] bls iksLV lfVZfQdsV ds varxZr gh tkjh fd;k tk;s A  

 

 lgi= %& mijksDrkuqlkj 

  lgh@& 

  ¼vkj0 lh0 pdzorhZ½ 

  mi lfpo] e0 iz0 'kklu] 

  ty lalk/ku foHkkx 

 

i`"Bk0 Ø0 35@37@96 e/;e@31@ 243@e-   Hkksiky] fnukad    16 Qjojh] 1998 

izfrfyfi %&  

 1- fut lfpo] mi eq[; ea=h] e0 iz0 'kklu] ty lalk/ku foHkkx] Hkksiky A  

 2- fut lfpo] jkT; ea=h e0 iz0 'kklu] ty lalk/kku foHkkx] Hkksiky A  

 3- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] e/; izns'k A  

 4- leLr v/kh{k.k ;a=h] ty lalk/ku foHkkx] e/; izns'k A  

 5- leLr dk;Zikyu ;a=h] ty lalk/ku foHkkx] e/; izns'k A  

  dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A  

  

 

 lgi=%& mijksDrkuqlkj                                                                lgh@& 

                                                                                      ¼,e0 ,y0 fo'odekZ½ 

  fo'ks"k drZO;LFk vf/kdkjh ¼dk;Z½]  

  e- iz- 'kklu] ty lalk/ku foHkkx 

ANNEXURE - M 
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NRrhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

nkÅ dY;k.k flag Hkou] jk;iqj ¼N-x-½ 

 

Ø- --------------------------------@,Q&7&7&31@,l&2@2001   fnukad %   @05@2011 

 

izfr] 

 

  izeq[k vfHk;ark 

  ty lalk/ku foHkkx] 

  jk;iqj ¼N-x-½ 

 

fo"k; %& vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa A 

 

lanHkZ %& vkidk i= Øekad&073@Hkkx&2@cks-iz-@2003@6149] jk;iqj fnukad 18-04-2011  

 

  mijksDr fo"k;karxZr lanfHkZr i= ds ek/;e ls fcanqokj izLrko 'kklu dks vkids }kjk 

vuqeksnu gsrq izsf"kr fd;k x;k gSA vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa izLrkfor 

fuEukafdr fcUnqvksa dks ,rn~ }kjk ekU; fd;k tkrk gS %& 

 

¼v½ 1- 'kh"kZd esa dk;Z iw.kZ fooj.k ds lkFk fufonk dh jkf'k nkfgus dksus esa :- yk[k esa  

  vafdr dh tkosA 

 2- ¼i½  Schedule of quantities (Annexure-I) izi= ds dkWye fuEukuqlkj fu/kkZfjr fd;s 

  tkos %& 

 

S. 
No. 

Item Clubbed 
quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

 

¼ii½ fufonk izi= esa mijksDr lHkh 6 dkWye Hkjdj fufonk vkeaf=r dh tkosxh A 

¼iii½ fufonkdkj vafre i`"B ij dsoy viuh ykxr vadks ,oa 'kCnksa esa vafdr djsaxs A 

 

¼iv½ vkbVe nj fufonk dh dafMdk 2-29 dks fuEukuqlkj la'kksf/kr fd;k tkrk gS] &  

 Schedule of Main Items of works to be executed - A schedule of main items of work to be executed 

is enclosed vide Annexure - I. The payment of individual items will be made to the contractor on the rates 

derived for each items of work by multiplying tendered clubbed rate with quoted overall percentage above or 

below as the case may be. 

 

3½ izh&DokfyfQds'ku ds fy;s fufonkdkjksa dh ;ksX;rk dk ewY;kadu gsrq ekin.M ds laca/k esa 

tkjh 'kklu ds i= Ø- 826@17@tla-@r'kk@2001 fnukad 06-02-2007 esa vafdr fufonk {kerk 

¼Bid capacity½] esa orZeku lw= & Assessed bid capacity = [(2.5xAxB)-C] dks fuEukuqlkj 

la'kksf/kr fd;k tkrk gS %& 

 

Assessed bid capacity = [(1.5 x A X B) - C] 

ftlesa  A & xr ikap o"kZ esa fd;s x;s flfoy bathfu;fjax fuekZ.k dk;ksZ dh vf/kdre jkf'k fdlh 

,d foRrh; o"kZ esa ¼izR;sd o"kZ ds fy;s 10 izfr'kr vf/keku ¼Weightage½ ekU; gksxkA½ 

ANNEXURE – N 
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B & dk;kZof/k o"kZ esaA 

C -  fufonk izkfIr dh frfFk rd fufonkdkj }kjk gkFk esa fy, Bsdksa dh 'ks"k jkf'kA 

 

4½ ;fn vkbZVe nj&fufonk ls izkIr fufonk nj l{ke vf/kdkjh ds erkuqlkj dk;Z ;ksX; ugha gS] 

ml fLFkfr esa U;wure fufonkdkj dks fufonRr jkf'k dh 5% jkf'k vfrfjDr lqj{kk fuf/k ds 

:i esa tek djuk vko';d gksxkA ;g jkf'k leLr dk;Z iw.kZ gksus mijkar gh okil dh 

tkosxhA vfrfjDr lqj{kk fuf/k TDR ds :i esa tek djuk gksxk] tks lacaf/kr dk;Zikyu 

vfHk;ark ds uke ij Pledged gksA 
 

5½ ¼i½ fufonk lwpuk ds Key dates schedule ds laca/k esa 'kklu ds vkns'k Øekad 

5460@Mh&7@17@t-la-@2001 fnukad 13-10-2008 esa mYysf[kr Key dates schedule dks 

'kklu ds iwoZ vkns'k Øekad&3507@Mh&7@17@t-la-@2001 fnukad 28-06-2008 ds vuqlkj 

Key dates schedule dks ekuk tkosA 

 

 ¼ii½ Competent authority for approval of prequalification may ask for original 

documents for verification from the tenderers before deciding prequalification.  

 

¼c½ mijksDr izLrkfor fcUnqvksa dks fufonk izi= **ch** ¼vk;Ve nj fufonk½ dk Hkkx ekuk 

tkosxkA 

 

¼l½ ;g vkns'k tkjh gksus dh frfFk ls izHkko'khy ekuk tkosxkA 

 

lgi= %& 'kwU;A 

lgh@& 

¼ds- Mh- dqatke½ 

milfpo 

ty lalk/ku foHkkx] ea=ky;] jk;iqj 

 

Ø- 4382@,Q&7&7&31@,l&2@2001    fnukad % 16@05@2011 

 

izfrfyfi %& 

1- fut lfpo] ekuuh; ea=h th] ty lalk/ku foHkkx] ea=ky;] jk;iqjA 

2- eq[; lfpo] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 

3- izeq[k lfpo] foRr foHkkx] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 

4- izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqjA 

5- lfpo] NRrhlx<+ flapkbZ ifj;kstuk eaMy] jk;iqjA 

6- leLr eq[; vfHk;ark] egkunh ifj;kstuk] ty lalk/ku foHkkx] jk;iqj A  

 

  dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"krA  

lgi= %& 'kwU; A 

lgh@& 

fo'ks"k drZO;LFk vf/kdkjh 

ty lalk/ku foHkkx 

ea=ky;] jk;iqj 

 
 

******** 
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izs"kd% 

foosd <kWM 

izeq[k lfpo 

Vivek Dhand       NRRkhlx<+ 'kklu 

Principal Secretary       Je foHkkx 

        Govt. of Chhattisgarh 
        Department of Labour 
        D.O. Letter No. 542 
        Raipur, Dated 09/03/2010 
       

 

fo"k; %& Hkou ,oa vU; lfUUekZ.k deZdkj dY;k.k midj vf/kfu;e 1966 ds varxZr midj 

tek fd, tkus ds laca/k esa A 

 

  fiz; Jh [ksrku] 

 

  fo"k;karxZr Hkou vkSj vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e] 1966 ds 

izko/kku NRrhlx<+ jkT; esa izHkko'khy gSA Hkou vkSj vU; lfUUkekZ.k deZdkj dY;k.k midj 

vf/kfu;e] 1966 dh /kkjk 3 ¼1½ ds rgr fu;kstd }kjk lfUuekZ.k dh ykxr jkf'k dk 1 izfr'kr 

midj ds :i esa NŸkhlx<+ Hkou vkSj lfUuekZ.k deZZdkj e.My eas tek fd;s tkus dk izko/kku gS 

Hkou vkSj vU; lfUuekZ.k deZZZdkj vf/kfu;e 1996 ds vUrxZr NŸkhlx<+ Hkou ,oa vU; lfUuekZ.k 

deZdkj dY;k.k e.My dk xBu fnukad 05-09-2008 dks gks pqdk gSA mijksDr lans; midj jkf'k 

Chattisgarh Bulding & Other Construction Workers Welfare Board ds uke ls ekaxns; Mªk¶V ds 

ek/;e ls N-x- Hkou lfUuekZ.k deZdkj dY;k.k e.My esa tek fd;k tkuk pkfg, e.My eas tek 

dh mDr midj jkf'k fuekZ.k dk;Z esa yxs Jsfedkas ds dY;k.kdkjh ;kstukvksa esa O;; dh tkosxhA 

  mDr midj dh jkf'k tek ugha fd;k tkuk vf/kfu;e dh /kkjk 12 ¼2½ ds rgr esa 

n.Muh; vijk/k gSA vf/kfu;e dh /kkjk 8 ds vUrxZr ns; midj jkf'k fu;kstd }kjk le;kof/k esa 

u tek fd;s tkus ij midj jkf'k esa izfrekg 2 izfr'kr C;kt ds :i esa vfrfjDr ns; gksxkA blds 

ckotwn ;fn fu;kstd }kjk midj dh jkf'k tek ugha dh tkrh gS rks vf/kfu;e dh /kkjk 10 ds 

vuqlkj fu/kkZfjr midj dh jkf'k Hkw&jktLo dh Hkkafr jktLo olwyh izek.k i= ds ek/;e ls tek 

djkbZ tk ldrh gSA lkFk gh midj dh jkf'k tek u fd;s tkus ij vf/kfu;e dh /kkjk 12 ¼2½ ds 

vuqlkj 6 ekg dk dkjkokl vFkok tqekZuk vFkok nksuksa ls nf.Mr fd;s tkus dk izko/kku gSA 

  vr% d`i;k mijksDr vf/kfu;e ds leqfpr ikyu lqfuf'pr fd;s tkus gsrq vkids 

foHkkx ds v/khu gksus okys fofHkUu lfUuekZ.k dk;ksaZ esa mijksDrkuqlkj lans; midj jkf'k tek djk, 

tkus ds laca/k esa vius v/khuLFk lacaf/kr vf/kdkfj;ksa dks funsZf'kr djus dk d’V djsaA 

lLusg] 

       Hkonh;    

         lgh@& 

       ¼foosd <kWM½

ANNEXURE – P 

Jh lh-ds- [ksrku 

lfpo] 

NŸkhlx<+ “kklu 

ty lalk/ku foHkkx] 

ea=ky;] jk;iqj 
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NRrhlx<+ 'kklu 

foRr ,oa ;kstuk foHkkx 

ea=ky;] 

egkunh Hkou] u;k jk;iqj  

 

Kki dzekad 243@fo@fu@pkj@2013    u;k jk;iqj]        fnukad 06 tqykbZ] 2013 

izfr] 

 'kklu ds leLr foHkkx] 

 v/;{k] jktLo e.My] fcykliqj] 

 leLr foHkkxk/;{k] 

 leLr laHkkxh; vk;qDr] 

 leLr ftyk/;{k] 

 NRrhlx<+ A                                        

fo"k;%& jkT; esa izksD;ksjesaV ,oa dk;Z laca/kh fufonkvksa esa lR;fu"Bk laaf/k(Integrity Pact) 

ykxw djuk A 

&&&& 000 &&&& 

 jkT; 'kklu Onkjk iszksD;ksjesaV ,oa dk;Z laca/kh [kqyh fufonvksa esa ikjnf'kZrk 

lqfuf'pr djus gsrq 'kklu ds lHkh foHkkxksa] v/khuLFk dk;kZy;ksa] eaMyksa] fudk;ksa ,oa jkT; ds 

lkoZtfud {ks= ds midzeksa esa **lR;fu"Bk laf/k** (Integrity Pacty) ykxq djus dk fu.kZ; fy;k 

x;k gS A bls lkexzh ,oa lsok ds izksD;sajesaV] ljdkjh uhykeh rFkk fuekZ.k dk;Z (Works 

contract) laca/kh fufonk esa ifjf'k"V (Annexure) ds #i esa 'kkfey djuk gksxk A                              

2- lR;fu"Bk laf/k dk Lo#i  

2-1 lR;fu"Bk laf/k lkoZtfud {ks= ds dzsrk (Buyer) ,oa futh {ks= ds fodzsrk (Bidder 

- cksyhnkrk) ds chp chM ,oa vuqcaq/k ds iwoZ (pre-bid, pre-contract) dh tkus okyh ,d rjg 

dh lgefr gS ] ftlds Onkjk nksuksa i{k ;g ekU; djrs gS fd izksD;ksjesaV esa fdlh Hkh Lrj ij 

vuqca/k gkfly djus ds fy;s izR;{k ;k vizR;{k #i esa u rks fj’or ysaxs ;k nsaxs vkSj u gh 

fdlh vU; Hkz"V ek/;e dk lgkjk ysaxs A  

3-  lR;fu"Bk laf/k ykxw djus dk mn~ns';                                              

3-1 izksD;wjesaV dh izfdz;k esa dzsrk ,oa fufonk drkZ ij leqfpr mRrjnkf;Ro lkaSairs gq, 

ikjLifjd lafUu"Vk dh uhfr;ksa dk csgrj fdz;kUo;u lqfuf’pr djuk A                          

3-2 izksD;sjesaV izfdz;k dks vkSj LoPN ,oa ijn’kkhZ cukuk rFkk xq.koRrk lqfuf’pr 

djukA 

3-3 izfrLi/nkZRed nj ij dz; Onkjk 'kklu dk vkfFkZd fgr lqfuf’pr djuk A  

3-4 yksd lsodksa dks yksddk;Z esa ikjnf’kZrk ds izfr lpsr djuk A  

3-5 'kklu ds izfr fuos’kdksa dk fo’okl c<+kuk a  

foRr funsZ'k 39@2013 

ANNEXURE - Q 
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4- lR;fu"Bk laf/k ds eq[; rRo 

4-1 ;g lkoZtfud {ks= ds dzsrk (Buyer) tks lkexzh vkiwfrZ] yksd fuekZ.k] dUlyVsalh 

;k fdlh lsok vuqca/k] 'kkldh; uhykeh ds fy;s [kqyh fufonk vkeaf=r djrs gS rFkk futh 

{ks= ds izfrHkkxh (bidder), tks fufonk izLrfqr djrs gS] ds chp fd;k tk,xk A                      

4-2 blesa lkoZtfud {ks= dk dzsrk ;g opu (Undertaking) nsrk gS fd mlds vf/kdkjh 

izR;{k ;k vizR;{k fdlh Hkh #i esa fj’or vFkok migkj dh ekax ugha djsaxs u izkIr djsaxs rFkk 

muds Onkjk mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxs A 

4-3 lHkh cksyhnkrk ;g opu nsaxs fd lanfHkZr vuqca/k@fufonk ds laca/k esa u rks mUgksaus 

fj’or fn;k gS u nsaxs vkSj mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxs A  

4-4 lHkh cksyhnkrk ;g opu nsaxs fd muds Onkjk fu;qDr izfrfuf/k@,tsaV] fons’kh 

fiazfliy@lg;ksxh dk uke ,oa irk rFkk mUgsa fd;s x;s lHkh Hkqxrkuksa dk [kqyklk fd;k 

tk;sxkA 

4-5 cksyhnkrk Onkjk chM izLrqr djrs le; ;k vuqca/k ds igys fdlh Hkh Lrj ij dzsrk 

ds vf/kdkjh] mlds ifjokj ;k fdlh izfrfuf/k dks fd;s x;s fdlh Hkh izdkj ds Hkqxrku rFkk 

cnys esa izkIr dh xbZ lsok dh tkudkjh miyC/k djk;k tk;sxk A                                    

4-6 cksyhnkrk ;g opu nsxk fd izLrkfor nj ls de nj ij mlus le#i mRikn 

gky gh esa fdlh vU; laLFkku dks ugha miyC/k djk;k gS A  

5- Lora= ckgjh ekuhVlZ (Independent External Monitors) 

5-1 ;g lqfuf’pr djus ds fy, fd lR;fu"Bk laf/k dh O;oLFkk dk vuqikyu dzsrk ,oa 

fodszrk Onkjk leqfpr #i esa fd;k tk jgk gS] Lora= ,oa fu"i{k ckgjh ekuhVlZ dk izko/kku 

fd;k t,xk A ;s Lora= ckgjh ekuhVlZ bl O;oLFkk ds fy, fuxjkuh dk dk;Z djsaxs A          

5-2 bUgsa izksD;ksjesaV izfdzz;k ds fofHkUu Lrjksa tSls fd ifj;kstuk izLrko dk fuekZ.k] 

cksyh dh izfdz;k] vuqca/k iznk; djuk ,oa fuekZ.k ds le; izfdz;k ls lacaf/kr 

nLrkostksa@lwpukvksa dk voyksdu djus dk vf/kdkj gksxk A 

5-3 ;fn fdlh ekeyksa esa izksD;ksjesaV dh izfdz;k ij vuqfpr O;ogkj (Unjust Practices) 

ds izHkko iM+us dh lwpuk izkIr gksrh gS rks mlds lanHkZ esa ekuhVlZ 'kklu ds l{ke vf/kdkjh 

dks viuh fjiksVZ Hkst ldsaxs A 

5-4 lkekU;r% ekuhVlZ ds #i esa 'kklu ;k lkoZtfud {ks= ds midzeksa ls vodk’k 

izkIr ofj"B vf/kdkjh fu;qDr fd;s tk,axs A 

5-5 Lora= ekuhVlZ dh fu;qfDr ,oa dk;Z{ks= ds laca/k esa foRr foHkkx Onkjk vyx ls 

funsZ’k tkjh fd;k tk,xk A 

6-  mi;qZDr fu.kZ; vuqlkj jkT; 'kklu ds foHkkxksa] v/khuLFk dk;kZy;ksa] 

fuxeksa@eaMyksa] fudk;ksa] Lok;Rr’kklh laLFkkvksa ,oa lkoZtfud {ks= ds midzeksa Onkjk Hkfo"; esa 

tkjh fd, tkus okys leLr izksD;ksjesaV] lsok] 'kkldh; uhykeh ,oa fuekZ.k dk;Z (works 

contract) laca/kh [kqyh fufonkvksa @ izLrkkoksa (requests for proposal) ds izi=ksa ds lkFk 



 

 

65 

lR;fu"Bk laf/k ds izko/kkuksa dk ifjf’k"V 'kkfey fd;k tk,xk A bl gsrq lR;fu"Bk laf/k dk 

izk#i layXu gS A  

7-  d`i;k leLr iz’kkldh; foHkkx vius v/khuLFk dk;kZy;ksa ,oa laLFkkvksa esa mijksDr 

fu.kZ; dk ikyu lqfuf’pr djk,a A  

 

layXu %& lR;fu"Bk laf/k dk izk#i A 

gLrk@& 

¼Mh-,l-feJ½ 

vij eq[; lfpo 

foRr ,oa ;kstuk foHkkx 

i`0 dzekad 244@fo@fu@pkj@2013         u;k jk;iqj]         fnukad 06 tqykbZ 2013 

izfrfyfi%& 

1- jkT;iky ds lfpo] jktHkou] jk;iqj  

2- lfpo] NRrhlx<+ fo/kkulHkk lfpoky; 

3- lfpo] eq[;ea=h lfpoky;] u;k jk;iqj 

4- jftLVªkj tujy@egkf/koDrk@miegkf/koDrk] NRrhlx<+ mPp U;k;ky;] fcykliqj 

5- lfpo]NRrhlx<+ yksd lsok vk;ksx@ekuokf/kdkjh vk;ksx@jkT; fuokZpu vk;ksx@yksd vk;ksx] 

jk;iqj  

6- fut lfpo@fut lgk;d] ea=h@jkT;ea=h] NRrhlx<+] u;k jk;iqj  

7- egkys[kdkjh] NRrhlx<+] jk;iqj  

8- eq[; lfpo ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj 

9- izeq[k lfpo] foRr ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj  

10- vk;qDr tulaidZ lapkyuky;] jk;iqj  

11- vkoklh; vk;qDr] NRrhlx<+ Hkou] ubZ fnYyh  

12- jkT; lwpuk vk;qDr] fueZy Nk;k Hkou] 'kadj uxj] jk;iqj  

13- leLr lfpo@fo’ks"k lfpo@la;qDr lfpo@mi lfpo@voj lfpo ,oa leLr 'kk[kk] foRr 

foHkkx] ea=kyk;] u;k jk;iqj  

14- vk;qDr] dks"k] ys[kk ,oa isa'ku] NRrhlx<+] jk;iqj 

15- eq[; ys[kkf/kdkjh] ea=ky;] u;k jk;iqj 

16- leLr laHkkxh; la;qDr lapkyd] dks"k] ys[kk ,oa isa'ku] NRrhlx<+ 

17- leLr dks"kky; vf/kdkjh] ftyk@flVh dks"kky;] NRrhlx<+ 

18- leLr izkpk;Z] ys[kk izf’k{k.k 'kkyk] jk;iqj@fcykliqj] NRrhlx<+ 

19- lapkyd] 'kkldh; ys[ku lkexzh ,oa eqnz.k] jk;iqj  

20- leLr ekU;rk izkIr deZpkjh la?k] NRrhlx<++ 

21- lapkyd] foRrh; izca/k ,oa lwpuk iz.kkyh] u;k jk;iqj dks foRr foHkkx dh osclkbZV 

www.cgfinance.nic.in esa viyksM djus gsrq  

 dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq vxzsf"kr A  

                                                                           

gLrk@& 

¼,l-ds- pdzorhZ½ 

mi lfpo 

NRrhlx<+ 'kklu] foRr foHkkx 
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Annexure 

PRE-CONTRACT INTEGRITY PACT 

1.   GENERAL 

1.1  This pre-bid contract Agreement (herein after called the integrity Pact) is made 

on…….. day of the month ………….20….., between, the Government of 

Chhattisgarh acting through Shri ……………………….(Designation of the 

officer, Department) Government of Chhattisgarh (hereinafter called the 

‘BUYER’, which expression shall mean and include, unless the context otherwise 

requires, his successors in the office and assigns) and the First Party, proposes to 

procure (name of the Stores/Equipment/ Work/Service) and M/s …….. …. 

………………………………….Represented by Shri . . . . . . . . . . . . .  . . . . . . . . . . 

. . . . . . . . . . . .  …………………..Chief Executive Officer (herein after called the 

“BIDDER/Seller”, which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) and the Second Party, is 

willing to offer/has offered. 

 

1.2 WHEREAS the BIDDER is a Private Company/Public Company/ Government 

Undertaking/ Partnership/Registered Export Agency, constituted in accordance 

with the   relevant law in the matter and the BUYER is a Ministry/Department of 

the Government, performing its function on behalf of the Government of 

Chhattisgarh. 

 

1. OBJECTIVES  

       NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-

contract agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption 

by following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during the subsequent to the Contract to be entered into with a view to :- 

  

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a 

competitive price in conformity with the defined specifications by avoiding the 

high cost and the distortionary impact of corruption on public procurement, and 

 

2.2. Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices 

in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing any corrupt practices and the BUYER 

will commit to prevent corruption, in any form, by its official by following 

transparent procedures. 

 

3. COMMITMENTS OF THE BUYERS  
 

The BUYER commits itself to the following:- 

 

3.1.  The BUYER undertakes that no official of the BUYER,  connected directly or 

indirectly with the contract, will demand, take promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any other advantage from the BIDDER, either 

for themselves or for any person, organization or third part related to the contract 
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in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

 

3.2. The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will 

provide so all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to the other BIDDERs. 

3.3. All the officials of the BUYER will report the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 

In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with the full and verifiable facts and the same prima facie 

found to be correct by the BUYER, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the BUYER 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the BUYER the 

proceedings under the contract would not be stalled. 

 

4. COMMITMENTS OF BIDDERS 
 

 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following :- 

 

4.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

BUYER, connected directly or indirectly with the biding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

4.2.  The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage, or 

inducement to any official of the  BUYER or otherwise in procuring the Contract 

of forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Government. 

 

4.3.  The BIDDER further confirms and declares to the BUYER that the BIDDER in 

the original Manufacture/Integrator/Authorized government sponsored export 

entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to 

the BUYER or any of its functionaries, whether officially or unofficially to the 

award of the contract to the BIDDER, nor has any amount been paid, promised or 
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intended to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation.  

 

4.4. The BIDDER, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payment he has made, is 

committed to or intends to make to officials of the BUYER or their family 

members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

 

4.5. The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

4.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

4.7. The BIDDER shall not use improperly, for purpose of competition or personal 

gain, or pass on to others, any information provided by the BUYER as part of the 

business relationship, regarding plans, technical proposal and business details, 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is 

divulged. 

 

4.8. The BIDDER commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

 

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the acts mentioned above.   

 

5. PREVIOUS TRANSGRESSION 
 

5.1. The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that 

could justify BIDDER’s exclusion from the tender process. 

 

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

 

6. EARNEST MONEY ( SECURITY DEPOSIT)  
 

 

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as 

specified in RFP as Earnest Money/Security Deposit, with the BUYER through 

any of the following instruments;  

 

 (i) Bank Draft or a Pay Order in favour of……………………………………… 
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 (ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of 

the guaranteed sum to the ………….……….…… (BUYER) 

…………..…….…on demand within three working days without any demur 

whatsoever and without seeking any reasons whatsoever. The demand for 

payment by the BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instruments (to be specified in the 

RFP). 

6.2. The Earnest Money/Security Deposit shall be valid upto a period of five years or 

the complete conclusion of the contractual obligations to the complete satisfaction 

of both the BIDDER and BUYER, including warranty period, whichever is later. 

6.3. In case of successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions for violation shall be applicable for forfeiture of Performance Bond in 

case of a decision by the BUYER to forfeit the same without assigning any reason 

for imposing sanction for violation of this Pact. 

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

7.  SANCTIONS FOR VIOLATIONS 

7.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the BUYER to take all or any one of the following actions, wherever 

required:- 

(i)  To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with the other BIDDER(s) would continue. 

(ii) To forfeit fully or partially the Earnest Money Deposit (In pre-contract stage) 

and/or Security Deposit/Performance Bond (after the contract is signed), as 

decided by the BUYER and the BUYER shall not be required to assign any 

reason therefore. 

(iii)To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the buyer, and in case of the Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate while in case of a BIDDER from a country other than India with Interest 

thereon at 2% higher than the LIBOR. If any outstanding payment is due to 

the BIDDER from the BUYER in connection with any other contract such 
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outstanding payment could also be utilized to recover the aforesaid sum and 

interest. 

(v)  To encash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the BIDDER, in order to recover the payments, already made 

by the BUYER, along with interest. 

(vi)  To cancel all or any other contracts with the BIDDER and the BIDDER shall 

be liable to pay compensation for any loss or damage to the BUYER resulting 

from such cancellation/rescission and the  BUYER shall be entitled to 

deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the 

Government of Chhattisgarh for a minimum period of five years, which may 

be further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middlemen or agent or broken with a view to securing the contract. 

(ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the BUYER with the BIDDER, the same shall not be 

opened. 

(x)  If the BIDDER or any employee of the BIDDER or any person acting on 

behalf of the BIDDER, either directly or indirectly, is closely related to any of 

the officers of the BUYER, or alternatively, if any close relative of an officer 

of the BUYER has financial interest/stake in the BIDDER’s firm, the same 

shall be disclosed by the BIDDER at the time of filling of tender. Any failure 

to disclose the interest involved shall entitle the BUYER to rescind the 

contract without payment of any compensation to the BIDDER. 

      The term ‘close relative’ for this purpose would mean spouse whether 

residing with the Government servant or not, but not include a spouse 

separated from the Government servant by a decree or order of a competent 

court; son or daughter or step son or step daughter and wholly dependent upon 

Government servant, but does not include a child or step child who is no 

longer in any way dependent upon the Government servant or of whose 

custody the Government servant has been deprived of by or under any law; 

any other person related, whether by blood or marriage, to the Government 
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servant or to the Government servant’s wife or husband and wholly dependant 

upon Government servant.. 

(xi) The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of 

the BUYER, and if he does so, the BUYER shall be entitled forthwith to 

rescind the contract and all other contracts, with the BIDDER. The BIDDER 

shall be liable to pay compensation for any loss or damage to the BUYER 

resulting from such rescission and the BUYER shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 

7.2. The decision of the BUYER to the effect that a breach of the provisions of this 

pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Monitor(s) appointed for the 

purposes of this Pact. 

8.  FALL CLAUSE 

8.1. The BIDDER undertakes that if has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other department of the Government of Chhattisgarh or PSU and 

if it is found at any stage that similar product/systems or sub systems was supplied 

by the BIDDER to any other Department of the Government of Chhattisgarh or a 

PSU at a lower price, then that very price, with due allowance for elapsed time, 

will be applicable to the present case and the difference in the cost would be 

refunded by the BIDDER to the BUYER, if the contract has already been 

concluded. 

9. INDEPENDENT MONITORS 

9.1. The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact. 

9.2. The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this Pact. 

9.3. The Monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 
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9.4. Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings. 

The Monitor shall be under contractual obligation to treat the information and 

documents of the BIDDER/Subcontractor(s) with confidentiality. 

9.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the BUYER. 

9.6 The Monitor will submit a written report to the designated Authority of BUYER/ 

Secretary in the Department/within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER/BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations.  

10. FACILITATION OF INVESTIGATION 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information of the relevant documents and shall extend all possible 

held for the purpose of such examination. 

11. LAW AND PLACE OF JURISDICTION 

This Pact is subject to Indian Law, the place of performance and jurisdiction shall be 

the seat of the BUYER. 

12. OTHER LEGAL ACTIONS 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the any other law in force 

relating to any civil or criminal proceedings.  

13. VALIDITY 

13.1. The validity of this Integrity Pact shall be from the date of its signing and extend 

up to 5 years or the complete execution of the contract to the satisfaction of both 

the BUYER and the BIDDER/Seller whichever is later. In case BIDDER is 

unsuccessful this Integrity Pact shall expire after six months from the date of the 

signing of the contract. 
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13.2 If one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In such case, the parties will strive to come to an 

agreement to their original intentions. 

14. The parties hereby sign this Integrity Pact at 

…………………………..on……………………… 

 

                                BUYER                                                            BIDDER      

       

 

 

 Name of Officer                                                                      CHIEF EXECUTIVE OFFICER 

Designation 

Department/PSU 

                                   

                  

                                Witness                                                                          Witness 

 

 

1). …………………………………………              1)……………………………………….. 

    …………………………………………               ………………………………………... 

 

2) ………………………………………….                2) ……………………………………… 

   …………………………………………..                ……………………………………….. 
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ANNEXURE-T 

izek.k i= 
 

 izekf.kr fd;k tkrk gS fd ---------------------------------------------------------------

fuekZ.k dk;Z ds Bsdsnkj ----------------------------------------------------------------------------------------

}kjk (CONSTRUCTION AND DEMOLITION WASTE MANAGEMENT 

RULE 2016) ds izko/kku ds vuq:i fuekZ.k vif'k"V@eyck dk iw.kZ 

:i ls HkyhHkkafr O;oLFkkiu dj fn;k x;k gSA 

 

 gLrk{kj 

 ljiap@uxj iapk;r v/;{k@ 

 uxj ikfyd v/;{k@uxj fuxe v/;{k 
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NÙkhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky;] egkunh Hkou 

dSfiVy dkWEIysDl] u;k jk;iqj ¼N-x-½ 

Øekad 5125@,Q&7&7&31@,l&2@2001 ¼ikVZ&III½]   u;k jk;iqj] fnukad 05@11@2015 

çfr] 

  çeq[k vfHk;ark] 

  ty lalk/ku foHkkx] 

flgkok Hkou] jk;iqj ¼N-x-½ 

 

fo"k; %& fufonk iwoZ vgZrk dh foÙkh; VuZ vksoj ds ekin.M esa la'kks/ku A 

lanHkZ %& vkidk i= Øekad 4211220@fu-@ldZw-@Hkkx&4@14824] fnukad 03-11-2015 

&&00&& 

  NÙkhlx<+ 'kklu] ty lalk/ku foHkkx ds vkns'k Øekad 826@17@tla-

@r'kk@2001] fnukad 06-02-2007 rFkk 41521@,Q&7&7&31@,l&2@2001] fnukad 16-05-2011 

esa fufgr funsZ'kksa esa çfrLi/kkZRed fufonk çkfIr ds fy, fufonk iwoZ vgZrk ds foÙkh; VuZ vksoj ds 

vkadyu gsrq orZeku esa çpfyr ekin.M ds LFkku ij fuEukafdr ekin.M çfrLFkkfir fd;k tkrk 

gS%& 

 To qualify for award of the contract, each prime contractor in the same name and 

style (tenderer), in its name must have in the last five years 

(a) Achieved in "any one financial year" a financial turnover (in all classes of civil engineering 

construction works) of construction work of at least 60% (sixty percent) of the probable 

amount of contract for which bid has been invited, 

(b) (i) Satisfactorily completed at least one similar work equal in value 50% (fifty percent) of 

the probable amount of contract as on date of submission of financial offer. 

OR 

(ii) Satisfactory completed at least two similar work each costing minimum 40% (forty 

percent) of the probable amount of contract for which the tender invited as on date of 

submission of financial offer. 

lgh@& 

¼,e-,y- xqIrk½ 

mi lfpo 

ty lalk/ku foHkkx 

ea=ky;] u;k jk;iqj 

Øekad 5126@,Q&7&7&31@,l&2@2001 ¼ikVZ&III½]      u;k jk;iqj] fnukad 05@11@2015 

çfrfyfi %& 

1- fut lfpo] ekuuh; ea=h th] ty lalk/ku foHkkx] ea=ky;] u;k jk;iqjA 

2- lfpo] foÙk foHkkx] ea=ky;] u;k jk;iqjA 

3- çeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqjA 

4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] ---------------------------------                      lgh@& 

mi lfpo 

ty lalk/ku foHkkx 

ea=ky;] u;k jk;iqj 

ANNEXURE - U 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

FORM - B 
(As per Appendix 2.14. A, of W.D. Manual Vol. II, Part II) 

EXECUTIVE ENGINEER, MINIMATA BANGO DAM DIVISION NO. 03 MACHADOLI (C.G.) 

SUB DIVISIONAL OFFICER      

 

PART IV - Item Rate Tender and Contracts for works 

4.1. General Rules and Directions for the Guidance of Contractors: 

4.1.1. All works proposed for execution by contract will be notified in a form of invitation to tender 

posted in public places and signed by the issuing authority. 

  This form will state the work to be carried out, as well as the date for submitting and opening of 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender and the amount of security deposit to be deposited by the successful 

tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund 

of quarry fees, royalties, Octroi duties and ground rents will be granted. Copies of the 

specifications, designs and drawings, and any other documents required in connection with the 

work, signed for the purpose of identification by the Executive Engineer/Superintending 

Engineer shall also be open for inspection by the contractor at the office of the issuing authority 

during office hours.  

4.1.2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power of attorney, authorising him to do so. Such power of attorney 

authorising him to do so should be produced with the tender and must disclose that the firm is 

duly registered under the Indian Partnership Act. 

4.1.3. Any person who submits a tender shall fill up the usual printed form stating-at what rates he is 

willing to undertake each item of the work. Tenders which propose any alteration in the work 

specified in the said form of invitation to tender or in the time allowed for carrying out the work 

or which contain any other condition of any sort, will be liable to rejection. No single tender shall 

include more than one work, but contractors who wish to tender for two or more works shall 

submit a separate tender for each. Tenders shall have the name and number of the work to 

which they refer, written outside the envelope. 

4.1.4. The receiving authority or his duly authorised assistant will open tenders in the presence of any 

intending contractors who may be present at the time and will enter the amounts of several 

tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 

to all tenderers except those whose tenders are rejected and whose earnest money is refunded 

on the day the tenders are opened. 

4.1.5. The Officer competent to dispose off the tenders shall have the right of rejecting all or any of the 

tenders. 
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4.1.6. The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Sub-Divisional/Divisional Officer and the contractor shall 

be responsible for seeing that he procures a receipt signed by the Sub-Divisional/Divisional 

Officer or any other person duly authorised by him. 

4.1.7 The memorandum of work tendered for and the schedule of materials to be supplied by the 

Department and their issue rates shall be filled in and completed in the office of the issuing 

authority before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in and completed, he shall request the office to have this done before he 

completes and delivers his tender. 

4.2. Tender For Works. 

4.2.1. I/We hereby tender for the execution, for the Governor of Chhattisgarh, the works specified in 

the under written memorandum within the time specified in such memorandum at the rates 

specified therein and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing, referred to in rule 4.1.1 hereof and in clause 4.3.12 of the annexed 

conditions, and with such materials as are provided for, by and in all other respects, in 

accordance with such conditions so for as applicable including special conditions vide part III.                                                                                                                                                                                                                                                                                                                                                                         
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MEMORANDUM 

@a(i) General description of work : RE-CONSTRUCTION OF CEMENT CONCRETE 
ROAD AND DRAIN FROM TARMA TO 
BARBHAWANA AT MINIMATA BANGO DAM. 

a(ii) Group No. (if any) : - 

(b) Estimated Cost : Rs. 221.96 LAKHS 

(c) Earnest Money : Rs. 1,50,000.00 

(d) Additional Security deposit, if required  : As per clause 2.8.1 

(e) Security deposit (including Earnest money) : 5% 

*(f) Percentage, if any, to be deducted from 
bills 

: (i) 5% SD + 2% Income tax + GST as per 
prevailing rules + 1% workers welfare. 

(g) Time allowed for the work from the date of 
written order to commence 

: 08 MONTHS** (including rainy season) 

 

 * This percentage, where no security deposit is taken will be 5 percent. Also see clause 4.3.1. of 

the conditions of contract and clause 2.8 of Part II of N.I.T. 

 ** This period will be inclusive of three months of monsoon as per N.I.T. 

Item 
No. 

Item of Work Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 
in Rs. 

1 2 3 4 5 6 

ENCLOSED SEPARATELY IN ANNEXURE - I 

4.2.2 Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Chhattisgarh or his successors in office, the sums 
of money mentioned in the said conditions. 

4.2.3. The sum of Rs. ..............................................................................in herewith forwarded in @ 
................... ................................................................................................................................... 
(the full value of which shall be retained by the Government of Chhattisgarh on account of 
security deposit specified in clause 4.3.1. of the said conditions of contract. 

@ Note: - The line may be filled by the mode of payment in accordance with the form mentioned in 
clause 2.5.1. and 2.5.2. of Notice Inviting Tenders. 

Witness .....................................................    Signature of the Tenderer 

Address ........................................ before submission of the Tender. 

    ....................................... 

    ........................................ 

Occupation ...................................  Dated the ...................... day of .................. 2011 

4.2.4. The above tender is hereby accepted by me on behalf of the GOVERNOR OF 

CHHATTISGARH in favour of Shri ………...……………… 

……………………………….........................................................amounting to 

Rs.....................................(…………………....................................................……………………

………) only which is …………..% (...............................percent) of the estimated cost. 

 
  Signature of the Officer 

  by whom accepted. 

Dated the ................. Day of .................... 201 (Designation) 
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4.3 Condition of contract - The security deposit will be cash deposit or in any of the forms 

mentioned in clause 2.5.1 of N.I.T. except the Bank Guarantee.  

4.3.1. The person/persons whose tender may be accepted (hereinafter called the contractor which 

expression shall unless excluded by or repugnant to the context include, his heirs, executors, 

administrators, representatives and assigns) shall permit the Government at the time of making 

any payment to him for work done under the contract to deduct an amount equal to five percent 

of the probable money so payable till such sum with the earnest  money deposited by him totals 

five percent, of the probable amount of contract or ……… percent of the cost of the work 

executed when the same exceeds the estimated amount of the contract. 

  Such deductions shall be held by the Government by way of security deposit. All compensation 

or other sums of money payable by the contractor to Government under the terms of this 

contract may be deducted from or paid by the sale of sufficient part of his security deposit or 

from the interest arising there from or from any sum which may be due or may become due to 

the  contractor by Government on any account whatsoever and in the event of his security 

deposit being reduced by reason of any such deduction of sale as aforesaid, the contractor 

shall within ten days there after  make good in case or Government securities endorsed as 

aforesaid any sum or thereof. The security deposit referred to, when paid in cash may at the 

cost of the depositor, be converted into interest bearing securities provided that the depositor 

has expressly desired this in writing. Any such conversion shall only be applicable after the 

issuance of completion certificate. The interest bearing securities shall be in 

conformance with the time block mentioned in clause 4.3.17.2. 

  NOTE: Any sum deposited in cash by the contractor or amount of deductions made under 

clause 4.3.1 above may, if the contractor so desires be converted into one of the recognized 

forms of, interest bearing securities to be approved by the officer sanctioning  the contract 

provided the amount to be converted is not below Rs. 1000/- (One Hundred) and the period of 

contract warrants such conversion. 

  Such securities should be endorsed to the Executive Engineer. The interest bearing 

securities shall be converted only after issue of completion certificate and shall be in the 

time block as mentioned in clause 4.3.17.2. 

4.3.2 (A) Compensation for delay - The time allowed for carrying out work as entered in the tender 

shall be strictly adhered to the contractor and shall be reckoned from the date on which the 

order to commence the work is given to the contractor. The work shall throughout the stipulated 

period of the contract be preceded with all due diligence. Time is deemed to be the essence of 

the contract. To ensure good progress during the execution of the work the contractor shall be 

bound in all cases in which the time allowed for any work exceeds one month to complete. One 

sixth of the whole work before one fourth of the whole time allowed under the contract has 

elapsed, two fifth of the work before one half of such time has elapsed and three fourth of the 

work before three fourth of such time has elapsed in the event of the contractor failing to 

comply with this condition he shall be liable to pay as compensation an amount equal to one 

percent of such smaller amount as the Executive Engineer/Superintending Engineer/Chief 

Engineer may decide on the said estimated cost of the work whole work for every day that the 

due quantity of the work remains incomplete provided always that the entire amount of 

compensation to be paid under the provisions of this clause shall not exceed 8% (eight percent) 

of the estimated cost of the work as shown in the tender. 

    Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 

1/2 (half) of original or validly extended period of time the contract shall stand terminated after 

due notice to the contractor and his contract finalized, with earnest money and security deposit 

forfeited and levy of further compensation at the rate of 10% of the balance amount of contract 

left incomplete, either from the bill, from other contract agreements in the department and from 

available security or shall be recovered as "Arrears of land revenue". The decision of the 

competent authority in the matter of grant of extension of time only shall be final, binding and 
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conclusive. But he has no right to change either the rate of compensation or reduce and or 

condone the period of delay once such an order is passed by him (on each extension 

application of the contractor) it shall not be open for a revision. Where the Engineer-in-Charge 

decides that the contractor is liable to pay compensation for not giving proportionate progress 

under this clause and the compensation is recommended during the intermediate period, such 

compensation shall be kept in deposit and shall be refunded if the contractor subsequently 

makes up the progress for the lost time, within the period of contract including extension 

granted, if and failing which the compensation amount shall be forfeited infavour of the 

Government. 

4.3.2. (B) Default by the contractor: - If the contractor shall neglect or fails to proceed with works 

with due diligence or he violates any of the provisions of contract, the Executive Engineer may 

give the contractor a notice identifying deficiencies in performance and demanding corrective 

action. Such notice shall clearly state that it is given, under provisions of this clause. After such 

notice is given, the contractor shall not remove from the site, any plant, equipment and 

material. The Government shall have lien on all such plant, equipment and materials, from the 

date of such notice, till the deficiencies have been corrected. If the contractor fails to take 

satisfactory corrective action within fourteen days after receipt of the notice, the Executive 

Engineer will terminate the contract in whole or in part. In case the entire contract is terminated, 

the amount of security deposit together with the value of the work done but not paid for shall 

stand forfeited to Government. 

  The plant, equipment and materials held under lien shall then be at the disposal of the Govt.  

  The Executive Engineer may also take possession of the whole or part of the works, site plant, 

equipment and materials brought or placed thereon and cause the whole or part of the works, 

completed by utilising them through such agencies, at the cost of the contractor. In such case 

the value of the work done through such agencies shall be credited to the contractor at his 

contract prices. On completion of such work, if the expenses incurred for carrying out such 

works, as certified by the Executive Engineer are in excess of the value of the work credited to 

the contractor, the difference shall be paid by the contractor to Government. He shall also be 

liable for the liquidated damages under the contract. 

  The Executive Engineer may direct that a part or the whole of such plant, equipment and 

materials are to be removed from the site within a stipulated period. If the contractor fails to do 

so, the Executive Engineer may cause them to be sold, holding the net proceeds of such sale 

to the credit of the contractor. After completion of the works and settlement of amounts, the lien 

by the Government on the contractor’s plant, equipment and balance of materials shall be 

released. 

  Termination of the contract either in whole or in part shall be adequate authority for the 

Executive Engineer to demand discharge of the obligations from the guarantors of the security 

performance. 

4.3.3 Action when the Contractor becomes liable for levy of penalty: - In any case in which under 

any clause or clauses of this contract, the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit (whether paid in one, sum or 

deducted by installments) or committed a breach of any of the terms contained in clause 4.3.24 

or in the case of abandonment of the work owing to the serious illness or death of the 

Contractor or any other cause, Divisional Officer on behalf of the Governor of Chhattisgarh 

shall have power to adopt any one of the following course, as he may deem best suited to the 

interest of Government. 

4.3.3.1. To rescind the contract (of which rescission notice in writing to the contractor under the hand 

of the Engineer-in-charge shall be conclusive evidence) and in which case the security deposit 

of the contractor shall stand forfeited and be absolutely at the disposal of Government. 
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4.3.3.2. To employ labour paid by the (W.R.) Irrigation Department or by employing departmental 

machinery and supply of materials to carry out the work, or any part of the work debiting the 

contractor with the cost of the labour or hire charges of Departmental machinery and the price 

of the materials (of the amount of which cost and price, a certificate of the Divisional Officer 

shall be final and conclusive against the contractor) and crediting him with the value of the work 

done, in all respects in the same manner & at the same rates as if it had been carried out by 

contractor under the terms of his contract or the cost of the labour and the price of the materials 

as certified by the Divisional Officer whichever is less. The certificate of the Divisional Officer as 

to the value of the work done shall be final and conclusive against the contractor. This does not 

qualify the contractor to any refund if the work is carried out at lower rates then the rates quoted 

by the contractor. Savings, if any, will go to the Government. 

4.3.3.3.  DELETED. 

4.3.4.1. Contractor remains liable to pay Compensation if action not taken under clause 4.3.3. : 

- In any case in which any of the powers, conferred upon the Divisional Officer by clause 4.3.3. 

hereof, shall have become exercisable and the same shall not be exercised,  the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such power shall not 

withstanding be exercisable in the event of any further case of default by the Contractor for 

which by any clause or clauses hereof, he is declared liable to pay compensation amounting to 

the whole of his security deposit, and the liability of the Contractor for past and future 

compensation shall remain unaffected. 

4.3.4.2. Power to take possession of, or require removal of, or sell Contractor's plant: - In the 
event of the Divisional Officer putting inforce either of the powers 4.3.3.1. or 4.3.3.3. vested in 
him under the preceding clause he may, if he so desires take possession of all or any tools, 
plant, materials and stores, in or upon the work at the site thereof or belonging to the 
Contractor or procured by him and intended to be used for the execution of the work or any part 
thereof paying or allowing for the same in account, at the contract rates or in case of these not 
being applicable, at current market rates to be certified by the Divisional officer whose 
certificate thereof shall be final. Otherwise the Divisional Officer may by notice in writing to the 
Contractor or his Clerk of the works, Foreman or other authorised agent require him to remove 
such tools, plant, materials or stores from the premises (within a time to be specified in such 
notice). 

  In the event of the contractor failing to comply with any such requisition, the Divisional Officer 
may remove them at the Contractor's expense or sell them by auction or private sale on 
account of the Contractor and at his risk in all respects and the certificate of the Divisional 
Officer as to the expenses of any such removal and the amount of the proceeds and expenses 
of any such sale shall be final and conclusive against Contractor. 

4.3.5.1. Extension of Time: - Time shall be considered as the essence of the contract. If, however, 
the failure of the Contractor to complete the work as per the stipulated date referred to above 
arises from delay on the part of the Government, in supplying the materials or equipment, it has 
undertaken to supply under the contract, or from delay in handing over sites or from increase in 
the quantity of work under the Contract, or force majeure an appropriate extension of time will 
be given. The contractor shall request such extension within one month of the cause of such 
delay and in any case before expiry of the contract period. 

4.3.5.2. The authorities competent to sanction extension of time shall be as follows: - 

 (a) For Contract of the value upto Rs. 25 Lakhs: 

 (i) Executive Engineer -  Upto 25 percent of the stipulated period of the contract or 
Three months whichever is less. 

 (ii) Superintending Engineer  - For period more than that indicated in (a) (i) above.  

 (b) For Contracts more than Rs. 25 Lakhs: -  

 (i) Superintending Engineer -  Upto 25 percent of the stipulated period of the contract or Six 
months, whichever is less. 

 (ii) Chief Engineer     -  For the period more than that indicated in (b) (i) above. 
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4.3.5.3. Grant of extension shall be without prejudice to recover liquidated damages as per terms of 
agreement. 

4.3.6 Final Certificate -:On completion of the work the contractor shall be furnished with a certificate 
by the Engineer- in-charge of such completion, But no such certificate shall be given nor shall 
the work be Considered to be complete until the Contractor shall have removed from the 
premises on which the work shall be executed .All scaffolding, surplus materials and rubbish 
and cleaned off the dirt from all wood work, doors, windows, walls, floors others parts of any 
building or structure in ,upon or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution thereof or until the work shall have been 
measured by the  Sub Divisional Officer, Executive Engineer (Here - in - after called Engineer-
in-charge ) whose measurement shall be binding and conclusive against the Contractor. If the 
Contractor shall fail to comply with the requirements of this clause such as removal of 
scaffolding, surplus materials and rubbish and cleaning off dirt, on or before the date fixed for 
the completion of work.  The Engineer-in-charge may at the expense of the Contractor remove 
such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and 
clean off such dirt as aforesaid and the Contractor shall  forthwith pay the amount of 
all expenses so incurred and shall have no claim in  respect of any such 
scaffolding or surplus mater ials as aforesaid except for any sum actually realised 
by the sale thereof.  

4.3.7 Payments on intermediate certificate to be regarded as advances: -The contractor shall on 

submitting the bill thereof be entitled to receive a monthly payment proportionate to the part 

thereof then approved and passed by the Engineer-in-charge whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against the 

contractor. But all such intermediate payment shall be regarded as payments by way of 

advance against the final payment and not as payments for work actually done and completed 

& shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or be considered as an admission of the due 

performance of the contract or any part thereof. In any respect of the occurring of any claim nor 

shall it conclude, determine or affect in any way, the powers of the Engineer-in-charge under 

these conditions or any of them as to final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for completion of the work, otherwise the 

Engineer-in-charge's certificate of the measurement and the total amount payable for the work 

accordingly shall be final and binding on all parties. 

4.3.8 Bill to be submitted monthly: -A bill shall be submitted by the contractor each month on or 

before the date fixed by the Engineer-in-charge for all work executed in the previous month and 

the Engineer-in-charge shall take or causes to be taken the requisite measurement, for the 

purpose of having the same verified and the claim as far as admissible, adjusted, if possible 

before the expiry of ten days from the presentation of the bill. If the Contractor dose not submit 

the bill within the time fixed, as aforesaid, the Engineer-in -charge may depute a subordinate to 

measure up the said work in presence of the Contractor whose countersignature to the 

measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from 

such list which shall be binding on the Contractor in all respects. 

4.3.9 Bill to be on Printed Forms:   - The Contractor shall submit all bills on the printed forms to be 

had on applications at the office of Engineer-in-charge and the charges in the bills shall always 

be entered at the rate specified in the tender or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the tender at rates herein 

after provided for such work. 

4.3.10 Receipts to be signed by the partners or persons having authority to do so: -Receipts for 

payments made on account of work when executed by a firm must also be signed by the 

several partners except where the Contractors are described in their tender as the firm in which 

case the receipt must be signed in the name of the firm by one of the partners or by some other 

persons having authority to give effectual receipts for the firm. 

4.3.11. Store supplied by the Government: - If the specification or estimate of the work provides for 

the use of any special description of material to be supplied from the Engineer-in-charge's store 

or is required that the Contractor shall use certain stores to be provided by the Engineer-in-

charge (such materials and stores and the prices to be charged therefore as here - in - after 

mentioned, being so far as practicable for the convenience of the contractor, but not, so as in 
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any way to control the meaning or effect of this contract, specified in the schedule or 

memorandum here to annexed) , the Contractor shall be supplied with such materials and 

stores as required from time to time to be used by him for the purpose of the contract only and 

the value of the full quantity of materials and stores so supplied at the rates specified  in the 

said schedule or memorandum may be set off or deducted from any sums then due, or there 

after  the to become due to the contractor under the contract or otherwise or against or from the 

security deposit, or the proceeds of sale thereof, if the same is held in Government securities, 

the same or a sufficient portion thereof, being in this case sold for the purpose. All materials 

supplied to the Contractor shall remain the absolute property of Government, and shall not on 

any account be removed from the site of the work, and shall at all times be open to inspection 

by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the 

time of the completion are determination of the contract shall be returned to the Engineer-in-

charge's store, if by a notice in writing under his hand he shall so require but the Contractor 

shall not be entitled to return any such material unless with such consents, and shall have no 

claim for compensation on account of any such material so supplied to him as aforesaid being 

unused by him or any wastage in or damage to any such materials. 
4.3.12.1. Works to be executed in accordance with Specifications, Drawings, Orders, etc.: - The 

Contractor shall execute the whole and every part of the work in the most substantial and 
workmen like manner and both as regards materials and otherwise in every respect in strict 
accordance with specifications. The Contractor shall also confirm exactly, fully and faithfully to 
the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office, and to which the Contractor shall be entitled to have access at 
such office or on the site of the work for the purpose of inspection during office hours, and the 
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 
copies of specifications and of all such designs, drawings and instructions as aforesaid. 

@4.3.12.2. In respect of all bearings, hinges or similar parts intended for use in the superstructure of 
any bridge, the Contractor shall, whenever required, in the course of manufacture, arrange and 
afford all facilities for the purpose of inspection and test of all or any of these parts and the 
material used therein, to any officer of the Directorate of Inspections of the Ministry of Works, 
Production and Supply of the Government of India.  Such bearings, hinges or similar parts shall 
not be used in the superstructure of any bridge except on production of a certificate of 
acceptance thereof from the Directorate of Inspections. All inspection charges will be payable 
by the contractor    @ (Strike out this clause if the tender is not for bridge work). 

4.3.13.1. Alterations in Specifications and Designs:   - The Engineer-in-charge shall have power to 
make any alterations in, or omissions from, addition to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work and the Contractor shall be bound to carry out the 
work in accordance with any instruction which may be given to him in writing signed by the 
Engineer - in - charge and such alterations omissions , additions or substitutions shall not 
invalidate the contract and any altered, additional or substituted work which the Contractor may 
be directed to do in the manner above specified as part of the work, shall be carried out by the 
Contractor on the same conditions, in all respects on which he agreed to do the main work and 
at the same rates as are specified below . 

4.3.13.2. Extension of time in consequence of alterations - The time for completion of the work 
shall be extended in the proportion that the altered, additional, or substituted work bears to the 
original contract works, and the certificate of the Engineer-in -charge shall be conclusive as to 
such proportion.  

4.3.13.3. Rates for items of contract involving increase in the quantity during execution and 
amended rates for works not provided in contract  - The rates for such additional, altered or 
substituted work shall be worked out in accordance with the following provision: -  
Cases of extra Quantity and extra  item may be decided as per the provision issued by 
Government of Chhattisgarh, W.R.D. letter No.  8908/F-7-7/31/S-2/2001 Dated 19/12/2011  
 

4.3.14. No Claim to any Payment or Compensations for alteration in or restriction of works: - If 
at any time after the execution of the contract documents, the Engineer-in-charge shall for any, 
reason whatsoever require the whole or any part of the work as specified in tender, to be 
stopped for any period or shall not require the whole or part of the work as specified in the 
tender to be stopped for any period or shall not required the whole or part of the work to be 
carried out at all or to be carried out by the Contractor he shall give notice in writing of the fact 
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to the Contractor who shall thereupon  suspend or stop the work totally or partially as the case 
may be . In any such case, except as provided hereunder the Contractor shall have no claim to 
any payment or compensation whatsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he did not so derive in 
consequence of the full amount of the work not having been carried out or on account of any 
loss that he may be put to, on account of material purchased or agreed to be purchased, or of 
unemployment of labour recruited by him. He shall not also have any claim for compensation 
by reason of any alterations having been made in the original specifications, drawings, designs 
and instructions which may involve any curtailment of the work, as originally contemplated. 
Where, however, materials have already been purchased or agreed to be purchased by the 
Contractor before receipt by him of the said notice, the Contractor shall be paid for such 
materials at the rates determined by the Engineer-in-charge, provided they are not in excess of 
requirements and are of approved quality and/or shall be compensated for the loss, if any, that 
he may be put to in respect of materials agreed to be purchased by him, the amount of such 
compensation to be determined by the Engineer-in- charge whose decision shall be final. If the 
Contractor suffers any loss on account of his lowing to pay labour charges during the period 
during which the stoppage of work has been ordered under this clause, the Contractor shall on 
application be entitled to such compensation on account of the labour charges as the Engineer- 
in -charge whose decision shall be final, may consider reasonable, provided that the Contractor 
shall not be entitled to any compensation on account of labour charges If in the opinion of the 
Engineer-in -charges the labour could have been employed by the Contractor elsewhere for the  
whole or part of the period during which the stoppage of the work has been ordered as 
aforesaid.  

4.3.15. Time limit for unforeseen claims:  - Under no circumstances whatever, shall the Contractor 
be entitled to any compensation from Government on any account unless the Contractor shall 
have submitted claim in writing to the Engineer-in-charge within one month of the cause of such 
claim occurring. 

4.3.16 Action and Compensation payable in case of bad work - If at any time before Security 

deposit is refunded to the Contractor it shall appear to the Engineer-in-charge or his 

Subordinate in-charge of the work that any work has been executed with unsound, imperfect or 

unskilled workmanship or with materials of inferior quality or, that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that 

contracted for, or otherwise not in accordance with contract, it shall be lawful for the Engineer-

in-charge to intimate this fact in writing to the Contractor, and then not withstanding the fact that 

the work, materials or articles complained of may have been inadvertently passed, certified and 

paid for, the Contractor shall be bound forthwith to rectify or remove and reconstruct the works 

specified in whole or in part as the case may require, or if so required shall remove the 

materials or articles so specified and provide other proper & suitable materials or articles at his 

own proper charge and cost and in the event of his failing to do so within a period to be 

specified by the Engineer - in - charge  in the written intimation aforesaid , the Contractor shall 

be liable to pay compensation at the rate of One percent on the amount of the estimate for 

every day not exceeding ten days during which the failure so continues and in the case of any 

such  failure, the Engineer-in-charge  may rectify or remove and  re-execute the work or 

remove and replace the materials are articles complained of as the case may be at the risk and 

expense in all respects of the Contractor. Should the Engineer-in-charge consider that any 

such inferior work or materials as described above may be accepted or made use of, it shall be 

within his discretion to accept the same at such reduced rates as he may fix therefore. 

4.3.17.1 Contractor liable for damage done and for general maintenance -  

    If the contractor or his work people or servants shall break, deface, injure or destroy 

any part of a building in which they may be working or any building, road, road kerbs, irrigation 

works, structures, fence, enclosure, water pipe, cables, drains, electric or telephone posts or 

wires, trees, grass or grass land or cultivated ground contiguous to the premises on which the 

work or any parts of is being executed, or any damage shall happen to such work while in 

progress or completed from any cause whatsoever, or any imperfections become apparent in it 

after any certificate, final or otherwise of its completion shall have been given by the Engineer-
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in-Charge as aforesaid, the contractor shall make the same good at his own expense or in 

default the Engineer-in-Charge may cause the same to be made good by other workmen and 

deduct the expenses (of which the certificate of the Engineer-in-Charge shall be final) from any 

sum that may be then or at any time thereafter may become due to the contractor. The defect 

liability of the contractor shall be valid upto a period of 12 months for annual repair works and 

period of 60 months for works other than annual repair from the date of issue of completion 

certificate. The security deposit withheld shall be released in two installments at the end of 36 

months as described in clause 4.3.17.2 after issue of completion certificate. Further, the 

contractor is also responsible to make good, the defect described above for which he will 

indemnify the department by executing a bond of Sixty Months from the date of issue of 

completion certificate in the format as prescribed in Annexure-V. 

    The purview of maintenance shall include general/special repair and upkeep of the 

structure/asset created under the agreement, maintaining to its required profiles etc. failing of 

contractor to make good such defects in defect liability period as pointed out shall make him 

liable to pay the indemnity amount as prescribed in bond.  

    Contractors failure to repair or to pay the bond amount will make him liable of 

recovery of the amount form other running works or arrears of land revenue. Further, such 

contractor shall also be debarred for participating in any other tender in the department, for one 

year in his individual/partnership/company/LLP firm's capacity no matter may be in his existing 

or new name and style.   

4.3.17.2 Release of Security Deposit- For works being tendered as new work (whose 

administrative approval is given under new work) The security deposit of the contractor shall be 

refunded in such a manner that 50% of security deposit shall be released by the Engineer-in-

Charge after 18 Months from issue of completion certificate and balance 50% of security 

deposit shall be released after completion of 36 months from issue of completion certificate. 

The security deposit of the contractor for annual repair (those work which are executed under 

the head annual repair) works shall be refunded after completion of 12 months. The amount 

shall only be released by the Engineer-in-Charge after he is fully satisfied with the structural 

soundness of the works executed under the agreement at the end of defect liability period.  

4.3.17.3 The contractor hereby also covenants that it shall be his responsibility to see that building(s) 

constructed under his contract does not leak during the period of the first rainy season in 

respect of tile and sheet roofing and two consecutive rainy seasons in respect of the lime 

concrete or cement concrete terraced roof, after its (their) completion and if any defects are 

pointed out to him by the Engineer-in-charge during the said period, the same shall be removed 

by him at his own expense or in default, the Engineer-in-charge may get them removed and 

deduct the expenses thereof from any sum that may be then due or may become due to the 

contractor or from the security deposit of the contractor. An amount equal to 20% of the cost of 

the roof shall notwithstanding anything contained in this clause, be retained till the roof(s) are 

tested during the first rainy season, in respect of tile and sheet roofing and two consecutive 

rainy seasons in respect of the lime concrete or cement concrete terraced roof, aforesaid and 

the defects are fully removed. If any amount still remains due on this account after making 

deductions as aforesaid, the same may be recovered from him as arrears of land revenue. 

4.3.18 Works to be open for Inspection - All works, under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection and supervision of the 

Engineer-in-charge & his subordinates and the Contractor shall at all times during the usual 

working hours and at all other times at which reasonable notice of the intention of Engineer-in-

charge or his Subordinate to visit the work shall have been given to the Contractor either he 

himself be present to receive orders and instructions, or have a responsible Agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor's Agent shall be 

considered to have the same force as if they had been given to the Contractor himself. 
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4.3.19. Notice to be given before work is covered up: - The Contractor shall give not less than five 

days notice in writing to the Engineer-in-charge or his subordinate in-charge of the work, before 

covering up or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is so 

covered up or placed beyond the reach of measurement and shall not cover-up or place 

beyond the reach of measurement any work without the consent in writing of the Engineer-in-

charge or subordinate in-charge of the work, and if any work shall be covered up or placed 

beyond the reach of measurement  without such notice having been given or consent obtained, 

the same shall be uncovered at the Contractor's expense or in default thereof, no payment or 

allowance shall be made for such work or materials with which the same was executed . 

4.3.20. Contractor to supply Plant, Ladders, Scaffolding etc.: - The Contractor shall supply at his 

own cost materials (except such special materials if any, as may in accordance with the 

contract be supplied from the Engineer - in Charge's stores), plant, tools appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works requisite for the proper 

execution of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-charge as to any matter as to which under these conditions he 

is entitled  to be satisfied, or which he is entitled to require together with carriage therefore to 

and from the work.  The Contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting out works and 

counting, weighing & assisting in the measurement or examinations at any time and from time 

to time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge at the expense of the Contractor and the expenses may be deducted from 

any money due to the Contractor under the contract, or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof. Contractor is liable for damages 

arising from non-provisions of lights, fencing etc. .The Contractor shall also provide at his own 

cost, except when the contract specifically provided otherwise and except, for payment due 

under clause 4.3.13. all necessary fencing and lights required to protect the public from 

accidents, and shall be bound to bear the expenses or defense of every suit, action or other 

proceedings of law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and costs which may be awarded in any such 

suit, action or proceedings, to any such persons or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

4.3.21. Compensation under section 12, sub - section (1) of the Workmen's Compensation Act, 

1923: - In every case in which by virtue of the provisions of sections 12, subsections (1) of the 

workmen's Compensation Act, 1923, Government are obliged to pay any compensation to a 

workmen employed by the Contractor in execution of the works, Government will recover from 

the Contractor the amount of the compensation so paid and without prejudice to the rights of 

Government under section 12, subsection (2), of the said Act, Government shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any 

sum due by the Government to the Contractor whether under this contract or otherwise . 

Government shall not be bound to contest any claim made against them under section 12, 

subsection (1) of the said act, except on the written request of the Contractor and upon his 

giving to Government, full security for all cost for which Government might become liable in 

consequence of contesting such claim.  

4.3.22. Labour: - No female labour shall be employed within the limits of a cantonment.  

4.3.23. Labour below the age of twelve years: - No labour below the age of twelve years shall be 

employed on the work.    
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4.3.24.1. Fair Wage: - The Contractor shall pay not less than the fair wage to labour engaged by him 

on the work. 

  Explanation: - (a) "Fair Wage" means Wage whether for time or piece work notified at the time of 

inviting tenders for the works and where such Wages have not been so notified, the Wages 

prescribed by the Water Resources Department for the Division in which the work is done.  

 (b) The Contractor shall not withstanding the provisions of any contract to the contrary cause to be 

paid a Fair Wage to labourers indirectly engaged on the work, including any labour engaged by 

his sub- Contractor's in connection with the said work as if the labourers had been immediately 

employed by him. 

 (c) In respect of all labour directly or indirectly employed on the works for the performance of the 

Contractor's part of this agreement, Contractor shall comply with or cause to be complied with 

the labour regulations then in force. 

 (d) The Executive Engineer /Sub Divisional Officer shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for 

the benefit of workers, nonpayment of wages or deductions made from his or their wages, 

which are not justified by their terms of the contract or non - observance of the regulations. 

 (e) The Contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim indemnity from 

his sub-Contractors. 

 (f) The regulations aforesaid shall be deemed to be a part of the contract and any breach thereof 

shall be deemed to be a breach of this contract.  

 4.3.24.2 The Contractor shall at his own expense provide or arrange for the provision of footwear for 

labourers doing cement mixing work which the Contractor has undertaken to execute under this 

contract to the satisfaction of the Engineer-in-charge and on his failure to do so, the 

Government shall provide the same to such labourers and recover the cost from the bill due to 

the Contractor. 

4.3.24.3. The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge a 

true statement in respect of the second half of the proceeding month and the first half of the 

current month respectively showing (1) The number of labourers employed by him on the work,  

(2) Their working hours, (3) The wages paid to them, and (4) The accidents that occurred 

during the said fortnight stating the circumstances under which they occurred and the extent of 

damages and injury caused by them failing which the Contractor shall be liable to pay to the 

Government a sum not exceeding Rs. 50/- for each default or materially incorrect statement . 

The decision of the Executive Engineer shall be final in deducting from any bill due to the 

Contractor the amount levied as fine in this behalf. 

 4.3.24.4. In respect of all labourers directly or indirectly employed in the works for the performance of 
the Contractor's part of this agreement, the Contractor shall comply with or cause to be 
complied with all the rules framed by the Government from time to time for the protection of 
health and sanitary arrangements for workers employed by the Water Resources (Irrigation) 
Department and its Contractors. 

 4.3.25 Subletting of work:- The contract may be rescinded and security deposit forfeited, for 
subletting the work beyond permissible limits as per clause 2.12 of appendix 2.10-A or if 
contractor becomes insolvent.  

    The contract shall not be assigned of sublet without prior sanction of the authority 
who has accepted the tender in writing. And if the contractor assign or sublet his contract, for 
more than permissible limits as per clause 2.12 of appendix 2.10-A or attempt to do so, or 
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become insolvent commence any insolvency proceedings or make any composition with his 
creditors or attempt to do so or if any gratuity gift, loan, perquisite, reward of and advantage 
pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the 
contractor, or any his servants or person in the employ of Government in any way relating to his 
office or employment, or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Executive Engineer may there upon by notice in writing 
rescind in the contract, the Executive Engineer may there upon by notice in writing rescind the 
contract, and the S.D.  of the contractor shall there upon stand forfeited and be absolutely at 
the disposal of Government and the same consequences shall ensure as if the contract had 
been rescinded under clause 4.3.3 thereof, and in addition the contractor shall not entitled to 
recover or be paid for any work thereto for actually performed under the contract.  

    Any such assignment/subletting within the limit of 25% by the authority who has 
accepted the tenders OR 50% by the next higher authority accepting the tender or Govt. as the 
case may be shall not diminish or dilute the liability/responsibility of the contractor.  

    If the contractor gets item/items of work executed on a task rate basis without 
materials, this shall not amount to subletting of the contract.  

 (i) The authority accepting the tender shall be empowered to terminate any contract if the 
contractor sublets the work to some other person on the work to some other person on the 
basis of power of attorney. 

 (ii) Subletting of work as per clause 2.12 of appendix 2.10-A shall result in reduction in 
experience (Physical and Financial) of the main contractor to the extent of the experience 
of sublet contractor.  

 (iii) Sublette should have completed the works under Govt./PSU equal to the physical/financial 
value of the work proposed to be sublet.  

 (iv) No sublet work should be sanctioned without ascertaining quantities and portion of the 
work to be sublet by the sanctioning authority.  

 (v) Measurement for sublet work shall be recorded in separate measurement book. 
 (vi) Engineer-in-Charge can withdraw sublet work any time without assigning any reason. The 

decision to withdraw sublet work shall be binding on both prime contractor and Sublette. 
4.3.26.    Sum payable by way of Compensation to be considered as reasonable compensation 

without reference to actual loss: - All sums payable by way of compensation under any of 
these conditions shall be considered as reasonable compensation to be applied to the use of 
Government without reference to the actual loss or damage sustained and whether or not any 
damage shall have been sustained. 

4.3.27. Changes in the Constitution of Firm: - In the case of a tender by Partners, any change in 
the constitution of the firm shall be forthwith notified by the Contractor to the Engineer-in-
charge, for his information. 

4.3.28. Works to be executed under the direction of Executive Engineer/ Superintending 
Engineer: - All works to be executed under the contract, shall be executed under the direction 
and subject to the approval in all respects of the Executive Engineer/Superintending Engineer 
of the Division/Circle for the time being, who shall be entitled to direct at what point or points 
and in what manner they are to be commenced and from time to time carried out. 

4.3.29. Except as otherwise provided in this contract all question arid dispute relating to the meaning 
of the specifications, designs, drawings and instructions herein before mentioned as to thing 
whatsoever in any way, arising out of or relating to the contract, designs. drawings. 
specifications, estimates, concerning the works, or the execution or failure to execute the same, 
whether arising during the progress of the work or after the abandonment thereof shall be 
referred to the “Superintending Engineer” for his decisions within a period of’ 30 (Thirty) days of 
such an occurrence (s). There upon the Superintending Engineer shall give his \\Titten 
instruction and/or decisions, after hearing the contractor and Executive Engineer within a period 
or 15 (fifteen) days of such request. This period can be extended by mutual consent of the 
parties. 

    Upon receipt of written instruction or decision, of Superintending Engineer parties 
shall promptly proceed without delay to comply such instruction or decision. If the 
Superintending Engineer fails to give his instruction or decisions in writing within a period of 15 
(fifteen) days or mutually agreed time after being requested and/or, if the parties (s) is/are 
aggrieved against the decision of the Superintending Engineer, the aggrieved party may within 
30 days refer an appeal to the Chief Engineer who shall afford an opportunity to the parties of 
being heard and to offer evidence in support of: his appeal. The Chief Engineer will give his 
decision within 30 (thirty) days, or such, mutually agreed period. 
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 If any party is not satisfied with the decision of the Chief Engineer, he can, file a petition for 
resolving the dispute through arbitration in the arbitration tribunal. 

  A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part of 
the Contractor. Payment as pun original terms and condition of the agreement shall he 
continued by the Executive Engineer. 

4.3.30. Lump sums in Estimates: - When the estimate on which the tender is made includes lump 
sums in respect of parts of the work, the Contractor shall be entitled to payment in respect of 
the item of work involved or the part of the work in questions at the same rates as are payable 
under this contract for such items, or if the part of the work in question is not in the opinion of 
the Engineer-in-charge, capable of measurement, the Engineer-in-charge may at his discretion 
pay the lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the Contractor with regard to any sum or sums 
payable to him under the provisions of this clause. 

4.3.31. Action where no specification: - In the case of any clause of work of which there is no such 
specification as is mentioned in rule vide clause 4.1.1., such work shall be carried out in 
accordance with the specifications approved by Superintending Engineer/Chief Engineer for 
application to works in the district, and in the events of there being no such specification , then 
in such case, the work shall be carried out in all respect in accordance with the instructions and 
requirements of the Engineer-in-charge. 

4.3.32. Definition of work: - The expression "works" or "work" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such construction, be 
constructed and taken to mean the works by or by virtue of the contract, contracted to be 
executed whether temporary or permanent and whether original, altered, substituted or 
additional. 

4.3.33. Claim for Quantities entered in the Tender or Estimate: - Quantities shown in the tender 
are approximate and no claim shall be entertained for quantities of work executed being either 
more or less than those entered in that tender or estimate. 

4.3.34. Claim for compensation for delay in starting the work: -No compensation shall be allowed 
for any delay caused in the starting of the work on account of acquisition of land, or in the case 
of clearance of work or on account of any delay in according sanction to the estimate. 

4.3.35. Employment of scarcity Labour: - If the Government declares state of scarcity or famine to 
exist in any village situated within 16 km. of the work, the Contractor shall employ upon such 
parts of the work, as are suitable for unskilled labour, any person certified to him by the 
Executive Engineer or by any person to whom the Executive Engineer may have delegated this 
duty in writing, to be in need of relief and shall be bound to pay to such person wages not 
below the minimum which Government may have fixed in this behalf .Any dispute which may 
arise in connection with implementation of this clause, shall be decided by the Executive 
Engineer whose decision shall be final and binding on the Contractor. 

4.3.36 Royalty Charges (Amount of Minerals/minor minerals):  

    Amount for royalty, DMF, Environment and infrastructure development Cess 
and penalty of 100% of royalty, that is 2.525 times basic royalty rates will be deducted 
from the bills of the contractor for the minerals/minor minerals used in construction and 
will be kept as additional deposit. The contractor has to obtain royalty clearance 
certificate from collector of the concerned district before final bill payment. if the 
contractor does not submit royalty clearance certificate within 6 months of completion 
of work, the amount kept as deposit shall be remitted in relevant royalty head. if the 
contractor submits royalty clearance within specified time, the amount kept in deposit 
shall be realesed to the contractor. 

    Any change in the royalty rates of minor minerals notified by the state 
Government after the date of submission of financial offer by the bidder/contractor then 
the change in the rates shall be reimbursed/deducted on actual basis. 

4.3.37. Penalty for breach of contract: - On the breach of any terms or conditions of this contract by 
the Contractor, the said Governor shall be entitled to forfeit the security deposit or the balance 
thereof that may at the time be remaining, and to realise and retain same as damages and 
compensation for the said breach, but without prejudice to the right of the said Governor to 
recover any further sums as damages from any sums due to or which may become due to the 
Contractor by Government or otherwise howsoever. 

4.3.38.1. Recovery of dues from the Contractors: - Whenever any claim against the Contractor for 

the payment of a sum of money arises out of or under the contract, Government shall be 
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entitled to recover such sum by appropriating, in part or whole, the Security Deposit of the 

Contractor and to sell any Government promissory notes etc. forming the whole or part of such 

security. In the event of the security being insufficient or if no security has been taken from the 

Contractor, then the balance or the total sum recoverable, as the case may be, shall be 

deducted from any sum then due or which at any time thereafter may become due to the 

Contractor under this or any other contract with Government. Should this sum be not sufficient 

to cover the full amount recoverable from the Contractor then it shall be recovered from him as 

an arrears of land revenue. 

4.3.38.2. Government shall have the right to cause an audit and technical examination of the works 

and the final bills of the Contractor including all supporting vouchers, abstracts etc. to be made 

after payment of the final bill and if   as a result of such audit and technical examinations any 

sum is found to have been overpaid in respect of any work done by the Contractor under the 

contract or any work claimed by him to have been done by him under the contract and found 

not to have been executed, the Contractor shall be liable to refund the amount of overpayment 

and  it shall be lawful for Government to recover the same from him in the manner prescribed in 

sub-clause 4.3.38.1 of this clause and if it is found that the Contractor was paid less than what 

was due to him under the contract in respect of any work executed by him under it, the amount 

of such under payment shall be duly paid by Government to the Contractor. 

  Provided that Govt. shall not be entitled to recover any sum overpaid, nor the Contractor shall 

be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Superintending Engineer or Executive Engineer on the one hand and the 

Contractor on the other hand, under any term of the contract permitting payment for work after 

assessment by the Superintending Engineer or the Executive Engineer. 

4.39.1. Notice to the Contractor to start work: -   

  " Your contract for the ............................................................................................ 

.......................... has been  accepted by .......................................................... on behalf of the 

Governor  of Chhattisgarh on the ................day of ............. 20 ......... and you are hereby 

ordered to commence the work". 

  Executive Engineer  

4.39.2. The notice to the Contractor(s) to start work for the ............................................                                                                                                                                                                                                                                                                                                                                   

............day of .….. 20 ......... was issued, vide this office memorandum no.  

........................................... dated the ................20.........  

 

  Executive Engineer 

COMPLETION CERTIFICATE 
 
4.40. In pursuance of clause 4.3.6. of the agreement in form "B", dated the .............................. 

between the Contractor Shri ........................................................................................................ 

and the Governor of Chhattisgarh, it is hereby certified that the Contractor has duly completed 

the execution of the work undertaken by him thereunder, on the .................................. day of 

...................20............... 

 

  Executive Engineer 
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4.41. Field Test :- 

1. All works under the agreement are subjected to quality control norms fixed by the 

department and relevant BSI codes. 

2. The Field laboratory is required to be set up by the contractor for various mandatory fields 

tests described as below :- 

(a) Soil - Field Density and Moisture Content. (IS-2720 part XXVIII and XXIX) 

  - Field permeability (IS-2386 Part-I) 

(b) Fine Aggregate - Gradation / Fineness Modulus (IS-2386 part-I) 

 (Sand) 

  - Bulkage (IS-2386 Part-III) – Specific Gravity (IS-2386 part-III) 

(c) Coarse Aggregate - Sieve Analysis (IS-2386 part-I) 

 (Metal) 

  - Flakiness / Elongation tests (IS- 2386 part-I) 

(d) Cement Mortar / - Slump test (IS-1199) 

 Concrete 

(e) LDPE Film - Thickness 

3. The Engineer-in-Charge shall specify and infom the contractor in writing the types of field 

tests to be exercised for relevant materials / works under the contract. 

4. The contractor shall establish field lab facility with appropriate equipments for specified field 

tests at appropriate place at site of work within 30 days of the issue of order to commence 

the work. He shall also arrange for lab attendant at site for conducting field tests. 

5. All field tests as specified by the Engineer-in-Charge shall be carried out by the lab 

attendant with required frequency as has been stipulated in the quality control norms only in 

the presence of Engineer-in-Charge or his representative. 

6. In case of contractor’s failure to provide specified field  lab facility with proper lab 

attendeant. The department shall carry out necessary field tests at the cost of the contractor 

including the cost of equipments and implements required for specified field tests and cost 

of test conducting personnel. 

 (As per Order of Govt. of Chhattisgarh, Water Resources Department, Mantralaya, 

Naya Raipur Letter No. 1728/F-7-7-31/S-2/2001m Naya Raipur, Dated 24/04/2017) 

 

 

 

  Executive Engineer 
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PART-V 

 

A. SPECIFICATIONS 

The work shall be executed in accordance with the 

specifications followed in Water Resources Department, 

Chhattisgarh & I.S.-specifications. 

 
 
 
 

  

Sd/- 
EXECUTIVE ENGINEER 

MINIMATA BANGO DAM DIVISION NO. 03 
MACHADOLI (C.G.) 

 Signature of Tenderer 
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B. DRAWINGS 

Note: 

1. All the drawings attached is in soft form in AutoCAD 

*.dwg format.  

2. Attached drawings are available for download, viewing & 

printing, but not available for tempering or distorting. 

3. Attached drawings are depictive only; drawings available 

during agreement will be final. 

4. Tenderer must be advised to quote his/her bid based on 

quantity shown in the items only. 

 

 

 

Sd/- 
EXECUTIVE ENGINEER 

MINIMATA BANGO DAM DIVISION NO. 03 
MACHADOLI (C.G.) 

 Signature of Tenderer 
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(To be typed on a non judicial stamp paper of Rs. 1000/-) 
ANNEXURE-V 

Indemnity Bond (See Clause 4.3.17.1 Of Agreement) 
(To be used by contractor only for works other than annual repair work duly notarized) 

 
1. In consideration of the Government of Chhattisgarh (here in after called the government having agree to 

issue work order for the work (Name) ...................................... to the ...................................... (name of 
contractor) (herein after called the contractor(s) under the terms and condition of an agreement dated 
..................... made between .................................... for the work (here in after called the said Agreement) 
for the due fulfillment of the liability by the said contractor(s) of the term and conditions contained in the 
said agreements agree to execute this indemnity bond for Rs. .................................................. Rupees (in 
.......................................................................... words) 
.................................................................................................... only. 

2. I/We the contractor do here by undertake to pay the Government, an amount not exceeding Rs. 5% of the 
contract value i.e. Rs. ................................ (in words ......................................................) against any loss or 
damage caused to or would be caused to or suffered by the Government, by reasons of the terms or 
conditions contained in the said agreement under clause 4.3.17.1. 

3. I/W (.) ....................................................... do here by also undertake to pay the amount due and payable 
under this bond without any demur merely on demand from the Government stating the amount claimed is 
due by way of loss or damage caused to or would be caused to or suffered by the Government by reason 
of breach by the said contractors(s) of any of the terms or conditions contained in the said agreements or 
by reasons of the contractor(s) failure to perform the said agreement. Any such demand made by the 
Engineer-in-Charge shall be conclusive, as regards the amount due and payable under this bond, however 
our liability under this Bond shall be restricted to an amount not exceeding Rs. ........................................... 
(5% of contract value) 

4. I/We undertake to pay to the Government any money so demanded not withstanding any dispute or dispute 
raised by the us in any suit or proceeding pending before any court or tribunal relating thereto, our liability 
under this agreement being absolute and unequivocal. The payment so made by us under this bond shall 
be a valid discharge of our liability for payment there under. 

5. I/We (.) ............................................. further agree that the indemnity given contained shall remain in full 
force and effect during the period that would be taken for the performance of said agreement and also upto 
a period of 5 years (60 months) from the date of completion certificate of our contract and it shall continue 
to be enforceable till all the dues to the Government under or by virtue of the said agreement have been 
fully paid and its claims satisfied or discharged.  

6. This indemnity will not be discharged due to the change in the constitution of the contractor(s). 

7. I/We (.) ................................................................ lastly under take not to revoke this indemnity during its 
currency except with the previous consent of the Government in writing:-  

 

    Signed on Dated ............................................... day of .............................. for  
.................. ............................................................................................................... 

 

Witness:  

(1) .................................................... (Signature) 

2) .................................................... Authorised Signatory 
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