
NIT No. : 02/SAC/ 2026-27, Dated : 08.06.2026  

System Tender No. : 192556 

Group No 01 

(FIRST-CALL) 
 

 

GOVERNMENT OF CHHATTISGARH 
WATER RESOURCES DEPARTMENT 

 

TENDER DOCUMENT 

FOR 

ITEM RATE TENDER, FORM - B (ENVELOPE - ‘C’) 

Name of Project : SARASKELA TANK SCHEME 

Name of Work : 
RENOVATION OF SARASKELA TANK UNDER BLOCK 

MALKHARODA OF DISTRICT SAKTI. 

Probable Amount of Contract : 
Rs. 226.07 Lakhs     (Excluding GST)   

(As per S.O.R Enforced from Dated 01.05.2025 and amended 

on dated 08.08.2025) 

Amount of Earnest Money : Rs. 1,50,000/- 

Amount of Contract : Rs.  

Name of Contractor :  

Work Order No. & Date :  

Agreement No. & Date :  

Period of Contract : 
12 MONTHS (INCLUDING RAINY SEASON)  

From The Date of Issue of Work Order. 

Submission of Tender : 

Tender Shall Be Received Online Only On 

https://eproc.cgstate.gov. in  Portal Upto 

30.06.2026 (17:30 hours IST). 

  
EXECUTIVE ENGINEER 

MINIMATA BANGO CANAL DIVISION NO. 05 
KHARSIA (C.G.) 

SUPERINTENDING ENGINEER 
KELO PROJECT DAM CIRCLE 

KHARSIA (C.G.) 
 

 
CHIEF ENGINEER 

MINIMATA (HASDEO) BANGO PROJECT 
WATER RESOURCES DEPARTMENT 

    BILASPUR (C.G.) 

https://eproc.cgstate.gov.in/
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APPENDIX- A 

 
INFORMATION & INSTRUCTIONS 

TO THE BIDDERS OF WATER RESOURCES DEPARTMENT 

FOR e-PROCUREMENT SYSTEM 

Special Conditions & instructions for e-PROCUREMENT system as given in the 

subsequent pages will over-rule the conditions stated in the tender document 

wherever relevant and applicable. 

1. Enrollment/Registration & Empanelment of the Contractors/Bidders on 

Government of Chhattisgarh’s e-Procurement Portal : 

 In order to participate in the tenders floated using the e-Procurement System, all 

contractors/bidders are required to get enrolled on the E-Procurement portal 

(https://eproc.cgstate.gov.in) and get empanelled on the sub-portal of Water 

Resources Department (S=WRD), Chhattisgarh at (https://eproc.cgstate.gov.in) 

 Only after concerned departmental officer approves the empanelment of the 

contractor/bidder online, the contractor/bidder shall be allowed to participate the 

tenders floated by the department using the e-Procurement System. 

2. Set-up of Machine : 

 In order to operate on the e-Procurement System, setting of User’s Machine is 

required. For which the User has to install some utilities in his machine as per the 

instructions in Help Manual for Machine Setup (Available for download on the      e-

Procurement Portal). The Copy of the same may be obtained From Service Provider 

of the e-Procurement system; IBM Limited in consortium with the     M-Junction 

Service Ltd. 

3. Obtaining a Digital Certificate : 

 The bids submitted online should be signed electronically with a Digital Certificate to 

establish the identity of the bidder bidding online. These Digital Certificates are issued 

by an approved certifying authority, authorized by the Controller of Certifying 

Authorities, Government of India. 

A Digital Certificate is issued upon receipt of mandatory identity proofs and 

verification letters attested by Gazetted Officer. Only upon the receipt of the required 

documents, a digital certificate can be issued. 

 The registered contractors may obtain information required to issuance of a    class 

II Digital Signature Certificate from the Controller of Certifying Authorities 

(www.cga.gov.in) or the Service Provider of e-Procurement system of Government 

of Chhattisgarh –  

2nd Floor Anjani Towers, Lal Bag Hotel 

Telebandha, Raipur (CG) 

Phone: 1800-419-9140 

Email: helpdesk.cgproc@gmail.com 
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Important Note: Submission of Bids for a particular tender shall be done only using 

the digital certificate. In case, during the process of a particular tender, the user 

looses his Digital Certificate (i.e. due to virus attack, hardware problem, operating 

system problem etc.) he may not be able to submit the bid online. Hence the users 

are advised to back up the certificate and keep the copies at safe place under proper 

security to be used in case of emergency. 

In case of online tendering, the digital certificate issued to the authorized user of a 

firm and used for electronic tendering will be considered equivalent to no-objection 

certificate/power of attorney to that user. The firm has to authorize a specific 

individual via an authorization certificate signed by all partners to use the digital 

certificate as per Indian IT Act 2000. Unless the certificate is revoked, it shall be 

assumed to represent adequate authority of the user to bid on behalf of the firm for 

Water Resources Department tenders as per Information Technology Act 2000. The 

digital signature of this authorized user will be binding on the firm, it shall be the 

responsibility of management/partners of the registered form to inform the Certifying 

Authority or Sub-Certifying Authority, if the authorized user changes, and apply for a 

fresh digital certificate and issue a fresh ‘authorization certificate’ for the new user. 

The same procedure holds true for the authorized users in a Private/Public company. 

In this case, the authorization certificate will have to be signed by the directors of the 

company. 

4. Opening of an Electronic Payment Account : 

For submitting the bids online, the contractors/bidders are required to make online 

payment using the electronic payments gateway service as mentioned in the NIT. 

Arrangements have been made for Contractors/Bidders to make payments online via 

Credit Card/Cash Cards/Internet Banking. The different modes of electronic 

payments accepted on the e-Procurement System is available and can be viewed 

online on the e-Procurement Website (https://eproc.cgstate.gov.in) 

5. Payments for Submission of Bids Online : 

The Tender Documents may be downloaded free of cost from online eGPS by eligible 

Contractors/Bidders. The Contractors/Bidders are required to make the payment for 

bid submission through online payment modes mentioned in Point No.4 above. In 

Online Tendering, the “Application Form” for the issue of Tender Documents shall not 

be required.” 

The suppliers/Bidders shall submit the bids by making online payment of Tender 

Document fees using the service of the secure electronic payments gateway, and 

print out the system generated receipt of their reference which can be produced 

whenever required. 

The secure electronic payments gateway is an online interface between 

Contractors/Bidders and Credit Card/Online payment authorization network. 
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Submission of Bids, EMD and other Documents will be governed by the time 

schedules given under “Key Dates” on the online e-Procurement System Portal for 

the particular tender. 

(Please refer to the Help Manual for viewing of New Tenders online on the          e-

Procurement Portal) 

6. Tender Download : 

Eligible/Interested Bidders can download the Tender Document online. 

7. Submission of Bid :  

The online submission of bid will be preceded by submission as stated in the 

tender Date – Time schedule as published in the NIT. The contractor cannot 

change any bid data after submission of the bid. 

8. Submission of Earnest Money Deposit : (Point No. 8 Deleted - Vide EinC, 

W.R.D. Raipur's Letter No. 4211220/fu@ldqZ-/2023-24/3679, Nava Raipur Dtd. 

30/04/2026) 

9. Opening of Tender Documents :  

Envelope - A, B & C shall be opened online only. “Envelope-A” in physical form shall 

be submitted only by the lowest bidder as described in Para– 8 above. 

10. Fill Negotiated Rates : 

The Successful bidder may have to fill in Negotiated Rates if so required during this 

process. In case of no negotiation or no change in rates successful bidders need to 

complete the Fill Negotiated Rates Stage. 

11. Tender Date – Time Schedule : 

The bidder is strictly advised to follow the tender schedule for their side of tasks and 

responsibilities to submit their bid, as the system is time and date locked. 

 
********** 
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INSTRUCTIONS FOR OFFICERS ISSUING TENDER DOCUMENTS 

( Tender Preparation / Uploading / Authorising Authority ) 
 

1. The NIT as well as the complete document should be thoroughly checked by officer 

preparing tender and officer authorizing uploading of the Tender Document for online 

download. Thus the NIT and the tender document will be uploaded simultaneously 

on the website. The date on which the tender is uploaded on the website will be the 

date of first publication.  

2. All the blanks in the Tender Documents should be filled in fully and properly. No 

blanks should be left unfilled. There should be no overwriting in the Documents. 

3. Price adjustment clause is not required to be provided in the tender documents in 

case of contracts, completion period of which is less than twelve months including 

rainy season. The clause should be scored out by drawing diagonal lines and it 

should be indicated that "This clause is not applicable" 

4. In the case of contracts for which completion period including rainy season, is more 

than twelve months, the price adjustment clause should be provided and percentage 

of labour, material and P.O.L. should be shown. The pertinent clause should be 

retained and the other be striked out. 

5. In the Memorandum, Name of the Contractor and Tendered Amount should be 

entered by the Tender Accepting Authority. 

 

DATE – TIME DETAIL(S) 

(Tender Time Schedule) 

1. Bid Start Date and Time : 15.06.2026, 17:31 Hours 

(The date and time from which bidders start preparation) 

Submission of their bid response, before this bidder’s action will not 

be allowed. 

2. Bid Due Date and Time : 30.06.2026, 17:30 Hours 

(The last date & time for submission of bid response, after which no 

bids can be submitted). 

3. Bid Open Start Date and Time : 01.07.2026, 11:30 Hours 

(The date of opening of Envelope- 'A' & 'B' online). 

 

  

Not Applicable 

Not Applicable 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 
 
 

OFFICE OF THE CHIEF ENGINEER 

MINIMATA (HASDEO) BANGO PROJECT  

WATER RESOURCES DEPARTMENT, BILASPUR (C.G.) 

TENDER DOCUMENT 

PART - II 

(ENVELOPE - ‘C’) 

NIT No.:  02/SAC/2026-27                                                          Date : 08.06.2026 

Group No 01 

System Tender No. : 192556 

(FIRST-CALL) 

1. Name of Project : SARASKELA TANK SCHEME 

2. a) Name of Work : RENOVATION OF SARASKELA TANK UNDER BLOCK 

MALKHARODA OF DISTRICT SAKTI. 

 b) Group No. (if any) :  

3. Probable Amount of Contract : Rs. 226.07 Lakhs     (Excluding GST) 

4. Amount of Earnest Money 
(Bid Security) 

: Rs. 1,50,000/- 

5. Time Allowed for Completion : 12 MONTHS (INCLUDING RAINY SEASON)  

From The Date of Issue of Work Order. 

6. a) Name of Registered Contractor :  

b) Class of Registration :  

c) Company ID :  

d) User ID :  

7. a) Cost of Prequalification Tender 
 Document & Tender Document 

: Rs. 311.00 (Online Participation Fee) 

b) Reference to Payment Gateway for 
 Online Payment 

:  

   ISSUED BY- 

 

 
TENDER UPLOADING AUTHORITY 

CHIEF ENGINEER (TENDER CELL) 

OFFICE OF ENGINEER-IN-CHIEF 

WATER RESOURCES DEPARTRMENT, RAIPUR (CG) 

NOTE :  All the information is to be filled in carefully in all respective forms by the 
 online bidder, submitting the tender documents to the issuing authority.  
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CONTRACT PROVISIONS 

TABLE OF CONTENTS 

TENDER DOCUMENT FORM – B 
Clause Particulars Page No. Clause Particulars Page No. 

1 2 3 1 2 3 

1 Part – I : Tender Notices as published 
in News papers & website 

 2.28 Execution of work in accordance with 
specifications 

 

2 Part – II : Notice Inviting Tenders  2.29 Schedule of work as given in Annex.1  
2.1 From of tender, works put to tender & 

Contractor eligible to tender 
 2.30 Supply of List of work in hand  

2.1.1 Submission of Tender  2.31 Removal unsuitable person  
2.1.2 Opening of Tenders  2.32 Recovery of Govt. dues as arrears of 

land revenue. 
 

2.1.3 Formulation of uniform condition  2.33 Transport of material, Contractors 
responsibility 

 

2.1.4 Addition/ Reduction to Original Offer  2.34 Arrangement for Tools and Plants.  
2.1.5 Opening of Envelopes A & C  2.35 Increase/ decrease of item of work  
2.1.6 Disqualification  2.36 Execution of time schedule  
2.2.1 Applicable to Form A only.   2.37 Canvassing for accepted of tenders  
2.2.2 Overwriting to be scored, rewritten  2.38 Responsibility for leakage in building.  

2.3.1 Blank forms obtainable form  2.39 Tender not permitted when relations 
working 

 

2.3.2 Cost, quantities mainly for guidance  2.40 Price adjustment- Labour, P.O.L other 
materials   

 

2.4 Deposit of Earnest money  2.41 Validity of offers.  
2.5 Modes for deposit of Earnest money  2.42 Bank commission charges on 

Payments 
 

2.6 E.M. of Tenders from other states  2.43 Force Majeure  
2.7 
2.7.1 

E.M. not transferable 
Item Rate 

 2.44 Particulars of tender-supply with 
tender 

 

2.8 
2.8.1 

Security Deposit 
Add Security Deposit 

 2.45 Works executed organization,& machinery supply of 
date & employment of  technical staff by Contractor. 

 

2.9 Right to accept whole/ part tenders.  2.46 Information to be given on cover 
containing tender.  

 

2.10 Execution of agreement  2.47 List of document to be submitted with 
tenders 

 

2.11 Submission of tender implies awareness 
with 

 2.48  Obtaining valid license under contract 
(Regulation & Abolitions) Act. 

 

2.12 Sublet   Part – III : Special Conditions  

2.13 Tender Notice part of agreement  3.1 General.  
2.14 Conditional tender liable to be rejected  3.2 Drawing listed- Part of contract  
2.15 Time/ Place for opening of tenders.  3.3 Data to be furnished by Contractor  
2.16 Acceptance of lowest tender or any 

tender not binding 
 3.4 Programme of furnished by Contractor  

2.17 Goods & Service Tax. Royalty, Income 
Tax payable by Contractor. 

 3.5 Action when progress is unsatisfactory  

2.18 To follow Model rules for labour camps  3.6 Inspection and tests.  
2.19 Fair wages to labour   3.7 Removal of Ty. work plant & surplus 

material 
 

2.20 Work in vicinity, award to others  3.7.1 Special Conditions  
2.21 Materials to be supplied by the Dept.  3.8 Possession prior to completion  

2.22 Department supply of Iron & Steel  3.9 Damage to works  

2.23 No lead & Lift for water.   3.10 
3.10 (a) 
& (b) 

Department supply of materials 
Regarding fixing of gate in 
Barrage/Anicut 

 

2.24 Applicable to from A.  3.11 Quoted rates Include.   

   3.12 Examination and tests on completion.  
2.25 Change in quarries specified, how 

governed? 
 3.13 Climatic conditions.  

2.26 Use of best quality materials as 
approved by E.E. 

 3.14 Safety regulation.   

2.27 Submission of I.T. Cert with tender  3.15 Haul roads.  
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Clause Particulars Page No. Clause Particulars Page No. 

1 2 3 1 2 3 

3.16 Contractor to make own arrangements  4.3.6 Final Certificate.   

3.17 Contractor shall not interfere.   4.3.7 Intermediate payments as advances.   

3.18 Regulation & byelaws local & other.   4.3.8 Bill to be submitted monthly.  
3.19 Order Book.  4.3.9 Bill to be on printed from.   
3.20 Conversion of units.  4.3.10 Receipt to be signed by Partners/ 

Authorised person 
 

3.21 Rights of other contractors.   4.3.11 Stores supplied by Govt.  
3.22 Employment of technical personnel.  4.3.12 Execution in accordance with 

Specifications/ Drawings/ Orders. 
 

3.23 Mobilisation advance & advance on 
plant/machinery.  

 4.3.13 Alterations in Specification & Design 
extension in consequence of and 
method of working rates.  

 

3.24 Recovery of advance.  4.3.14 No compensation for Alteration / 
Restriction of works. 

 

3.25 Secured advance.   4.3.15 Time Limit for unforeseen claims   

3.26 Non-Execution of agreement  4.3.16 Action/ compensation for bad work  

3.27 Goods & Service Tax  4.3.17 Liability for damage /Imperfection /12 
MONTHS after certificate. 

 

 ANNEXURES  4.3.18 Work to be opened for inspection.  
A. Model Rule -Labour Camp.   4.3.19 Notice before work is covered.  
B. Fair wages to labourers.   4.3.20 Contractor to supply plant, ladder, 

scaffolding.  
 

C. Statement of Quarries.   4.3.21 Workmen's Compensation Act.  
D. From of Income Tax Certificate.   4.3.22 Not to employ Female labour within 

cantonment. 
 

E. Details of Govt. Plants & Machines to be 
supplied on hire.  

 4.3.23 Not to be employ labour below 12 year 
of age.  

 

F. From of Agreement for using Govt. Plant 
& Machinery by Contractor. 

 4.3.24 Fair wages.  

G. Construction Programme  4.3.25 Subletting of works  
H. Safety Code  4.3.26 Compensation defined.  
I. Schedule of Quantities.  4.3.27 Changes in constitution of firm.    
J. Particulars of relatives working in Water 

Resources Department. 
 4.3.28 Work under direction of EE/SE.   

K. List of contracts already held.  4.3.29 Disputes -Procedure for settlement.  
L. Material to be supplied by Dept.  4.3.30 Lump sum in estimate.  
M. Circular of Govt. for Agreement  4.3.31 Action where no specification.  
N. G Schedule for Item Rate Tender  4.3.32 Definition of work.   
O. DELETED  4.3.33 No claim -Quantities noted in Tender/ 

Estimate.  
 

P 
 

Q 
R & U 

Chhattisgarh Building & other 
construction workers  welfare 
Integrity Pact 
Circular of Government for Financial 
Turnover of Pre Qualification Tender 

 

4.3.34 Compensation for delay caused in 
starting work by L.A. etc. 

 

S Circular of E-n-C regarding Tender Invitation  4.3.35 Employment of Scarcity labour.  
T 
 

V 
W 

 

X 

Compliance of Provisions  of Construction and 
Demolition Waste Management Rules-2016 

Indemnity Bond (Clause 4.3.17.1) 
Circular of Govt., W.R.D. regarding problems 
solution of contractor association. 

Circular of Govt., W.R.D. (Clause 2.8.1) 

 4.3.36 Refund of quarry Fees.   

 Part – IV : General Rules & Directions  4.3.37 Penalty for breach of contract.  
4.1 General Rule & Directions.  4.3.38 Recovery of dues from Contractor.   
4.2 Tenders for Work.   4.3.39 Notice to start work.   
4.3 Condition of Contract.  4.3.40 Completion Certificate.  

4.3.2a Compensation for delay.  4.41 Field Test  

4.3.2b Default by contractor.   Part – V :  

4.3.3 Action when Contractor liable for levy of 
Penalty.  

  A. Specifications.  

4.3.4 Contractor liable to pay compensation 
upon action under clause 4.3.3.  

  B. Drawings.  

4.3.5 Extension of Time.      
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PART – I 

 

TENDER NOTICES  

AS PUBLISHED IN THE NEWSPAPERS  

AND 

UPLOADED IN THE WEBSITE  
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 
OFFICE OF THE EXECUTIVE ENGINEER 

MINIMATA BANGO CANAL DIVISION NO. 05 

KHARSIA (C.G.) 
 

e-PROCUREMENT TENDER NOTICE 

eProcurement Portal: https://eproc.cgstate.gov.in 
 

 

      NIT No.: 02/SAC/2026-27                                                                            Dated: 08.06.2026 

Online Tenders are invited for the following works up to 30.06.2026, at 17.30 Hour 
System 

Tender 

No. 

Group 

No.  

Name of work Probable 

amount of 

contract 

excluding 

GST 

( in lakhs) 

Tender 

call 

192556 01 RENOVATION OF SARASKELA TANK UNDER BLOCK 

MALKHARODA OF DISTRICT SAKTI. 
226.07 First Call 

192558 02 RENOVATION OF POTA TANK UNDER BLOCK MALKHARODA 

OF DISTRICT SAKTI. 
187.22 First Call 

 

 

 The details can be viewed and downloaded online directly from the Government of Chhattisgarh Integrated e-Procurement 

Portal (https://eproc.cgstate.gov.in) from Date 15.06.2026, at 17.31 Hours.(IST) onwards. 

Note : 1. All eligible/intrested contractors/bidders are mandated to get enrolled on the Integrated e-procurement 

portal (https://eproc.cgstate.gov.in) and get approval on specific vendor class from PWD under 

Centralized Contractor/Supplier Registration in order to download the tender documents and participate 

in the subsequent bidding process. 

2. Probable amount  and contract (P.A.C) is as per S.O.R 01.05.2025 and amendment upto 08.08.2025. 

 
 

 EXECUTIVE ENGINEER 

MINIMATA BANGO CANAL DIVISION NO.05  

KHARSIA (C.G.) 

Endt. No. ………  / SAC /2026-27                                                                   Dated : 08.06.2026 
Copy is forwarded to: - 

1. Secretary, Water Resources Department, Mahanadi Bhawan Naya Raipur (C.G.)   

2.  Engineer-in-Chief, Water Resources Department, Shivnatha Bhawan, Naya Raipur (C.G.) 

3.  Director Publicity branch, Public Relation Directorate Raipur for information and publication of tender notice 

as per rule in news paper. 

4. All Chief Engineer, Water Resources Department, Chhattisgarh. 

5. All Superintending Engineer, Water Resources Department, Chhattisgarh. 

6. Officer on Special Duty, Residence Office of Minister, Water Reources Department, Raipur, 

 Chhattisgarh. 

7. Collector, District Gaurella- Pendra-Marwahi /Bilaspur/ Mungeli/Janjgir-Champa/Korba/Raigarh/Sakti 

Chhattisgarh. 

8. All the Executive Engineers under Chief Engineer, Minimata (Hasdeo) Bango Project, Water Resources 

Department, Bilaspur. (C.G.) 

9. All Sub Divisional Officers under this Division.  

10. Notice Board..   

                          
 EXECUTIVE ENGINEER 

MINIMATA BANGO CANAL DIVISION NO.05  

KHARSIA (C.G.) 

https://eproc.cgstate.gov.in/
http://eprocurment.cg.gov.in/
https://eproc.cgstate.gov.in/
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NÙkhlx<+ 'kklu] ty lalk/ku foHkkx 

dk;kZy; dk;Zikyu vfHk;ark]  

feuhekrk ckaxks ugj laHkkx Øekad 05] [kjfl;k ¼N-x-½ 

bZ&çksD;wjesaV fufonk lwpuk 

eProcurement Portal: https://eproc.cgstate.gov.in 
 

 

fufonk lwpuk Ø- 02@oysfy@2026&27]                                      fnukad 08.06.2026 

fuEufyf[kr dk;kZs ds fy, fnukad 30.06.2026, 17%30 rd vkWu ykbZu fufonk, vkeaf=r dh tkrh gS %& 

flLVe 

fufonk Øekad 

lewg 

Ø- 

dk;Z dk uke fufonk dh 

ykxr th-

,l-Vh- NksM+ 

dj ¼yk[k esa½ 

vkea=.k dk 

Øekad 

192556 01 lDrh ftys ds fodkl[k.M eky[kjkSnk ds varXkZr lkjldsyk tyk”k; 

dk th.kksZ)kj dk;ZA 

226.07 izFke vkea=.k 

192558 02 lDrh ftys ds fodkl[k.M eky[kjkSnk ds varXkZr iksrk tyk”k; dk 

th.kksZ)kj dk;ZA 

187.22 izFke vkea=.k 

 

  vU; fooj.k ,oa foLr`r fufonk NRrhlx<+ 'kklu dh Ã&Á¨D;ksjesaV+ osc lkbV  

https://eproc.cgstate.gov.in ij fnukad 15.06.2026, le; 17-31 cts ls ns[ks rFkk Mkmuy¨M+ fd;s tk ldrs 

gSA 

uksV % 1- fufonk esa Hkkx ysus gsrq Bsdsnkjksa dks Ã&Á¨D;ksjesaV+  osclkbZV https://eproc.cgstate.gov.in  ij 

ukekafdr@iath;u rFkk yksd fuekZ.k foHkkx dh ,dhd``r iath;u iz.kkyh ds varxZr Bsdsnkj dks mi;qDRk  

Js.kh esa iath;u djkuk vfuok;Z gSA    
2- fufonk dh vuqekfur ykxr ,l-vks-vkj- fnukad 01-05-2025 ,oa fnukad 08-08-2025 ds tkjh la”kks/ku ds 

vuqlkj gSA 

 
 

 dk;Zikyu vfHk;ark 

feuhekrk ckaxks ugj laHkkx Øekad 05 

[kjfl;k ¼N-x-½ 
 

i`"Bkadu Øekad -----------@o-ys-fy-@2026-27]                                         fnukad 08.06.2026 
 

izfrfyfi %&  

1- lfpo] NRrhlx<+ 'kklu] ty lalk/ku foHkkx] egkunh Hkou] vVy uxj] uok jk;iqj ¼N-x-½  

2- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] u;k jk;iqj ¼N-x-½ 

3- lapkyd] tulaidZ jk;iqj dks lwpukFkZ ,oa fufonk lwpuk dks fu;ekuqlkj lekpkj i=ksa esa izdk'kukFkZ vxzsf"krA 

4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] NÙkhlx< 

5- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] NÙkhlx< 

6- fo'ks"kdRrZO;LFk vf/kdkjh] fuokl dk;kZy;] ea=h ty lalk/ku foHkkx] NÙkhlx<+ 

7- dysDVj] ftyk xkSjsyk&is.Mªk&ejokgh@fcykliqj@eaxsyh@tkatxhj&pkEik@dksjck@jk;x<+@lDrh NÙkhlx<+ 

8- leLr dk;Zikyu vfHk;ark] v/khuLFk eq[; vfHk;ark] feuhekrk ¼glnso½ ckaxks ifj;kstuk] ty lalk/ku foHkkx] fcykliqj ds varxZrA 

9+- leLr vuqfoHkkfx; vf/kdkjh] bl laHkkx ds varxZrA 

10-   dk;kZy;hu lwpuk iVy A 

 

 dk;Zikyu vfHk;ark 

feuhekrk ckaxks ugj laHkkx Øekad 05 

[kjfl;k ¼N-x-½ 

  

https://eproc.cgstate.gov.in/
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

OFFICE OF THE EXECUTIVE ENGINEER 

MINIMATA BANGO CANAL DIVISION NO. 05 

KHARSIA (C.G.) 

E-Procurement Tender Notice 

eProcurement Portal: https://eproc.cgstate.gov.in 

 

(FIRST CALL) 
 

SYSTEM TENDER NO.  192556 /NIT No.: 02/SAC/2026-27 Group No 01       Dated: 08.06.2026 

 

Online tenders for the work mentioned below are invited on behalf of the Governor 

of Chhattisgarh, in Form 'B' from the contactors who are registered in "B" and above 

Class registered under Unified Registration System in PWD registered in Public 

Works Department also enrolled in Government of Chhattisgarh Integrated e-Procurement 

System Portal https://eproc.cgstate.gov.in as per the 'Date-Time Detail(s)' mentioned 

below. All other conditions for submission of tenders and criteria for pre-qualification etc; 

have been mentioned in the tender documents and pre-qualification documents. 

Sr. 
No. 

Name of work 
Probable 

Amount of 
Contract. 

Earnest 
Money 
(EMD) 

Bid Submission 
Fees 

Eligible class 
of Contractor 

Time allowed 
for completion 

1 2 3 4 5 6 7 

1. RENOVATION OF SARASKELA 

TANK UNDER BLOCK 

MALKHARODA OF DISTRICT 

SAKTI. 

Rs. 226.07 

Lakh 

 
(Excluding 

GST) 

Rs. 
1,50,000/-  

Rs. 311 /- to be 
paid online 

through payment 
gateway at time 

of bid 
preparation & 

Hash submission  

"B" and above 
Class 

registered 
under Unified 
Registration 

System in 
PWD  

12 Months  
(including rainy 

season) from the 
date of issue of 

work order 

 

The tender documents can be downloaded free of cost from the portal (website) 

https://eproc.cgstate.gov.in and shall directly be submitted online only after making the 

appropriate payment of Bid Submission fees online.  

All bid related activities (Processes) like Tender Document Download, Bid Preparation and 

Submission and Submission of EMD and other documents will be governed by the time 

schedule given above under Date-Time Detail(s)  :-. 

  

https://eproc.cgstate.gov.in/
https://eproc.cgstate.gov.in/
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Date-Time Detail(s)  

(Tender Time Schedule) 

 
1. Bid Start Date and time: 15.06.2026, 17:31 Hours 

(The date and time from which bidders start preparation)  

Submission of their bid response, before this bidder’s action will not be allowed) 

2. Bid Due Date and time: 30.06.2026, 17:30 Hours 

(The last date & time for submission of bid response, after which no bids can be 

submitted.) 

3. Bid Open Start Date and time: 01.07.2026, 11:30 Hours. 

(The Date of opening of Envelope - A & B online) 
 

The bids of the contractors have to be digitally signed by the Digital Certificate of the 
contractor before submitting the bids online.  
 
Any clarification / doubts regarding the process of eProcurement System (EPS) may 
be obtained from EPS Help Desk Toll free 1800 258 2502 or on email 
helpdesk.eproc@cgswan.gov.in. 
 
All the contractors are required to submit Envelope 'A' online only.  
 
          Physical submission of  Envelope 'A' shall only be done by the tenderer whose 
financial bid is found the lowest in the manner described in para 2.1.5 (A)  
 
 
 

 

EXECUTIVE ENGINEER 

MINIMATA BANGO CANAL DIVISION NO.05  

KHARSIA (C.G.) 

For, Chief Engineer  

Minimata (Hasdeo) Bango Project  

Water Resources Deptt. Bilaspur (C.G.) 

 

  

Not Applicable 

mailto:helpdesk.eproc@cgswan.gov.in
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

NOTICE INVITING TENDER 

(Form 'B' - Item Rate Tender) (Appendix 2. 10 - A of W.D. Manual) 

System Tender No.: 192556/NIT No.: 02/SAC/2026-27 Group NO 01             Dated: 08.06.2026 

PART - II 

2.1 Sealed online Item Rate Tender for the following works in Form B (Item Rate) will be received online 

only through the eProcurement Portal https://eproc.cgstate.gov.in on behalf of the OFFICE OF 

THE CHIEF ENGINEER, MIMATA (HASDEO) BANGO PROJECT, WATER RESOURCES 

DEPARTMENT, BILASPUR (CG). The TENDER shall be submitted/received ONLINE only during 

office hours upto the due date 30.06.2026 at 17.30 hours, from the categories 'B' & Above Class 

Registered in Unified Registration System in PWD (as per revised provision) of Chhattisgarh. 

(1)    Name of Work – RENOVATION OF SARASKELA TANK UNDER 

BLOCK MALKHARODA OF DISTRICT SAKTI. 

(2)   Amount of the Estimate – Rs. 226.07 Lakhs     (Excluding GST) 

(3) Probable Amount of Contract – Rs. 226.07 Lakhs     (Excluding GST) 

(4) Earnest Money Deposit (EMD) – Rs. 1,50,000/- 

(5) Time Allowed for Completion – 12  MONTHS (INCLUDING RAINY SEASON)  

From The Date of Issue of Work Order. 

2.1.1  SUBMISSION OF TENDER WITH PREQUALIFICATION OF TENDERERS :- 

The tenderer shall submit his tender online only in three separate sealed envelopes marked as 

Envelope "A", Envelope "B" and Envelope "C". The tenderer shall submit all these three envelopes 

as per time-schedule mentioned in the NIT. The tenderer/contractor cannot change the tender-data 

after submission of bid & signed by Digital Signature. 

The tenderers are advised to go through the prequalification documents carefully and furnish 

the required details duly supported by scanned copy of documentary evidence (which must be 

self attested), as their eligibility for this contract will be decided on the strength of the 

information/documents submitted by them in Envelope "B". 

Envelope "A" should contain scanned copies of the following : 

1. Copy of valid Registration in appropriate class in 'B' & Above Class Registered in 

Unified Registration System in Public Works Department of Chhattisgarh issued 

by the competent authority. 

2. Valid Bid Security (Earnest Money) in one of the approved forms laid down in Clause 2.5.1 of 

tender notice (Part-II) and must be submitted online as well as in original. The validity of 

earnest money deposit shall be minimum twelve month from the date of start of bid submission 

for the tender having period of contract equal to or less than twelve month and validity of 

earnest money deposit for more than twelve month shall be minimum eighteen month from 

the date of start of bid submission. (Deleted - Vide EinC, W.R.D. Raipur's Letter No. 

4211220/fu@ldqZ-/2023-24/4212, Nava Raipur Dtd. 21/05/2026) 

3. An affidavit that all the information furnished with the pre qualification document is correct in 

all respects and must be submitted online as well as in original as per Annexure-VI. 
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Envelope "B" should contain scanned copies of the following : 

1. To be eligible for award of contract, the tenderer shall provide evidence satisfactory to the 

department, of their eligibility and of their capability and adequacy of the resources to carry 

out the contract effectively.  

2.  ‘Pre Bid Qualification Certificate’ issued from the office of the Engineer-in-Chief, Water 

Resources Department, Chhattisgarh, Raipur (CG). 

3.  Annexure I to VI should be filled in all respect completely; no any column or row should be 

left blank. 

4. (Point No. 4 Deleted - Vide Govt. of C.G., W.R.D. Raipur's Letter No. 1664/F-7-

7/S-2/31/2001, Nava Raipur Dtd. 09/04/2025) 

Envelope "C" should contain the following : 

Price Bid in the prescribed format online by the tenderer duly filled in with the Price Bids in the Figures 

in the appropriate place of template meant for it. 

THE TENDER SHALL BE SUBMITTED/RECEIVED ONLINE ONLY DURING OFFICE HOURS 

UPTO THE DUE DATE 30.06.2026, AT 17.30 HOURS (IST). 

After the time of submission of Bid by the contractors has lapsed, the bid round will be closed.   This 

is equivalent to sealing the tender box. Contractors have to submit their encrypted bids (by their user 

Public-key) online, within the date and time as stated in the tender schedule (Date-Time Detail(s)). 

The electronic bids of only those contractors who have submitted their bid within the stipulated time, 

as per the tender time schedule (Date-Time Detail(s)), will be accepted by the system. A contractor 

who has failed to submit his bid within the stipulated time will not be allowed to submit his bid. All the 

bids received shall be online collected by the officer who is competent to accept the tender (C.E. in 

case of Government/E-in-C) and shall be kept in safe custody through the system. 

2.1.2 OPENING OF TENDER :- 

All the tenders containing sealed Envelopes "A", "B" & "C" which have been collected online shall be 

opened (Envelope "A" and "B") on dated 01.07.2026, 11:30 Hours in the office of the CHIEF 

ENGINEER (TENDER CELL) OFFICE OF THE ENGINEER-IN-CHIEF, WATER RESOURCES 

DEPARTMENT, RAIPUR (CG) {by the officer competent to sanction tenders (C.E. in case of 

Government/E-in-C)} or officer authorized by him. Tenders will be opened in the presence of tenderers 

or their authorized representative who choose to be present. If the date of opening of tender happens 

to be a holiday, the tenders will be opened on the next working day from 10:30 Hours. 

 No application of the tenderer shall be entertained between the period of submission 

& opening of tender. 

2.1.3 Firstly, Envelope "A" shall be opened online and if valid registration, the bid security (EMD) of required 

amount and an affidavit in prescribed form are found in order, then Envelope "B" shall be opened after 

that. Envelope "C" shall not be opened and shall be kept in custody with the officer who is competent 

to accept the tender (C.E. in case of Government/E-in-C). 

2.1.4 After opening of Envelope "B" and verification, based on the information given in various annexures 

by the tenderer, evaluation of pre-qualification will be carried out as per norms/criteria given in 

Annexure-I. Pre-qualification of the bidder will be decided by the officer who is competent to accept 

the tender (C.E. in case of Government/E-in-C). 
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2.1.5 Pre-qualified bidders shall be intimated the date and time on which Envelope "C", the Price Bid Offer 

shall be opened. Envelope "C" will be opened on a pre-intimated date and time and in the presence 

of bidders or their authorized representative who choose to be present. 

2.1.5 (A) Deleted - Vide EinC, W.R.D. Raipur's Letter No. 4211220/fu@ldqZ-/2023-24/3679, 

Nava Raipur Dtd. 30/04/2026. 

2.1.6. DISQUALIFICATION :-  

Even though the Tenderers satisfy the above, they are subject to be disqualified if : 

i. Made misleading, incorrect, incomplete or false representation in the forms, statements, 

affidavits and attachments submitted in proof of the qualification requirements. 

ii. If the tenderer produces misleading, incorrect, incomplete or false information regarding 
qualification requirement, then the EMD for the tender shall be forfeited and his                         
Pre-Qualification (PQ) certificate issued by the Department shall be cancelled for one year. In 
case the tenderer enters into an agreement and it is found that he was awarded the contract 
based on misleading, incorrect, incomplete or false information, his EMD for the tender shall 
be forfeited and his Pre-Qualification (PQ) certificate issued by the Department shall be 
cancelled for one year but the agreement shall not be revoked. 

iii. Tenderer not produce all original certificates for verification of the certificates submitted for 

pre-qualification requirements as and when demanded by the Department. 

iv. Participated in the previous bidding for the same work and not executed the agreement. 

v. Record of poor performance such as abandoning the work, not properly completing the 

contract, unsatisfactory quality of work, inordinate delays in completion, claim and litigation 

history, or financial failures etc. in any Department of Government of Chhattisgarh or the State 

Government organization / services / corporations / local body etc. (by whatever names these 

are called). 

vi. One person involving in two or more registration in the same tender. 

vii. If the tenderer whose bid is found lowest does not submit the required documents of 
Envelope–'A' within time limit, the tender process stands vitiated. Such tenderer is responsible 
for causing wilful disruption of tender process. Action of de-registration shall be recommended 
for a period of minimum two years for such tenderer in conformance with the provision made 
in order vide Government of Chhattisgarh, Public Works Department order no. F-5-

8/19/2013/fufonk] Dated 29.10.2014. 

viii. The tender has to be re-invited. The amount of EMD shall be recovered from the defaulted 
tenderer of the first call from his ongoing works within the WRD and amount deposited during 
unified registration in PWD or from revenue recovery. 

NOTE : 

1. Information in Annexure I to VI has to be filled completely in the Pre-Qualification document itself. 

2. Supporting documents as required must by supplied separately and kept in the Envelopes        "A", 

"B" and "C" respectively and produce all original certificates for verification of the documents 

submitted for pre-qualification requirements as and when demanded by the department. 

*******  
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Information & Instructions for Tenderers Before 

Submission of Tender 
 
1. Tenderers are required to go through the document carefully and note the procedure for 

submission of the documents. The applications should be filled up completely and carefully 

and sign the documents wherever it is prescribed.  

2. The contractor has to submit ‘Pre Bid Qualification Certificate’ issued from the office of the 

Engineer-in-Chief, Water Resources Department, Chhattisgarh, Raipur (CG) in 

Annexure-II. The details without concern authority certificate will not be considered and the 

Tenderer would be disqualified for which he himself would be responsible. All information 

required in enclosed forms should be furnished against the each respective columns in the 

forms, if information is furnished in separate document, reference to the same should be 

given against respective columns. If information is 'NIL' it should also be mentioned as "NIL" 

or 'No such case'. If any particular quarry is not applicable in case of the Tenderer, it should 

be stated as not applicable. However, the Tenderers are cautioned that not giving complete 

information called for in the application, in the format required or not giving it in clear terms 

of making any change in the prescribed format may result in the Tenderer being summarily 

disqualified.  

3. The application must be type-written and the Tenderer's name must appear on each page of 

the application.  

4. All financial / monetary figures to be furnished in any of the pages/forms in these pre-

qualification documents shall be in "Rupees" 

5. Over-writing should be avoided. Mistake should be scored through and corrections 

incorporated and attested with the tenderers initials written in ink. All pages of the Pre-

qualification document shall be numbered and submitted as a package with the signed letter 

of transmittal.  

6. All the information must be submitted in English. 

7. Reference, information and certificate from the respective authority certifying the suitability, 

technical knowledge and capacity of the Tenderer should be signed by the officer not below 

the rank of Executive Engineer. 

8. No further information will be entertained after submission of prequalification documents 

unless it is called for by the Water Resources Department. 

9. The applications are invited for the work as detailed in the brief note. The Pre-qualification 

documents in prescribed form duly completed and signed shall be submitted.  

10. The copies of the documents must be submitted online. 

11. The cost incurred by the Tenderer in preparing this application, in providing clarification or 

attending discussion, conferences or verification in connection with document with shall not 

be reimbursement under any circumstances.  

12. An affidavit in the prescribed format as per Annexure-VI should be furnished by the Tenderer 

regarding correctness of the information furnished at Annexure-I to Annexure-V. 

13. If the tenderer produces untrue or false information regarding his qualification requirements, 

then Earnest Money Deposit shall be forfeited immediately. 
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2.2.1 Applicable to Percentage Rate Tenders Form 'A' only.   

2.2.2 All over-writings should be neatly scored out and rewritten and corrections should be duly attested 

prior to the submission of the tender.  

  If there is any difference between the amount in words and figures written in the tender forms by the 

contractor, the lesser amount will be treated as valid. If the contractor is not ready to accept the amount 

so fixed in the above manner and declines to do the work, Earnest Money Deposit of the contractor 

shall be forfeited. 

2.3.1 Blank forms of tender can be downloaded free of cost from the Government of Chhattisgarh              e-

Procurement Portal https://eproc.cgstate.gov.in  

2.3.2 The estimated figures of quantities and cost shown in the tender document are not guaranteed for 

contract but merely given as rough guidance. 

2.3.3 Each tenderer should carefully examine the drawing, specifications, special conditions and other 

particulars etc. and visit the site of work and fully satisfy and acquaint himself about the nature, location 

of the work, the surface conditions, quality and quantity of materials required, the character of 

equipment and ancillaries needed preliminary to and during the execution of the work and general and 

local conditions which may effect the work or its cost. 

2.4.1 No tender will be received without a deposit of Earnest Money of Rs. 1,50,000/- (Rs. One Lakhs Fifty 

Thousand) only in a separate sealed cover duly superscribed. The earnest money will be returned to 

the unsuccessful tenderers on the rejection of their tenders or earlier as may be decided by the 

competent authority and will be retained from the successful tenderer as part of security deposit. 

2.4.2 The rate of earnest money to be submitted by the intending Contractor will be as follows : 

(i)  For tenders up to Rs. 1.00 Lakh  - 2 percent 

(ii)  For tenders more than Rs. 1.00 Lakh 

and up to Rs. 5.00 Lakh 

 - 1 percent subject to a minimum of Rs. 2000/- 

(iii) For tenders more than Rs. 5.00 

Lakhs and up to Rs. 2.00 Crores 

 - 0.75 percent subject to a minimum of Rs. 5000/- 

(iv) For tenders above Rs. 2.00 Crores  - 0.50 percent subject to a minimum of Rs. 1.50 

Lakhs and maximum of Rs. 5.00 Lakhs. 

 

2.5.1 For online tenders, the Earnest money shall be deposited electronically by NEFT/RTGS. 

Internet Banking. Debit/Credit Cards on any other online process of payment. 

Contractor is required to generate a challan through e-Procurement system for specific 

tender before transfer of fund and system generated challan may be submitted to bank 

physically for RTGS/NEFT or contractor may use other online option for making 

payment in account number shown in the online generated challan. 

  It is clarified that every contractor's challan number will be different for each 

challan generated from system of different or same tender. The cost of money transfer 

including Payment Gateways Commission etc.) has to be borne by the contractor. It is 

advised that the contractor should consider the time taken to process the payment 

electronically (e. NEFT/RTGS, Net banking, Credit/Debit cards). No interest shall be 

payable to contractors on amount deposited as earnest money. 
 (Clause 2.5.1 is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. RULE/472/2025/WRD/1940, Nava Raipur Dated 27.04.2026). 

2.5.2 The Earnest Money in one of the prescribed forms should be produced/sent separately and not kept 

in the covers containing the tenders and if the Earnest money is not in accordance with the prescribed 

mode, the tenders would be returned unopened to the Tenderer. 

https://eproc.cgstate.gov.in/
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2.6  The intending Tenderers from other States may remit the Earnest Money in the form of Bank Draft of 
the State Bank of India or any other Scheduled Bank or Online through NEFT/RFTS to the 
EXECUTIVE ENGINEER, MINIMATA BANGO CANAL DIVISION NO. 05, KHARSIA (C.G.) (Deleted 

- Vide EinC, W.R.D. Raipur's Letter No. 4211220/fu@ldqZ-/2023-24/4212, Nava Raipur Dtd. 21/05/2026) 

2.7 Earnest Money which has been deposited for a particular work will not ordinarily be adjusted towards 
the earnest money for another work, but if tender of a contractor for work in the same division has 
been rejected and earnest money has not been refunded to him due to some reason it may be so 
adjusted by Executive Engineer. 

2.7.1 Applicable to Item Rate Tender (Form-B). 

2.8 The Security Deposit shall be 5 percent of the amount of contract. 

2-8-1 ** Additional Performance Security (APS) shall be deposited by the successful bidder at the time of signing of 

agreement when the bid amount is seriously unbalanced i.e. less than the PAC by more than 5%. In such an event 

the successful bidder shall be deposited the Additional Performance Security (APS) as below:- 
S.No. % of Bid Amount below PAC Amount of APS 

1 Up to 5% below  Nil 

2 More than 5% below upto 10% below difference of 95% of the PAC and bid amount 

3 More than 10% below upto 20% 

below 

5% of PAC plus 1.50 times difference of 90% of the PAC and bid 

amount 

4 More than 20%  Below 20% of PAC plus 2.00 times difference of 80% of the PAC and bid 

amount 

   The APS shall be deposited in the shape of FDR, in favour of the Executive Engineer before 
signing the agreement. The same shall be refunded after issue of completion certificate. If the contractor 
fails to complete the work or leaves the work incomplete, the amount deposited as Additional 
Performance Security (APS), shall be forfeited by the department and the agreement shall be terminated 
and action shall be taken in accordance with clause 4.3.3 of the agreement. In case the tenderer/ 
contractor refuses to deposit Additional Performance Security (APS) then his bid will be rejected by the 
sanctioning authority and earnest money shall be forfeited". 

(Clause 2.8.1 is amendmended in accordance with Government of Chhattisgarh, Water Resources Department, 

Raipur Order No. 4515/F-7-7/S-2/31/2001, Nava Raipur, Date 25.11.2024.) 

2.9 The authority competent to accept a tender reserves the right of accepting the tender for the whole 

work, or for a distinct part of it or of distributing the work between one or more tenderers. 

2.10 The tenderer whose tender has been accepted (herein after referred to as the contractor) shall produce 

an appropriate copy of order issued by competent authority mentioning that he has deposited interest 

bearing security to the 50% of cost of solvency certificate and will execute the agreement in the 

prescribed form within a fortnight of the date of communication of acceptance of his tender by the 

competent authority. Failure to do so will result in the earnest money being forfeited to Government 

and tender being cancelled. 

2.11 The submission of a tender by a contractor implies that he has read the notice and conditions of tender 

and contract and has made himself aware of the scope and specifications of the work to be done and 

has been the quarries with their approaches, sites of works etc., and satisfied himself regarding the 

suitability of the materials at the quarries. The responsibility of opening of new quarries and 

construction and maintenance of approaches there to shall lie wholly with the contractor. 

2.12 The Contractor shall not without the prior approval of the competent authority who has accepted the 

tender in writing, sublet or assign to any other party or parties, any portion of the work under the 

contract. Where such approval is granted, the contractor shall not be relieved of any obligation or duty 

or responsibility, which he undertakes under the contract. However such subletting in no case be more 

than 25% of contract value but if required can be increased up to 50 (fifty) % with the prior written 

permission of the next higher authority accepting the tender or the Government as the case may be. 

 (A) Before subletting the Engineer-in-Charge shall verify the technical & financial capacity of 

 the sublette and satisfy himself regarding the technical & financial capacity of the sublette. 

 In addition the sublette shall also submit an affidavit which establishes his current 

 technical and financial capability. 
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 (B) The sublette shall be a registered contractor in appropriate class under unified registration 

 system (e-registration) of Chhattisgarh and shall also have a technical and financial 

 capacity corresponding to the work proposed to be sublet. 

 (C) Sublette should have completed the works under Govt./PSU equal to the physical/financial 

 value of the work proposed to be sublet. 

 (D) No more than one sublet is allowed in a contract agreement. 

(Clause 2.12 is amendmended in accordance with Government of Chhattisgarh, Water 

Resources Department, Raipur Order No. 1289/F-7-7-31/S-2/2001(Part-V) Dated 16.03.2020) 

2.13 All the conditions of the tender notice will be binding on the contractor and will form a part of the 

agreement to be executed by the contractor in addition to the conditions of contract in the prescribed 

forms and special conditions of contract. 

2.14 CONDITIONAL TENDERS ARE LIABLE TO BE REJECTED. 

2.15 DELETED. 

2.16 EXECUTIVE ENGINEER, MINIMATA BANGO CANAL DIVISION NO. 05, KHARSIA (C.G.) does not 

bind himself to accept or to recommend for acceptance of the CHIEF ENGINEER, MINIMATA 

(HASDEO) BANGO PROJECT, WATER RESOURCES DEPARTMENT, BILASPUR (CG) or higher 

authority, the lowest or any tender. 

2.17.1. Taxes:  

 The rates quoted by the contractor shall deemed to be exclusive of the goods and services Tax (GST) but 

including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and authorities that the 

contractor will have to pay for the performance of this contract. The employer will perform such duties in regard 

to the deduction of such taxes including GST at source, require deduction in this reference will be made as per 

applicable law. GST as per prevailing rate at the time of payment/bill submission shall be made applicable 

presently @18% and shall be paid on the whole work carried out as accepted by the engineer, while making the 

payment. 

  However, if any other NEW TAX or levy or cess is imposed by statute or any deviation in existing 

royalty/tax/levy/cess/GST after the last stipulated date for the receipt of the tender including extensions, if any, 

shall be treated as NEW TAX and the contractor there upon necessarily and properly pay such new taxes/levies/ 

cess/GST/royalties. The Engineer in charge shall reimburse the amount of such 'New Tax' on submission of proof 

of such payments of tax by the contractor (deducted in case of decrease in existing taxes/reimbursement of increase 

in existing taxes) 

(Clause 2.17.1 is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. RULE/472/2025/WRD/1940, Nava Raipur Dated 27.04.2026) 

 

2.17.2 DELETED. 
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2.17.3 (a) Income Tax at the rate of 2.32% (or as per prevailing rules) from any sum payable to the 

 contractor shall at the time of credit of such sum or at the time of payment to the contractor 

 by cash/cheque or draft or any other mode be deducted at the sources from its 

 running/final or any type of payment for this contract as per rules. 

(a.1)  GST 2% (or as per prevailing rules) from any sum payable to the contractor shall at the time 

of credit of such sum or at the time of payment to the contractor by cash/cheque or draft or 

any other mode be deducted at the sources from its running/final or any type of payment for 

this contract as per rules. 

 (Clause 2.17.3 (a) and (a.1) is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. RULE/472/2025/WRD/1940, Nava RaipurDated 27.04.2026) 

(b) (i) and (ii) – DELETED. 

(c) Building & other construction workers sub tax- 1% (One Percent) (as per previling rules) of the 

building & other construction workers sub tax will be deducted from the running bills / final bill, as 

per section 3 of building & other workers act 1996. 

2.17.4 It is open to the contractor or the Sub-Contractor, as the case may be, to make and application to the 

Income Tax Officer concerned and obtain from him a Certificate authorising the prayer to deduct tax 

at such lower rate or deduct no tax as may be appropriate to his case. Such certificate will be valid for 

the period specified therein unless it is cancelled by the Income Tax Officer earlier. 

2.18 Model Rules for Water Supply, Sanitation in Labour Camps : The contractor will be bound to follow 

the Chhattisgarh Model Rules relating to lay out of water supply and sanitation in labour camps (vide 

Annexure-A).  

2.19 Fair Wages to Labourers : The Contractor shall not pay less than fair wages to labourers engaged 

by him on the work (copy of rules enclosed vide Annexure-B). 

2.20 Right to take up work departmentally or to award on Contract : The Engineer-in-Charge reserves 

the right to take up departmental work or to award works on contract in the vicinity without prejudice 

to the terms of contract. 

2.21.1 Issue of Materials by the Department : The following materials will be supplied by the Department. 

S.No. Name of Articles Unit Rate Place of Delivery 

as per Annexure – L 

 

2.21.2 1- Bsdsnkj }kjk ty lalk/ku foHkkx esa çpfyr LisflfQds'ku ds vuq:i lhesaV dk mi;ksx 

 fd;k tk,xk rFkk 450 eSfVªd Vu nSfud mRiknu {kerk ls vf/kd dh lhesaV QSDVªh ls 

 lh/ks Ø; dh tkosxhA 

2- Bsdsnkj }kjk LVhy dk Ø; LVhy vFkkVhZ vkWQ bafM;k muds }kjk çkf/kÑr çk;ejh fjesDlZ 

vFkok vk;ju LVhy dEiuh ls fd;k tkosxkA 

3- lhesaV ,oa LVhy fu/kkZfjr LislhfQds'ku ,oa xq.koÙkk ds vuqlkj gksuk pkfg,A mlds fy, 

Bsdsnkj Lo;a tokcnsg jgsaxsA 

4- foHkkx }kjk le;&le; ij dk;Z foHkkx fu;ekoyh dh ifjf'k"V 7-02 rFkk LohÑr nj lwph 

dh ifjf'k"V 12 esa fu/kkZjr VsfLVax fd;k tkosxk rFkk mldk vfHkys[k j[kk tkosxkA 
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5- Bsdsnkj }kjk dk;Z LFky ij yk;s x;s lhesaV ,oa LVhy ij foHkkx }kjk dksbZ vfxze Hkqxrku 

ugha fn;k tk;sxkA 

2.22 DELETED. 

2.23 Applicable for Percentage Rate Tender - Forms A only. 

2.24 Applicable for Percentage Rate Tender - Forms A only. 

2.25 Materials to be used on work specified in the contract will be only from the quarries specified in 

Annexure 'C'. If the changes of quarries, from those mentioned in Annexure 'C', are necessitated due 

to any reason during the execution of work such changes will be made only with the approval of the 

Superintending Engineer given in writing. Any alterations of items, affected by change of such quarries 

will be governed by clauses 4.3.13.1, 4.3.13.2 and 4.3.13.3 of the Agreement in Form- B. 

2.26 If in a quarry, material of more than one quality is found, the material of the best quality as approved 

by the Executive Engineer shall be used by the Contractor.  

2.27 DELETED. 

2.28 The contractor shall execute the work as per detailed specifications (Part-V) incorporated in the 

Tender Document and in accordance with the approved drawing and special conditions incorporated 

in the Tender Documents. 

2.29 Schedule of Main Items of Works to be Executed : A schedule of main items of work to be executed 

is enclosed vide Annexure- 'I'. The payment of individual items will be made to the contractor on the 

rates derived for each items of work by multiplying tendered clubbed rate with quoted overall 

percentage above or below as the case may be. 

2.30 List of Works in Hand : Tenders must be accompanied by a list of contracts already held by the 

tenderer at the time of submitting the tenders in the Chhattisgarh Water Resources Department and 

elsewhere as per Annexure- 'K'. 

2.31 Removal of Unsuitable or Undesirable Employees of Contractor : The contractor shall on receipt 

of the requisition from the Executive Engineer at once remove any person employed by him on the 

work in the opinion of Executive Engineer is Unsuitable or Undesirable. 

2.32 Recovery of Amount due to Government from Contractor : Any amount due to Government from 

the contractor on any account concerning work may be recovered from him as arrear of land revenue. 

2.33 Transport of Materials is Contractor's Responsibility : The contractor shall make his own 

arrangement for transport of all materials. The Government is not bound to arrange for priorities for 

getting wagon or any other materials, though all possible assistance by way of recommendation will 

be given. If it is found necessary in the opinion of the Engineer-in-Charge. If it proves ineffective, the 

contractor shall have no claim for any compensation on this account. 

2.34.1 Arrangements of Tools and Plants : The contractor shall arrange at his own cost tools and plant 

required for proper execution of work. It should be carefully noted that the plant and machinery as 

listed (Annexure- 'E') may be supplied by the Government under the orders of Superintending 

Engineer-in-Charge of the work, if available and considered necessary in the interest of work on the 

conditions, terms and rates as specified in the Annexure- 'E'. The Contractor will have to execute the 

agreement for hiring the machines, if required to do so by the Engineer-in-Charge in the prescribed 

form, appended herein, vide Annexure- 'F'. 

2.34.2 Items, if any, other than those referred to in Annexure- 'E' will also be supplied by the Government if 

available on conditions and payment as may be fixed by the department at the time of loaning the 

plant. 
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2.35 Increase or Decrease of Items of Work : The competent authority reserves the right to Increase or 

Decrease any Item of the work during the currency of the contract and contractor will be bound to 

comply with the order of the competent authority in the manner described in clause 4.3.13.1, 4.3.13.2 

and 4.3.13.3 of Agreement without any claim for compensation. 

2.36 Execution of Work According to Time Schedule : The work shall be done by the Contractor 

according to the Time Schedule fixed by competent authority. 

2.37 Canvassing or Support for Acceptance of Tender : Canvassing or support in any form for the 

acceptance of any tender is strictly prohibited. Any tenderer doing so will render himself liable to 

penalties which may include removal of his name from the register of approved contractors. 

2.38 Responsibilities for Leaking of Building During Rainy Season : NOT APPLICABLE. 

2.39 List of Persons Employed by Contractor : The contractor shall not be permitted to tender for works 

in the OFFICE OF THE EXECUTIVE ENGINEER, MINIMATA BANGO CANAL DIVISION NO. 05, 

KHARSIA (C.G.) & OFFICE OF THE CHIEF ENGINEER, MINIMATA (HASDEO) BANGO PROJECT, 

WATER RESOURCES DEPARTMENT, BILASPUR (CG) (responsible for award and execution of 

contracts) in which his *near relative is posted as Divisional Accountant or and an Officer in any 

capacity between the grades of Superintending Engineer and Assistant Engineer (both inclusive). A 

list showing the names of the persons who are working with the contractor and are near relatives to 

any Gazetted Officer in the Water Resources Department (including Secretaries) should also be 

appended to the tender. He should also intimate to the Executive Engineer, names of subsequently 

employed persons who are near relatives to any Gazetted Officer in Irrigation Department or Divisional 

Accountant in OFFICE OF THE EXECUTIVE ENGINEER, MINIMATA BANGO CANAL DIVISION 

NO. 05, KHARSIA (C.G.) Any breach of this condition by contractor would render him liable to be 

removed from the approved list of Contractors of this Department. 

 

 
*NOTE :- By The Term Near Relative is Meant Son, Grandson, Father, Mother, Spouse, Brother, 

Sister, Brother-in-Law, Father-in-Law and Mother-in-Law. 
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2.40.1 Price Adjustment:- 

 

The contractor for work shall be adjusted for increase or decrease in the rate of labour. Material and P.O.L. 

except those materials supplied by the Government from the date of closing of bids. 

Note:- Price adjustment shall be applicable from date of closing of bids and up to stipulated period and validly extended 

period under clause 2.40.2. 

(A)   Labour:  Increase or decrease in the cost due to labour shall be calculated monthly in accordance with following 

formula.                            

 VL = 0.75 x  P L   x  R   x  ( L-Lo) 

                      100                   Lo 

Where VL = Increase or decrease in the cost of work due to labour during the period under consideration.  

R = The value of work done in Rupees during the period under consideration. 

Lo = The average consumer price index for industrial workers. (Wholesale prices) as applicable at Bhilai C.G. (nearest 

place for which indices are published) for the month in which bid is closed. 

L = The consumer price index for industrial works. (Wholesale prices for the period under consideration) as applicable 

at Bhilai for the period under consideration (nearest place for which indices are published or the period under 

consideration). 

PL = Percentage of labour component shall be 25% (Twenty five) only. 

2.40.1 Price Adjustment:- 

The contractor for work shall be adjusted for increase or decrease in the rate of labour. Material and P.O.L. 

except those materials supplied by the Government from the date of closing of bids. 

Note:- Price adjustment shall be applicable from date of closing of bids and up to stipulated period and validly extended 

period under clause 2.40.2. 

(A)   Labour:  Increase or decrease in the cost due to labour shall be calculated monthly in accordance with following 

formula.                            

 VL = 0.75 x  P L   x  R   x  ( L-Lo) 

                      100                   Lo 

Where VL = Increase or decrease in the cost of work due to labour during the period under consideration.  

R = The value of work done in Rupees during the period under consideration. 

Lo = The average consumer price index for industrial workers. (Wholesale prices) as applicable at Bhilai C.G. (nearest 

place for which indices are published) for the month in which bid is closed. 

L = The consumer price index for industrial works. (Wholesale prices for the period under consideration) as applicable 

at Bhilai for the period under consideration (nearest place for which indices are published or the period under 

consideration). 

PL = Percentage of labour component shall be 25% (Twenty five) only. 

(B) Materials : ( other than P.O.L.) - The increase or decrease in cost of materials other than those supplied by the 

Government at fixed rate shall be calculated monthly accordance with following formula :-  

  Vm = 0.75 x  P m   x  R   x  ( M-Mo) 

                         100                      Mo 

Where Vm = Increase or decrease in the cost of work due to such materials during the period under consideration.  

R   = The value of work done in Rupees during the period under consideration. 

Mo = The index number of whole sale price in India (all commodities) for the month in which bid is closed. 

M   = The average index number of whole sale price in India (all commodities) for the period under consideration. 

Pm = Percentage of such material component which shall be 58% (Fifty eight) only. 

Note: - The index numbers of wholesale price in India (all commodities shall be published by the Government of India, 

Ministry of industry, Office of the Economic Adviser. 

(C) P.O.L. :  the increase or decrease in cost of P.O.L. shall be calculated monthly in accordance with following  formula  

 Vp = 0.75 x  P p   x  R   x  ( P-Po) 

                       100                   Po 
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Where Vp  = Increase or decrease in the cost of work due POL during the period under consideration.  

R   = The value of work done in Rupees during the period under consideration. 

Po  = The price of  index number of  H.S.D. at Raipur on the date of closing of bids. 

P   = The average index number of whole sale price in India (all commodities) for the period under consideration.  

Pp = Percentage of P.O.L. component which shall be 17% (Seventeen) only. 

(Clause 2.40.1 is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. 4837/F-1-19-31/S-2/2006 (T) Dated 30.09.2022) 

2.40.2 The price adjustment clause shall be applicable only for the work that is carried on within the stipulated 

time or extension thereof due to reasons as are not attributable to the contractor. 

2.40.3 For the purpose of price adjustment amount of work  done (R in above formula’s during each month) would 

mean value of work of completed items done  plus value of the materials on which secured advance has been 

granted, less the value of the materials on which secured advance has recovered during the month under 

consideration. 

(Clause 2.40.3 is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. 4837/F-1-19-31/S-2/2006 (T) Dated 30.09.2022) 

2.40.4 No Claims For Price Adjustment Other Than These Provided Therein Shall Be Entertained. 

2.41 Validity of Offer - The period of validity offer of tenders will be as follows (w.e.f. Price Bid Opening) 

:- 

(i) Tenders within the competence of sanction of Executive Engineer  

i.e., up to Rs. 80.00 Lakhs. 

– 2 Months 

(ii) Tenders within the competence of sanction of Superintending Engineer 

i.e., up to Rs. 200.00 Lakhs. 

– 3 Months 

(iii) Tenders within the competence of sanction of Chief Engineer 

i.e., upto Rs. 500.00 Lakhs. 

– 4 Months 

(iv) Tenders within the competence of sanction of Engineer-in-Chief 

i.e., upto Rs. 1000.00 Lakhs. 

– 6 Months 

(v) Tenders within the competence of sanction of Government  

i.e. Full Power. 

– 6 Months 

2.42 Bank Commission Charges - Bank commission charges in all payments by demand drafts outside 

the state will not be borne by the state Government but by the supplier/firm/contractor himself. 

2.43 Force Majeure - Should failure in performance of any part of this contract arise from war, insurrection, 

restraint imposed by Government, act of Legislature or other authority stoppage or hindrance in the 

supply of raw materials, of fuel, explosion, accident, strike, riot, lockout, or other disorganization of 

labour or transport, break down of machine, flood, fire, act of God or any inevitable of unforeseen 

event beyond human control directly or indirectly interfering with the supply of stores or from any cause 

which may be reasonable ground from an extension of time, the competent authority will allow such 

additional time as he considers to be justified in the circumstances of the case, No compensation will 

be payable to the contractor for any loss incurred by him due to these reasons. 

2.44 Each tenderer shall supply the name, residence and place of business of the person or persons giving 

the tender and shall be signed by the tenderer with his usual signature. When tender is given by 

partnerships, the full names of all partners shall be furnished. An attested copy of the constitution of 

the firm and the registered number of the firm shall be furnished. In such a case tender must be signed 

separately by each partner thereof or in the event of the absence of any partner it must be signed on 

his behalf by a person holding a power of attorney authorising him to be so. Tenders by corporation 

shall be signed with the legal name of the corporation followed by the name of the state of 
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Incorporation and by signature and by designation of the president, secretary or other persons 

authorised to bind it in the matter. 

2.45.1 The tender shall be submitted with the declaration that the contractor has successfully carried out 

large works of this nature and has adequate organisation, machinery and experienced personnel to 

handle jobs of this type and magnitude. 

2.45.2 A brief description of large works previously executed by him. After the tender has been opened, any 

tenderer may be required to submit detailed particulars of such works along with the manner of their 

execution and any other information that will satisfy the Officer receiving the tender that the contractor 

has adequate organisation, including experience personal to execute vigorously the work to be carried 

out as per these specifications.  

2.45.3 (a) The Contractor shall employ the following technical staff during the execution of work :-  

(1) One Graduate Engineer, Minimum Salary @ Rs. 25,000/- (Twenty Five 

Thousand) per month, when cost of the work to be executed is more than Rs. 

100 (Hundred) Lakhs. 

(2) One Diploma-holder Sub-Engineer, Minimum Salary @ Rs. 15,000/- (Fifteen 

Thousand) per month, when the cost of the work to be executed is more than 

Rs. 20 (Twenty) Lakhs but not more than Rs. 100 (Hundred) Lakhs. 

( Clause 2.45.3 (a) (1) & (2) is amendmended in accordance with Government of Chhattisgarh, General 

Administration Department, Mantralay, Mahanadi Bhawan, Atal Nagar, Nawa Raipur Letter No. F-7-

17/2020/1-6, Dated 02.12.2020 ) 

(b) The technical staff should be available at site whenever required by Engineer-in-charge to 

take instructions. 

(c) In case the contractor fails to employ the technical staff as aforesaid, Government shall have 

the right to take suitable remedial measures. 

(d) The Contractor should give the names and other details of the Graduate Engineer, Diploma 

Holder Sub-Engineer whom he intends to employ or if under employment, on the work at the 

time he commences the work. 

(e) The Contractor should give a certificate to the effect that the Engineer, Diploma Holder Sub-

Engineer is exclusively in his employment. 

Provided that –  

(1) An Engineer or Sub-Engineer may look after more than one work in the same locality 

but total value of works under him should not exceed Rs. 20 Lakhs in the case of a 

Graduate Engineer and Rs. 5 Lakhs in case of a Sub-Engineer. 

(2) It is not necessary for a Contractor (or Partner) in case of Firm/Company who is 

himself an Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for the 

supervision of the work so long as the Contractor/partner does work similar to what 

could have been done by an Engineer/Sub-Engineer. 

(3) A retired Engineer/Assistant Engineer who is holding diploma may be treated as per 

with the Graduate Engineer for the operation of the above clause. 

 In case the contractor fails to employ the technical staff as aforesaid, he shall be liable 

to pay to the Government a sum of Rs. 1000/- (One Thousand only) for each month 

of default in the case of Graduate Engineer and Rs. 500/- (Five Hundred only) for 

each month of default in the case of diploma-holder Sub-Engineer. 

 

2.46 The Contractor should also give the following information invariably on Cover Containing the         

Tender :- 

(a) Name and Address of the Contractor. 
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(b) Class in which he is Registered. 

(c) Amount of Earnest Money Deposited and No. and Date of Money Receipt etc. 

2.47 Tender Documents have to be completed and submitted with all the documents required in the Tender 

Notice. Following is the summary of the documents required to be submitted with completed tender 

form :- 

(i) The name, Residence and Place of Business etc. of the Tenderer vide Clause 2.44 above. 

(ii) Details of Contracts already held by the Tenderer vide Clause 2.30 above. 

(iii) Receipt of Earnest Money Deposited vide Clause 2.51 above or Security-Bond from Bank. 

(iv) Income-Tax Clearance Certificate vide Clause 2.27 above. 

(v) A list of Near Relative of the Tenderer Working in State Water Resources (Irrigation) 

Department vide Clause 2.39 above (See Annexure- 'J') 

(vi) Attested copy of the Constitution of firm (if required) and Power of Attorney, as Required vide 

Clause 2.44. 

(vii) A Declaration that there has been no Conviction / Imprisonment for an Offence Involving Moral 

Turpitude. 

(viii) Declaration and Description as Required vide Clause 2.45.1. and 2.45.2. 

2.48 The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act in force 

and rules made there under by competent authority from time to time before commencement of work 

and continue to have valid license until the completion of the work. 

2.49 Condition added as per orders of Madhya Pradesh, Bhopal, Water Resources Department Letter No. 

35/37/96/Medium/31/243/M Bhopal, Dated 16.02.1998. 

 In the Event of tenderer withdrawing His/Her offer before the expiry of the period of validity of offer or 

failing to execute the contract agreement. As required by conditions of notice inviting tenders (N.I.T.) 

He/She will not be entitled to tender for this work in case of recall in addition to forfeiture of his/her 

earnest money. As per provision of the condition of NIT if the tenderer has committed a similar defaults 

on an earlier occasion as well. His/Her registration in the department may be suspended temporarily 

for a period of 6 months from such date as may be ordered by the competent authority which had 

registered Him/Her. 

2.50 All the papers what so ever attached with the Agreement will be treated as a part of Agreement. 

2.51 All documents submitted by the bidder shall be considered as digitally singed by the bidders. 

 (Govt. of C.G., W.R.D. Raipur's Letter No. 1664/F-7-7/S-2/31/2001, Nava Raipur Dtd. 09/04/2025) 

 

 

***** 
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ANNEXUR- I 

Criteria for Evaluating Capacity of Tenderers for Prequalification Tenders (Bids) with reference to 

memo no. 4211220/T/02/Cir./Part-3/2289 Dtd. 13.02.07 the instruction for Special Attention to 

Tenderer Regarding Pre-qualification Documents is for appending in Tender Document in place 

page contained disqualification are proposed below : 

Name of Division  : EXECUTIVE ENGINEER, MINIMATA BANGO CANAL DIVISION NO. 05, KHARSIA (C.G.) 

Name of Work  : RENOVATION OF SARASKELA TANK UNDER BLOCK MALKHARODA OF DISTRICT 

SAKTI. 
 
 

 

1.0 CRITERIA FOR EVALUATION OF BID :- 
 

1.1 Physical Turnover :   

Should have executed minimum satisfactory quantum of work worked out as under in any 

one year during the last five year from 2020-2021 to 2024-2025 for similar nature and 

magnitude of main item of works involved in the contract as given in Annexure-II. Relevant 

certificates pertaining to the above duly attested should be submitted by Tenderer as a proof. 

Quantity of Main Items Arrived After Clubbing 

Period of Completion
 × 0.50 

1. Hard Rock Excavation :     Not  Required 

2. 
All Type of Concrete in Structures Other than 
lining 

: 
980.45 
12/12 

× 0.50 = 490.23 (Say 490.00 Cum) 

3. All Types of Masonry :     Not  Required 

4. Gate Work :     Not  Required 

5. C.C. Lining other than Paver Lining :     Not  Required 

6. C.C. Paver Lining :     Not  Required 

7. C.C. in Diaphragm Wall :     Not  Required 

 

1.2 Financial Turnover : 
 

 Should have a minimum financial turnover value of CIVIL ENGINEERING WORKS  

successfully executed worked out as under in any one year during the last five years from 

2020-2021 to 2024-2025 (10% weight-age per year shall be given to bring the financial 

turnover to present price level) 

To qualify for award of the contract, each prime contractor in the same name and style 

(tenderer), in its name must have in the last five years. 

(a) Achieved in "any one financial year" a financial turnover (in all classes of civil 

engineering construction works) of construction work of at least 60% (sixty percent) 

of the probable amount of contract for which bid has been invited, 
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(b) (i) Satisfactorily completed at least one similar work equal in value 50% (fifty 

percent) of the probable amount of contract as on date of submission of 

financial offer. 

OR 

(ii) Satisfactory completed at least two similar work each costing minimum 40% 

(forty percent) of the probable amount of contract for which the tender invited 

as on date of submission of financial offer. 

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya Raipur 
Letter No. 3169/F-7-7/31/S-2 /2001, Naya Raipur, Dated 16/09/2020 & 318/F-7-7/31/S-2 /2021, Atal Nagar, 
Dated 29/01/2022) 
 

Note :- The "Similar Work" is meant by Irrigation Works and Hydraulic Structures or Road Works 

or Building Works as the case may be. 
 

(As per Engineer-in-Chief's Office Letter No. 4211220@fu@ldqZ-@2020@2483@TC@uok jk;iqj]       

vVy uxj] fnukad 18.09.2020) 
 

The Financial turn over for civil engineering work of the contractor is to be counted as per the 

‘Pre Bid Qualification Certificate’ issued from the O/o the Engineer-in-Chief, Water 

Resources Department, Chhattisgarh, Raipur (CG) enclosed in Annexure-II.  

Financial and physical experiences of subsidiaries / subcontract and private work 

shall not be considered for Qualification. 

1.3 Bid Capacity : 

Tenderer (Bidder) who meet the minimum qualification criteria stipulated in 1.1 & 1.2 above 

shall be further evaluated for assessed bid capacity as under.  

 Assessed Bid Capacity (1.5 x A x B) - C - L > Bid Amount 

A   – Maximum value of civil engineering works executed in any one year during last 
 five years (10% weight-age per year shall be given to bring the value of work 
 executed at present price level) experience of subsidiaries / subcontract and 
 private work shall not be considered. 

B   – Prescribed completion period in years. 

C   – Amount of balance works in hand with tenderer at the time of receipt of tender. 

L    – Value of works for which the tenderer is the lowest bidder and his tender is    
 under consideration. 

The department may verify the certificates at any time of tendering process or work execution 

even after agreement. Therefore, the tenderer are advised to keep the original copies of the 

supported documentary evidences regarding their eligibility. 

******  



30 

ANNEXURE – V 

(Refer para 3.8 of the Information & Instruction for Tender) 

 

INFORMATION REGARDING CURRENT LITIGATION 

 

S.No. Name of Contract Year or Organisation Contract Details of Litigations 

1 2 3 4 

    

    

    

    

    

    

    

    

 
 
 
 
 

Date  : 
Signature of Tenderer 

(Seal) 
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ANNEXURE – VI 

'kiFk i= dk çk:i 

fufonk ds lkFk çLrqr iwoZ vgrkZ çi=ksa dh iqf"V gsrq 'kiFk i= 

 

 

eSa@ge --------------------------------------------------------------------------------------------------------------------------------------------------------------- 

vkRet Jh ------------------------------------------------------------------------------------ mez ------------- fuoklh --------------------------------------------

------------------------------------------------------------------------------------- QeZ ---------------------------------------------------------------------------------------ds --

------------------------------------------------------- gSa vkSj QeZ@daiuh dh vksj ls 'kiFk i= çLrqr djus gsrq l{ke gSa] dh 

vksj ls] flLVe Øekad ---------------------------------dh fufonk iwoZ vgrkZ gsrq çksçkbVj@ikVZuj@ daiuh 

Mk;jsDVj dh gSfl;r ls 'kiFk iwoZd dFku djrk g¡w fd %& 

01- çeq[k vfHk;ark] ty lalk/ku foHkkx] NÙkhlx<+] jk;iqj ¼N-x-½ ds dk;kZy; ls çkIr Þfufonk 

iwoZ vgZrk çek.k i=ß layXu fd;k x;k gSA 

02- fnukad --------------------------------- rd py jgs 'ks"k dk;ksZ dh dqy jkf'k :i;s -------------------------- yk[k gS 

tks fd iw.kZr% lR; ,oa lgh gSA ¼ftldk fooj.k ,usDlj – III esa ntZ gS½ 

03- fnukad --------------------------------- rd esjs@gekjs }kjk Hkkx fy, x, fufonkvksa esa ls --------------- fopkjk/khu 

fufonkvksa esa gekjh U;wure nj ftudh jkf'k :i;s -------------------------- yk[k gS] ftldk fooj.k 

iw.kZr% lR; ,oa lgh gSA ¼fooj.k ,usDlj – III esa ntZ gS½ 

04- fufonk vgZrk gsrq esjs@gekjs }kjk fufonk ds lkFk çLrqr leLr çek.k i=@vfHkys[k lR; 

,oa lgh gS ,oa dksbZ Hkh tkudkjh ugha fNikbZ xbZ gS rFkk budh lR;drk ds fy, eSa@ge iw.kZ 

:i ls mÙkjnk;h gSaA dksbZ Hkh tkudkjh vlR; ik;s tkus ij fufonk gsrq çLrqr /kjksgj jkf'k 

NÙkhlx<+ 'kklu ds i{k eas jktlkr djus ,oa vU; vko';d dk;Zokgh djus gsrq NÙkhlx<+ 

'kklu] ty lalk/ku foHkkx vf/k—r gSA 

¼”kiFk i= dks uksVjh ls izekf.kr gksuk vko”;d gS½ gLrk{kj “kiFkdrkZ  

QeZ dk uke % ---------------------------------------------------------------- 

irk % -------------------------------------------------------------------------------- 

Qksu@eksckbZYk % ---------------------------------------------------------- 

bZ&esy % ------------------------------------------------------------------------- 
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lR;kiu 

 

 

 eSa@ge -------------------------------------------------------------------------------------------------------------------------------------------------------------- vkRet             

Jh ------------------------------------------------------------------------------------ mez ------------- fuoklh -------------------------------------------------------------------------

----------------------------------------------------------------------------------------------- QeZ --------------------------------------------------------------------------------------------------

-------------------------lR;kfir djrk gwW fd flLVe fufonk Øekad ---------------------------- esa iwoZ vgZrk gsrq fufonk ds lkFk 

çLrqr çi=ksa dh iqf"V gsrq çksçkbVj@ikVZuj@daiuh Mk;jsDVj dh gSfl;r ls mijksDr “kiFk i= esa fcUnq 

Øekad 01 ls 04 esa n'kkZ;h xbZ tkudkjh iw.kZr% lR; ,oa lgh gSA ftls eSaus vkt fnukad --------------------------------- 

dks i<+dj ,oa le>dj viuk gLrk{kj fd;kA 

¼”kiFk i= dks uksVjh ls izekf.kr gksuk vko”;d gS½ gLrk{kj “kiFkdrkZ  

QeZ dk uke % ---------------------------------------------------------------- 

irk % -------------------------------------------------------------------------------- 

Qksu@eksckbZYk % ---------------------------------------------------------- 

bZ&esy % ------------------------------------------------------------------------- 
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PART – III 

SPECIAL CONDITIONS 

3.1 General :– The special conditions are supplementary instructions to the tenderers and would form 

part of the contract.  

3.2 Drawings given, listed and indexed in Part – 'V' will form part of the contract :– The above 

drawings show the work to be done as definitely and in such details as are possible at the present 

stage of development of investigation and the design. The attached drawings will be supplemented or 

superseded by such additional and detailed drawings as may be necessary or desired as the work 

proceeds. Such additional general and detailed drawings will show dimensions and details necessary 

for constructions purpose more completely than are shown on the attached drawings for all features 

of the work. The contractor shall be required to perform the work on the features and in accordance 

with additional general and detailed drawings mentioned above at the applicable unit prices tendered 

in the schedule for work or work of similar nature as determined by the Engineer-in-charge. The 

Contractor shall check all drawings carefully and advise the Engineer-in-charge of any errors or 

omissions discovered. The Contractor shall not take advantage of errors or omissions as full 

instructions will be furnished to the Contractor, should any errors or omissions be discovered. 

The drawings and specifications are to be considered as complementary to each other and should 

any thing appear in one that is not described in the other, no advantage shall be taken of such 

omission, In case of disagreement between specifications and drawings the conditions of the 

specifications shall govern the contract. Should any discrepancies, however appear or should any 

misunderstanding arise as to the meaning and interpretations of the said specifications or drawings or 

as to the dimension or the quality of the materials for the proper execution of the work or as to the 

measurements or quality and valuation of work executed under this contract or extra thereupon, the 

same shall be explanatory by the Engineer-in-charge. 

Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large 

scale shall take precedence over those on a small scale, Special directions incorporated on the 

drawings shall be complied with strictly. 

One copy of the drawings and contract documents shall be kept at all times at the site of works by the 

Contractor.  

3.3 Data to be furnished by the Contractor :– The contractor shall submit the following information to 

the Engineer-in-charge  

(a) Proposed construction programme and time schedule showing sequence of operations within 

two weeks of receipt of notice to proceed with the work in process pursuance of conditions of 

contract. 

Along with the above he will also submit programme of bringing requisite tools and plant, 

machinery to be engaged by him to the site of work. 

(b) Approximate monthly requirement of cement and M.S. bars for the entire construction period 

within 4 weeks of the date of receipt of notice, to proceed with the work in pursuance of 

condition of contract. 

3.4.  Programme of Construction :– The Construction Programme including requirements of 

materials is appended as Annexure - G. After receipt of the Work Order, the contractor if he 

desires to submit his revised construction programme shall do so within a period of 30 days 

from the date of the issue of work order keeping in view the period of completion mentioned in 

col.6 of the table below clause 2 (under part I) & will get it approved from the department. In 

case he fails to submit such programme then the construction programme appended at 

annexure - G shall be final and binding on the contractor. This programme may be revised and 

reviewed every year at the beginning of the working season. 
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3.5 Action when the progress of any crucial item of work is unsatisfactory :– If the progress of a 

crucial item of work, which is important for timely completion of work is unsatisfactory, the Engineer-

in-charge, shall not withstanding, that the general progress of work is satisfactory, in accordance with 

clause 4.3.2. Be entitled to take action under clause 4.3.3. After giving the contractor 10 days notice 

in writing and the contractor will have no claim for compensation for any loss sustained by owing to 

such action. 

3.6  Inspection and tests :- Except as otherwise provided in here of all materials and workmanship. If not 

otherwise designated by the specifications, shall be subject to inspection, examination and test by the 

Engineer-in-charge at any and all times during manufacture and/or construction and at any/all places 

where such manufacture or construction are carried on. The Engineer-in-charge shall have the right 

to reject defective material and workmanship or require its corrections. Rejected workmanship shall 

be satisfactorily replaced with proper material without charge thereof and the contractor shall properly 

segregate and remove the rejected material from the premises, If the contractor fails to proceed at 

once with the replacement of the rejected material and/or the construction of defective workmanship, 

the Engineer-in-charge may replace such material and/or correct such workmanship and charge the 

cost thereof to the Contractor. 

The Contractor shall be liable for replacement of defective work upto the time in accordance with 

clause 4.3.16 of the conditions of contract of all work to be done under the contract. 

The contractor shall furnish promptly without additional charge all facilities, labour and material 

necessary for the safe and convenient inspection and tests that may be required by the Engineer-in-

charge. All inspections and tests by the department shall be performed in such a manner as not to 

unnecessarily delay the work. Special full size and performance test shall be charged with any 

additional cost of inspection when materials and workmanship are not made ready by the contractor 

at the time of inspection. 

3.7 Removal of temporary work, plant and surplus material :– Prior to final acceptance of the 

completed work, but excepting as otherwise expressly directed or permitted in writing, the contractor 

shall, at his own expenses remove from the side and dispose off all the temporary structures including 

buildings, piece work, crib work, all plant and surplus materials and all rubbish and debris for which he 

is responsible to the satisfaction of Engineer-in-charge. 

3.7.1 Construction and Demolition Waste Management Rules-2016 :– Compliance of Provisions of 

Construction and Demolition Waste Management Rules-2016 shall be observed during the whole 

construction period by the contractor and a certificate before the final payment of the work shall be 

obtained by the contractor from the concerned local body/bodies i.e. Gram Panchayat(s)/Nagar 

Panchayat(s)/Municipal Council(s)/ Nagar Palik Nigam(s) etc. as applicable regarding having 

complied, the provision of the said rules. ( Certificate to this effect be submitted as per Annexure- T ) 

3.8 Possession prior to Completion :– The Engineer-in-charge shall have the right to take possession 

of, or use any completed part of the work. Such possession or use shall not be deemed to take the 

right as an acceptance of any work not completed in accordance with the contract. 

3.9 Damage to works :– The works whether fully completed or incomplete, all the materials, machinery, 

plants, tools, temporary buildings and other things connected there with shall remain at the risk and in 

the sole charge of the contractor until the completed work has been delivered to the Engineer-in-

charge and till completion certificate has been obtained from the Engineer-in-charge. Until such 

delivery of the completed work the contractor shall at his own cost take all precautions reasonably to 

keep all the aforesaid works, materials, machinery, plants, temporary buildings and other things 

connected there with free from any loss or damage and in the event of the same or any part thereof 

being lost or damaged, he shall fort with reinstate and make good such lost or damage at his own 

cost. 

3.10 Departmental supply of materials :– Departmental supply of materials will be ordinarily confined 

only to those, specifically mentioned in the tender notice attached and the cost of such material issued 

will be recovered from Contractor's bill at the rates specified in said schedule. 

The materials will be issued from the departmental stores and the contractor will have to make his 

own arrangements for the transport of the materials from the site store or wagons to the works at his 

own cost, Materials to be supplied by the department will be supplied in standard lengths and 

quantities or as available, unless specifically mentioned otherwise and cost recovered from the 

contractor for the quantities issued. 
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The contractor shall further at all times satisfy the Engineer-in-charge on demand, if any by the 

production of records or books or submission of return and formats as directed that the materials 

supplied are being used for the purpose for which they are supplied and the contractor shall at all 

times keep the records up-to-date to enable the Engineer-in-charge to apply such checks as he may 

desire to impose, The contractor shall not without the written permission of the Engineer-in-charge 

utilise or dispose off the materials for any purpose other than that intended in the contract. 

Cement will be supplied to the contractor at the rates specified in the tender notice at the departmental 

stores. The contractor shall make his own arrangements for the storage of cement at the work site. 

Handling and storage facilities shall be so arranged that no cement will be kept in storage for more 

than 120 days. If any cement is kept for as long as 120 days, it will be tested before use and if found 

defective in any way it shall be condemned from use, Steel as required in the construction, shall be 

supplied by the department and shall be transported to the site at contractor's own cost, The contractor 

shall make his own arrangements for keeping steel at the site. The cost of the materials supplied to 

the contractor shall be treated as an advance payment to the contractor and shall be recoverable from 

him. 

The contractor will be responsible for the safe custody of all the departmental materials issued, to the 

satisfaction of the Engineer-in-charge and will be required to tender proper account of the allocation 

and disposal of these materials showing where they were issued on works. The contractor shall return 

in sound condition all such materials, which are not used, on the works. In case he is unable to account 

for full amount of the materials issued to him, recoveries will be affected from him at "Issue Rates" or 

"Market Value" whichever is higher plus 15 percent to cover the departmental supervision charges. 

The department will not be responsible for any delays in supply of controlled materials such as Steel 

sections, M.S. Reinforcement bars and Cement, While it will endeavor to see that no delay occurs on 

this account, the delay due to late supply will however, be given due consideration in granting 

extension of time for the completion of the work if found necessary. No compensation of claim or 

damages on idle time will be entertainable on this score. 

If the contractor requests the Engineer-in-charge for issue of such materials as is available in the 

stores of the Engineer-in-charge, the contractor may be supplied these materials from the stores for 

execution of this work. If the Engineer-in-charge considers it so expedient. The contractor shall pay 

for such material and store issued to him at the rates fixed by the Engineer-in-charge. Other materials 

which may be available in the stores may be issued on loan if the Engineer-in-charge considers it 

necessary in the interest of work, but for such materials, hire charges should be recovered monthly as 

per rules and the contractor shall be responsible to return the material in original condition in which 

they were issued. 

All the materials required for the work, other than those that are specifically mentioned in the said 

tender notice shall be supplied by the contractor. Recommendations to authorities, where required, 

may be done by the department but the responsibility for the supply of the materials shall be that of 

the contractor and no excuse on this Account for delay in the work shall be accepted. All unused 

materials, either supplied directly by the Department or obtained by the recommendations of the 

Department, which in the opinion of the Engineer-in-charge are likely to be useful to the department 

shall be returned in good condition at the original cost paid for if so decided by the department. 

3.10.1 (A) Regarding Fixing of Gate in Barrage/Anicut - The contractor shall procure the items 

mentioned in Annexure-I of the Chhattisgarh Government Store Purchase Rules (such as 

Hume pipes, M.S. Gates etc.) from rate contract agencies of CSIDC, Raipur at the time of 

submission of tender. 

 (B) Regarding Fixing of Gate in Barrage/Anicut - The rate contract units should have enough 

capacity per annum (given under installed capacity of rate contract) as derived by the standard 

formulae of tender form.    

(3.10.1 (A) & (B) - Vide Govt. of C.G., W.R.D., Raipur letter no. 2192/ D-7/112/t-la-

/fufonk/2001 Raipur Dtd. 01/04/2013). 
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3.11 (A) Quoted Rates Include :– The quoted rates of the contractor shall be inclusive of the leads 

and lifts and in no case separate payment for leads or lifts to any materials including water 

shall be payable. Similarly no leads or lifts for the materials as issued by the department as 

prescribed in the tender documents shall be payable. The contractor shall bring approved 

quality of materials. Different quarries are shown in Annexure C. The details shown in the 

Annexure C are only as a guide to the Contractor, but the contractor before tendering should 

satisfy himself regarding the quality and quantity available and all other details of Annexure C 

and provide for any variation in respect of leads, Lifts, place and methods of quarrying, type 

of rocks to be quarried and all such other aspects in his tendered rate, as later on no claim 

whatsoever shall be entertained except where any quarry is changed for circumstances 

beyond the control of contractor under the written orders of Superintending Engineer-in-

charge. 

 (B) Applicable to Percentage Rate Tender :– Form A only. 

3.12 Examination and tests on Completion :– On the completion of the work and not later than three 

months there after, the Engineer-in-charge shall make such examination and tests of the work as may 

then seen to him to be possible, necessary or desirable, and the contractor shall furnish free of cost 

any materials and labour which may be necessary therefore, and shall facilitate in every way all 

operations required by the Engineer-in-charge, in making examination and tests. 

3.13 Climatic Conditions :– The Executive Engineer, may order the contractor to suspend any work that 

may be subject to the damage by climatic conditions and no claim of the contractor will be entertained 

by the department on this account. 

3.14 Safety Regulations :– While carrying out this work, the Contractor shall ensure compliance of all 

safety regulations as provided in Safety Code (Annexure H). 

3.15 Haul Roads :– A fair weather road of the standard of a village cart track is ordinarily maintained by 

the department along the canal alignment which is motorable from November to end of May, but the 

contractor shall not have any claim on this account, if one is not provided or maintained. Necessary 

haul roads to work spot, borrow areas and water sources shall be satisfactorily constructed and 

maintained by the contractor at his own cost. The contractor has to construct and maintain his own 

approach roads from the main haul roads provided by the department. Any new haul roads will have 

also to be constructed and maintained by the Contractor at his cost. 

3.16 The contractor will make his own arrangement for supply of water, light and power to his works and 

labour camps etc.  [3.16 partially not applicable] 

3.17 The Contractor must not interfere with other contractors who may be employed simultaneously or 

otherwise by the department. He will at no time engage departmental labour or that of the other 

contractor without the written permission of the Engineer-in-charge. 

3.18 Regulations and Bye-laws :– The contractor shall conform to the regulation, bye-laws, any other 

statutory rules made by any local Authorities or by the Government and shall protect and indemnify 

Government against any claim or liability arising from or based on the violation of any such laws, 

ordinance, regulations, orders, decrees, etc. 

3.19 Order Book :– An order book shall be kept in the departmental office on the site of the work. As far 

as possible all orders regarding the works are to be entered in this book. 

All entries herein shall be signed by the departmental officers in direct charge of the work and 

contractor or his representatives. In the important cases the Executive Engineer or the Superintending 

Engineer will countersign the entries, which have been made. The order book shall not be removed 

from the works site except with the written permission of the Superintending Engineer and the 

contractor or his representative shall be bound to take note of all instructions meant for the contractor 

as entered in the order book without having to be called for separately to note them. The Engineer-in-

charge shall submit periodically copies of the remarks of the Order Book to the Superintending 

Engineer and Chief Engineer for record and to the contractor for compliance and report. 
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3.20 Conversion of Units :– Whenever in contract agreement dimensions and units have been expressed 

in F.P.S. system, the same will be converted into metric system units by applying the Standard 

Conversion Tables of Indian Standard Institution so as to derive the corresponding figures 

arithmetically and the contractor will have to accept the figures so derived without any claim or 

compensation whatsoever. 

3.21 Right of other Contractors and Persons :– If during the progress of the work covered by this 

contract, it is necessary for other contractors or persons to do work in or about the site of work, the 

contractor shall afford such facilities as the Engineer-in-charge may require. 

3.22 Employment of Technical Persons :– The contractor will employ or produce evidence of having in 

his employ a qualified technical person not below the rank of a Sub-Engineer/Graduate Engineer from 

an institution recognised by the Government of Madhya Pradesh/Chhattisgarh and furnish full details 

to the Engineer-in-charge in the following proforma : 

(1) Name of the Sub-Engineer/Graduate Engineer engaged, quoting Diploma or Degree with 

name of institution.  

(2) Period for which the Sub-Engineer/Graduate Engineer has been engaged with emoluments. 

3.23 DELETED.  

     (Amendments to W.D. Manual Circulated vide E-in-C's No. 4212863 dt. 11.05.99)  

3.23.1 DELETED. 

3.23.2 Advance on Plant & Machinery :– (Applicable for Tenders of Rs. 25 Lakhs or more). An advance for 

plant and Machinery required for the work and brought to site by the contractor shall be given if 

requested by the contractor. The maximum of such advance shall be ten percent of the price of the 

contract amount. In case of new plant and equipment, the advance shall be limited to 90 percent of 

the price of such new plant and equipment already paid by the contractor, for which the contractor 

shall produce satisfactory evidence. In the case of used plant and equipment, amount of such advance 

shall be limited to 50% of the depreciated value of plant and equipment as may be determined by the 

Superintending Engineer. These advance shall bear 14% Interest per annum. These advances shall 

be further, subject to the condition that such plant equipments are : 

(a) Considered by the Engineer-in-charge to be necessary for the works.  

(b) In working order and 

(c) Hypothicated to the Government, in the form prescribed. 

Note :- No advance shall be granted on any piece of plant and equipment with a value of less  than 

Rs. 15,000/- . 

3.24 Recovery of Advance :– The recovery of the advances granted under clause 3.23.2 alongwith 

interest shall be made from the running bills in equal installments, equal to the total number of months 

of the time left for the completion of contract minus 2 i.e. the advance will be recovered from the first 

running bill after the issue of advance and shall be fully recovered from the last but one running bill. 

3.25 Secured Advance :– For imperishable materials brought to site by the contractor and meant to be 

used in the finished item of work included in this contract not exceeding 75% (Seventy five percent) of 

the value as assessed by the Engineer-in-charge shall be paid, provided that such materials are not 

in excess of the requirement of the work. The contractor shall furnish indenture-Bond for the amount 

of the advance in the form prescribed by the Government for the same. The recovery of such advance 

shall be made from each succeeding work bill, to the extent of materials that have been consumed in 

the relevant furnished item. 
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3.26 IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE 

PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT, 

AS REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT 

BE ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO 

FORFEITURE OF HIS/HER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF NIT. 

IF THE TENDERER HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER OCCASION AS 

WELL, HIS/HER REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED TEMPORARILY 

FOR A PERIOD OF 12 MONTHS FROM SUCH DATE AS MAY BE ORDERED BY THE 

COMPETENT AUTHORITY WHICH HAD REGISTERED HIM/HER.  

3.27 Goods & Service Tax :– GST (As per prevailing Rules). 

 

 ***** 
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ANNEXURE - A 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND 

SANITATION IN LABOUR CAMPS 

NOTE :– These model rules are intended primarily for Labour camps, which are not of a 

permanent nature. They lay down the minimum desirable standard, which should be 

adhered to Standard in Permanent or Semi-permanent labour camps should not 

obviously be lower than those for temporary camps. 

(1) Location :– The camp should be located in elevated and well drained ground in the locality. 

(2) Layout :– Labour huts to be constructed for one family of 5 persons each. The layout to be shown in 

the prescribed sketch. 

(3) Hutting  :– The huts to be built of local materials. Each hut should provide at least 20 sq. meter of 

living space. 

(4) Sanitary Facilities :– There shall be provided latrines and urinals at lest 16 meter away from the 

nearest quarter separately for men and women, specially so marked on the following scale. 

(5) Latrines :– Pit privies at the rate of 10 users or two families per seat, Separate urinals are not required 

as the privy can be used for this purpose. 

(6) Drinking Water :– Adequate arrangements shall be made for the supply of drinking water. If 

practicable, filtered and chlorinated supply shall be arranged. Where supply is from intermittent 

sources, a covered storage tank shall be provided with a capacity of five litres per person per day. 

Where the supply is to be made from a well, it shall conform to the sanitary standards laid down in the 

report of the Rural Sanitation, Committee. The well should be at least 30 meter away from any latrine 

or other sources of pollution. If possible, a hand pump should be installed for drawing the water from 

well. The well should be effectively disinfected once every month and quality of water should be got 

tested at Public Health Institution between each work of disinfections. 

 Washing and bathing should be strictly prohibited at places where water supply is from a river. The 

daily supply must be disinfected in the storage reservoir and given at least 3 minutes contact with the 

disinfectant before it is drawn for use. 

(7) Bathing and Washing :– Separate bathing and washing places shall be provided for men and women 

for every 25 persons in the camp. There shall be gap and space of 2 sq.m. of washing and bathing. 

Proper drainage for the water should be provided. 

(8) Waste Disposal :– Dustbins shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into these dustbins shall be provided with covers. The contents shall be 

removed every day and disposed of by trenching.  

(9) Medical Facilities :– 

(a) Every camp where 1,000 or more persons reside be provided with whole time Doctor and 

Dispensary. If there are women in the camp, a whole time Nurse shall be employed. 

(b) Every camp where less than 1000 or more than 250 persons reside shall be provided with a 

Dispensary, and a part time Nurse/Midwife shall also be employed. 

(c) If there are less than 250 persons in any camp, a standard first aid kit shall be maintained in 

charge of the whole time person, trained in first aid. 

All the medical facilities mentioned above shall be for all residents in the camp, including the 

dependants of workers, if any, free of cost. 

(10) Sanitary Staff :– For each labour camp there should be qualified Sanitary Inspector and Sweepers. 

Sweepers should be provided on following scale : 

(i) For camps with strength over 200 

but not exceeding 500 persons  

- One sweeper for every 75 persons above the first 

200 for which three sweepers be provided.  

(ii) For camps with strength over 500 

persons 

- One sweeper for every 100 persons above the first 

500 for which six sweepers should be provided. 
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ANNEXURE – B 

FAIR WAGES TO LABOUR 

The Contractor shall pay not less than FAIR WAGE to labour engaged by him on the work. 

EXPLANATION :– 

(a) "FAIR WAGE" means wage whether or any time or piece work as notified at the time of 

inviting tenders for the work and where such wages have not been so notified, the wages 

prescribed by the Water Resources Department for the Division in which the work is done. 

(b) The contractor shall, not withstanding the provisions of any contract, to the contrary, cause 

to be paid a fair wage to labourers indirectly engaged on the work, including any labour 

engaged by his Sub-Contractors in connection with the said work, as if the labourers had 

been immediately employed by him. 

(c) In respect of labour directly or indirectly employed on the work for the performance of the 

Contractor's part of this Agreement, the Contractor shall comply with or cause to be complied 

with the Labour Act inforce. 

(d) The Executive Engineer/Sub-Divisional Officer, shall have the right to deduct from the 

moneys due to the Contractor any sum required for making good the loss suffered by a 

worker or workers by reason of non fulfillment of the conditions of the contract for the benefit 

of the workers, non payment of wages or of deductions made from his or their wages, which 

are not justified by their terms of the contract or nonobservance of the regulations. 

(e) The Contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim indemnity from 

his Sub-Contractors.           

(f) The regulations aforesaid shall be deemed to be part of this contract and any breach thereof 

shall be deemed to be a breach of contract. 

(g) The Contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) 

Act, inforce and rules made thereunder by the Competent Authority from time to time before 

commencement of the work and continue to have a valid license until the completion of the 

work. 

 Any failure to fulfill this requirement shall attract the penal provisions of this contract arising 

out of this as resulted in non-execution of the work assigned to the Contractor. 

ANNEXURE – C 

STATEMENT OF QUARRIES 

S. No. Description of Material Name and Location of Quarry 

1 2 3 

ALL MATERIALS INCLUDES ALL LEADS AND LIFTS 

NOTE : This statement is only for guidance of the Contractor. The Tenderer should satisfy 

himself regarding availability of the required quality and quantity of materials.  
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ANNEXURE – D 

FORM OF CERTIFICATE OF INCOME TAX 

(To be submitted by Contractors tendering for work costing Rs. 50,000 or more) 

(i) Names and style of Company/Firm/H.U.F. or individual in which the applicant is assessed to Income 

Tax and address for the purpose of assessment. 

(ii) The Income Tax Circle/Ward/Districtt in which the applicant is assessed to Income Tax. 

(iii) The following portion concerning the last Income Tax Assessment made :- 

 (a) Reference No. (or G.I.R. No.) of the assessment.  

 (b) Assessment year and accounting year. 

 (c) Amount of total income assessed. 

 (d) Amount of Tax assessed I.T., S.T., and E.P.T. 

 (e) Amount of tax paid I.T., S.T., E.P.T., and B.P.T. 

 (f) Balance, being tax not yet paid and reasons for such arrears. 

 (g) Whether any attachment of certificate or proceeding pending in respect of the arrears.  

(h) Whether the Company or Firm or H.U.F. on which the assessment was made has been or is 

being liquidated, wound up, dissolved, partitioned or being declared insolvent, as the case 

may be. 

(iv) The position about latter assessment namely, whether returns submitted under section 22(1) or (2) of   

the Income Tax Act and whether tax paid under section 18 (A) of the Act and the amount of Tax so 

paid in arrears. 

(v) In case, there has been no Income Tax assessment at all in the past whether returns submitted under 

section 148(1), or (2) and 140(3) and if so, the amount of Income Tax returned or tax paid and the 

Income Tax Circle/Ward/Districtt concerned. 

(vi) The name and address of branch (es). 

Verified the particulars set out above and found correct subject to the following remarks: - 

   

  Date :         Signature of I.T.O. 

  Seal :         Circle/Ward/District. 

ANNEXURE – E 

DETAILS OF GOVERNMENT PLANTS AND MACHINES TO BE SUPPLIED ON HIRE 

S. No. Description of Plants 
and Machines 

No. Basic Hourly Rate for purpose of determining ultimate hire 
charges to be recovered from the Contractor 

(1) (2) (3) (4) 

----------- NIL ----------- 

Date : ................................                       Executive Engineer 

NOTE :–  

1. Add extra to rate in column No. 4 - for Departmental charges....................................  .% 

2. Add extra to rate in column No. 4 - for interest charges to capital ............................... % 

3. So far as recovery of above charges from Contractor are concerned the decision of                      S.E. 

................................ E/M circle ................ shall be final, conclusive and binding on both parties. 
 

ANNEXURE – F 

AGREEMENT FOR USING GOVERNMENT PLANT AND MACHINERY BY CONTRACTOR 

NOT APPLICABLE 
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ANNEXURE - G 
 
PROPOSED CONSTRUCTION PROGRAMME FOR :- RENOVATION OF SARASKELA TANK UNDER BLOCK MALKHARODA OF DISTRICT SAKTI. 

 

Sl.  

No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

1 Dismantling lime concrete or cement concrete in foundations or under 

floors, haunches or arches or terrace and also dismantling brick masonry 

including arches in lime or cement mortar and all other ancillary 

operations etc. complete including all lead, lifts and cost of all materials 

as per design, drawings, specifications and as directed by Engineer-in-

charge. 

247.59 Cum             

2 Excavation in all kind of soft/ loose/ hard/ dense soils, spoil banks 

moorum and moorum mixed with boulders and mud including wet 

excavation dressing, placing the excavated soil neatly in specified dump 

area or disposing off the same as directed, including cost of dewatering, 

site clearance, all materials, machinery, labour and dressing and all other 

ancillary operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

27798.29 Cum             

3 Excavation in soft/ disintegrated/ weathered rock including wet 

excavation, dressing, placing the excavated material neatly in specified 

dump area or disposing off the same as directed, including cost of 

dewatering, site clearance, all materials, machinery, labour and dressing 

and all other ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

64.80 Each             

4 Providing and fixing 25 mm dia. 2.50 m long cold twisted deformed steel 

dowel/ anchor bar with 1.25 m length driven into 38 mm dia. Hole drilled 

in bed rock and remaining length embedded in concrete/ masonry 

including cost of all materials, machinery, labour, drilling, cleaning hole, 

filling hole with thick cement slurry, driving anchor rod and all other 

ancillary operations etc. complete including all lead, lifts and cost of all 

materials as per drawings, specifications and as directed by Engineer-in-

charge. 

58.00 Cum             
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Sl.  

No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

5 Providing and laying M15 grade Plain Cement Concrete design mix using 

graded aggregate of maximum size 20 mm, clean, hard including cost of 

all materials, machinery, labour, formwork, centering, scaffolding, 

cleaning, batching, mixing, placing in position, levelling, vibrating, 

finishing, curing, packing joints of shuttering and all other ancillary 

operations etc. complete with all lead, lifts and cost of all materials as per 

design, drawings, specifications and as directed by Engineer-in-charge. 

229.48 Cum             

6 Providing and constructing 100 mm dia PVC pipe weep holes/ water 

spouts for concrete/ masonry walls including cost of all materials, 

machinery, labour, providing 200x200x200 mm size porous concrete 

block made of cement and 20 mm down coarse aggregate in 1:4 

proportion by volume with 100 mm thick sand backing at the junction of 

wall and soil back fill and all other ancillary operations etc. complete with 

all lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

34.79 M             

7 Providing and laying in position M15 cement concrete with graded metal 

of maximum size 20 mm for cost in situ or pre cast concrete blocks in 

drainage bed, laid alternately, including formwork, vibration, tamping, 

finishing, curing cleaning of joints blocks size not more than 0.90 X 0.90 

m and all other ancillary operations etc. complete with all lead, lifts and 

cost of all materials as per design, drawings, specifications and as directed 

by Engineer-in-charge. 

9.36 Cum             

8 Providing and Drilling 35 to 40 mm diameter grout holes in concrete/ rock 

by percussion drilling using jack hammer or stopper drills as directed to 

specified depth for consolidation/ contact grouting including cost of all 

materials, machinery, labour, ventilation, lighting, drainage, dewatering 

cleaning holes and all other ancillary operations etc. complete with all 

lead, lifts and cost of all materials as per design, drawings, specifications 

and as directed by Engineer-in-charge. 

216.00 M             

9 Providing and Grouting with micro fine cement grout mix of suitable 

consistency under specified grout pressure as directed in drilled holes by 

stage grouting method including cost of all materials, machinery, labour, 

redrilling if necessary and all other ancillary operations etc. complete with 

all lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

8.00 Tone             
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No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

10 Filling foundations around masonry works with suitable soil obtained 

from spoil banks or borrow areas including watering and ramming and all 

other ancillary operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

303.97 Cum             

11 Providing and laying M20 grade Reinforced Cement Concrete design mix 

using graded aggregate of maximum size 20 mm, clean, hard including 

cost of all materials (excluding cost of providing and placing 

reinforcement steel/ bars), machinery, labour, formwork, centering, 

scaffolding, cleaning, batching, mixing, placing in position, levelling, 

vibrating, finishing, curing, packing joints of shuttering, and all other 

ancillary operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

283.83 Cum             

12 Providing, fabricating and placing in position steel reinforcement bars for 

Reinforced cement concrete/ Plain Cement Concrete structures including 

cost of all materials, machinery, labour, cleaning, straightening, cutting, 

bending, hooking, lapping/ welding joints wherever required, tying with 

1.25 mm diameter soft annealed steel wire, and all other ancillary 

operations etc. complete with all lead, lifts and cost of all materials as per 

design, drawings, specifications and as directed by Engineer-in-charge. 

17111.44 Kg             

13 Design, Drawing, fabrication, supply, erection, testing and 

commissioning of Vertical lift sliding type gate with frame consisting of 

skin plate, sealing frame, stiffeners, horizontal and vertical girders, guide, 

stainless steel flat/ Brass flat, rivets, wedges, lifting rods etc., with all 

accessories as per relevant IS code including frame & gate complete set 

for Canal Cross, Escape, Head regulator/ Tank head regulator ,Barrage/ 

Stop dam/ Anicut/ waste weir/ spillway including cost of all materials, 

machinery, labour, cutting, aligning, welding, finishing, cleaning, seal 

fixing, tools and tackles etc., applying two coat of zinc rich epoxy primer 

to give dry film thickness of 70± 5 microns and finish coat (two coats)of 

solvent less coal tar epoxy paint using airless spray to provide dry film 

thickness of 150±5 microns per coat thus total dry film thickness of all 

coats, including primer coating, should not be less than 350 microns., 

complete as per specifications and approved drawings with all lead and 

lifts, including packing & forwarding, transportation charges for 

structural steel components and other materials and all other ancillary 

operations etc. complete with all lead, lifts and cost of all materials as per 

design, drawings, specifications and as directed by Engineer-in-charge. 

0.40 Tone             
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No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

14 Providing, laying and jointing non-pressure 900 mm dia. (NP3) RCC 

socket & spigot pipes with rubber gasket joint/ joint caulked with Cement 

Mortar 1:2 including testing of joints (Conforming to IS 458:1988, IS 

783:1985) and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, specifications and 

as directed by Engineer-in-charge. 

42.50 M             

15 Providing and fixing Tubular Steel Railing on Medium Weight steel 

channel (ISMC series) 100mm x 50mm (Providing, fixing and erecting 

50 mm dia steel pipe railing in 3 rows duly painted on medium weight 

steel channels (ISMC series) 100 mm x 50 mm, 1.2 meters high above 

ground, 2 m centre to centre and all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-charge. 

24.80 M             

16 Earthwork for embankment (hearting/ casing) using selected soil from 

approved borrow areas in layers of 250 to 300 mm (before compaction) 

including cost of all materials, machinery, labour and dressing, all other 

operations such as collection of soil, spreading soil in layer of specified 

thickness, sorting out, breaking clods, levelling, sectioning edges/ sides, 

watering, compaction to achieve maximum dry density using sheep foot 

roller/ vibratory compactors and all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-charge. 

10962.81 Cum             

17 Construction of Boulder/ rock toe in earthen embankments Including 

laying and hand packing, dressing, wedging and finishing over surface 

and all other ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

1672.58 Cum             

18 Providing and constructing longitudinal/ cross drains trapezoidal in shape 

with 1 m bottom width and depth of 0.9 m having side slope of 1:1 with 

graded filter having 150 mm thick sand & 40 mm Graded Metal layer, 

and 300 mm thick rubble layer from approved source satisfying specified 

filter criteria in layers of specified thickness including cost of all 

materials, machinery, labour, laying to required slopes, compaction and 

all other ancillary operations etc. complete with all lead, lifts and cost of 

all materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

390.42 Cum             
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No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

19 Providing and laying 22 cm thick dry stone pitching (without quarry 

spalls) with individual stone of 22 cm depth and minimum size 0.014 cum 

and all other ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

1633.79 Cum             

20 Removing and re-constructing 22 cm to 45 cm thick dry stone pitching, 

with stones obtained from removal of old pitching, to specified slopes 

including wedging with stone chips, finishing surface and all other 

ancillary operation etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

1747.36 Sqm             

21 Providing and Turfing on Preparing surface for turfing, including laying 

15 cm of good soil on top in 7.5 cm layers, surface watering and light 

ramming including seed or sods all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-charge. 

7857.30 Sqm             

22 Providing and laying M15 grade Plain Cement Concrete Design Mix 

using graded aggregates of maximum size 20 mm on clean, hard for 

foundation filling and substructure including cost of all materials, 

machinery, labour, formwork, cleaning, batching, mixing, placing in 

position, levelling, vibrating, finishing, curing, packing joints of 

shuttering and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, specifications and 

as directed by Engineer-in-charge. 

414.38 Cum             

23 Providing and laying M20 grade Reinforced Cement Concrete Design 

Mix using graded aggregates of maximum size 20 mm on clean, hard for 

foundation filling and substructure including cost of all materials 

(excluding cost of providing and placing reinforcement steel/bars) 

machinery, labour, formwork, cleaning, batching, mixing, placing in 

position levelling, vibrating, finishing, curing, packing joints of 

shuttering and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, specifications and 

as directed by Engineer-in-charge. 

43.40 Cum             
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No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

24 Providing, laying and jointing of 150 mm dia. Asbestos cement pressure 

pipe (class 25), with AC coupler joint along with EPDM rubber ring, ISI 

marked confirming to IS 1592: 2003 tested to the required pressure 

including testing of joints, cost of pipes, all complete manufactured by 

Mazza process and all other ancillary operations etc. complete with all 

lead, lifts and cost of all materials as per design, drawings, specifications 

and as directed by Engineer-in-charge. 

200.00 M             

25 Excavation in different types of soil i.e. In all kind of soft/ loose/ hard/ 

dense soils, moorum & moorum mixed with boulders and Mud in canal 

bed and sides slopes for lining, sleepers, steps, coping and under drainage 

arrangement including dressing to the profile and disposal of excavated 

materials and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, specifications and 

as directed by Engineer-in-charge. 

2081.11 Cum             

26 Providing and placing approved cohesive nonswelling soils, below lining 

in canal bed and side slopes including serration in soil, breaking of clods, 

laying in layers of 15 cm thickness, cutting and finishing in required bed 

grade & side slopes including dressing, watering, compaction (at 

optimum moisture content to obtained dry density not below 90%) and all 

other ancillary operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

1556.10 Cum             

27 Providing and placing in position  M15 (Design mix) cement concrete 

with graded aggregate of maximum size 20 mm for sleeper and safety 

ladders in canals, including cost of all material, vibration, finishing, 

curing for 28 days, cleaning and all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-charge. 

109.72 Cum             

28 Tamping in canal bed and sides including saturation up to 30 cm depth 

for preparation of earthen sub-grade before laying in-situ cement concrete 

lining and all other ancillary operations etc. complete with all lead, lifts 

and cost of all materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

4809.00 Sqm             

29 Providing and fixing in position LDPE film of 150 micron (0.15 mm) IS 

mark of grade 231 for bed and sides of canal including cost of all 

materials, labour, laying, joining as per specifications and all other 

ancillary operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

5049.45 Sqm             
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No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 
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30 Providing and placing in position M15 design mix cement concrete with 

20 mm graded aggregate in canals, including cost of all material, 

vibration, finishing, curing for 28 days, cleaning For in-situ lining in 

canal bed, slopes and coping and all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-charge. 

392.18 Cum             

31 Filling contraction joints (grooves) 20 mm depth as per IS 5256 with hot 

applied sealing compound IS 13143 including cleaning and washing 

grooves, painting its inner surfaces with primer IS 3384 at the rate of 1 

litre per 4 Sqm inclusive of cost of all materials for in-situ concrete lining 

and all other ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

1204.54 M             

32 Providing stacking, boxing, spreading and dressing of hard moorum and 

all other ancillary operations etc. complete with all lead, lifts and cost of 

all materials as per design, drawings, specifications and as directed by 

Engineer-in-charge. 

882.00 Cum             

33 Providing and fixing canal information board of 1.2x0.75 m prepared 

on16 gauge M.S. sheet with angle iron frame of size35x35x3 mm with 

cross bracing of size 25x25x3mm including painting with one coat of zinc 

chromate storing primer and two coats each of green/ white back ground 

and back side grey store enameled bonded with red retro reflective sheet 

Engineering grade, border/ letters/ numeral/ arrows coated with non-

peelable crystal clear protective transparent coat retaining 100% 

reflection including two angle iron post of size 50x50x5 mm of 3.65 m 

long inflated at bottom drilled on top and painted in white and black bonds 

of 30cm with four numbers high strength of G.I. bolts and nuts of size 

10mmdia.and 20mm long sheet and angle iron post in one piece without 

joints including all taxes, conveying, fixing round with cement concrete 

in M-15 block of size 60x60x75 cm as directed including geotagging of 

above and all other ancillary operations etc. complete with all lead, lifts 

and cost of all materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

3.00 No.             
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No. Item of work Quantity Unit 
Monthwise construction programme 
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34 Providing, Painting and fixing in position Km (kilometer) stone as per 

type design 2 of WRD Pre-cast in M15 RCC with 20 mm metal including 

formwork, cost of reinforcement, finishing, curing, Fixing with M15 

cement concrete with 40 mm graded metal including excavation (any 

strata) handling and fixing of stone, curing, Painting Km stone as per type 

design 2 with canary yellow background of enamel paint and figuring and 

labelling with black paint including cost of paint brushes and all other 

ancillary operations etc. complete including all lead, lifts and cost of all 

materials as per drawings, specifications and as directed by Engineer-in-

charge. 

2.00 No.             

35 Providing, Painting and fixing in position 0.2 Km stone made of fine 

chisel dressed cut stone as per type design 3 of WRD, Fixing 0.2 Km 

stone (type design 3) in M15 cement concrete with 40 mm graded 

aggregate including excavation (any strata) handling and fixing of stone, 

Painting 0.2 Km stone as per (type design 3) with canary yellow 

background of enamel paint and figuring and labelling with black paint 

including cost of paint brushes and all other ancillary operations etc. 

complete including all lead, lifts and cost of all materials as per drawings, 

specifications and as directed by Engineer-in-charge. 

6.00 each             

36 Providing, Painting Curring and fixing in position chainage Cum 

boundary, stone (as per type design No.4 of WRD) including geotagging 

of chainage Cum boundary, Fixing chainage Cum boundary stone, as per 

type design No.4 of WRD in M15 cement concrete with 40 mm graded 

aggregate including excavation (any strata), handling and fixing of stone, 

curing,Painting chainage Cum boundary stone as per (Type design No. 4 

of WRD) with enamel paint and figuring and labelling with black paint 

including cost of paint brushes and all other ancillary operations etc. 

complete including all lead, lifts and cost of all materials as per drawings, 

specifications and as directed by Engineer-in-charge. 

36.00 each             

37 Providing and fixing fine chisel dressed canal bed grade stone (Type 

design 5) Size 50 x 15 x15 cm embedding 45 cm deep of stone with 15 

cm concrete all around and at bottom in cement concrete M15 (Design 

Mix), grade including using graded aggregate of maximum size 40 mm 

including excavation (all type of soil) orientation of stone along centre 

line and top of concrete is flushed with design bed level, curing and all 

other ancillary operations etc. complete including all lead, lifts and cost 

of all materials as per drawings, specifications and as directed by 

Engineer-in-charge. 

8.00 each             
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No. Item of work Quantity Unit 
Monthwise construction programme 

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th 11th 12th 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

38 Overhead Signs as per Clause 8.2.  Providing and erecting overhead sign 

including fixing of retro reflectrorized  sheeting digitally printed of Class-

C Micro Prismatic Grade Sheeting of Type-XI confirming to ASTM D 

4956 including covering with transperent sheeting (lamination sheeting) 

to protect from fading and damage due to wheather effect as per 1RC:67-

2022 made of retro-reflective type sheeting vide clause 801.3, fixed over 

Aluminum sheeting of overall thickness 2 mm including application of 

fluorocarbon coating applied on exposed surface of aluminium to ensure 

corrosion registance, with appropriately supported by a mild steel back 

frame of ISA 40 x 40 x 5 mm including all panels supported by diagonal 

members and painting all exposed 8.13 components of the signs and 

supports with primer and 2 coats of epoxy paints or powder coating as per 

clause 7.2 of 1RC:67-2022) and errecting the sign board mounted over 

back supoort frame with vertical and lateral clearance as per clause 802.2 

and 802.3 and relevant clauses and installed over a designed support 

system as per clause 802.6 of aluminum alloy or relevant steel trestles and 

trusses of sections and typer as per structural design requirements and 

approved plans. (Note: The details of maoufacturer, type of sheeting, 

month and year of installation, project details and other details along with 

QR code as detailed in clause 13.2 and Annexure-VII of 1RC:67-2022 

shall be printed on back side of the sign board. 

                

  (A) Providing and fixing Truss and Vertical Support of aluminium alloy 

or galvanised steel. 

3.00 Tonne             

  (C) Providing and fixing Class-C Microprizmatic Grade sheeting of Type 

XI, fixed over 2mm thick Aluminium sheet as detailed above, for over 

head sign. 

12.00 Sqm             

39 Providing and Printing English and Roman :(Hyphens and the like not to 

be measured), (Per Cm Height per letter) new letters and figures of any 

shade. Printing new letters and figures of any shade with synthetic enamel 

paint, Black or other approved colour to give an even shade as per clause 

800 and all other ancillary operations etc. complete including all lead, lifts 

and cost of all materials as per drawings, specifications and as directed by 

Engineer-in-charge. 

1000.00 Cm             

 

 

CONTRACTOR Executive Engineer 

Minimata Bango Canal Division No. 05 

Kharsia (C.G.) 
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ANNEXURE-H 

SAFETY CODE 

1. Scaffolding :– 

(i) Suitable scaffold should be provided for workmen for all works that can not safely 

be done from the grounds or from solid construction except such short period work 

as can be done safely from ladders. When a ladder is used an extra Mazdoor shall 

be engaged for holding the ladder, for carrying materials as well as suitable 

footholds and handholds shall be provided on the ladder and the ladder shall be 

given an inclination not steeper than 1/4 to 1 (1/4 Horizontal to 1 Vertical). 

(ii) Scaffolding or staging more than 3.5 m above the ground floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail 

properly attached, bolted, braced or otherwise secured at least 1 meter high above 

the floor platforms of such scaffolding or staging and extending along the entire 

length of the outside ends thereof with only such opening as may be necessary for 

the delivery of the materials. Such scaffolding or staging shall be fastened as to 

prevent it from the building or structure. 

(iii) Working platform, gangways and stairways should be so constructed that they 

should not sway unduly or unequally and if the height of the platform of the Gangway 

or the stairway is more than 3.54 metre above ground level and or floor level they 

should be closely bonded, should have adequate width and should be suitably 

fenced as described in (ii) above. 

(iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the falling of persons or materials by providing suitable 

fencing or railing whose minimum height shall be 1 metre.  

(v) Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed, No portable ladder shall be over 9 

metre in length while the width between side rails in ring ladder shall in no case be 

less than 0.3 meters for ladder upto and including 3 metre length, For longer ladders 

this width should be increased at least 2 cm for each additional metre of length, 

Uniform step spacing shall not exceed 0.3 m. Adequate precaution shall be taken 

to prevent danger from electrical equipment, No material on any of the work site 

shall be so stacked or placed as to cause danger or inconvenience to any person 

or the public. The contractor shall also provide all necessary fencing or lights to 

Protect the public from accident and shall be bound to bear the expenses of defense 

of every suit action or proceeding of law that may be brought by any persons for 

injury sustained owing to neglect of the above and to pay any damages and costs 

which may be awarded in any such suit, action or proceeding to any such person 

or which may with consent of the contractor be paid to compromise any claims by 

any such person. 

2. Excavation and Trenching :– All trenches 1.2 metre or more in depth, shall at all times 

be supplied with at least one ladder for each 30 metre in length or fraction thereof. Ladder 

shall be extended from bottom of the trench to at least 1 metre above the surface of the 
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ground. The sides of the trenches which are 1.5 metre or more in depth shall be stepped 

back to give suitable slopes or securely held by timber bracing so as to avoid the danger 

of sides to collapse. The excavated materials shall not be placed within 1.5 metre of the 

edge of the trench or half of the depth of trench whichever is more, cutting shall be done 

from top to bottom. Under no circumstances undermining or undercutting shall be done. 

   3. Demolition :– Before any demolition work is commenced and also during the process of 

the works : 

(a) All roads and the open areas adjacent to the work site shall either be closed or 

suitably protected.  

(b) No electric cable or apparatus which is liable to be a source of danger over a cable 

or apparatus used by the operator shall remain electrically charged. 

(c) All precautionary steps shall be taken to prevent danger to persons employed from 

risk of fire or explosion of flooring. No floor, roof or other part of the building shall 

be so overloaded with debris or materials as to render it unsafe. 

4. Painting :– All necessary personal safety equipment as considered adequate by the 

Engineer-in-charge should be kept available for the use of persons employed on the site 

and maintained in a condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

(a) Workers employed on mixing asphaltic materials, cement, lime mortars shall be 

provided with protective footwear and protective goggles. 

(b) Stonebreakers shall be provided with protective goggles and protective clothing, 

and seated at sufficiently safe intervals. 

(c) Those engaged in welding works shall be provided with welders protect. 

(d) When workers are employed in sewers and manholes which are in use, the 

contractor shall ensure that the manhole covers are opened and are ventilated at - 

least for an hour before the work, and shall be cordoned off with suitable railing and 

provided with warning signals or boards to prevent accident to the public. 

(e) The contractor shall not employ men below the age of 18 and women on the work 

of painting with products containing lead in any form. Whenever men above the age 

of 18 are employed on the work of lead painting, the following precautions should 

be taken: -  

(i) No paint containing lead or lead product shall be used except in the form of 

paste or ready-made paint. 

(ii) Suitable face masks should be supplied for use by the workers when paint 

is applied in the form of spray or a surface having lead paint dry rubble and 

scrapped. 

(iii) Overhauls shall be supplied by the contractor to the workmen and adequate 

facilities shall be provided to enable the working painters to wash during the 

cessations of work. 

5. Drowning :– When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all necessary steps 

taken for prompt rescue of any person in danger and adequate provision should be made 

for prompt first aid treatment for all injuries likely to be sustained during the course of the 

work. 
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6. Machines :– Use of hoisting machines and tackle including their attachments, anchorage 

and support shall confirm to use the following standard or condition. 

(a) These shall be of good mechanical construction, sound material and adequate 

strength and free from patent defect and shall be kept in good repair and in good 

working order. Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of durable quality and adequate strength and free from patent 

defects. 

(b) Every crane driver or hoisting appliances operator shall be properly qualified and 

no persons, under an age of 21 years should be in-charge of any hoisting machine 

including any scaffold, which or give signals to the operator. 

(c) In case of every hoisting machine and every chain ring lowering or as means of 

suspensions, the safe working load shall be ascertained by adequate means. Every 

hoisting machine and gear referred to above shall be plainly marked with the safe 

working load. In case of a hoisting machine having a variable safe working load, 

each safe working load of the conditions under which it is applicable shall be clearly 

indicated. No part of any machine or of any gear referred to above in this paragraph 

shall be loaded beyond the safe working load except for load purpose of testing. 

(d) In case of departmental machine, the safe working load shall be notified by the 

Electrical Engineer-in-charge. As regards contractors machine the contractor shall 

notify the safe working load of the machine to the Engineer-in-charge, whenever he 

brings any machinery to site of work and get verified by the Electrical Engineer 

concerned. 

(e) Motors, Gearing Transmission, Electric wiring and other dangerous part of the 

hoisting appliance should be provided with efficient safeguards and with such 

means as will reduce to the minimum, of the risk of accidental descent of the load. 

Adequate precautions should be taken, to reduce to the minimum, the risk of any 

part of a suspended load becoming accidentally displaced. When workers 

employed on Electrical installations, which are already unregistered insulating mats, 

wearing apparel such as gloves, sleeves and boot as be necessary should be 

provided. The works should not wear rings, watches and carry keys, or other 

materials, which are good conductors of electricity.    

7. All scaffolds, ladder and their safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or requirement shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places 

of work. 

8. These safety provisions should be brought to the notice of all concerned by display on a 

Notice Board at prominent places at the work spot. The persons responsible for compliance 

of the safety code shall be named therein by the Contractor. 

9. To ensure effective enforcement of the rules and regulation relating to safety precautions, 

the agreement made by the Contractor shall be open to inspection by the Labour Officer, 

Engineer-in-charge of the department or their representatives. 

10. Not withstanding the above clauses (1) to (9) there is nothing in these to exempt the 

Contractors to exclude the operation of any other Act or Rule in force in the Republic of 

India. 

SUPPLY OF MATERIALS BY GOVERNMENT 

No materials will be issued by the department (except as listed in Annexure - L). The 

Contractor will be responsible for all the materials required for the successfull completion 

of the work including Cement, Steel and Hume pipes. 
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ANNEXURE - I 
SCHEDULE OF QUANTITY 

NAME OF THE WORK  :– RENOVATION OF SARASKELA TANK UNDER BLOCK MALKHARODA OF 

DISTRICT SAKTI. 

Probable Amount of Contract Rs. 226.07 Lakhs (Excluding GST) 

S. 
No. 

Item  Clubbed 
quantity 

Clubbed 
Rate 

 

Unit Amount 

1 2 3 4 5 6 

1 Dismantling lime concrete or cement concrete in foundations 

or under floors, haunches or arches or terrace and also 

dismantling brick masonry including arches in lime or 

cement mortar and all other ancillary operations etc. complete 

including all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-

charge. 

247.59 728.45 Cum 180357.00 

2 Excavation in all kind of soft/ loose/ hard/ dense soils, spoil 

banks moorum and moorum mixed with boulders and mud 

including wet excavation dressing, placing the excavated soil 

neatly in specified dump area or disposing off the same as 

directed, including cost of dewatering, site clearance, all 

materials, machinery, labour and dressing and all other 

ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

27798.29 136.00 Cum 3780567.00 

3 Excavation in soft/ disintegrated/ weathered rock including 

wet excavation, dressing, placing the excavated material 

neatly in specified dump area or disposing off the same as 

directed, including cost of dewatering, site clearance, all 

materials, machinery, labour and dressing and all other 

ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

64.80 1002.99 Each 64994.00 

4 Providing and fixing 25 mm dia. 2.50 m long cold twisted 

deformed steel dowel/ anchor bar with 1.25 m length driven 

into 38 mm dia. Hole drilled in bed rock and remaining length 

embedded in concrete/ masonry including cost of all 

materials, machinery, labour, drilling, cleaning hole, filling 

hole with thick cement slurry, driving anchor rod and all other 

ancillary operations etc. complete including all lead, lifts and 

cost of all materials as per drawings, specifications and as 

directed by Engineer-in-charge. 

58.00 1368.50 Cum 79373.00 

5 Providing and laying M15 grade Plain Cement Concrete 

design mix using graded aggregate of maximum size 20 mm, 

clean, hard including cost of all materials, machinery, labour, 

formwork, centering, scaffolding, cleaning, batching, mixing, 

placing in position, levelling, vibrating, finishing, curing, 

packing joints of shuttering and all other ancillary operations 

etc. complete with all lead, lifts and cost of all materials as 

per design, drawings, specifications and as directed by 

Engineer-in-charge. 

229.48 4582.35 Cum 1051558.00 

6 Providing and constructing 100 mm dia PVC pipe weep 

holes/ water spouts for concrete/ masonry walls including 

cost of all materials, machinery, labour, providing 

200x200x200 mm size porous concrete block made of 

cement and 20 mm down coarse aggregate in 1:4 proportion 

by volume with 100 mm thick sand backing at the junction of 

wall and soil back fill and all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per 

34.79 235.44 M 8191.00 
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1 2 3 4 5 6 

design, drawings, specifications and as directed by Engineer-

in-charge. 

7 Providing and laying in position M15 cement concrete with 

graded metal of maximum size 20 mm for cost in situ or pre 

cast concrete blocks in drainage bed, laid alternately, 

including formwork, vibration, tamping, finishing, curing 

cleaning of joints blocks size not more than 0.90 X 0.90 m 

and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

9.36 5781.73 Cum 54117.00 

8 Providing and Drilling 35 to 40 mm diameter grout holes in 

concrete/ rock by percussion drilling using jack hammer or 

stopper drills as directed to specified depth for consolidation/ 

contact grouting including cost of all materials, machinery, 

labour, ventilation, lighting, drainage, dewatering cleaning 

holes and all other ancillary operations etc. complete with all 

lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

216.00 365.50 M 78948.00 

9 Providing and Grouting with micro fine cement grout mix of 

suitable consistency under specified grout pressure as 

directed in drilled holes by stage grouting method including 

cost of all materials, machinery, labour, redrilling if 

necessary and all other ancillary operations etc. complete 

with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-

charge. 

8.00 45759.75 Tone 366078.00 

10 Filling foundations around masonry works with suitable soil 

obtained from spoil banks or borrow areas including watering 

and ramming and all other ancillary operations etc. complete 

with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-

charge. 

303.97 304.30 Cum 92499.00 

11 Providing and laying M20 grade Reinforced Cement 

Concrete design mix using graded aggregate of maximum 

size 20 mm, clean, hard including cost of all materials 

(excluding cost of providing and placing reinforcement steel/ 

bars), machinery, labour, formwork, centering, scaffolding, 

cleaning, batching, mixing, placing in position, levelling, 

vibrating, finishing, curing, packing joints of shuttering, and 

all other ancillary operations etc. complete with all lead, lifts 

and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

283.83 5399.20 Cum 1532455.00 

12 Providing, fabricating and placing in position steel 

reinforcement bars for Reinforced cement concrete/ Plain 

Cement Concrete structures including cost of all materials, 

machinery, labour, cleaning, straightening, cutting, bending, 

hooking, lapping/ welding joints wherever required, tying 

with 1.25 mm diameter soft annealed steel wire, and all other 

ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

17111.44 69.70 Kg 1192667.00 

13 Design, Drawing, fabrication, supply, erection, testing and 

commissioning of Vertical lift sliding type gate with frame 

consisting of skin plate, sealing frame, stiffeners, horizontal 

and vertical girders, guide, stainless steel flat/ Brass flat, 

rivets, wedges, lifting rods etc., with all accessories as per 

relevant IS code including frame & gate complete set for 

Canal Cross, Escape, Head regulator/ Tank head regulator 

,Barrage/ Stop dam/ Anicut/ waste weir/ spillway including 

0.40 176835.00 Tone 70734.00 
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cost of all materials, machinery, labour, cutting, aligning, 

welding, finishing, cleaning, seal fixing, tools and tackles 

etc., applying two coat of zinc rich epoxy primer to give dry 

film thickness of 70± 5 microns and finish coat (two coats)of 

solvent less coal tar epoxy paint using airless spray to provide 

dry film thickness of 150±5 microns per coat thus total dry 

film thickness of all coats, including primer coating, should 

not be less than 350 microns., complete as per specifications 

and approved drawings with all lead and lifts, including 

packing & forwarding, transportation charges for structural 

steel components and other materials and all other ancillary 

operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

14 Providing, laying and jointing non-pressure 900 mm dia. 

(NP3) RCC socket & spigot pipes with rubber gasket joint/ 

joint caulked with Cement Mortar 1:2 including testing of 

joints (Conforming to IS 458:1988, IS 783:1985) and all 

other ancillary operations etc. complete with all lead, lifts and 

cost of all materials as per design, drawings, specifications 

and as directed by Engineer-in-charge. 

42.50 4853.53 M 206275.00 

15 Providing and fixing Tubular Steel Railing on Medium 

Weight steel channel (ISMC series) 100mm x 50mm 

(Providing, fixing and erecting 50 mm dia steel pipe railing 

in 3 rows duly painted on medium weight steel channels 

(ISMC series) 100 mm x 50 mm, 1.2 meters high above 

ground, 2 m centre to centre and all other ancillary operations 

etc. complete with all lead, lifts and cost of all materials as 

per design, drawings, specifications and as directed by 

Engineer-in-charge. 

24.80 1652.02 M 40970.00 

16 Earthwork for embankment (hearting/ casing) using selected 

soil from approved borrow areas in layers of 250 to 300 mm 

(before compaction) including cost of all materials, 

machinery, labour and dressing, all other operations such as 

collection of soil, spreading soil in layer of specified 

thickness, sorting out, breaking clods, levelling, sectioning 

edges/ sides, watering, compaction to achieve maximum dry 

density using sheep foot roller/ vibratory compactors and all 

other ancillary operations etc. complete with all lead, lifts and 

cost of all materials as per design, drawings, specifications 

and as directed by Engineer-in-charge. 

10962.81 199.75 Cum 2189821.00 

17 Construction of Boulder/ rock toe in earthen embankments 

Including laying and hand packing, dressing, wedging and 

finishing over surface and all other ancillary operations etc. 

complete with all lead, lifts and cost of all materials as per 

design, drawings, specifications and as directed by Engineer-

in-charge. 

1672.58 672.35 Cum 1124559.00 

18 Providing and constructing longitudinal/ cross drains 

trapezoidal in shape with 1 m bottom width and depth of 0.9 

m having side slope of 1:1 with graded filter having 150 mm 

thick sand & 40 mm Graded Metal layer, and 300 mm thick 

rubble layer from approved source satisfying specified filter 

criteria in layers of specified thickness including cost of all 

materials, machinery, labour, laying to required slopes, 

compaction and all other ancillary operations etc. complete 

with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-

charge. 

390.42 1265.93 Cum 494244.00 
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19 Providing and laying 22 cm thick dry stone pitching (without 

quarry spalls) with individual stone of 22 cm depth and 

minimum size 0.014 cum and all other ancillary operations 

etc. complete with all lead, lifts and cost of all materials as 

per design, drawings, specifications and as directed by 

Engineer-in-charge. 

1633.79 1558.05 Cum 2545519.00 

20 Removing and re-constructing 22 cm to 45 cm thick dry stone 

pitching, with stones obtained from removal of old pitching, 

to specified slopes including wedging with stone chips, 

finishing surface and all other ancillary operation etc. 

complete with all lead, lifts and cost of all materials as per 

design, drawings, specifications and as directed by Engineer-

in-charge. 

1747.36 64.60 Sqm 112880.00 

21 Providing and Turfing on Preparing surface for turfing, 

including laying 15 cm of good soil on top in 7.5 cm layers, 

surface watering and light ramming including seed or sods all 

other ancillary operations etc. complete with all lead, lifts and 

cost of all materials as per design, drawings, specifications 

and as directed by Engineer-in-charge. 

7857.30 62.05 Sqm 487545.00 

22 Providing and laying M15 grade Plain Cement Concrete 

Design Mix using graded aggregates of maximum size 20 

mm on clean, hard for foundation filling and substructure 

including cost of all materials, machinery, labour, formwork, 

cleaning, batching, mixing, placing in position, levelling, 

vibrating, finishing, curing, packing joints of shuttering and 

all other ancillary operations etc. complete with all lead, lifts 

and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

414.38 4712.40 Cum 1952724.00 

23 Providing and laying M20 grade Reinforced Cement 

Concrete Design Mix using graded aggregates of maximum 

size 20 mm on clean, hard for foundation filling and 

substructure including cost of all materials (excluding cost of 

providing and placing reinforcement steel/bars) machinery, 

labour, formwork, cleaning, batching, mixing, placing in 

position levelling, vibrating, finishing, curing, packing joints 

of shuttering and all other ancillary operations etc. complete 

with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-

charge. 

43.40 5424.70 Cum 235432.00 

24 Providing, laying and jointing of 150 mm dia. Asbestos 

cement pressure pipe (class 25), with AC coupler joint along 

with EPDM rubber ring, ISI marked confirming to IS 1592: 

2003 tested to the required pressure including testing of 

joints, cost of pipes, all complete manufactured by Mazza 

process and all other ancillary operations etc. complete with 

all lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

200.00 835.55 M 167110.00 

25 Excavation in different types of soil i.e. In all kind of soft/ 

loose/ hard/ dense soils, moorum & moorum mixed with 

boulders and Mud in canal bed and sides slopes for lining, 

sleepers, steps, coping and under drainage arrangement 

including dressing to the profile and disposal of excavated 

materials and all other ancillary operations etc. complete with 

all lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

2081.11 149.60 Cum 311334.00 

26 Providing and placing approved cohesive nonswelling soils, 

below lining in canal bed and side slopes including serration 

in soil, breaking of clods, laying in layers of 15 cm thickness, 

cutting and finishing in required bed grade & side slopes 

1556.10 473.45 Cum 736736.00 
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including dressing, watering, compaction (at optimum 

moisture content to obtained dry density not below 90%) and 

all other ancillary operations etc. complete with all lead, lifts 

and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

27 Providing and placing in position  M15 (Design mix) cement 

concrete with graded aggregate of maximum size 20 mm for 

sleeper and safety ladders in canals, including cost of all 

material, vibration, finishing, curing for 28 days, cleaning 

and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

109.72 4386.00 Cum 481232.00 

28 Tamping in canal bed and sides including saturation up to 30 

cm depth for preparation of earthen sub-grade before laying 

in-situ cement concrete lining and all other ancillary 

operations etc. complete with all lead, lifts and cost of all 

materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

4809.00 17.85 Sqm 85841.00 

29 Providing and fixing in position LDPE film of 150 micron 

(0.15 mm) IS mark of grade 231 for bed and sides of canal 

including cost of all materials, labour, laying, joining as per 

specifications and all other ancillary operations etc. complete 

with all lead, lifts and cost of all materials as per design, 

drawings, specifications and as directed by Engineer-in-

charge. 

5049.45 43.35 Sqm 218894.00 

30 Providing and placing in position M15 design mix cement 

concrete with 20 mm graded aggregate in canals, including 

cost of all material, vibration, finishing, curing for 28 days, 

cleaning For in-situ lining in canal bed, slopes and coping 

and all other ancillary operations etc. complete with all lead, 

lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

392.18 4519.45 Cum 1772438.00 

31 Filling contraction joints (grooves) 20 mm depth as per IS 

5256 with hot applied sealing compound IS 13143 including 

cleaning and washing grooves, painting its inner surfaces 

with primer IS 3384 at the rate of 1 litre per 4 Sqm inclusive 

of cost of all materials for in-situ concrete lining and all other 

ancillary operations etc. complete with all lead, lifts and cost 

of all materials as per design, drawings, specifications and as 

directed by Engineer-in-charge. 

1204.54 34.00 M 40954.00 

32 Providing stacking, boxing, spreading and dressing of hard 

moorum and all other ancillary operations etc. complete with 

all lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

882.00 372.30 Cum 328369.00 

33 Providing and fixing canal information board of 1.2x0.75 m 

prepared on16 gauge M.S. sheet with angle iron frame of 

size35x35x3 mm with cross bracing of size 25x25x3mm 

including painting with one coat of zinc chromate storing 

primer and two coats each of green/ white back ground and 

back side grey store enameled bonded with red retro 

reflective sheet Engineering grade, border/ letters/ numeral/ 

arrows coated with non-peelable crystal clear protective 

transparent coat retaining 100% reflection including two 

angle iron post of size 50x50x5 mm of 3.65 m long inflated 

at bottom drilled on top and painted in white and black bonds 

of 30cm with four numbers high strength of G.I. bolts and 

nuts of size 10mmdia.and 20mm long sheet and angle iron 

post in one piece without joints including all taxes, 

conveying, fixing round with cement concrete in M-15 block 

3.00 5848.00 No. 17544.00 
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of size 60x60x75 cm as directed including geotagging of 

above and all other ancillary operations etc. complete with all 

lead, lifts and cost of all materials as per design, drawings, 

specifications and as directed by Engineer-in-charge. 

34 Providing, Painting and fixing in position Km (kilometer) 

stone as per type design 2 of WRD Pre-cast in M15 RCC with 

20 mm metal including formwork, cost of reinforcement, 

finishing, curing, Fixing with M15 cement concrete with 40 

mm graded metal including excavation (any strata) handling 

and fixing of stone, curing, Painting Km stone as per type 

design 2 with canary yellow background of enamel paint and 

figuring and labelling with black paint including cost of paint 

brushes and all other ancillary operations etc. complete 

including all lead, lifts and cost of all materials as per 

drawings, specifications and as directed by Engineer-in-

charge. 

2.00 1898.00 No. 3796.00 

35 Providing, Painting and fixing in position 0.2 Km stone made 

of fine chisel dressed cut stone as per type design 3 of WRD, 

Fixing 0.2 Km stone (type design 3) in M15 cement concrete 

with 40 mm graded aggregate including excavation (any 

strata) handling and fixing of stone, Painting 0.2 Km stone as 

per (type design 3) with canary yellow background of enamel 

paint and figuring and labelling with black paint including 

cost of paint brushes and all other ancillary operations etc. 

complete including all lead, lifts and cost of all materials as 

per drawings, specifications and as directed by Engineer-in-

charge. 

6.00 831.33 each 4988.00 

36 Providing, Painting Curring and fixing in position chainage 

Cum boundary, stone (as per type design No.4 of WRD) 

including geotagging of chainage Cum boundary, Fixing 

chainage Cum boundary stone, as per type design No.4 of 

WRD in M15 cement concrete with 40 mm graded aggregate 

including excavation (any strata), handling and fixing of 

stone, curing,Painting chainage Cum boundary stone as per 

(Type design No. 4 of WRD) with enamel paint and figuring 

and labelling with black paint including cost of paint brushes 

and all other ancillary operations etc. complete including all 

lead, lifts and cost of all materials as per drawings, 

specifications and as directed by Engineer-in-charge. 

36.00 827.89 each 29804.00 

37 Providing and fixing fine chisel dressed canal bed grade stone 

(Type design 5) Size 50 x 15 x15 cm embedding 45 cm deep 

of stone with 15 cm concrete all around and at bottom in 

cement concrete M15 (Design Mix), grade including using 

graded aggregate of maximum size 40 mm including 

excavation (all type of soil) orientation of stone along centre 

line and top of concrete is flushed with design bed level, 

curing and all other ancillary operations etc. complete 

including all lead, lifts and cost of all materials as per 

drawings, specifications and as directed by Engineer-in-

charge. 

8.00 340.00 each 2720.00 

38 Overhead Signs as per Clause 8.2.  Providing and erecting 

overhead sign including fixing of retro reflectrorized  

sheeting digitally printed of Class-C Micro Prismatic Grade 

Sheeting of Type-XI confirming to ASTM D 4956 including 

covering with transperent sheeting (lamination sheeting) to 

protect from fading and damage due to wheather effect as per 

1RC:67-2022 made of retro-reflective type sheeting vide 

clause 801.3, fixed over Aluminum sheeting of overall 

thickness 2 mm including application of fluorocarbon coating 
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applied on exposed surface of aluminium to ensure corrosion 

registance, with appropriately supported by a mild steel back 

frame of ISA 40 x 40 x 5 mm including all panels supported 

by diagonal members and painting all exposed 8.13 

components of the signs and supports with primer and 2 coats 

of epoxy paints or powder coating as per clause 7.2 of 

1RC:67-2022) and errecting the sign board mounted over 

back supoort frame with vertical and lateral clearance as per 

clause 802.2 and 802.3 and relevant clauses and installed over 

a designed support system as per clause 802.6 of aluminum 

alloy or relevant steel trestles and trusses of sections and typer 

as per structural design requirements and approved plans. 

(Note: The details of maoufacturer, type of sheeting, month 

and year of installation, project details and other details along 

with QR code as detailed in clause 13.2 and Annexure-VII of 

1RC:67-2022 shall be printed on back side of the sign board. 

  (A) Providing and fixing Truss and Vertical Support of 

aluminium alloy or galvanised steel. 

3.00 109931.00 Tonne 329793.00 

  (C) Providing and fixing Class-C Microprizmatic Grade 

sheeting of Type XI, fixed over 2mm thick Aluminium sheet 

as detailed above, for over head sign. 

12.00 11033.00 Sqm 132396.00 

39 Providing and Printing English and Roman :(Hyphens and 

the like not to be measured), (Per Cm Height per letter) new 

letters and figures of any shade. Printing new letters and 

figures of any shade with synthetic enamel paint, Black or 

other approved colour to give an even shade as per clause 800 

and all other ancillary operations etc. complete including all 

lead, lifts and cost of all materials as per drawings, 

specifications and as directed by Engineer-in-charge. 

1000.00 0.50 Cm 500.00 

  Total :-       22606956.00 

Say Rs. 226.07  Lakhs (Excluding GST) 
I/We here by agree to execute the above work in all respect in amount as quoted below : - 

Total Amount Quoted by The Tenderer : 

In Figures Rs.   ______________________________ 

In Words Rs.    ______________________________ 
 
 

Dated Signature of  

Contractor 

  

 Executive Engineer 

Minimata Bango Canal Division No. 05 

Kharsia (C.G.) 
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ANNEXURE – L 

SCHEDULE OF MATERIALS TO BE SUPPLIED BY THE DEPARTMENT 

FOR WORK AND RATES AT WHICH THEY ARE TO BE CHARGED 

 
S. No. Particulars Approximate 

Quantity 

Rate at which the Material will be 

Charged From The Contractor 

Place of 

Delivery 

Unit Rate 

1 2 3 4 5 6 

      

 
 

NOTE : 

1. Please also refer to clause 2.21.2 to 2.22.4 regarding return of Empty Cement Bags. 

2. The person or firm submitting the tender should see that the rates in the above Annexure are 

filled up by Engineer-in-Charge on the issue of the form prior to the submission of the tender. 

 
 
Date : _________________  
 
 
 
 

Signature of the Contractor    Signature of the Divisional Officer 
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Government of Chhattisgarh 

Water Resources Department 

D.K.S. Bhawan, Mantralaya Raipur 
 

No.  8907/F-7-7/31/S-2/2001                               Raipur, Dated 19/12 /2011 

 

ORDER 
 

 

Subject :- Restriction of Powers for Execution of increased quantities of items of work 

and/or extra item of work and sanction of rates there for under public works 

contract form A & B.  

 

1. Execution of additional quantities of item of work existing in scheduled of the contract.  

 

Clause 4.3.13.3 (a) of contract form A (Appendix 2.13.A and clause 4.3.13.3 (a) of 

form B appendix 2.14 (A) stipulates rates payable for increased quantities upto the prescribed 

limits occurring in a contract. According to these provisions once the tender is accepted by the 

competent authority the Executive Engineer can make payments for the extra quantities within 

the ceiling limits prescribed. Since occurrence of additional quantities under an item of work 

would normally arise only as a result of changes in foundation levels or the design etc. it is 

considered necessary that the powers of the Executive Engineer for getting additional quantities 

executed are limited in this regard and involvement of higher officers in the decision on this 

issue is provided.  

In the above back-ground, Govt. in Water Resources Department is pleased to order 

that the authority for permitting execution of and payments in respect of additional quantities 

under such item of schedule “G” of the contract shall be regulated as follows:-  

(a) Executive Engineer shall have powers to permit execution of and payments in 

respect of additional quantities of an item of work provided in the schedule of 

quantities of the approved tender document to the extent of 10% of the quantity 

provided in schedule of quantities Subject to Rs. 5.00 Lakhs Only.  

(b) In respect of works for which technical sanction has been accorded by the E.E. or by 

the S.E. in accordance with the powers vested with them, prior sanction in writing 

of the S.E. would be necessary for execution of and payments in respect of additional 

quantities more than 10% but upto 20% only of the quantity provided in the 

schedule of quantities of the approved tender subject to maximum Rs. 10.00 Lakhs 

only including powers of Rs. 5.00 Lakhs delegated to E.E. as described above. 

(c) In respect to works, technical sanction of which has been accorded by the Chief 

Engineer prior approval of the C.E. in writing shall be necessary for permitting 

execution of and payment in respect of additional quantities more than 10% of the 

quantity provided in the schedule of quantities of the approved tender.  

The Rate of payment for the additional quantities shall the worked out as per 

the present provisions of the clause 4.3.13.3 (a) of form-A, Appendix 2.13.A, and of 

Form-B, Appendix 2.14 A of works Department Manual 1983. 
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2. Execution of and payment for altered or substituted items not specifically provided in the 

contract of the works as extra items.  

Clause 4.3.13.3 (b & c) of the contract Form-A, Appendix 2.13.A of work 

Department Manual, and clause 4.3.13.3 (b & c) of the contract Form-B, Appendix 2.14.A of 

Work Department Manual lay down the procedure for sanction of rates for altered or substituted 

item and for extra item. 

After careful consideration the State Government in Water Resources Department is 

now pleased to restrict powers for execution of altered, substituted or extra items and for 

sanctioning rates there for as follows:-  

(a) Executive Engineer shall have no powers for determining the rates of extra items.  

(b) Superintending Engineer shall have powers of determining rates for extra items 

where rates are required to be determined subject to the condition that total amount 

of work in respect of such extra items shall not exceed 10% of the amount of tender 

as sectioned by the competent authority and further subject to the condition that this 

amount shall not exceed Rs. 10.00 lakhs under any contract. 

(c) Chief Engineer shall have powers of determining rates for extra items/additional 

quantity where rates or required to be determined subject to the condition that total 

amount of work in respect of such extra items/additional quantity shall not exceed 

30% of the amount of tender as sanctioned by the competent authority and further 

subject to the condition that this amount shall not exceed Rs. 25.00 lakhs under any 

contract. 

(d) Government shall have full powers.  

The procedure for determining the rate for altered and substituted items of work not 

specifically provided in the contract for the work as extra items will be governed as 

provided in clause 4.3.13.3 (b&c) of contract Form-A appendix 2.13 A and contract 

Form-B Appendix 2.14.A.  

3. The above order vide (1) and (2) of this letter will take immediate effect.  

4. Pending amendment to clause 4.3.13.3 of agreement Form-A (Appendix 2.13.A) and clause 

4.3.13.3 of Form-B (2.14.A) of works Department Manual 1983, Superintending Engineers 

should take prior approval of competent authority as prescribed in paras 1 & 2 of  this letter 

before communicating the rates to the contractor, when the sanction of rates exceeds their 

revised powers.  

This order supersedes all previous order issued on this subject and shall be in force 

from the date of issue.  

 

By Order and in the name of 

The Governor of 

Chhattisgarh 

 
(Yaqub Khess) 

Deputy Secretary 

Govt. on Chhattisgarh 

Water Resources 

Department
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No. 308/Bodhi/08/13750 

Office of the Engineer-in-Chief  

Water Resources Department 

Chhattisgarth, Raipur (C.G.)  

 
Dated 19-09-2011 

To,  

  The Chief Engineer 

1. Mahanadi Godawari Basin, 

Water Resources Department, Raipur  

2. Mahanadi Project, 

Water Resources Department, Raipur  

3. Hasdeo Basin, 

Water Resources Department, Bilaspur   

4. Minimata Hasdeo Bango Project, 

Water Resources Department, Bilaspur   

 

Subject :- Use of Reinforcement steel (TMT Re-bars) & structural steel manufactured in an 

integrated Steel Plant for upcoming and ongoing projects in this Department.  

 

 

With reference to above subject, generally TMT Rs-Bars & Structural steel used in 

major project is purchased by contractor from Re-Rolling mills. In this case it is not possible to 

maintain the similarity in quality of Re-rolling manufactured steel. Such circumstances where life 

and security of construction work is dependent on the quality of steel there such type of compromise 

will not be suitable. Hence it will be more suitable to put in bond the contractor for purchase the 

TMT Re-bars and structural steel from integrated steel plant namely TATA, SAIL, JINDAL, 

SHYAM STEEL INDUSTRIES LTD. 

Hence such conditions may be ensured by incorporate it in the agreement of major 

project work to be constructed in the department. 

 

Encl.:-  Nil.  

 

 

Engineer-in-Chief 

Water Resources Department, 

        Chhattisgarh, Raipur (C.G.)
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eq[; lfpo dk;kZy; 

NÙkhlx<+ 'kklu] nkÅ dY;k.k flag Hkou] ea=ky;] jk;iqj   

 
 

Øekad 352@eq-l-@2012               jk;iqj] fnukad 24@04@2012 

 
çfr] 

çeq[k lfpo] 

ty lalk/ku foHkkx 

çeq[k lfpo] 

yksd fuekZ.k foHkkx 

lfpo] 

yksd LokLF; ;kaf=dh foHkkx  

    

fo"k; %&  fuekZ.k dk;Z esa xq.koRrk lqfuf'pr djus ckcr~A   

 

fuekZ.k dk;Z esa xq.koRrk lqfuf'pr djus ds fy;s oDlZ esuqvy esa Bsdsnkjksa ds 

fy;s fuEukuqlkj ftEesnkjh lkSaih xbZ gS %& 

1- dafMdk 2-45-2 %& 

fufonk [kksys tkus ds mijkar fufonkdrkZ dks ;g tkudkjh nsuk vko';d gksxk fd 

fu/kkZfjr ekin.M vuqlkj dk;Z laiknu djus ds fy;s muds ikl i;kZIr vuqHkoh veyk miyC/k 

gSA  

2- dafMdk 2-45-3 %& 

Bsdsnkj dks dk;Z laiknu djus ds nkSjku Lukrd ;a=h@fMIyksek gksYMj mi;a=h fu;qDr 

djuk gksxk ,oa vko';drkuqlkj mUgsa dk;Z LFky ij mifLFkr jguk gksxkA  

dk;Z çkjaHk djus ds le; Bsdsnkj dks mi;qZDrkuqlkj fu;qDr rduhdh veyksa ds uke 

,oa vU; fooj.k dh lwpuk nsuk gksxk ,oa dfri; çdj.kksa esa ;g çek.k i= Hkh nsuk gksxk fd 

;g rduhdh veyk dsoy muds fy;s gh dk;Z dj jgs gSaA  

Bsdsnkj }kjk mi;qZDr 'krkZuqlkj rduhdh veyk fu;qDr ugha djus ij muds fo:) 

tqekZuk vf/kjksfir djus dk çko/kku Hkh gSA  

Ñi;k oDlZ esU;qvy ds mi;qDr çko/kuksa dk ikyu lqfuf'pr djus dk d"V djsaA 

 

 

 

¼lqfuy dqekj½ 

eq[; lfpo 
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e/; çns'k 'kklu 

ty lalk/ku foHkkx] ea=ky;] Hkksiky 

 

Øekad 35@37@96@ e/;e@31@ 243@e-    Hkksiky] fnukad 16 Qjojh] 1998 

  

çfr]  

 

   çeq[k vfHk;ark  

   ty lalk/ku foHkkx] Hkksiky 

 

fo"k; %& fufonk LohÑr gksus ij vuqca/k ij gLrk{kj u djus dh n'kk esa n.M ,oa fufonk esa fo'ks"k 'krsZa tksM+us 

ckcr~A 

        ***** 

   jkT; 'kklu }kjk ;g fu.kZ; fy;k x;k gS fd fufonk LohÑfr ds i'pkr~ ;fn fdlh Bsdsnkj }kjk vuqca/k 

dk fu"iknu ugha fd;k tkrk gS rks /kjksgj jkf'k jktlkr djus ds vykok] ;fn mlh dk;Z gsrq iqu% fufonk vkeaf=r 

dh tkrh gS] rks ,sls Bsdsnkj dks vFkok ,slh QeZ] ftlesa Bsdsnkj Hkkxhnkj gks] dks iqu% fufonk nsus dh ik=rk ugha 

gksxhA ;fn Bsdsnkj vFkok mldh lgHkkxh QeZ }kjk bl çdkj ds ÑR;ksa dh nksckjk iqujkòfRr dh tkrh gS rks] lacaf/kr 

v/kh{k.k ;a=h@dk;Zikyu ;a=h }kjk ,sls Bsdsnkjkas dks vFkok lgHkkxh QeZ dks] vkxkeh 6 ekg ds fy;s fdlh Hkh dk;Z 

dh fufonk nsus dh ik=rk ls oafpr fd;k tk ldsxkA 

 

 2- ;g vknsf'kr fd;k tkrk gS fd Hkfo"; esa lHkh ,u-vkbZ-Vh- esa fuEukuqlkj fo'ks"k 'krZ tksM+h tkos %& 

 IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE PERIOD OF 

VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT, AS REQUIRED BY 

CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT BE ENTITLED TO TENDER FOR 

THIS WORK IN CASE OF RECALL, IN ADDITION TO FORFEITURE OF HIS/HER EARNEST MONEY, AS PER 

PROVISION OF THE CONDITION OF NIT. IF THE TENDERER HAS COMMITTED A SIMILAR DEFAULTS ON 

AN EARLIER OCCASION AS WELL, HIS/HER REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED 

TEMPORARILY FOR A PERIOD OF 12 MONTHS FROM SUCH DATE AS MAY BE ORDERED BY THE 

COMPETENT AUTHORITY WHICH HAD REGISTERED HIM/HER.  

 
  fufonk çi= dh fdlh Hkh 'krZ ds varxZr Bsdsnkj dh /kjksgj jkf'k jktlkr djus dh lwpuk lacaf/kr iath;u 

vf/kdkjh dks vko';d :i ls nh tkos] rkfd iath;u jftLVj esa mldh çfof"B dj fu;ekuqlkj Bsdsnkj ds fo:) 

dk;Zokgh dh tk ldsA 

  Bsdsnkj dks fy[ks tkus okys i= dk çk:i layXu gS] bls iksLV lfVZfQdsV ds varxZr gh tkjh fd;k tk;sA 

 

lgi= %& mijksDrkuqlkjA 

lgh@& 

¼vkj-lh- pØorhZ½ 

mi lfpo] e/; çns'k 'kklu 

ty lalk/ku foHkkx 

 

i`"Bk0 Ø0 35@37@96 e/;e@31@ 243@e-                         Hkksiky] fnukad 16 Qjojh] 1998 

çfrfyfi %&  

1- fut lfpo] mi eq[; ea=h] e/; çns'k 'kklu] ty lalk/ku foHkkx] Hkksiky A  

2- fut lfpo] jkT; ea=h] e/; çns'k 'kklu] ty lalk/kku foHkkx] Hkksiky A  

3- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] e/; izns'k A  

4- leLr v/kh{k.k ;a=h] ty lalk/ku foHkkx] e/; izns'k A  

5- leLr dk;Zikyu ;a=h] ty lalk/ku foHkkx] e/; izns'k A  

  dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A  

  

lgi= %& mijksDrkuqlkjA 

lgh@& 

¼,e0 ,y0 fo'odekZ½ 

fo'ks"k drZO;LFk vf/kdkjh ¼dk;Z½ 

e/; çns'k 'kklu] ty lalk/ku foHkkx  

ANNEXURE - M 
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NRrhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

nkÅ dY;k.k flag Hkou] jk;iqj ¼N-x-½ 

 

Ø- ------------------------------@,Q&7&7&31@,l&2@2001      fnukad %   @05@2011 
 

çfr] 

  çeq[k vfHk;ark 

  ty lalk/ku foHkkx 

  jk;iqj ¼N-x-½ 

 

fo"k; %& vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa A 

lanHkZ %& vkidk i= Øekad&073@Hkkx&2@cks-iz-@2003@6149] jk;iqj fnukad 18-04-2011 

 

  mijksDr fo"k;karxZr lanfHkZr i= ds ek/;e ls fcanqokj izLrko 'kklu dks vkids }kjk 

vuqeksnu gsrq izsf"kr fd;k x;k gSA vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa izLrkfor fuEukafdr 

fcUnqvksa dks ,rn~ }kjk ekU; fd;k tkrk gS %& 

 

¼v½ 1- 'kh"kZd esa dk;Z iw.kZ fooj.k ds lkFk fufonk dh jkf'k nkfgus dksus esa :- yk[k esa  vafdr 

 dh tkosA 

 2- ¼i½ Schedule of Quantities (Annexure-I) çi= ds dkWye fuEukuqlkj fu/kkZfjr fd;s

   tkos %& 

S. No. Item Clubbed Quantity Clubbed Rate Unit Amount 

1 2 3 4 5 6 

 
 

     

¼ii½ fufonk çi= esa mijksDr lHkh 6 dkWye Hkjdj fufonk vkeaf=r dh tkosxhA 

¼iii½ fufonkdkj vafre i`"B ij dsoy viuh ykxr vadks ,oa 'kCnksa esa vafdr djsaxsA 

¼iv½ vkbVe nj fufonk dh dafMdk 2-29 dks fuEukuqlkj la'kksf/kr fd;k tkrk gS & 

Schedule of Main Items of Works to be Executed - A schedule of main items of 

work to be executed is enclosed vide Annexure - I. The payment of individual items 

will be made to the contractor on the rates derived for each items of work by 

multiplying tendered clubbed rate with quoted overall percentage above or below 

as the case may be. 

3- çh&DokfyfQds'ku ds fy;s fufonkdkjksa dh ;ksX;rk dk ewY;kadu gsrq ekin.M ds laca/k esa 

tkjh 'kklu ds i= Ø- 826@17@tla-@r'kk@2001 fnukad 06-02-2007 esa vafdr fufonk 

{kerk (Bid Capacity) esa orZeku lw= & Assessed Bid Capacity = [(2.5xAxB)-C] dks 

fuEukuqlkj la'kksf/kr fd;k tkrk gS %& 

Assessed Bid Capacity = [(1.5 x A X B) - C] 

ftlesa % 

A & xr ikap o"kZ esa fd;s x;s flfoy bathfu;fjax fuekZ.k dk;ksZ dh vf/kdre jkf'k 

fdlh ,d foRrh; o"kZ esa ¼çR;sd o"kZ ds fy;s 10 çfr'kr vf/keku ¼Weightage½ 

ekU; gksxkA½ 

B & dk;kZof/k o"kZ esaA 

C –  fufonk çkfIr dh frfFk rd fufonkdkj }kjk gkFk esa fy, Bsdksa dh 'ks"k jkf'kA 

ANNEXURE – N 
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4- ;fn vkbZVe nj&fufonk ls çkIr fufonk nj l{ke vf/kdkjh ds erkuqlkj dk;Z ;ksX; ugha 

gS] ml fLFkfr esa U;wure fufonkdkj dks fufonRr jkf'k dh 5% jkf'k vfrfjDr lqj{kk fuf/k 

ds :i esa tek djuk vko';d gksxkA ;g jkf'k leLr dk;Z iw.kZ gksus mijkar gh okil dh 

tkosxhA vfrfjDr lqj{kk fuf/k TDR ds :i esa tek djuk gksxk] tks lacaf/kr dk;Zikyu 

vfHk;ark ds uke ij Pledged gksA 

5- ¼i½ fufonk lwpuk ds Key dates schedule ds laca/k esa 'kklu ds vkns'k Øekad 

 5460@Mh&7@17@t-la-@2001 fnukad 13-10-2008 esa mYysf[kr Key dates 

 schedule dks 'kklu ds iwoZ vkns'k Øekad&3507@Mh&7@17@t-la-@2001 

 fnukad 28-06-2008 ds vuqlkj Key dates schedule dks ekuk tkosA 

 ¼ii½ Competent authority for approval of prequalification may ask for original 

 documents for verification from the tenderers before deciding 

 prequalification. 

 

¼c½ mijksDr çLrkfor fcUnqvksa dks fufonk çi= **ch** ¼vk;Ve nj fufonk½ dk Hkkx ekuk tkosxkA 

¼l½ ;g vkns'k tkjh gksus dh frfFk ls çHkko'khy ekuk tkosxkA 

 

lgi= %& 'kwU;A 

 

¼ds-Mh- dqatke½ 

milfpo 

ty lalk/ku foHkkx 

ea=ky;] jk;iqj 

 

Øekad 4382@,Q&7&7&31@,l&2@2001               fnukad % 16@05@2011 

 

çfrfyfi %& 

1- fut lfpo] ekuuh; ea=h th] ty lalk/ku foHkkx] ea=ky;] jk;iqjA 

2- eq[; lfpo] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 

3- çeq[k lfpo] foRr foHkkx] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 

4- çeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqjA 

5- lfpo] NRrhlx<+ flapkbZ ifj;kstuk eaMy] jk;iqjA 

6- leLr eq[; vfHk;ark] egkunh ifj;kstuk] ty lalk/ku foHkkx] jk;iqjA 

  dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"krA  

 

lgi= %& 'kwU;A 

 

fo'ks"k drZO;LFk vf/kdkjh 

ty lalk/ku foHkkx 

ea=ky;] jk;iqj 

 

***** 
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çs"kd % 

foosd <kWM 

çeq[k lfpo       Vivek Dhand 

NRRkhlx<+ 'kklu      Principal Secretary 

Je foHkkx       Govt. of Chhattisgarh 

        Department of Labour 
        D.O. Letter No. 542 
        Raipur, Dated 09/03/2010 
 

fo"k; %& Hkou ,oa vU; lfUUekZ.k deZdkj dY;k.k midj vf/kfu;e 1966 ds varxZr midj tek 

fd, tkus ds laca/k esa A 

 

fç; Jh [ksrku] 

 

  fo"k;karxZr Hkou vkSj vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e] 1966 ds izko/kku 

NRrhlx<+ jkT; esa izHkko'khy gSA Hkou vkSj vU; lfUUkekZ.k deZdkj dY;k.k midj vf/kfu;e] 1966 dh 

/kkjk 3 ¼1½ ds rgr fu;kstd }kjk flfUuekZ.k dh ykxkr jkf'k dk 1 çfr'kr midj ds :i esa NŸkhlx<+ 

Hkou vkSj lfUuekZ.k deZZdkj e.My eas tek fd;s tkus dk çko/kku gS Hkou vkSj vU; lfUuekZ.k deZZZdkj 

vf/kfu;e 1996 ds vUrxZr NŸkhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My dk xBu fnukad 

05-09-2008 dks gks pqdk gSA mijksDr lansg midj jkf'k Chhattisgarh Bulding & Other Construction 

Workers Welfare Board ds uke ls ekaxns; Mªk¶V ds ek/;e ls N-x- Hkou lfUuekZ.k deZdkj dY;k.k 

e.My esa tek fd;k tkuk pkfg, e.My eas tek dh mDr midj jkf'k fuekZ.k dk;Z esa yxs Jsf.kdkas ds 

dY;k.kdkjh ;kstukvksa esa O;; dh tkosxhA 

  mDr midj dh jkf'k tek ugha fd;k tkuk vf/kfu;e dh /kkjk 12 ¼2½ ds rgr esa n.Muh; 

vijk/k gSA vf/kfu;e dh /kkjk 8 ds vUrxZr ns; midj jkf'k fu;kstd }kjk le;kof/k esa u tek fd;s 

tkus ij midj jkf'k esa çfrekg 2 çfr'kr C;kt ds :i esa vfrfjDr ns; gksxkA blds ckotwn ;fn 

fu;kstd }kjk midj dh jkf'k tek ugha dh tkrh gS rks vf/kfu;e dh /kkjk 10 ds vuqlkj fu/kkZfjr midj 

dh jkf'k Hkw&jktLo dh Hkkafr jktLo olwyh çek.k&i= ds ek/;e ls tek djkbZ tk ldrh gSA lkFk gh 

midj dh jkf'k tek u fd;s tkus ij vf/kfu;e dh /kkjk 12 ¼2½ ds vuqlkj 6 ekg dk dkjkokl vFkok 

tqekZuk vFkok nksuksa ls nf.Mr fd;s tkus dk izko/kku gSA 

  vr% Ñi;k mijksDr vf/kfu;e ds leqfpr ikyu lqfuf'pr fd;s tkus gsrq vkids foHkkx 

ds v/khu gksus okys fofHkUu lfUuekZ.k dk;ksaZ esa mijksDrkuqlkj lans; midj jkf'k tek djk, tkus ds laca/k 

esa viuh v/khuLFk lacaf/kr vf/kdkfj;ksa dks funsZf'kr djus dk d"V djsaA 

lLusg] 

   Hkonh;    

       lgh@& 

¼foosd <kWM½ 

  

ANNEXURE – P 

Jh lh-ds- [ksrku 

Lfpo] 

NŸkhlx<+ 'kklu 

ty lalk/ku foHkkx] 

ea=ky;] jk;iqj 
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NÙkhlx<+ 'kklu 

Je foHkkx 

%% ea=ky; %% 

egkunh Hkou] vVy uxj jk;iqj 

Øekad@chvkslh@2021@840                   vVy uxj jk;iqj fnukad 19-02-2021 

çfr] 

vij eq[; lfpo@çeq[k lfpo@lfpo@fo'ks"k lfpo yksd fuekZ.k foHkkx@ou foHkkx@yksd LokLF; ;kaf=dh foHkkx@ 

foÙk foHkkx@ÅtkZ foHkkx@okf.kT; ,oa m|ksx foHkkx@LokLF; foHkkx@iapk;r ,oa xzkeh.k fodkl foHkkx@Ñf"k 

foHkkx@ vkfne tkfr rFkk vuqlwfpr tkfr fodkl foHkkx Ldwy f'k{kk foHkkx@mPp f'k{kk foHkkx@vkokl ,oa i;kZoj.k 

foHkkx@ lgdkfjrk@[kk| ,oa ukxfjd vkiwfrZ foHkkx@laLÑfr foHkkx@i;ZVu foHkkx@yksd LokLF;] ifjokj dY;k.k 

,oa fpfdRlk f'k{kk foHkkx@[ksy ,oa ;qok dY;k.k foHkkx] NÙkhlx<+ 'kklu] ea=ky;] egkunh Hkou] vVy uxj jk;iqj 

¼N-x-½ 

fo"k; %&   Hkou ,oa vU; lfUUkekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 ds varxZr midj jkf'k tek fd;s tkus ds laca/k easA 

&&00&& 

 fo"k;karxZr Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 dh /kkjk 3 ds vuqlkj çR;sd lfUuekZ.k 

dk;Z dh ykxr ds ,d çfr'kr dh nj ls midj jkf'k NÙkhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My esa tek fd;s tkus 

dk çko/kku gSA /kkjk 3 ¼1½ fuEuor~ gS %& 

ÞHkou vkSj vU; lfUuekZ.k deZdkj ¼fu;kstu rFkk lsok 'krsZ fofu;eu½ vf/kfu;e] 1996 ¼1996 dk 27½ ds ç;kstuksa ds 

fy, midj dk mn~xzg.k vkSj laxzg.k fdlh fu;kstd }kjk mixr lfUuekZ.k dh ykxr ds nks çfr'kr ls vuf/kd fdUrq ,d çfr'kr ls 

vU;wu ,slh nj ls fd;k tk,xk] tks dsUnzh; ljdkj] jkti= esa vf/klwpuk }kjk] le;&le; ij] fofufnZ"V djsaAß 

vf/kfu;e ds mDr çko/kku ds ifjikyu esa dsUnz 'kklu }kjk tkjh vf/klwpuk Øekad ,l-vks- 2899 fnukad 26-09-1996 

esa mDr jkf'k lfUuekZ.k ykxr dh ,d çfr'kr fu/kkZfjr dh xbZ gSA 

Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj fuf/kfu;e 1996 dh /kkjk 3 ds v/khu lans; midj ds fu/kkZj.k mijkar 

fufnZ"V le;kof/k esa lans; ugha fd;s tkus dh fLFkfr esa NÙkhlx<+ Hkou vkSj vU; lfUuekZ.k deZdkj ¼fu;kstu rFkk lsok&'krksZ dk 

fofu;eu½ fu;e 2008 ds fu;e 8 ds varxZr nks çfr'kr ekfld dh nj ls C;kt lank; fd;s tkus dk çko/kku gSA  

vf/kfu;e ds mDr çko/kkuksa dk leqfpr ifjikyu lqfuf'pr fd;s tkus rFkk çfØ;k esa ljyrk ,oa lqfo/kk dh ǹf"V ls 

ekg uoEcj 2014 ls Je foHkkx ds osclkbZV www.cglabour.nic.in esa Online Payment Gateway/NEFT/E-banking ds ek/;e ls midj 

dk laxzg.k fd;k tk jgk gSA mDr çfØ;k ls midj dh jkf'k tek fd, tkus gsrq Je foHkkxh; osclkbZV www.cglabour.nic.in ds fyad 

esa tkdj ÞNÙkhlx<+ Hkou ,oa vU; lfUuekZ.kß ds Option dks fDyd dj loZçFke jftLVªs'ku User Id ,oa Password tujsV dj ykWfux 

djuk gksrk gSA rnqijkar fuekZ.k dk;Z ls lacaf/kr vko';d çfof"V;ka ;Fkk& fu;kstd dk uke] irk] Bsdsnkj dk uke] irk] fuekZ.k dk;Z 

dk fooj.k] dk;Z dk uke] odZ vkMZj Øekad] dk;Z LFky] fuekZ.k ykxr jkf'k] ns; midj dh jkf'k] laca/kh vko';d çfof"V;ka djus ds 

i'pkr~ ØsfMV@MsfcV dkMZ ls fu/kkZfjr midj dk vkWuykbZu Hkqxrku fd;k tk ldrk gS] vFkok Online pkyku QkeZ ds vkWI'ku esa 

tkdj bZ&pkyku tujsV dj pkyku dk fçUV fudky dj midj jkf'k dk pSd pkyku ds lkFk layXu fd;k tkdj RTGS/NEFT ds 

ek/;e ls Hkh cSad esa jkf'k tek dh tk ldrh gSA mDr pkyku 07 fnol ds fy, oS/k gksrk gS rFkk cSad ls mldh ikorh Hkh çkIr dh 

tk ldrh gSA 

vr% vuqjks/k gS fd vkids foHkkx ds v/khu lh/ks vFkok Bsdsnkjksa ds ek/;e ls djkok, tkus okys leLr fuekZ.k dk;ksZ 

ij vf/kfu;e ds mDr çko/kkuksa ds vuq:i midj jkf'k foHkkxh; osclkbZV www.cglabour.nic.in ds ek/;e ls Online Payment Gateway 

vFkok bZ&pkyku ds ek/;e ls e.My ds [kkrs esa tek djok, tkus gsrq vkids leLr v/khuLFk dk;kZy;ksa dks funZsf'kr djus dk d"V 

djsaA 

 

lgh@& 

¼vUcyxu ih-½ 

lfpo 

NÙkhlx<+ 'kklu Je foHkkx 

Øekad@chvkslh@2021@841&845        vVy uxj jk;iqj] fnukad 19-02-2021 

çfrfify %& 

1- leLr foHkkxk/;{k] NÙkhlx<+ dh vksj vko';d dk;Zokgh gsrq çsf"krA 

2- Jek;qDr] Jek;qDr dk;kZy; f}rh; ry bUnzkorh Hkou vVy uxj jk;iqj dh vksj lwpukFkZ çsf"krA 

3- leLr laHkkxk;qDr NÙkhlx<+A 

4- leLr dysDVj NÙkhlx<+A 

5- lfpo] NÙkhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My vVy uxj jk;iqj dh vksj lwpukFkZ çsf"krA 

 

 

lgh@& 

lfpo 

NÙkhlx<+ 'kklu Je foHkkx  

mailto:uekZ.k@foHkkx@ou
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NRrhlx<+ 'kklu 

foRr ,oa ;kstuk foHkkx 

ea=ky;] 

egkunh Hkou] u;k jk;iqj  

 

Kki Øekad 243@fo@fu@pkj@2013             u;k jk;iqj] fnukad 06 tqykbZ] 2013 

çfr] 

 'kklu ds leLr foHkkx] 

 v/;{k] jktLo e.My] fcykliqj] 

 leLr foHkkxk/;{k] 

 leLr laHkkxh; vk;qDr] 

 leLr ftyk/;{k] 

 NRrhlx<+                                  

fo"k; %& jkT; esa çksD;ksjesaV ,oa dk;Z laca/kh fufonkvksa esa lR;fu"Bk laaf/k (Integrity Pact) ykxw 

djukA 

&&&& 000 &&&& 

 jkT; 'kklu }kjk çksD;ksjesaV ,oa dk;Z laca/kh [kqyh fufonvksa esa ikjnf'kZrk lqfuf'pr djus 

gsrq 'kklu ds lHkh foHkkxksa] v/khuLFk dk;kZy;ksa] eaMyksa] fudk;ksa ,oa jkT; ds lkoZtfud {ks= ds 

miØeksa esa **lR;fu"Bk laf/k** (Integrity Pact) ykxq djus dk fu.kZ; fy;k x;k gSA bls lkexzh ,oa 

lsok ds çksD;ksjesaV] ljdkjh uhykeh rFkk fuekZ.k dk;Z (Works Contract) laca/kh fufonk esa ifjf'k"V 

(Annexure) ds :i esa 'kkfey djuk gksxkA  

 

2- lR;fu"Bk laf/k dk Lo#i  

 

2-1 lR;fu"Bk laf/k lkoZtfud {ks= ds Øsrk (Buyer) ,oa futh {ks= ds foØsrk (Bidder – 

cksyhnkrk) ds chp chM ,oa vuqcaq/k ds iwoZ (pre-bid, pre-contract) dh tkus okyh ,d 

rjg dh lgefr gS] ftlds }kjk nksuksa i{k ;g ekU; djrs gSa fd çksD;ksjesaV esa fdlh Hkh 

Lrj ij vuqca/k gkfly djus ds fy;s çR;{k ;k vçR;{k :i esa u rks fj'or ysaxs ;k 

nsaxs vkSj u gh fdlh vU; Hkz"V ek/;e dk lgkjk ysaxsA 

 

3-  lR;fu"Bk laf/k ykxw djus dk mn~ns';                                              

3-1 çksD;wjesaV dh çfØ;k esa Øsrk ,oa fufonkdrkZ ij leqfpr mRrjnkf;Ro lkaSairs gq, 

ikjLifjd lafUu"Vk dh uhfr;ksa dk csgrj fØ;kUo;u lqfuf’pr djukA                        

3-2 çksD;sjesaV çfØ;k dks vkSj LoPN ,oa ikjn'khZ cukuk rFkk xq.koRrk lqfuf'pr djukA 

3-3 çfrLi)kZRed nj ij Ø; }kjk 'kklu dk vkfFkZd fgr lqfuf'pr djukA 

3-4 yksd lsodksa dks yksddk;Z esa ikjnf'kZrk ds çfr lpsr djukA 

3-5 'kklu ds çfr fuo'kdksa dk fo'okl c<+kukA 

foRr funsZ'k 39@2013 

ANNEXURE - Q 
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4- lR;fu"Bk laf/k ds eq[; rRo 

4-1 ;g lkoZtfud {ks= ds Øsrk (Buyer) tks lkexzh vkiwfrZ] yksd fuekZ.k] dUlyVsalh ;k 

fdlh lsok vuqca/k] 'kkldh; uhykeh ds fy;s [kqyh fufonk vkeaf=r djrs gSa rFkk futh 

{ks= ds çfrHkkxh (Bidder), tks fufonk çLrfqr djrs gS] ds chp fd;k tk,xkA 

4-2 blesa lkoZtfud {ks= dk Øsrk ;g opu (Undertaking) nsrk gS fd mlds vf/kdkjh çR;{k 

;k vçR;{k fdlh Hkh #i esa fj'or vFkok migkj dh ekax ugha djsaxs u çkIr djsaxs rFkk 

muds }kjk mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxsA 

4-3 lHkh cksyhnkrk ;g opu nsaxs fd lanfHkZr vuqca/k@fufonk ds laca/k esa u rks mUgksaus fj'or 

fn;k gS u nsaxs vkSj mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxsA 

4-4 lHkh cksyhnkrk ;g opu nsaxs fd muds Onkjk fu;qDr çfrfuf/k@,tsaV] fons'kh 

fçafliy@lg;ksxh dk uke ,oa irk rFkk mUgsa fd;s x;s lHkh Hkqxrkuksa dk [kqyklk fd;k 

tk;sxkA 

4-5 cksyhnkrk }kjk chM çLrqr djrs le; ;k vuqca/k ds igys fdlh Hkh Lrj ij Øsrk ds 

vf/kdkjh] mlds ifjokj ;k fdlh çfrfuf/k dks fd;s x;s fdlh Hkh çdkj ds Hkqxrku rFkk 

cnys esa çkIr dh xbZ lsok dh tkudkjh miyC/k djk;k tk;sxkA  

4-6 cksyhnkrk ;g opu nsxk fd çLrkfor nj ls de nj ij mlus le#i mRikn gky gh 

esa fdlh vU; laLFkku dks ugha miyC/k djk;k gSA 

 

5- Lora= ckgjh ekuhVlZ (Independent External Monitors) 

5-1 ;g lqfuf'pr djus ds fy, fd lR;fu"Bk laf/k dh O;oLFkk dk vuqikyu Øsrk ,oa 

foØsrk }kjk leqfpr :i esa fd;k tk jgk gS] Lora= ,oa fu"i{k ckgjh ekuhVlZ dk 

çko/kku fd;k tk,xk] ;s Lora= ckgjh ekuhVlZ bl O;oLFkk ds fy, fuxjkuh dk dk;Z 

djsaxsA 

5-2 bUgsa çksD;ksjesaV çfØ;k ds fofHkUu Lrjksa tSls fd ifj;kstuk çLrko dk fuekZ.k] cksyh dh 

çfØ;k] vuqca/k çnk; djuk ,oa fuekZ.k ds le; çfØ;k ls lacaf/kr nLrkostksa@lwpukvksa 

dk voyksdu djus dk vf/kdkj gksxkA 

5-3 ;fn fdlh ekeyksa esa çksD;ksjesaV dh çfØ;k ij vuqfpr O;ogkj (Unjust Practices) ds 

çHkko iM+us dh lwpuk çkIr gksrh gS rks mlds lanHkZ esa ekuhVlZ 'kklu ds l{ke vf/kdkjh 

dks viuh fjiksVZ Hkst ldsaxsA 

5-4 lkekU;r% ekuhVlZ ds #i esa 'kklu ;k lkoZtfud {ks= ds midzeksa ls vodk'k çkIr 

ofj"B vf/kdkjh fu;qDr fd;s tk,axsA 

5-5 Lora= ekuhVlZ dh fu;qfDr ,oa dk;Z{ks= ds laca/k esa foRr foHkkx }kjk vyx ls funsZ’k 

tkjh fd;k tk,xkA 

6-  mi;qZDr fu.kZ; vuqlkj jkT; 'kklu ds foHkkxksa] v/khuLFk dk;kZy;ksa] fuxeksa@eaMyksa] 

fudk;ksa] Lok;Rr'kklh laLFkkvksa ,oa lkoZtfud {ks= ds miØeksa }kjk Hkfo"; esa tkjh fd, 

tkus okys leLr çksD;ksjesaV] lsok] 'kkldh; uhykeh ,oa fuekZ.k dk;Z (Works Contract) 

laca/kh [kqyh fufonkvksa@çLrkoksa (Requests for Proposal) ds çi=ksa ds lkFk lR;fu"Bk 

laf/k ds çko/kkuksa dk ifjf'k"V 'kkfey fd;k tk,xkA bl gsrq lR;fu"Bk laf/k dk çk#i 

layXu gS A  

 



 

73 

7-  Ñi;k leLr ç'kkldh; foHkkx vius v/khuLFk dk;kZy;ksa ,oa laLFkkvksa esa mijksDr fu.kZ; 

dk ikyu lqfuf'pr djk,aA 

 

layXu %& lR;fu"Bk laf/k dk çk#i A 

                                                                        

gLrk@& 

¼Mh-,l-feJ½ 

vij eq[; lfpo 

foRr ,oa ;kstuk foHkkx 

 

i`0 Øekad 244@fo@fu@pkj@2013                  u;k jk;iqj] fnukad 06 tqykbZ 2013 

çfrfyfi %& 

1- jkT;iky ds lfpo] jktHkou] jk;iqj  

2- lfpo] NRrhlx<+ fo/kkulHkk lfpoky; 

3- lfpo] eq[;ea=h lfpoky;] u;k jk;iqj 

4- jftLVªkj tujy@egkf/koDrk@miegkf/koDrk] NRrhlx<+ mPp U;k;ky;] fcykliqj 

5- lfpo]NRrhlx<+ yksd lsok vk;ksx@ekuokf/kdkjh vk;ksx@jkT; fuokZpu vk;ksx@yksd vk;ksx] jk;iqj  

6- fut lfpo@fut lgk;d] ea=h@jkT;ea=h] NRrhlx<+] u;k jk;iqj  

7- egkys[kkdkj] NRrhlx<+] jk;iqj  

8- eq[; lfpo ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj 

9- çeq[k lfpo] foRr ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj  

10- vk;qDr tulaidZ lapkyuky;] jk;iqj  

11- vkoklh; vk;qDr] NRrhlx<+ Hkou] ubZ fnYyh  

12- jkT; lwpuk vk;qDr] fueZy Nk;k Hkou] 'kadj uxj] jk;iqj  

13- leLr lfpo@fo'ks"k lfpo@la;qDr lfpo@mi lfpo@voj lfpo ,oa leLr 'kk[kk] foRr foHkkx] 

ea=ky;] u;k jk;iqj  

14- vk;qDr] dks"k] ys[kk ,oa isa'ku] NRrhlx<+] jk;iqj 

15- eq[; ys[kkf/kdkjh] ea=ky;] u;k jk;iqj 

16- leLr laHkkxh; la;qDr lapkyd] dks"k] ys[kk ,oa isa'ku] NRrhlx<+ 

17- leLr dks"kky; vf/kdkjh] ftyk@flVh dks"kky;] NRrhlx<+ 

18- leLr izkpk;Z] ys[kk izf'k{k.k 'kkyk] jk;iqj@fcykliqj] NRrhlx<+ 

19- lapkyd] 'kkldh; ys[ku lkexzh ,oa eqnz.k] jk;iqj  

20- leLr ekU;rk izkIr deZpkjh la?k] NRrhlx<++ 

21- lapkyd] foRrh; çca/k ,oa lwpuk iz.kkyh] u;k jk;iqj dks foRr foHkkx dh osclkbZV 

www.cgfinance.nic.in esa viyksM djus gsrq  

 

 dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq vxzsf"kr A  

                                                                           

                                                                           

gLrk@& 

¼,l-ds- pdzorhZ½ 

mi lfpo 

NRrhlx<+ 'kklu] foRr foHkkx 
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Annexure 

 

PRE-CONTRACT INTEGRITY PACT 

1. GENERAL :– 

1.1 This pre-bid contract Agreement (herein after called the integrity Pact) is made 

on…….. day of the month ………….20….., between, the Government of 

Chhattisgarh acting through Shri ………………………............................................ 

(Designation of the officer, Department) Government of Chhattisgarh (hereinafter 

called the ‘BUYER’, which expression shall mean and include, unless the    context 

otherwise requires, his successors in the office and assigns) and the      First Party, 

proposes to procure (name of the Stores/Equipment/ Work/Service) and M/s 

........................................................…………………………. Represented by Shri 

............................................................……………….. Chief Executive Officer 

(herein after called the “BIDDER/Seller”, which expression shall mean and include, 

unless the context otherwise requires, his successors and permitted assigns) and the 

Second Party, is willing to offer/has offered. 

1.2 WHEREAS the BIDDER is a Private Company/Public Company/ Government 

Undertaking/ Partnership/Registered Export Agency, constituted in accordance with 

the relevant law in the matter and the BUYER is a Ministry/Department of the 

Government, performing its function on behalf of the Government of Chhattisgarh. 

 

2. OBJECTIVES :– 

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract 

agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by 

following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during the subsequent to the Contract to be entered into with a view to : 

2.1 Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a 

competitive price in conformity with the defined specifications by avoiding the high 

cost and the distortionary impact of corruption on public procurement, and 

2.2 Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in 

order to secure the contract by providing assurance to them that their competitors 

will also abstain from bribing any corrupt practices and the BUYER will commit to 

prevent corruption, in any form, by its official by following transparent procedures. 
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3. COMMITMENTS OF THE BUYERS :– 

The BUYER commits itself to the following : 

3.1  The BUYER undertakes that no official of the BUYER,  connected directly or 

indirectly with the contract, will demand, take promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for 

themselves or for any person, organization or third part related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

3.2 The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will 

provide so all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to the other BIDDER s. 

3.3 All the officials of the BUYER will report the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with the full and verifiable facts and the same prima facie found 

to be correct by the BUYER, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the BUYER and such a 

person shall be debarred from further dealings related to the contract process. In such a case 

while an enquiry is being conducted by the BUYER the proceedings under the contract 

would not be stalled. 

4. COMMITMENTS OF BIDDERS 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means illegal activities during any stage of its bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular 

commit itself to the following :- 

4.1 The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BUYER, connected 

directly or indirectly with the biding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the contract. 



 

76 

4.2  The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage, or inducement 

to any official of the  BUYER or otherwise in procuring the Contract of forbearing 

to do or having done any act in relation to the obtaining or execution of the contract 

or any other contract with the Government for showing or forbearing to show favour 

or disfavour to any person in relation to the contract or any other contract with the 

Government. 

4.3 The BIDDER further confirms and declares to the BUYER that the BIDDER in the 

original Manufacture/Integrator/Authorized government sponsored export entity of 

the stores and has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the BUYER or any of 

its functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any 

such individual, firm or company in respect of any such intercession, facilitation or 

recommendation.  

4.4 The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payment he has made, is committed 

to or intends to make to officials of the BUYER or their family members, agents, 

brokers or any other intermediaries in connection with the contract and the details of 

services agreed upon for such payments. 

4.5 The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

4.6 The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

4.7 The BIDDER shall not use improperly, for purpose of competition or personal gain, 

or pass on to others, any information provided by the BUYER as part of the business 

relationship, regarding plans, technical proposal and business details, including 

information contained in any electronic data carrier. The BIDDER also undertakes 

to exercise due and adequate care lest any such information is divulged. 

4.8 The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

4.9 The BIDDER shall not instigate or cause to instigate any third person to commit any 

of the acts mentioned above.   
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5. PREVIOUS TRANSGRESSION 

5.1. The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

BIDDER’s exclusion from the tender process. 

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

6. EARNEST MONEY ( SECURITY DEPOSIT)  

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as 

specified in RFP as Earnest Money/Security Deposit, with the BUYER through any 

of the following instruments;  

 (i) Bank Draft or a Pay Order in favour of .......……………………………… 

(ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment 

of the guaranteed sum to the ……..................…….…… (BUYER) 

……………....… on demand within three working days without any demur 

whatsoever and without seeking any reasons whatsoever. The demand for 

payment by the BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instruments (to be specified in the RFP). 

6.2. The Earnest Money/Security Deposit shall be valid upto a period of five years or the 

complete conclusion of the contractual obligations to the complete satisfaction of 

both the BIDDER and BUYER, including warranty period, whichever is later. 

6.3. In case of successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions for violation shall be applicable for forfeiture of Performance Bond in case 

of a decision by the BUYER to forfeit the same without assigning any reason for 

imposing sanction for violation of this Pact. 

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

7.  SANCTIONS FOR VIOLATIONS 

7.1 Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) shall 

entitle the BUYER to take all or any one of the following actions, wherever 

required:- 
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(i) To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the 

proceedings with the other BIDDER(s) would continue. 

(ii) To forfeit fully or partially the Earnest Money Deposit (In pre-contract stage) 

and/or Security Deposit/Performance Bond (after the contract is signed), as 

decided by the BUYER and the BUYER shall not be required to assign any 

reason therefore. 

(iii) To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the buyer, and in case of the Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime 

Lending Rate while in case of a BIDDER from a country other than India 

with Interest thereon at 2% higher than the LIBOR. If any outstanding 

payment is due to the BIDDER from the BUYER in connection with any 

other contract such outstanding payment could also be utilized to recover the 

aforesaid sum and interest. 

(v)  To encash the advance bank guarantee and performance bond/warranty 

bond, if furnished by the BIDDER, in order to recover the payments, already 

made by the BUYER, along with interest. 

(vi) To cancel all or any other contracts with the BIDDER and the BIDDER shall 

be liable to pay compensation for any loss or damage to the BUYER resulting 

from such cancellation/rescission and the  BUYER shall be entitled to 

deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the 

Government of Chhattisgarh for a minimum period of five years, which may 

be further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middlemen or agent or broken with a view to securing the contract. 

(ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the BUYER with the BIDDER, the same shall not be 

opened. 

(x) If the BIDDER or any employee of the BIDDER or any person acting on 

behalf of the BIDDER, either directly or indirectly, is closely related to any 
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of the officers of the BUYER, or alternatively, if any close relative of an 

officer of the BUYER has financial interest/stake in the BIDDER’s firm, the 

same shall be disclosed by the BIDDER at the time of filling of tender. Any 

failure to disclose the interest involved shall entitle the BUYER to rescind 

the contract without payment of any compensation to the BIDDER. 

 The term ‘close relative’ for this purpose would mean spouse whether 

residing with the Government servant or not, but not include a spouse 

separated from the Government servant by a decree or order of a competent 

court; son or daughter or step son or step daughter and wholly dependent 

upon Government servant, but does not include a child or step child who is 

no longer in any way dependent upon the Government servant or of whose 

custody the Government servant has been deprived of by or under any law; 

any other person related, whether by blood or marriage, to the Government 

servant or to the Government servant’s wife or husband and wholly 

dependant upon Government servant.. 

(xi) The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee 

of the BUYER, and if he does so, the BUYER shall be entitled forthwith to 

rescind the contract and all other contracts, with the BIDDER. The BIDDER 

shall be liable to pay compensation for any loss or damage to the BUYER 

resulting from such rescission and the BUYER shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 

7.2 The decision of the BUYER to the effect that a breach of the provisions of this pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Monitor(s) appointed for the purposes of 

this Pact. 

8.  FALL CLAUSE 

8.1 The BIDDER undertakes that if has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other department of the Government of Chhattisgarh or PSU and if 

it is found at any stage that similar product/systems or sub systems was supplied by 

the BIDDER to any other Department of the Government of Chhattisgarh or a PSU 

at a lower price, then that very price, with due allowance for elapsed time, will be 

applicable to the present case and the difference in the cost would be refunded by 

the BIDDER to the BUYER, if the contract has already been concluded. 
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9. INDEPENDENT MONITORS 

9.1 The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact. 

9.2 The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

9.3 The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

9.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. The Monitor 

shall be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 

9.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the BUYER. 

9.6 The Monitor will submit a written report to the designated Authority of BUYER/ 

Secretary in the Department/within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER/BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations.  

10. FACILITATION OF INVESTIGATION 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary 

information of the relevant documents and shall extend all possible held for the purpose of 

such examination. 

11. LAW AND PLACE OF JURISDICTION 

This Pact is subject to Indian Law, the place of performance and jurisdiction shall be the 

seat of the BUYER. 

12. OTHER LEGAL ACTIONS 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action 

that may follow in accordance with the provisions of the any other law in force relating to 

any civil or criminal proceedings.  
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13. VALIDITY 

13.1 The validity of this Integrity Pact shall be from the date of its signing and extend up 

to 5 years or the complete execution of the contract to the satisfaction of both the 

BUYER and the BIDDER/Seller whichever is later. In case BIDDER is unsuccessful 

this Integrity Pact shall expire after six months from the date of the signing of the 

contract. 

13.2 If one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact shall remain valid. In such case, the parties will strive to come to an agreement 

to their original intentions. 

14. The parties hereby sign this Integrity Pact at ….....................……………………….. 

 on…………..........................…………… 

 

                                BUYER                                                                     BIDDER      

       

 

 

Name of Officer                                                                         CHIEF EXECUTIVE OFFICER 

Designation 

Department/PSU 

                                   

                  

                                Witness                                                                          Witness 

 

 

1) . …………………………………………              1)……………………………………….. 

    …………………………………………                    ………………………………………... 

 

2) ………………………………………….                2) ……………………………………… 

   …………………………………………..                   ……………………………………….. 
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NÙkhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

egkunh Hkou] uok jk;iqj] vVy uxj 

@@vkns'k@@ 

vVy uxj] fnukad 16@09@2020 

Ø- 3169@,Q&7&7&31@,l&2@2001 % jkT; 'kklu ,rr~ }kjk orZeku esa çpfyr fufonk çi= dh dafMdk ,oa 

fufonk iwoZ vgZrk dh dafMdkvksa esa fuEukuqlkj la'kks/ku djrk gS %& 

1- fufonk çi= dh dafMdk 4-3-1 %& 

dafMdk orZeku çko/kku la'kksf/kr çko/kku 

4.3.1 The person/persons whose tender may be 
accepted (hereinafter called the contractor which 
expression shall unless excluded by or repugnant 
to the context include, his heirs, executors, 
administrators, representatives and assigns) shall 
permit the Government at the time of making any 
payment to him for work done under the contract 
to deduct an amount equal to five percent of the 
probable money so payable till such sum with the 
earnest money deposited by him totals five 
percent, of the probable amount of contract 
or .........percent of the cost of the work executed 
when the same exceeds  the estimated amount of 
the contract. 

 Such deductions shall be held by the 
Government by way of security deposit. All 
compensation or other sums of money payable by 
the contractor to Government under the terms of 
this contract may be deducted from or paid by the 
sale of sufficient part of his security deposit or 
from the interest arising there from or from any 
sum which may be due or may become due to the 
contractor by Govt. on any account whatsoever 
and in the event of his security deposit being 
reduced by reason of any such deduction or sale as 
aforesaid, the contractor shall within ten days 
there after make good in case or Govt. securities 
endorsed as aforesaid any sum or sums which may 
have been deducted from or raised by sale of his 
security deposit or any part thereof .The security 
deposit referred to, when paid in cash may at the 
cost of the depositor, be converted into Interest 
Bearing Securities provided that the depositor has 
expressly desired this in writing. 

Note :- Any sum deposited in cash by the 
contractor or amount of deductions made under 
clause 4.3.1 above may, if the contractor so desires 
be converted into one of the recognised forms of, 
interest Bearing Securities to be approved by the 
Officer sanctioning the contract provided the 
amount to be converted is not below Rs. 1,000/- 
(One thousand) and the period of contract 
warrants such conversion. Such securities should 
be endorsed to the Executive Engineer. 

The person/persons whose tender may be accepted 
(hereinafter called the contractor which expression 
shall unless excluded by or repugnant to the context 
include, his heirs, executors, administrators, 
representatives and assigns) shall permit the 
Government at the time of making any payment to 
him for work done under the contract to deduct an 
amount equal to five percent of the probable money 
so payable till such sum with the earnest money 
deposited by him totals five percent, of the probable 
amount of contract or .........percent of the cost of the 
work executed when the same exceeds  the 
estimated amount of the contract. 

 Such deductions shall be held by the 
Government by way of security deposit. All 
compensation or other sums of money payable by 
the contractor to Government under the terms of 
this contract may be deducted from or paid by the 
sale of sufficient part of his security deposit or from 
the interest arising there from or from any sum 
which may be due or may become due to the 
contractor by Govt. on any account whatsoever and 
in the event of his security deposit being reduced by 
reason of any such deduction or sale as aforesaid, 
the contractor shall within ten days there after make 
good in case or Govt. securities endorsed as 
aforesaid any sum or thereof. The security deposit 
referred to, when paid in cash may at the cost of the 
depositor, be converted into Interest Bearing 
Securities provided that the depositor has expressly 
desired this in writing. Any such conversion shall 
only be applicable after the issuance of 
completion certificate. The intrest bearing 
securities shall be in conformance with the time 
block mentioned in clause 4.3.17.2  

Note :- Any sum deposited in cash by the contractor 
or amount of deductions made under clause 4.3.1 
above may, if the contractor so desires be converted 
into one of the recognised forms of, Interest Bearing 
Securities to be approved by the Officer sanctioning 
the contract provided the amount to be converted is 
not below Rs. 1,000/- (One thousand) and the 
period of contract warrants such conversion. 

 Such securities should be endorsed to the 
Executive Engineer. The intrest bearing securities 
shall be converted only after issue of completion 
certificate and shall be in the time block as 
mentioned in clause 4.3.17.2 

ANNEXURE - R 
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2- fufonk iwoZ vgZrk dh foRrh; VuZvksoj ds ekin.M esa la'kks/ku ¼leku çÑfr ds dk;Z½ %& 

orZeku çko/kku la'kksf/kr çko/kku 

To qualify for award of the 
contract, each prime contractor 
in the same name and style 
(tenderer), in its name must 
have in the last five years. 
Achieved in "any one financial 
year" a financial turnover (in all 
classes of civil engineering 
construction works) of 
construction work of at least 
60% (sixty percent) of the 
probable amount of contract for 
which bid has been invited. 

To qualify for award of the contract, each prime contractor in the same 
name and style (tenderer), in its name must have in the last five years. 
a) Achieved in "any one financial year" a financial turnover (in all 
classes of civil engineering construction works) of construction work of at 
least 60% (sixty percent) of the probable amount of contract for which bid 
has been invited, 
b) (i) Satisfactorily completed at least one similar work equal 
in value 50% (fifty percent) of the probable amount of contract as on 
date of submission of financial offer. 

OR 
(ii) Satisfactory completed at least two similar work each costing 
minimum 40% (forty percent) of the probable amount of contract 
for which the tender invited as on date of submission of financial 
offer. 

3- fufonk iwoZ vgZrk gsrq fu/kkZfjr fufonk jkf'k esa o`f) %& 

orZeku çko/kku la'kksf/kr çko/kku 

i. :- 200-00 yk[k jkf'k rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vko';drk ugh gSA 
ii. :- 200-00 yk[k ls vf/kd jkf'k dh fufonkvksa esa 

foRrh; ,oa HkkSfrd vgZrk& v½ HkkSfrd ek=k 

laiknu] c½ VuZvksoj] l½ fcM dsisflVh dh 

vfuok;Zrk gSA  

i. :- 300-00 yk[k jkf'k rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vko';drk ugh gSA 
ii. :- 300-00 yk[k ls vf/kd jkf'k dh fufonkvksa esa 

foRrh; ,oa HkkSfrd vgZrk& v½ HkkSfrd ek=k 

laiknu] c½ VuZvksoj] l½ fcM dsisflVh dh 

vfuok;Zrk gSA 

   ;g vkns'k tkjh gksus dh frfFk ls rRdky çHkko ls ykxw gksxkA 

NRrhlx<+ jkT;iky ds uke ls rFkk 

vkns'kkuqlkj 

lgh@& 

¼o`Unkou lsu½ 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 
 

i`-Ø- 3170@,Q&7&7&31@,l&2@2001]   vVy uxj] fnukad 16@09@2020 

çfrfyfi %& 

1- fut lfpo] ekuuh; ea=hth] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj] vVy uxjA 

2- fut lgk;d] vfrfjDr eq[; lfpo] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj] vVy uxjA 

3- çeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] ukFkZ Cykd] lsDVj&19] uok jk;iqj] vVy uxjA 

4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] jk;iqj@fcykliqj@vfEcdkiqj ------------------------------------ 

5- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] NRrhlx<+ --------------------------------------------------------------------- 

dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq çsf"krA 

lgi= %& 'kwU;A 

lgh@& 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 

la'kksf/kr 
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Øekad 4211220@fufonk@ldwZ@Hkkx&4@12425 

dk;kZy; Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] flgkok Hkou] 

NRrhlx<+] jk;iqj 

                                               jk;iqj] fnukad 06-09-2016 

çfr] 

      eq[; vfHk;ark] 

1- egkunh ifj;kstuk] jk;iqjA 

2- egkunh xksnkcjh dNkj] jk;iqjA 

3- glnso dNkj] fykliqjA 

4- feuhekrk¼glnso½ckaxks ifj;kstuk] fcykliqjA 

5- glnso xaxk dNkj] vfEcdkiqjA 

 

fo"k; %& fufonk vkea=.k gsrq fn'kk funsZ'k A 

lanHkZ %& bl dk;kZy; dk i= Ø- 425001@fu-Á-@2016@6524] fnukad 17-05-2016 

&&00&& 

  mijksDr fo"k; esa bl dk;kZy; ds lUnfHkZr i= }kjk fnukad 01-08-2016 ls vkeaf=r dh 

tkus okyh fufonkvksa ds Áh&DokyhfQds'ku fcM esa bl dk;kZy; ls Bsdsnkjksa dks tkjh fd;s tkus okys 

HkkSfrd ek=k fu"iknu o foRrh; VuZ vksOgj Áek.k&i= ds vk/kkj ij Lohdkj djuk vfuok;Z fd;k x;k gSA 

blh fujUrjrk esa ;g vfuok;Z fd;k tkrk gS fd fufonk esa Hkkx ysus okys QeZ@daiuh ls 

mDr fufonk Ái= (Envelope-B) esa Áek.k&i= o fofHkUu Ái=ksa ds vfrfjDr muds QeZ@daiuh ds LFkkiu 

(Formation) ls lacf/kr nLrkost (By laws / Deed of Partnership) layXu djsa rFkk lqfuf'pr djsa fd fd 

lacaf/kr fufonk esa Hkkx ysus okyk fufonkdkj ,d ls vf/kd fufonkdkj ds :Ik esa Hkkx ugha ys jgk gSA 

mDr funsZ'k dk ikyu rRdky ÁHkko ls vfuok;Z fd;k tkrk gSA 

lgi=% 'kwU; A 

  lgh@& 

Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

NRrhlx<+] jk;iqj 

i`- Øekad 4211220 @fufonk@ldwZ-@Hkkx&4@  jk;iqj]                        fnukad 06-09-2016 

çfrfyfi %& 

       lfpo] NRrhlx<+ 'kklu] ty lalk/ku foHkkx] ea=ky;] egkunh Hkou] ¼NRrhlx<+ dh vksj lknj 

lwpukFkZ lEÁsf"krA                                                   

lgi=% 'kwU; A 

lgh@& 

Áeq[k vfHk;ark 

ty lalk/ku foHkkx 

NRrhlx<+] jk;iqj 

  

ANNEXURE - S 
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NÙkhlx<+ 'kklu] 

ty lalk/ku foHkkx 

ea=ky;] egkunh Hkou] 

vVy uxj] ftyk&jk;iqj 

Ø- 3862 @,Q&7&7&31@,l&2@2001]             fnukad 06@09@2019 

çfr] 

  çeq[k vfHk;ark] 

  ty lalk/ku foHkkx 

f'koukFk Hkou] vVy uxj] 

jk;iqj] ¼N-x-½ 

fo"k; %&  foHkkx esa çpfyr fufonk çi=ksa esa fo'ks"k 'krsZa lfEefyr djus ckcr~A 

lanHkZ %&  vkidk i= Ø-&4211220@fu@ldZq@2019@Hkkx&6@9666] fn- 29-07-2019- 

&&&00&&& 

 jkT; 'kklu ,rn~ }kjk i;kZoj.k laj{k.k ds n`f"Vxr Construction and Demolition Waste 

Management Rules-2016 ds fuEukafdr çko/kkuksa dks fufonk çi= QkeZ&ch ¼vk;Ve nj fufonk½ esa Lis'ky dafM'ku 

dafMdk 3-7-1 ,oa ,usDlj&T rFkk QkeZ&,e ¼yEi&le fufonk½ esa Lis'ky dafM'ku dafMdk 4-5-1 ,oa ,usDlj&N 

ds :i esa 'kkfey djrk gS %& 

Special Conditions- Clause 3.7.1 & 4.5.1 :- Compliance of Provisions of Construction and Demolition Waste Management Rules-
2016 shall be observed during the whole construction period by the contractor and a certificate before the final payment of the work 
shall be obtained by the contractor from the concerned local body/bodies i.e. Gram Panchayat(s)/Nagar Panchayat(s)/ Municipal 
Council(s)/Nagar Palik Nigam(s) etc. as applicable regarding having complied, the provision of the said rules. Certificate to this effect 
be submitted as per Annexure-T (Tender in Form-B) or Annexure-N (Tender in Form-F) of the tender document as the case may 
be. 

lgh@& 

¼;kdqc [ksLl½ 

la;qDr lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 
 

i`-Ø- 3863 @,Q&7&7&31@,l&2@2001]     fnukad 06@09@2019 

çfrfyfi %& 

 leLr eq[; vfHk;ark] ty lalk/ku foHkkx ¼N-x-½ dh vksj lwpukFkZ ,oa ikyukFkZ vxzsf"krA 

lgh@& 

¼;kdqc [ksLl½ 

la;qDr lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 
 

 

çek.k&i= 

çekf.kr fd;k tkrk gS fd] -------------------------------------------------------------------------- fuekZ.k dk;Z ds Bsdsnkj 

---------------------------------------------- }kjk (Construction and Demolition Waste Management Rules 2016) ds 

çko/kku ds vuq:Ik fuekZ.k vif'k"V@eyck dk iw.kZ :i ls HkyhHkkafr O;oLFkkiu dj fn;k x;k gSA  

gLrk{kj 

ljiap@uxj iapk;r v/;{k@ 

@uxj ikfydk v/;{k@uxj fuxe v/;{k 
 

  

ANNEXURE - T 
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ANNEXURE - U 
 

NRrhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

egkunh Hkou] uok jk;iqj vVy uxj 

@@vkns'k@@ 

                                               vVy uxj] fnukad 29-01-2022 

 

Ø- 318@,Q&7&7&31@,l&2@2021 % jkT; 'kklu ,rn~ }kjk vkns'k Øekad&3169@,Q&7&7@31@ 

,l&2@2001] fnukad 16-09-2020 dks tkjh fufonk iwoZ vgZrk gsrq fu/kkZfjr ekin.M esa fuEukuqlkj la'kks/ku djrk 

gS %& 

 

 orZeku izko/kku la'kksf/kr izko/kku 

1. :- 3 djksM+ rd dh fufonkvksa esa dksbZ fufonk iwoZ 

vgZrk dh vk';drk ugh gSA 

1. :- 1 djksM+ rd dh fufonkvksa esa dksbZ fufonk 

iwoZ vgZrk dh vko';drk ugh gSA 

 

2. :- 3 djksM+ ls vf/kd jkf'k dh fufonkvksa esa foRrh; 

,oa HkkSfrd vgZrk ¼v½ HkkSfrd ek=k ¼c½ VuZ vksOgj 

¼l½ fcM dsisflVh dh vfuok;Zrk gSA 

2. :- 1 dkjksM+ ls 2 djksM+ rd dh fufonkvksa 

esa fcM dsisflVh dh vfuok;Zrk gSA 

 

3. :- 2 djksM+ ls vf/kd jkf'k dh fufonkvksa esa 

foRrh; ,oa HkkSfrd vgZrk ¼v½ HkkSfrd ek=k 

¼c½ VuZ vksOgj ¼l½ fcM dsisflVh dh 

vfuok;Zrk gSA  
 

;g vkns'k tkjh gksus dh frfFk ls rRdky izHkko ls ykxw gksxk  

 

NRrhlx<+ jkT;iky ds uke ls rFkk 

vkns'kkuqlkj 

lgh@& 

¼izseflag /kjsUnz½ 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 

 
i`-Ø- 319@,Q&7&7&31@,l&2@2021]                                    fnukad 29@01@2022 

çfrfyfi %& 

1- fut lfpo] ekuuh; ea=hth] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj&vVy uxj 

2- fut lgk;d] lfpo] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj vVy uxj 

3- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] ukFkZ Cykd lsDVj&19] uok jk;iqj vVy 

uxjA  

4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] jk;iqj@fcykliqj@vfEcdkiqj ---------------------- 

5- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] NRrhlx<+ --------------------------------------------- 

        dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"krA  

 

 
lgh@& 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 
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(To be typed on a non judicial stamp paper of Rs. 1000/-) 

ANNEXURE V 
Indemnity Bond (see clause 4.3.17.1 of agreement) 

(To be used by Contractor only for works other than annual repair works duly notarized) 

 
1.  In consideration of the Government of Chhattisgarh (here in after called the government having agree to 

issue work order for the work (name) ………………………….. to the ………………………….. (Name of contractor) 
(herein after called the contractor(s) under the terms and condition of an agreement dated 
……………………made between ……………………………………………..…………………………………… for the work (Here in 
after called the said Agreement) for the due fulfillment of the liability by the said contractor(s) of the 
term and conditions contained in the said agreements agree to execute this indemnity bond for             Rs. 
……………………… Rupees (in words) 
……………………………………………………………………..…………………………………………… only.  

2.  I/We the contractor do here by undertake to pay the Government., an amount not exceeding Rs. 5% of 
the contract value i.e. Rs. …………..…………… (In words…………………..………………………………..……………) against 
any loss or damage caused to or would be caused to or suffered by the Government, by reasons of the 
terms or conditions contained in the said agreement under clause 4.3.17.1. 

3.  I/We (.) ……………………………………………………………………………….. do here by also undertake to pay  
the amount due and payable under this bond without any demur merely on demand from  
the Government stating the amount claimed is due by way of loss or damage caused to or  
would be caused to or suffered by the Government by reason of breach by the said contractor(s)  
of any of the terms or conditions contained in the said agreements or by reasons of  
the contractor(s) failure to perform the said agreement. Any such demand made by the  
Engineer-in-charge shall be conclusive, as regards the amount due and payable under this bond, However 
our liability under this Bond shall be restricted to an amount not exceeding Rs………………………………… (5% 
of contract value). 

4.  I/We undertake to pay to the Government any money so demanded not withstanding any dispute or 
dispute raised by the us in any suit or proceedings pending before any court or tribunal relating thereto, 
our liability under this agreement being absolute and unequivocal. The payment so made by us under 
this bond shall be a valid discharge of our liability for payment there under.  

5.  I/We (.) …………………………………………… further agree that the indemnity given contained shall remain in 
full force and effect during the period that would be taken for the performance of said agreement and 
also upto a period of 5 years (60 months) from the date of completion certificate of our contract and it 
shall continue to be enforceable till all the dues to the Government under or by virtue of the said 
agreement have been fully paid and its claims satisfied or discharged. 

6.  This Indemnity will not be discharged due to the change in the constitution of the contractor(s). 
7.  I/We (.) ………………………………………….…………………………………………..…… lastly under take not to revoke this 

Indemnity during its currency except with the previous consent of the Government in  
writing :- 
 

signed on Dated  ……………………………………….…………………………… day of …………………. 
……………………………… for  () …………………………………………………………………………………………………… 

 
Witness  
 
 
(1) ………………………………………………… 
 
 
(2) ………………………………………………… 

 
 
 

(Signature) 
Authorised Signatory 
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ANNEXURE - W 

 

NÙkhlx<+ “kklu 

ty lalk/ku foHkkx 

ßea=ky;Þ 

egkunh Hkou] uok jk;iqj&vVy uxj 

uok jk;iqj] fnukad 30@09@2022 

Ø- 4837@,Q&1&19&31@,l&2@2006@¼fu-½ % jkT; 'kklu ,rn~ }kjk NÙkhlx<+ dkWUVªsDVj ,'kksfl,”ku 

dh leL;kvksa ds lek/kku ds n`f’Vxr çeq[k vfHk;ark dh vuq'kalk ij iwoZ esa tkjh vkns'k Ø- 

4683@,Q&1&19&31@,l&2@2006@¼fu-½ uok jk;iqj] fnukad 21@09@2022 dks fujLr djrs gq,] 

fufonk çi= ßQkeZ&chß dh dafMdk 2-40-1] 2-40-3] 4-3-17-1] 4-3-17-2] 4-3-2¼A½] 4-3-3-3] 2-17-1 esa fuEukuqlkj 

la'kks/ku djrk gS %& 

dafMdk orZeku izko/kku Lka'kksf/kr izko/kku 

Appendix 2.10 
Clause 2.40.1              

( Price 
Adjustment) 

2.40.1 Price Adjustment :-  

 No claim for price adjustment on 

account of any reason whatsoever shall be 

entertained if construction period as per 

notice inviting tenders is not more than 12 

MONTHS. If construction period is more than 

12 MONTHS the amount paid to the contractor 

for work shall be adjusted quarterly for 

increase or decrease in the rate of labour. 

Material and P.O.L. excepting those materials 

supplied by the Government from the date of 

issue of work order for this purpose, quarters 

would be January to march, April to June, July 

to September and October to December. End 

the month, date of opening tenders means the 

month / date prescribed in N.I.T. for opening 

the tender.  

(A)  Labour :  increase or decrease in the cost 

due to labour shall be calculated quarterly  

in  accordance with following formula. 

VL = 0.75 x  P L   x  R   x  ( L-Lo) 

                      100                   Lo 

Where VL = Increase or decrease in the cost of 

work due to labour during the quarter.  

R = The value of work done in Rupees during 

the quarter. 

Lo = The average consumer price index for 

industrial workers. (Wholesale prices) as 

applicable at Bhilai C.G. (nearest place for 

which indices are published) for the month in 

which work order is issued. 

L =  The average consumer price index for 

industrial works. (wholesale prices for the 

quarter) as applicable  at Bhilai for the quarter 

under consideration. nearest place  for which 

indices are published ) or the quarter under  

consideration.) 

2.40.1 Price Adjustment:- 
The contractor for work shall be 

adjusted for increase or decrease in the rate of 
labour. Material and P.O.L. except those 
materials supplied by the Government from the 
date of closing of bids. 
Note:- Price adjustment shall be applicable from 
date of closing of bids and up to stipulated 
period and validly extended period under clause 
2.40.2. 

(A)   Labour:  Increase or decrease in the cost 
due to labour shall be calculated monthly in 
accordance with following formula.                            
 VL = 0.75 x  P L   x  R   x  ( L-Lo) 
                      100                   Lo 

Where VL = Increase or decrease in the cost of 
work due to labour during the period under 
consideration.  

R = The value of work done in Rupees during the 
period under consideration. 

Lo = The average consumer price index for 
industrial workers. (Wholesale prices) as 
applicable at Bhilai C.G. (nearest place for which 
indices are published) for the month in which 
bid is closed. 

L = The consumer price index for industrial 
works. (Wholesale prices for the period under 
consideration) as applicable at Bhilai for the 
period under consideration (nearest place for 
which indices are published or the period under 
consideration). 
PL = Percentage of labour component shall be 
25% (Twenty five) only. 
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PL = Percentage of labour component shall be 

30% ( Thirty) only. 

(B) Materials : ( other than P.O.L.) - The 

increase or decrease in cost  materials 

other  than those supplied by the 

Government at fixed rate shall be 

calculated quarterly accordance with    

following formula :-  

Vm = 0.75 x  P m   x  R   x  ( M-Mo) 

                       100                     Mo  

Where Vm  = Increase or decrease in the cost 

of work due to such materials during 

the quarter.  

R = The value of work done in Rupees during 

the quarter. 

Mo = The index number of whole sale price in 

India (all commodities) for the month 

in which work order is issued.  

M = The average index number of whole sale 

price in India (all commodities) for the 

quarter Under consideration.  

Pm = Percentage of such material component 

which shall be 58% (Fifty eight) only. 

Note :- The index numbers  of wholesale price 

in India ( all commodities shall be 

published by the     Government of 

India, Ministry  of industry, Office of 

the Economic Adviser. 

(C)  P.O.L. :  the increase decrease in cost 

POL shall be calculate quarterly in 

accordance with following  formula :-  

  Vp = 0.75 x  P p   x  R   x  ( P-Po) 

                        100                      Po 

Where Vp  = Increase or decrease in the cost 

of work due POL during the quarter. 

R   = The value of work done in Rupees during 

the quarter. 

Po  = The price of  index number of  H.S.D. off. 

at Raipur on the date on which work 

order issued. 

P   =  The average index number of  whole sale 

price in India (all commodities) for the  

quarter  Under consideration.  

Pp =  Percentage of  P.O.L. component 

which shall be 12% ( Twelve ) only. 

(C) Materials : ( other than P.O.L.) - The 
increase or decrease in cost of materials 
other than those supplied by the 
Government at fixed rate shall be 
calculated monthly accordance with 
following formula :-  

  Vm = 0.75 x  P m   x  R   x  ( M-Mo) 
                         100                      Mo 
Where Vm = Increase or decrease in the cost of 
work due to such materials during the period 
under consideration.  
R   = The value of work done in Rupees during 
the period under consideration. 
Mo = The index number of whole sale price in 
India (all commodities) for the month in which 
bid is closed. 
M   = The average index number of whole sale 
price in India (all commodities) for the period 
under consideration. 
Pm = Percentage of such material component 
which shall be 58% (Fifty eight) only. 
Note: - The index numbers of wholesale price 
in India (all commodities shall be published by 
the Government of India, Ministry of industry, 
Office of the Economic Adviser. 

(C) P.O.L. :  the increase or decrease in cost of 
P.O.L. shall be calculated monthly in 
accordance with following  formula  
 Vp = 0.75 x  P p   x  R   x  ( P-Po) 
                       100                   Po 
Where Vp  = Increase or decrease in the cost of 
work due POL during the period under 
consideration.  
R   = The value of work done in Rupees during 
the period under consideration. 
Po  = The price of  index number of  H.S.D. at 
Raipur on the date of closing of bids. 
P   = The average index number of whole sale 
price in India (all commodities) for the period 
under consideration.  
Pp = Percentage of P.O.L. component which 
shall be 17% (Seventeen) only. 

Appendix 2.10 
Clause 2.40.3 

2.40.3.  
For the purpose of price adjustment amount of 
work  done ( R  in above  formula’s during each 
quarter ) would mean value at work at 
completed items done  plus value of the 
materials on which secured advance has been 
granted, less the  value of the materials on 

2.40.3.  
For the purpose of price adjustment amount of 
work  done (R in above formula’s during each 
month) would mean value of work of completed 
items done  plus value of the materials on which 
secured advance has been granted, less the 
value of the materials on which secured advance 
has recovered during the month under 
consideration. 
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which secured advance has recovered  during 
the quarter. 

Appendix 2.14 A 
Clause 4.3.17.1 

(Contractor 
liable for 

damage done 
and for general 
maintenance) 

4.3.17.1 Contractor liable for damage done 

and for general maintenance –  

If the contractor or his work people or 

servants shall break, deface, injure or destroy 

any part of a building in which they may be 

working or any building road, road kerbs, 

fences, enclosure, water pipe, cables, drains, 

electric or telephone posts or wires, trees, 

grass or grass land or cultivated ground 

contiguous to the premises on which the work 

or any parts of is being executed, or any 

damage shall happen to the work while in 

progress or completed from any cause 

whatever, or any imperfections become 

apparent in it after a certificate, final or 

otherwise of its completion shall have been 

given by the Engineer-in-Charge as aforesaid, 

the Contractor shall make the same good at his 

own expense or in default the Engineer-in-

charge may cause the same to be made good 

by other workmen and deduct the expenses 

(of which the certificate of the Engineer-in-

Charge shall be final) from any sum that may 

be then or at any time thereafter may become 

due to the Contractor. The defect liability of 

the contractor shall remain valid upto a period 

of ten years from the date of completion. 

The contractor is liable for the general 

maintenance of the construction for which the 

certificate of its completion has been issued by 

the Engineer-in-Charge for a period of 10 (ten) 

years. The period of maintenance shall 

commence from the next date after the issue 

of completion certificate by the Engineer-in-

charge. 

  The purview of maintenance shall 

include general repair and upkeep of the 

structure/asset created under the agreement, 

maintaining the earthen embankments and 

canals to its required profiles, keeping those 

free from grass weed growth and vegetation 

incurring maintenance work in pitching, 

concrete, masonry, pipeline etc. or any 

creation under the agreement as directed by 

the Engineer-in-charge. 

4.3.17.1 Contractor liable for damage done and 

for general maintenance –  

If the contractor or his work people or servants 

shall break, deface, injure or destroy any part of 

a building in which they may be working or any 

building, road, road kerbs, irrigation works, 

structures, fences, enclosure, water pipe, 

cables, drains, electric or telephone posts or 

wires, trees, grass or grass land or cultivated 

ground contiguous to the premises on which the 

work or any parts of is being executed, or any 

damage shall happen to such work while in 

progress or completed from any cause 

whatsoever, or any imperfections become 

apparent in it after any certificate, final or 

otherwise of its completion shall have been 

given by the Engineer-in-Charge as aforesaid, 

the Contractor shall make the same good at his 

own expense or in default the Engineer-in-

Charge may cause the same to be made good by 

other workmen and deduct the expenses (of 

which the certificate of the Engineer-in-Charge 

shall be final) from any sum that may be then or 

at any time thereafter may become due to the 

Contractor. The defect liability of the contractor 

shall be valid upto a period of 12 months for 

annual repair works and period of 60 months for 

works other than annual repair from the date of 

issue of completion certificate. The security 

deposit withheld shall be released in two 

installments at the end of 36 months as 

described in clause 4.3.17.2 after issue of 

completion certificate. Further, the contractor is 

also responsible to make good, the defect 

described above for which he will indemnify the 

department by executing a bond of Sixty 

Months from the date of issue of completion 

certificate in the format as prescribed in 

Annexure V. 

The purview of maintenance shall include 

general/special repair and upkeep of the 

structure/asset created under the agreement, 

maintaining to its required profiles etc. Failing of 

contractor to make good such defects in defect 

liability period as pointed out shall make him 

liable to pay the indemnity amount as 

prescribed in bond. 

Contractor’s failure to repair or to pay the bond 

amount will make him liable of recovery of the 

amount from other running works or arrears of 

land revenue. Further, such contractor shall also 

be debarred for participating in any other 
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tenders in the department, for one year in his 

individual/ partnership/ company/ LLP firm's 

capacity, no matter may be in his existing or new 

name and style. 

Appendix  
2.14 A  

Clause 4.3.17.2 
(Release of 

Security 
Deposit) 

4.3.17.2 Release of Security Deposit –  

The Security deposit of the contractor shall be 

refunded periodically in a block of two years in 

such a manner that after the completion of 

two years of maintenance period, 10% (ten 

percent) amount deducted under security 

deposit shall be released, likewise 25% (twenty 

five percent) in four years, 45% (forty five 

percent) in six years, 70% (Seventy percent) of 

the amount deducted shall be released by the 

Engineer-in-charge. The amount shall only be 

released after the Engineer-in-charge is fully 

satisfied with the extent and the quality of the 

work performed during the period of 

maintenance. 

The Engineer-in-charge may not release the 

amount that would be liable for release in due 

course of the contractor in any manner 

regarding repair, upkeep and general 

maintenance work or not discharged the 

direction of the Engineer-in-charge to its 

satisfaction. 

During ten (10) year maintenance period, if 

contractor fails to proceed with the 

maintenance work or does not make good the 

work balance amount of security deposit shall 

be forfeited and action for suspension/ 

demotion/non-renewal/de-registration of the 

contractors/firms shall be taken in accordance 

with the provisions contained in the 

Chhattisgarh PWD's order No. F-5-

8/19/2013/tender, Dtd. 29.10.14. Further, the 

contractor shall also be debarred from 

participating in the tenders of the department 

for the period equivalent to the remaining 

period of maintenance. 

4.3.17.2 Release of Security Deposit –  

For works being tendered as new work 

(whose administrative approval is given under 

new work), the Security deposit of the 

contractor shall be refunded in such a manner 

that 50% of Security deposit shall be released by 

the Engineer-in-charge after 18 months from 

issue of completion certificate and balance 50 % 

of Security deposit shall be released after 

completion of 36 months from issue of 

completion certificate. The Security deposit of 

the contractor for annual repair (those work 

which are executed under the head annual 

repair) works shall be refunded after completion 

of 12 months. The amount shall only be released 

by the Engineer-in-charge after he is fully 

satisfied with the structural soundness of the 

works executed under the agreement at the end 

of defect liability period.  

Appendix  
2.14 A  

Clause 4.3.2(A) 
(Compensation 

for delay) 

4.3.2 (A) Compensation for delay -  

The time allowed for carrying out work as 

entered in the tender shall be strictly observed 

by the contractor and shall be reckoned from 

the date on which the order to commence the 

work is given to the contractor. The work shall 

throughout the stipulated period o the 

contract be proceeded with all due diligence 

(time being deemed to be the essence of the 

contract on the part of the contractor) and the 

contractor shall pay as compensation an 

4.3.2 (A) Compensation for delay -  

The time allowed for carrying out work as 

entered in the tender shall be strictly adhered to 

the contractor and shall be reckoned from the 

date on which the order to commence the work 

is given to the contractor. The work shall 

throughout the stipulated period of the contract 

be preceded with all due diligence. Time is 

deemed to be the essence of the contract. To 

ensure good progress during the execution of 

the work the contractor shall be bound in all 
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amount equal to one percent or such smaller 

amount as the Executive Engineer/ 

Superintending Engineer/ Chief Engineer may 

decide, on the amount of estimated cost of the 

whole work as shown in the tender for every 

day that the work remains uncommenced or 

unfinished after the proper dates. And further, 

to ensure good progress during the execution 

of the work the contractor shall be bound in all 

cases in which the time allowed for any work 

exceeds one month to complete one sixth of 

the whole of the work before one fourth of the 

whole time allowed under the contractor has 

elapsed two fifth of the work before one half 

of such time has elapsed and three fourth of 

the work before three fourth of such time has 

elapsed. In the event of the contractor failing 

to comply with this condition he shall be liable 

to pay as compensation an amount equal to 

one percent or such smaller amount as the 

Executive Engineer/ Superintending 

Engineer/Chief Engineer may decide on the 

said estimated cost of the work whole work for 

every day that the due quantity of the work 

remains incomplete provided always that the 

entire amount of compensation to be paid 

under the provisions of this clause shall not 

exceed eight percent of the estimated cost of 

the work as shown in the tender. 

cases in which the time allowed for any work 

exceeds one month to complete. One sixth of 

the whole work before one fourth of the whole 

time allowed under the contract has elapsed, 

two fifth of the work before one half of such 

time has elapsed and three fourth of the work 

before three fourth of such time has elapsed. In 

the event of the contractor failing to comply 

with this condition, he shall be liable to pay as 

compensation an amount equal to one percent 

or such smaller amount as the Executive 

Engineer/ Superintending Engineer/Chief 

Engineer may decide on the said estimated cost 

of the work whole work for every day that the 

due quantity of the work remains incomplete 

provided always that the entire amount of 

compensation to be paid under the provisions of 

this clause shall not exceed 8% (eight percent) 

of the estimated cost of the work as shown in 

the tender. 

Provided further that if the contractor fails to 

achieve 30% (thirty percent) progress in 1/2 

(half) of original or validly extended period of 

time the contract shall stand terminated after 

due notice to the contractor and his contract 

finalized, with earnest money and  security 

deposit forfeited and levy of further 

compensation at the rate of 10% of the balance 

amount of contract left incomplete, either from 

the bill, from other contract agreements in the 

department and from available security or shall 

be recovered as "Arrears of land revenue". The 

decision of the competent authority in the 

matter of grant of extension of time only shall 

be final, binding and conclusive. But he has no 

right to change either the rate of compensation 

or reduce and or condone the period of delay- 

once such an order is passed by him (on each 

extension application of the contractor) it shall 

not be open for a revision. Where the Engineer-

in-Charge decides that the contractor is liable to 

pay compensation for not giving proportionate 

progress under this clause and the 

compensation is recommended during the 

intermediate period, such compensation shall 

be kept in deposit and shall be refunded, if the 

contractor subsequently makes up the progress 

for the lost time, within the period of contract 

including extension granted, if any failing which 

the compensation amount shall be forfeited in 

favour of the Government. 
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Appendix  
2.14 A 

Clause 4.3.3.3 

4.3.3.3.  

To measure up the work of the contractor and 

to take such part thereof as shall be 

unexecuted out of his hands and to give it to 

another Contractor to complete. In which case 

any expenses which may be incurred in excess 

of the sum which would have been paid to the 

original Contractor, if the whole work had 

been executed by him (for the amount of 

which excess, the certificate in writing of the 

Divisional Officer shall be final and conclusive) 

shall be borne and paid by the original 

Contractor and may be deducted from any 

money due to him by Government under the 

contract or otherwise, or from his security 

deposit or the proceeds of sale thereof, or a 

sufficient part thereof. If the work is carried 

out at lower rates, the contractor shall not be 

entitled for any refund on this account. 

Savings, if any, shall go to the Government. 

In the event of any of the above courses being 

adopted by the Divisional Officer, the 

Contractor shall have no claim to 

compensation, for any loss sustained by him by 

reason of his having purchased or procured any 

materials or entered into any engagement or 

made any advances on account of, or with a 

view to the execution of the work or the 

performance of the contract. And in case the 

contract shall be rescinded under the 

provisions aforesaid, the Contractor shall not 

be entitled to recover or be paid any sum for 

any work thereof actually performed under 

this contract, unless and until the Sub-

Divisional/ Divisional Officer will have certified 

in writing the performance of such work and 

the value payable in respect thereof, and he 

shall only be entitled to be paid the value so 

certified. 

4.3.3.3.  :- Deleted 
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Appendix  
 2.10 A  

Clause 2.17.1   

2.17.1.  

The financial bid offered by the 

contractor shall be inclusive of royalties, all 

direct and indirect taxes of central and state 

governments i.e. GST (Goods and Services 

Tax), income tax and cess and local taxes as 

applicable. The contractor shall have to pay all 

applicable taxes and cess for the performance 

of his contract. The government shall deduct 

such taxes at source as per applicable law. If 

any "New Tax" (not increase or decrease in 

existing taxes, duties, royalties, cess and 

surcahrge etc.) is levied on the contractor, the 

Engineer in charge shall reimburse the 

amount of such 'New Tax' on submission of 

proof of such payments of tax by the 

contractor. 

2.17.1. Taxes:  

The financial bid offered by the 
Contractor shall be deemed to be inclusive of all 
Central and State Governments’ taxes, other 
levies, duties, royalties, cess, tolls, taxes of Local 
Bodies and Authorities, including GST (Goods 
and Services Tax), that the Contractor Shall have 
to pay for the performance of his Contract. The 
Governments will perform such duties in regard 
to the deduction of such taxes at source as per 
applicable law. The contractor there upon 
necessarily and properly pay all the 
taxes/levies/cess/ royalties/GST, as per law of 
the land.  

 
 However, if any other NEW TAX or levy 
or cess is imposed by statute or any deviation in 
existing royalty/tax/levy/ cess/GST after the last 
stipulated date for the receipt of the tender 
including extensions, if any, shall be treated as 
NEW TAX and the contractor there upon 
necessarily and properly pay such new 

taxes/levies/ cess/GST /royalties. The 
Engineer in charge shall reimburse the 
amount of such 'New Tax' on submission 
of proof of such payments of tax by the 
contractor (deducted in case of decrease in 

existing taxes). 
2- ;g vkns'k tkjh gksus dh frfFk ls rRdky izHkko ls ykxw gksxkA 

        lgh@& 

¼çseflag ?kjsUnz½ 

voj lfpo 

NŸkhlx<+ 'kklu 

ty lalk/ku foHkkx 

i`-Ø- 4838@,Q&1&19&31@,l&2@2006 ¼fu-½ uok jk;iqj]         fnukad 30@09@2022 

1- fo'ks"k lgk;d] ekuuh; ea=hth] N-x- 'kklu] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj vVy uxjA 

2- fut lfpo] lfpo] N-x- 'kklu] ty lalk/ku foHkkx] ea=ky; egkunh Hkou uok jk;iqj vVy uxjA 

3- lfpo] N-x- 'kklu] foŸk foHkkx] ea=ky;] egkunh Hkou] uok jk;iqj vVy uxjA 

4- egkys[kkdkj] NŸkhlx<+] thjks IokbaV] cykSnkcktkj jksM] jk;iqjA 

5- çeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] lsDVj&19] uok jk;iqj vVy uxjA 

6- eq[; vfHk;ark] --------------------------------------------------------------- dNkj@ifj;kstuk] jk;iqj@fcykliqj@vafcdkiqj dks lwpukFkZ 

,oa vko';d dk;Zokgh gsrq vxzsf"krA 

        lgh@& 

¼çseflag ?kjsUnz½ 

voj lfpo 

NŸkhlx<+ 'kklu 

ty lalk/ku foHkkx 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

FORM - B 

(As per Appendix 2.14. A, of W.D. Manual Vol. II, Part II) 

EXECUTIVE ENGINEER, MINIMATA BANGO CANAL DIVISION NO. 05, KHARSIA (C.G.) 

PART - IV - Item Rate Tender and Contracts for works 

4.1 General Rules and Directions for the Guidance of Contractors: 

4.1.1 All works proposed for execution by contract will be notified in a form of invitation to tender posted 

in public places and signed by the issuing authority. 

 This form will state the work to be carried out, as well as the date for submitting and opening of 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender and the amount of security deposit to be deposited by the successful 

tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund of 

quarry fees, royalties, Octroi duties and ground rents will be granted. Copies of the specifications, 

designs and drawings, and any other documents required in connection with the work, signed for 

the purpose of identification by the Executive Engineer/Superintending Engineer shall also be open 

for inspection by the contractor at the office of the issuing authority during office hours.  

4.1.2 In the event of the tender being submitted by a firm, it must be signed separately by each member 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 

holding a power of attorney, authorising him to do so. Such power of attorney authorising him to do 

so should be produced with the tender and must disclose that the firm is duly registered under the 

Indian Partnership Act. 

4.1.3 Any person who submits a tender shall fill up the usual printed form stating-at what rates he is willing 

to undertake each item of the work. Tenders which propose any alteration in the work specified in 

the said form of invitation to tender or in the time allowed for carrying out the work or which contain 

any other condition of any sort, will be liable to rejection. No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall submit a separate tender 

for each. Tenders shall have the name and number of the work to which they refer, written outside 

the envelope. 

4.1.4 The receiving authority or his duly authorised assistant, will open tenders in the presence of any 

intending contractors who may be present at the time and will enter the amounts of several tenders 

in a comparative statement in a suitable form. Receipts for earnest money will be given to all 

tenderers except those whose tenders are rejected and whose earnest money is refunded on the 

day the tenders are opened. 

4.1.5 The Officer competent to dispose off the tenders shall have the right of rejecting all or any of the 

tenders. 

4.1.6 The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Sub-Divisional/Divisional Officer and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Sub-Divisional/Divisional Officer or 

any other person duly authorised by him. 
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4.1.7 The memorandum of work tendered for and the schedule of materials to be supplied by the 

Department and their issue rates shall be filled in and completed in the office of the issuing authority 

before the tender form is issued. If a form is issued to an intending tenderer without having been so 

filled in and completed, he shall request the office to have this done before he completes and delivers 

his tender. 

4.2 Tender For Works. 

4.2.1 I/We hereby tender for the execution, for the Governor of Chhattisgarh, the works specified in the 

under written memorandum within the time specified in such memorandum at the rates specified 

therein and in accordance in all respects with the specifications, designs, drawings and instructions 

in writing, referred to in rule 4.1.1 hereof and in clause 4.3.12 of the annexed conditions, and with 

such materials as are provided for, by and in all other respects, in accordance with such conditions 

so for as applicable including special conditions vide Part- III.    

MEMORANDUM 

(a) General Description of Work               : RENOVATION OF SARASKELA TANK UNDER 

BLOCK MALKHARODA OF DISTRICT SAKTI. 

(b) Estimated Cost   : Rs. 226.07 Lakhs     (Excluding GST) 

(c) Earnest Money   : Rs. 1,50,000/- 

(d) Security Deposit 

(Including Earnest Money) 

 5% S.D. from Bills 

*(e) Percentage, if any, to be Deducted 

from Bills 

  : 5% SD + 2.32% Income Tax + GST (As per prevailing 

Rules) + 1% Workers Welfare. 

(f) Time Allowed for The Work from the 

date of Written Order to Commence 

  : 12 MONTHS (INCLUDING RAINY SEASON) 

From the date of issue of work order.** 

 

*   This percentage, where no security deposit is taken will be 5 percent. Also see clause 4.3.1. of   

     the conditions of contract and clause 2.8 of Part II of N.I.T. 

 **  This period will be inclusive of three months of monsoon as per N.I.T. 

Item Quantity Particulars Unit 
Rate Quoted by the Tenderer Tendered 

Amount In Figures In Words 

1 2 3 4 5 6 7 

ENCLOSED SEPARATELY IN ANNEXURE – I 

 

4.2.2 Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms and provisions 

of the said conditions of contract annexed hereto so far as applicable, or in default thereof to forfeit 

and pay to the Governor of Chhattisgarh or his successors in office, the sums of money mentioned 

in the said conditions. 
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4.2.3 The sum of Rs. ....................................................................................... In herewith forwarded in @ 

............................................................................................................................................................. 

(the full value of which shall be retained by the Government of Chhattisgarh on account of security 

deposit specified in clause 4.3.1. of the said conditions of contract. 

@ Note :- The line may be filled by the mode of payment in accordance with the form mentioned in 

clause 2.5.1. and 2.5.2. of Notice Inviting Tenders. 

 

Witness .....................................................    Signature of the Tenderer 

Address .....................................................    before submission of the Tender. 

      ..................................................... 

Occupation ...................................  Dated the ...................... day of .................. 20...... 

 

4.2.4 The above tender is hereby accepted by me on behalf of the GOVERNOR OF CHHATTISGARH in 

favour of Shri ...................................................………...…………………………………………… 

….…........................................................................ amounting to Rs. ........................................... 

.........................……………………………………….….…………………………......………….........) 

only which is ...........................% ......................................................................................percent 

…………… S.O.R. 01.05.2025 revised on 08.08.2025 of the estimated cost. 

 

                                                                                                                   Signature of the Officer 

 Dated the ................. Day of .................... 20…..                                        by whom accepted 

                                                                                                                                        (Designation) 

 

4.3 Condition of contract :- The security deposit will be cash deposit or in any of the forms mentioned 

in clause 2.5.1 of N.I.T. except the Bank Guarantee.  

4.3.1 The person/persons whose tender may be accepted (hereinafter called the contractor which 

expression shall unless excluded by or repugnant to the context include, his heirs, executors, 

administrators, representatives and assigns) shall permit the Government at the time of making any 

payment to him for work done under the contract to deduct an amount equal to five percent of the 

probable money so payable till such sum with the earnest money deposited by him totals five 

percent, of the probable amount of contract or .........percent of the cost of the work executed when 

the same exceeds  the estimated amount of the contract . 

  Such deductions shall be held by the Government by way of security deposit. All compensation or 

other sums of money payable by the contractor to Government under the terms of this contract may 

be deducted from or paid by the sale of sufficient part of his security deposit or from the interest arising 

there from or from any sum which may be due or may become due to the contractor by Govt. on any 
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account whatsoever and in the event of his security deposit being reduced by reason of any such 

deduction or sale as aforesaid, the contractor shall within ten days there after make good in case or 

Govt. securities endorsed as aforesaid any sum or thereof. The security deposit referred to, when 

paid in cash may at the cost of the depositor, be converted into Interest Bearing Securities provided 

that the depositor has expressly desired this in writing. Any such conversion shall only be 

applicable after the issuance of completion certificate. The intrest bearing securities shall be 

in conformance with the time block mentioned in clause 4.3.17.2. 

Note:-  Any sum deposited in cash by the contractor or amount of deductions made under clause 4.3.1 

above may, if the contractor so desires be converted into one of the recognised forms of, Interest 

Bearing Securities to be approved by the Officer sanctioning the contract provided the amount to be 

converted is not below Rs. 1,000/- (One thousand) and the period of contract warrants such 

conversion. 

 Such securities should be endorsed to the Executive Engineer. The intrest bearing securities shall 

be converted only after issue of completion certificate and shall be in the time block as 

mentioned in clause 4.3.17.2. 

4.3.2 (A) Compensation for delay -  

The time allowed for carrying out work as entered in the tender shall be strictly adhered to the contractor 

and shall be reckoned from the date on which the order to commence the work is given to the contractor. 

The work shall throughout the stipulated period of the contract be preceded with all due diligence. Time is 

deemed to be the essence of the contract. To ensure good progress during the execution of the work the 

contractor shall be bound in all cases in which the time allowed for any work exceeds one month to complete. 

One sixth of the whole work before one fourth of the whole time allowed under the contract has elapsed, 

two fifth of the work before one half of such time has elapsed and three fourth of the work before three 

fourth of such time has elapsed. In the event of the contractor failing to comply with this condition, he shall 

be liable to pay as compensation an amount equal to one percent or such smaller amount as the Executive 

Engineer/ Superintending Engineer/Chief Engineer may decide on the said estimated cost of the work whole 

work for every day that the due quantity of the work remains incomplete provided always that the entire 

amount of compensation to be paid under the provisions of this clause shall not exceed 8% (eight percent) 

of the estimated cost of the work as shown in the tender. 

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 1/2 (half) of original 

or validly extended period of time the contract shall stand terminated after due notice to the contractor and 

his contract finalized, with earnest money and  security deposit forfeited and levy of further compensation 

at the rate of 10% of the balance amount of contract left incomplete, either from the bill, from other contract 

agreements in the department and from available security or shall be recovered as "Arrears of land revenue". 

The decision of the competent authority in the matter of grant of extension of time only shall be final, binding 

and conclusive. But he has no right to change either the rate of compensation or reduce and or condone the 

period of delay- once such an order is passed by him (on each extension application of the contractor) it shall 

not be open for a revision. Where the Engineer-in-Charge decides that the contractor is liable to pay 

compensation for not giving proportionate progress under this clause and the compensation is 

recommended during the intermediate period, such compensation shall be kept in deposit and shall be 

refunded, if the contractor subsequently makes up the progress for the lost time, within the period of 

contract including extension granted, if any failing which the compensation amount shall be forfeited in 

favour of the Government. 

(Clause 4.3.2 (A) is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. 4837/F-1-19-31/S-2/2006 (T) Dated 30.09.2022) 
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4.3.2 (B) Default by the contractor :- If the contractor shall neglect or fails to proceed with works with 

due diligence or he violates any of the provisions of contract, the Executive Engineer may give the 

contractor a notice identifying deficiencies in performance and demanding corrective action. Such 

notice shall clearly state that it is given, under provisions of this clause. After such notice is given, 

the contractor shall not remove from the site, any plant, equipment and material. The Government 

shall have lien on all such plant, equipment and materials, from the date of such notice, till the 

deficiencies have been corrected. If the contractor fails to take satisfactory corrective action within 

fourteen days after receipt of the notice, the Executive Engineer will terminate the contract in whole 

or in part. In case the entire contract is terminated, the amount of security deposit together with the 

value of the work done but not paid for shall stand forfeited to Government. 

 The plant, equipment and materials held under lien shall then be at the disposal of the Govt.  

 The Executive Engineer may also take possession of the whole or part of the works, site plant, 

equipment and materials brought or placed thereon and cause the whole or part of the works, 

completed by utilizing them through such agencies, at the cost of the contractor. In such case the 

value of the work done through such agencies shall be credited to the contractor at his contract 

prices. On completion of such work, if the expenses incurred for carrying out such works, as certified 

by the Executive Engineer are in excess of the value of the work credited to the contractor, the 

difference shall be paid by the contractor to Government. He shall also be liable for the liquidated 

damages under the contract. 

 The Executive Engineer may direct that a part or the whole of such plant, equipment and materials 

are to be removed from the site within a stipulated period. If the contractor fails to do so, the 

Executive Engineer may cause them to be sold, holding the net proceeds of such sale to the credit 

of the contractor. After completion of the works and settlement of amounts, the lien by the 

Government on the contractor’s plant, equipment and balance of materials shall be released. 

 Termination of the contract either in whole or in part shall be adequate authority for the Executive 

Engineer to demand discharge of the obligations from the guarantors of the security performance. 

4.3.3 Action when the Contractor becomes liable for levy of penalty :- In any case in which under any 

clause or clauses of this contract, the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit (whether paid in one, sum or deducted 

by installments) or committed a breach of any of the terms contained in clause 4.3.24 or in the case 

of abandonment of the work owing to the serious illness or death of the Contractor or any other 

cause, Divisional Officer on behalf of the Governor of Chhattisgarh shall have power to adopt any 

one of the following course, as he may deem best suited to the interest of Government. 

4.3.3.1 To rescind the contract (of which rescission notice in writing to the contractor under the hand of the 

Engineer-in-charge shall be conclusive evidence) and in which case the security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of Government. 

4.3.3.2 To employ labour paid by the (W.R.) Irrigation Department or by employing departmental machinery 

and supply of materials to carry out the work, or any part of the work debiting the contractor with the 

cost of the labour or hire charges of Departmental machinery and the price of the materials (of the 

amount of which cost and price, a certificate of the Divisional Officer shall be final and conclusive 
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against the contractor) and crediting him with the value of the work done, in all respects in the same 

manner & at the same rates as if it had been carried out by contractor under the terms of his contract 

or the cost of the labour and the price of the materials as certified by the Divisional Officer whichever 

is less. The certificate of the Divisional Officer as to the value of the work done shall be final and 

conclusive against the contractor. This does not qualify the contractor to any refund if the work is 

carried out at lower rates then the rates quoted by the contractor. Savings, if any, will go to the 

Government. 

4.3.3.3 Deleted  

(Clause 4.3.3.3 is amendmended in accordance with Government of Chhattisgarh, Water 

Resources Department, Raipur Order No. 4837/F-1-19-31/S-2/2006 (T) Dated 30.09.2022) 

4.3.4.1 Contractor remains liable to pay Compensation if action not taken under clause 4.3.3 :- In any 

case in which any of the powers, conferred upon the Divisional Officer by clause 4.3.3. hereof, shall 

have become exercisable and the same shall not be exercised,  the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such power shall not withstanding be 

exercisable in the event of any further case of default by the Contractor for which by any clause or 

clauses hereof, he is declared liable to pay compensation amounting to the whole of his security 

deposit, and the liability of the Contractor for past and future compensation shall remain unaffected. 

4.3.4.2 Power to take possession of, or require removal of, or sell Contractor's plant :- In the event of 

the Divisional Officer putting inforce either of the powers 4.3.3.1. or 4.3.3.3. vested in him under the 

preceding clause he may, if he so desires take possession of all or any tools, plant, materials and 

stores, in or upon the work at the site thereof or belonging to the Contractor or procured by him and 

intended to be used for the execution of the work or any part thereof paying or allowing for the same 

in account, at the contract rates or in case of these not being applicable, at current market rates to 

be certified by the Divisional officer whose certificate thereof shall be final. Otherwise the Divisional 

Officer may by notice in writing to the Contractor or his Clerk of the works, Foreman or other 

authorised agent require him to remove such tools, plant, materials or stores from the premises 

(within a time to be specified in such notice). 

 In the event of the contractor failing to comply with any such requisition, the Divisional Officer may 

remove them at the Contractor's expense or sell them by auction or private sale on account of the 

Contractor and at his risk in all respects and the certificate of the Divisional Officer as to the expenses 

of any such removal and the amount of the proceeds and expenses of any such sale shall be final 

and conclusive against Contractor. 

4.3.5.1 Extension of Time :- Time shall be considered as the essence of the contract. If, however, the 

failure of the Contractor to complete the work as per the stipulated date referred to above arises 

from delay on the part of the Government, in supplying the materials or equipment, it has undertaken 

to supply under the contract, or from delay in handing over sites or from increase in the quantity of 

work under the Contract, or force majeure an appropriate extension of time will be given. The 

contractor shall request such extension within one month of the cause of such delay and in any case 

before expiry of the contract period. 

4.3.5.2. The authorities competent to sanction extension of time shall be as follows :- 
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 (a) For Contract of the value upto Rs. 25 Lakhs : 

 (i) Executive Engineer -  Upto 25 percent of the stipulated period of the contract or Three 
months whichever is less. 

 (ii) Superintending Engineer  - For period more than that indicated in (a) (i) above.  

 (b) For Contracts more than Rs. 25 Lakhs :  

 (i) Superintending Engineer -  Upto 25 percent of the stipulated period of the contract or Six 
months, whichever is less.  

 (ii) Chief Engineer     -  For the period more than that indicated in (b) (i) above. 

 

4.3.5.3. Grant of extension shall be without prejudice to recover liquidated damages as per terms of 

agreement. 

4.3.6 Final Certificate :- On completion of the work the contractor shall be furnished with a certificate by the 

Engineer- in-charge of such completion, But no such certificate shall be given nor shall the work be 

Considered to be complete until the Contractor shall have removed from the premises on which the 

work shall be executed .All scaffolding, surplus materials and rubbish and cleaned off the dirt from all 

wood work, doors, windows, walls, floors others parts of any building or structure in ,upon or about 

which the work is to be executed or of which he may have had possession for the purpose of the 

execution thereof or until the work shall have been measured by the  Sub Divisional Officer, Executive 

Engineer (Here - in - after called Engineer-in-charge ) whose measurement shall be binding and 

conclusive against the Contractor. If the Contractor  fail to comply with the requirements of this clause 

such as removal of scaffolding, surplus materials and rubbish and cleaning off dirt, on or before the 

date fixed for the completion of work, Engineer-in-charge may at the expense of the Contractor 

remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and 

clean off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses so 

incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 

except for any sum actually realised by the sale thereof. 

4.3.7 Payments on intermediate certificate to be regarded as advances :- The contractor shall on 

submitting the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 

then approved and passed by the Engineer-in-charge whose certificate of such approval and passing 

of the sum so payable shall be final and conclusive against the contractor. But all such intermediate 

payment shall be regarded as payments by way of advance against the final payment and not as 

payments for work actually done and completed & shall not preclude the requiring of bad, unsound 

and imperfect or unskilled work to be removed and taken away and reconstructed or be considered 

as an admission of the due performance of the contract or any part thereof. In any respect of the 

occurring of any claim nor shall it conclude, determine or affect in any way, the powers of the Engineer-

in-charge under these conditions or any of them as to final settlement and adjustment of the accounts 

or otherwise, or in any other way vary or affect the contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for completion of the work, otherwise the Engineer-in-

charge's certificate of the measurement and the total amount payable for the work accordingly shall 

be final and binding on all parties. 

4.3.8 Bill to be submitted monthly :- A bill shall be submitted by the contractor each month on or before 

the date fixed by the Engineer-in-charge for all work executed in the previous month and the Engineer-
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in-charge shall take or causes to be taken the requisite measurement, for the purpose of having the 

same verified and the claim as far as admissible, adjusted, if possible before the expiry of ten days 

from the presentation of the bill. If the Contractor dose not submit the bill within the time fixed, as 

aforesaid, the Engineer-in -charge may depute a subordinate to measure up the said work in presence 

of the Contractor whose countersignature to the measurement list will be sufficient warrant and the 

Engineer-in-charge may prepare a bill from such list which shall be binding on the Contractor in all 

respects. 

4.3.9 Bill to be on Printed Forms :- The Contractor shall submit all bills on the printed forms to be had on 

applications at the office of Engineer-in-charge and the charges in the bills shall always be entered at 

the rate specified in the tender or in the case of any extra work ordered in pursuance of these 

conditions and not mentioned or provided for in the tender at rates herein after provided for such work. 

4.3.10 Receipts to be signed by the partners or persons having authority to do so :- Receipts for 

payments made on account of work when executed by a firm must also be signed by the several 

partners except where the Contractors are described in their tender as the firm in which case the 

receipt must be signed in the name of the firm by one of the partners or by some other persons having 

authority to give effectual receipts for the firm. 

4.3.11. Store supplied by the Government :- If the specification or estimate of the work provides for the 

use of any special description of material to be supplied from the Engineer-in-charge's store or is 

required that the Contractor shall use certain stores to be provided by the Engineer-in-charge (such 

materials and stores and the prices to be charged therefore as here - in - after mentioned, being so 

far as practicable for the convenience of the contractor, but not, so as in any way to control the 

meaning or effect of this contract, specified in the schedule or memorandum here to annexed) , the 

Contractor shall be supplied with such materials and stores as required from time to time to be used 

by him for the purpose of the contract only and the value of the full quantity of materials and stores so 

supplied at the rates specified  in the said schedule or memorandum may be set off or deducted from 

any sums then due, or there after  the to become due to the contractor under the contract or otherwise 

or against or from the security deposit, or the proceeds of sale thereof, if the same is held in 

Government securities, the same or a sufficient portion thereof, being in this case sold for the purpose. 

All materials supplied to the Contractor shall remain the absolute property of Government, and shall 

not on any account be removed from the site of the work, and shall at all times be open to inspection 

by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the time of 

the completion are determination of the contract shall be returned to the Engineer-in-charge's store, 

if by a notice in writing under his hand he shall so require but the Contractor shall not be entitled to 

return any such material unless with such consents, and shall have no claim for compensation on 

account of any such material so supplied to him as aforesaid being unused by him or any wastage in 

or damage to any such materials. 

4.3.12.1. Works to be executed in accordance with Specifications, Drawings, Orders, etc.: - The 

Contractor shall execute the whole and every part of the work in the most substantial and workmen 

like manner and both as regards materials and otherwise in every respect in strict accordance with 

specifications. The Contractor shall also confirm exactly, fully and faithfully to the designs, drawings 

and instructions in writing relating to the work signed by the Engineer-in-charge and lodged in his 
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office, and to which the Contractor shall be entitled to have access at such office or on the site of the 

work for the purpose of inspection during office hours, and the Contractor shall if he so requires, be 

entitled at his own expense to make or cause to be made copies of specifications and of all such 

designs, drawings and instructions as aforesaid. 

@4.3.12.2. In respect of all bearings, hinges or similar parts intended for use in the superstructure of any 

bridge, the Contractor shall, whenever required, in the course of manufacture, arrange and afford all 

facilities for the purpose of inspection and test of all or any of these parts and the material used therein, 

to any officer of the Directorate of Inspections of the Ministry of Works, Production and Supply of the 

Government of India.  Such bearings, hinges or similar parts shall not be used in the superstructure 

of any bridge except on production of a certificate of acceptance thereof from the Directorate of 

Inspections. All inspection charges will be payable by the contractor    @ (Strike out this clause if the 

tender is not for bridge work). 

4.3.13.1. Alterations in Specifications and Designs :- The Engineer-in-charge shall have power to make 

any alterations in, or omissions from, addition to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work and the Contractor shall be bound to carry out the work in accordance with any 

instruction which may be given to him in writing signed by the Engineer - in - charge and such 

alterations omissions , additions or substitutions shall not invalidate the contract and any altered, 

additional or substituted work which the Contractor may be directed to do in the manner above 

specified as part of the work, shall be carried out by the Contractor on the same conditions, in all 

respects on which he agreed to do the main work and at the same rates as are specified below . 

4.3.13.2. Extension of time in consequence of alterations - The time for completion of the work shall be 

extended in the proportion that the altered, additional, or substituted work bears to the original contract 

works, and the certificate of the Engineer-in -charge shall be conclusive as to such proportion.  

4.3.13.3. Rates for items of contract involving increase in the quantity during execution and rates 

ammended for works not provided in contract  - The rates for such additional, altered or substituted 

work shall be worked out in accordance with the following provision: -  

Cases of extra quantity and extra item may be decided as per the provision issued by Government of 

Chhattisgarh, W.R.D. letter No. 8908/F-7-7/31/S-2/2001 Dtd. 19.12.2011. 

4.3.14. No Claim to any Payment or Compensations for alteration in or restriction of works: - If at any 

time after the execution of the contract documents, the Engineer-in-charge shall for any, reason 

whatsoever require the whole or any part of the work as specified in tender, to be stopped for any 

period or shall not require the whole or part of the work as specified in the tender to be stopped for 

any period or shall not required the whole or part of the work to be carried out at all or to be carried 

out by the Contractor he shall give notice in writing of the fact to the Contractor who shall thereupon  

suspend or stop the work totally or partially as the case may be . In any such case, except as provided 

hereunder the Contractor shall have no claim to any payment or compensation whatsoever on account 

of any profit or advantage which he might have derived from the execution of the work in full but which 

he did not so derive in consequence of the full amount of the work not having been carried out or on 

account of any loss that he may be put to, on account of material purchased or agreed to be 

purchased, or of unemployment of labour recruited by him. He shall not also have any claim for 
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compensation by reason of any alterations having been made in the original specifications, drawings, 

designs and instructions which may involve any curtailment of the work, as originally contemplated. 

Where, however, materials have already been purchased or agreed to be purchased by the Contractor 

before receipt by him of the said notice, the Contractor shall be paid for such materials at the rates 

determined by the Engineer-in-charge, provided they are not in excess of requirements and are of 

approved quality and/or shall be compensated for the loss, if any, that he may be put to in respect of 

materials agreed to be purchased by him, the amount of such compensation to be determined by the 

Engineer-in- charge whose decision shall be final. If the Contractor suffers any loss on account of his 

lowing to pay labour charges during the period during which the stoppage of work has been ordered 

under this clause, the Contractor shall on application be entitled to such compensation on account of 

the labour charges as the Engineer- in -charge whose decision shall be final, may consider 

reasonable, provided that the Contractor shall not be entitled to any compensation on account of 

labour charges If in the opinion of the Engineer-in -charges the labour could have been employed by 

the Contractor elsewhere for the  whole or part of the period during which the stoppage of the work 

has been ordered as aforesaid.  

4.3.15. Time limit for unforeseen claims:  - Under no circumstances whatever, shall the Contractor be 

entitled to any compensation from Government on any account unless the Contractor shall have 

submitted claim in writing to the Engineer-in-charge within one month of the cause of such claim 

occurring.  

4.3.16 Action and Compensation payable in case of bad work - If at any time before Security deposit is 

refunded to the Contractor it shall appear to the Engineer-in-charge or his Subordinate in-charge of 

the work that any work has been executed with unsound, imperfect or unskilled workmanship or with 

materials of inferior quality or, that any materials or articles provided by him for the execution of the 

work are unsound or of a quality inferior to that contracted for, or otherwise not in accordance with 

contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the Contractor, 

and then not withstanding the fact that the work, materials or articles complained of may have been 

inadvertently passed, certified and paid for, the Contractor shall be bound forthwith to rectify or remove 

and reconstruct the works specified in whole or in part as the case may require, or if so required shall 

remove the materials or articles so specified and provide other proper & suitable materials or articles 

at his own proper charge and cost and in the event of his failing to do so within a period to be specified 

by the Engineer - in - charge  in the written intimation aforesaid , the Contractor shall be liable to pay 

compensation at the rate of One percent on the amount of the estimate for every day not exceeding 

ten days during which the failure so continues and in the case of any such  failure, the Engineer-in-

charge  may rectify or remove and  re-execute the work or remove and replace the materials are 

articles complained of as the case may be at the risk and expense in all respects of the Contractor. 

Should the Engineer-in-charge consider that any such inferior work or materials as described above 

may be accepted or made use of, it shall be within his discretion to accept the same at such reduced 

rates as he may fix therefore.  
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4.3.17.1 Contractor liable for damage done and for general maintenance – 
  
If the contractor or his work people or servants shall break, deface, injure or destroy any part of a building in which 
they may be working or any building, road, road kerbs, irrigation works, structures, fences, enclosure, water pipe, 
cables, drains, electric or telephone posts or wires, trees, grass or grass land or cultivated ground contiguous to the 
premises on which the work or any parts of is being executed, or any damage shall happen to such work while in 
progress or completed from any cause whatsoever, or any imperfections become apparent in it after any certificate, 
final or otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid, the Contractor shall 
make the same good at his own expense or in default the Engineer-in-Charge may cause the same to be made good 
by other workmen and deduct the expenses (of which the certificate of the Engineer-in-Charge shall be final) from 
any sum that may be then or at any time thereafter may become due to the Contractor. The defect liability of the 
contractor shall be valid upto a period of 12 months for annual repair works and period of 60 months for works other 
than annual repair from the date of issue of completion certificate. The security deposit withheld shall be released in 
two installments at the end of 36 months as described in clause 4.3.17.2 after issue of completion certificate. Further, 
the contractor is also responsible to make good, the defect described above for which he will indemnify the 
department by executing a bond of Sixty Months from the date of issue of completion certificate in the format as 
prescribed in Annexure V. 
The purview of maintenance shall include general/special repair and upkeep of the structure/asset created under the 
agreement, maintaining to its required profiles etc. Failing of contractor to make good such defects in defect liability 
period as pointed out shall make him liable to pay the indemnity amount as prescribed in bond. 

Contractor’s failure to repair or to pay the bond amount will make him liable of recovery of the amount from other 
running works or arrears of land revenue. Further, such contractor shall also be debarred for participating in any other 
tenders in the department, for one year in his individual/ partnership/ company/ LLP firm's capacity, no matter may 
be in his existing or new name and style. 

4.3.17.2 Release of Security Deposit –  

  For works being tendered as new work (whose administrative approval is given under new work), the Security 
deposit of the contractor shall be refunded in such a manner that 50% of Security deposit shall be released by the 
Engineer-in-charge after 18 months from issue of completion certificate and balance 50 % of Security deposit shall be 
released after completion of 36 months from issue of completion certificate. The Security deposit of the contractor 
for annual repair (those work which are executed under the head annual repair) works shall be refunded after 
completion of 12 months. The amount shall only be released by the Engineer-in-charge after he is fully satisfied with 
the structural soundness of the works executed under the agreement at the end of defect liability period. 

(Clause 4.3.17.1 & 4.3.17.2 is amendmended in accordance with Government of Chhattisgarh, Water 

Resources Department, Raipur Order No. 4837/F-1-19-31/S-2/2006 (T) Dated 30.09.2022) 

4.3.17.3 The contractor hereby also covenants that it shall be his responsibility to see that building(s) 

constructed under his contract does not leak during the period of the first rainy season in respect of 

tile and sheet roofing and two consecutive rainy seasons in respect of the lime concrete or cement 

concrete terraced roof, after its (their) completion and if any defects are pointed out to him by the 

Engineer-in-charge during the said period, the same shall be removed by him at his own expense or 

in default, the Engineer-in-charge may get them removed and deduct the expenses thereof from any 

sum that may be then due or may become due to the contractor or from the security deposit of the 

contractor. An amount equal to 20% of the cost of the roof shall notwithstanding anything contained 

in this clause, be retained till the roof(s) are tested during the first rainy season, in respect of tile and 

sheet roofing and two consecutive rainy seasons in respect of the lime concrete or cement concrete 

terraced roof, aforesaid and the defects are fully removed. If any amount still remains due on this 

account after making deductions as aforesaid, the same may be recovered from him as arrears of 

land revenue. 

4.3.18 Works to be open for Inspection - All works, under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection and supervision of the Engineer-

in-charge & his subordinates and the Contractor shall at all times during the usual working hours and 
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at all other times at which reasonable notice of the intention of Engineer-in-charge or his Subordinate 

to visit the work shall have been given to the Contractor either he himself be present to receive orders 

and instructions, or have a responsible Agent duly accredited in writing, present for that purpose. 

Orders given to the Contractor's Agent shall be considered to have the same force as if they had been 

given to the Contractor himself. 

4.3.19. Notice to be given before work is covered up: - The Contractor shall give not less than five days 

notice in writing to the Engineer-in-charge or his subordinate in-charge of the work, before covering 

up or otherwise placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimensions thereof be taken before the same is so covered up or placed 

beyond the reach of measurement and shall not cover-up or place beyond the reach of measurement 

any work without the consent in writing of the Engineer-in-charge or subordinate in-charge of the work, 

and if any work shall be covered up or placed beyond the reach of measurement  without such notice 

having been given or consent obtained, the same shall be uncovered at the Contractor's expense or 

in default thereof, no payment or allowance shall be made for such work or materials with which the 

same was executed . 

4.3.20. Contractor to supply Plant, Ladders, Scaffolding etc.: - The Contractor shall supply at his own 

cost materials (except such special materials if any, as may in accordance with the contract be 

supplied from the Engineer - in Charge's stores), plant, tools appliances, implements, ladders, 

cordage, tackle, scaffolding and temporary works requisite for the proper execution of the work, 

whether original, altered or substituted and whether included in the specifications or other documents 

forming part of the contract or referred to in these conditions or not, or which may be necessary for 

the purpose of satisfying or complying with the requirements of the Engineer-in-charge as to any 

matter as to which under these conditions he is entitled  to be satisfied, or which he is entitled to 

require together with carriage therefore to and from the work.  The Contractor shall also supply without 

charge the requisite number of persons with the means and materials necessary for the purpose of 

setting out works and counting, weighing & assisting in the measurement or examinations at any time 

and from time to time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge at the expense of the Contractor and the expenses may be deducted from any 

money due to the Contractor under the contract, or from his security deposit or the proceeds of sale 

thereof, or of a sufficient portion thereof. Contractor is liable for damages arising from non-provisions 

of lights, fencing etc. .The Contractor shall also provide at his own cost, except when the contract 

specifically provided otherwise and except, for payment due under clause 4.3.13. all necessary 

fencing and lights required to protect the public from accidents, and shall be bound to bear the 

expenses or defense of every suit, action or other proceedings of law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages and 

costs which may be awarded in any such suit, action or proceedings, to any such persons or which 

may with the consent of the contractor be paid to compromise any claim by any such person.  

4.3.21. Compensation under section 12, sub - section (1) of the Workmen's Compensation Act, 1923: 

- In every case in which by virtue of the provisions of sections 12, subsections (1) of the workmen's 

Compensation Act, 1923, Government are obliged to pay any compensation to a workmen employed 

by the Contractor in execution of the works, Government will recover from the Contractor the amount 

of the compensation so paid and without prejudice to the rights of Government under section 12, 
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subsection (2), of the said Act, Government shall be at liberty to recover such amount or any part 

thereof by deducting it from the security deposit or from any sum due by the Government to the 

Contractor whether under this contract or otherwise . Government shall not be bound to contest any 

claim made against them under section 12, subsection (1) of the said act, except on the written request 

of the Contractor and upon his giving to Government, full security for all cost for which Government 

might become liable in consequence of contesting such claim.  

4.3.22. Labour: - No female labour shall be employed within the limits of a cantonment.  

4.3.23. Labour below the age of twelve years: - No labour below the age of twelve years shall be 

employed on the work.    

4.3.24.1. Fair Wage: - The Contractor shall pay not less than the fair wage to labour engaged by him on the 

work. 

  Explanation: - (a) "Fair Wage" means Wage whether for time or piece work notified at the time of inviting 

tenders for the works and where such Wages have not been so notified, the Wages prescribed by the 

Water Resources Department for the Division in which the work is done.  

 (b) The Contractor shall not withstanding the provisions of any contract to the contrary cause to be paid 

a Fair Wage to labourers indirectly engaged on the work, including any labour engaged by his sub- 

Contractor's in connection with the said work as if the labourers had been immediately employed by 

him. 

 (c) In respect of all labour directly or indirectly employed on the works for the performance of the 

Contractor's part of this agreement, Contractor shall comply with or cause to be complied with the 

labour regulations then in force. 

 (d) The Executive Engineer /Sub Divisional Officer shall have the right to deduct from the moneys due to 

the contractor any sum required or estimated to be required for making good the loss suffered by a 

worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 

workers, nonpayment of wages or deductions made from his or their wages, which are not justified by 

their terms of the contract or non - observance of the regulations. 

 (e) The Contractor shall be primarily liable for all payments to be made under and for the observance of 

the regulations aforesaid without prejudice to his right to claim indemnity from his sub-Contractors. 

 (f) The regulations aforesaid shall be deemed to be a part of the contract and any breach thereof shall 

be deemed to be a breach of this contract.  

 4.3.24.2 The Contractor shall at his own expense provide or arrange for the provision of footwear for 

labourers doing cement mixing work which the Contractor has undertaken to execute under this 

contract to the satisfaction of the Engineer-in-charge and on his failure to do so, the Government shall 

provide the same to such labourers and recover the cost from the bill due to the Contractor. 

4.3.24.3 The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge a true 

statement in respect of the second half of the proceeding month and the first half of the current month 

respectively showing (1) The number of labourers employed by him on the work,  (2) Their working 

hours, (3) The wages paid to them, and (4) The accidents that occurred during the said fortnight stating 

the circumstances under which they occurred and the extent of damages and injury caused by them 
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failing which the Contractor shall be liable to pay to the Government a sum not exceeding Rs. 50/- for 

each default or materially incorrect statement . The decision of the Executive Engineer shall be final 

in deducting from any bill due to the Contractor the amount levied as fine in this behalf. 

 4.3.24.4 In respect of all labourers directly or indirectly employed in the works for the performance of the 

Contractor's part of this agreement, the Contractor shall comply with or cause to be complied with 

all the rules framed by the Government from time to time for the protection of health and sanitary 

arrangements for workers employed by the Water Resources (Irrigation) Department and its 

Contractors. 

4.3.25 Subletting of works:- The contract may be rescinded and security deposit forfeited, for subletting 

the work beyond permissible limits as per clause 2.12 of appendix 2.10-A or if contractor becomes 

insolvent. 

The contract shall not be assigned or sublet without prior sanction of the authority who has accepted 

the tender in writing and if the contractor assign or sublet his contract, for more than permissible 

limits as per clause 2.12 of appendix 2.10-A or attempt to do so, or become insolvent commence 

any insolvency proceedings or make any composition with his creditors or attempt to do so or if any 

gratuity gift, loan, perquisite, reward of and advantage pecuniary or otherwise, shall either directly 

or indirectly be given, promised or offered by the contractor or any of his servants or person in the 

employ of Government in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract, the Executive 

Engineer may there upon by notice in writing rescind the contract, and the S.D. of the contractor 

shall there upon stand forfeited and be absolutely at the disposal of Government and the same 

consequences shall ensure as if the contract had been rescinded under clause 4.3.3 thereof, and in 

addition the contractor shall not be entitled to recover or be paid for any work thereto for actually 

performed under the contract. 

Any such assignment/subletting within the limit of 25% by the authority who has accepted the 

tenders OR 50% by the next higher authority accepting the tender or Govt. as the case may be shall 

not diminish or dilute the liability/responsibility of the contractor. 

If the contractor gets item/items of work executed on a task rate basis without materials, this shall 

not amount to subletting of the contract. 

(i) The authority accepting the tender shall be empowered to terminate any contract if the 

contractor sublets the work to some other person on the basis of power of attorney. 

(ii) Subletting of work as per clause 2.12 of appendix 2.10-A shall result in reduction in 

experience (Physical and Financial) of the main contractor to the extent of the sublet, and 

accounted in to the experience of sublet contractor. 

(iii) Sublette should have completed the works under Govt./PSU equal to the physical/financial 

value of the work proposed to be sublet. 

(iv) No sublet work should be sanctioned without ascertaining quantities and portion of the work 

to be sublet by the sanctioning authority. 

(v) Measurement for sublet work shall be recorded in separate measurement book. 
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(vi) Engineer-in-Charge can withdraw sublet work any time without assigning any reason. The 

decision to withdraw sublet work shall be binding on both prime contractor and Sublette. 

(Clause 4.3.25 is amendmended in accordance with Government of Chhattisgarh, Water 

Resources Department, Raipur Order No. 1289/F-7-7-31/S-2/2001(Part-V) Dated 16.03.2020) 

4.3.26 Sum payable by way of Compensation to be considered as reasonable compensation without 

reference to actual loss :- All sums payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation to be applied to the use of Government without 

reference to the actual loss or damage sustained and whether or not any damage shall have been 

sustained. 

4.3.27 Changes in the Constitution of Firm :- In the case of a tender by Partners, any change in the 

constitution of the firm shall be forthwith notified by the Contractor to the Engineer-in-charge, for his 

information. 

4.3.28 Works to be executed under the direction of Executive Engineer/Superintending Engineer: - 

All works to be executed under the contract, shall be executed under the direction and subject to the 

approval in all respects of the Executive Engineer/Superintending Engineer of the Division/Circle for 

the time being, who shall be entitled to direct at what point or points and in what manner they are to 

be commenced and from time to time carried out. 

4.3.29 Except as otherwise provided in this contract all question and dispute relating to the meaning of the 

specifications, designs, drawings and instructions herein before mentioned as to thing whatsoever 

in any way, arising out of or  relating to the contract, designs, drawings, specifications, estimates, 

concerning the works, or the execution or failture to execute the same, whether arising during the 

progress of the work or after the abndonment thereof shall be referred to the "Superintending 

Engineer" for his decisions within a period of 30 (Thirty) days of such an occurrence(s). There upon 

the Superintending Engineer shall give his written instruction and / or decisions, after hearing the 

contractor and Executive Engineer within a period of 15 (fifteen) days of such request. This period 

can be extended by mutual consent of the parties.  

 Upon receipt of written instruction or decision, of Superintending Engineer parties shall promptly 

proceed without delay to comply such instruction or decision. If the Superintending Engineer fails to 

give his instruction or decisions in writing within a period of 15 (fifteen) days or mutually agreed time 

after being requested and/or, if the parties (s) is/are aggrieved against the decision of the 

Superintending Engineer, the aggrieved party may within 30 days refer an appeal to the Chief 

Engineer who shall afford an opportunity to the parties of being heard and to offer evidence in 

support of his appeal. The Chief Engineer will give his decision within 30 (thirty) days, or such, 

mutually agreed period.  

 If any party is not satisfied with the decision of the Chief Engineer, he can, file a petition for resolving 

the dispute through arbitration in the arbitration tribunal. 

 A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part of the 

Contractor. Payment as per original terms and condition of the agreement shall be continued by the 

Executive Engineer. 

4.3.30 Lumpsums in Estimates :- When the estimate on which the tender is made includes lump sums in 

respect of parts of the work, the Contractor shall be entitled to payment in respect of the item of work 

involved or the part of the work in questions at the same rates as are payable under this contract for 
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such items, or if the part of the work in question is not in the opinion of the Engineer-in-charge, 

capable of measurement, the Engineer-in-charge may at his discretion pay the lump-sum amount 

entered in the estimate, and the certificate in writing of the Engineer-in-charge shall be final and 

conclusive against the Contractor with regard to any sum or sums payable to him under the 

provisions of this clause. 

4.3.31 Action where no specification :- In the case of any clause of work of which there is no such 

specification as is mentioned in rule vide clause 4.1.1., such work shall be carried out in accordance 

with the specifications approved by Superintending Engineer/Chief Engineer for application to works 

in the district, and in the events of there being no such specification , then in such case, the work 

shall be carried out in all respect in accordance with the instructions and requirements of the 

Engineer-in-charge. 

4.3.32 Definition of work :- The expression "works" or "work" where used in these conditions shall unless 

there be something either in the subject or context repugnant to such construction, be constructed 

and taken to mean the works by or by virtue of the contract, contracted to be executed whether 

temporary or permanent and whether original, altered, substituted or additional. 

4.3.33 Claim for Quantities entered in the Tender or Estimate :- Quantities shown in the tender are 

approximate and no claim shall be entertained for quantities of work executed being either more or 

less than those entered in that tender or estimate. 

4.3.34 Claim for compensation for delay in starting the work :- No compensation shall be allowed for 

any delay caused in the starting of the work on account of acquisition of land, or in the case of 

clearance of work or on account of any delay in according sanction to the estimate. 

4.3.35 Employment of scarcity Labour :- If the Government declares state of scarcity or famine to exist 

in any village situated within 16 km. of the work, the Contractor shall employ upon such parts of the 

work, as are suitable for unskilled labour, any person certified to him by the Executive Engineer or 

by any person to whom the Executive Engineer may have delegated this duty in writing, to be in 

need of relief and shall be bound to pay to such person wages not below the minimum which 

Government may have fixed in this behalf .Any dispute which may arise in connection with 

implementation of this clause, shall be decided by the Executive Engineer whose decision shall be 

final and binding on the Contractor. 

4.3.36 Royalty Charges (Amount of Minerals/ Minor minerals): Amount for Royalty, DMF, 
Environment and infrastructure development Cess and penalty of 100% of royalty, that is 
2.525 times basic royalty rates will be deducted from the bills of the contractor for the 
minerals/ minor minerals used in construction and will be kept as additional deposit. The 
Contractor has to obtain royalty clearance certificate from collector of the concerned district 
before final bill payment. If the contractor does not submit royalty clearance certificate within 
6 months of completion of work, the amount kept as deposit shall be remitted in relevant 
royalty head. If the contractor submits royalty clearance within specified time, the amount 
kept in deposit shall be realesed to the contractor. 

  Any change in the royalty rates of minor minerals notified by the state government 
after the date of submission of financial offer by the bidder/contractor then the change in the 
rates shall be reimbursed/deducted on actual basis. 

 (Clause 4.3.36 is amendmended in accordance with Government of Chhattisgarh, Water Resources 

Department, Raipur Order No. RULE/472/2025/WRD/1940, Nava RaipurDated 27.04.2026) 

4.3.37 Penalty for breach of contract :- On the breach of any terms or conditions of this contract by the 

Contractor, the said Governor shall be entitled to forfeit the security deposit or the balance thereof 

that may at the time be remaining, and to realise and retain same as damages and compensation 

for the said breach, but without prejudice to the right of the said Governor to recover any further 
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sums as damages from any sums due to or which may become due to the Contractor by Government 

or otherwise howsoever. 

4.3.38.1 Recovery of dues from the Contractors :- Whenever any claim against the Contractor for the 

payment of a sum of money arises out of or under the contract, Government shall be entitled to 

recover such sum by appropriating, in part or whole, the Security Deposit of the Contractor and to 

sell any Government promissory notes etc. forming the whole or part of such security. In the event 

of the security being insufficient or if no security has been taken from the Contractor, then the 

balance or the total sum recoverable, as the case may be, shall be deducted from any sum then due 

or which at any time thereafter may become due to the Contractor under this or any other contract 

with Government. Should this sum be not sufficient to cover the full amount recoverable from the 

Contractor then it shall be recovered from him as an arrears of land revenue. 

4.3.38.2  Government shall have the right to cause an audit and technical examination of the works and the 

final bills of the Contractor including all supporting vouchers, abstracts etc. to be made after payment 

of the final bill and if   as a result of such audit and technical examinations any sum is found to have 

been overpaid in respect of any work done by the Contractor under the contract or any work claimed 

by him to have been done by him under the contract and found not to have been executed, the 

Contractor shall be liable to refund the amount of overpayment and  it shall be lawful for Government 

to recover the same from him in the manner prescribed in sub-clause 4.3.38.1 of this clause and if 

it is found that the Contractor was paid less than what was due to him under the contract in respect 

of any work executed by him under it, the amount of such under payment shall be duly paid by 

Government to the Contractor. 

 Provided that Govt. shall not be entitled to recover any sum overpaid, nor the Contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between the 

Superintending Engineer or Executive Engineer on the one hand and the Contractor on the other 

hand, under any term of the contract permitting payment for work after assessment by the 

Superintending Engineer or the Executive Engineer. 

4.39.1  Notice to the Contractor to start work :- 

"Your contract for the .......................................................................................................................... 

has been  accepted by ........................................................................................................ on behalf 

of the Governor  of Chhattisgarh on the ...................... day of ............... 20 …….......... and you are 

hereby ordered to commence the work". 

 

  Executive Engineer   
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4.39.2 The notice to the Contractor(s) to start work for the ................................................................. day of 

…………..... 20 ............... was issued, vide this office memorandum no. ...................................... 

dated the ................. 20 ...........  

 

  Executive Engineer   
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COMPLETION CERTIFICATE 

 
4.40 In pursuance of clause 4.3.6 of the agreement in form "B", dated the .............................. between 

the Contractor Shri ........................................................................................................ and the 

Governor of Chhattisgarh, it is hereby certified that the Contractor has duly completed the 

execution of the work undertaken by him thereunder, on the .................................. day of 

...................20............... 

   

Executive Engineer   
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4.41 Field Test :- 

1. All works under the agreement are subjected to quality control norms fixed by the department 

and relevant BSI codes. 

2. The field laboratory is required to be set up by the contractor for various mandatory fields tests 

described as below :- 

(a) Soil - Field Density and moisture content. (IS-2720 part XXVIII and XXIX) 

- Field Permeability (IS – 2386 Part-I) 

(b) Fine Aggregate - Gradation/Fineness Modulus (IS-2386 Part-I) 

            (Sand) 

- Bulkage (IS-2386 Part-III) – Specific Gravity (IS-2386 Part-III) 

(c) Coarse Aggregate  - Sieve Analysis (IS-2386 Part-I) 

           (Metal) 

- Flakiness/Elongation tests (IS 2386 part-I) 

(d) Cement Mortar/ - Slump test (IS-1199) 

           Concrete 

(e) LDPE Film - Thickness  

 

3. The Engineer-in-Charge shall specify and inform the contractor in writing the types of field tests 

to be exercised for relevant materials/works under the contract. 

4. The contractor shall establish field lab facility with appropriate equipments for specified field 

tests at appropriate place at site of work within 30 days of the issue of order to commence the 

work. He shall also arrange for lab attendant at site for conducting field tests.  

5. All field tests as specified by the Engineer-in-Charge shall be carried out by the lab attendant 

with required frequency as has been stipulated in the quality control norms only in the presence 

of Engineer-in-Charge or his representative. 

6. In case of contractor's failure to provide specified field lab facility with proper lab attendant.  The 

department shall carry out necessary field tests at the cost of the contractor including the cost 

of equipments and implements required for specified field tests and cost of test conducting 

personnel.  

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya Raipur 

Letter No. 1728/F-7-7-31/S-2/2001, Naya Raipur, Dated 24/04/2017)   
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PART - V 

 

A. SPECIFICATIONS 

 

The work shall be executed in accordance with the specifications 

followed in Water Resources Department, Chhattisgarh & I.S.-

specifications. 
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B. DRAWINGS 

Note: 

1. All the drawings attached is in soft form in AutoCAD *.dwg 

format. Software AutoCAD 2004 & above version is required for 

viewing of it. 

2. Attached drawings are available for download, viewing & printing, 

but not available for tempering or distorting. 

3. Attached drawings are depictive only; drawings available during 

agreement will be final. 

4. Tenderer must be advised to quote his/her bid based on quantity 

shown in the items only. 

 

Executive Engineer 


