NIT No. : 05/SAC/26-27, Dated : 15.06.2026
System Tender No. 193189
(FIRST CALL)

GOVERNMENT OF CHHATTISGARH
Water Resources Department

Ul

3

TENDER DOCUMENT
FOR
ITEM RATE TENDER, FORM - B (ENVELOPE - ‘C’)

Renovation of Sarwandi Tank and Canal Lining

Name of work Work in Block Narharpur, District Kanker

Rs. 223.11 Lakhs (Excluding G.S.T.)
Probable amount of contract : (As per S.O.R Enforced from Dated 01.05.2025 and
amended on dated 08.08.2025)

Amount of Earnest Money :  Rs. 1.50 Lakhs

Amount of contract ' Rs.

Name of Contractor

Work Order No. & Date

Agreement No. & Date

Period of contract © 08 Months (INCLUDING RAINY SEASON)
from the date of issue of work order.

Submission of Tender : Tender shall be received online only on
https://eproc.cgstate.gov.in portal upto 06.07.2026
(17:30 hours IST).

EXECUTIVE ENGINEER CHIEF ENGINEER
WATER RESOURCES DIVISION GODAWARI BASIN
KANKER JAGDALPUR (C.G))


https://eproc.cgstate.gov.in/

APPENDIX-A.
INFORMATION & INSTRUCTIONS

TO THE BIDDERS OF WATER RESOURCES DEPARTMENT.

FOR e-PROCUREMENT SYSTEM
Special Conditions & instructions for e-PROCUREMENT system as given in the

subsequent pages will over-rule the conditions stated in the tender document wherever
relevant and applicable.

1.

Enrollment/Registration & Empanelment of the Contractors/Bidders on
Government of Chhattisgarh’s e-Procurement Portal.

In order to participate in the tenders floated using the e-Procurement System, all
contractors/bidders are required to get enrolled on the E-Procurement portal
(https://eproc.cgstate.gov.in) and get empanelled on the sub-portal of Water Resources
Department (S=WRD), Chhattisgarh at (https://eproc.cgstate.gov.in)

Only after concerned departmental officer approves the empanelment of the
contractor/bidder online, the contractor/bidder shall be allowed to participate the tenders
floated by the department using the e-Procurement System.

Set-up of Machine:

In order to operate on the e-Procurement System, setting of User’s Machine is required.
For which the User has to install some utilities in his machine as per the instructions in
Help Manual for Machine Setup (Available for download on the e-Procurement Portal).
The Copy of the same may be obtained From Service Provider of the e-Procurement
system; IBM Limited in consortium with the M-Junction Service Ltd.

Obtaining a Digital Certificate:

The bids submitted online should be signed electronically with a Digital Certificate to
establish the identity of the bidder bidding online. These Digital Certificates are issued by
an approved certifying authority, authorized by the Controller of Certifying Authorities,
Government of India.

A Digital Certificate is issued upon receipt of mandatory identity proofs and verification
letters attested by Gazetted Officer. Only upon the receipt of the required documents, a
digital certificate can be issued.

The registered contractors may obtain information required to issuance of a class Il
Digital Signature Certificate from the Controller of Certifying Authorities (www.cga.gov.in)
or the Service Provider of e-Procurement system of Government of Chhattisgarh:

2" Floor Anjani Towers

Lal Bag Hotel, Telebandha

Raipur (CG)

18002582502

Email: helpdesk.cgproc@gmail.com

Important Note: Submission of Bids for a particular tender shall be done only using the digital

certificate. In case, during the process of a particular tender, the user looses his Digital
Certificate (i.e. due to virus attack, hardware problem, operating system problem etc.) he
may not be able to submit the bid online. Hence the users are advised to back up the
certificate and keep the copies at safe place under proper security to be used in case of
emergency.



In case of online tendering, the digital certificate issued to the authorized user of a firm
and used for electronic tendering will be considered equivalent to no-objection
certificate/power of attorney to that user. The firm has to authorize a specific individual
via an authorization certificate signed by all partners to use the digital certificate as per
Indian IT Act 2000. Unless the certificate is revoked, it shall be assumed to represent
adequate authority of the user to bid on behalf of the firm for Water Resources
Department tenders as per Information Technology Act 2000. The digital signature of
this authorized user will be binding on the firm, it shall be the responsibility of
management/partners of the registered form to inform the Certifying Authority or Sub-
Certifying Authority, if the authorized user changes, and apply for a fresh digital
certificate and issue a fresh ‘authorization certificate’ for the new user.

The same procedure holds true for the authorized users in a Private/Public company. In
this case, the authorization certificate will have to be signed by the directors of the
company.

Opening of an Electronic Payment Account:

For submitting the bids online, the contractors/bidders are required to make online
payment using the electronic payments gateway service as mentioned in the NIT.

Arrangements have been made for Contractors/Bidders to make payments online via Credit
Card/Cash Cards/Internet Banking. The different modes of electronic payments accepted on the
e-Procurement System is available and can be viewed online on the e-Procurement Website

(https://eproc.cgstate.gov.in)

Payments for submission of bids online:

The Tender Documents may be downloaded free of cost from online eGPS by eligible
Contractors/Bidders. The Contractors/Bidders are required to make the payment for bid
submission through online payment modes mentioned in Point No.4 above. In Online
Tendering, the “Application Form” for the issue of Tender Documents shall not be
required.”

The suppliers/Bidders shall submit the bids by making online payment of Tender
Document fees using the service of the secure electronic payments gateway, and print
out the system generated receipt of their reference which can be produced whenever
required.

The secure electronic payments gateway is an online interface between
Contractors/Bidders and Credit Card/Online payment authorization network.

Submission of Bids, EMD and other Documents will be governed by the time schedules
given under “Key Dates” on the online e-Procurement System Portal for the particular
tender.

(Please refer to the Help Manual for viewing of New Tenders online on the e-Procurement Portal)

6.

Tender Download:

Eligible/Interested Bidders can download the Tender Document online.

Submission of Bid:

The online submission of bid will be preceded by submission as stated in the

tender Date - Time schedule as published in the NIT. The contractor cannot
change any bid data after submission of the bid.



8. Submission of Earnest Money Deposit — Deleted
(As per Engineer-in-Chief's Office letter no. 4211220 /f%/ ﬂ’cb:./ 2023—24 /3679 AT AYR
fai® 30.04.2026).

9. Opening of Tender Documents:

Envelope - A, B & C shall be opened online only. Envelope - A in physical form shall be
submitted only by the lowest bidder as described in Para - 8 above.

10.  Fill Negotiated Rates:
The Successful bidder may have to fill in Negotiated Rates if so required during this

process. In case of no negotiation or no change in rates successful bidders need to
complete the Fill Negotiated Rates Stage.

11. Tender Date - Time Schedule.

The bidder is strictly advised to follow the tender schedule for their side of tasks and
responsibilities to submit their bid, as the system is time and date locked.

*k%k



Instructions for Officers Issuing Tender Documents
(Tender Preparation/Uploading/Authorising Authority)

1. The NIT as well as the complete document should be thoroughly checked by officer
preparing tender and officer authorizing uploading of the Tender Document for
online download. Thus the NIT and the tender document will be uploaded
simultaneously on the website. The date on which the tender is uploaded on the
website will be the date of first publication.

. All the blanks in the Tender Documents should be filled in fully and properly. No
blanks should be left unfilled. There should be no overwriting in the Documents.

. Price adjustment clause is not required to be provided in the tender documents in

case of contractNDStio ' iigmgwelve months including
rainy season. T S g diagonal lines and it

should be indicated that "This clause is not applicable”

4. In the case of contracts for which completion period including rainy season, is more

than twelve m

Not Applicable .. ... .-
percentage of la b r n. The pertinent clause

should be retained and the other be striked out.

5. In the Memorandum, Name of the Contractor and Tendered amount should be

entered by the Tender Accepting Authority.

Date-Time Detail(s)
(Tender Time Schedule)

1. Bid Start Date and time: 22.06.2026, 17:31 Hours

(The date and time from which bidders start preparation)

Submission of their bid response, before this bidder’s action will not be allowed)
2. Bid Due Date and time: 06.07.2026, 17:30 Hours

(The last date & time for submission of bid response, after which no bids can
be submitted.)

3. Bid Open Start Date and time: 07.07.2026, 11:30 Hours
(The Date of opening of Envelope - A & B online)



Government of Chhattisgarh
Water Resources Department

OFFICE OF THE CHIEF ENGINEER
GODAWARI BASIN, JAGDALPUR (C.G.)

Tender Document
Part - Il (Envelope - C)

NIT No. 05/SAC/26-27

(a) Name of work

(b) Group No. (if any)
Probable amount of contract

Amount of Earnest

Security)

money (Bid

Time allowed for completion

(@) Name of registered Contractor
(b) Class of Registration

(c) Company ID

(d) User ID

(@) Cost of Prequalification Tender
document & Tender document

(b) Reference to Payment Gateway for
online payment

Date : 15.06.2026
System Tender No. 193189
(FIRST CALL)

Renovation of Sarwandi Tank and
Canal Lining Work in Block
Narharpur, District Kanker

* Rs. 223.11 Lakhs (Excluding G.S.T.)

Rs. 1.50 Lakhs

. 08 Months (Including rainy season)

from the date of issue of work order

Rs. 311.00 (Online participation
fee)

ISSUED BY-

TENDER UPLOADING AUTHORITY
CHIEF ENGINEER (TENDER CELL)
OFFICE OF ENGINEER-IN-CHIEF
WATER RESOURCES DEPARTRMENT, RAIPUR (CG)

Note:  All the information is to be filled in carefully in all respective forms by the online bidder, submitting the

tender documents to the issuing authority.



CONTRACT PROVISIONS

TABLE OF CONTENTS
TENDER DOCUMENT FORM - B

Clause Particulars Page No. | Clause Particulars Page No.
1 2 3 1 2 3
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in News papers & website specifications
2 Part Il. . Notice Inviting Tenders 2.29 Schedule of work as given in Annex.1
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land revenue.
2.13 Formulation of uniform condition 2.33 Transport of material, Contractors
responsibility
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2.1.6 Disqualification 2.36 Execution of time schedule
221 Applicable to Form A only. 2.37 Canvassing for accepted of tenders
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231 Blank forms obtainable form 2.39 Tender not permitted when relations
working
232 Cost, quantities mainly for guidance 2.40 Price adjustment- Labour, P.O.L other
materials
2.4 Deposit of Earnest money 241 Validity of offers.
25 Modes for deposit of Earnest money 2.42 Bank commission charges on
Payments
2.6 E.M. of Tenders from other states 2.43 Force Majeure
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27.1 Item Rate tender
2.8 Security Deposit 2.45 Works executed organization,& machinery supply of
281 Add Security Deposit date & employment of technical staff by Contractor.
29 Right to accept whole/ part tenders. 2.46 Information to be given on cover
containing tender.
2.10 Execution of agreement 2.47 List of document to be submitted with
tenders
211 Submission of tender implies awareness 2.48 Obtaining valid license under
with contract (Regulation & Abolitions) Act.
2.12 Sublet Part-11l Special conditions.
2.13 Tender Notice part of agreement 3.1 General.
2.14 Conditional tender liable to be rejected 3.2 Drawing listed- Part of contract
2.15 Time/ Place for opening of tenders. 3.3 Data to be furnished by Contractor
2.16 Acceptance of lowest tender or any 34 Programme of furnished by
tender not binding Contractor
2.17 Good and Services Tax, Royalty, 3.5 Action when progress is
Income Tax payable by Contractor. unsatisfactory
2.18 To follow Model rules for labour camps 3.6 Inspection and tests.
2.19 Fair wages to labour 3.7 Removal of Ty. work plant & surplus
material
3.7.1 Provision of Construction and
Demolition waste management rules
2.20 Work in vicinity, award to others 3.8 Possession prior to completion
221 Materials to be supplied by the Dept. 3.9 Damage to works
2.22 Department supply of Iron & Steel 3.10 Department supply of materials
3.10 (a)| Regarding fixing of gate in
& (b) Barrage/Anicut
2.23 No lead & Lift for water. 3.11 Quoted rates Include.
2.24 Applicable to from A. 3.12 Examination and tests on completion.
2.25 Change in quarries specified, how 3.13 Climatic conditions.
governed?
2.26 Use of best quality materials as 3.14 Safety regulation.
approved by E.E.
2.27 Submission of I.T. Cert with tender 3.15 Haul roads.
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3.24 Recovery of advance. 4.3.13 | Alterations in Specification & Design
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T Provision of Construction and Estimate.
Demolition waste management rules
U Circular of E-n-C regarding Tender 4.3.34 | Compensation for delay caused in
Participation starting work by L.A. etc.
\Y Indemnity Bond (Clause 4.3.17.1) 4.3.35 | Employment of Scarcity labour.
W Conversion of Security Deposit into 4.3.36 | Quarry & Royalty Charges
Interest Bearing Securities
X Circular of C.G. Govt., W.R.D. regarding
problem solution of Contractors
Association
Y Amendments in Form B and Form C
Z Amendments in Form B
Part -1V General Rules & Directions.
4.1 General Rule & Directions. 4.3.37 | Penalty for breach of contract
4.2 Tenders for Work 4.3.38 | Recovery of dues from Contractor.
4.3 Condition of Contract. 4.3.39 | Notice to start work.
4.3.2a | Compensation for delay. 4.3.40 | Completion Certificate.
4.3.2b | Default by contractor. 441 Field Test
4.3.3 Action when Contractor liable for levy of Part-V
Penalty. A. Specifications.
4.3.4 Contractor liable to pay compensation B. Drawings.

4.3.5

upon action under clause 4.3.3.
Extension of Time.




PART-I|

Tender Notices
as published in the Newspapers
&

uploaded in the website



GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT

OFFICE OF THE CHIEF ENGINEER
GODAWARI BASIN, JAGDALPUR
(CHHATTISGARH)

e-PROCUREMENT TENDER NOTICE
eProcurement Portal: https://eproc.cgstate.gov.in

(First Call)
System Tender No. 193189/ NIT No.: 05/SAC/26-27 Dated: 15.06.2026

Online Tenders are invited for the following work up to 06.07.2026 at 17.30 Hours.

Name of work - Renovation of Sarwandi Tank and Canal Lining Work in Block Narharpur,
District Kanker.

Probable Amount of Contract: - Rs. 223.11 Lakhs (Excluding G.S.T.)
(As per S.O.R Enforced from Dated 01.05.2025 and amended on dated 08.08.2025).

The details can be viewed and downloaded online directly from the Government of
Chhattisgarh Integrated e-Procurement Portal (https://eproc.cgstate.gov.in) from Date
22.06.2026, at 17.31 Hours.(IST) onwards.

NOTE :- All eligible/intrested contractors/bidders are mandated to get enrolled on the Integrated e-
procurement portal (https://eproc.cgstate.gov.in) and get approval on specific vendor class from PWD
under Centralized Contractor/Supplier Registration in order to download the tender documents and
participate in the subsequent bidding process. Prequalification Certificates issued by Water Resources
Department whose validity is upto 30.09.2026 is applicable in this tender.

Executive Engineer
Water Resources Division, Kanker
For, Chief Engineer, Godawari Basin
Jagdalpur (C.G.)

Endt. No. 1900 / SAC/2026-27 Dated : 15.06.2026

1. Secretary, Water Resources Department, Mahanadi Bhawan, Naya Raipur (C.G.)

2. Engineer-in-Chief, Water Resources Department, Shivnath Bhawan, Naya Raipur (C.G.)

3. Director Publicity branch, Public Relation Directorate Raipur for information and

publication of tender notice as per rule in newspaper.

Chief Engineer, Godawari Basin, Water Resources Department, Jagdalpur (C.G.).

Superintending Engineer, Bastar Water Resources Circle, Jagdalpur

Officer on Special Duty, Residence Office of Minister, Water Reources Department,

Raipur, Chhattisgarh.

7. Collector, District - Kanker (C.G.)

8. All Executive Engineer under Chief Engineer, Godawari Basin, Water Resources
Department, Jagdalpur (C.G.)

9. All Sub Divisional Officers under this Division.

10.  Notice Board.

o ok

Executive Engineer
Water Resources Division, Kanker
For, Chief Engineer, Godawari Basin
Jagdalpur (C.G.)
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT

OFFICE OF THE CHIEF ENGINEER
GODAWARI BASIN, JAGDALPUR (C.G.)

SYSTEM TENDER NO. 193189/ NIT No.: 05/SAC/26-27 Dated: 15.06.2026

E-Procurement Tender Notice
eProcurement Portal: https://eproc.cgstate.gov.in

(FIRST CALL)

Online tenders for the work mentioned below are invited on behalf of the Governor
of Chhattisgarh, in Form 'B' from the contactors who are registered in "B" and above
Class registered under Unified Registration System in PWD registered in Public
Works Department also enrolled in Government of Chhattisgarh Integrated e-

Procurement System Portal__https://eproc.cgstate.gov.in as per the 'Date-Time

Detail(s)' mentioned below. All other conditions for submission of tenders and criteria for

pre-qualification etc; have been mentioned in the tender documents and pre-qualification

documents.
S Probable | Earnest Bid Eligible | . Jllowed for
No. Name of work Amount of Money Submission class of completion
: Contract. (EMD) Fees Contractor P
1 2 3 4 5 6 7

| Renovation of Sarwandi |Rs.223.11| Rs.1.50 Rs.311-tobe | "B"and | 08 Months
Tank and Canal Lining Work | Lakhs | Lakhs | Paidonine | ahoye | (including

: through .
in Block Narharpur, District |(Excluding payment | Class | rainy season)
Kanker G.S.T) gateway at | registere from the date

time ofbid | d under | of issue of

preparation & | Unified | work order
Hash

1 Registrat
submission ion
System
in PWD

The tender documents can be downloaded free of cost from the portal (website)
https://eproc.cgstate.gov.in and shall directly be submitted online only after making the
appropriate payment of Bid Submission fees online.

All bid related activities (Processes) like Tender Document Download, Bid Preparation
and Submission and Submission of EMD and other documents will be governed by the

time schedule given above under Date-Time Detail(s) :-.


https://eproc.cgstate.gov.in/
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Date-Time Detail(s)
(Tender Time Schedule)

1. Bid Start Date and time: 22.06.2026, 17:31 Hours
(The date and time from which bidders start preparation)
Submission of their bid response, before this bidder’s action will not be allowed)
2. Bid Due Date and time: 06.07.2026, 17:30 Hours
(The last date & time for submission of bid response, after which no bids can
be submitted.)
3. Bid Open Start Date and time: 07.07.2026, 11:30 Hours.
(The Date of opening of Envelope - A & B online)

The bids of the contractors have to be digitally signed by the Digital Certificate of
the contractor before submitting the bids online.

Any clarification / doubts regarding the process of eProcurement System (EPS)
may be obtained from EPS Help Desk Toll free 1800 258 2502 or on email
helpdesk.eproc@cgswan.gov.in.

All the contractors are required to submit Envelope 'A' online only.

Physical submission of Envelope 'A' shall only be done by the tenderer whose
financial bid is found the lowest in the manner described in para 2.1.5 (A) — Not

Applicable.

Executive Engineer
Water Resources Division, Kanker
For, Chief Engineer, Godawari Basin,
Jagdalpur (C.G.)


mailto:helpdesk.eproc@cgswan.gov.in

14

Government of Chhattisgarh, Water Resources Department
Notice Inviting Tender

(Form 'B' - Item Rate Tender) (Appendix 2. 10 - A of W.D. Manual)

System Tender No. 193189/ NIT No.: 05/SAC/26-27, Dated: 15.06.2026

PART -1l

2.1. Sealed online Item Rate Tender for the following works in Form B (Item Rate) will be received online
only through the eProcurement Portal _https://eproc.cgstate.gov.in_on behalf of the office of the:

a) Chief Engineer, Godawari Basin, Water Resources Department, Jagdalpur, C.G.
The TENDER shall be submitted/received ONLINE only during office hours upto the due date
06.07.2026 at 17.30 hours, from the categories "B" and above Class registered under
Unified Registration System in PWD (as per revised provision) of Chhattisgarh.

(1) Name of work - Renovation of Sarwandi Tank and Canal
Lining Work in Block Narharpur, District
Kanker

(2) Amount of the Estimate - Rs. 223.11 Lakhs (Excluding G.S.T.)

(3) Probable amount of Contract

Rs. 223.11 Lakhs (Excluding G.S.T.)

(4) Earnest Money (EMD) - Rs. 1.50 Lakhs

08 Months from the date of issue of work order
(including rainy season)

(5) Time allowed for completion

2.1.1 SUBMISSION OF TENDER WITH PREQUALIFICATION OF TENDERERS

The tenderer shall submit his tender online only in three separate sealed envelopes marked as
Envelope "A", Envelope "B" and Envelope "C". The tenderer shall submit all these three
envelopes as per time-schedule mentioned in the NIT. The tenderer/contractor cannot change the
tender-data after submission of bid & signed by Digital Signhature.

The tenderers are advised to go through the prequalification documents carefully and furnish
the required details duly supported by scanned copy of documentary evidence (which must
be self attested), as their eligibility for this contract will be decided on the strength of the
information/documents submitted by them in Envelope "B".

Envelope "A" should contain scanned copies of the following:

1. Copy of valid Registration in appropriate class in "B" and above Class registered under
Unified Registration System in PWD of Chhattisgarh issued by the competent authority.

2. Valid Bid Security (Earnest Money) in one of the approved forms laid down in Clause 2.5.1 of
riginal. The validity of earnest
tart of bid submission for the

tender notice (Part-Il) and e submi d onlinegas well as i inal. idi
money deposit shall be min i issi
tender having period of cont and validity of earnest money

deposit for more than twelve month shall be minimum eighteen month from the date of start of



https://eproc.cgstate.gov.in/
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bid submission. (Deleted - As per Engineer-in-Chief's Office letter no. 4211220 /1 /¥,

/2023—24 /4212 a1 YAYR  f&AI® 21.05.2026).

3. An affidavit that all the information furnished with the pre qualification document is correct in all
respects and must be submitted online as well as in original as per Annexure-VI.

Envelope"B"should contain scanned copies of the following:

1. To be eligible for award of contract, the tenderer shall provide evidence satisfactory to the
department, of their eligibility and of their capability and adequacy of the resources to carry out
the contract effectively.

2. ‘Pre Bid Qualification Certificate’ issued from the O/o the Engineer-in Chief, WRD, Sihawa
Bhavan, Civil Lines, Raipur (CG)

3. Annexure | to VI should be filled in all respect completely; no any column or row should be left
blank.

(Point No. 4 Deleted - Vide Govt. of C.G., W.R.D. Raipur's Letter No. 1664/F-7-7/S-2/31/2001,
Nava Raipur Dtd. 09/04/2025).

Envelope "C" should contain the following:

1. Price Bid in the prescribed format online by the tenderer duly filled in with the Price Bids in the

figures in the appropriate place of template meant for it.

THE TENDER SHALL BE SUBMITTED/RECEIVED ONLINE ONLY DURING OFFICE HOURS
UPTO THE DUE DATE 06.07.2026 AT 17.30 HOURS. (IST)

After the time of submission of Bid by the contractors has lapsed, the bid round will be closed.
This is equivalent to sealing the tender box. Contractors have to submit their encrypted bids (by
their user Public-key) online, within the date and time as stated in the tender schedule (Date-
Time Detail(s)). The electronic bids of only those contractors who have submitted their bid within
the stipulated time, as per the tender time schedule (Date-Time Detail(s)), will be accepted by
the system. A contractor who has failed to submit his bid within the stipulated time will not be
allowed to submit his bid. All the bids received shall be online collected by the officer who is
competent to accept the tender (C.E. in case of Govt./E-in-C) and shall be kept in safe custody

through the system.

2.1.2 OPENING OF TENDER

a)

All the tenders containing sealed envelopes "A", "B" & "C" which have been collected online shall
be opened (Envelope "A" and "B") on dated 07.07.2026, 11:30 hours, in the office of the Chief
Engineer (Tender Cell) Office of the Engineer-in-Chief, Water Resources Department,
Raipur {by the officer competent to sanction tenders (C.E. in case of Government/E-in-C)} or officer
authorized by him. Tenders will be opened in the presence of tenderers or their authorized
representative who choose to be present. If the date of opening of tender happens to be a holiday,

the tenders will be opened on the next working day from 11:30 hours.

No application of the tenderer shall be entertained between the period of submission &

opening of tender



16

2.1.3 Firstly, Envelope "A" shall be opened online and valid registration, bid security of required amount

and an affidavit in prescribed form are found in order, then envelopes "B" shall be opened just after.

Envelope "C" shall not be opened and shall be kept in custody with the officer who is competent to

accept the tender (C.E. in case of Government/E-in-C)

2.1.4 After opening of envelope "B" and verification, based on the information given in various annexures

by the tenderer, evaluation of pre-qualification will be carried out as per norms/criteria given in

Annexure-l. Pre-qualification of the bidder will be decided by the officer who is competent to accept
the tender. (C.E. in case of Govt./E-in-C)

2.1.5 Pre-qualified bidders shall be intimated the date and time on which envelope "C", the price bid offer

shall be opened. Envelope "C" will be opened on a pre-intimated date and time and in the presence

of bidders or their authorized representative who choose to be present.

2.1.5 (A) Deleted (As per Engineer-in-Chief's Office letter no. 4211220 /< /|43, / 2023—24 /3679 1T

IR fa7id 30.04.2026).

2.1.6. DISQUALIFICATION:-

Even though the Tenderers satisfy the above, they are subject to be disqualified if :

Vi.

Made misleading, incorrect, incomplete or false representation in the forms, statements,

affidavits and attachments submitted in proof of the qualification requirements.

If the tenderer produces misleading, incorrect, incomplete or false information regarding
qualification requirement, then the EMD for the tender shall be forfeited and his Pre-
Qualification (PQ) certificate issued by the Department shall be cancelled for one year. In case
the tenderer enters into an agreement and it is found that he was awarded the contract based
on misleading, incorrect, incomplete or false information, his EMD for the tender shall be
forfeited and his Pre-Qualification (PQ) certificate issued by the Department shall be cancelled
for one year but the agreement shall not be revoked.

(Vide Govt. of C.G., W.R.D. Raipur's Letter No. 466/F-7-7/S-2/31/2001, Nava Raipur Dtd.
27/01/2025).

Tenderer not produce all original certificates for verification of the certificates submitted for
pre-qualification requirements as and when demanded by the department.

Participated in the previous bidding for the same work and not executed the agreement.

Record of poor performance such as abandoning the work, not properly completing the
contract , unsatisfactory quality of work, inordinate delays in completion, claim and litigation
history, or financial failures etc. in any department of Govt. of Chhattisgarh or the State Govt.

organization / services / corporations / local body etc. (by whatever names these are called).

One person involving in two or more registration in the same tender.



Note :

Vii.
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If the tenderer whose bid is found lowest does not submit the required documents of Envelope

- A within time limit, the tender process stands vitiated. Such tenderer is responsible for
causing wilful disruption of tender process. Action of de-registration shall be recommended for
a period of minimum two years for such tenderer in conformance with the provision made in
order vide Govt of CG., PWD order no F 5-8/19/2013/fwfd<1 Dt 29.10.2014.

viii. The tender has to be re-invited. The amount of EMD shall be recovered from the defaulted

tenderer of the FIRST CALL from his ongoing works within the WRD and amount deposited

during unified registration in PWD or from revenue recovery.

Information in Annexure | to VI has to be filled completely in the Pre-Qualification document
itself.

Supporting documents as required must by supplied separately and kept in the envelopes
"A", "B" and "C" respectively and produce all original certificates for verification of the
documents submitted for pre-qualification requirements as and when demanded by the
department.



10.

18

Information & Instructions for Tenderers before
submission of tender

Tenderers are required to go through the document carefully and note the procedure for
submission of the documents. The applications should be filled up completely and
carefully and sign the documents wherever it is prescribed.

The contractor has to submit ‘Pre Bid Qualification Certificate’ issued from the O/o the
Engineer-in Chief, WRD, Sihava Bhavan, Civil Lines, Raipur (CG) in Ann.ll. The details
without concern authority certificate will not be considered and the Tenderer would be
disqualified for which he himself would be responsible. All information required in
enclosed forms should be furnished against the each respective columns in the forms, if
information is furnished in separate document, reference to the same should be given
against respective columns. If information is 'NIL' it should also be mentioned as "NIL" or
‘No Such case'. If any particular quarry is not applicable in case of the Tenderer, it
should be stated as not applicable. However, the Tenderers are cautioned that not
giving complete information called for in the application, in the format required or not
giving it in clear terms of making any change in the prescribed format may result in the
Tenderer being summarily disqualified.

The application must be type-written and the Tenderer's name must appear on each page
of the application.

All financial / monetary figures to be furnished in any of the pages/forms in these pre-
gualification documents shall be in "Rupees”

Over-writing should be avoided. Mistake should be scored through and corrections
incorporated and attested with the tenderers initials written in ink. All pages of the Pre-
qualification document shall be numbered and submitted as a package with the signed
letter of transmittal.

All the information must be submitted in English.
Reference, information and certificate form the respective authority certifying the
suitability, technical knowledge and capacity of the Tenderer should be signed by the

officer not below the rank of Executive Engineer.

No further information will be entertained after submission of prequalification documents
unless it is called for by the Water Resources Department.

The applications are invited for the work as detailed in the brief note. The Pre-qualification
documents in prescribed form duly completed and signed shall be submitted.

The copies of the documents must be submitted online.



11.

12.

13.

Note :

2.2.1.

2.2.2.

2.3.1.

2.3.2.

2.3.3.

24.1.

2.4.2.

(i)
(ii)

(iii)

(iv)
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The cost incurred by the Tenderer in preparing this application, in providing clarification or

attending discussion, conferences or verification in connection with document with shall
not be reimbursement under any circumstances.

An affidavit in the prescribed format as per Annexure-VI should be furnished by the
Tenderer regarding correctness of the information furnished at Annexure | to Annexure V.

If the tenderer produces untrue or false information regarding his qualification
requirements, then Earnest Money Deposit shall be forfeited immediately.

Information in Annexure-Ill, IV, V and VI has to be filled in the Pre-Qualification document

itself.

Supporting documents as required must be supplied separately and kept in the envelope

“A” and “C” respectively.
Applicable to Percentage Rate Tenders Form 'A' only.

All over-writings should be neatly scored out and rewritten and corrections should be duly attested

prior to the submission of the tender.

If there is any difference between the amount in words and figures written in the tender forms by the
contractor, the lesser amount will be treated as valid. If the contractor is not ready to accept the
amount so fixed in the above manner and declines to do the work, earnest money deposit of the
contractor shall be forfeited.

Blank forms of tender can be downloaded free of cost from the Government of Chhattisgarh e-
Procurement Portal https://eproc.cgstate.gov.in

The estimated figures of quantities and cost shown in the tender document are not guaranteed for

contract but merely given as rough guidance.

Each tenderer should carefully examine the drawing, specifications, special conditions and other
particulars etc. and visit the site of work and fully satisfy and acquaint himself about the nature,
location of the work, the surface conditions, quality and quantity of materials required, the character
of equipment and ancillaries needed preliminary to and during the execution of the work and general

and local conditions which may effect the work or its cost.

No tender will be received without a deposit money of RS. 1.50 LAKHS (Rs. One Lakh Fifty

Thousand) only in a separate sealed cover duly superscribed. The earnest money will be returned
to the unsuccessful tenderers on the rejection of their tenders or earlier as may be decided by the

competent authority and will be retained from the successful tenderer as part of security deposit.
The rate of earnest money to be submitted by the intending Contractor will be as follows:

For tenders up to Rs. 1 Lakh - 2 percent

For tenders more than Rs. 1 Lakh - 1 percent subject to a minimum of Rs. 2000/-
and upto Rs. 5.00 Lakh

For tenders more than Rs. 5 Lakhs
and up to Rs. 2.00 Crores

0.75 percent subject to a minimum of Rs. 5000/-

For tenders above Rs. 2.00 Crores - 0.5 percent subject to a minimum of Rs. 1.5
Lakhs and maximum of Rs. 5 Lakhs.


http://eprocurment.cg.gov.in/

2.5.1.

2.5.2.
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For online tenders, the Earnest money shall be deposited electronically by NEFT/RTGS, internet
banking, Debit/Credit Cards on any other online process of payment. Contractor is required to
generate a challan through e-procurement system for specific tender before transfer of fund and
system generated challan may be submitted to bank physically for RTGS/NEFT or contractor may
use other online option for making payment in account number shown in the online generated
challan.

It is clarified that every contractor's challan number will be different for each challan generated
from system of different or same tender. The cost of money transfer (including Payment Gateways,
Commission etc.) has to borne by the contractor. It is advised that the contractor should consider
the time taken to process the payment electronically (i.e. NEFT/RTGS, Net Banking, Credit/Debit
Cards). No interest shall be payable to contractors on amount deposited as earnest money.

(As per Government of Chhattisgarh, Water Resources Department, Raipur's Letter No.
RULE/472/2025/WRD/1940, Dated 27.04.2026).

The Earnest Money in one of the prescribed forms should be produced/sent separately and not kept
in the covers containing the tenders and if the Earnest money is not in accordance with the

prescribed mode, the tenders would be returned unopened to the Tenderer.

2.6. The intending Tenderers from other States may remit the Earnest Money in the form of Bank Draft of

2.7

2.7.1.

2.8.

28.1

the State Bank of Indi n h online through NEFT/RTGS to the
EXECUTIVE ENGINEER, . (Deleted - As per Engineer-in-Chief's
Office letter no. 4211220 / 4 /|, / 2023—24 / 4212 74T WYX AP 21.05.2026).

Earnest Money which has been deposited for a particular work will not ordinarily be adjusted
towards the earnest money for another work, but if tender of a contractor for work in the same
division has been rejected and earnest money has not been refunded to him due to some reason it

may be so adjusted by Executive Engineer.
Applicable to Item Rate Tender (Form-B)
The Security Deposit shall be 5 percent of the amount of contract.

Additional Performance Security (APS) shall be deposited by the successful bidder at the time of
signing of agreement when the bid amount is seriously unbalanced i.e. less than the PAC by more
than 5%. In such an event the successful bidder shall be deposited the Additional Performance
Security (APS) as below :-

S.No % of Bid Amount below PAC Amount of APS

1 Up to 5% below Nil

2 More than 5% below upto 10% | difference of 95% of the PAC and bid amount.
below

3 More than 10% below upto 20% | 5% of PAC plus 1.50 times of difference of 90% of
below the PAC and bid amount.

4 More than 20% below 20% of PAC plus 2.00 times of difference of 80% of

the PAC and bid amount.
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The APS shall be deposited in the shape of FDR, in favour of the Executive Engineer

before signing the agreement. The same shall be refunded after issue of completion certificate. If the
contractor fails to complete the work or leaves the work incomplete, the amount deposited as
Additional Performance Security (APS), shall be forfeited by the department and the agreement shall
be terminated and action shall be taken in accordance with clause 4.3.3 of the agreement. In case
the tenderer/contractor refuses to deposit Additional Performance Security (APS) then his bid will be

rejected by the sanctioning authority and earnest money shall be forfeited".

(Clause 2.8.1 is amendmended in accordance with Government of Chhattisgarh, Water
Resources Department, Raipur Order No. 4515/F-7-7/S-2/31/2001 Dated 25.11.2024).

2.9. The authority competent to accept a tender reserves the right of accepting the tender for the whole

work, or for a distinct part of it or of distributing the work between one or more tenderers.

2.10. The tenderer whose tender has been accepted (herein after referred to as the contractor) shall
produce an appropriate copy of order issued by competent authority mentioning that he has
deposited interest bearing security to the 50% of cost of solvency certificate and will execute the
agreement in the prescribed form within a fortnight of the date of communication of acceptance of his
tender by the competent authority. Failure to do so will result in the earnest money being forfeited to

Government and tender being cancelled.

2.11. The submission of a tender by a contractor implies that he has read the notice and conditions of
tender and contract and has made himself aware of the scope and specifications of the work to be
done and has been the quarries with their approaches, sites of works etc., and satisfied himself
regarding the suitability of the materials at the quarries. The responsibility of opening of new quarries
and construction and maintenance of approaches there to shall lie wholly with the contractor.

2.12 The Contractor shall not, without the prior approval of the competent authority who has accepted the
tender in writing, sublet or assign to any other party or parties, any portion of the work under the
contract. Where such approval is granted, the contractor shall not be relieved of any obligation or
duty or responsibility, which he undertakes under the contract. However, such subletting in no case
be more than 25% of contract value. But if required can be increased up to 50 (fifty) % with the prior
written permission of the next higher authority accepting the tender or the Government as the case
may be.

2.12 (A) Before subletting the Engineer in Charge shall verify the technical and financial capacity of the
sublette and satisfy himself regarding the technical & financial capacity of the sublette. In addition
the sublette shall also submit an affidavit which establishes his current technical and financial
capability.

2.12 (B) The sublette shall be registered contractor in appropriate class under unified registration system
(e-registration) of Chhattisgarh and shall also have a technical and financial capacity corresponding
to the work proposed to be sublet.

2.12 (C) Sublette should have completed the works under Govt./PSU equal to the physical/financial value
of the work proposed to be sublet.

2.12 (D) No more than one sublet is allowed in a contract agreement.

2.13. All the conditions of the tender notice will be binding on the contractor and will form a part of the
agreement to be executed by the contractor in addition to the conditions of contract in the prescribed

forms and special conditions of contract.

2.14. CONDITIONAL TENDERS ARE LIABLE TO BE REJECTED.



22
2.15. DELETED.

2.16. EXECUTIVE ENGINEER, WATER RESOURCES DIVISION, KANKER does not bind himself to accept or
to recommend for acceptance of the Chief Engineer, Godawari Basin, Jagdalpur or higher authority,
the lowest or any tender.

2.17.1. The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax
(GST) but including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and
authorities that the contractor will have to pay for the performance of this contract. The employer will
perform such duties in regard to the deduction of such taxes including GST at source, required
deduction in this reference will be made as per applicable law. GST as per prevailing rate at the time
of payment/bill submission shall be made applicable presently @18% and shall be paid on the
whole work carried out as accepted by the engineer, while making the payment.

However, if any other NEW TAX or levy or cess is imposed by statute or any deviation in existing
royalty/tax/levy/cess/GST after the last stipulated date for the receipt of the tender including
extensions, if any, shall be treated as NEW TAX and the contractor there upon necessarily and
properly pay such new taxes/levies/cess/GST/royalties. The Engineer-in-Charge shall reimburse the
amount of such 'New Tax' on submission of proof of such payments of tax by the contractor
(deducted in case of decrease in existing taxes/reimbursement of increase in existing taxes)

(As per Government of Chhattisgarh, Water Resources Department, Raipur's Letter No.
RULE/472/2025/WRD/1940, Dated 27.04.2026).

2.17.2. DELETED

2.17.3. (a) Income Tax at the rate of 2.32% (or as per prevailing rules) from any sum payable to the
Contractor shall at the time of credit of such sum or at the time of payment to the contractor by
cash/cheque or draft or any other mode be deducted at the sources from its running/final or any type
of payment for this contract as per rules.

2.17.3. (a.1) GST @ 2% (or as per prevailing rules) from any sum payable to the contractor shall at the
time of credit of such sum or at the time of payment to the contractor by cash / cheque or draft or
any other mode be deducted at the sources from its running / final or any type of payment for this
contract as per rules.

(Clause 2.17.3. (a) and 2.17.3. (a.1) - As per Government of Chhattisgarh, Water Resources
Department, Raipur's Letter No. RULE/472/2025/WRD/1940, Dated 27.04.2026).

2.17.3 (b) (i) and (ii) - Deleted

2.17.3 (c) Building & other construction workers sub tax @1% (One percent) (as per prevailing rules)
of the building & other construction workers sub tax will be deducted from the running bills/final bills,
as per section 3 of building & other construction wokers act 1996.

2.17.4. It is open to the contractor or the Sub-Contractor, as the case may be, to make and application to
the Income Tax Officer concerned and obtain from him a Certificate authorising the prayer to deduct
tax at such lower rate or deduct no tax as may be appropriate to his case. Such certificate will be
valid for the period specified therein unless it is cancelled by the Income Tax Officer earlier.

2.18. Model Rules for Water Supply, Sanitation in Labour Camps- The contractor will be bound to
follow the Chhattisgarh Model Rules relating to lay out of water supply and sanitation in labour
camps (vide Annexure-A).

2.19. Fair Wages to Labourers - The Contractor shall not pay less than fair wages to labourers engaged
by him on the work (copy of rules enclosed vide Annexure B).

2.20. Right to take up work departmentally or to award on Contract - The Engineer-in-charge reserves
the right to take up departmental work or to award works on contract in the vicinity without prejudice
to the terms of contract.
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2.21.2.21.1. Issue of Materials by the Department - The following materials will be supplied by the

Department.

S.No. Name of Articles Unit Rate Place of Delivery

as per Annexure - L

2.21.2. 1. 3PHER gRT 3. G ). A¥e TAdT IR 7196 THONRRT Hd 31T, U3 269 /1969 © |

450 ¥fgd e P IaUTeT eHar I 1fde B Wiie Bt F WY B BN ST |

2. SHER gRT WId & I Wil TSl i AT S gRT Wirqd urasl R¥ad arerar
MR I HH A fHar S |

3. dric vd Ve FemiRd Wdifthae™ vd ot & S 9R &9 a1y | 9@ foy S6haR
W@ SAEeE el |

4. UM gRT FRI—AHY R BRI faur fradmael @1 aRReE 7.02 dor wigd a) el &
aRR¥re 12 # faRa SRST farar ST qer S\eT Sifieg @1 ST |

5. SHeR R ®R WA R d T HHe 16 Wil R fRT gR1 313 31 wra 9281 faar
SR |

2.22.

2.23.

2.24.
2.25.

2.26.

2.27

DELETED
DELETED
DELETED

Materials to be used on work specified in the contract will be only from the quarries specified in
Annexure ' C'. If the changes of quarries, from those mentioned in Annexure 'C', are necessitated
due to any reason during the execution of work such changes will be made only with the approval of
the Superintending Engineer given in writing. Any alterations of items, affected by change of such

guarries will be governed by clauses 4.3.13.1., 4.3.13.2. and 4.3.13.3. of the agreement in form B.

If in a quarry, material of more than one quality is found, the material of the best quality as approved

by the Executive Engineer shall be used by the Contractor.

DELETED

2.28 The contractor shall execute the work as per detailed specifications (part-V) incorporated in the tender

2.29.

document) and in accordance with the approved drawing and special conditions incorporated in the

tender documents.

Schedule of Main Items of works to be executed - A schedule of main items of work to be
executed is enclosed vide Annexure - |I. The payment of individual items will be made to the
contractor on the rates derived for each items of work by multiplying tendered clubbed rate with

guoted overall percentage above or below as the case may be.

2.30 List of Works in hand - Tenders must be accompanied by a list of contracts already held by the
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tenderer at the time of submitting the tenders in the C.G. Water Resources Department and

elsewhere as per Annexure - K.

Removal of unsuitable or undesirable Employees of Contractor - The contractor shall on receipt
of the requisition from the Executive Engineer at once remove any person employed by him on the

work in the opinion of Executive Engineer is Unsuitable or undesirable.



2.32

2.33.
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Recovery of amount due to Government from Contractor - Any amount due to Government from
the contractor on any account concerning work may be recovered from him as arrear of land

revenue.

Transport of materials is Contractor's responsibility - The contractor shall make his own
arrangement for transport of all materials. The Government is not bound to arrange for priorities for
getting wagon or any other materials, though all possible assistance by way of recommendation will
be given. If it is found necessary in the opinion of the Engineer-in-charge. If it proves ineffective, the

contractor shall have no claim for any compensation on this account.

2.34.1 Arrangements of Tools and Plants - The contractor shall arrange at his own cost tools and plant

required for proper execution of work. It should be carefully noted that the plant and machinery as
listed (Annex. - E) may be supplied by the Government under the orders of Superintending
Engineer-in-charge of the work, if available and considered necessary in the interest of work on the
conditions, terms and rates as specified in the Annexure-E. The Contractor will have to execute the
agreement for hiring the machines, if required to do so by the Engineer-in-charge in the prescribed

form, appended herein, vide Annexure-F.

2.34.2. Items, if any, other than those referred to in Annexure - E will also be supplied by the Government if

available on conditions and payment as may be fixed by the department at the time of loaning the

plant.

2.35. Increase or Decrease of items of work - The competent authority reserves the right to increase or

decrease any item of the work during the currency of the contract and contractor will be bound to
comply with the order of the competent authority in the manner described in clause 4.3.13.1.,

4.3.13.2. and 4.3.13.3. of agreement without any claim for compensation.

2.36 Execution of work according to Time Schedule: - The work shall be done by the Contractor

2.37.

according to the time schedule fixed by competent authority.

Canvassing or Support for acceptance of Tender - Canvassing or support in any form for the
acceptance of any tender is strictly prohibited. Any tenderer doing so will render himself liable to

penalties which may include removal of his name from the register of approved contractors.

2.38. Responsibilities for leaking of Building during Rainy Season - NOT APPLICABLE

2.39. List of persons employed by Contractor - The contractor shall not be permitted to tender for works

in the O/0 EXECUTIVE ENGINEER, WATER RESOURCES DIVISION, KANKER AND O/O CHIEF
ENGINEER, GODAWARI BASIN, JAGDALPUR (C.G.) (responsible for award and execution of

contracts) in which his *near relative is posted as Divisional Accountant or and an officer in any

capacity between the grades of Superintending Engineer and Assistant Engineer (both inclusive). A
list showing the names of the persons who are working with the contractor and are near relatives to
any Gazetted Officer in the Water Resources Department (including Secretaries) should also be
appended to the tender. He should also intimate to the E.E., names of subsequently employed
persons who are near relatives to any Gazetted Officer in irrigation department or Divisional
Accountant in O/0 EXECUTIVE ENGINEER, WATER RESOURCES DIVISION, KANKER Any breach of

this condition by contractor would render him liable to be removed from the approved list of

Contractors of this department.



(*Note:-
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By the term near relative is meant son , grandson , father, mother, spouse, brother, sister,

brother-in-law, father-in-law and mother-in-law.)
2.40.1 Price Adjustment :-

The contractor for work shall be adjusted for increase or decrease in the rate of labour.

Material and P.O.L. except those materials supplied by the Government from the date of closing of
bids.

Note:- Price adjustment shall be applicable from date of closing of bids and up to stipulated period
and validly extended period under clause 2.40.2.

(A) Labour: Increase or decrease in the cost due to labour shall be calculated monthly in accordance
with following formula.

VL=0.75x PL x R x (L-Lo)
100 Lo

Where VL = Increase or decrease in the cost of work due to labour during the period under consideration.

(B)

Where

R = The value of work done in Rupees during the period under consideration.

Lo = The average consumer price index for industrial workers. (Wholesale prices) as applicable at
Bhilai C.G. (nearest place for which indices are published) for the month in which bid is closed.

L = The consumer price index for industrial works. (Wholesale prices for the period under
consideration) as applicable at Bhilai for the period under consideration. (nearest place for which
indices are published) or the period under consideration.)

PL = Percentage of labour component shall be 25% (Twenty five) only.
Materials : (other than P.O.L.) - The increase or decrease in cost of materials other than those
supplied by the Government at fixed rate shall be calculated monthly accordance with following
formula :-

Vm=075x Pm x R x (M-Mo)

100 Mo

Vm = Increase or decrease in the cost of work due to such materials during the period under
consideration.

R = The value of work done in Rupees during the period under consideration.

Mo = The index number of whole sale price in India (all commodities) for the month in which bid is
closed.

M = The average index number of whole sale price in India (all commodities) for the period under
consideration.

Pm = Percentage of such material component which shall be 58% (Fifty eight) only.

Note:- The index numbers of wholesale price in India (all commodities shall be published by the

(©)

Where

Government of India, Ministry of Industry, Office of the Economic Adviser.

P.O.L. : the increase or decrease in cost of P.O.L. shall be calculated monthly in accordance with
following formula

Vp=0.75x Pp x R x (P-Po)
100 Po

Vp =Increase or decrease in the cost of work due POL during the period under consideration.
R = The value of work done in Rupees during the period under consideration.
Po = The price of index number of H.S.D. at Raipur on the date of closing of bids.

P = The average index number of whole sale price in India (all commodities) for the period under
consideration.
Pp = Percentage of P.O.L. component which shall be 17% (Seventeen) only.

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur
Dtd. 30/09/2022).



26

2.40.2. The price adjustment clause shall be applicable only for the work that is carried on within the

stipulated time or extension therof due to reasons as are not attributable to the contractor.

2.40.3. For the purpose of price adjustment amount of work done (R in above formula’s during each

month) would mean value of work of completed items done plus value of the materials on which
secured advance has been granted, less the value of the materials on which secured advance has
recovered during the month under consideration.

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur
Dtd. 30/09/2022).

2.40.4. No claim for price adjustment other than those provided therein shall be entertained.

2.41.

0]
(ii)
(ii)
(iv)

v)

Validity of Offer - The period of validity offer of tenders will be as follows (w.e.f. Price Bid

Opening):-

Tenders within the competence of sanction of Executive Engineer - 2 months
i.e., up to Rs. 80 Lakhs .

Tenders within the competence of sanction of Superintending Engineer - 3 months
i.e., up to Rs. 200 Lakhs

Tenders within the competence of sanction of Chief Engineer - 4 months
i.e., upto Rs. 500 Lakhs

Tenders within the competence of sanction of Engineer-in-Chief - 6 months

i.e., upto Rs. 1000 Lakhs
Tenders within the competence of sanction of Government
i.e. above Rs. 1000 Lakhs

6 months

2.42. Bank Commission Charges - Bank commission charges in all payments by demand drafts outside

2.43.

2.44,

the state will not be borne by the state Government but by the supplier/firm/contractor himself.

Force Majeure - Should failure in performance of any part of this contract arise from war,
insurrection, restraint imposed by Government, act of Legislature or other authority stoppage or
hindrance in the supply of raw materials, of fuel, explosion, accident, strike, riot, lockout, or other
disorganization of labour or transport, break down of machine, flood, fire, act of God or any
inevitable of unforeseen event beyond human control directly or indirectly interfering with the supply
of stores or from any cause which may be reasonable ground from an extension of time, the
competent authority will allow such additional time as he considers to be justified in the
circumstances of the case, No compensation will be payable to the contractor for any loss incurred

by him due to these reasons.

Each tenderer shall supply the name, residence and place of business of the person or persons
giving the tender and shall be signed by the tenderer with his usual signature. When tender is given
by partnerships, the full names of all partners shall be furnished. An attested copy of the constitution
of the firm and the registered number of the firm shall be furnished. In such a case tender must be
signed separately by each partner thereof or in the event of the absence of any partner it must be
signed on his behalf by a person holding a power of attorney authorising him to be so. Tenders by
corporation shall be signed with the legal name of the corporation followed by the name of the state
of Incorporation and by signature and by designation of the president, secretary or other persons

authorised to bind it in the matter.
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2.45.1. The tender shall be submitted with the declaration that the contractor has successfully carried out
large works of this nature and has adequate organisation, machinery and experienced personnel to
handle jobs of this type and magnitude.

2.45.2. A brief description of large works previously executed by him. After the tender has been opened,
any tenderer may be required to submit detailed particulars of such works along with the manner of
their execution and any other information that will satisfy the Officer receiving the tender that the
contractor has adequate organisation, including experience personal to execute vigorously the work
to be carried out as per these specifications.

2.45.3 (a) The Contractor shall employ the following technical staff during the execution of work :-

(1) One Graduate Engineer, Minimum Salary @ Rs. 25,000/- (Twenty Five Thousand) per
month, when cost of the work to be executed is more than Rs. 100 (Hundred) Lakhs

(2) One Diploma-holder Sub Engineer, Minimum Salary @ Rs. 15,000/- (Fifteen Thousand)
per month, when the cost of the work to be executed is more than Rs. 20 (Twenty)
Lakhs but not more than Rs. 100 (Hundred) Lakhs.

(Clause 2.45.3 (a) (1) & (2) - Vide Govt. of C.G., G.A.D., Raipur's letter no. F 7-17 / 2020 /1-6
Raipur Dtd. 02/12/2020).

(b) The technical staff should be available at site whenever required by Engineer-in-charge to take
instructions.

(c) In case the contractor fails to employ the technical staff as aforesaid, Government shall have the
right to take suitable remedial measures.

(d) The Contractor should give the names and other details of the Graduate Engineer, Diploma Holder
Sub-Engineer whom he intends to employ or if under employment, on the work at the time he
commences the work.

(e) The Contractor should give a certificate to the effect that the Engineer, Diploma Holder Sub-
Engineer is exclusively in his employment.

Provided that -

(1) An Engineer or Sub-Engineer may look after more than one work in the same locality but
total value of works under him should not exceed Rs. 20 Lakhs in the case of a Graduate
Engineer and Rs. 5 Lakhs in case of a Sub-Engineer.

(2) Itis not necessary for a Contractor (or Partner) in case of Firm/Company who is himself an
Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for the supervision of the
work so long as the Contractor/partner does work similar to what could have been done by
an Engineer/Sub-Engineer.

(3) Aretired Engineer/Assistant Engineer who is holding diploma may be treated as per with the
Graduate Engineer for the operation of the above clause.

In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to
pay to the Government a sum of Rs. 1000/- (one thousand only) for each month of default in
the case of Graduate Engineer and Rs. 500.00 (five hundred only) for each month of default
in the case of diploma holder Sub-Engineer.

2.46. The Contractor should also give the following information invariably on cover containing the tender :-
(a) Name and address of the contractor
(b) Class in which he is registered.
(c) Amount of earnest money deposited and No. and date of money Receipt etc.
2.47. Tender documents have to be completed and submitted with all the documents required in the tender
notice. Following is the summary of the documents required to be submitted with completed tender
form-

(i) The name, residence and place of business etc. of the Tenderer vide clause 2.44. above.
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(ii) Details of contracts already held by the tenderer vide clause 2.30 above.
(iii) Receipt of Earnest Money deposited vide clause 2.51 above or security-bond from Bank.
(iv) Income-tax Clearance Certificate vide clause 2.27 above.

(v) A list of near relative of the tenderer working in State Water Resources (Irrigation) Department
vide clause 2.39 above (See Annexure-J)

(vi) Attested copy of the constitution of firm (if required) and power of attorney, as required vide
clause 2.44.

(vii) A declaration that there has been no conviction/imprisonment for an offence involving moral
turpitude.

(viii) Declaration and description as required vide clause 2.45.1. and 2.45.2.
2.48. The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act in force
and rules made there under by competent authority from tome to time before commencement of

work and continue to have valid license until the completion of the work.

2.49 Condition added as per orders of M.P. Bhopal W.R.D. Letter No. 35/37/96/Medium/31/243/M Bhopal
dated 16.02.1998.
In the Event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or
failing to execute the contract agreement. As required by conditions of notice inviting tenders (N.I.T.)
He/She will not be entitled to tender for this work in case of recall in addition to forfeiture of his/her
earnest money. As per provision of the condition of NIT if the tenderer has committed a similar
defaults on an earlier occasion as well. His/Her registration in the department may be suspended
temporarily for a period of 12 MONTHS from such date as may be ordered by the competent
authority which had registered him/her.

2.50 All the papers what so ever attached with the agreement will be treated as a part of agreement.

2.51 All documents submitted by the bidder shall be considered as digitally signed by the bidders.

(Vide Govt. of C.G.,, W.R.D. Raipur's Letter No. 1664/F-7-7/S-2/31/2001, Nava Raipur Dtd.
09/04/2025)

*kkkk
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ANNEXURE - |

(Criteria for evaluating capacity of tenderers for Prequalification tenders (bids) with reference to memo no.
4211220/T/02/Cir./Part-3/2289 Dtd. 13.02.07 the instruction for Special attention to Tenderer regarding
Pre-qualification documents is forappending in Tender document in place page contained disqualification
are proposed below :

Name of Division: - EXECUTIVE ENGINEER, WATER RESOURCES DIVISION, KANKER (C.G.)

Name of Work : Renovation of Sarwandi Tank and Canal Lining Work in Block Narharpur,
District Kanker.

1.0 CRITERIA FOR EVALUATION OF BID:
1.1 Physical Turnover
Should have executed minimum satisfactory quantum of work worked out as under in any one year
during the last five year from 2020-2021 to 2024-2025 for similar nature and magnitude of main
item of works involved in the contract as given in Annexure Il. Relevant certificates pertaining to
the above duly attested should be submitted by Tenderer as a proof.
Quantity of main items arrived after clubbing % 05
Period of completion
Hard Rock Excavation : Not Required
All types of Masonry : Not Required
All Type of Concrete in Structures other : 1839.69 X 0.5 1379.77 Cum
than lining 08/12 ~ Say 1380.00 Cum
Gate Work : Not Required
C.C. Lining other than Paver Lining : 59153 X 0.5 443.65 Cum
08/12  Say 444.00 Cum
C.C. Paver Lining : Not Required
C.C. in Diaphragm Wall : Not Required
1.2 Financial turnover

Should have a minimum financial turnover value of CIVIL ENGINEERING WORKS
successfully executed worked out as under in any one year during the last five years from 2020-
2021 to 2024-2025 (10% weight-age per year shall be given to bring the financial turnover to
present price level)

To Qualify for award of the Contract, each prime contractor in the same name and Style
(tenderer), in its name must have in the last five years

€) Achieved in "any one financial year" a financial turnover (in all classes of civil engineering
construction works) of construction work of at least 60% (sixty percent) of the probable

amount of contract for which bid has been invited,
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(b) (i) Satisfactorily completed at least one similar work equal in value 50% (fifty percent) of
the probable amount of contract as on date of submission of financial offer.
OR
(i) Satisfactory completed at least two similar work each costing minimum 40% (forty
percent) of the probable amount of contract for which the tender invited as on date of
submission of financial offer.

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya Raipur
Letter No. 3169/F-7-7/31/S-2 /2001), Naya Raipur, Dated 16/09/2020)

Note :- The "Similar Work" is meant by Irrigation works and Hydraulic Structures or Road
works or Building works as the case may be.

(As per Engineer-in-Chief's Office letter no. 4211220 / =1 /. / 2020 / 2483 / TC a1 YR faAi®
18.09.2020)

The Financial turn over for civil engineering work of the contractor is to be counted as per
the ‘Pre Bid Qualification Certificate’ issued from the O/o the Engineer-in Chief, WRD, Sihawa
Bhavan, Civil Lines, Raipur (CG) enclosed in Annexure Il

Financial and physical experiences of subsidiaries / subcontract and private work shall not
be considered for Qualification.

Bid Capacity:

Tenderer (Bidder) who meet the minimum qualification criteria stipulated in 1.1 & 1.2 above shall
be further evaluated for assessed bid capacity as under.
Assessed bid capacity (1.5 x AxB) - C - L > Bid Amount
A - Maximum value of Civil engineering works executed in any one year during last
five years (10% weight-age per year shall be given to bring the value of work
executed at present price level) experience of subsidiaries / subcontract and

private work shall not be considered.

B - Prescribed completion period in years.
C - Amount of balance works in hand with tenderer at the time of receipt of tender.
L - Value of works for which the tenderer is the lowest bidder and his tender is under

consideration

The department may verify the certificates at any time of tendering process or work execution even

after agreement. Therefore, the tenderer are advised to keep the original copies of the supported

documentary evidences regarding their eligibility.
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ANNEXURE -V

(Refer para 3.8 of the Information & Instruction for Tenderer)

INFORMATION REGARDING CURRENT LITIGATION

S. | Name of Contract Year or organization Details of Litigations
No. Contract
1 2 3 4
Date : ....cccoevvnnns Signature of Tenderer (Seal)
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ANNEXURE - VI
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PART Il
SPECIAL CONDITIONS

General: - The special conditions are supplementary instructions to the tenderers and would form
part of the contract.

Drawings given, listed and indexed In Part V will form part of the contract.

The above drawings show the work to be done as definitely and in such details as are possible at
the present stage of development of investigation and the design. The attached drawings will be
supplemented or superseded by such additional and detailed drawings as may be necessary or
desired as the work proceeds. Such additional general and detailed drawings will show dimensions
and details necessary for constructions purpose more completely than are shown on the attached
drawings for all features of the work. The contractor shall be required to perform the work on the
features and in accordance with additional general and detailed drawings mentioned above at the
applicable unit prices tendered in the schedule for work or work of similar nature as determined by
the Engineer-in-charge. The Contractor shall check all drawings carefully and advise the Engineer-
in-charge of any errors or omissions discovered. The Contractor shall not take advantage of errors
or omissions as full instructions will be furnished to the Contractor, should any errors or omissions
be discovered.

The drawings and specifications are to be considered as complementary to each other and should
any thing appear in one that is not described in the other, no advantage shall be taken of such
omission, In case of disagreement between specifications and drawings the conditions of the
specifications shall govern the contract. Should any discrepancies, however appear or should any
misunderstanding arise as to the meaning and interpretations of the said specifications or drawings
or as to the dimension or the quality of the materials for the proper execution of the work or as to the
measurements or quality and valuation of work executed under this contract or extra thereupon, the
same shall be explanatory by the Engineer-in-charge.

Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large
scale shall take precedence over those on a small scale, Special directions incorporated on the
drawings shall be complied with strictly.

One copy of the drawings and contract documents shall be kept at all times at the site of works by
the Contractor.

3.3. Data to be furnished by the Contractor - The contractor shall submit the following information to the

Engineer-in-charge

(a) Proposed construction programme and time schedule showing sequence of operations within two

weeks of receipt of notice to proceed with the work in process pursuance of conditions of contract.

Along with the above he will also submit programme of bringing requisite tools and plant, machinery
to be engaged by him to the site of work.

(b) Approximate monthly requirement of cement and M.S. bars for the entire construction period within 4

weeks of the date of receipt of notice, to proceed with the work in pursuance of condition of contract.
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Programme of construction:- The Construction Programme including requirements of

materials is appended as Annexure - G. After receipt of the Work Order, the contractor if he
desires to submit his revised construction programme shall do so within a period of 30 days
from the date of the issue of work order keeping in view the period of completion mentioned
in col.6 of the table below clause 2 (under part I) & will get it approved from the department.
In case he fails to submit such programme then the construction programme appended at
annexure - G shall be final and binding on the contractor. This programme may be revised
and reviewed every year at the beginning of the working season.

3.5. Action when the progress of any crucial item of work is unsatisfactory: - If the progress of a

3.6

crucial item of work, which is important for timely completion of work is unsatisfactory, the Engineer-
in-charge, shall not withstanding, that the general progress of work is satisfactory, in accordance
with clause 4.3.2. Be entitled to take action under clause 4.3.3. After giving the contractor 10 days
notice in writing and the contractor will have no claim for compensation for any loss sustained by
owing to such action.

Inspection and tests: - Except as otherwise provided in here of all materials and workmanship. If
not otherwise designated by the specifications, shall be subject to inspection, examination and test
by the Engineer-in-charge at any and all times during manufacture and/or construction and at any/all
places where such manufacture or construction are carried on. The Engineer-in-charge shall have
the right to reject defective material and workmanship or require its corrections. Rejected
workmanship shall be satisfactorily replaced with proper material without charge thereof and the
contractor shall properly segregate and remove the rejected material from the premises, If the
contractor fails to proceed at once with the replacement of the rejected material and/or the
construction of defective workmanship, the Engineer-in-charge may replace such material and/or
correct such workmanship and charge the cost thereof to the Contractor.

The Contractor shall be liable for replacement of defective work upto the time in accordance with
clause 4.3.16 of the conditions of contract of all work to be done under the contract.

The contractor shall furnish promptly without additional charge all facilities, labour and material
necessary for the safe and convenient inspection and tests that may be required by the Engineer-in-
charge. All inspections and tests by the department shall be performed in such a manner as not to
unnecessarily delay the work. Special full size and performance test shall be charged with any
additional cost of inspection when materials and workmanship are not made ready by the contractor
at the time of inspection.

3.7. Removal of temporary work, plant and surplus material: - Prior to final acceptance of the

3.7.1

completed work, but excepting as otherwise expressly directed or permitted in writing, the contractor
shall, at his own expenses remove from the side and dispose off all the temporary structures
including buildings, piece work, crib work, all plant and surplus materials and all rubbish and debris
for which he is responsible to the satisfaction of Engineer-in-charge.

Compliance of Provisions of Construction and Demolition waste management Rules-2016
shall be observed during the whole construction period by the contractor and a certificate
before the final payment of the work shall be obtained by the contractor from the concerned
local body/bodies i.e. Gram Panchayat(s)/Nagar Panchayat(s)/Muncipal Council(s)/Nagar
Palik Nigam(s) etc as applicable regarding having complied, the provision of the said rules.
Certificate to this effect be submitted as per Annexure-T (tender in Form-B) or Annexure-N
(Tender in Form-F) of the tender document as the case may be.
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3.8. Possession prior to Completion: - The Engineer-in-charge shall have the right to take possession
of, or use any completed part of the work. Such possession or use shall not be deemed to take the
right as an acceptance of any work not completed in accordance with the contract.

3.9. Damage to Works: - The works whether fully completed or incomplete, all the materials, machinery,
plants, tools, temporary buildings and other things connected there with shall remain at the risk and
in the sole charge of the contractor until the completed work has been delivered to the Engineer-in-
charge and till completion certificate has been obtained from the Engineer-in-charge. Until such
delivery of the completed work the contractor shall at his own cost take all precautions reasonably to
keep all the aforesaid works, materials, machinery, plants, temporary buildings and other things
connected there with free from any loss or damage and in the event of the same or any part thereof
being lost or damaged, he shall fort with reinstate and make good such lost or damage at his own
cost.

3.10. Departmental supply of Materials: - Departmental supply of materials will be ordinarily confined
only to those, specifically mentioned in the tender notice attached and the cost of such material
issued will be recovered from Contractor's bill at the rates specified in said schedule.

The materials will be issued from the departmental stores and the contractor will have to make his
own arrangements for the transport of the materials from the site store or wagons to the works at his
own cost, Materials to be supplied by the department will be supplied in standard lengths and
guantities or as available, unless specifically mentioned otherwise and cost recovered from the
contractor for the quantities issued.

The contractor shall further at all times satisfy the Engineer-in-charge on demand, if any by the
production of records or books or submission of return and formats as directed that the materials
supplied are being used for the purpose for which they are supplied and the contractor shall at all
times keep the records up-to-date to enable the Engineer-in-charge to apply such checks as he may
desire to impose, The contractor shall not without the written permission of the Engineer-in-charge
utilise or dispose off the materials for any purpose other than that intended in the contract.

Cement will be supplied to the contractor at the rates specified in the tender notice at the
departmental stores. The contractor shall make his own arrangements for the storage of cement at
the work site. Handling and storage facilities shall be so arranged that no cement will be kept in
storage for more than 120 days. If any cement is kept for as long as 120 days, it will be tested
before use and if found defective in any way it shall be condemned from use, Steel as required in
the construction, shall be supplied by the department and shall be transported to the site at
contractor's own cost, The contractor shall make his own arrangements for keeping steel at the site.
The cost of the materials supplied to the contractor shall be treated as an advance payment to the
contractor and shall be recoverable from him.

The contractor will be responsible for the safe custody of all the departmental materials issued, to
the satisfaction of the Engineer-in-charge and will be required to tender proper account of the
allocation and disposal of these materials showing where they were issued on works. The contractor
shall return in sound condition all such materials, which are not used, on the works. In case he is
unable to account for full amount of the materials issued to him, recoveries will be affected from him
at "Issue Rates" or "Market Value" whichever is higher plus 15 percent to cover the departmental
supervision charges.

The department will not be responsible for any delays in supply of controlled materials such as Steel
sections, M.S. Reinforcement bars and Cement, While it will endeavor to see that no delay occurs
on this account, the delay due to late supply will however, be given due consideration in granting
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extension of time for the completion of the work if found necessary. No compensation of claim or
damages on idle time will be entertainable on this score.

If the contractor requests the Engineer-in-charge for issue of such materials as is available in the
stores of the Engineer -in-charge, the contractor may be supplied these materials from the stores for
execution of this work. If the Engineer-in-charge considers it so expedient. The contractor shall pay
for such material and store issued to him at the rates fixed by the Engineer-in-charge. Other
materials which may be available in the stores may be issued on loan if the Engineer-in-charge
considers it necessary in the interest of work, but for such materials, hire charges should be
recovered monthly as per rules and the contractor shall be responsible to return the material in
original condition in which they were issued.

All the materials required for the work, other than those that are specifically mentioned in the said
tender notice shall be supplied by the contractor. Recommendations to authorities, where required,
may be done by the department but the responsibility for the supply of the materials shall be that of
the contractor and no excuse on this Account for delay in the work shall be accepted. All unused
materials, either supplied directly by the Department or obtained by the recommendations of the
Department, which in the opinion of the Engineer-in-charge are likely to be useful to the department
shall be returned in good condition at the original cost paid for if so decided by the department.

3.10.1 (A) Regarding fixing of gate in Barrage/Anicut - The contractor shall procure the items
mentioned in Annexure-l of the Chhattisgarh Government Store Purchase Rules (such as Hume
pipes, M.S. Gates etc) from rate contract agencies of CSIDC, Raipur at the time of submission of
tender.

3.10.1 (B) Regarding fixing of gate in Barrage/Anicut - The rate contract units should have enough
capacity per annum (given under installed capacity of rate contract) as derived by the standard
formulae of tender form.

(3.10.1 (A) & (B) - Vide Govt. of C.G., W.R.D., Raipur letter no. 2192/ D-7/112/31.9./fAfagT/2001

Raipur Dtd. 01/04/2013).

3.11. (A) Quoted rates Include - The quoted rates of the contractor shall be inclusive of the leads and lifts
and in no case separate payment for leads or lifts to any materials including water shall be payable.
Similarly no leads or lifts for the materials as issued by the department as prescribed in the tender
documents shall be payable. The contractor shall bring approved quality of materials. Different
quarries are shown in Annexure C. The details shown in the Annexure C are only as a guide to the
Contractor, but the contractor before tendering should satisfy himself regarding the quality and
quantity available and all other details of Annexure C and provide for any variation in respect of
leads, Lifts, place and methods of quarrying, type of rocks to be quarried and all such other aspects
in his tendered rate, as later on no claim whatsoever shall be entertained except where any quarry is
changed for circumstances beyond the control of contractor under the written orders of
Superintending Engineer-in-charge.

3.11. (B) Applicable to Percentage Rate Tender - Form A only.

3.12. Examination and tests on Completion: - On the completion of the work and not later than three
months there after, the Engineer-in-charge shall make such examination and tests of the work as
may then seen to him to be possible, necessary or desirable, and the contractor shall furnish free of
cost any materials and labour which may be necessary therefore, and shall facilitate in every way all
operations required by the Engineer-in-charge, in making examination and tests.

3.13. Climatic Conditions: - The Executive Engineer, may order the contractor to suspend any work that
may be subject to the damage by climatic conditions and no claim of the contractor will be
entertained by the department on this account.
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Safety Regulations: - While carrying out this work, the Contractor shall ensure compliance of all
safety regulations as provided in Safety Code (Annexure H).

Haul Roads: - A fair weather road of the standard of a village cart track is ordinarily maintained by
the department along the canal alignment which is motorable from November to end of May, but the
contractor shall not have any claim on this account, if one is not provided or maintained. Necessary
haul roads to work spot, borrow areas and water sources shall be satisfactorily constructed and
maintained by the contractor at his own cost. The contractor has to construct and maintain his own
approach roads from the main haul roads provided by the department. Any new haul roads will have
also to be constructed and maintained by the Contractor at his cost.

The contractor will make his own arrangement for supply of water, light and power to his works and
labour camps etc. [3.16 partially not applicable]

The Contractor must not interfere with other contractors who may be employed simultaneously or
otherwise by the department. He will at no time engage departmental labour or that of the other
contractor without the written permission of the Engineer-in-charge.

Regulations and Bye-laws- The contractor shall conform to the regulation, bye-laws, any other
statutory rules made by any local Authorities or by the Government and shall protect and indemnify
Government against any claim or liability arising from or based on the violation of any such laws,
ordinance, regulations, orders, decrees, etc.

Order Book - An order book shall be kept in the departmental office on the site of the work. As far as
possible all orders regarding the works are to be entered in this book.

All entries herein shall be signed by the departmental officers in direct charge of the work and
contractor or his representatives. In the important cases the Executive Engineer or the
Superintending Engineer will countersign the entries, which have been made. The order book shall
not be removed from the works site except with the written permission of the Superintending
Engineer and the contractor or his representative shall be bound to take note of all instructions
meant for the contractor as entered in the order book without having to be called for separately to
note them. The Engineer-in-charge shall submit periodically copies of the remarks of the Order Book
to the Superintending Engineer and Chief Engineer for record and to the contractor for compliance
and report.

Conversion of Units - Whenever in contract agreement dimensions and units have been expressed

in F.P.S. system, the same will be converted into metric system units by applying the Standard
Conversion Tables of Indian Standard Institution so as to derive the corresponding figures
arithmetically and the contractor will have to accept the figures so derived without any claim or
compensation whatsoever.

Right of other Contractors and persons - If during the progress of the work covered by this
contract, it is necessary for other contractors or persons to do work in or about the site of work, the
contractor shall afford such facilities as the Engineer-in-charge may require.

Employment of Technical persons - The contractor will employ or produce evidence of having in
his employ a qualified technical person not below the rank of a Sub-Engineer/Graduate Engineer
from an institution recognised by the Government of Madhya Pradesh/Chhattisgarh and furnish full
details to the Engineer-in-charge in the following proforma: -
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Name of the Sub-Engineer/Graduate Engineer engaged, quoting Diploma or Degree with nhame of
institution.

Period for which the Sub-Engineer/Graduate Engineer has been engaged with emoluments.

3.23. DELETED

3.23.1

3.23.2

Note :

(Amendments to W.D. Manual Circulated vide E-in-C's No. 4212863 dt. 11.05.99)

. DELETED

. Advance on plant & Machinery: - (Applicable for Tenders of Rs. 25 Lakhs or more). An advance

for plant and Machinery required for the work and brought to site by the contractor shall be given if
requested by the contractor. The maximum of such advance shall be ten percent of the price of the
contract amount. In case of new plant and equipment, the advance shall be limited to 90 percent of
the price of such new plant and equipment already paid by the contractor, for which the contractor
shall produce satisfactory evidence. In the case of used plant and equipment, amount of such
advance shall be limited to 50% of the depreciated value of plant and equipment as may be
determined by the Superintending Engineer. These advance shall bear 14% Interest per annum.
These advances shall be further, subject to the condition that such plant equipments are: -

(a) Considered by the Engineer-in-charge to be necessary for the works.
(b) In working order and
(c) Hypothicated to the Government, in the form prescribed.

- No advance shall be granted on any piece of plant and equipment with a value of less than Rs.
15000/- .

3.24. Recovery of advance: - the recovery of the advances granted under clause 3.23.2 alongwith

interest shall be made from the running bills in equal installments, equal to the total number of
months of the time left for the completion of contract minus 2 i.e. the advance will be recovered from
the first running bill after the issue of advance and shall be fully recovered from the last but one
running bill.

3.25. Secured Advance: - For imperishable materials brought to site by the contractor and meant to be

3.26 |

3.27

used in the finished item of work included in this contract not exceeding 75% (Seventy five percent)
of the value as assessed by the Engineer-in-charge shall be paid, provided that such materials are
not in excess of the requirement of the work. The contractor shall furnish indenture-Bond for the
amount of the advance in the form prescribed by the Government for the same. The recovery of
such advance shall be made from each succeeding work bill, to the extent of materials that have
been consumed in the relevant furnished item.

N THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE
PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT ,
AS REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT
BE ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO
FORFEITURE OF HIS/HER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF
NIT. IF THE TENDERER HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER
OCCASION AS WELL, HIS/HER REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED
TEMPORARILY FOR A PERIOD OF 12 MONTHS FROM SUCH DATE AS MAY BE ORDERED
BY THE COMPETENT AUTHORITY WHICH HAD REGISTERED HIM/HER.

At present C.G. Govt. Commercial Deptt. No. F-3-40/2017/Com. Tax/5, New Raipur Dtd.
18.09.2017, GST will not deducted from source till implementation of Clause 51. After
implementation of Clause 51, the deduction will be made as per Government order.

*kkkk
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ANNEXURE - A
MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN LABOUR CAMPS

Note: - These model rules are intended primarily for Labour camps, which are not of a permanent
nature. They lay down the minimum desirable standard, which should be adhered to
Standard in Permanent or Semi-permanent labour camps should not obviously be lower than
those for temporary camps.

(1) Location: - The camp should be located in elevated and well drained ground in the locality.

(2) Layout: - Labour huts to be constructed for one family of 5 persons each. The layout to be shown in
the prescribed sketch.

(3) Hutting: -The huts to be built of local materials. Each hut should provide at least 20 sq. meter of
living space.

(4) sanitary facilities: - There shall be provided latrines and urinals at lest 16 meter away from the
nearest quarter separately for men and women, specially so marked on the following scale.

(5) Latrines: - Pit privies at the rate of 10 users or two families per seat, Separate urinals are not
required as the privy can be used for this purpose.

(6) Drinking Water: - Adequate arrangements shall be made for the supply of drinking water. If
practicable, filtered and chlorinated supply shall be arranged. Where supply is from intermittent
sources, a covered storage tank shall be provided with a capacity of five litres per person per day.
Where the supply is to be made from a well, it shall conform to the sanitary standards laid down in
the report of the Rural Sanitation, Committee. The well should be at least 30 meter away from any
latrine or other sources of pollution. If possible, a hand pump should be installed for drawing the
water from well. The well should be effectively disinfected once every month and quality of water
should be got tested at Public Health Institution between each work of disinfections.

Washing and bathing should be strictly prohibited at places where water supply is from a river. The
daily supply must be disinfected in the storage reservoir and given at least 3 minutes contact with
the disinfectant before it is drawn for use.

(7) Bathing and Washing: Separate bathing and washing places shall be provided for men and women
for every 25 persons in the camp. There shall be gap and space of 2 sq.m. of washing and bathing.
Proper drainage for the water should be provided.

(8) Waste Disposal: - Dustbins shall be provided at suitable places in camp and the residents shall be
directed to throw all rubbish into these dustbins shall be provided with covers. The contents shall be
removed every day and disposed of by trenching.

(9) Medical Facilities: - (a) Every camp where 1,000 or more persons reside be provided with whole
time Doctor and Dispensary. If there are women in the camp, a whole time Nurse shall be employed.
(b) Every camp where less than 1000 or more than 250 persons reside shall be provided with a
Dispensary, and a part time Nurse/Midwife shall also be employed.

(c) If there are less than 250 persons in any camp, a standard first aid kit shall be maintained in
charge of the whole time person, trained in first aid.

All the medical facilities mentioned above shall be for all residents in the camp, including the
dependants of workers, if any, free of cost.

(10) Sanitary Staff - For each labour camp there should be qualified Sanitary Inspector and Sweepers.
Sweepers should be provided on following scale: -

(i) For camps with strength over 200 - One sweeper for every 75 persons above the first
but not exceeding 500 persons 200 for which three sweepers be provided.

(i) For camps with strength over 500 - One sweeper for every 100 persons above the
persons first 500 for which six sweepers should be

provided.
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ANNEXURE - B
FAIR WAGES TO LABOUR

The Contractor shall pay not less than FAIR WAGE to labour engaged by him on the work.
EXPLANATION: -

(a) "FAIR WAGE" means wage whether or any time or piece work as notified at the time of inviting
tenders for the work and where such wages have not been so notified, the wages prescribed by the
Water Resources Department for the Division in which the work is done.

(b) The contractor shall, not withstanding the provisions of any contract, to the contrary, cause to be
paid a fair wage to labourers indirectly engaged on the work, including any labour engaged by his
Sub-Contractors in connection with the said work, as if the labourers had been immediately
employed by him.

(c) In respect of labour directly or indirectly employed on the work for the performance of the
Contractor's part of this Agreement, the Contractor shall comply with or cause to be complied with
the Labour Act inforce.

(d) The Executive Engineer/Sub-Divisional Officer, shall have the right to deduct from the moneys due
to the Contractor any sum required for making good the loss suffered by a worker or workers by
reason of non fulfillment of the conditions of the contract for the benefit of the workers, non payment
of wages or of deductions made from his or their wages, which are not justified by their terms of the
contract or nonobservance of the regulations.

(e) The Contractor shall be primarily liable for all payments to be made under and for the observance of
the regulations aforesaid without prejudice to his right to claim indemnity from his Sub-Contractors.

(f) The regulations aforesaid shall be deemed to be part of this contract and any breach thereof shall be
deemed to be a breach of contract.

(g) The Contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) Act,
inforce and rules made thereunder by the Competent Authority from time to time before
commencement of the work and continue to have a valid license until the completion of the work.

Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of
this as resulted in non-execution of the work assigned to the Contractor.

ANNEXURE - C
STATEMENT OF QUARRIES

S.No. Description of Material Name and Location of Quarry

@) ) ®3)

ALL MATERIALS INCLUDES ALL LEADS AND LIFTS.

Note: - This statement is only for guidance of the Contractor. The Tenderer should satisfy himself
regarding availability of the required quality and quantity of materials.
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ANNEXURE - D
FORM OF CERTIFICATE OF INCOME TAX

(To be submitted by Contractors tendering for work costing Rs. 50,000 or more)

(i) Names and style of Company/Firm/H.U.F. or individual in which the applicant is assessed to Income
Tax and address for the purpose of assessment.

(i1) The Income Tax Circle/Ward/District in which the applicant is assessed to Income Tax.

(i) The following portion concerning the last Income Tax Assessment made: -

(a) Reference No. (or G.I.R. No.) of the assessment.

(b) Assessment year and accounting year.

(c) Amount of total income assessed.

(d) Amount of Tax assessed I.T., S.T., and E.P.T.

(e) Amount of tax paid I.T., S.T., E.P.T., and B.P.T.

(f) Balance, being tax not yet paid and reasons for such arrears.

(g) Whether any attachment of certificate or proceeding pending in respect of the arrears.

(h) Whether the Company or Firm or H.U.F. on which the assessment was made has been or is
being liquidated, wound up, dissolved, partitioned or being declared insolvent, as the case may be.

(iv) The position about latter assessment namely, whether returns submitted under section 22(1) or (2)
of the Income Tax Act and whether tax paid under section 18 (A) of the Act and the amount of Tax
so paid in arrears.

(v) In case, there has been no Income Tax assessment at all in the past whether returns submitted
under section 148(1), or (2) and 140(3) and if so, the amount of Income Tax returned or tax paid and
the Income Tax Circle/Ward/District concerned.

(vi) The name and address of branch (es).

Verified the particulars set out above and found correct subject to the following remarks: -
Date: - Signature of I.T.O.
Seal: -

Circle/Ward/District.

ANNEXURE - E
DETAILS OF GOVERNMENT PLANTS AND MACHINES TO BE SUPPLIED ON HIRE

S.No. | Description of Plants No. Basic Hourly Rate for purpose of determining
and Machines ultimate hire charges to be recovered from the
Contractor
@ 2 3 4
- NIL--

Date .....ovvvvvvvieiiiiiinn, Executive Engineer
Note: -
1. Add extra to rate in column No. 4 - for Departmental charges..........ccoooeevvvvieeeeeeennenn. %
2. Add extra to rate in column No. 4 - for interest charges to capital ...........ccccooevveeennne. %
3. So far as recovery of above charges from Contractor are concerned the decision of S.E.

................................ E/M circle ................ shall be final, conclusive and binding on both parties.

ANNEXURE - F

AGREEMENT FOR USING GOVERNMENT PLANT AND MACHINERY BY CONTRACTOR
NOT APPLICABLE




ANNEXURE-G.

Proposed Construction Programme for Renovation of Sarwandi Tank and Canal Lining Work in Block Narharpur, District Kanker

Sl. Item of work Quantity Unit Months (including Rainy Season)
No. Ist | 2nd | 3rd | 4th | 5th | 6th | 7@ | &n
1 2 3 4 5 6 7 8 9 10 11 12
1 | Ordinary shrub jungle (area below 25% covered by shrubs) ................. and as |54000.0000 Sgm | 5000 | 10000| 10000| 10000 | 5000 | 5000 | 5000 | 4000
directed by the engineer in charge

2 | Dismantling lime concrete or cement concrete in foundations .......... and as | 129.160 | Cum 10 10 30 30 20 20 5.16 4
directed by the engineer in charge

3 | Excavation in all kind of soft/ loose/ hard/ dense soils, spoil banks .......... and as |11905.620, Cum | 1000 | 1000 | 2000 | 2000 |3405.6| 1000 | 750 750
directed by the engineer in charge. 2

4 | Excavation in soft/ disintegrated/ weathered rock including wet excavation | 180.7400| Cum 20 20 40 40 20 | 20.74| 10 10
............. and as directed by the engineer in charge.

5 | Excavation in different types of soil in canal bed and sides slopes ............ and |8233.0000, Cum 1000 | 2000 | 2000 233 1000 | 1000 | 500 500
as directed by the engineer in charge

6 | Earthwork for embankment (hearting/ casing) using selected soil ............ and as | 830.840 | Cum 50 200 100 100 100 | 80.84| 100 100
directed by the engineer in charge.

7 | Earthwork for embankment adjacent to masonry/ concrete structures key | 4774.940| Cum 500 500 |674.94| 1000 600 500 500 500
............ and as directed by the engineer in charge.

8 | Stripping the seat of embankment of all foreign materials, vegetation .......... and | 917.100 | Cum 50 50 | 1171 200 200 100 100 100
as directed by the engineer in charge.

9 | Providing and constructing longitudinal/ cross drains trapezoidal .......... and as | 496.800 | Cum 50 50 150 50 40 56.8 50 50
directed by the engineer in charge.

10 | 22 cm thick dry stone pitching (without quarry spalls) with individual ........ and as | 256.810 | Cum 10 10 75 75 28.81| 25 25 8

directed by the engineer in charge.

11 | 22 cm thick dry picked up boulder pitching with individual boulders ........... | 101.800 | Cum 5 5 25 21 20 20 4 1.8

complete including all lead and lifts

12 | Preparing surface for turfing, including laying 15 cm of good sail ........ and as | 7122.750| Sgm 0 0 1500 | 1500 | 1500 |622.75| 1500 | 500

directed by the engineer in charge.

13 | Providing and placing approved cohesive nonswelling soils .............. and as | 1406.100| Cum 50 300 300 106.1 250 200 100 100

directed by the engineer in charge.

14 | Providing and laying free draining sand below lining in canal bed ........... andas | 10.800 | Cum 0 0 2 2 2 2 1.8 1

directed by the engineer in charge.

15 | Providing and fixing in position LDPE film of 150 micron (0.15 mm) IS mark | 7170.000| Sgm 600 1200 | 1200 | 1170 | 1000 | 1000 | 500 500

.......... and as directed by the engineer in charge.

16 | Providing and placing in position cement concrete with graded aggregate ........... 102.600 | Cum 20 20 12.6 10 10 10 10 10

and as directed by the engineer in charge.

17 | Providing and placing in position M15 Grade Design Mix Concrete ............. and | 591.530 | Cum 50 100 100 | 41.53 100 100 50 50

as directed by the engineer in charge.

18 | Filling contraction joints (grooves) as per IS 5256 with hot applied ............. and | 1635.000 M 135 300 250 250 300 200 100 100
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Sl. Item of work Quantity Unit Months (including Rainy Season)

No. It | 2nd | 3rd | 4th | 5th | 6th | 7% | gn

1 2 3 4 5 6 7 8 9 10 11 12
as directed by the engineer in charge.

19 | Providing and forming 610x610x975 mm deep filter drain pocket around ............ 12.000 | Each 15 15 15 15 15 15 15 15
and as directed by the engineer in charge.

20 | Providing rubble and Moorum filling in layers of 22.5 to 30 cm including ........... 1471.500| Cum 100 100 | 271.5 250 250 250 150 100
and as directed by the engineer in charge.

21 | Providing ,fixing and painting Km (kilometer) stone as per type design 2 | 70.000 | Each 5 5 15 15 10 10 5 5
.............. and as directed by the engineer in charge.

22 | Providing , fixing and Painting 0.2 Km stone made of fine chisel dressed ............ 15.000 | Each 1 3 3 2 2 2 1 1
and as directed by the engineer in charge.

23 | Providing stacking, boxing, spreading and dressing of hard moorum .......... and | 708.750 | Cum 100 150 100 100 100 | 58.75| 50 50
as directed by the engineer in charge.

24 | Providing and laying M15 grade of maximum size 40 mm metal plain ........... 586.710 | Cum 50 100 100 91.22 100 50 50 | 45.49
and as directed by the engineer in charge.

25 | Providing and laying M15 grade of maximum size 40mm metal plain ............ 412.990 | Cum 25 100 |158.48| 29.51 25 25 25 25
and as directed by the engineer in charge.

26 | Providing and laying M20 grade reinforced cement concrete 20 mm ........... and | 269.690 | Cum 20 40 40 39.69 40 40 30 20
as directed by the engineer in charge.

27 | Providing and laying in position M15 cement concrete with graded metal | 467.700 | Cum 50 50 80 80 85 82.7 20 20
............. and as directed by the engineer in charge.

28 | Providing, fabricating and placing in position steel reinforcement bars ............ 5393.760| Kg 500 1000 | 1000 | 1000 | 1000 |393.76| 250 250
and as directed by the engineer in charge.

29 | Providing, laying and jointing of Asbestos cement pressure pipe (class 25), | 72.000 M 5 15 15 10 9 8 5 5
.............. and as directed by the engineer in charge.

30 | Providing, laying and jointing non-pressure 1000mm dia np3 r.c.c pipes rcc | 30.000 m 0 0 7.5 7.5 7.5 7.5 0 0
........... and as directed by the engineer in charge.

31 | Providing,laying and jointing non-pressure 900mm dia np3 r.c.c pipes rcc .......... | 30.000 m 0 0 7.5 7.5 7.5 7.5 0 0
and as directed by the engineer in charge.

32 | Providing,laying and jointing non-pressure 600mm dia np3 r.c.c pipes ............. 7.500 m 0 0 7.5 0 0 0 0 0
and as directed by the engineer in charge.

33 | Providing and constructing PVC pipe of dia 100mm and 150mm weep ............. 172.800 m 0 25 25 22.8 25 25 25 25
and as directed by the engineer in charge.

34 | Design, drawing, fabrication, supply, erection, testing and commissioning .......... 0.550 | Tonne 0 0 0 0 0 0.55 0 0
and as directed by the engineer in charge.

35 | Filling foundations around masonry works with suitable soil obtained ........... 2773.100| Cum 0 500 500 523.1 500 500 150 100

and as directed by the engineer in charge.

Sub Divisional Officer
W.R. Sub Dn. No. 01 Kanker
Distt. Uttar Bastar Kanker (C.G.)

Executive Engineer

Water Resources Division
Kanker
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ANNEXURE-H
SAFETY CODE

1. Scaffolding: - (i) Suitable scaffold should be provided for workmen for all works that can not
safely be done from the grounds or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder, for carrying materials as well as suitable footholds and handholds shall be provided on the
ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1 /4 Horizontal to 1
Vertical).

(i) Scaffolding or staging more than 3.5 m above the ground floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached,
bolted, braced or otherwise secured at least 1 meter high above the floor platforms of such
scaffolding or staging and extending along the entire length of the outside ends thereof with only
such opening as may be necessary for the delivery of the materials. Such scaffolding or staging
shall be fastened as to prevent it from the building or structure.

(iii) Working platform, gangways and stairways should be so constructed that they should not sway
unduly or unequally and if the height of the platform of the Gangway or the stairway is more than
3.54 metre above ground level and or floor level they should be closely bonded, should have
adequate width and should be suitably fenced as described in (ii) above.

(iv) Every opening in the floor of a building or in a working platform be provided with suitable means
to prevent the falling of persons or materials by providing suitable fencing or railing whose
minimum height shall be 1 metre.

(v) Safe means of access shall be provided to all working platforms and other working places. Every
ladder shall be securely fixed, No portable ladder shall be over 9 metre in length while the width
between side rails in ring ladder shall in no case be less than 0.3 meters for ladder upto and
including 3 metre length, For longer ladders this width should be increased at least 2 cm for each
additional metre of length, Uniform step spacing shall not exceed 0.3 m. Adequate precaution
shall be taken to prevent danger from electrical equipment, No material on any of the work site
shall be so stacked or placed as to cause danger or inconvenience to any person or the public.
The contractor shall also provide all necessary fencing or lights to Protect the public from
accident and shall be bound to bear the expenses of defense of every suit action or proceeding of
law that may be brought by any persons for injury sustained owing to neglect of the above and to
pay any damages and costs which may be awarded in any such suit, action or proceeding to any
such person or which may with consent of the contractor be paid to compromise any claims by
any such person.

2. Excavation and Trenching: - All trenches 1.2 metre or more in depth, shall at all times be
supplied with at least one ladder for each 30 metre in length or fraction thereof. Ladder shall be
extended from bottom of the trench to at least 1 metre above the surface of the ground. The sides
of the trenches which are 1.5 metre or more in depth shall be stepped back to give suitable
slopes or securely held by timber bracing so as to avoid the danger of sides to collapse. The
excavated materials shall not be placed within 1.5 metre of the edge of the trench or half of the
depth of trench whichever is more, cutting shall be done from top to bottom. Under no
circumstances undermining or undercutting shall be done
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3. Demolition: - Before any demolition work is commenced and also during the process of the works:

(a) All roads and the open areas adjacent to the work site shall either be closed or suitably protected.

(b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain electrically charged.

(c) All precautionary steps shall be taken to prevent danger to persons employed from risk of fire or
explosion of flooring. No floor, roof or other part of the building shall be so overloaded with debris
or materials as to render it unsafe.

4. Painting: - All necessary personal safety equipment as considered adequate by the Engineer-in-
charge should be kept available for the use of persons employed on the site and maintained in a
condition suitable for immediate use and the contractor should take adequate steps to ensure
proper use of equipment by those concerned.

1. Workers employed on mixing asphaltic materials, cement, lime mortars shall be provided with
protective footwear and protective goggles.

2. Stonebreakers shall be provided with protective goggles and protective clothing, and seated
at sufficiently safe intervals.

(c) Those engaged in welding works shall be provided with welders protect.

(d) When workers are employed in sewers and manholes which are in use, the contractor shall
ensure that the manhole covers are opened and are ventilated at - least for an hour before the
work, and shall be cordoned off with suitable railing and provided with warning signals or boards
to prevent accident to the public.

(e) The contractor shall not employ men below the age of 18 and women on the work of painting with
products containing lead in any form. Whenever men above the age of 18 are employed on the
work of lead painting, the following precautions should be taken: -

(i) No paint containing lead or lead product shall be used except in the form of paste or ready-made
paint.

(ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form
of spray or a surface having lead paint dry rubble and scrapped.

(iif) Overhauls shall be supplied by the contractor to the workmen and adequate facilities shall be
provided to enable the working painters to wash during the cessations of work.

5. Drowning: - When the work is done near any place where there is risk of drowning, all necessary
equipments should be provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provision should be made for prompt first aid
treatment for all injuries likely to be sustained during the course of the work.

6. Machines: - Use of hoisting machines and tackle including their attachments, anchorage and support
shall confirm to use the following standard or condition.

(a) These shall be of good mechanical construction, sound material and adequate strength and free
from patent defect and shall be kept in good repair and in good working order. Every rope used in
hoisting or lowering materials or as a means of suspension shall be of durable quality and
adequate strength and free from patent defects.

(b) Every crane driver or hoisting appliances operator shall be properly qualified and no persons,
under an age of 21 years should be in-charge of any hoisting machine including any scaffold,
which or give signals to the operator.
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(c) In case of every hoisting machine and every chain ring lowering or as means of suspensions, the
safe working load shall be ascertained by adequate means. Every hoisting machine and gear
referred to above shall be plainly marked with the safe working load. In case of a hoisting
machine having a variable safe working load, each safe working load of the conditions under
which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to
above in this paragraph shall be loaded beyond the safe working load except for load purpose of
testing.

(d) In case of departmental machine, the safe working load shall be notified by the Electrical
Engineer-in-charge. As regards contractors machine the contractor shall notify the safe working
load of the machine to the Engineer-in-charge, whenever he brings any machinery to site of work
and get verified by the Electrical Engineer concerned.

(e) Motors, Gearing Transmission, Electric wiring and other dangerous part of the hoisting appliance
should be provided with efficient safeguards and with such means as will reduce to the minimum,
of the risk of accidental descent of the load. Adequate precautions should be taken, to reduce to
the minimum, the risk of any part of a suspended load becoming accidentally displaced. When
workers employed on Electrical installations, which are already unregistered insulating mats,
wearing apparel such as gloves, sleeves and boot as be necessary should be provided. The
works should not wear rings, watches and carry keys, or other materials, which are good
conductors of electricity.

All scaffolds, ladder and their safety devices mentioned or described herein shall be maintained
in safe condition and no scaffold, ladder or requirement shall be altered or removed while it is in
use. Adequate washing facilities shall be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a Notice
Board at prominent places at the work spot. The persons responsible for compliance of the safety
code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulation relating to safety precautions, the
agreement made by the Contractor shall be open to inspection by the Labour Officer, Engineer-
in-charge of the department or their representatives.

Not withstanding the above clauses (1) to (9) there is nothing in these to exempt the Contractors
to exclude the operation of any other Act or Rule in force in the Republic of India.

SUPPLY OF MATERIALS BY GOVERNMENT

No materials will be issued by the department (except as listed in Annexure - L). The Contractor
will be responsible for all the materials required for the successfull completion of the work
including Cement, Steel And Hume pipes.
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ANNEXURE - |

SCHEDULE OF QUANTITIES
Renovation of Sarwandi Tank and Canal Lining Work in Block Narharpur, District
Kanker

Probable amount of contract : Rs. 223.11 Lakhs (Excluding G.S.T.)

Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

5

6

Ordinary shrub jungle (area below 25% covered
by shrubs) clearance involving removal of
grass, shrubs, bushes and twigs including
rooting out and disposal and all other ancillary
operation including all lead and Ilift etc
complete in all respect as per design, drawing,
specification and as directed by the engineer in
charge

54000.000

0.600

Sgm

32400.00

Dismantling lime concrete or cement concrete
in foundations or under floors, haunches or
arches or terrace and also dismantling brick
masonry includingarches in lime or cement
mortar and all other ancillary operations
complete in all respect as per design, drawing,
specification and as directed by the engineer in
charge

129.160

728.450

Cum

94087.00

Excavation in all kind of soft/ loose/ hard/
dense soils, spoil banks moorum and moorum
mixed with boulders and mud including wet
excavation dressing, placing the excavated soil
neatly in specified dump area or disposing off
the same as directed, including cost of
dewatering, site clearance, all materials,
machinery, labour and dressing, including all
lead and lifts etc complete in all respect as per
design, drawing ,specification and as directed
by the engineer in charge.

11905.620

136.000

Cum

1619164.00

Excavation in soft/ disintegrated/ weathered
rock including wet excavation, dressing,
placing the excavated material neatly in
specified dump area or disposing off the same
as directed, including cost of dewatering, site
clearance, all materials, machinery, labour and
dressing, including all lead and lifts etc.
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

180.7400

315.350

Cum

56996.00

Excavation in different types of soil in canal
bed and sides slopes for lining, sleepers, steps,
coping and wunder drainage arrangement
including dressing to the profile and disposal of
excavated materials and all other ancillary

8233.0000

149.600

Cum

1231657.00
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Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

6

operations including all lead and lifts etc., In all
kind of soft/loose/hard/dense soils,moorum &
moorum mixed with boulders and mud
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge

Earthwork for embankment (hearting/ casing)
using selected soil from approved borrow areas
in layers of 250 to 300 mm (before compaction)
including compaction and watering of
earthwork at optimum moisture content and
cost of all materials, machinery, labour and
dressing, all other operations such as collection
of soil, spreading soil in layer of specified
thickness, sorting out, breaking clods, levelling,
sectioning edges/ sides including all lead and
lifts complete in all respect as per design,
drawing, specification and as directed by the
engineer in charge.

830.840

191.250

Cum

158898.00

Earthwork for embankment adjacent to
masonry/ concrete structures key wall, sluice
barrel etc. and filling trial pits using selected
soil from approved borrow area in layers of 100
to 150 mm (before compaction) including cost
of all materials, machinery, labour, all other
operations such as collection of soil, picking
previous layer, spreading soil in layer of
specified thickness, sorting out, breaking clods,
levelling, sectioning edges/ sides,watering,
compacting to maximum dry densityusing
pneumatic tampers/ vibrating earth rammers
and all other ancillary operations including all
lead and lifts. complete in all respect as per
design, drawing, specification and as directed
by the engineer in charge.

4774.940

220.150

Cum

1051203.00

Stripping the seat of embankment of all foreign
materials, vegetation and other growth like
grass roots etc., and removing the rubbish up to
a suitable distance including dressing but
excluding jungle clearance and all other
ancillary operations complete including all lead
and lifts. complete in all respect as per design,
drawing, specification and as directed by the
engineer in charge.

917.100

149.600

Cum

137198.00

Providing and constructing longitudinal/ cross
drains trapezoidal in shape with 1 m bottom
width and depth of 0.9 m having side slope of
1:1 with graded filter having 150 mm thick sand

496.800

748.850

Cum

372029.00
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Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

6

& metal layer, and 300 mm thick rubble layer
from approved source satisfying specified filter
criteria  in layers of specified thickness
including cost of all materials, machinery,
labour, laying to required slopes, compaction
and all other ancillary operations complete
including all lead and lifts. complete in all
respect as per design, drawing, specification
and as directed by the engineer in charge.

10

22 cm thick dry stone pitching (without quarry
spalls) with individual stone of 22 cm depth and
minimum size 0.014 cum and providing stone
chips under stone pitching including all other
ancillary operations complete including all lead
and lifts. complete in all respect as per design,
drawing, specification and as directed by the
engineer in charge.

256.810

2604.980

Cum

668985.00

11

22 cm thick dry picked up boulder pitching with
individual boulders of 22 cm depth and at least
the dimension of boulders in any direction
should not be less than 10 cm and all other
ancillary operations complete including all lead
and lifts

101.800

550.800

Cum

56071.00

12

Preparing surface for turfing, including laying
15 cm of good soil on top in 7.5 cm layers,
surface watering and light ramming and turfing
on prepared surface, including seed or sods and
all other ancillary operations complete.complete
in all respect as per design, drawing,
specification and as directed by the engineer in
charge.

7122.750

62.050

Sgm

441967.00

13

Providing and placing approved cohesive
nonswelling soils, below lining in canal bed and
side slopes including serration in soil, breaking
of clods, laying in layers of 15 cm thickness,
cutting and finishing in required bed grade &
side slopes including dressing, watering,
compaction (at optimum moisture content to
obtained dry density not below 90%) and all
other ancillary operations including all lead and
lifts etc., complete in all respect as per design,
drawing ,specification and as directed by the
engineer in charge.

1406.100

473.450

Cum

665718.00

14

Providing and laying free draining sand below
lining in canal bed and sides slopes including
compaction cost of all materials, labour,
spreading to specified thickness and all other
ancillary  operations complete as per

10.800

920.560

Cum

9942.00
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Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

6

specification including all lead and lifts,
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

15

Providing and fixing in position LDPE film of
150 micron (0.15 mm) 1S mark of grade 231 for
bed and sides of canal including cost of all
materials, labour, laying, joining as per
specifications and all other ancillary operations
including all lead and lifts etc., complete in all
respect as per design, drawing, specification
and as directed by the engineer in charge.

7170.000

43.350

Sgm

310820.00

16

Providing and placing in position cement
concrete with graded aggregate in canals,
including cost of all material, vibration,
finishing, curing for 28 days, cleaning and all
other ancillary operations including all lead and
lifts etc. for sleeper and safety ladders using
graded aggregate of maximum size 20 mm
with, Cement concrete M15 (Design mix)
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

102.600

4386.000

Cum

450004.00

17

Providing and placing in position M15 Grade
Design Mix Concrete using graded aggregate of
maximum size 20 mm. for in-situ lining in
canal bed and side slopes including form work
for laying in panels, screeding the surface of
side slopes with manual paver/winch operated
slip form, vibration, making grooves as per IS
3873, curing for 28 days by constructing brick
masonry drains with weep holes of perforated
pipes on the coping at the top of lining or by
sprinklers cleaning and all other ancillary
operations including cost of all materials
including all lead and lifts. complete in all
respect as per design, drawing, specification
and as directed by the engineer in charge.

591.530

4868.800

Cum

2880041.00

18

Filling contraction joints (grooves) as per IS
5256 with hot applied sealing compound IS
13143 including cleaning and washing grooves,
painting its inner surfaces with primer IS 3384
at the rate of 1 litre per 4 Sqgm inclusive of cost
of all materials for in-situ concrete lining and
all other ancillary operations including all lead
and lifts etc. grooves of 27 mm depth complete
in all respect as per design, drawing
,Specification and as directed by the engineer in

1635.000

45.900

75047.00
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Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

6

charge.

Providing and forming 610x610x975 mm deep
filter drain pocket around pressure relief pipe
consisting of 75 mm thick, each layer with 20 -
40 mm graded gravel layer & 5-20 mm graded
gravel and sand layer including cost of all
materials, labour and all other ancillary
operations including all lead and lifts etc.
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

12.000

389.330

Each

4672.00

20

Providing rubble and Moorum filling in layers
of 22.5 to 30 cm including cost of all materials,
machinery, labour, watering, ramming and all
other ancillary operations including all lead and
lifts etc. complete in all respect as per design,
drawing ,specification and as directed by the
engineer in charge.

1471.500

706.350

Cum

1039394.00

21

Providing ,fixing and painting Km (kilometer)
stone as per type design 2 of WRD Pre-cast in
M15 RCC with 20 mm metal including
formwork, cost of reinforcement, finishing,
curing and all other ancillary operations
including all lead and lifts. complete in all
respect as per design, drawing ,specification
and as directed by the engineer in charge.

70.000

1898.070

Each

132865.00

22

Providing , fixing and Painting 0.2 Km stone
made of fine chisel dressed cut stone as per type
design 3 of WRD and all other ancillary
operations complete including all lead and
lifts.complete in all respect as per design,
drawing ,specification and as directed by the
engineer in charge.

15.000

831.330

Each

12470.00

23

Providing stacking, boxing, spreading and
dressing of hard moorum including all lead and
lifts and cost of all materials etc.complete in all
respect as per design, drawing ,specification
and as directed by the engineer in charge.

708.750

372.300

Cum

263868.00

24

Providing and laying M15 grade of maximum
size 40 mm metal plain cement concrete design
mix graded aggregate clean, hard for foundation
filling and substructure including cost of all
materials, machinery, labour, formwork,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering and all other ancillary
operations complete including all lead and lifts.
Using graded aggregates of maximum size. 40
mm complete in all respect as per design,
drawing ,specification and as directed by the
engineer in charge.

586.710

4685.220

Cum

2748865.00

25

Providing and laying M15 grade of maximum
size 40mm metal plain cement concrete design
mix using graded aggregate, clean, hard
including cost of all materials, machinery,

412.990

4527.970

Cum

1870006.00
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Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

6

labour, formwork, centering, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering and all other ancillary
operations complete including all ead and lifts.
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

26

Providing and laying M20 grade reinforced
cement concrete 20 mm design mix using
graded aggregate, clean, hard including cost of
all materials (excluding cost of providing and
placing reinforcement steel/ bars), machinery,
labour, formwork, centering, scaffolding,
cleaning, batching, mixing, placing in position,
levelling, vibrating, finishing, curing, packing
joints of shuttering, and all other ancillary
operations including all lead and lifts complete
in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

269.690

5399.200

Cum

1456110.00

27

Providing and laying in position M15 cement
concrete with graded metal of maximum size 20
mm for cost in situ or pre cast concrete blocks
in drainage bed, laid alternately, including
formwork, vibration, tamping, finishing, curing
cleaning of joints blocks size not more than
0.90 X 0.90 m and all other ancillary operations
including all lead and lifts complete in all
respect as per design, drawing, specification
and as directed by the engineer in charge.

467.700

5781.700

Cum

2704101.00

28

Providing, fabricating and placing in position
steel reinforcement bars for reinforced cement
concrete/ plain cement concrete structures
including cost of all materials, machinery,
labour, cleaning, straightening, cutting,
bending, hooking, lapping/ welding joints
wherever required, tying with 1.25 mm
diameter soft annealed steel wire, and all other
ancillary operations including all lead and lifts
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

5393.760

69.400

Kg

374327.00

29

Providing, laying and jointing of Asbestos
cement pressure pipe (class 25), with AC
coupler joint along with EPDM rubber ring, 1SI
marked confirming to 1S 1592: 2003 tested to
the required pressure including testing of joints,
cost of pipes, all complete manufactured by
Mazza process including all lead and lifts
complete in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

72.000

835.560

60160.00

30

Providing, laying and jointing non-pressure
1000mm dia np3 r.c.c pipes rcc socket and
spigot pipes withrubber gasket joint/joint

30.000

6114.900

183447.00
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Item

Clubbed
Quantity

Clubbed
Rate

Unit

Amount

2

3

4

6

caulked with cement mortar 1:2 including
testing of joints (confirmig to is 458:1988,
is783:1985) and all other ancillary operations
including all leads and lifts complete in all
respect as per design, drawing ,specification
and as directed by the engineer in charge.

31

Providing,laying and jointing non-pressure
900mm dia np3 r.c.c pipes rcc socket and spigot
pipes withrubber gasket joint/joint caulked with
cement mortar 1:2 including testing of joints
(confirmig to is 458:1988, is783:1985) and all
other ancillary operations including all leads
and lifts complete in all respect as per design,
drawing ,specification and as directed by the
engineer in charge.

30.000

4853.500

145605.00

32

Providing,laying and jointing non-pressure
600mm dia np3 r.c.c pipes rcc socket and spigot
pipes withrubber gasket joint/joint caulked with
cement mortar 1:2 including testing of joints
(confirmig to is 458:1988, is783:1985) and all
other ancillary operations including all leads
and lifts complete in all respect as per design,
drawing ,specification and as directed by the
engineer in charge.

7.500

2699.600

20247.00

33

Providing and constructing PVC pipe of dia
100mm and 150mm weep holes/water spouts
for concrete/ masonry walls including cost of
all materials, machinery, labour, providing
200x200x200mm size porous concrete block
made of cement and 20 mm down coarse
aggregate in 1:4 proportion by volume with 100
mm thick sand backing at the junction of wall
and soil back fill and all other ancillary
operations including all leads and lifts complete
in all respect as per design, drawing
,Specification and as directed by the engineer in
charge.

172.800

242.450

41895.00

34

Design, drawing, fabrication, supply, erection,
testing and commissioning of vertical lift
sliding type gate with frame consisting of skin
plate, sealing frame, stiffeners, horizontal and
vertical girders, guide, stainless steel flat/Brass
flat, rivets, wedges, lifting rods etc., with all
accessories as per relevant IS code including
frame & gate complete set for canal cross,
escape, head regulator /tank head regulator
,barrage/stop dam/anicut/waste weir /spillway
including cost of all materials, machinery,
labour, cutting, aligning, welding, finishing,
cleaning, seal fixing, tools and tackles etc.,
applying two coat of zinc rich epoxy primer to
give dry filmthickness of 70+ 5 microns and
finish coat(two coats) of solvent less coal tar
epoxy paint using airless spray to provide dry
film thickness of 150+5 microns per coat thus
total dry film thickness ofall coats, including

0.550

176836.360

Tonne

97260.00
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Item

Clubbed
Quantity

Clubbed Unit Amount
Rate

2

3

4 5 6

primer coating, should not beless than 350
microns complete as perspecifications and
approved drawings with alllead and lifts,
including packing & forwarding,transportation
charges for structural steel components and
other materials, including alllead and lifts.
complete in all respect as per design, drawing,
specification and as directed by the engineer in
charge.

35

Filling foundations around masonry works with
suitable soil obtained from spoil banks or
borrow areas including watering and ramming
and all other ancillary operations complete
including all lead and lifts and cost of all
materials complete in all respect as per design
drawing specification and as directed by the
engineer in charge.

2773.100

304.300 | Cum 843854.00

TOTAL | 22311373.00

Say Rs. 223.11 Lakhs

Note — The rates quoted by the contractor shall deemed to be Exclusive of the Goods and
Services Tax (GST) as per Government of Chhattisgarh, Water Resources Department,
Raipur's Letter No. RULE/472/2025/WRD/1940, Dated 27.04.2026 (Annexure — Z).

I/we here by agree to execute the above work in all respect in amount as quoted
below :-

In Figures Rs.

In Words Rs.

Total amount quoted by the tenderer :-

Dated signature of
Contractors

Executive Engineer
Water Resources Division
Kanker (C.G.)
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ANNEXURE - L

SCHEDULE OF MATERIALS TO BE SUPPLIED BY THE DEPARTMENT

FOR WORK AND RATES AT WHICH THEY ARE TO BE CHARGED

Rate at which the Material will be

Place of Delivery

S.No. Particulars Approximate
Quantity charged From the Contractor
Unit Rate
1. 2. 3. 4, 5. 6.
NIL

Note :- (1) Please also refer to clause 2.21.2 to 2.22.4 regarding return of Empty Cement

Bags.
(2) The person or firm submitting the tender should see that the rates in the above
Annexure are filled up by Engineer-in-charge on the issue of the form prior to the

submission of the tender.

Date

Signature of the Contractor

Signature of the Divisional Officer
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Government of Chhattisgarh
Water Resources Department
D.K.S. Bhawan, Mantralaya Raipur

No. 8907/F-7-7/31/S-2/2001 Raipur, Dated 19/12 /2011

ORDER

Sub.:- Restriction of Powers for Execution of increased quantities of items of work and/or
extra item of work and sanction of rates there for under public works contract form A
& B.

1. Execution of additional quantities of item of work existing in scheduled of the contract.

Clause 4.3.13.3 (a) of contract form A (Appendix 2.13.A and clause 4.3.13.3 ()
of form B appendix 2.14 (A) stipulates rates payable for increased quantities upto the
prescribed limits occurring in a contract. According to these provisions once the tender is
accepted by the competent authority the Executive Engineer can make payments for the
extra quantities within the ceiling limits prescribed. Since occurrence of additional
quantities under an item of work would normally arise only as a result of changes in
foundation levels or the design etc. it is considered necessary that the powers of the
Executive Engineer for getting additional quantities executed are limited in this regard and
involvement of higher officers in the decision on this issue is provided.

In the above back-ground, Govt. in Water Resources Department is pleased to
order that the authority for permitting execution of and payments in respect of additional
quantities under such item of schedule “G” of the contract shall be regulated as follows:-

@ Executive Engineer shall have powers to permit execution of and payments in
respect of additional quantities of an item of work provided in the schedule of
quantities of the approved tender document to the extent of 10% of the quantity
provided in schedule of quantities Subject to Rs. 5.00 Lakhs. Only.

(b) In respect of works for which technical sanction has been accorded by the E.E.
or by the S.E. in accordance with the powers vested with them, prior sanction in
writing of the S.E. would be necessary for execution of and payments in respect
of additional quantities more than 10% but upto 20% only of the guantity
provided in_the schedule of guantities of the approved tender subject to
maximum Rs. 10.00 Lakhs only including powers of Rs. 5.00 Lakhs delegated
to E.E. as described above.

(c) In respect to works, technical sanction of which has been accorded by the Chief
Engineer prior approval of the C.E. in writing shall be necessary for permitting
execution of and payment in respect of additional quantities more than 10% of
the quantity provided in the schedule of quantities of the approved tender.

The Rate of payment for the additional quantities shall the worked out as
per the present provisions of the clause 4.3.13.3 (a) of form-A, Appendix
2.13.A, and of Form-B, Appendix 2.14 A of works Department Manual 1983.
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2. Execution of and payment for altered or substituted items not specifically provided in

the contract of the works as extra items.

Clause 4.3.13.3 (b & c) of the contract Form-A, Appendix 2.13.A of work

Department Manual, and clause 4.3.13.3 (b & c) of the contract Form-B, Appendix 2.14.A
of Work Department Manual lay down the procedure for sanction of rates for altered or
substituted item and for extra item.

After careful consideration the State Government in Water Resources

Department is now pleased to restrict powers for execution of altered, substituted or extra
items and for sanctioning rates there for as follows:-

(a)
(b)

(©

(d)

Executive Engineer shall have no powers for determining the rates of extra
items.

Superintending Engineer shall have powers of determining rates for extra items
where rates are required to be determined subject to the condition that total
amount of work in respect of such extra items shall not exceed 10% of the
amount of tender as sectioned by the competent authority and further subject to
the condition that this amount shall not exceed Rs. 10.00 lakhs under any
contract.

Chief Engineer shall have powers of determining rates for extra
items/additional quantity where rates or required to be determined subject to the
condition that total amount of work in respect of such extra items/additional
quantity shall not exceed 30% of the amount of tender as sanctioned by the
competent authority and further subject to the condition that this amount shall
not exceed Rs. 25.00 lakhs under any contract.

Government shall have full powers.

The procedure for determining the rate for altered and substituted items of work
not specifically provided in the contract for the work as extra items will be
governed as provided in clause 4.3.13.3 (b&c) of contract Form-A appendix
2.13 A and contract Form-B Appendix 2.14.A.

3. the above order vide (1) and (2) of this letter will take immediate effect.

4. Pending amendment to clause 4.3.13.3 of agreement Form-A (Appendix 2.13.A) and
clause 4.3.13.3 of Form-B (2.14.A) of works Department Manual 1983, Superintending
Engineers should take prior approval of competent authority as prescribed in paras 1 &
2 of this letter before communicating the rates to the contractor, when the sanction of
rates exceeds their revised powers.

This order supersedes all previous order issued on this subject and shall be in

force from the date of issue.

By Order and in the name
of
The Governor of
Chhattisgarh

(Yaqub Khess)
Deputy Secretary
Govt. on Chhattisgarh
Water Resources
Department
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ANNEXURE - M
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IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE
PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT , AS
REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.L.T.), HE/SHE WILL NOT BE
ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO FORFEITURE OF
HIS/IHER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF NIT. IF THE TENDERER
HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER OCCASION AS WELL, HIS/HER
REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED TEMPORARILY FOR A PERIOD OF 12
MONTHS FROM SUCH DATE AS MAY BE ORDERED BY THE COMPETENT AUTHORITY WHICH HAD
REGISTERED HIM/HER.
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BTSSR ANNEXURE - N
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fawr — JeH &) [Mfder § 'S vsgd & ey H |
ey — MBI YF HHIH—073 / HRT—2 /a1, /2003 / 6149, IR 3T 18.04.2011

IWIFd favgiadd defid o= & #Aregd 9 f[dgaR Ydrd A 61 3MUs g
Tg UMT e w2 o ) Mfder # S Usgd & wdy H O wRdnad
fr=Tifhd gl @1 Tag gRT A1 fhar SIrem 8 —

@n 1. e # R gol faaror & | [T @ i <1 dF H %, g A

3ifdhd & 19 |

2. (i) Schedule of guantities (Annexure-1) o= & dfcd AR FEiRa fod
S —
S. Item Clubbed Clubbed Unit Amount
No. guantity Rate
1 2 3 4 5 6

(i) facT o= # SWRIad T 6 BicH R MfaaT WA o STl |
(i) ISR @M g6 R Sad AU dRTT 3Dl UF weai # 3ifdhd dT |

(iv) omscd IR Ffdar & SfSar 220 &1 F=TgAR Fefed far Srar &, —

Schedule of Main Items of works to be executed - A schedule of main items of work to be executed
is enclosed vide Annexure - I. The payment of individual items will be made to the contractor on the rates
derived for each items of work by multiplying tendered clubbed rate with quoted overall percentage above or
below as the case may be.

3)  U—darefbeeE & o MAsTeRl o Irgdr & qedidhd & Auevs & deae H
SR 39 & UF . 826 /17 /T4, /T /2001 f&Fid 06.02.2007 # 3ifha fAfaer emar
(Bid capacity), ¥ acHe ¥F — Assessed bid capacity = [(2.5xAxB)-C] &I AR
Fenferd fpar ST § -

Assessed bid capacity = [(1.5x A X B) - C]
SH A— 1d g 9y ¥ ey T Rfde gonfraRe fmior ot & siftread afer fosd
T o ¥ § A% a¥ & fory 10 ufoera e\ (Weightage) =1 81T )
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B — ®rIaf a¥ #|
C- fafaer uiftg @1 fafsr & fMfdereRr gRT 8121 # fow S&i @1 9y i |

4)

@)

(%)

Ife smged x—Ffder 9 ura ffder e dem IR & FaTgaR st arg T8 2,
I Refd # =g Ffderer @ [Mfdec iR & 5% iR sifoRed grem A &
®U H M BRAT aID BT | I8 IR FAE BRI YU 814 SWRIA 1 a9 Bl
STl | offaRad gRem A TDR @ ®U # S &= B8RT, S Gefd wriure™
AT b A TR Pledged BT |

(i) Mfaer @ & Key dates schedule & ¥dg # oA & ARY HHID
5460 /$1—7 /17 /18, /2001 f&Tid 13.10.2008 # SeeifRga Key dates schedule &1
UM & Jd AR HHIP—3507 /S—7 /17 /4. /2001 faTids 28.06.2008 & AR
Key dates schedule &I HFT ST |

(ii) Competent authority for approval of prequalification may ask for original
documents for verification from the tenderers before deciding prequalification.

SRIFd ywdiiad fd=geil & [fder gux 41" @aed &) [fden) &1 9rr A
ST |

Ig eI SN B &1 fafdr & yvrasiier /=7 SIdemm |

Hgud — R

e/ —
(@. S Fom)
Syfag

. 4382 / Uh—7—7—31 / TH—2 / 2001 f&1® : 16 /05 /2011

gferfer -—

I

o1 dfea, A J20 S, el Sdred faumT, J3rerd, AR |

T Aled, BIATe WA, S1a.Ud. Had, HATed, YR |

U fea, O 9T, BxiiaTe ad, S1&.U4. ad, #31ed, IR |
TG AR, STeT FA1e fa9RT, Rgrdr wae, YR |

|, BaiTe g gRASH A, R |

AR R ST, HETTE] GRITSTT, STeT F9re faum, J[yR - |

®I ot Ud IS Hrar! 7g Ui d |

U o~

g/ —
fa9y Fdarer J¥eERN
SIS RCE I
HATSH, WY

*kkkk
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UP:
faaw 2fs
U9 |fea
Vivek Dhand BTG A
Principal Secretary 5 T
Govt. of Chhattisgarh
Department of Labour
D.O. Letter No. 542
Raipur, Dated 09/03/2010
fawg — WA TG 3 AU HHGR STl IUBR JMAIH 1966 @& IfAd STDR
ST fPY ST @ e H |
g &0 @AM,

faviaefa wam iR ey AfivT FHHR FHeuror Sud AfAfTIH, 1966 B
TR BN o H Jaeiial 81 Wad QiR 3 AT $HGR Hedivl SUdR
JNAFTIH, 1966 H ORT 3 (1) & Ted MANId gRT AT & arTg IR &1 1 gfaera
TR b ©Y F BANTG 999 IR A0 dHBPR qusel d AT fhd S BT Uraem= 2
A9 3R 3 ARHUT HHGR ATAFIH 1996 @& T d BIIIG Ha- Ud 3 AfHIUI
PHBR HATT HUSH BT TS+ fa-idh 05.09.2008 BT B bl & | SURIGT Fad IUDR 2
Chattisgarh Bulding & Other Construction Workers Welfare Board @ -H ¥ AFQT $TUC &
AT ¥ B, ¥d9 AAYT BHGR BT 7S | ST fhar SEr anfay Avsd § o
B IFT YRR R AT BRI H T AFDT B BATTBRT TR H &g Bl ST |

IFT UG DI A STAT Tl a1 ST S & ORT 12 (2) & dga H
QUSRI JIURT © | MfATH & &R 8 @& id I IUBR R aIoId gR1 AHamafy #
T o fBY 9 W SuaR IR # ufomreg 2 ufoerd e & w7 ifaRed <a 29| s9a
qracle Ifa FRISTe §RT SUSBR &I JART ST 81 DI Il & Al SMAF—IH & &R 10 &
AR FEIRT Iuer @1 AR Lo @ Aifr IoRa agell AT U & AegH ST
BRIS ST FHal 8 | AT & TSR B AR A1 9 fH o W Affgq @ ant 12 2) &
AR 6 AIE BT BRIAT Al JAAT FrdT Q1 I &ved A ST BT YTae 2 |

3d: HUA IWIGd AR & G ured GAREd B M 8g U
fMRT & ol B arel faf=T |AfETT SRl § SIRIFATJER §ad ISR AR STHT HRIY
S & e H U+ JrefieRer Hefdd iRt dr R B a1 v W |

T,
IS
s A, WA & /-
Ifea, o
BARTTG AT (fase <fs)

STl G a9,
HATCTT, MAYR
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BTG I

o9 fourT
SHAT:
HEMS! Ha, Sl TR YR
HHIE / FSNRAT /2021 / 840 e TR YUY &1 19.02.2021

I

IR P Afad /v qfad /g /faey |fka e FEi
fOumT /a9 QT /e w@Rey Ity fauyrmt /i favmT /St
foumr /ooy vd Qe faumT /R yed ud Qe
U /St dames T /78 favnT /waey favnT /g=mgd wd
g fder fauRT /By faumT /sifes Sirfa dem srggfea Sirfd
fabrd  faurT /e R fovrT /S=a Ren a9 /emae ud
TR fA9RT / HEHINAT /@Ml Td ANTRG MY faRT / Hepiel
T / Rieq favnT /e ey, IRIR wedror Td fafdear Rt
fIMIT /e Td a1 wednvl AT BiiaiTe ATE- H3Terd, Halal
a1 3fcel TR ST ™FYR (80710)

fawg— ¥gq UG 3 AT PHBR HIV SUPY A8 1996 &
Jiaita SUDHR IR o fhd M B ey H |

foygiaid w99 U9 g FfHIUT HHBR HIIoT ITBY SN
1996 @1 gRT 3 & IATAR YA QAT BRI &I TN & b Ufcrerd & &% 9
JTRY R BTG Yaq Ud =T IfH0T HHBR oA quse § AT by
ST T U1 © | oRT 3(1) f71aq 8 —

"I QIR BRI AT HHGR (o e dar 3 fafass)
frfa, 1996 (1996 @1 27) & WA @ foly UG & ST 3R HIBU
el PRSI §RT IU |iEHI0T &1 AFTd & & Ufaerd 9 3[fde fhg T
gfaerd | A Ul &R ¥ fhar S, S el WRER, oH H - STERTET
ERI, ¥I—99Y W, faffde &¥ | -

JAfH b Sad U b gRUTId H b AN gRT SN
$HYih U3, 2899 eI 26.09.1996 H Sad 3 AATT ARTd P
U yfaerd fAuiRa &1 78 2

Ha Ud 3T AFHTT HHBR BTl SUBR IMAFIH 1996 @1 ORI
3 @ I Hqg SUIR & MERvl Iwia Ffdse aramafe # dg T8l {6y =
o1 Rerfd #§ swinTTe Wad 3R o= af~ior sHaeR (FAe qor qar—3dl &
fafeE) w2008 & 9 8 & Ifavid <1 wfoerd A1RT®G @1 & A =1
e {5 ST &1 UTeaer= © |
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AAFRE & Iad WUl B g aRdrad gRREad & S
qm ufhan ¥ ARSI U9 gfder @ gfte ¥ AE Tde9R 2014 ¥ 9 [N B
JgaTse  www.cglabour.nic.in H Online Payment Gateway /NEFT/E-banking @&
AR ¥ SUBR BT U8V fHar o R8T 2 | Sad Ufhar A SUBR &l AR ST
fhy oM g s fawria a‘sRﬂ?f‘c’ www.cglabour.nic.in & foi® H SR~
TRITE a9 U4 = FF~HI0T “ & Option &I fdeid &R qaud IRg I
User ID Td Password SR R SR &A1 Bl & | dgueia Ao &ri &
Feferd mavad ufaftedt Jn—asie &1 94, Udl, SehaR & A, gar, faafor
I BT fqaR0T, BRI BT A, 9B MMexX HHIb, B Wd, A0 arra i, <
IUPR DI AR, Gl Maead yfafted] &=+ & U hise /Sfde w1s 94
FEIRT SUBR &1 AT YA fHAT ST FHhdT 8, AT Online ATATT BT
B IATRH H ST 3—ATA STRE BN AT BT U< HdTel B IuHR i3 &1
P ATAE B AT Hol | fHIT ST RTGS/NEFT & #AegH W o7 9 # iy
STHT @ ST Fhal © | S At 07 faad @ forw aer grar g oI 96 | S9!
aradt T UT B ST Al B |

31 IR & fh MUS fIRT & SRfF Y AAAT ShaR| & AL
A HRAY ST drel FEKT FAT SR W SAFH & Iqd Uae= & 1wy
Sypx f fourfa 99arde www.cglabour.nic.ink @ AIH W Online Payment

Gateway 31dT —dTlM & AIH A AVSH & @I H ST HRAY ST B NS
AT SR BrITerdl bl FRIT B B P BN |

T/ —
CERHUERS)
RICC]
BTG STEA 19 fa9TT
HHIE / SSMRAT /2021 / 841—845 e TR AR a1 19.02.2021
gferferfo —
1. IR fOTTRead, BaiNRTg @ iR STawd HrRidre! gg Ufid |
2. SR, S BTy fgdid del gw=rac] 9a fcd TR AR Bl
3R aed Ui |
3. AR GUNTIYAd BoiNg |
4, HHT dheoldcX (tf’C(_ﬂ‘H”G_»l

5. ARG, BTG 999 Td 37 Gf-TAI9] hHBR HodTI JUSd el TN

R B R gt ufiq |

Bl / —
gfera
BINITG I 819 foamT
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ANNEXURE - Q

faea foder 39 /2013

SRR RICIREURSE
faca vd o favmT
HATAT,

AETG] e, AT XIYR

S0 BHIDb 243 /T4 /M /=R /2013 74T AR, &I 06 Sellg, 2013
gfd,

I B AT faTT,

e, Yo AvSd, fdelaR,
I fawmTeye,

AT AR SR,

I FoToege,

BTG |

fivg— 9 # UaRdHe vd el el fAfderi # awafser |fdi(Integrity Pact)
AN BT |

000

IR T @RI URRAC Td drRi Gl el Mfdger d urefRidan
JHAREa o 3q TET & 91 a9, sreliveer wraterl, Asdl, Merl wd s &
FESIS &3 & SUGH § "FIST H (Integrity Pacty) @] &R &1 org forar
T2 | 39 A Ud [T b WRRHE, WRGNT A g AT i (Works
contract) aefl ffaeT  aRRIE (Annexure) & U # IMAA HRAT BN |

2, Faf-ser <fer &1 @oy

2.1 FfrsaT G ArdSi=e &3 & war (Buyer) Ud Aol &5 & fa@ar (Bidder
- Siefieran) & 419 4 Ud 3199 @ Yd (pre-bid, pre-contract) @1 S dTell U dRa
@ Al g , OTa @RT QF U8 I8 999 axd © & dieRde # fidl ff ') W
e BN B & ol Ugel IT JfUTeT U § A d Read ol a1 <9 iR 9 &
fPdY o= YT ARTH BT HERT o |

3 ST W AR &R P S5

3.1 UIRRHC @1 Uiepdl § ar gd el &dl R ¥gfad Swirand diud 8¢
IRERS AT B ARl BT dear fharaae GAfad w1 |
3.2 JIRIAC GfBaT &l iR ¥[e8 Td UREHl 91 dem o gHsaa

BT |
33 UiRUER e &) UR BY @RI IR BT 3M1dfe f&d giHftad o |
3.4 oTh AdP! BT Albhid H URSTT & Ufd Fod HAT |
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3.5 I & Ui avel &1 ey e
4. R e O3 R O R B

4.1 TE AESITG &F & Bl (Buyer) I AR MYfd, @l AT, daercHl
a1 fedl WA orgEy, TEa e & ol el [fder smwfd wva g den fAeh
& & gfaWrT (bidder), ST IfdT U &= 2, & &9 fhar S |

42 STH ATaoI e &3 BT $al I8 da+ (Undertaking) <o © fh S SfEdRT
gge A7 ggel fpddl WY $9 H R 31dT SUBR &I AT T8l BRI 1 YIed By qen
Sd @RI Seaad dI RIfd # FGRIT g8 & AFi 8[|

43 |1 dretiarar I8 a9 <3 & defia erdy /Mfder & weg § 7 a1 S
ﬁmﬁﬁméﬂéﬁsﬁ?waﬁﬁmﬁﬂgﬁﬁmzﬁqﬁgﬁ |

4.4 | dIellardl I8 999 o fd S @RT Mygea ufa=iY /gole, faqd
fRIIel /qearfl &1 9™ Td uar 91 S fbd M Al Il B Gerrdr fhan
STRITT |

45 JIClIETdl &RT §1€ UK HRd F9I AT 3Ee & Ugel fhell 1 TR W &al
& JAMHRI, I YRIR AT fHAT Ul &1 fB0 T BT +ff gR & orarm den
gool T YT BT TS HAT B SITFBRT ST HRIAT SR |

4.6 refieTarag ga-d <3 fb ydarfad g% 9 B g8 IR S99 I9%Y SE 8T
B H B 3y G Bl A8 SUSTel BRIAT § |

5. wWaF 9189 A (Independent External Monitors)

5.1 g ghHftad ox- & oy fb Toaf-ar |iE &1 e &1 Agure Bl U
fIed =RT |gfad vu 4 fbar o ver 2, Wdd vd Fwe gl qred b1 urae
fopar T | ¥ WA 9TEY Ay 39 ARl & v TR BT B BN |
5.2 $= UERHe 9B @ fafi= Wi o 6 aRaer o &1 i,
arell @ Ufbdl, ey UeR @)A1 Ud FEio @ 9wy gfear 9§ e
SISl / AT BT JTqATd PR Bl AABR BT |
5.3 e fell ATl 9 GIRRHE &1 UfBaT R SifId @8R (Unjust Practices)
@ YA IS B G YT Bl & A SHd AeH § AFICH AT & He B
B 39T RS oAb |
54 AT AFIed @ B H A9 A7 Aaoid &F @ SUGHl | I[adhTy
T IR AIRBRY g e Sear |
55 wWF AFed &1 MYfad vd erdes & ey H faw faMnT @RT SferT |
ﬁ%@ra@ﬁs—mw|

SWad Mg oEaR I WA @ faWm, iR wrerd,
W/Wﬁww“waﬁwmmzﬁmwmﬁ
ORI U 99 91l 99 UTdRAE, 94T, IR Al Td At sl (works
contract) Heell el ffAQm@ll / URMEl (requests for proposal) @& WUl & w7
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AT | & el &1 gk e fear Smom | 39 3g ST | @
Ud Hel' B |

7. HUIT T YN fIHTT 30+ el el drifadl Ud sl § IuRlaR
o @1 urers gRftad &Y |
Ao — FITST FGf BT Uy |

Bl / —

(Sr.us.As)

AR J&F Alerd
ERyRCIISEIREGIRE

90 BHID 244 /T4 /T /=R /2013 T AR, faITe 06 S[elTS 2013
gfaferfo—

1. MYUTS & |l Ioae, IIYYR

2. Afva, e faem=aar afarea
3. |qf¥d, JeawAl Afqdrerd, a1 YR
4
5

. IRER SR / ARSI / SRR, Bl ATe Iod IR, [darqyR
. Afa BiRTTe i WaT SMRANT / AHaTfSIeRl AN /15T fares SR /a3,

6. =51 afera /91 e, w21 /S| 3, Boilaie, a1 YR
7. FETIGHRI, BTG, AR
8. I ARG & W% IMMBIER, HATS, AT YR
9. YT 94, O & WP MBIAR, AT, AT YR
10. JAYFT STTAYD FATATd, IR
11. AT AR, BTG I, s faeel!
12. M AT Y, FRTel BIRIT 9ae, Y TR, YR
13. 9AKT 9fya /favy |fia /Sgad |fta /Iu |fta /sfeR |fad ud wRd 9T, I
T, HAATer™, AT YR
14. Y, BIY, oGl U4 Y, BRIRITG, IR-AYR
15. &I IATEBRI, HATAY, AT AYR
16. TR HUNI HYFd AT, BN, @ TG U, BT
17. A DI BRI, a1/ RIdT PNy, BINTS
18. AW U, Il Ufefor e, IAYR / fIeyR, saiiaTe
19. N=ITeTh, ATAGIY G- AHH Ud G&ol, YUY
20. AR AT UKl HHAN] HH, BTETS
21. Harad, facii ydeg ©d o yolell, a1 @R b O faurT @1 d9drge
www.cgfinance.nic.in # 39dlle & &g
@1 IR ARt Td MavId HRIATE Bq SHfNd |

Bl / —
(TH.D. Adad)
SEISIECE]

BiNTe oM, faw foumT
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Annexure
PRE-CONTRACT INTEGRITY PACT

1. GENERAL

11

1.2

This pre-bid contract Agreement (herein after called the integrity Pact) is made
on........ day of the month ............. 20....., between, the Government of
Chhattisgarh acting through Shri ............................ (Designation of the
officer, Department) Government of Chhattisgarh (hereinafter called the
‘BUYER’, which expression shall mean and include, unless the context otherwise
requires, his successors in the office and assigns) and the First Party, proposes to
procure (name of the Stores/Equipment/ Work/Service) and M/s ........ ....
........................................ RepresentedbyShri.............

...Chief Executive Officer (herein after called the
“BIDDER/Seller” Wthh expression shall mean and include, unless the context
otherwise requires, his successors and permitted assigns) and the Second Party, is
willing to offer/has offered.

WHEREAS the BIDDER is a Private Company/Public Company/ Government
Undertaking/ Partnership/Registered Export Agency, constituted in accordance
with the relevant law in the matter and the BUYER is a Ministry/Department of
the Government, performing its function on behalf of the Government of
Chhattisgarh.

1. OBJECTIVES

NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-
contract agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption
by following a system that is fair, transparent and free from any influence/prejudiced dealings
prior to, during the subsequent to the Contract to be entered into with a view to :-

2.1.

2.2.

Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a
competitive price in conformity with the defined specifications by avoiding the
high cost and the distortionary impact of corruption on public procurement, and

Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices
in order to secure the contract by providing assurance to them that their
competitors will also abstain from bribing any corrupt practices and the BUYER
will commit to prevent corruption, in any form, by its official by following
transparent procedures.

3. COMMITMENTS OF THE BUYERS

The BUYER commits itself to the following:-

3.1.

The BUYER undertakes that no official of the BUYER, connected directly or
indirectly with the contract, will demand, take promise for or accept, directly or
through intermediaries, any bribe, consideration, gift, reward, favour or any
material or immaterial benefit or any other advantage from the BIDDER, either
for themselves or for any person, organization or third part related to the contract
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in exchange for an advantage in the bidding process, bid evaluation, contracting or
implementation process related to the contract.

3.2. The BUYER will, during the pre-contract stage, treat BIDDERSs alike, and will
provide so all BIDDERs the same information and will not provide any such
information to any particular BIDDER which could afford an advantage to that
particular BIDDER in comparison to the other BIDDER S.

3.3. All the officials of the BUYER will report the appropriate Government office any
attempted or completed breaches of the above commitments as well as any
substantial suspicion of such a breach.

In case any such preceding misconduct on the part of such official(s) is reported by the
BIDDER to the BUYER with the full and verifiable facts and the same prima facie
found to be correct by the BUYER, necessary disciplinary proceedings, or any other
action as deemed fit, including criminal proceedings may be initiated by the BUYER
and such a person shall be debarred from further dealings related to the contract
process. In such a case while an enquiry is being conducted by the BUYER the
proceedings under the contract would not be stalled.

4. COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices,
unfair means illegal activities during any stage of its bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commit itself to the following :-

4.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the
BUYER, connected directly or indirectly with the biding process, or to any
person, organization or third party related to the contract in exchange for any
advantage in the bidding, evaluation, contracting and implementation of the
contract.

4.2. The BIDDER further undertakes that it has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage, or
inducement to any official of the BUYER or otherwise in procuring the Contract
of forbearing to do or having done any act in relation to the obtaining or execution
of the contract or any other contract with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the contract or
any other contract with the Government.

4.3. The BIDDER further confirms and declares to the BUYER that the BIDDER in
the original Manufacture/Integrator/Authorized government sponsored export
entity of the stores and has not engaged any individual or firm or company
whether Indian or foreign to intercede, facilitate or in any way to recommend to
the BUYER or any of its functionaries, whether officially or unofficially to the
award of the contract to the BIDDER, nor has any amount been paid, promised or



4.4.

4.5.

4.6.

4.7.

4.8.

4.9.
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intended to be paid to any such individual, firm or company in respect of any such
intercession, facilitation or recommendation.

The BIDDER, either while presenting the bid or during pre-contract negotiations
or before signing the contract, shall disclose any payment he has made, is
committed to or intends to make to officials of the BUYER or their family
members, agents, brokers or any other intermediaries in connection with the
contract and the details of services agreed upon for such payments.

The BIDDER will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

The BIDDER will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

The BIDDER shall not use improperly, for purpose of competition or personal
gain, or pass on to others, any information provided by the BUYER as part of the
business relationship, regarding plans, technical proposal and business details,
including information contained in any electronic data carrier. The BIDDER also
undertakes to exercise due and adequate care lest any such information is
divulged.

The BIDDER commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.

The BIDDER shall not instigate or cause to instigate any third person to commit
any of the acts mentioned above.

PREVIOUS TRANSGRESSION

5.1.

5.2.

The BIDDER declares that no previous transgression occurred in the last three
years immediately before signing of this Integrity Pact with any other company in
any country in respect of any corrupt practices envisaged hereunder or with any
Public Sector Enterprise in India or any Government Department in India that
could justify BIDDER’s exclusion from the tender process.

If the BIDDER makes incorrect statement on this subject, BIDDER can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

EARNEST MONEY (SECURITY DEPOSIT)

6.1.

Every BIDDER while submitting commercial bid, shall deposit an amount as
specified in RFP as Earnest Money/Security Deposit, with the BUYER through
any of the following instruments;

(1) Bank Draft or a Pay Order in favour of.................oooiiiiii .



6.2.

6.3.

6.4.
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(if) A confirmed guarantee by an Indian Nationalized Bank, promising payment of
the  guaranteed sum to the ...l (BUYER)
........................ on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever. The demand for
payment by the BUYER shall be treated as conclusive proof of payment.

(iii)  Any other mode or through any other instruments (to be specified in the
RFP).

The Earnest Money/Security Deposit shall be valid upto a period of five years or
the complete conclusion of the contractual obligations to the complete satisfaction
of both the BIDDER and BUYER, including warranty period, whichever is later.

In case of successful BIDDER a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of
Sanctions for violation shall be applicable for forfeiture of Performance Bond in
case of a decision by the BUYER to forfeit the same without assigning any reason
for imposing sanction for violation of this Pact.

No interest shall be payable by the BUYER to the BIDDER on Earnest
Money/Security Deposit for the period of its currency.

SANCTIONS FOR VIOLATIONS

7.1.

Any breach of the aforesaid provisions by the BIDDER or any one employed by it
or acting on its behalf (whether with or without the knowledge of the BIDDER)
shall entitle the BUYER to take all or any one of the following actions, wherever
required:-

(i) To immediately call off the pre contract negotiations without assigning any
reason or giving any compensation to the BIDDER. However, the proceedings
with the other BIDDER(s) would continue.

(ii) To forfeit fully or partially the Earnest Money Deposit (In pre-contract stage)
and/or Security Deposit/Performance Bond (after the contract is signed), as
decided by the BUYER and the BUYER shall not be required to assign any
reason therefore.

(1) To immediately cancel the contract, if already signed, without giving any
compensation to the BIDDER.

(iv) To recover all sums already paid by the buyer, and in case of the Indian
BIDDER with interest thereon at 2% higher than the prevailing Prime Lending
Rate while in case of a BIDDER from a country other than India with Interest
thereon at 2% higher than the LIBOR. If any outstanding payment is due to
the BIDDER from the BUYER in connection with any other contract such
outstanding payment could also be utilized to recover the aforesaid sum and
interest.
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(v) To encash the advance bank guarantee and performance bond/warranty bond,
if furnished by the BIDDER, in order to recover the payments, already made
by the BUYER, along with interest.

(vi) To cancel all or any other contracts with the BIDDER and the BIDDER shall
be liable to pay compensation for any loss or damage to the BUYER resulting
from such cancellation/rescission and the  BUYER shall be entitled to
deduct the amount so payable from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes of the
Government of Chhattisgarh for a minimum period of five years, which may
be further extended at the discretion of the BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(S) to any
middlemen or agent or broken with a view to securing the contract.

(ix) In case where irrevocable Letters of Credit have been received in respect of
any contract signed by the BUYER with the BIDDER, the same shall not be
opened.

(x) If the BIDDER or any employee of the BIDDER or any person acting on
behalf of the BIDDER, either directly or indirectly, is closely related to any of
the officers of the BUYER, or alternatively, if any close relative of an officer
of the BUYER has financial interest/stake in the BIDDER’s firm, the same
shall be disclosed by the BIDDER at the time of filling of tender. Any failure
to disclose the interest involved shall entitle the BUYER to rescind the
contract without payment of any compensation to the BIDDER.

The term °‘close relative’ for this purpose would mean spouse whether
residing with the Government servant or not, but not include a spouse
separated from the Government servant by a decree or order of a competent
court; son or daughter or step son or step daughter and wholly dependent upon
Government servant, but does not include a child or step child who is no
longer in any way dependent upon the Government servant or of whose
custody the Government servant has been deprived of by or under any law;
any other person related, whether by blood or marriage, to the Government
servant or to the Government servant’s wife or husband and wholly dependant
upon Government servant..

(xi) The BIDDER shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee of
the BUYER, and if he does so, the BUYER shall be entitled forthwith to
rescind the contract and all other contracts, with the BIDDER. The BIDDER
shall be liable to pay compensation for any loss or damage to the BUYER
resulting from such rescission and the BUYER shall be entitled to deduct the
amount so payable from the money(s) due to the BIDDER.

The decision of the BUYER to the effect that a breach of the provisions of this
pact has been committed by the BIDDER shall be final and conclusive on the
BIDDER. However, the BIDDER can approach the Monitor(s) appointed for the
purposes of this Pact.
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FALL CLAUSE

8.1.

The BIDDER undertakes that if has not supplied/is not supplying similar
product/systems or subsystems at a price lower than that offered in the present bid
in respect of any other department of the Government of Chhattisgarh or PSU and
if it is found at any stage that similar product/systems or sub systems was supplied
by the BIDDER to any other Department of the Government of Chhattisgarh or a
PSU at a lower price, then that very price, with due allowance for elapsed time,
will be applicable to the present case and the difference in the cost would be
refunded by the BIDDER to the BUYER, if the contract has already been
concluded.

INDEPENDENT MONITORS

9.1

9.2.

9.3.

9.4.

9.5

9.6

The BUYER will appoint Independent Monitors (hereinafter referred to as
Monitors) for this Pact.

The task of the Monitors shall be to review independently and objectively,
whether and to what extent the parties comply with the obligations under this Pact.

The Monitors shall not be subject to instructions by the representatives of the
parties and perform their functions neutrally and independently.

Both the parties accept that the Monitors have the right to access all the
documents relating to the project/procurement, including minutes of meetings.
The Monitor shall be under contractual obligation to treat the information and
documents of the BIDDER/Subcontractor(s) with confidentiality.

As soon as the Monitor notices, or has reason to believe, a violation of this Pact,
he will so inform the Authority designated by the BUYER.

The Monitor will submit a written report to the designated Authority of BUYER/
Secretary in the Department/within 8 to 10 weeks from the date of reference or
intimation to him by the BUYER/BIDDER and, should the occasion arise, submit
proposals for correcting problematic situations.

FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the BUYER or its agencies shall be entitled to examine all the
documents including the Books of Accounts of the BIDDER and the BIDDER shall
provide necessary information of the relevant documents and shall extend all possible
held for the purpose of such examination.

LAW AND PLACE OF JURISDICTION

This Pact is subject to Indian Law, the place of performance and jurisdiction shall be
the seat of the BUYER.
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12. OTHER LEGAL ACTIONS

The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the any other law in force
relating to any civil or criminal proceedings.

13. VALIDITY

13.1. The validity of this Integrity Pact shall be from the date of its signing and extend
up to 5 years or the complete execution of the contract to the satisfaction of both
the BUYER and the BIDDER/Seller whichever is later. In case BIDDER is
unsuccessful this Integrity Pact shall expire after six months from the date of the
signing of the contract.

13.2 If one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact shall remain valid. In such case, the parties will strive to come to an
agreement to their original intentions.

14. The parties hereby sign this Integrity Pact at
................................ [0 8

BUYER BIDDER
Name of Officer CHIEF EXECUTIVE OFFICER
Designation
Department/PSU

Witness Witness
D) e D) e
2 )
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ANNEXURE -V

ANNEXURE V
Indemnity Bond (see clause 4.3.17.1 of agreement)

(To be used by Contractor only for works other than annual repair works duly notarized)

1.

In consideration of the Government of Chhattisgarh (here in after called the government
having agree to issue work order for the work (name) ................... to the
.............................. (Name of Contractor) (herein after called the contractor(s) under the
terms and condition of an agreement dated ............. made between
..................................... for the work (Here in after called the said agreement) for the due
fulfillment of the liability by the said contractor(s) of the terms and conditions contained in
the said agreements agree to execute this indemnity bond for Rs. ........ccccovvivieneen.
RUPEES (IN WOIAS) ..evevieiiiiiiiiie e only.

I/lWe the contractor do here by undertake to pay the Government, an amount not
exceeding Rs. 5% of the contract value i.e. RS. ..ccviiinnnn. (in  words
...................................... ) against any loss or damage caused to or would be caused to or
suffered by the Government, by reasons of the terms or conditions contained in the said
agreement under clause 4.3.17.1.

IIWE (1) teeiieiee e do here by also undertake to pay the amount
due and payable under this bond without any demur merely on demand from the
Government stating the amount claimed is due by way of loss or damage caused to or
would to be caused to or suffered by the Government by reason of breach by the said
contractor(s) of any of the terms or conditions contained in the said agreement or by
reasons of the contractor(s) failure to perform the said agreement. Any such demand
made by the Engineer-in-Charge shall be conclusive, as regards the amount due and
payable under this bond, However our liability under this Bond shall be restricted to an
amount not exceeding RS. ........cccceevvvneenn. (5% of contract value).

I/lWe undertake to pay to the Government any money so demanded not withstanding any
dispute or dispute raised by the us in any suit or proceedings pending before any court or
tribunal relating thereto, our liability under this agreement being absolute and
unequivocal. The payment so made by us under this bond shall be a valid discharge of
our liability for payment there under.

IIWE () oo further agree that the indemnity given contained shall remain in
full force and effect during the period that would be taken for the performance of said
agreement and also upto a period of 5 years (60 months) from the date of completion
certificate of our contract and it shall continue to be enforceable till all the dues to the
Government under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged.

This Indemnity will not be discharged due to the change in the constitution of the
contractor(s).

IIWE (1) e lastly under take not to revoke this Indemnity
during its currency except with the previous consent of the Government in writing :-

Witness

(1)

...................................................... (Signature)

Authorised Signatory
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The person/persons whose tender may be accepted
(hereinafter called the contractor which expression shall
unless excluded by or repugnant to the context include, his
heirs, executors, administrators, representatives and
assigns) shall permit the Government at the time of making
any payment to him for work done under the contract to
deduct an amount equal to five percent of the probable
money so payable till such sum with the earnest money
deposited by him totals five percent, of the probable
amount of contract or ......... percent of the cost of the work
executed when the same exceeds the estimated amount of
the contract .

Such deductions shall be held by the Government
by way of security deposit. All compensation or other sums
of money payable by the contractor to Government under
the terms of this contract may be deducted from or paid by
the sale of sufficient part of his security deposit or from the
interest arising there from or from any sum which may be
due or may become due to the contractor by Govt. on any
account whatsoever and in the event of his security deposit
being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within ten days there after
make good in case or Govt. securities endorsed as aforesaid
any sum or sums which may have been deducted from or
raised by sale of his security deposit or any part thereof
.The security deposit referred to, when paid in cash may at
the cost of the depositor, be converted into Interest Bearing
Securities provided that the depositor has expressly desired
this in writing.

Note: - Any sum deposited in cash by the
contractor or amount of deductions made under clause
4.3.1. above may, if the contractor so desires be converted
into one of the recognised forms of, interest Bearing
Securities to be approved by the Officer sanctioning the
contract provided the amount to be converted is not below
Rs. 1,000/- (One thousand) and the period of contract
warrants such conversion. Such securities should be
endorsed to the Executive Engineer.

The person/persons whose tender may be accepted
(hereinafter called the contractor which expression
shall unless excluded by or repugnant to the context
include, his heirs, executors, administrators,
representatives and assigns) shall permit the
Government at the time of making any payment to him
for work done under the contract to deduct an amount
equal to five percent of the probable money so payable
till such sum with the earnest money deposited by him
totals five percent, of the probable amount of contract
(o] P percent of the cost of the work executed when
the same exceeds the estimated amount of the contract

Such deductions shall be held by the
Government by way of security deposit. All
compensation or other sums of money payable by the
contractor to Government under the terms of this
contract may be deducted from or paid by the sale of
sufficient part of his security deposit or from the
interest arising there from or from any sum which may
be due or may become due to the contractor by Govt.
on any account whatsoever and in the event of his
security deposit being reduced by reason of any such
deduction or sale as aforesaid, the contractor shall
within ten days there after make good in case or Govt.
securities endorsed as aforesaid any sum or thereof.
The security deposit referred to, when paid in cash may
at the cost of the depositor, be converted into Interest
Bearing Securities provided that the depositor has
expressly desired this in writing. Any such conversion
shall only be applicable after the issuance of
completion certificate. The interest bearing
securities shall be in conformance with the time
block mentioned in clause 4.3.17.2

Note: - Any sum deposited in cash by the
contractor or amount of deductions made under clause
4.3.1. above may, if the contractor so desires be
converted into one of the recognised forms of, interest
Bearing Securities to be approved by the Officer
sanctioning the contract provided the amount to be
converted is not below Rs. 1,000/- (One thousand) and
the period of contract warrants such conversion. Such
securities should be endorsed to the Executive
Engineer. The interest bearing securities shall be
converted only after issue of completion certificate
and shall be in the time block as mentioned in clause
4.3.17.2
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To Qualify for award of the contract, each prime contractor
in the same name and style (tenderer), in its name must
have in the last five years

Achieved in "any one financial year" a financial turnover
(in all classes of civil engineering construction works) of
construction work of at least 60% (sixty percent) of the
probable amount of contract for which bid has been invited,

To

Qualify for award of the contract, each prime

contractor in the same name and style (tenderer), in its
name must have in the last five years

@)

(b)

Achieved in "any one financial year" a financial
turnover (in all classes of civil engineering
construction works) of construction work of at
least 60% (sixty percent) of the probable amount
of contract for which bid has been invited,
(i) Satisfactorily completed at least one similar
work equal in value 50% (fifty percent) of the
probable amount of contract as on date of
submission of financial offer.

OR
(if) Satisfactory completed at least two similar
work each costing minimum 40% (forty percent)
of the probable amount of contract for which the
tender invited as on date of submission of
financial offer.
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Appendix 2.10
Clause 2.40.1
( Price
Adjustment)

2.40.1 Price Adjustment :-

No claim for price adjustment on
account of any reason whatsoever shall be
entertained if construction period as per
notice inviting tenders is not more than 12
MONTHS. If construction period is more than
12 MONTHS the amount paid to the
shall be adjusted
quarterly for increase or decrease in the rate

contractor for work
of labour. Material and P.O.L. excepting
those materials supplied by the Government
from the date of issue of work order for this
purpose, quarters would be January to
march, April to June, July to September and
October to December. End the month, date
of opening tenders means the month / date

prescribed in N.I.T. for opening the tender.

(A) Labour : increase or decrease in the cost

due to labour shall be calculated
quarterly in accordancewith following
formula.
VL=0.75x PL x R x (L-lo)
100 Lo

Where VL = Increase or decrease in the cost
of work due to labour during the quarter.

R = The value of work done in Rupees during
the quarter.

Lo = The average consumer price index for
industrial workers. (Wholesale prices) as
applicable at Bhilai C.G. (nearest place for
which indices are published) for the month
in which work order is issued.

L = The average consumer price index for
industrial works. (wholesale prices for the
at Bhilai for the

quarter under consideration. nearest place

quarter) as applicable

2.40.1 Price Adjustment:-

The contractor for work shall be
adjusted for increase or decrease in the rate
of labour. Material and P.O.L. except those
materials supplied by the Government from
the date of closing of bids.

Note:-Price adjustment shall be applicable
from date of closing of bids and up to
stipulated period and validly extended period
under clause 2.40.2.
(A) Labour: Increase or decrease in the cost
due to labour shall be calculated monthly in
accordancewith following formula.
VL=0.75x PL x R x (L-Lo)

100 Lo
Where VL = Increase or decrease in the cost
of work due to labour during the period
under consideration.
R = The value of work done in Rupees during
the period under consideration.
Lo = The average consumer price index for
industrial workers. (Wholesale prices) as
applicable at Bhilai C.G. (nearest place for
which indices are published) for the month in
which bid is closed.
L = The consumer price index for industrial
works. (Wholesale prices for the period
under consideration) as applicable at Bhilai
for the period under consideration (nearest
place for which indices are published or the
period under consideration).
PL = Percentage of labour component shall
be 25% (Twenty five) only.
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for which indices are published) or the

quarter under consideration.)

PL = Percentage of labour component shall

be 30% ( Thirty) only.

(B) Materials : ( other than P.O.L.) - The
increase or decrease in cost materials
other than those supplied by the

Government at fixed rate shall be
calculated quarterly accordance with
following formula :-

Vm=0.75x Pm x R x_(M-Mo)

100 Mo

Where Vm = Increase or decrease in the
cost of work due to such materials
during the quarter.

R = The value of work done in Rupees during
the quarter.

Mo = The index number of whole sale price
in India (all commodities) for the
month in which work order is issued.

M = The average index number of whole
sale price in India (all commodities)
for the quarter Under consideration.

Pm = Percentage of such material
component which shall be 58% (Fifty
eight) only.

Note:- The index numbers of wholesale
price in India (all commodities shall
be published by the Government of
India, Ministry of industry, Office of

the Economic Adviser.

(C) P.O.L. : the increase decrease in cost
POL shall be calculate quarterly in
accordance with following formula :-

Vp=0.75x Pp x R x (P-Po)

100 Po

Where Vp = Increase or decrease in the cost
of work due POL during the quarter.

R = The value of work done in Rupees
during the quarter.

Po = The price of index number of H.S.D.
off. at Raipur on the date on which
work order issued.

P = The average index number of whole
sale price in India (all commodities)
for the quarter Under consideration.

Pp= Percentage of P.O.L. component

whichshall be 12% ( Twelve ) only.

(B) Materials : ( other than P.O.L.) - The
increase or decrease in cost of materials
other than those supplied by the
Government at fixed rate shall be
calculated monthly accordance with
following formula :-

Vm=0.75x Pm x R x (M-Mo)

100 Mo

Where Vm = Increase or decrease in the cost

of work due to such materials during the

period under consideration.

R = The value of work done in Rupees

during the period under consideration.

Mo = The index number of whole sale price

in India (all commodities) for the month in

which bid is closed.

M = The average index number of whole

sale price in India (all commodities) for the

period under consideration.

Pm = Percentage of such material

component which shall be 58% (Fifty eight)

only.

Note: - The index numbers of wholesale

price in India (all commodities shall be

published by the Government of India,

Ministry of industry, Office of the Economic

Adviser.

(C) P.O.L. : the increase or decrease in cost
of P.O.L. shall be calculated monthly in
accordance with following formula
Vp=0.75x Pp x R x (P-Po)
100 Po

Where Vp = Increase or decrease in the cost
of work due POL during the period under
consideration.
R = The value of work done in Rupees
during the period under consideration.
Po =The price of index number of H.S.D. at
Raipur on the dateof closing of bids.
P = The average index number of whole
sale price in India (all commodities) for the
period under consideration.
Pp = Percentage of P.O.L. component which

shall be 17% (Seventeen) only.
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Appendix 2.10
Clause 2.40.3

2.40.3.

For the purpose of price adjustment amount
of work done ( R in above formula’s during
each quarter ) would mean value at work at
completed items done plus value of the
materials on which secured advance has
been granted, less the value of the materials
on which secured advance has recovered
during the quarter.

2.40.3.

For the purpose of price adjustment amount
of work done (R in above formula’s during
each month) would mean value of work of
completed items done plus value of the
materials on which secured advance has
been granted, less the value of the materials
on which secured advance has recovered
during the month under consideration.

Appendix 2.14
A Clause
4.3.17.1

(Contractor
liable for
damage done
and for
general
maintenance)

4.3.17.1 Contractor liable for damage done
and for general maintenance —

If the contractor or his work people or
servants shall break, deface, injure or
destroy any part of a building in which they
may be working or any building road, road
kerbs, fences, enclosure, water pipe, cables,
drains, electric or telephone posts or wires,
trees, grass or grass land or cultivated
ground contiguous to the premises on which
the work or any parts of is being executed,
or any damage shall happen to the work
while in progress or completed from any
cause whatever, or any imperfections
become apparent in it after a certificate,
final or otherwise of its completion shall
have been given by the Engineer-in-Charge
as aforesaid, the Contractor shall make the
same good at his own expense or in default
the Engineer-in-charge may cause the same
to be made good by other workmen and
deduct the expenses (of which the certificate
of the Engineer-in-Charge shall be final) from
any sum that may be then or at any time
thereafter may become due to the
Contractor. The defect liability of the
contractor shall remain valid upto a period of
ten years from the date of completion.

The contractor is liable for the general
maintenance of the construction for which
the certificate of its completion has been
issued by the Engineer-in-Charge for a period
of 10 (ten) years. The period of maintenance
shall commence from the next date after the
issue of completion certificate by the
Engineer-in-charge.

The purview of maintenance shall
include general repair and upkeep of the
structure/asset created under the
agreement, maintaining the earthen
embankments and canals to its required
profiles, keeping those free from grass weed
growth and vegetation incurring
maintenance work in pitching, concrete,
masonry, pipeline etc. or any creation under
the agreement as directed by the Engineer-

4.3.17.1 Contractor liable for damage done
and for general maintenance —

If the contractor or his work people or
servants shall break, deface, injure or destroy
any part of a building in which they may be
working or any building, road, road kerbs,
irrigation works, structures, fences,
enclosure, water pipe, cables, drains, electric
or telephone posts or wires, trees, grass or
grass land or cultivated ground contiguous to
the premises on which the work or any parts
of is being executed, or any damage shall
happen to such work while in progress or
completed from any cause whatsoever, or
any imperfections become apparent in it
after any certificate, final or otherwise of its
completion shall have been given by the
Engineer-in-Charge as  aforesaid, the
Contractor shall make the same good at his
own expense or in default the Engineer-in-
Charge may cause the same to be made good
by other workmen and deduct the expenses
(of which the certificate of the Engineer-in-
Charge shall be final) from any sum that may
be then or at any time thereafter may
become due to the Contractor. The defect
liability of the contractor shall be valid upto a
period of 12 months for annual repair works
and period of 60 months for works other
than annual repair from the date of issue of
completion certificate. The security deposit
withheld shall be released in two installments
at the end of 36 months as described in
clause 4.3.17.2 after issue of completion
certificate.Further, the contractor is also
responsible to make good, the defect
described above for which he will indemnify
the department by executing a bond of Sixty
Months from the date of issue of completion
certificate in the format as prescribed in
Annexure V.

The purview of maintenance shall include
general/special repair and upkeep of the
structure/asset created under the
agreement, maintaining to its required
profiles etc. Failing of contractor to make
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in-charge.

good such defects in defect liability period as
pointed out shall make him liable to pay the
indemnity amount as prescribed in bond.
Contractor’s failure to repair or to pay the
bond amount will make him liable of
recovery of the amount from other running
works or arrears of land revenue. Further,
such contractor shall also be debarred for
participating in any other tendersin the
department, for one year in his individual/
partnership/ company/ LLPfirm's capacity, no
matter may be in his existing or new name
and style.

Appendix
2.14 A
Clause

4.3.17.2

(Release of

Security

Deposit)

4.3.17.2 Release of Security Deposit—

The Security deposit of the contractor shall
be refunded periodically in a block of two
years in such a manner that after the
completion of two years of maintenance
period, 10% (ten percent) amount deducted
under security deposit shall be released,
likewise 25% (twenty five percent) in four
years, 45% (forty five percent) in six years,
70% (Seventy percent) of the amount
deducted shall be released by the Engineer-
in-charge. The amount shall only be released
after the Engineer-in-charge is fully satisfied
with the extent and the quality of the work
performed during  the period of
maintenance.

The Engineer-in-charge may not release the
amount that would be liable for release in
due course of the contractor in any manner
regarding repair, upkeep and general
maintenance work or not discharged the
direction of the Engineer-in-charge to its
satisfaction.

During ten (10) year maintenance period, if
contractor fails to proceed with the
maintenance work or does not make good
the work balance amount of security deposit
shall be forfeited and action for suspension/
demotion/non-renewal/de-registration  of
the contractors/firms shall be taken in
accordance with the provisions contained in
the Chhattisgarh PWD's order No. F-5-
8/19/2013/tender, Dtd. 29.10.14. Further,
the contractor shall also be debarred from
participating in the tenders of the
department for the period equivalent to the
remaining period of maintenance.

4.3.17.2 Release of Security Deposit—

For works being tendered as new work
(whose administrative approval is given
under new work), the Security deposit of the
contractor shall be refunded in such a
manner that 50% of Security deposit shall be
released by the Engineer-in-charge after 18
Months from issue of completion certificate
and balance 50 % of Security deposit shall be
released after completion of 36 months from
issue of completion certificate. The Security
deposit of the contractor for annual repair
(those work which are executed under the
head annual repair) works shall be refunded
after completion of 12 months. The amount
shall only be released by the Engineer-in-
charge after he is fully satisfied with the
structural soundness of the works executed
under the agreement at the end of defect
liability period.

Appendix
2.14A
Clause

4.3.2(A)
(Compensation

4.3.2 (A) Compensation for delay -

The time allowed for carrying out work as
entered in the tender shall be strictly
observed by the contractor and shall be
reckoned from the date on which the order

4.3.2 (A) Compensation for delay -

The time allowed for carrying out work
as entered in the tender shall be strictly
adhered to the contractor and shall be
reckoned from the date on which the order
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for delay)

to commence the work is given to the
contractor. The work shall throughout the
stipulated period o the contract be
proceeded with all due diligence (time being
deemed to be the essence of the contract on
the part of the contractor) and the contractor
shall pay as compensation an amount equal
to one percent or such smaller amount as the
Executive Engineer/ Superintending
Engineer/ Chief Engineer may decide, on the
amount of estimated cost of the whole work
as shown in the tender for every day that the
work remains uncommenced or unfinished
after the proper dates. And further, to
ensure good progress during the execution of
the work the contractor shall be bound in all
cases in which the time allowed for any work
exceeds one month to complete one sixth of
the whole of the work before one fourth of
the whole time allowed under the contractor
has elapsed two fifth of the work before one
half of such time has elapsed and three
fourth of the work before three fourth of
such time has elapsed. In the event of the
contractor failing to comply with this
condition he shall be liable to pay as
compensation an amount equal to one
percent or such smaller amount as the
Executive Engineer/ Superintending
Engineer/Chief Engineer may decide on the
said estimated cost of the work whole work
for every day that the due quantity of the
work remains incomplete provided always
that the entire amount of compensation to
be paid under the provisions of this clause
shall not exceed eight percent of the
estimated cost of the work as shown in the
tender.

to commence the work is given to the
contractor. The work shall throughout the
stipulated period of the contract be preceded
with all due diligence. Time is deemed to be
the essence of the contract. To ensure good
progress during the execution of the work the
contractor shall be bound in all cases in which
the time allowed for any work exceeds one
month to complete. One sixth of the whole
work before one fourth of the whole time
allowed under the contract has elapsed, two
fifth of the work before one half of such time
has elapsed and three fourth of the work
before three fourth of such time has elapsed.
In the event of the contractor failing to
comply with this condition, he shall be liable
to pay as compensation an amount equal to
one percent or such smaller amount as the
Executive Engineer/ Superintending
Engineer/Chief Engineer may decide on the
said estimated cost of the work whole work
for every day that the due quantity of the
work remains incomplete provided always
that the entire amount of compensation to
be paid under the provisions of this clause
shall not exceed 8% (eight percent) of the
estimated cost of the work as shown in the
tender.

Provided further that if the contractor
fails to achieve 30% (thirty percent) progress
in 1/2 (half) of original or validly extended
period of time the contract shall stand
terminated after due notice to the contractor
and his contract finalized, with earnest
money and security deposit forfeited and
levy of further compensation at the rate of
10% of the balance amount of contract left
incomplete, either from the bill, from other
contract agreements in the department and
from available security or shall be recovered
as "Arrears of land revenue". The decision of
the competent authority in the matter of
grant of extension of time only shall be final,
binding and conclusive. But he has no right to
change either the rate of compensation or
reduce and or condone the period of delay-
once such an order is passed by him (on each
extension application of the contractor) it
shall not be open for a revision. Where the
Engineer-in-Charge  decides that the
contractor is liable to pay compensation for
not giving proportionate progress under this
clause and the compensation is
recommended during the intermediate
period, such compensation shall be kept in
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deposit and shall be refunded, if the
contractor subsequently makes up the
progress for the lost time, within the period
of contract including extension granted, if any
failing which the compensation amount shall
be forfeited in favour of the Government.

Appendix
214 A
Clause 4.3.3.3

4.3.3.3.

To measure up the work of the
contractor and to take such part thereof as
shall be unexecuted out of his hands and to
give it to another Contractor to complete. In
which case any expenses which may be
incurred in excess of the sum which would
have been paid to the original Contractor, if
the whole work had been executed by him
(for the amount of which excess, the
certificate in writing of the Divisional Officer
shall be final and conclusive) shall be borne
and paid by the original Contractor and may
be deducted from any money due to him by
Government under the contract or otherwise,
or from his security deposit or the proceeds
of sale thereof, or a sufficient part thereof. If
the work is carried out at lower rates, the
contractor shall not be entitled for any
refund on this account. Savings, if any, shall
go to the Government.

In the event of any of the above courses
being adopted by the Divisional Officer, the
Contractor shall have no claim to
compensation, for any loss sustained by him
by reason of his having purchased or
procured any materials or entered into any
engagement or made any advances on
account of, or with a view to the execution of
the work or the performance of the contract.
And in case the contract shall be rescinded
under the provisions aforesaid, the
Contractor shall not be entitled to recover or
be paid any sum for any work thereof actually
performed under this contract, unless and
until the Sub-Divisional/ Divisional Officer will
have certified in writing the performance of
such work and the value payable in respect
thereof, and he shall only be entitled to be
paid the value so certified.

4.3.3.3. :- Deleted

Appendix
2.10A
Clause 2.17.1

2.17.1.

The financial bid offered by the
contractor shall be inclusive of royalties, all
direct and indirect taxes of central and state
governments i.e. GST (Goods and Services
Tax), income tax and cess and local taxes as
applicable. The contractor shall have to pay
all applicable taxes and cess for the
performance of his contract. The government

2.17.1.Taxes:

The financial bid offered by the
Contractor shall be deemed to be inclusive of
all Central and State Governments’ taxes,
other levies, duties, royalties, cess, tolls, taxes
of Local Bodies and Authorities, including GST
(Goods and Services Tax), that the Contractor
Shall have to pay for the performance of his
Contract. The Governments will perform such
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shall deduct such taxes at source as per
applicable law. If any "New Tax" (not increase
or decrease in existing taxes, duties, royalties,
cess and surcahrge etc.) is levied on the
contractor, the Engineer in charge shall
reimburse the amount of such 'New Tax' on
submission of proof of such payments of tax

by the contractor.

duties in regard to the deduction of such
taxes at source as per applicable law. The
contractor there upon necessarily and
properly pay all the taxes/levies/cess/
royalties/GST, as per law of the land.

However, if any other NEW TAX or
levy or cess is imposed by statute or any
deviation in  existing royalty/tax/levy/
cess/GST after the last stipulated date for the
receipt of the tender including extensions, if
any, shall be treated as NEW TAX and the
contractor there upon necessarily and
properly pay such new taxes/levies/ cess/GST
/royalties. The Engineer in charge shall
reimburse the amount of such 'New Tax' on
submission of proof of such payments of tax
by the contractor (deducted in case of
decrease in existing taxes).
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Note

1  The above details should be supported by the relevant
documents duly self attested as well as attested by the
any Gazetted Officer. Certificate of work executed and
work in hand submitted by the bidder shall be certified
by the officer not below the rank of Executive Engineer

2  Any agreemented works which have not been started
due to any reason shall be considered in the category of
work in hand

3 Participating tenderer shall have to furnish the details of
being lowest bidder in other tenders under
consideration.

4 Any tenderer, if participates in more than one tender at
any given point of time, his price bid shall be opened
one by one. If he is found lowest bidder (L1) in opening
of first tender, his tendered amount shall be taken for
consideration for evaluation of his bid capacity for the
next tender to be opened in which he has participated. If
the bid capacity is found less than the required bid
amount his price bid for this tender shall not be opened.
Moreover such tenderer shall further be ineligible for
tenders in which he has participated in case his bid
capacity is found short of required bid amount of the
tender under consideration

Note

1 The above details should be supported by the

relevant documents. Certificate of work

executed and work in hand submitted by the
bidder shall be certified by the officer not
below the rank of Executive Engineer

No Change

No Change

No Change

It is made clear that the amount of work

executed is acceptable upto the last running bill

recorded in the measurement book and paid.

The work executed after the last paid running

bill which is though recorded in measurement

book but not paid to the contractor will be
consider in the category of work in hand.

6 The bidder should also mention details of
sublet works, which he is performing. Sublet
works assigned to the bidder should be counted
as work in hand of the bidder. Also, if the
bidder has sublet his work to other contractor
before submission of tender, duly sanctioned by
competent authority such work deducted from
work in hand
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251

Where the amount of earnest money to be deposited is

more than Rs. 500/- and the tenderer proposes to pay it in cash,
he shall pay the earnest money to the credit of revenue deposit
on behalf of the .................. into a branch of state bank of
India or Government Treasury or Sub-Treasury within the
jurisdiction of the Executive Engineer mentioned above and
send/produce the challan to the Executive Engineer separately
and it should not be kept in the cover containing tenders. If
however, the tenderer wishes to deposit the earnest money in any
one of the following forms, he may do so and produce/send the
same duly hypothecated to the ..................

(i)  Treasury Receipt

(i) National Saving Certificates.

(iii)  Treasury Bonds.

(iv) Approved Interest Bearing Security (This includes
Chhattisgarh State Development Loans)

(v)  Government Promissory Notes/National Plan Loans.

(vi) Post Office Cash Certificates.

(vii) 10 years Treasury Saving Deposit Certificates.

(viii) 12 years National Plan Savings Certificates.

(ix) 10 years Defense Deposit Certificates

(x)  National Saving Certificates duly hypothecated in the name of
Government of Chhattisgarh

(xi) All Small Saving Securities and Post Office Saving Bank
Accounts duly pledged to Government.

(xii) Debentures of C.G. Housing Board as approved by the
M.P.F.D. No. 1319/2306/I1VV-R-V-5/75 dt. 17/10/75

(xiii) Bank Drafts of the State Bank of India or scheduled Banks in
case of Tenderers of other states.

(xiv) Units of Unit Trust of India.

(xv) Banks Draft issued by big Urban Banks whose working capital
exceeds Rs. 5 Crores and by A, B and C Class Central Co-
operative banks/Non-Schedule State Cooperative Banks
subject to the condition that the drafts are encashed by the
accepting authority as soon as they are received and the
contracts are allotted only after the encashment of Drafts as
per M.P. F.D. No. F/3/18/77/8/5/ (iv) date 13-2-1973.

i -
251

For online tenders, the Earnest money shall be deposited
electronically by NEFT/RTGS, internet banking,
Debit/Credit Cards on any other online process of payment.
Contractor is required to generate a challan through e-
procurement system for specific tender before transfer of
fund and system generated challan may be submitted to bank
physically for RTGS/NEFT or contractor may use other
online option for making payment in account number shown
in the online generated challan.

It is clarified that every contractor's challan number
will be different for each challan generated from system of
different or same tender. The cost of money transfer
(including Payment Gateways, Commission etc.) has to
borne by the contractor. It is advised that the contractor
should consider the time taken to process the payment
electronically (i.e. NEFT/RTGS, Net Banking, Credit/Debit
Cards). No interest shall be payable to contractors on amount
deposited as earnest money.

2.17.1 Taxes :
The financial bid offered by the Contractor shall be

deemed to be inclusive of all Central and State Governments’
taxes, other levies, duties, royalties, cess, toll, taxes of Local

2.17.1 Taxes :
The rates quoted by the contractor shall deemed to

be exclusive of the Goods and Services Tax (GST) but
including labour cess, other levies, duties, royalties, cess, toll,
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Bodies and Authorities including GST (Goods and Services
Tax), that the Contractor Shall have to pay for the performance
of his Contract. The Governments will perform such duties in
regard to the deduction of such taxes at source as per applicable
law. The contractor there upon necessarily and properly pay all
taxes/levies/cess/ royalties/GST as per law of land.

However, if any other NEW TAX or levy or cess is
imposed by statute or any deviation in existing
royalty/tax/levy/cess/GST after the last stipulated date for the
receipt of the tender including extensions, if any, shall be treated
as NEW TAX and the contractor there upon necessarily and
properly pay such new taxes/levies/cess/GST/royalties. The
Engineer-in-Charge shall reimburse the amount of such 'New
Tax' on submission of proof of such payments of tax by the
contractor (deducted in case of decrease in existing taxes)

taxes of local bodies and authorities that the contractor will
have to pay for the performance of this contract. The
employer will perform such duties in regard to the deduction
of such taxes including GST at source, required deduction in
this reference will be made as per applicable law. GST as per
prevailing rate at the time of payment/bill submission shall be
made applicable presently @18% and shall be paid on the
whole work carried out as accepted by the engineer, while
making the payment.

However, if any other NEW TAX or levy or cess is
imposed by statute or any deviation in existing
royalty/tax/levy/cess/GST after the last stipulated date for the
receipt of the tender including extensions, if any, shall be
treated as NEW TAX and the contractor there upon
necessarily and properly pay such new
taxes/levies/cess/GST/royalties. The  Engineer-in-Charge
shall reimburse the amount of such 'New Tax' on submission
of proof of such payments of tax by the contractor (deducted
in case of decrease in existing taxes/reimbursement of
increase in existing taxes)

2.17.3.(a)
Income Tax at the rate of 2.32% (as per prevailing rules)

from any sum payable to the Contractor shall at the time of credit
of such sum or at the time of payment to the contractor by cash/
cheque or draft or any other mode be deducted at the sources
from its running/final or any type of payment for this contract as
per section 194 of income tax act 1961.

2.17.3.(a)
Income Tax at the rate of 2.32% (or as per prevailing

rules) from any sum payable to the Contractor shall at the
time of credit of such sum or at the time of payment to the
contractor by cash/cheque or draft or any other mode be
deducted at the sources from its running/final or any type of
payment for this contract as per rules.

2.17.3.(a.1)
GST @ 2% (or as per prevailing rules) from any sum

payable to the contractor shall at the time of credit of such
sum or at the time of payment to the contractor by cash /
cheque or draft or any other mode be deducted at the sources
from its running / final or any type of payment for this
contract as per rules.

4.3.36.
The contractor shall pay all quarry, Royalty charges etc.

If the contractor fails to produce the royalty clearance certificate
from concerned department then the Executive Engineer shall
deduct the royalty charges from his bills and keep in deposit
head, which shall be refunded to the contractor on production of
royalty clearance certificate from the concerned department. If
he fails to produce the royalty clearance certificate with in 30
days of submission of final bill, then royalty charges which was
keep under deposit head by the Executive Engineer shall be
deposited to the concerned department and his final bill payment
shall be released.

4.3.36. Royalty Charges (Amount of Minerals/Minor
minerals)
Amount for Royalty, DMF, Environment and

infrastructure development Cess and penalty of 100% of
royalty, that is 2.525 times basic royalty rates will be
deducted from the bills of the contractor for the minerals /
minor minerals used in construction and will be kept as
additional deposit. The contractor has to obtain royalty
clearance certificate from collector of the concerned district
before final bill payment. If the contractor does not submit
royalty clearance certificate within 6 months of completion of
work the amount kept as deposit shall be remitted in relevant
royalty head. If the contractor submits royalty clearance
within specified time, the amount kept in deposit shall be
released to the contractor.

Any change in the royalty rates of minor minerals
notified by the state government after the date of submission
of financial offer by the bidder/contractor then the change in
the rates shall be reimbursed/deducted on actual basis.

NEIV
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT

FORM - B
(As per Appendix 2.14. A, of W.D. Manual Vol. II, Part II)

EXECUTIVE ENGINEER, WATER RESOURCES DIVISION, KANKER

PART - 1V - Item Rate Tender and Contracts for works

4.1. General Rules and Directions for the Guidance of Contractors:

41.1.

4.1.2.

All works proposed for execution by contract will be notified in a form of invitation to tender

posted in public places and signed by the issuing authority.

This form will state the work to be carried out, as well as the date for submitting and opening of
tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of security deposit to be deposited by the successful
tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund
of quarry fees, royalties, Octroi duties and ground rents will be granted. Copies of the
specifications, designs and drawings, and any other documents required in connection with the
work, signed for the purpose of identification by the Executive Engineer/Superintending
Engineer shall also be open for inspection by the contractor at the office of the issuing authority

during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by each
member thereof or in the event of the absence of any partner, it must be signed on his behalf
by a person holding a power of attorney, authorising him to do so. Such power of attorney
authorising him to do so should be produced with the tender and must disclose that the firm is

duly registered under the Indian Partnership Act.

4.1.3. Any person who submits a tender shall fill up the usual printed form stating-at what rates he is

willing to undertake each item of the work. Tenders which propose any alteration in the work
specified in the said form of invitation to tender or in the time allowed for carrying out the work
or which contain any other condition of any sort, will be liable to rejection. No single tender shall
include more than one work, but contractors who wish to tender for two or more works shall
submit a separate tender for each. Tenders shall have the name and number of the work to

which they refer, written outside the envelope.

4.1.4. The receiving authority or his duly authorised assistant, will open tenders in the presence of any

intending contractors who may be present at the time and will enter the amounts of several
tenders in a comparative statement in a suitable form. Receipts for earnest money will be given
to all tenderers except those whose tenders are rejected and whose earnest money is refunded

on the day the tenders are opened.

4.1.5. The Officer competent to dispose off the tenders shall have the right of rejecting all or any of the

tenders.
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4.1.6. The receipt of clerk for any money paid by the contractor will not be considered as any
acknowledgement of payment to the Sub-Divisional/Divisional Officer and the contractor shall
be responsible for seeing that he procures a receipt signed by the Sub-Divisional/Divisional

Officer or any other person duly authorised by him.

4.1.7 The memorandum of work tendered for and the schedule of materials to be supplied by the
Department and their issue rates shall be filled in and completed in the office of the issuing
authority before the tender form is issued. If a form is issued to an intending tenderer without
having been so filled in and completed, he shall request the office to have this done before he

completes and delivers his tender.
4.2. Tender For Works.

4.2.1. I/\We hereby tender for the execution, for the Governor of Chhattisgarh, the works specified in
the under written memorandum within the time specified in such memorandum at the rates
specified therein and in accordance in all respects with the specifications, designs, drawings
and instructions in writing, referred to in rule 4.1.1 hereof and in clause 4.3.12 of the annexed
conditions, and with such materials as are provided for, by and in all other respects, in

accordance with such conditions so for as applicable including special conditions vide part IIl.
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MEMORANDUM

a(i)  General description of work Renovation of Sarwandi Tank and
Canal Lining Work in Block
Narharpur, District Kanker

(b) Estimated Cost : Rs. 223.11 Lakhs (Excluding G.S.T.)

(c) Earnest Money . Rs. 1.50 Lakhs

(d) Security deposit (including Earnest money) : 504 S.D. from Bills.

*(e) P-ercentage, if any, to be deducted from . 5% SD + 2.32% Income tax + 1% workers
bills welfare + 1% CGST + 1% SGST

o Time allowed for the work from the date of . 08 Months (INCLUDING RAINY SEASON)

written order to commence From the date of issue of work order.**

* This percentage, where no security deposit is taken will be 5 percent. Also see clause 4.3.1 of the
conditions of contract and clause 2.8 of Part Il of N.I.T.

** This period will be inclusive of three months of monsoon as per N.I.T.

Item Quantity Particulars Unit Rate Quoted by the Tenderer | Tendered
In Figures In Words Amount
1. 2. 3. 4, 5. 6. 7.

ENCLOSED SEPARATELY IN ANNEXURE - |

4.2.2 Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms and
provisions of the said conditions of contract annexed hereto so far as applicable, or in default
thereof to forfeit and pay to the Governor of Chhattisgarh or his successors in office, the sums
of money mentioned in the said conditions.

4.2.3. The SUM OF RS, i et e e In herewith forwarded in @

(the full value of which shall be retained by the Government of Chhattisgarh on account of

security deposit specified in clause 4.3.1. of the said conditions of contract.

@ Note: - The line may be filled by the mode of payment in accordance with the form mentioned in
clause 2.5.1. and 2.5.2. of Notice Inviting Tenders.

WIENESS .eeiiiiiieie e Signature of the Tenderer
AdAress ....oovveveeieeee e before submission of the Tender.

OcCuUPAaLioN ......ocuvveeeeiiiiieee e, Dated the ..........c.cc..... day of ......ccoeeeenne 20....
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4.2.4. The above tender is hereby accepted by me on behalf of the GOVERNOR OF

CHHATTISGARH in favour of  Shri oo

only which is .....ccccccceiiiiiiinns TR percent
............... as per S.0.R Enforced from Dated 01.05.2025 and amended on dated 08.08.2025

of the estimated cost.

Signature of the Officer
Dated the ................. Dayof ....ccccceeeeen. 20 .. by whom accepted
(Designation)

4.3 Condition of contract - The security deposit will be cash deposit or in any of the forms

mentioned in clause 2.5.1 of N.I.T. except the Bank Guarantee.

4.3.1. The person/persons whose tender may be accepted (hereinafter called the contractor which
expression shall unless excluded by or repugnant to the context include, his heirs, executors,
administrators, representatives and assigns) shall permit the Government at the time of making any
payment to him for work done under the contract to deduct an amount equal to five percent of the
probable money so payable till such sum with the earnest money deposited by him totals five percent,
of the probable amount of contract or ......... percent of the cost of the work executed when the same

exceeds the estimated amount of the contract .

Such deductions shall be held by the Government by way of security deposit. All
compensation or other sums of money payable by the contractor to Government under the terms of
this contract may be deducted from or paid by the sale of sufficient part of his security deposit or from
the interest arising there from or from any sum which may be due or may become due to the
contractor by Govt. on any account whatsoever and in the event of his security deposit being reduced
by reason of any such deduction or sale as aforesaid, the contractor shall within ten days there after
make good in case or Govt. securities endorsed as aforesaid any sum or thereof .The security deposit
referred to, when paid in cash may at the cost of the depositor, be converted into Interest Bearing
Securities provided that the depositor has expressly desired this in writing. Any such conversion
shall only be applicable after the issuance of completion certificate. The interest bearing

securities shall be in conformance with the time block mentioned in clause 4.3.17.2

Note: - Any sum deposited in cash by the contractor or amount of deductions made under

clause 4.3.1. above may, if the contractor so desires be converted into one of the recognised forms of,
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interest Bearing Securities to be approved by the Officer sanctioning the contract provided the amount

to be converted is not below Rs. 1,000/- (One thousand) and the period of contract warrants such

conversion. Such securities should be endorsed to the Executive Engineer. The interest bearing

securities shall be converted only after issue of completion certificate and shall be in the time

block as mentioned in clause 4.3.17.2

4.3.2 (A) Compensation for delay - The time allowed for carrying out work as entered in the tender

4.3.2.

shall be strictly adhered to the contractor and shall be reckoned from the date on which the
order to commence the work is given to the contractor. The work shall throughout the stipulated
period of the contract be preceded with all due diligence. Time is deemed to be the essence of
the contract. To ensure good progress during the execution of the work the contractor shall be
bound in all cases in which the time allowed for any work exceeds one month to complete. One
sixth of the whole work before one fourth of the whole time allowed under the contract has
elapsed, two fifth of the work before one half of such time has elapsed and three fourth of the
work before three fourth of such time has elapsed. In the event of the contractor failing to
comply with this condition he shall be liable to pay as compensation an amount equal to one
percent or such smaller amount as the Executive Engineer/Superintending Engineer/Chief
Engineer may decide on the said estimated cost of the work whole work for every day that the
due quantity of the work remains incomplete provided always that the entire amount of
compensation to be paid under the provisions of this clause shall not exceed 8% (eight

percent) of the estimated cost of the work as shown in the tender.

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in
1/2 (half) of original or validly extended period of time the contract shall stand terminated after
due notice to the contractor and his contract finalized, with earnest money and security deposit
forfeited and levy of further compensation at the rate of 10% of the balance amount of contract
left incomplete, either from the bill, from other contract agreements in the department and from
available security or shall be recovered as "Arrears of land revenue". The decision of the
competent authority in the matter of grant of extension of time only shall be final, binding and
conclusive. But he has no right to change either the rate of compensation or reduce and or
condone the period of delay- once such an order is passed by him (on each extension
application of the contractor) it shall not be open for a revision. Where the Engineer-in-Charge
decides that the contractor is liable to pay compensation for not giving proportionate progress
under this clause and the compensation is recommended during the intermediate period, such
compensation shall be kept in deposit and shall be refunded if the contractor subsequently
makes up the progress for the lost time, within the period of contract including extension
granted, if any failing which the compensation amount shall be forfeited in favour of the
Government.

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur
Dtd. 30/09/2022).

(B) Default by the contractor: - If the contractor shall neglect or fails to proceed with works

with due diligence or he violates any of the provisions of contract, the Executive Engineer may
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give the contractor a notice identifying deficiencies in performance and demanding corrective
action. Such notice shall clearly state that it is given, under provisions of this clause. After such
notice is given, the contractor shall not remove from the site, any plant, equipment and
material. The Government shall have lien on all such plant, equipment and materials, from the
date of such notice, till the deficiencies have been corrected. If the contractor fails to take
satisfactory corrective action within fourteen days after receipt of the notice, the Executive
Engineer will terminate the contract in whole or in part. In case the entire contract is terminated,
the amount of security deposit together with the value of the work done but not paid for shall

stand forfeited to Government.
The plant, equipment and materials held under lien shall then be at the disposal of the Govt.

The Executive Engineer may also take possession of the whole or part of the works, site plant,
equipment and materials brought or placed thereon and cause the whole or part of the works,
completed by utilizing them through such agencies, at the cost of the contractor. In such case
the value of the work done through such agencies shall be credited to the contractor at his
contract prices. On completion of such work, if the expenses incurred for carrying out such
works, as certified by the Executive Engineer are in excess of the value of the work credited to
the contractor, the difference shall be paid by the contractor to Government. He shall also be

liable for the liquidated damages under the contract.

The Executive Engineer may direct that a part or the whole of such plant, equipment and
materials are to be removed from the site within a stipulated period. If the contractor fails to do
so, the Executive Engineer may cause them to be sold, holding the net proceeds of such sale
to the credit of the contractor. After completion of the works and settlement of amounts, the lien
by the Government on the contractor's plant, equipment and balance of materials shall be

released.

Termination of the contract either in whole or in part shall be adequate authority for the
Executive Engineer to demand discharge of the obligations from the guarantors of the security

performance.

4.3.3 Action when the Contractor becomes liable for levy of penalty: - In any case in which under
any clause or clauses of this contract, the contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit (whether paid in one, sum or
deducted by installments) or committed a breach of any of the terms contained in clause 4.3.24
or in the case of abandonment of the work owing to the serious illness or death of the
Contractor or any other cause, Divisional Officer on behalf of the Governor of Chhattisgarh
shall have power to adopt any one of the following course, as he may deem best suited to the

interest of Government.

4.3.3.1. To rescind the contract (of which rescission notice in writing to the contractor under the hand
of the Engineer-in-charge shall be conclusive evidence) and in which case the security deposit

of the contractor shall stand forfeited and be absolutely at the disposal of Government.
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4.3.3.2. To employ labour paid by the (W.R.) Irrigation Department or by employing departmental
machinery and supply of materials to carry out the work, or any part of the work debiting the
contractor with the cost of the labour or hire charges of Departmental machinery and the price
of the materials (of the amount of which cost and price, a certificate of the Divisional Officer
shall be final and conclusive against the contractor) and crediting him with the value of the work
done, in all respects in the same manner & at the same rates as if it had been carried out by
contractor under the terms of his contract or the cost of the labour and the price of the materials
as certified by the Divisional Officer whichever is less. The certificate of the Divisional Officer as
to the value of the work done shall be final and conclusive against the contractor. This does not
qualify the contractor to any refund if the work is carried out at lower rates then the rates quoted

by the contractor. Savings, if any, will go to the Government.

4.3.3.3. DELETED

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur
Dtd. 30/09/2022).

4.3.4.1. Contractor remains liable to pay Compensation if action not taken under clause 4.3.3. :
- In any case in which any of the powers, conferred upon the Divisional Officer by clause 4.3.3.
hereof, shall have become exercisable and the same shall not be exercised, the non-exercise
thereof shall not constitute a waiver of any of the conditions hereof and such power shall not
withstanding be exercisable in the event of any further case of default by the Contractor for
which by any clause or clauses hereof, he is declared liable to pay compensation amounting to
the whole of his security deposit, and the liability of the Contractor for past and future

compensation shall remain unaffected.

4.3.4.2. Power to take possession of, or require removal of, or sell Contractor's plant: - In the
event of the Divisional Officer putting inforce either of the powers 4.3.3.1. or 4.3.3.3. vested in
him under the preceding clause he may, if he so desires take possession of all or any tools,
plant, materials and stores, in or upon the work at the site thereof or belonging to the
Contractor or procured by him and intended to be used for the execution of the work or any part
thereof paying or allowing for the same in account, at the contract rates or in case of these not
being applicable, at current market rates to be certified by the Divisional officer whose
certificate thereof shall be final. Otherwise the Divisional Officer may by notice in writing to the
Contractor or his Clerk of the works, Foreman or other authorised agent require him to remove
such tools, plant, materials or stores from the premises (within a time to be specified in such

notice).

In the event of the contractor failing to comply with any such requisition, the Divisional Officer
may remove them at the Contractor's expense or sell them by auction or private sale on
account of the Contractor and at his risk in all respects and the certificate of the Divisional
Officer as to the expenses of any such removal and the amount of the proceeds and expenses

of any such sale shall be final and conclusive against Contractor.
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4.3.5.1. Extension of Time: - Time shall be considered as the essence of the contract. If, however,
the failure of the Contractor to complete the work as per the stipulated date referred to above
arises from delay on the part of the Government, in supplying the materials or equipment, it has
undertaken to supply under the contract, or from delay in handing over sites or from increase in
the quantity of work under the Contract, or force majeure an appropriate extension of time will
be given. The contractor shall request such extension within one month of the cause of such
delay and in any case before expiry of the contract period.

4.3.5.2. The authorities competent to sanction extension of time shall be as follows: -

(a) For Contract of the value upto Rs. 25 Lakhs:

(i) Executive Engineer - Upto 25 percent of the stipulated period of the contract or
Three months whichever is less.

(i) Superintending Engineer - For period more than that indicated in (a) (i) above.

(b) For Contracts more than Rs. 25 Lakhs: -

(i) Superintending Engineer - Upto 25 percent of the stipulated period of the contract or Six

months, whichever is less.
(i) Chief Engineer - For the period more than that indicated in (b) (i) above.

4.3.5.3. Grant of extension shall be without prejudice to recover liquidated damages as per terms of

agreement.

4.3.6 Final Certificate -:On completion of the work the contractor shall be furnished with a certificate
by the Engineer- in-charge of such completion, But no such certificate shall be given nor shall
the work be Considered to be complete until the Contractor shall have removed from the
premises on which the work shall be executed .All scaffolding, surplus materials and rubbish
and cleaned off the dirt from all wood work, doors, windows, walls, floors others parts of any
building or structure in ,upon or about which the work is to be executed or of which he may
have had possession for the purpose of the execution thereof or until the work shall have been
measured by the Sub Divisional Officer, Executive Engineer (Here - in - after called Engineer-
in-charge ) whose measurement shall be binding and conclusive against the Contractor. If the
Contractor fail to comply with the requirements of this clause such as removal of scaffolding,
surplus materials and rubbish and cleaning off dirt, on or before the date fixed for the
completion of work, Engineer-in-charge may at the expense of the Contractor remove such
scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean
off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus materials as

aforesaid except for any sum actually realised by the sale thereof.

4.3.7 Payments on intermediate certificate to be regarded as advances: -The contractor shall on
submitting the bill thereof be entitled to receive a monthly payment proportionate to the part
thereof then approved and passed by the Engineer-in-charge whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against the

contractor. But all such intermediate payment shall be regarded as payments by way of
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advance against the final payment and not as payments for work actually done and completed
& shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or be considered as an admission of the due
performance of the contract or any part thereof. In any respect of the occurring of any claim nor
shall it conclude, determine or affect in any way, the powers of the Engineer-in-charge under
these conditions or any of them as to final settlement and adjustment of the accounts or
otherwise, or in any other way vary or affect the contract. The final bill shall be submitted by the
Contractor within one month of the date fixed for completion of the work, otherwise the
Engineer-in-charge's certificate of the measurement and the total amount payable for the work

accordingly shall be final and binding on all parties.

4.3.8 Bill to be submitted monthly: -A bill shall be submitted by the contractor each month on or
before the date fixed by the Engineer-in-charge for all work executed in the previous month and
the Engineer-in-charge shall take or causes to be taken the requisite measurement, for the
purpose of having the same verified and the claim as far as admissible, adjusted, if possible
before the expiry of ten days from the presentation of the bill. If the Contractor dose not submit
the bill within the time fixed, as aforesaid, the Engineer-in -charge may depute a subordinate to
measure up the said work in presence of the Contractor whose countersignature to the
measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from

such list which shall be binding on the Contractor in all respects.

4.3.9 Bill to be on Printed Forms: - The Contractor shall submit all bills on the printed forms to be
had on applications at the office of Engineer-in-charge and the charges in the bills shall always
be entered at the rate specified in the tender or in the case of any extra work ordered in
pursuance of these conditions and not mentioned or provided for in the tender at rates herein

after provided for such work.

4.3.10 Receipts to be signed by the partners or persons having authority to do so: -Receipts for
payments made on account of work when executed by a firm must also be signed by the
several partners except where the Contractors are described in their tender as the firm in which
case the receipt must be signed in the name of the firm by one of the partners or by some other

persons having authority to give effectual receipts for the firm.

4.3.11. Store supplied by the Government: - If the specification or estimate of the work provides for
the use of any special description of material to be supplied from the Engineer-in-charge's store
or is required that the Contractor shall use certain stores to be provided by the Engineer-in-
charge (such materials and stores and the prices to be charged therefore as here - in - after
mentioned, being so far as practicable for the convenience of the contractor, but not, so as in
any way to control the meaning or effect of this contract, specified in the schedule or
memorandum here to annexed) , the Contractor shall be supplied with such materials and
stores as required from time to time to be used by him for the purpose of the contract only and
the value of the full quantity of materials and stores so supplied at the rates specified in the

said schedule or memorandum may be set off or deducted from any sums then due, or there
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after the to become due to the contractor under the contract or otherwise or against or from the
security deposit, or the proceeds of sale thereof, if the same is held in Government securities,
the same or a sufficient portion thereof, being in this case sold for the purpose. All materials
supplied to the Contractor shall remain the absolute property of Government, and shall not on
any account be removed from the site of the work, and shall at all times be open to inspection
by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the
time of the completion are determination of the contract shall be returned to the Engineer-in-
charge's store, if by a notice in writing under his hand he shall so require but the Contractor
shall not be entitled to return any such material unless with such consents, and shall have no
claim for compensation on account of any such material so supplied to him as aforesaid being

unused by him or any wastage in or damage to any such materials.

4.3.12.1. Works to be executed in accordance with Specifications, Drawings, Orders, etc.: - The
Contractor shall execute the whole and every part of the work in the most substantial and
workmen like manner and both as regards materials and otherwise in every respect in strict
accordance with specifications. The Contractor shall also confirm exactly, fully and faithfully to
the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office, and to which the Contractor shall be entitled to have access at
such office or on the site of the work for the purpose of inspection during office hours, and the
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made

copies of specifications and of all such designs, drawings and instructions as aforesaid.

@4.3.12.2. In respect of all bearings, hinges or similar parts intended for use in the superstructure of
any bridge, the Contractor shall, whenever required, in the course of manufacture, arrange and
afford all facilities for the purpose of inspection and test of all or any of these parts and the
material used therein, to any officer of the Directorate of Inspections of the Ministry of Works,
Production and Supply of the Government of India. Such bearings, hinges or similar parts shall
not be used in the superstructure of any bridge except on production of a certificate of
acceptance thereof from the Directorate of Inspections. All inspection charges will be payable

by the contractor @ (Strike out this clause if the tender is not for bridge work).

4.3.13.1. Alterations in Specifications and Designs: - The Engineer-in-charge shall have power to
make any alterations in, or omissions from, addition to, or substitutions for the original
specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work and the Contractor shall be bound to carry out the
work in accordance with any instruction which may be given to him in writing signed by the
Engineer - in - charge and such alterations omissions , additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work which the Contractor may
be directed to do in the manner above specified as part of the work, shall be carried out by the
Contractor on the same conditions, in all respects on which he agreed to do the main work and

at the same rates as are specified below .
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4.3.13.2. Extension of time in consequence of alterations - The time for completion of the work
shall be extended in the proportion that the altered, additional, or substituted work bears to the
original contract works, and the certificate of the Engineer-in -charge shall be conclusive as to

such proportion.

4.3.13.3. Rates for items of contract involving increase in the quantity during execution and
ammended rates for works not provided in contract - The rates for such additional, altered or

substituted work shall be worked out in accordance with the following provision: -

Cases of extra quantity and extra item may be decided as per the provision issued by
Government of Chhattisgarh, W.R.D. letter No. 8908/F-7-7/31/S-2/2001 Dtd. 19.12.2011.

4.3.14. No Claim to any Payment or Compensations for alteration in or restriction of works: - If
at any time after the execution of the contract documents, the Engineer-in-charge shall for any,
reason whatsoever require the whole or any part of the work as specified in tender, to be
stopped for any period or shall not require the whole or part of the work as specified in the
tender to be stopped for any period or shall not required the whole or part of the work to be
carried out at all or to be carried out by the Contractor he shall give notice in writing of the fact
to the Contractor who shall thereupon suspend or stop the work totally or partially as the case
may be . In any such case, except as provided hereunder the Contractor shall have no claim to
any payment or compensation whatsoever on account of any profit or advantage which he
might have derived from the execution of the work in full but which he did not so derive in
consequence of the full amount of the work not having been carried out or on account of any
loss that he may be put to, on account of material purchased or agreed to be purchased, or of
unemployment of labour recruited by him. He shall not also have any claim for compensation
by reason of any alterations having been made in the original specifications, drawings, designs
and instructions which may involve any curtailment of the work, as originally contemplated.
Where, however, materials have already been purchased or agreed to be purchased by the
Contractor before receipt by him of the said notice, the Contractor shall be paid for such
materials at the rates determined by the Engineer-in-charge, provided they are not in excess of
requirements and are of approved quality and/or shall be compensated for the loss, if any, that
he may be put to in respect of materials agreed to be purchased by him, the amount of such
compensation to be determined by the Engineer-in- charge whose decision shall be final. If the
Contractor suffers any loss on account of his lowing to pay labour charges during the period
during which the stoppage of work has been ordered under this clause, the Contractor shall on
application be entitled to such compensation on account of the labour charges as the Engineer-
in -charge whose decision shall be final, may consider reasonable, provided that the Contractor
shall not be entitled to any compensation on account of labour charges If in the opinion of the
Engineer-in -charges the labour could have been employed by the Contractor elsewhere for the
whole or part of the period during which the stoppage of the work has been ordered as

aforesaid.
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4.3.15. Time limit for unforeseen claims: - Under no circumstances whatever, shall the Contractor
be entitled to any compensation from Government on any account unless the Contractor shall
have submitted claim in writing to the Engineer-in-charge within one month of the cause of such

claim occurring.

4.3.16 Action and Compensation payable in case of bad work - If at any time before Security
deposit is refunded to the Contractor it shall appear to the Engineer-in-charge or his
Subordinate in-charge of the work that any work has been executed with unsound, imperfect or
unskilled workmanship or with materials of inferior quality or, that any materials or articles
provided by him for the execution of the work are unsound or of a quality inferior to that
contracted for, or otherwise not in accordance with contract, it shall be lawful for the Engineer-
in-charge to intimate this fact in writing to the Contractor, and then not withstanding the fact that
the work, materials or articles complained of may have been inadvertently passed, certified and
paid for, the Contractor shall be bound forthwith to rectify or remove and reconstruct the works
specified in whole or in part as the case may require, or if so required shall remove the
materials or articles so specified and provide other proper & suitable materials or articles at his
own proper charge and cost and in the event of his failing to do so within a period to be
specified by the Engineer - in - charge in the written intimation aforesaid , the Contractor shall
be liable to pay compensation at the rate of One percent on the amount of the estimate for
every day not exceeding ten days during which the failure so continues and in the case of any
such failure, the Engineer-in-charge may rectify or remove and re-execute the work or
remove and replace the materials are articles complained of as the case may be at the risk and
expense in all respects of the Contractor. Should the Engineer-in-charge consider that any
such inferior work or materials as described above may be accepted or made use of, it shall be

within his discretion to accept the same at such reduced rates as he may fix therefore.

4.3.17.1 Contractor liable for damage done and for general maintenance - If the contractor or his
work people or servants shall break, deface, injure or destroy any part of a building in which
they may be working or any building road, road kerbs, irrigation works, structures, fences,
enclosure, water pipe, cables, drains, electric or telephone posts or wires, trees, grass or grass
land or cultivated ground contiguous to the premises on which the work or any parts of is being
executed, or any damage shall happen to such work while in progress or completed from any
cause whatsoever, or any imperfections become apparent in it after any certificate, final or
otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid, the
Contractor shall make the same good at his own expense or in default the Engineer-in-charge
may cause the same to be made good by other workmen and deduct the expenses (of which
the certificate of the Engineer-in-Charge shall be final) from any sum that may be then or at any
time thereafter may become due to the Contractor. The defect liability of the contractor shall be
valid upto a period of 12 months for annual repair works and period of 60 months for works
other than annual repair from the date of issue of completion certificate. The security deposit

withheld shall be released in two installments at the end of 36 months as described in clause



104

4.3.17.2 after issue of completion certificate. Further, the contractor is also responsible to make
good, the defect described above for which he will indemnify the department by executing a
bond of sixty months from the date of issue of completion certificate in the format as prescribed

in Annexure V.

The purview of maintenance shall include general/special repair and upkeep of the
structure/asset created under the agreement, maintaining to its required profiles etc. Failing of
contractor to make good such defects in defect liability period as pointed out shall make him

liable to pay the indemnity amount as prescribed in bond.

Contractor's failure to repair or to pay the bond amount will make him liable of
recovery of the amount from other running works or arrears of land revenue. Further, such
contractor shall also be debarred for participating in any other tender in the department, for one
year in his individual/ partnership/ company/ LLP firm's capacity no matter may be in his
existing or new name and style.

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur
Dtd. 30/09/2022).

4.3.17.2 Release of Security Deposit - For works being tendered as new work (whose

administrative approval is given under new work) the Security deposit of the contractor shall be
refunded in such a manner that 50% of Security deposit shall be released by the Engineer-in-
charge after 18 Months from issue of completion certificate and balance 50% of Security
deposit shall be released after completion of 36 months from issue of completion certificate.
The Security deposit of the contractor for annual repair (those work which are executed under
the head annual repair) works shall be refunded after completion of 12 months. The amount
shall only be released by the Engineer-in-charge after he is fully satisfied with the structural
soundness of the works executed under the agreement at the end of defect liability period.

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur
Dtd. 30/09/2022).

4.3.17.3 The contractor hereby also covenants that it shall be his responsibility to see that building(s)
constructed under his contract does not leak during the period of the first rainy season in
respect of tile and sheet roofing and two consecutive rainy seasons in respect of the lime
concrete or cement concrete terraced roof, after its (their) completion and if any defects are
pointed out to him by the Engineer-in-charge during the said period, the same shall be removed
by him at his own expense or in default, the Engineer-in-charge may get them removed and
deduct the expenses thereof from any sum that may be then due or may become due to the
contractor or from the security deposit of the contractor. An amount equal to 20% of the cost of
the roof shall notwithstanding anything contained in this clause, be retained till the roof(s) are
tested during the first rainy season, in respect of tile and sheet roofing and two consecutive
rainy seasons in respect of the lime concrete or cement concrete terraced roof, aforesaid and
the defects are fully removed. If any amount still remains due on this account after making

deductions as aforesaid, the same may be recovered from him as arrears of land revenue.
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4.3.18 Works to be open for Inspection - All works, under or in course of execution or executed in
pursuance of the contract shall at all times be open to the inspection and supervision of the
Engineer-in-charge & his subordinates and the Contractor shall at all times during the usual
working hours and at all other times at which reasonable notice of the intention of Engineer-in-
charge or his Subordinate to visit the work shall have been given to the Contractor either he
himself be present to receive orders and instructions, or have a responsible Agent duly
accredited in writing, present for that purpose. Orders given to the Contractor's Agent shall be

considered to have the same force as if they had been given to the Contractor himself.

4.3.19. Notice to be given before work is covered up: - The Contractor shall give not less than five
days notice in writing to the Engineer-in-charge or his subordinate in-charge of the work, before
covering up or otherwise placing beyond the reach of measurement any work in order that the
same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measurement and shall not cover-up or place
beyond the reach of measurement any work without the consent in writing of the Engineer-in-
charge or subordinate in-charge of the work, and if any work shall be covered up or placed
beyond the reach of measurement without such notice having been given or consent obtained,
the same shall be uncovered at the Contractor's expense or in default thereof, no payment or

allowance shall be made for such work or materials with which the same was executed .

4.3.20. Contractor to supply Plant, Ladders, Scaffolding etc.: - The Contractor shall supply at his
own cost materials (except such special materials if any, as may in accordance with the
contract be supplied from the Engineer - in Charge's stores), plant, tools appliances,
implements, ladders, cordage, tackle, scaffolding and temporary works requisite for the proper
execution of the work, whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or referred to in these conditions
or not, or which may be necessary for the purpose of satisfying or complying with the
requirements of the Engineer-in-charge as to any matter as to which under these conditions he
is entitled to be satisfied, or which he is entitled to require together with carriage therefore to
and from the work. The Contractor shall also supply without charge the requisite humber of
persons with the means and materials necessary for the purpose of setting out works and
counting, weighing & assisting in the measurement or examinations at any time and from time
to time of the work or materials. Failing his so doing, the same may be provided by the
Engineer-in-charge at the expense of the Contractor and the expenses may be deducted from
any money due to the Contractor under the contract, or from his security deposit or the
proceeds of sale thereof, or of a sufficient portion thereof. Contractor is liable for damages
arising from non-provisions of lights, fencing etc. .The Contractor shall also provide at his own
cost, except when the contract specifically provided otherwise and except, for payment due
under clause 4.3.13. all necessary fencing and lights required to protect the public from
accidents, and shall be bound to bear the expenses or defense of every suit, action or other

proceedings of law that may be brought by any person for injury sustained owing to neglect of
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the above precautions and to pay any damages and costs which may be awarded in any such
suit, action or proceedings, to any such persons or which may with the consent of the

contractor be paid to compromise any claim by any such person.

4.3.21. Compensation under section 12, sub - section (1) of the Workmen's Compensation Act,

1923: - In every case in which by virtue of the provisions of sections 12, subsections (1) of the
workmen's Compensation Act, 1923, Government are obliged to pay any compensation to a
workmen employed by the Contractor in execution of the works, Government will recover from
the Contractor the amount of the compensation so paid and without prejudice to the rights of
Government under section 12, subsection (2), of the said Act, Government shall be at liberty to
recover such amount or any part thereof by deducting it from the security deposit or from any
sum due by the Government to the Contractor whether under this contract or otherwise .
Government shall not be bound to contest any claim made against them under section 12,
subsection (1) of the said act, except on the written request of the Contractor and upon his
giving to Government, full security for all cost for which Government might become liable in
consequence of contesting such claim.

4.3.22. Labour: - No female labour shall be employed within the limits of a cantonment.

4.3.23. Labour below the age of twelve years: - No labour below the age of twelve years shall be

employed on the work.

4.3.24.1. Fair Wage: - The Contractor shall pay not less than the fair wage to labour engaged by him

on the work.

Explanation: - (a) "Fair Wage" means Wage whether for time or piece work notified at the time of

(b)

(©)

(d)

()

(f)

inviting tenders for the works and where such Wages have not been so notified, the Wages
prescribed by the Water Resources Department for the Division in which the work is done.

The Contractor shall not withstanding the provisions of any contract to the contrary cause to be
paid a Fair Wage to labourers indirectly engaged on the work, including any labour engaged by
his sub- Contractor's in connection with the said work as if the labourers had been immediately
employed by him.

In respect of all labour directly or indirectly employed on the works for the performance of the
Contractor's part of this agreement, Contractor shall comply with or cause to be complied with
the labour regulations then in force.

The Executive Engineer /Sub Divisional Officer shall have the right to deduct from the moneys
due to the contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers by reason of non-fulfilment of the conditions of the contract for
the benefit of workers, nonpayment of wages or deductions made from his or their wages,
which are not justified by their terms of the contract or non - observance of the regulations.

The Contractor shall be primarily liable for all payments to be made under and for the
observance of the regulations aforesaid without prejudice to his right to claim indemnity from
his sub-Contractors.

The regulations aforesaid shall be deemed to be a part of the contract and any breach thereof
shall be deemed to be a breach of this contract.
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4.3.24.2 The Contractor shall at his own expense provide or arrange for the provision of footwear for
labourers doing cement mixing work which the Contractor has undertaken to execute under this
contract to the satisfaction of the Engineer-in-charge and on his failure to do so, the
Government shall provide the same to such labourers and recover the cost from the bill due to
the Contractor.

4.3.24.3. The Contractor shall submit by the 4" and 19" of every month to the Engineer-in-charge a
true statement in respect of the second half of the proceeding month and the first half of the
current month respectively showing (1) The number of labourers employed by him on the work,
(2) Their working hours, (3) The wages paid to them, and (4) The accidents that occurred
during the said fortnight stating the circumstances under which they occurred and the extent of
damages and injury caused by them failing which the Contractor shall be liable to pay to the
Government a sum not exceeding Rs. 50/- for each default or materially incorrect statement .
The decision of the Executive Engineer shall be final in deducting from any bill due to the
Contractor the amount levied as fine in this behalf.

4.3.24.4. In respect of all labourers directly or indirectly employed in the works for the performance of
the Contractor's part of this agreement, the Contractor shall comply with or cause to be
complied with all the rules framed by the Government from time to time for the protection of
health and sanitary arrangements for workers employed by the Water Resources (Irrigation)
Department and its Contractors.

4.3.25. Subletting of works - The contract may be rescinded and security deposit forfeited, for
subletting the work beyond permissible limits as per clause 2.12 of appendix 2.10 A or if
contractor becomes insolvent.

The contract shall not be assigned or sublet without prior sanction of the authority
who has accepted the tender in writing. And if the contractor assign or sublet his contract, for
more than permissible limits as per clause 2.12 of appendix 2.10 A or attempt to do so, or
become insolvent commence any insolvency proceedings or make any composition with his
creditors or attempt to do so or if any gratuity, gift, loan, perquisite, reward of and advantage
pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the
contractor, or any of his servants or person in the employ of Government in any way relating to
his office or employment, or if any such officer or person shall become in any way directly or
indirectly interested in the contract, the Executive Engineer may there upon by notice in writing
rescind the contract, and the S.D. of the contractor shall there upon stand forfeited and be
absolutely at the disposal of Government and the same consequences shall ensure as if the
contract, had been rescinded under clause 4.3.3 thereof, and in addition the contractor shall not
be entitled to recover or be paid for any work thereto for actually performed under the contract.

Any such assignment/subletting within the limit of 25% by the authority who has
accepted the tenders OR 50% by the next higher authority accepting the tender or Govt. as the
case may be shall not diminish or dilute the liability/responsibility of the contractor.

If the contractor gets item/items of work executed on a task rate basis without
materials, this shall not amount to subletting of the contract.

0) The authority accepting the tender shall be empowered to terminate any contract if the
contractor sublets the work to some other person on the basis of power of attorney.

(i) Subletting of work as per clause 2.12 of appendix 2.10 A shall result in reduction in
experience (Physical and Financial) of the main contractor to the extent of the sublet
and accounted in to the experience of sublet contractor.

(iii) Sublette should have completed the works under Govt./PSU equal to the
physical/financial value of the work proposed to be sublet.
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(iv) No sublet work should be sanctioned without ascertaining quantities and portion of the
work to be sublet by the sanctioning authority.

(v) Measurement for sublet work shall be recorded in separate measurement book.

(vi) Engineer-in-Charge can withdraw sublet work any time without assigning any reason.
The decision to withdraw sublet work shall be binding on both prime contractor and
Sublette.

4.3.26. Sum payable by way of Compensation to be considered as reasonable compensation
without reference to actual loss: - All sums payable by way of compensation under any of
these conditions shall be considered as reasonable compensation to be applied to the use of
Government without reference to the actual loss or damage sustained and whether or not any
damage shall have been sustained.

4.3.27. Changes in the Constitution of Firm: - In the case of a tender by Partners, any change in
the constitution of the firm shall be forthwith notified by the Contractor to the Engineer-in-

charge, for his information.

4.3.28. Works to be executed under the direction of Executive Engineer/ Superintending
Engineer: - All works to be executed under the contract, shall be executed under the direction
and subject to the approval in all respects of the Executive Engineer/Superintending Engineer
of the Division/Circle for the time being, who shall be entitled to direct at what point or points
and in what manner they are to be commenced and from time to time carried out.

4.3.29 Except as otherwise provided in this contract all question and dispute relating to the meaning
of the specifications, designs, drawings and instructions herein before mentioned as to thing
whatsoever in any way, arising out of or relating to the contract, designs, drawings,
specifications, estimates, concerning the works, or the execution or failture to execute the
same, whether arising during the progress of the work or after the abndonment thereof shall be
referred to the "Superintending Engineer"” for his decisions within a period of 30 (Thirty) days of
such an occurrence(s). There upon the Superintending Engineer shall give his written
instruction and / or decisions, after hearing the contractor and Executive Engineer within a
period of 15 (fifteen) days of such request. This period can be extended by mutual consent of
the parties.

Upon receipt of written instruction or decision, of Superintending Engineer parties
shall promptly proceed without delay to comply such instruction or decision. If the
Superintending Engineer fails to give his instruction or decisions in writing within a period of 15
(fifteen) days or mutually agreed time after being requested and/or, if the parties (s) is/are
aggrieved against the decision of the Superintending Engineer, the aggrieved party may within
30 days refer an appeal to the Chief Engineer who shall afford an opportunity to the parties of
being heard and to offer evidence in support of his appeal. The Chief Engineer will give his
decision within 30 (thirty) days, or such, mutually agreed period.

If any party is not satisfied with the decision of the Chief Engineer, he can, file a
petition for resolving the dispute through arbitration in the arbitration tribunal.

A reference to Arbitration Tribunal shall be no ground for not continuing the work on
the part of the Contractor. Payment as per original terms and condition of the agreement shall
be continued by the Executive Engineer.

4.3.30. Lumpsums in Estimates: - When the estimate on which the tender is made includes lump
sums in respect of parts of the work, the Contractor shall be entitled to payment in respect of
the item of work involved or the part of the work in questions at the same rates as are payable

under this contract for such items, or if the part of the work in question is not in the opinion of
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the Engineer-in-charge, capable of measurement, the Engineer-in-charge may at his discretion
pay the lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the Contractor with regard to any sum or sums

payable to him under the provisions of this clause.

4.3.31. Action where no specification: - In the case of any clause of work of which there is no such
specification as is mentioned in rule vide clause 4.1.1., such work shall be carried out in
accordance with the specifications approved by Superintending Engineer/Chief Engineer for
application to works in the district, and in the events of there being no such specification , then
in such case, the work shall be carried out in all respect in accordance with the instructions and

requirements of the Engineer-in-charge.

4.3.32. Definition of work: - The expression "works" or "work" where used in these conditions shall
unless there be something either in the subject or context repugnant to such construction, be
constructed and taken to mean the works by or by virtue of the contract, contracted to be
executed whether temporary or permanent and whether original, altered, substituted or
additional.

4.3.33. Claim for Quantities entered in the Tender or Estimate: - Quantities shown in the tender
are approximate and no claim shall be entertained for quantities of work executed being either

more or less than those entered in that tender or estimate.

4.3.34. Claim for compensation for delay in starting the work: -No compensation shall be allowed
for any delay caused in the starting of the work on account of acquisition of land, or in the case

of clearance of work or on account of any delay in according sanction to the estimate.

4.3.35. Employment of scarcity Labour: - If the Government declares state of scarcity or famine to
exist in any village situated within 16 km. of the work, the Contractor shall employ upon such
parts of the work, as are suitable for unskilled labour, any person certified to him by the
Executive Engineer or by any person to whom the Executive Engineer may have delegated this
duty in writing, to be in need of relief and shall be bound to pay to such person wages not
below the minimum which Government may have fixed in this behalf .Any dispute which may
arise in connection with implementation of this clause, shall be decided by the Executive

Engineer whose decision shall be final and binding on the Contractor.

4.3.36 Royalty Charges (Amount of Minerals/Minor minerals) - Amount for Royalty, DMF,
Environment and infrastructure development Cess and penalty of 100% of royalty, that is 2.525
times basic royalty rates will be deducted from the bills of the contractor for the minerals / minor
minerals used in construction and will be kept as additional deposit. The contractor has to
obtain royalty clearance certificate from collector of the concerned district before final bill
payment. If the contractor does not submit royalty clearance certificate within 6 months of

completion of work the amount kept as deposit shall be remitted in relevant royalty head. If the
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contractor submits royalty clearance within specified time, the amount kept in deposit shall be
released to the contractor.

Any change in the royalty rates of minor minerals notified by the state government
after the date of submission of financial offer by the bidder/contractor then the change in the

rates shall be reimbursed/deducted on actual basis.

(Clause 4.3.36 is amendmended in accordance with Government of Chhattisgarh, Water
Resources Department, Raipur's Letter No. RULE/472/2025/WRD/1940, Dated 27.04.2026).

4.3.37. Penalty for breach of contract: - On the breach of any terms or conditions of this contract by
the Contractor, the said Governor shall be entitled to forfeit the security deposit or the balance
thereof that may at the time be remaining, and to realise and retain same as damages and
compensation for the said breach, but without prejudice to the right of the said Governor to
recover any further sums as damages from any sums due to or which may become due to the

Contractor by Government or otherwise howsoever.

4.3.38.1. Recovery of dues from the Contractors: - Whenever any claim against the Contractor for
the payment of a sum of money arises out of or under the contract, Government shall be
entitled to recover such sum by appropriating, in part or whole, the Security Deposit of the
Contractor and to sell any Government promissory notes etc. forming the whole or part of such
security. In the event of the security being insufficient or if no security has been taken from the
Contractor, then the balance or the total sum recoverable, as the case may be, shall be
deducted from any sum then due or which at any time thereafter may become due to the
Contractor under this or any other contract with Government. Should this sum be not sufficient
to cover the full amount recoverable from the Contractor then it shall be recovered from him as

an arrears of land revenue.

4.3.38.2. Government shall have the right to cause an audit and technical examination of the works
and the final bills of the Contractor including all supporting vouchers, abstracts etc. to be made
after payment of the final bill and if as a result of such audit and technical examinations any
sum is found to have been overpaid in respect of any work done by the Contractor under the
contract or any work claimed by him to have been done by him under the contract and found
not to have been executed, the Contractor shall be liable to refund the amount of overpayment
and it shall be lawful for Government to recover the same from him in the manner prescribed in
sub-clause 4.3.38.1 of this clause and if it is found that the Contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, the amount

of such under payment shall be duly paid by Government to the Contractor.

Provided that Govt. shall not be entitled to recover any sum overpaid, nor the Contractor shall
be entitled to payment of any sum paid short where such payment has been agreed upon

between the Superintending Engineer or Executive Engineer on the one hand and the
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Contractor on the other hand, under any term of the contract permitting payment for work after

assessment by the Superintending Engineer or the Executive Engineer.

4.39.1. Notice to the Contractor to start work: -
"Your contract for T e
.......................... has been accepted by ........ccccevciiveeiiiiie v, 0N behalf of the
Governor of Chhattisgarh on the ............... day of ............ 20 ......... and you are hereby

ordered to commence the work".

Executive Engineer

............ day of ... 20 ...... was issued, vide this office memorandum no.

Executive Engineer

COMPLETION CERTIFICATE

4.40. In pursuance of clause 4.3.6. of the agreement in form "B", dated the ...........ccccccernnnnins
between the Contractor Shri ... e e e e e e e e e e e e e e e e e e eeeeeaaraaaans

and the Governor of Chhattisgarh, it is hereby certified that the Contractor has duly completed

Executive Engineer

4.41. Field Test :-

1. All works under the agreement are subjected to quality control norms fixed by the department
and relevant BSI codes.

2. The field laboratory is required to be set up by the contractor for various mandatory fields
tests described as below :-
(a) Soil

Field Density and moisture content. (1S-2720 part XXVIII and XXIX)
Field Permeability (IS - 2386 Part-1)
Gradation/Fineness Modulus (1S-2386 Part-1)

(b) Fine Aggregate
(Sand)

Bulkage (1S-2386 Part-Il) - Specific Gravity (1S-2386 Part-Ill)
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(c) Coarse Aggregate
(Metal)

Sieve Analysis (1S-2386 Part-1)

Flakiness/Elongation tests (IS 2386 part-I)
(d) Cement Mortar/ Slump test (1S-1199)
Concrete

(e) LDPE Film - Thickness

The Engineer-in-Charge shall specify and inform the contractor in writing the types of field
tests to be exercised for relevant materials/works under the contract.

The contractor shall establish field lab facility with appropriate equipments for specified field
tests at appropriate place at site of work within 30 days of the issue of order to commence the
work. He shall also arrange for lab attendant at site for conducting field tests.

All field tests as specified by the Engineer-in-Charge shall be carried out by the lab attendant
with required frequency as has been stipulated in the quality control norms only in the
presence of Engineer-in-Charge or his representative.

In case of contractor's failure to provide specified field lab facility with proper lab attendant.
The department shall carry out necessary field tests at the cost of the contractor including the
cost of equipments and implements required for specified field tests and cost of test

conducting personnel.

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya
Raipur Letter No. 1728/F-7-7-31/S-2/2001, Naya Raipur, Dated 24/04/2017)
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PART-V

A. SPECIFICATIONS

The work shall be executed in accordance with the specifications
followed in Water Resources Department, Chhattisgarh & I.S.-

specifications.



Note:
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B. DRAWINGS

. All the drawings attached is in soft form in AutoCAD *.dwg

format. Software AutoCAD 2004 & above version is required

for viewing of it.

. Attached drawings are available for download, viewing &

printing, but not available for tempering or distorting.

Attached drawings are depictive only; drawings available

during agreement will be final.

Tenderer must be advised to quote his/her bid based on

quantity shown in the items only.

Executive Engineer



