
NIT No. :  07/SAC/2026-27, Dated : 12.06.2026 

System Tender No. 193183 

(FIRST CALL) 
 

 
 

 

GOVERNMENT OF CHHATTISGARH 

Water Resources Department  

 
 

TENDER DOCUMENT 
FOR 

ITEM RATE TENDER, FORM - B (ENVELOPE - ‘C’) 

Name of work : 

Renovation work of Second Floor of State 

Data Centre Building and Upgradation 

Work of Sihawa Bhawan Campus under 

Mahanadi Project in Block Dharsiwa, 

District Raipur 

Probable amount of contract : 
Rs. 98.98 Lakhs (Excluding G.S.T.) 
(As per S.O.R Enforced from Dated 01.01.2015 of 

C.G. P.W.D. Building) 

Amount of Earnest Money : Rs. 75,000/- 

Amount of contract : Rs. 

Name of Contractor :  

Work Order No. & Date :  

Agreement No. & Date :  

Period of contract : 08 Months (INCLUDING RAINY SEASON)  

from the date of issue of work order. 

Submission of Tender : Tender shall be received online only on 

https://eproc.cgstate.gov.in portal upto 

03.07.2026 (17:30 hours IST). 

EXECUTIVE ENGINEER 
WATER MANAGEMENT DIVISION NO. 1 

RAIPUR  

SUPERINTENDING ENGINEER,  
MAHANADI CIRCLE  

RAIPUR 

https://eproc.cgstate.gov.in/
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APPENDIX-A. 

INFORMATION & INSTRUCTIONS 

TO THE BIDDERS OF WATER RESOURCES DEPARTMENT. 
FOR e-PROCUREMENT SYSTEM 

 

 Special Conditions & instructions for e-PROCUREMENT system as given in the 
subsequent pages will over-rule the conditions stated in the tender document wherever 
relevant and applicable. 
 
1.  Enrollment/Registration & Empanelment of the Contractors/Bidders on 

Government of Chhattisgarh’s e-Procurement Portal. 
 
 In order to participate in the tenders floated using the e-Procurement System, all 

contractors/bidders are required to get enrolled on the E-Procurement portal 
(https://eproc.cgstate.gov.in) and get empanelled on the sub-portal of Water Resources 
Department (S=WRD), Chhattisgarh at (https://eproc.cgstate.gov.in) 

 Only after concerned departmental officer approves the empanelment of the 
contractor/bidder online, the contractor/bidder shall be allowed to participate the tenders 
floated by the department using the e-Procurement System. 

 

2.  Set-up of Machine: 

 

 In order to operate on the e-Procurement System, setting of User’s Machine is required. 
For which the User has to install some utilities in his machine as per the instructions in 
Help Manual for Machine Setup (Available for download on the e-Procurement Portal). 
The Copy of the same may be obtained From Service Provider of the e-Procurement 
system; IBM Limited in consortium with the M-Junction Service Ltd. 

 

3. Obtaining a Digital Certificate: 
 
 The bids submitted online should be signed electronically with a Digital Certificate to 

establish the identity of the bidder bidding online. These Digital Certificates are issued by 
an approved certifying authority, authorized by the Controller of Certifying Authorities, 
Government of India. 

 
 A Digital Certificate is issued upon receipt of mandatory identity proofs and verification 

letters attested by Gazetted  Officer. Only upon the receipt of the required documents, a 
digital certificate can be issued. 

 
 The registered contractors may obtain information required to issuance of a class II 

Digital Signature Certificate from the Controller of Certifying Authorities (www.cga.gov.in) 
or the Service Provider of e-Procurement system of Government of Chhattisgarh:  

 
2nd Floor Anjani Towers 
Lal Bag Hotel, Telebandha 
Raipur (CG) 
18002582502 
Email: helpdesk.cgproc@gmail.com 

 

Important Note:  Submission of Bids for a particular tender shall be done only using the digital 

certificate. In case, during the process of a particular tender, the user looses his Digital 
Certificate (i.e. due to virus attack, hardware problem, operating system problem etc.) he 
may not be able to submit the bid online. Hence the users are advised to back up the 
certificate and keep the copies at safe place under proper security to be used in case of 
emergency. 
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 In case of online tendering, the digital certificate issued to the authorized user of a firm 
and used for electronic tendering will be considered equivalent to no-objection 
certificate/power of attorney to that user. The firm has to authorize a specific individual 
via an authorization certificate signed by all partners to use the digital certificate as per 
Indian IT Act 2000. Unless the certificate is revoked, it shall be assumed to represent 
adequate authority of the user to bid on behalf of the firm for Water Resources 
Department tenders as per Information Technology Act 2000. The digital signature of 
this authorized user will be binding on the firm, it shall be the responsibility of 
management/partners of the registered form to inform the Certifying Authority or Sub-
Certifying Authority, if the authorized user changes, and apply for a fresh digital 
certificate and issue a fresh ‘authorization certificate’ for the new user. 

 
 The same procedure holds true for the authorized users in a Private/Public company. In 

this case, the authorization certificate will have to be signed by the directors of the 
company. 

 
4. Opening of an Electronic Payment Account: 
 
 For submitting the bids online, the contractors/bidders are required to make online 

payment using the electronic payments gateway service as mentioned in the NIT. 

 
 Arrangements have been made for Contractors/Bidders to make payments online via Credit 

Card/Cash Cards/Internet Banking. The different modes of electronic payments accepted on the 
e-Procurement System is available and can be viewed online on the e-Procurement Website 

(https://eproc.cgstate.gov.in) 

 

5. Payments for submission of bids online: 
 
 The Tender Documents may be downloaded free of cost from online eGPS  by eligible 

Contractors/Bidders. The Contractors/Bidders are required to make the payment for bid 
submission through online payment modes mentioned in Point No.4 above. In Online 
Tendering, the “Application Form” for the issue of Tender Documents shall not be 
required.” 

 
 The suppliers/Bidders shall submit the bids by making online payment of Tender 

Document fees using the service of the secure electronic payments gateway, and print 
out the system generated receipt of their reference which can be produced whenever 
required. 

 
 The secure electronic payments gateway is an online interface between 

Contractors/Bidders and Credit Card/Online payment authorization network. 
 
 Submission of Bids, EMD and other Documents will be governed by the time schedules 

given under “Key Dates” on the online e-Procurement System Portal for the particular 
tender. 

(Please refer to the Help Manual for viewing of New Tenders online on the e-Procurement Portal) 
 

6. Tender Download:  
 
 Eligible/Interested Bidders can download the Tender Document online. 
 

7. Submission of Bid:  
 
 The online submission of bid will be preceded by submission as stated in the 

tender Date - Time schedule as published in the NIT. The contractor cannot 
change any bid data after submission of the bid. 
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8. Submission of Earnest Money Deposit – Deleted  

 (As per Engineer-in-Chief's Office letter no. 4211220@fu@ldqZ-@2023&24@3679 uok jk;iqj  

fnukad 30-04-2026). 

 

9.  Opening of Tender Documents:  
 

Envelope - A, B & C shall be opened online only. Envelope - A in physical form shall be 
submitted only by the lowest bidder as described in Para - 8 above. 

 

 10.   Fill Negotiated Rates:  
 
 The Successful bidder may have to fill in Negotiated Rates if so required during this 

process. In case of no negotiation or no change in rates successful bidders need to 

complete the Fill Negotiated Rates Stage. 
 
11.  Tender Date - Time Schedule. 

 
 The bidder is strictly advised to follow the tender schedule for their side of tasks and 

responsibilities to submit their bid, as the system is time and date locked. 

 
*** 
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Instructions for Officers Issuing Tender Documents 

(Tender Preparation/Uploading/Authorising Authority) 
 

 1. The NIT as well as the complete document should be thoroughly checked by officer 

preparing tender and officer authorizing uploading of the Tender Document for 

online download. Thus the NIT and the tender document will be uploaded 

simultaneously on the website. The date on which the tender is uploaded on the 

website will be the date of first publication.  

 2. All the blanks in the Tender Documents should be filled in fully and properly. No 

blanks should be left unfilled. There should be no overwriting in the Documents. 

 3. Price adjustment clause is not required to be provided in the tender documents in 

case of contracts, completion period of which is less than twelve months including 

rainy season. The clause should be scored out by drawing diagonal lines and it 

should be indicated that "This clause is not applicable" 

4. In the case of contracts for which completion period including rainy season, is more 

than twelve months, the price adjustment clause should be provided and 

percentage of labour, material and P.O.L. should be shown. The pertinent clause 

should be retained and the other be striked out. 

5. In the Memorandum, Name of the Contractor and Tendered amount should be 

entered by the Tender Accepting Authority. 

 

   Date-Time Detail(s)  
(Tender Time Schedule) 

 
1. Bid Start Date and time: 19.06.2026, 17:31 Hours 

(The date and time from which bidders start preparation)  

Submission of their bid response, before this bidder’s action will not be allowed) 

2. Bid Due Date and time: 03.07.2026, 17:30 Hours 

(The last date & time for submission of bid response, after which no bids can 

be submitted.) 

3. Bid Open Start Date and time: 06.07.2026, 11:30 Hours 

(The Date of opening of Envelope - A online) 
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Government of Chhattisgarh  
Water Resources Department 

 
 

OOFFFFIICCEE  OOFF  TTHHEE  SSUUPPEERRIINNTTEENNDDIINNGG  EENNGGIINNEEEERR  

MMAAHHAANNAADDII  CCIIRRCCLLEE,,    RRAAIIPPUURR  ((CCHHHHAATTTTIISSGGAARRHH))  
  

Tender Document 

Part - II (Envelope - C) 
NIT No. 07/SAC/2026-27     

 Date : 12.06.2026 

 System Tender No. 193183 

 (FIRST CALL) 
 

1 (a) Name of work : Renovation work of Second Floor of 

State Data Centre Building and 

Upgradation Work of Sihawa 

Bhawan Campus under Mahanadi 

Project in Block Dharsiwa, District 

Raipur     

 (b) Group No. (if any) : - 

2. Probable amount of contract : Rs. 98.98 Lakhs (Excluding G.S.T.) 

3. Amount of Earnest money (Bid 

Security) 

: 
Rs. 75,000/- 

4. Time allowed for completion : 08 Months (Including rainy season) 

from the date of issue of work order 

5. (a) Name of registered Contractor  :  

 (b) Class of Registration :  

 (c) Company ID :  

 (d) User ID :  

6 (a) Cost of Prequalification Tender 

document & Tender document 

: Rs. 311.00 (Online participation 
fee) 

 (b) Reference to Payment Gateway for 

online payment 

:  

   ISSUED BY- 

 

 

 

 

TENDER UPLOADING AUTHORITY 

CHIEF ENGINEER (TENDER CELL) 

OFFICE OF ENGINEER-IN-CHIEF 

WATER RESOURCES DEPARTRMENT, RAIPUR (CG) 

Note :  All the  information is to be filled in carefully in all respective forms by the online bidder, submitting the tender 
documents to the issuing authority. 
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                                                 CONTRACT PROVISIONS 

TABLE OF CONTENTS 

TENDER DOCUMENT FORM - B 
Clause Particulars Page No. Clause Particulars Page No. 

1 2 3 1 2 3 

1 Part-I: Tender Notices as published 
in News papers & website 

 2.28 Execution of work in accordance with 
specifications 

 

2 Part II. . Notice Inviting Tenders  2.29 Schedule of work as given in Annex.1  
2.1 From of tender, works put to tender & 

Contractor eligible to tender 
 2.30 Supply of List of work in hand  

2.1.1 Submission of Tender  2.31 Removal unsuitable person  
2.1.2 Opening of Tenders  2.32 Recovery of Govt. dues as arrears of 

land revenue. 
 

2.1.3 Formulation of uniform condition  2.33 Transport of material, Contractors 
responsibility 

 

2.1.4 Addition/ Reduction to Original Offer  2.34 Arrangement for Tools and Plants.  
2.1.5 Opening of Envelopes A & C  2.35 Increase/ decrease of item of work  
2.1.6 Disqualification  2.36 Execution of time schedule  
2.2.1 Applicable to Form A only.   2.37 Canvassing for accepted of tenders  
2.2.2 Overwriting to be scored, rewritten  2.38 Responsibility for leakage in building.  

2.3.1 Blank forms obtainable form  2.39 Tender not permitted when relations 
working 

 

2.3.2 Cost, quantities mainly for guidance  2.40 Price adjustment- Labour, P.O.L other 
materials   

 

2.4 Deposit of Earnest money  2.41 Validity of offers.  
2.5 Modes for deposit of Earnest money  2.42 Bank commission charges on 

Payments 
 

2.6 E.M. of Tenders from other states  2.43 Force Majeure  
2.7 
2.7.1 

E.M. not transferable 
Item Rate 

 2.44 Particulars of tender-supply with 
tender 

 

2.8 
2.8.1 

Security Deposit 
Add Security Deposit 

 2.45 Works executed organization,& machinery supply of 
date & employment of  technical staff by Contractor. 

 

2.9 Right to accept whole/ part tenders.  2.46 Information to be given on cover 
containing tender.  

 

2.10 Execution of agreement  2.47 List of document to be submitted with 
tenders 

 

2.11 Submission of tender implies awareness 
with 

 2.48  Obtaining valid license under 
contract (Regulation & Abolitions) Act. 

 

2.12 Sublet   Part-III Special conditions.  

2.13 Tender Notice part of agreement  3.1 General.  
2.14 Conditional tender liable to be rejected  3.2 Drawing listed- Part of contract  
2.15 Time/ Place for opening of tenders.  3.3 Data to be furnished by Contractor  
2.16 Acceptance of lowest tender or any 

tender not binding 
 3.4 Programme of furnished by 

Contractor 
 

2.17 Good and Services Tax, Royalty, 
Income Tax payable by Contractor. 

 3.5 Action when progress is 
unsatisfactory 

 

2.18 To follow Model rules for labour camps  3.6 Inspection and tests.  
2.19 Fair wages to labour   3.7 

 
3.7.1 

Removal of Ty. work plant & surplus 
material 
Provision of Construction and 
Demolition waste management rules 

 

2.20 Work in vicinity, award to others  3.8 Possession prior to completion  

2.21 Materials to be supplied by the Dept.  3.9 Damage to works  

2.22 Department supply of Iron & Steel  3.10 
3.10 (a) 
& (b) 

Department supply of materials 
Regarding fixing of gate in 
Barrage/Anicut 

 

2.23 No lead & Lift for water.   3.11 Quoted rates Include.   

2.24 Applicable to from A.  3.12 Examination and tests on completion.  
2.25 Change in quarries specified, how 

governed? 
 3.13 Climatic conditions.  

2.26 Use of best quality materials as 
approved by E.E. 

 3.14 Safety regulation.   

2.27 Submission of I.T. Cert with tender  3.15 Haul roads.  
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Clause Particulars Page No. Clause Particulars Page No. 

1 2 3 1 2 3 

3.16 Contractor to make own arrangements  4.3.6 Final Certificate.   

3.17 Contractor shall not interfere.   4.3.7 Intermediate payments as advances.   

3.18 Regulation & byelaws local & other.   4.3.8 Bill to be submitted monthly.  
3.19 Order Book.  4.3.9 Bill to be on printed from.   
3.20 
3.21 

Conversion of units. 
Rights of other contractors. 

 4.3.10 Receipt to be signed by Partners/ 
Authorised person 

 

3.22 Employment of technical personnel.  4.3.11 Stores supplied by Govt.  
3.23 Mobilisation advance & advance on 

plant/machinery.  
 4.3.12 Execution in accordance with 

Specifications/ Drawings/ Orders. 
 

3.24 
3.25 

Recovery of advance. 
Secured advance 

 4.3.13 Alterations in Specification & Design 
extension in consequence of and 
method of working rates.  

 

3.26 Non-Execution of agreement  4.3.14 No compensation for Alteration / 
Restriction of works. 

 

3.27 Good and Services Tax  4.3.15 Time Limit for unforeseen claims   

 ANNEXURES  4.3.16 Action/ compensation for bad work  

A Model Rule -Labour Camp.   4.3.17 Liability for damage /Imperfection /12 
MONTHS after certificate. 

 

B 
C 

Fair wages to labourers.  
Statement of Quarries 

 4.3.18 Work to be opened for inspection.  

D From of Income Tax Certificate.   4.3.19 Notice before work is covered.  
E Details of Govt. Plants & Machines to be 

supplied on hire.  
 4.3.20 Contractor to supply plant, ladder, 

scaffolding.  
 

F From of Agreement for using Govt. 
Plant & Machinery by Contractor. 

 4.3.21 Workmen's Compensation Act.  

G 
H 

CONSTRUCTION PROGRAMME 
Safety Code 

 4.3.22 Not to employ Female labour within 
cantonment. 

 

I 
J 

Schedule of Quantities. 
Particulars of relatives working in Water 
Resources Department. 

 4.3.23 Not to be employ labour below 12 
year of age.  

 

K List of contracts already held.  4.3.24 Fair wages.  
L Material to be supplied by Dept.  4. 3.25 Subletting of works  
M Circular of Govt. for Agreement  4.3.26 Compensation defined.  
N G Schedule for Item Rate Tender  4.3.27 Changes in constitution of firm.    
O DELETED  4.3.28 Work under direction of EE/SE.   
P 
 

Q 

Chhattisgarh Building & other 
construction workers  welfare 
Integrity Pact 

 4.3.29 Disputes -Procedure for settlement.  

R 
 

S 
 

T 

Pre Qualification Criteria w.r.t. P.A.C. 
Amount 
Circular of E-n-C regarding Tender 
Invitation 
Provision of Construction and 
Demolition waste management rules 

 4.3.30 
4.3.31 
4.3.32 
4.3.33 

Lump sum in estimate. 
Action where no specification. 
Definition of work. 
No claim -Quantities noted in Tender/ 
Estimate. 

 

U 
 

V 
W 
 

X 
 
 

Y 
Z 

Circular of E-n-C regarding Tender 
Participation 
Indemnity Bond (Clause 4.3.17.1) 
Conversion of Security Deposit into 
Interest Bearing Securities 
Circular of C.G. Govt., W.R.D. regarding 
problem solution of Contractors 
Association   
Amendments in Form B and Form C 
Amendments in Form B 
Part -IV General Rules & Directions. 

 4.3.34 
 

4.3.35 
4.3.36 

Compensation for delay caused in 
starting work by L.A. etc. 
Employment of Scarcity labour. 
Quarry & Royalty Charges 

 

4.1 
4.2 
4.3 

4.3.2a 
4.3.2b 
4.3.3 

 
4.3.4 

General Rule & Directions. 
Tenders for Work 
Condition of Contract. 
Compensation for delay. 
Default by contractor. 
Action when Contractor liable for levy of 
Penalty. 

Contractor liable to pay compensation 
upon action under clause 4.3.3. 

 4.3.37 
4.3.38 
4.3.39 
4.3.40 
4.41 

Penalty for breach of contract 
Recovery of dues from Contractor. 
Notice to start work. 
Completion Certificate. 
Field Test 
Part-V 

A. Specifications. 
B. Drawings. 

 

4.3.5 Extension of Time.      
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PART-I 

 

Tender Notices  

as published in the Newspapers  

&  

uploaded in the website 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 
 

OOFFFFIICCEE  OOFF  TTHHEE  SSUUPPEERRIINNTTEENNDDIINNGG  EENNGGIINNEEEERR  

MMAAHHAANNAADDII  CCIIRRCCLLEE,,    RRAAIIPPUURR  ((CCHHHHAATTTTIISSGGAARRHH))  
 

e-PROCUREMENT TENDER NOTICE 

eProcurement Portal: https://eproc.cgstate.gov.in 
 

(FIRST CALL) 
 

System Tender No.  193183 / NIT No.: 07/SAC/2026-27     Raipur, Dated: 12.06.2026 
  

Online Tenders are invited for the following works up to 03.07.2026 at 17.30 Hours. 
 

Name of work : Renovation work of Second Floor of State Data Centre 

Building and Upgradation Work of Sihawa Bhawan Campus under Mahanadi 

Project in Block Dharsiwa, District Raipur. 
 

Probable Amount of Contract: - Rs. 98.98 Lakhs (Excluding G.S.T.) 

(As per S.O.R Enforced from Dated 01.01.2015 of C.G. P.W.D. Building).  
 

The details can be viewed and downloaded online directly from the Government of 

Chhattisgarh Integrated e-Procurement Portal (https://eproc.cgstate.gov.in) from Date 

19.06.2026, at 17.31 Hours.(IST) onwards. 
 

NOTE :- All eligible/intrested contractors/bidders are mandated to get enrolled on the Integrated e-

procurement portal (https://eproc.cgstate.gov.in) and get approval on specific vendor class from PWD 

under Centralized Contractor/Supplier Registration in order to download the tender documents and 

participate in the subsequent bidding process. 

 
 

Executive Engineer 

Water Management Division No. 1, Raipur  

For, Superintending Engineer  

Mahanadi Circle, Raipur (C.G.) 
 

Endt. No.  2124 / SAC/2026-27                                        Dated : 12.06.2026 

1. Secretary, Water Resources Department, Mahanadi Bhawan, Naya Raipur (C.G.) 

2.  Engineer-in-Chief, Water Resources Department, Shivnath Bhawan, Naya Raipur (C.G.) 

3.  Director Publicity branch, Public Relation Directorate Raipur for information and 

publication of tender notice as per rule in newspaper. 

4. Chief Engineer, Mahanadi Project, Water Resources Department, Raipur (C.G.). 

5. Superintending Engineer, Mahanadi Circle, Raipur 

6. Officer on Special Duty, Residence Office of Minister, Water Reources Department,  

Raipur, Chhattisgarh. 

7. Collector, District – Raipur (C.G.) 

8. All Executive Engineer under Chief Engineer, Mahanadi Project Raipur (C.G.) 

9. All Sub Divisional Officers under this Division.  

10. Notice Board.     

                                                                                
   

 
 

Executive Engineer 

Water Management Division No. 1, Raipur 

For, Superintending Engineer 

Mahanadi Circle, Raipur C.G.) 

http://eprocurment.cg.gov.in/
https://eproc.cgstate.gov.in/
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NRrhlx<+ 'kklu] ty lalk/ku foHkkx 

dk;kZy; v/kh{k.k vfHk;ark] egkunh eaMy] jk;iqj ¼N-x-½ 
 

bZ-izksD;wjesaV fufonk lwpuk 

eProcurement Portal: https://eproc.cgstate.gov.in 
 

¼izFke vkea=.k½ 

 

flLVe fufonk Ø- 193183 fufonk lwpuk Ø- 07@o-ys-fy-@2026&27                fn- 12.06.2026 
 

fuEufyf[kr dk;kZs ds fy, fnukad 03.07.2026 17%30 rd vkWu ykbZu fufonk, vkeaf=r dh tkrh gS%& 
 

dk;Z dk uke & jk;iqj ftys ds fodkl[kaM /kjlhaok ds egkunh ifj;kstuk varxZr LVsV 

MkVk lsaVj flgkok Hkou] jk;iqj ds f}rh; ry ds uohuhdj.k dk dk;Z ,oa LFky ifjlj dk 

mUu;u dk;ZA  

vuqekfur ykxr & :- 98.98 yk[k ¼th-,l-Vh- NksM+dj½ 

¼N-x- yks-fu-fo ds fnukad 01.01.2015 ls izpfyr fcfYMax ,l-vks-vkj- ij vk/kkfjr½ 

 

vU; fooj.k ,oa foLr`r fufonk NRrhlx<+ 'kklu dh Ã&Á¨D;ksjesaV osc lkbV  

https://eproc.cgstate.gov.in ij fnukad 19.06.2026 le; 17-31 cts ls ns[ks rFkk Mkmuy¨M+ fd;¢ tk 

ldrs gSA  
 

uksV % fufonk esa Hkkx y¢u¢ gsrq Bsdsnkjksa dks Ã&Á¨D;ksjesaV+  osclkbZV https://eproc.cgstate.gov.in  ij 

ukekafdr@iath;u rFkk yksd fuekZ.k foHkkx dh ,dhd`̀r iath;u iz.kkyh ds varxZr Bsdsnkj dks mi;qDRk  

Js.kh esa iath;u djkuk vfuok;Z gSA  

                                                                                                                      
 

dk;Zikyu vfHk;ark 

ty izca/k laHkkx Ø- 1] jk;iqj  

d`rs v/kh{k.k vfHk;ark  

egkunh eaMy] jk;iqj 

i`"Bkadu dzekad 2124@o-ys-fy-@2026-27                        fnukad 12.06.2026 

izfrfyfi %&  

1- lfpo] NRrhlx< 'kklu] ty lalk/ku foHkkx] egkunh Hkou] vVy uxj] uok jk;iqj] jk;iqj ¼N-x-½ 

2- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] uok jk;iqj ¼N-x-½ 

3- lapkyd] tulaidZ] jk;iqj dks lwpukFkZ ,oa fufonk lwpuk dks fu;ekuqlkj lekpkj i=ksa esa izdk'kukFkZ 

vxzsf"krA 

4- eq[; vfHk;ark] egkunh ifj;kstuk] ty lalk/ku foHkkx] jk;iqj  

5- v/kh{k.k vfHk;ark] egkunh eaMy] jk;iqj 

6- fo'ks"k dRrZO;LFk vf/kdkjh] fuokl dk;kZy;] ea=h ty lalk/ku foHkkx] NRrhlx<+  

7- dysDVj ftyk & jk;iqjA 

8- leLr dk;Zikyu vfHk;ark] egkunh ifj;kstuk jk;iqj ds varxZr   

9- leLr vuqfoHkkfx; vf/kdkjh] bl laHkkx ds varxZrA  

10- dk;kZy;hu lwpuk iVy A 

                                                         
dk;Zikyu vfHk;ark 

ty izca/k laHkkx Ø- 1] jk;iqj 

d`rs v/kh{k.k vfHk;ark  

egkunh eaMy] jk;iqj 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

 

OOFFFFIICCEE  OOFF  TTHHEE  SSUUPPEERRIINNTTEENNDDIINNGG  EENNGGIINNEEEERR  

MMAAHHAANNAADDII  CCIIRRCCLLEE,,  RRAAIIPPUURR  ((CCHHHHAATTTTIISSGGAARRHH))  

 
SYSTEM TENDER NO.  193183 / NIT No.: 07/SAC/2026-27                   Dated: 12.06.2026 

 
E-Procurement Tender Notice 

eProcurement Portal: https://eproc.cgstate.gov.in 

 

(FIRST CALL) 

 

Online tenders for the work mentioned below are invited on behalf of the 

Governor of Chhattisgarh, in Form 'B' from the contactors who are registered in "D" & 

Above Class registered under Unified Registration System in PWD 

registered in Public Works Department also enrolled in Government of Chhattisgarh 

Integrated e-Procurement System Portal https://eproc.cgstate.gov.in as per the        

'Date-Time Detail(s)' mentioned below. All other conditions for submission of tenders 

and criteria for pre-qualification etc; have been mentioned in the tender documents and 

pre-qualification documents. 

Sr. 
No. 

Name of work 
Probable 

Amount of 
Contract. 

Earnest 
Money 
(EMD) 

Bid 
Submission 

Fees 

Eligible 
class of 

Contractor 

Time allowed for 
completion 

1 2 3 4 5 6 7 

1. Renovation work of Second 

Floor of State Data Centre 

Building and Upgradation 

Work of Sihawa Bhawan 

Campus under Mahanadi 

Project in Block Dharsiwa, 

District Raipur 

Rs. 98.98 
Lakhs 

(Excluding 
G.S.T.) 

Rs. 75,000/- Rs. 311/- to be 
paid online 

through 
payment 

gateway at 
time of bid 

preparation & 
Hash 

submission  

"D" & 
Above 
Class 

registere
d under 
Unified 

Registrat
ion 

System 
in PWD  

08 Months  
(including 

rainy season) 
from the date 

of issue of 
work order 

 

The tender documents can be downloaded free of cost from the portal (website) 

https://eproc.cgstate.gov.in and shall directly be submitted online only after making the 

appropriate payment of Bid Submission fees online.  

All bid related activities (Processes) like Tender Document Download, Bid Preparation 

and Submission and Submission of EMD and other documents will be governed by the 

time schedule given above under Date-Time Detail(s)  :-. 

 

https://eproc.cgstate.gov.in/


 13 

 

 

 

Date-Time Detail(s)  
(Tender Time Schedule) 

 
1. Bid Start Date and time: 19.06.2026, 17:31 Hours 

(The date and time from which bidders start preparation)  

Submission of their bid response, before this bidder’s action will not be allowed) 

2. Bid Due Date and time: 03.07.2026, 17:30 Hours 

(The last date & time for submission of bid response, after which no bids can 

be submitted.) 

3. Bid Open Start Date and time: 06.07.2026, 11:30 Hours. 

(The Date of opening of Envelope - A online) 
 

The bids of the contractors have to be digitally signed by the Digital Certificate of 
the contractor before submitting the bids online.  
 
Any clarification / doubts regarding the process of eProcurement System (EPS) 
may be obtained from EPS Help Desk Toll free 1800 258 2502 or on email 
helpdesk.eproc@cgswan.gov.in. 
 
All the contractors are required to submit Envelope 'A' online only.  
 
          Physical submission of Envelope 'A' shall only be done by the tenderer whose 
financial bid is found the lowest in the manner described in para 2.1.5 (A) – Not 
Applicable. 

 

                                                                                                        
 

Executive Engineer 

Water Management Division No. 1, Raipur 

For, Superintending Engineer 

Mahanadi Circle, Raipur (C.G.) 

mailto:helpdesk.eproc@cgswan.gov.in
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Government of Chhattisgarh, Water Resources Department 

Notice Inviting Tender 

(Form 'B' - Item Rate Tender) (Appendix 2. 10 - A of W.D. Manual) 

 

System Tender No.  193183 /  NIT No.:  07/SAC/2026-27,                 Dated: 12.06.2026 
 

PART - II 

2.1.  Sealed online Item Rate Tender for the following works in Form B (Item Rate) will be received online 

only through the eProcurement Portal  https://eproc.cgstate.gov.in  on behalf of the office of the:  

a) Superintending Engineer, Mahanadi Circle, Raipur. 

 The TENDER shall be submitted/received ONLINE only during office hours upto the due date 

03.07.2026 at 17.30 hours, from the categories "D" & Above Class registered under 

Unified Registration System in PWD (as per revised provision) of Chhattisgarh.  

(1)    Name of work - 

Renovation work of Second Floor of State 

Data Centre Building and Upgradation 

Work of Sihawa Bhawan Campus under 

Mahanadi Project in Block Dharsiwa, 

District Raipur 

(2)   Amount of the Estimate - Rs. 98.98 Lakhs (Excluding G.S.T.) 

(3) Probable amount of Contract - Rs. 98.98 Lakhs (Excluding G.S.T.) 

(4) Earnest Money (EMD) - Rs. 75,000/- 

(5) Time allowed for completion - 08 Months from the date of issue of work order 

(including rainy season) 
 

2.1.1 SUBMISSION OF TENDER WITH PREQUALIFICATION OF TENDERERS 

  The tenderer shall submit his tender online only in three separate sealed envelopes marked as 

Envelope "A", Envelope "B" and Envelope "C". The tenderer shall submit all these three 

envelopes as per time-schedule mentioned in the NIT. The tenderer/contractor cannot change the 

tender-data after submission of bid & signed by Digital Signature.  

 The tenderers are advised to go through the prequalification documents carefully and furnish 

the required details duly supported by scanned copy of documentary evidence (which must 

be self attested), as their eligibility for this contract will be decided on the strength of the 

information/documents submitted by them in Envelope "B". 

 Envelope "A" should contain scanned copies of the following: 

1. Copy of valid Registration in appropriate class in "D" & Above Class registered under Unified 

Registration System in PWD of Chhattisgarh issued by the competent authority. 

2. Valid Bid Security (Earnest Money) in one of the approved forms laid down in Clause 2.5.1 of 

tender notice (Part-II) and must be submitted online as well as in original. The validity of earnest 

money deposit shall be minimum twelve month from the date of start of bid submission for the 

https://eproc.cgstate.gov.in/
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tender having period of contract equal to or less than twelve month and validity of earnest money 

deposit for more than twelve month shall be minimum eighteen month from the date of start of 

bid submission. (Deleted - As per Engineer-in-Chief's Office letter no. 4211220@fu@ldqZ-

@2023&24@4212 uok jk;iqj  fnukad 21-05-2026). 

 

 

Envelope "C" should contain the following: 

1. Price Bid in the prescribed format online by the tenderer duly filled in with the Price Bids in the 

figures in the appropriate place of template meant for it. 

THE TENDER SHALL BE SUBMITTED/RECEIVED ONLINE ONLY DURING OFFICE HOURS 

UPTO THE DUE DATE 03.07.2026 AT 17.30 HOURS. (IST) 

After the time of submission of Bid by the contractors has lapsed, the bid round will be closed. 

This is equivalent to sealing the tender box. Contractors have to submit their encrypted bids (by 

their user Public-key) online, within the date and time as stated in the tender schedule (Date-

Time Detail(s)). The electronic bids of only those contractors who have submitted their bid within 

the stipulated time, as per the tender time schedule (Date-Time Detail(s)), will be accepted by 

the system. A contractor who has failed to submit his bid within the stipulated time will not be 

allowed to submit his bid. All the bids received shall be online collected by the officer who is 

competent to accept the tender (C.E. in case of Govt./E-in-C) and shall be kept in safe custody 

through the system. 

 

2.1.2 OPENING OF TENDER 

All the tenders containing sealed envelopes "A" & "C" which have been collected online shall be 

opened (Envelope "A") on dated 06.07.2026, 11:30 hours, in the office of the Chief Engineer 

(Tender Cell) Office of the Engineer-in-Chief, Water Resources Department, Raipur 

{by the officer competent to sanction tenders (C.E. in case of Government/E-in-C)} or officer 

authorized by him. Tenders will be opened in the presence of tenderers or their authorized 

representative who choose to be present. If the date of opening of tender happens to be a holiday, 

the tenders will be opened on the next working day from 11:30 hours.  

No application of the tenderer shall be entertained between the period of submission & 

opening of tender 

2.1.3 Firstly, Envelope "A" shall be opened online and valid registration, bid security of required amount 

and an affidavit in prescribed form are found in order, then envelopes "B" shall be opened just after.  

Envelope "C" shall not be opened and shall be kept in custody with the officer who is competent to 

accept the tender (C.E. in case of Government/E-in-C) (Envelop- B is applicable for tenders having 

pre qualficataion). 

2.1.4 After opening of envelope "B" and verification, based on the information given in various annexures 

by the tenderer, evaluation of pre-qualification will be carried out as per norms/criteria given in 

Annexure-I. Pre-qualification of the bidder will be decided by the officer who is competent to accept 

the tender. (C.E. in case of Govt./E-in-C) (Envelop- B is applicable for tenders having pre 

qualficataion). 
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2.1.5 Pre-qualified bidders shall be intimated the date and time on which envelope "C", the price bid offer 

shall be opened. Envelope "C" will be opened on a pre-intimated date and time and in the presence 

of bidders or their authorized representative who choose to be present. 

2.1.5 (A) Deleted (As per Engineer-in-Chief's Office letter no. 4211220@fu@ldqZ-@2023&24@3679 uok 

jk;iqj fnukad 30-04-2026). 

2.1.6. DISQUALIFICATION:-  

  Even though the Tenderers satisfy the above, they are subject to be disqualified if : 

i. Made misleading, incorrect, incomplete or false representation in the forms, statements, 
affidavits and attachments submitted in proof of the qualification requirements. 

ii. If the tenderer produces misleading, incorrect, incomplete or false information regarding 
qualification requirement, then the EMD for the tender shall be forfeited and his Pre-
Qualification (PQ) certificate issued by the Department shall be cancelled for one year. In case 
the tenderer enters into an agreement and it is found that he was awarded the contract based 
on misleading, incorrect, incomplete or false information, his EMD for the tender shall be 
forfeited and his Pre-Qualification (PQ) certificate issued by the Department shall be cancelled 
for one year but the agreement shall not be revoked.  

 (Vide Govt. of C.G., W.R.D. Raipur's Letter No. 466/F-7-7/S-2/31/2001, Nava Raipur Dtd. 
27/01/2025). 

iii. Tenderer not produce all original certificates for verification of the certificates submitted for 
pre-qualification requirements as and when demanded by the department.    

iv. Participated in the previous bidding for the same work and not executed the agreement. 

v. Record of poor performance such as abandoning the work, not properly completing the 
contract , unsatisfactory quality of work, inordinate delays in completion, claim and litigation 
history, or financial failures etc. in any department of Govt. of Chhattisgarh or the State Govt. 
organization /  services / corporations / local body etc. (by whatever names these are called). 

vi. One person involving in two or more registration in the same tender. 

vii. If the tenderer whose bid is found lowest does not submit the required documents of  Envelope 
- A within time limit, the tender process stands vitiated. Such tenderer is responsible for 
causing wilful disruption of tender process. Action of de-registration shall be recommended for 
a period of minimum two years for such tenderer in conformance with the provision made in 

order vide Govt of CG., PWD order no  F 5-8/19/2013/fufonk Dt 29.10.2014. 

viii. The tender has to be re-invited. The amount of EMD shall be recovered from the defaulted 
tenderer of the First Call from his ongoing works within the WRD or from revenue recovery. 

Note : 

1. Information in Annexure I to VI has to be filled completely in the Pre-Qualification document 

itself. 

2. Supporting documents as required must by supplied separately and kept in the envelopes 

"A", "B" and "C" respectively and produce all original certificates for verification of the 

documents submitted for pre-qualification requirements as and when demanded by the 

department.                                                                
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Information & Instructions for Tenderers before 
submission of tender 

 
1. Tenderers are required to go through the document carefully and note the procedure for 

submission of the documents. The applications should be filled up completely and 

carefully and sign the documents wherever it is prescribed.  

 

2. The contractor has to submit ‘Pre Bid Qualification Certificate’ issued from the O/o the 

Engineer-in Chief, WRD, Sihava Bhavan, Civil Lines, Raipur (CG) in Ann.II. The details 

without concern authority certificate will not be considered and the Tenderer would be 

disqualified for which he himself would be responsible. All information required in 

enclosed forms should be furnished against the each respective columns in the forms, if 

information is furnished in separate document, reference to the same should be given 

against respective columns. If information is 'NIL' it should also be mentioned as "NIL" or 

'No Such case'. If any particular quarry is not applicable in case of the Tenderer, it 

should be stated as not applicable. However, the Tenderers are cautioned that not 

giving complete information called for in the application, in the format required or not 

giving it in clear terms of making any change in the prescribed format may result in the 

Tenderer being summarily disqualified.  

 

3. The application must be type-written and the Tenderer's name must appear on each page 

of the application.  

 

4. All financial / monetary figures to be furnished in any of the pages/forms in these pre-

qualification documents shall be in "Rupees" 

 

5. Over-writing should be avoided. Mistake should be scored through and corrections 

incorporated and attested with the tenderers initials written in ink. All pages of the Pre-

qualification document shall be numbered and submitted as a package with the signed 

letter of transmittal.  

 

6. All the information must be submitted in English. 

 

7. Reference, information and certificate form the respective authority certifying the 

suitability, technical knowledge and capacity of the Tenderer should be signed by the 

officer not below the rank of Executive Engineer. 

 

8. No further information will be entertained after submission of prequalification documents 

unless it is called for by the Water Resources Department. 

 

9. The applications are invited for the work as detailed in the brief note. The Pre-qualification 

documents in prescribed form duly completed and signed shall be submitted.  

 

10. The copies of the documents must be submitted online. 
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11. The cost incurred by the Tenderer in preparing this application, in providing clarification or 

attending discussion, conferences or verification in connection with document with shall 

not be reimbursement under any circumstances.  

 

12. An affidavit in the prescribed format as per Annexure-VI should be furnished by the 

Tenderer regarding correctness of the information furnished at Annexure I to Annexure V. 

 

13. If the tenderer produces untrue or false information regarding his qualification 

requirements, then Earnest Money Deposit shall be forfeited immediately.     

Note :- 

1. Information in Annexure-III, IV, V and VI has to be filled in the Pre-Qualification document 

itself. 

2. Supporting documents as required must be supplied separately and kept in the envelope 

“A” and “C” respectively.   

2.2.1. Applicable to Percentage Rate Tenders Form 'A' only.   

2.2.2. All over-writings should be neatly scored out and rewritten and corrections should be duly attested 

prior to the submission of the tender.  

  If there is any difference between the amount in words and figures written in the tender forms by the 
contractor, the lesser amount will be treated as valid. If the contractor is not ready to accept the 
amount so fixed in the above manner and declines to do the work, earnest money deposit of the 
contractor shall be forfeited. 

2.3.1. Blank forms of tender can be downloaded free of cost from the Government of Chhattisgarh e-

Procurement Portal  https://eproc.cgstate.gov.in    

2.3.2. The estimated figures of quantities and cost shown in the tender document are not guaranteed for 

contract but merely given as rough guidance. 

2.3.3. Each tenderer should carefully examine the drawing, specifications, special conditions and other 

particulars etc. and visit the site of work and fully satisfy and acquaint himself about the nature, 

location of the work, the surface conditions, quality and quantity of materials required, the character 

of equipment and ancillaries needed preliminary to and during the execution of the work and general 

and local conditions which may effect the work or its cost. 

2.4.1. No tender will be received without a deposit money of RS. 75,000/- (Rs. Seventy Five Thousand) 

only in a separate sealed cover duly superscribed. The earnest money will be returned to the 

unsuccessful tenderers on the rejection of their tenders or earlier as may be decided by the 

competent authority and will be retained from the successful tenderer as part of security deposit. 

2.4.2. The rate of earnest money to be submitted by the intending Contractor will be as follows:  

(i)  For tenders up to Rs. 1 Lakh - 2 percent 

(ii)  For tenders more than Rs. 1 Lakh 
and     up to Rs. 5.00 Lakh 

- 1 percent subject to a minimum of Rs. 2000/- 

(iii) For tenders more than Rs. 5 Lakhs 
and   up to Rs. 2.00 Crores 

- 0.75 percent subject to a minimum of Rs. 5000/- 

(iv) For tenders above Rs. 2.00 Crores - 0.5 percent subject to a minimum of Rs. 1.5 
Lakhs and maximum of Rs. 5 Lakhs. 

 

http://eprocurment.cg.gov.in/
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2.5.1. For online tenders, the Earnest money shall be deposited electronically by NEFT/RTGS, internet 

banking, Debit/Credit Cards on any other online process of payment. Contractor is required to 

generate a challan through e-procurement system for specific tender before transfer of fund and 

system generated challan may be submitted to bank physically for RTGS/NEFT or contractor may 

use other online option for making payment in account number shown in the online generated 

challan. 

                  It is clarified that every contractor's challan number will be different for each challan generated 

from system of different or same tender. The cost of money transfer (including Payment Gateways, 

Commission etc.)  has to borne by the contractor. It is advised that the contractor should consider 

the time taken to process the payment electronically (i.e. NEFT/RTGS, Net Banking, Credit/Debit 

Cards). No interest shall be payable to contractors on amount deposited as earnest money. 

(As per Government of Chhattisgarh, Water Resources Department, Raipur's Letter No. 

RULE/472/2025/WRD/1940, Dated 27.04.2026). 

2.5.2. The Earnest Money in one of the prescribed forms should be produced/sent separately and not kept 

in the covers containing the tenders and if the Earnest money is not in accordance with the 

prescribed mode, the tenders would be returned unopened to the Tenderer.  

2.6.  The intending Tenderers from other States may remit the Earnest Money in the form of 

Bank Draft of the State Bank of India or any other Scheduled Bank or online through 

NEFT/RTGS to the EXECUTIVE ENGINEER, WATER MANAGEMENT DIVISION NO. 1, RAIPUR. 

(Deleted - As per Engineer-in-Chief's Office letter no. 4211220@fu@ldqZ-@2023&24@4212 uok jk;iqj  

fnukad 21-05-2026). 

 
2.7 Earnest Money which has been deposited for a particular work will not ordinarily be adjusted 

towards the earnest money for another work, but if tender of a contractor for work in the same 

division has been rejected and earnest money has not been refunded to him due to some reason it 

may be so adjusted by Executive Engineer. 

2.7.1. Applicable to Item Rate Tender (Form-B)  

2.8. The Security Deposit shall be 5 percent of the amount of contract. 

2.8.1 Additional Performance Security (APS) shall be deposited by the successful bidder at the time of 

signing of agreement when the bid amount is seriously unbalanced i.e. less than the PAC by more 

than 5%. In such an event the successful bidder shall be deposited the Additional Performance 

Security (APS) as below :- 

S.No
. 

% of Bid Amount below PAC Amount of APS 

1 Up to 5% below Nil 

2 More than 5% below upto 10% 

below 

difference of 95% of the PAC and bid amount.  

3 More than 10% below upto 20% 

below 

5% of PAC plus 1.50 times of difference of 90% of 

the PAC and bid amount. 

4 More than 20% below  20% of PAC plus 2.00 times of difference of 80% of 

the PAC and bid amount. 
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    The APS shall be deposited in the shape of FDR, in favour of the Executive Engineer 

before signing the agreement. The same shall be refunded after issue of completion certificate. If the 

contractor fails to complete the work or leaves the work incomplete, the amount deposited as 

Additional Performance Security (APS), shall be forfeited by the department and the agreement shall 

be terminated and action shall be taken in accordance with clause 4.3.3 of the agreement. In case 

the tenderer/contractor refuses to deposit Additional Performance Security (APS) then his bid will be 

rejected by the sanctioning authority and earnest money shall be forfeited".   

(Clause 2.8.1 is amendmended in accordance with Government of Chhattisgarh, Water 

Resources Department, Raipur Order No. 4515/F-7-7/S-2/31/2001 Dated 25.11.2024).   

2.9. The authority competent to accept a tender reserves the right of accepting the tender for the whole 

work, or for a distinct part of it or of distributing the work between one or more tenderers. 

2.10.  The tenderer whose tender has been accepted (herein after referred to as the contractor) shall 

produce an appropriate copy of order issued by competent authority mentioning that he has 

deposited interest bearing security to the 50% of cost of solvency certificate and will execute the 

agreement in the prescribed form within a fortnight of the date of communication of acceptance of 

his tender by the competent authority. Failure to do so will result in the earnest money being 

forfeited to Government and tender being cancelled. 

2.11. The submission of a tender by a contractor implies that he has read the notice and conditions of 

tender and contract and has made himself aware of the scope and specifications of the work to be 

done and has been the quarries with their approaches, sites of works etc., and satisfied himself 

regarding the suitability of the materials at the quarries. The responsibility of opening of new quarries 

and construction and maintenance of approaches there to shall lie wholly with the contractor. 

2.12  The Contractor shall not, without the prior approval of the competent authority who has accepted the 

tender in writing, sublet or assign to any other party or parties, any portion of the work under the 

contract. Where such approval is granted, the contractor shall not be relieved of any obligation or 

duty or responsibility, which he undertakes under the contract. However, such subletting in no case 

be more than 25% of contract value. But if required can be increased up to 50 (fifty) % with the prior 

written permission of the next higher authority accepting the tender or the Government as the case 

may be. 

2.12 (A) Before subletting the Engineer in Charge shall verify the technical and financial capacity of the 

sublette and satisfy himself regarding the technical & financial capacity of the sublette. In 

addition the sublette shall also submit an affidavit which establishes his current technical and 

financial capability. 

2.12 (B) The sublette shall be registered contractor in appropriate class under unified registration system 

(e-registration) of Chhattisgarh and shall also have a technical and financial capacity 

corresponding to the work proposed to be sublet. 

2.12 (C) Sublette should have completed the works under Govt./PSU equal to the physical/financial value 

of the work proposed to be sublet. 

2.12 (D) No more than one sublet is allowed in a contract agreement. 

2.13. All the conditions of the tender notice will be binding on the contractor and will form a part of the 

agreement to be executed by the contractor in addition to the conditions of contract in the prescribed 

forms and special conditions of contract. 

2.14. CONDITIONAL TENDERS ARE LIABLE TO BE REJECTED. 

2.15.  DELETED. 
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2.16. EXECUTIVE ENGINEER, WATER MANAGEMENT DIVISION NO. 1, RAIPUR does not bind himself to 

accept or to recommend for acceptance of the Chief Engineer, Mahanadi Project, Raipur or higher 

authority, the lowest or any tender. 

2.17.1. The rates quoted by the contractor shall deemed to be exclusive of the Goods and Services Tax 

(GST) but including labour cess, other levies, duties, royalties, cess, toll, taxes of local bodies and 

authorities that the contractor will have to pay for the performance of this contract. The employer will 

perform such duties in regard to the deduction of such taxes including GST at source, required 

deduction in this reference will be made as per applicable law. GST as per prevailing rate at the time 

of payment/bill submission shall be made applicable presently @18% and shall be paid on the 

whole work carried out as accepted by the engineer, while making the payment.    

              However, if any other NEW TAX or levy or cess is imposed by statute or any deviation in existing 

royalty/tax/levy/cess/GST after the last stipulated date for the receipt of the tender including 

extensions, if any, shall be treated as NEW TAX and the contractor there upon necessarily and 

properly pay such new taxes/levies/cess/GST/royalties. The Engineer-in-Charge shall reimburse the 

amount of such 'New Tax' on submission of proof of such payments of tax by the contractor 

(deducted in case of decrease in existing taxes/reimbursement of increase in existing taxes) 

(As per Government of Chhattisgarh, Water Resources Department, Raipur's Letter No. 

RULE/472/2025/WRD/1940, Dated 27.04.2026). 

2.17.2. DELETED 

2.17.3. (a) Income Tax at the rate of 2.32% (or as per prevailing rules) from any sum payable to the 

Contractor shall at the time of credit of such sum or at the time of payment to the contractor by 

cash/cheque or draft or any other mode be deducted at the sources from its running/final or any type 

of payment for this contract as per rules.  

2.17.3. (a.1) GST @ 2% (or as per prevailing rules) from any sum payable to the contractor shall at the 

time of credit of such sum or at the time of payment to the contractor by cash / cheque or draft or 

any other mode be deducted at the sources from its running / final or any type of payment for this 

contract as per rules. 

(Clause 2.17.3. (a) and 2.17.3. (a.1) - As per Government of Chhattisgarh, Water Resources 

Department, Raipur's Letter No. RULE/472/2025/WRD/1940, Dated 27.04.2026). 

2.17.3 (b) (i) and (ii) - Deleted 

2.17.3 (c) Building & other construction workers sub tax @1% (One percent) (as per prevailing rules) 

of the building & other construction workers sub tax will be deducted from the running bills/final bills, 

as per section 3 of building & other construction wokers act 1996. 

2.17.4. It is open to the contractor or the Sub-Contractor, as the case may be, to make and application to 

the Income Tax Officer concerned and obtain from him a Certificate authorising the prayer to deduct 

tax at such lower rate or deduct no tax as may be appropriate to his case. Such certificate will be 

valid for the period specified therein unless it is cancelled by the Income Tax Officer earlier. 

2.18. Model Rules for Water Supply, Sanitation in Labour Camps- The contractor will be bound to 

follow the Chhattisgarh Model Rules relating to lay out of water supply and sanitation in labour 

camps (vide Annexure-A).  

2.19. Fair Wages to Labourers - The Contractor shall not pay less than fair wages to labourers engaged 

by him on the work (copy of rules enclosed vide Annexure B). 

2.20. Right to take up work departmentally or to award on Contract - The Engineer-in-charge reserves 

the right to take up departmental work or to award works on contract in the vicinity without prejudice 

to the terms of contract. 

2.21. 2.21.1. Issue of Materials by the Department - The following materials will be supplied by the 

Department. 
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S.No. Name of Articles Unit Rate Place of Delivery 

as per Annexure - L 

2.21.2. 1- Bsdsnkj }kjk vks- ih- lh- lhesaV ftldk Hkkjrh; ekud izek.khdj.k ekdZ vkbZ-,l-vkbZ 269@1969 gSA  

450 eSfVªd Vu nSfud mRiknu {kerk ls vf/kd dh lhesaV QSDVªh ls lh/ks dz; dh tkosxhA 

2- Bsdsnkj }kjk LVhy dk dz; LVhy vFkkVhZ vkWQ bafM;k muds }kjk izkf/kd`r izk;ejh fjesDlZ vFkok 

vk;ju LVhy dEiuh ls fd;k tkosxk A 

3- lhesaV ,oa LVhy fu/kkkZfjr LislhfQds'ku ,oa xq.koRrk ds vuqlkj gksuk pkfg, A mlds fy, Bsdsnkj 

Lo;a tokcnsg jgsaxs A 

4- foHkkx }kjk le;&le; ij dk;Z foHkkx fu;ekoyh dh ifjf'k"V 7-02 rFkk Lohd`r nj lwph dh 

ifjf'k"V 12 esa fu/kkZjr VsfLVax fd;k tkosxk rFkk mldk vfHkys[k j[kk tkosxk A 

5-  Bsdsnkj }kjk dk;Z LFky ij yk;s x;s lhesaV ,oa LVhy ij foHkkx }kjk dksbzZ vfxze Hkqxrku ugha fn;k 

tk;sxk A 

 

2.22. DELETED  

2.23.  Applicable for percentage Rate Tender - Forms A only. 

2.24. Applicable for percentage Rate Tender - Forms A only. 

2.25. Materials to be used on work specified in the contract will be only from the quarries specified in 

Annexure ' C'. If the changes of quarries, from those mentioned in Annexure 'C', are necessitated 

due to any reason during the execution of work such changes will be made only with the approval of 

the Superintending Engineer given in writing. Any alterations of items, affected by change of such 

quarries will be governed by clauses 4.3.13.1., 4.3.13.2. and 4.3.13.3. of the agreement in form B. 

2.26. If in a quarry, material of more than one quality is found, the material of the best quality as approved 

by the Executive Engineer shall be used by the Contractor.  

2.27. DELETED 

2.28 The contractor shall execute the work as per detailed specifications (part-V) incorporated in the tender 

document) and in accordance with the approved drawing and special conditions incorporated in the 

tender documents. 

2.29. Schedule of Main Items of works to be executed - A schedule of main items of work to be 

executed is enclosed vide Annexure - I. The payment of individual items will be made to the 

contractor on the rates derived for each items of work by multiplying tendered clubbed rate with 

quoted overall percentage above or below as the case may be. 

2.30 List of Works in hand - Tenders must be accompanied by a list of contracts already held by the 

tenderer at the time of submitting the tenders in the C.G. Water Resources Department and 

elsewhere as per Annexure - K. 

2.31  Removal of unsuitable or undesirable Employees of Contractor - The contractor shall on receipt 

of the requisition from the Executive Engineer at once remove any person employed by him on the 

work in the opinion of Executive Engineer is Unsuitable or undesirable. 

2.32  Recovery of amount due to Government from Contractor - Any amount due to Government from 

the contractor on any account concerning work may be recovered from him as arrear of land 

revenue. 
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2.33. Transport of materials is Contractor's responsibility - The contractor shall make his own 

arrangement for transport of all materials. The Government is not bound to arrange for priorities for 

getting wagon or any other materials, though all possible assistance by way of recommendation will 

be given. If it is found necessary in the opinion of the Engineer-in-charge. If it proves ineffective, the 

contractor shall have no claim for any compensation on this account. 

2.34.1 Arrangements of Tools and Plants - The contractor shall arrange at his own cost tools and plant 

required for proper execution of work. It should be carefully noted that the plant and machinery as 

listed (Annex. - E) may be supplied by the Government under the orders of Superintending 

Engineer-in-charge of the work, if available and considered necessary in the interest of work on the 

conditions, terms and rates as specified in the Annexure-E. The Contractor will have to execute the 

agreement for hiring the machines, if required to do so by the Engineer-in-charge in the prescribed 

form, appended herein, vide Annexure-F. 

2.34.2. Items, if any, other than those referred to in Annexure - E will also be supplied by the Government if 

available on conditions and payment as may be fixed by the department at the time of loaning the 

plant. 

2.35. Increase or Decrease of items of work - The competent authority reserves the right to increase or 

decrease any item of the work during the currency of the contract and contractor will be bound to 

comply with the order of the competent authority in the manner described in clause 4.3.13.1., 

4.3.13.2. and 4.3.13.3. of agreement without any claim for compensation. 

2.36 Execution of work according to Time Schedule: - The work shall be done by the Contractor 

according to the time schedule fixed by competent authority. 

2.37. Canvassing or Support for acceptance of Tender - Canvassing or support in any form for the 

acceptance of any tender is strictly prohibited. Any tenderer doing so will render himself liable to 

penalties which may include removal of his name from the register of approved contractors. 

2.38. Responsibilities for leaking of Building during Rainy Season - NOT APPLICABLE 

2.39. List of persons employed by Contractor - The contractor shall not be permitted to tender for works 

in the O/O EXECUTIVE ENGINEER, WATER MANAGEMENT DIVISION NO. 1, RAIPUR AND O/O 

SUPERINTENDING ENGINEER, MAHANADI CIRCLE, RAIPUR (C.G.) (responsible for award and 

execution of contracts) in which his *near relative is posted as Divisional Accountant or and an 

officer in any capacity between the grades of Superintending Engineer and Assistant Engineer (both 

inclusive). A list showing the names of the persons who are working with the contractor and are near 

relatives to any Gazetted Officer in the Water Resources Department (including Secretaries) should 

also be appended to the tender. He should also intimate to the E.E., names of subsequently 

employed persons who are near relatives to any Gazetted Officer in irrigation department or 

Divisional Accountant in O/O EXECUTIVE ENGINEER, WATER MANAGEMENT DIVISION NO. 1, RAIPUR 

Any breach of this condition by contractor would render him liable to be removed from the approved 

list of Contractors of this department. 

(*Note:- By the term near relative is meant son , grandson , father, mother,  spouse,  brother, sister, 

brother-in-law, father-in-law and mother-in-law.) 

 

2.40.1 Price Adjustment :-  

The contractor for work shall be adjusted for increase or decrease in the rate of labour. 
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Material and P.O.L. except those materials supplied by the Government from the date of closing of 

bids. 

Note:- Price adjustment shall be applicable from date of closing of bids and up to stipulated period 

and validly extended period under clause 2.40.2. 

(A)   Labour:  Increase or decrease in the cost due to labour shall be calculated monthly in accordance 

with following formula.                            

   VL = 0.75 x  P L   x  R   x  ( L-Lo) 

                                        100                    Lo 

Where  VL = Increase or decrease in the cost of work due to labour during the period under consideration.  

R = The value of work done in Rupees during the period under consideration. 

 

Lo = The average consumer price index for industrial workers. (Wholesale prices) as applicable at 
Bhilai C.G. (nearest place for which indices are published) for the month in which bid is closed. 

 L = The consumer price index for industrial works. (Wholesale prices for the period under 
consideration) as applicable at Bhilai for the period under consideration. (nearest place for which 
indices are published) or the period under consideration.) 

 PL = Percentage of labour component shall be 25% (Twenty five) only. 

(B) Materials : (other than P.O.L.) - The increase or decrease in cost of  materials other than those 

supplied by the Government at fixed rate shall be calculated monthly accordance with following 

formula :-  

   Vm = 0.75 x  P m   x  R   x  ( M-Mo) 

                                           100                      Mo 

Where  Vm = Increase or decrease in the cost of work due to such materials during the period under 

consideration.  

R   = The value of work done in Rupees during the period under consideration. 

Mo = The index number of whole sale price in India (all commodities) for the month in which bid is 

closed.  

M   = The average index number of whole sale price in India (all commodities) for the period under 

consideration.  

Pm = Percentage of such material component which shall be 58% (Fifty eight) only. 

Note:- The index numbers of wholesale price in India (all commodities shall be published by the 

Government of India, Ministry of Industry, Office of the Economic Adviser. 

(C)  P.O.L. :  the increase or decrease in cost of P.O.L. shall be calculated monthly in accordance with 

following  formula  

  Vp = 0.75 x  P p   x  R   x  ( P-Po) 
                                         100                     Po 

Where  Vp  = Increase or decrease in the cost of work due POL during the period under consideration.  

R = The value of work done in Rupees during the period under consideration. 

Po  = The price of  index number of  H.S.D. at Raipur on the date of closing of bids. 

P   = The average index number of whole sale price in India (all commodities) for the period under 

consideration.  

 Pp = Percentage of P.O.L. component which shall be 17% (Seventeen) only. 

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur     

Dtd. 30/09/2022). 

2.40.2. The price adjustment clause shall be applicable only for the work that is carried on within the   

             stipulated time or extension therof due to reasons as are not attributable to the contractor. 
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2.40.3. For the purpose of price adjustment amount of work  done (R in above formula’s during each 

month) would mean value of work of completed items done plus value of the materials on which 

secured advance has been granted, less the value of the materials on which secured advance has 

recovered  during the month under consideration. 

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur    

Dtd. 30/09/2022). 

2.40.4. No claim for price adjustment other than those provided therein shall be entertained.    

2.41. Validity of Offer - The period of validity offer of tenders will be as follows (w.e.f. Price Bid 

Opening):- 

(i) Tenders within the competence of sanction of Executive Engineer  

i.e., up to Rs. 80 Lakhs . 

- 2 months 

(ii) Tenders within the competence of sanction of Superintending Engineer 

i.e., up to Rs. 200 Lakhs 

- 3 months 

(iii) Tenders within the competence of sanction of Chief Engineer 

i.e., upto Rs. 500 Lakhs 

- 4 months 

(iv) Tenders within the competence of sanction of Engineer-in-Chief 

i.e., upto Rs. 1000 Lakhs 

- 6 months 

(v) Tenders within the competence of sanction of Government  

i.e. above Rs. 1000 Lakhs 

- 6 months 

 

2.42. Bank Commission Charges - Bank commission charges in all payments by demand drafts outside 

the state will not be borne by the state Government but by the supplier/firm/contractor himself. 

2.43. Force Majeure - Should failure in performance of any part of this contract arise from war, 

insurrection, restraint imposed by Government, act of Legislature or other authority stoppage or 

hindrance in the supply of raw materials, of fuel, explosion, accident, strike, riot, lockout, or other 

disorganization of labour or transport, break down of machine, flood, fire, act of God or any 

inevitable of unforeseen event beyond human control directly or indirectly interfering with the supply 

of stores or from any cause which may be reasonable ground from an extension of time, the 

competent authority will allow such additional time as he considers to be justified in the 

circumstances of the case, No compensation will be payable to the contractor for any loss incurred 

by him due to these reasons. 

2.44. Each tenderer shall supply the name, residence and place of business of the person or persons 

giving the tender and shall be signed by the tenderer with his usual signature. When tender is given 

by partnerships, the full names of all partners shall be furnished. An attested copy of the constitution 

of the firm and the registered number of the firm shall be furnished. In such a case tender must be 

signed separately by each partner thereof or in the event of the absence of any partner it must be 

signed on his behalf by a person holding a power of attorney authorising him to be so. Tenders by 

corporation shall be signed with the legal name of the corporation followed by the name of the state 

of Incorporation and by signature and by designation of the president, secretary or other persons 

authorised to bind it in the matter. 

2.45.1. The tender shall be submitted with the declaration that the contractor has successfully carried out 

large works of this nature and has adequate organisation, machinery and experienced personnel to 

handle jobs of this type and magnitude. 
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2.45.2. A brief description of large works previously executed by him. After the tender has been opened, 

any tenderer may be required to submit detailed particulars of such works along with the manner of 

their execution and any other information that will satisfy the Officer receiving the tender that the 

contractor has adequate organisation, including experience personal to execute vigorously the work 

to be carried out as per these specifications.  

2.45.3 (a) The Contractor shall employ the following technical staff during the execution of work :-  

(1) One Graduate Engineer, Minimum Salary @ Rs. 25,000/- (Twenty Five Thousand) per 
month, when cost of the work to be executed is more than Rs. 100 (Hundred) Lakhs 

(2) One Diploma-holder Sub Engineer, Minimum Salary @ Rs. 15,000/- (Fifteen Thousand) 
per month, when the cost of the work to be executed is more than Rs. 20 (Twenty) 

Lakhs but not more than Rs. 100 (Hundred) Lakhs.  

 (Clause 2.45.3 (a) (1) & (2) - Vide Govt. of C.G., G.A.D., Raipur's letter no. F 7-17 / 2020 
/1-6 Raipur Dtd. 02/12/2020). 

 (b) The technical staff should be available at site whenever required by Engineer-in-charge to take 
instructions. 

 (c) In case the contractor fails to employ the technical staff as aforesaid, Government shall have the 
right to take suitable remedial measures. 

 (d) The Contractor should give the names and other details of the Graduate Engineer, Diploma Holder 
Sub-Engineer whom he intends to employ or if under employment, on the work at the time he 
commences the work. 

 (e) The Contractor should give a certificate to the effect that the Engineer, Diploma Holder Sub-
Engineer is exclusively in his employment. 

 

Provided that -  

(1) An Engineer or Sub-Engineer may look after more than one work in the same locality but 
total value of works under him should not exceed Rs. 20 Lakhs in the case of a Graduate 
Engineer and Rs. 5 Lakhs in case of a Sub-Engineer. 

(2) It is not necessary for a Contractor (or Partner) in case of Firm/Company who is himself an 
Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for the supervision of the 
work so long as the Contractor/partner does work similar to what could have been done by 
an Engineer/Sub-Engineer. 

(3) A retired Engineer/Assistant Engineer who is holding diploma may be treated as per with the 
Graduate Engineer for the operation of the above clause. 

 In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 
pay to the Government a sum of Rs. 1000/- (one thousand only) for each month of default in 
the case of Graduate Engineer and Rs. 500.00 (five hundred only) for each month of default 
in the case of diploma holder Sub-Engineer. 

2.46. The Contractor should also give the following information invariably on cover containing the tender :- 

(a) Name and address of the contractor 

(b) Class in which he is registered. 

(c) Amount of earnest money deposited and No. and date of money Receipt etc. 

2.47. Tender documents have to be completed and submitted with all the documents required in the tender 

notice. Following is the summary of the documents required to be submitted with completed tender 

form- 

(i) The name, residence and place of business etc. of the Tenderer vide clause 2.44. above. 

(ii) Details of contracts already held by the tenderer vide clause 2.30 above. 

(iii) Receipt of Earnest Money deposited vide clause 2.51 above or security-bond from Bank. 

(iv) Income-tax Clearance Certificate vide clause 2.27 above. 
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(v) A list of near relative of the tenderer working in State Water Resources (Irrigation) Department 

vide clause 2.39 above (See Annexure-J) 

(vi) Attested copy of the constitution of firm (if required) and power of attorney, as required vide 
clause 2.44. 

(vii) A declaration that there has been no conviction/imprisonment for an offence involving moral 
turpitude. 

(viii) Declaration and description as required vide clause 2.45.1. and 2.45.2.  

2.48. The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act in force 

and rules made there under by competent authority from tome to time before commencement of 

work and continue to have valid license until the completion of the work. 

2.49 Condition added as per orders of M.P. Bhopal W.R.D. Letter No. 35/37/96/Medium/31/243/M Bhopal 

dated 16.02.1998. 

  In the Event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or 

failing to execute the contract agreement. As required by conditions of notice inviting tenders (N.I.T.) 

He/She will not be entitled to tender for this work in case of recall in addition to forfeiture of his/her 

earnest money. As per provision of the condition of NIT if the tenderer has committed a similar 

defaults on an earlier occasion as well. His/Her registration in the department may be suspended 

temporarily for a period of 12 MONTHS from such date as may be ordered by the competent 

authority which had registered him/her. 

2.50 All the papers what so ever attached with the agreement will be treated as a part of agreement.   

2.51 All documents submitted by the bidder shall be considered as digitally signed by the bidders. 

  (Vide Govt. of C.G., W.R.D. Raipur's Letter No. 1664/F-7-7/S-2/31/2001, Nava Raipur Dtd. 

09/04/2025) 

***** 
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PART III 

SPECIAL CONDITIONS 

3.1.  General: - The special conditions are supplementary instructions to the tenderers and would form 

part of the contract.  

3.2.  Drawings given, listed and indexed In Part V will form part of the contract. 

  The above drawings show the work to be done as definitely and in such details as are possible at 

the present stage of development of investigation and the design. The attached drawings will be 

supplemented or superseded by such additional and detailed drawings as may be necessary or 

desired as the work proceeds. Such additional general and detailed drawings will show dimensions 

and details necessary for constructions purpose more completely than are shown on the attached 

drawings for all features of the work. The contractor shall be required to perform the work on the 

features and in accordance with additional general and detailed drawings mentioned above at the 

applicable unit prices tendered in the schedule for work or work of similar nature as determined by 

the Engineer-in-charge. The Contractor shall check all drawings carefully and advise the Engineer-

in-charge of any errors or omissions discovered. The Contractor shall not take advantage of errors 

or omissions as full instructions will be furnished to the Contractor, should any errors or omissions 

be discovered. 

  The drawings and specifications are to be considered as complementary to each other and should 

any thing appear in one that is not described in the other, no advantage shall be taken of such 

omission, In case of disagreement between specifications and drawings the conditions of the 

specifications shall govern the contract. Should any discrepancies, however appear or should any 

misunderstanding arise as to the meaning and interpretations of the said specifications or drawings 

or as to the dimension or the quality of the materials for the proper execution of the work or as to the 

measurements or quality and valuation of work executed under this contract or extra thereupon, the 

same shall be explanatory by the Engineer-in-charge. 

  Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large 

scale shall take precedence over those on a small scale, Special directions incorporated on the 

drawings shall be complied with strictly. 

  One copy of the drawings and contract documents shall be kept at all times at the site of works by 

the Contractor.  

3.3. Data to be furnished by the Contractor - The contractor shall submit the following information to the 

Engineer-in-charge  

 (a) Proposed construction programme and time schedule showing sequence of operations within two 

weeks of receipt of notice to proceed with the work in process pursuance of conditions of contract. 

  Along with the above he will also submit programme of bringing requisite tools and plant, machinery 

to be engaged by him to the site of work. 

 (b) Approximate monthly requirement of cement and M.S. bars for the entire construction period within 4 

weeks of the date of receipt of notice, to proceed with the work in pursuance of condition of contract. 
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3.4.  Programme of construction:- The Construction Programme including requirements of 

materials is appended as Annexure - G. After receipt of the Work Order, the contractor if he 

desires to submit his revised construction programme shall do so within a period of 30 days 

from the date of the issue of work order keeping in view the period of completion mentioned 

in col.6 of the table below clause 2 (under part I) & will get it approved from the department. 

In case he fails to submit such programme then the construction programme appended at 

annexure - G shall be final and binding on the contractor. This programme may be revised 

and reviewed every year at the beginning of the working season. 

3.5.  Action when the progress of any crucial item of work is unsatisfactory: - If the progress of a 

crucial item of work, which is important for timely completion of work is unsatisfactory, the Engineer-

in-charge, shall not withstanding, that the general progress of work is satisfactory, in accordance 

with clause 4.3.2. Be entitled to take action under clause 4.3.3. After giving the contractor 10 days 

notice in writing and the contractor will have no claim for compensation for any loss sustained by 

owing to such action. 

3.6  Inspection and tests: - Except as otherwise provided in here of all materials and workmanship. If 

not otherwise designated by the specifications, shall be subject to inspection, examination and test 

by the Engineer-in-charge at any and all times during manufacture and/or construction and at any/all 

places where such manufacture or construction are carried on. The Engineer-in-charge shall have 

the right to reject defective material and workmanship or require its corrections. Rejected 

workmanship shall be satisfactorily replaced with proper material without charge thereof and the 

contractor shall properly segregate and remove the rejected material from the premises, If the 

contractor fails to proceed at once with the replacement of the rejected material and/or the 

construction of defective workmanship, the Engineer-in-charge may replace such material and/or 

correct such workmanship and charge the cost thereof to the Contractor. 

  The Contractor shall be liable for replacement of defective work upto the time in accordance with 

clause 4.3.16 of the conditions of contract of all work to be done under the contract. 

  The contractor shall furnish promptly without additional charge all facilities, labour and material 

necessary for the safe and convenient inspection and tests that may be required by the Engineer-in-

charge. All inspections and tests by the department shall be performed in such a manner as not to 

unnecessarily delay the work. Special full size and performance test shall be charged with any 

additional cost of inspection when materials and workmanship are not made ready by the contractor 

at the time of inspection. 

3.7. Removal of temporary work, plant and surplus material: - Prior to final acceptance of the 

completed work, but excepting as otherwise expressly directed or permitted in writing, the contractor 

shall, at his own expenses remove from the side and dispose off all the temporary structures 

including buildings, piece work, crib work, all plant and surplus materials and all rubbish and debris 

for which he is responsible to the satisfaction of Engineer-in-charge. 

3.7.1 Compliance of Provisions of Construction and Demolition waste management Rules-2016 

shall be observed during the whole construction period by the contractor and a certificate 

before the final payment of the work shall be obtained by the contractor from the concerned 

local body/bodies i.e. Gram Panchayat(s)/Nagar Panchayat(s)/Muncipal Council(s)/Nagar 

Palik Nigam(s) etc as applicable regarding having complied, the provision of the said rules. 

Certificate to this effect be submitted as per Annexure-T (tender in Form-B) or Annexure-N 

(Tender in Form-F) of the tender document as the case may be. 
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3.8. Possession prior to Completion: - The Engineer-in-charge shall have the right to take possession 

of, or use any completed part of the work. Such possession or use shall not be deemed to take the 

right as an acceptance of any work not completed in accordance with the contract. 

3.9. Damage to Works: - The works whether fully completed or incomplete, all the materials, machinery, 

plants, tools, temporary buildings and other things connected there with shall remain at the risk and 

in the sole charge of the contractor until the completed work has been delivered to the Engineer-in-

charge and till completion certificate has been obtained from the Engineer-in-charge. Until such 

delivery of the completed work the contractor shall at his own cost take all precautions reasonably to 

keep all the aforesaid works, materials, machinery, plants, temporary buildings and other things 

connected there with free from any loss or damage and in the event of the same or any part thereof 

being lost or damaged, he shall fort with reinstate and make good such lost or damage at his own 

cost. 

3.10. Departmental supply of Materials: - Departmental supply of materials will be ordinarily confined 

only to those, specifically mentioned in the tender notice attached and the cost of such material 

issued will be recovered from Contractor's bill at the rates specified in said schedule. 

  The materials will be issued from the departmental stores and the contractor will have to make his 

own arrangements for the transport of the materials from the site store or wagons to the works at his 

own cost, Materials to be supplied by the department will be supplied in standard lengths and 

quantities or as available, unless specifically mentioned otherwise and cost recovered from the 

contractor for the quantities issued. 

  The contractor shall further at all times satisfy the Engineer-in-charge on demand, if any by the 

production of records or books or submission of return and formats as directed that the materials 

supplied are being used for the purpose for which they are supplied and the contractor shall at all 

times keep the records up-to-date to enable the Engineer-in-charge to apply such checks as he may 

desire to impose, The contractor shall not without the written permission of the Engineer-in-charge 

utilise or dispose off the materials for any purpose other than that intended in the contract. 

  Cement will be supplied to the contractor at the rates specified in the tender notice at the 

departmental stores. The contractor shall make his own arrangements for the storage of cement at 

the work site. Handling and storage facilities shall be so arranged that no cement will be kept in 

storage for more than 120 days. If any cement is kept for as long as 120 days, it will be tested 

before use and if found defective in any way it shall be condemned from use, Steel as required in 

the construction, shall be supplied by the department and shall be transported to the site at 

contractor's own cost, The contractor shall make his own arrangements for keeping steel at the site. 

The cost of the materials supplied to the contractor shall be treated as an advance payment to the 

contractor and shall be recoverable from him. 

   The contractor will be responsible for the safe custody of all the departmental materials issued, to 

the satisfaction of the Engineer-in-charge and will be required to tender proper account of the 

allocation and disposal of these materials showing where they were issued on works. The contractor 

shall return in sound condition all such materials, which are not used, on the works. In case he is 

unable to account for full amount of the materials issued to him, recoveries will be affected from him 

at "Issue Rates" or "Market Value" whichever is higher plus 15 percent to cover the departmental 

supervision charges. 

  The department will not be responsible for any delays in supply of controlled materials such as Steel 

sections, M.S. Reinforcement bars and Cement, While it will endeavor to see that no delay occurs 

on this account, the delay due to late supply will however, be given due consideration in granting 

extension of time for the completion of the work if found necessary. No compensation of claim or 

damages on idle time will be entertainable on this score. 
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  If the contractor requests the Engineer-in-charge for issue of such materials as is available in the 

stores of the Engineer -in-charge, the contractor may be supplied these materials from the stores for 

execution of this work. If the Engineer-in-charge considers it so expedient. The contractor shall pay 

for such material and store issued to him at the rates fixed by the Engineer-in-charge. Other 

materials which may be available in the stores may be issued on loan if the Engineer-in-charge 

considers it necessary in the interest of work, but for such materials, hire charges should be 

recovered monthly as per rules and the contractor shall be responsible to return the material in 

original condition in which they were issued. 

  All the materials required for the work, other than those that are specifically mentioned in the said 

tender notice shall be supplied by the contractor. Recommendations to authorities, where required, 

may be done by the department but the responsibility for the supply of the materials shall be that of 

the contractor and no excuse on this Account for delay in the work shall be accepted. All unused 

materials, either supplied directly by the Department or obtained by the recommendations of the 

Department, which in the opinion of the Engineer-in-charge are likely to be useful to the department 

shall be returned in good condition at the original cost paid for if so decided by the department. 

3.10.1 (A) Regarding fixing of gate in Barrage/Anicut - The contractor shall procure the items 

mentioned in Annexure-I of the Chhattisgarh Government Store Purchase Rules (such as Hume 

pipes, M.S. Gates etc) from rate contract agencies of CSIDC, Raipur at the time of submission of 

tender. 

3.10.1 (B) Regarding fixing of gate in Barrage/Anicut - The rate contract units should have enough 

capacity per annum (given under installed capacity of rate contract) as derived by the standard 

formulae of tender form.    

(3.10.1 (A) & (B) - Vide Govt. of C.G., W.R.D., Raipur letter no. 2192/ D-7/112/t-la-/fufonk/2001 

Raipur Dtd. 01/04/2013). 

3.11. (A) Quoted rates Include - The quoted rates of the contractor shall be inclusive of the leads and lifts 

and in no case separate payment for leads or lifts to any materials including water shall be payable. 

Similarly no leads or lifts for the materials as issued by the department as prescribed in the tender 

documents shall be payable. The contractor shall bring approved quality of materials. Different 

quarries are shown in Annexure C. The details shown in the Annexure C are only as a guide to the 

Contractor, but the contractor before tendering should satisfy himself regarding the quality and 

quantity available and all other details of Annexure C and provide for any variation in respect of 

leads, Lifts, place and methods of quarrying, type of rocks to be quarried and all such other aspects 

in his tendered rate, as later on no claim whatsoever shall be entertained except where any quarry is 

changed for circumstances beyond the control of contractor under the written orders of 

Superintending Engineer-in-charge. 

3.11. (B) Applicable to Percentage Rate Tender - Form A only. 

3.12. Examination and tests on Completion: - On the completion of the work and not later than three 

months there after, the Engineer-in-charge shall make such examination and tests of the work as 

may then seen to him to be possible, necessary or desirable, and the contractor shall furnish free of 

cost any materials and labour which may be necessary therefore, and shall facilitate in every way all 

operations required by the Engineer-in-charge, in making examination and tests. 

3.13. Climatic Conditions: - The Executive Engineer, may order the contractor to suspend any work that 

may be subject to the damage by climatic conditions and no claim of the contractor will be 

entertained by the department on this account. 

3.14. Safety Regulations: - While carrying out this work, the Contractor shall ensure compliance of all 

safety regulations as provided in Safety Code (Annexure H). 



 32 

3.15. Haul Roads: - A fair weather road of the standard of a village cart track is ordinarily maintained by 

the department along the canal alignment which is motorable from November to end of May, but the 

contractor shall not have any claim on this account, if one is not provided or maintained. Necessary 

haul roads to work spot, borrow areas and water sources shall be satisfactorily constructed and 

maintained by the contractor at his own cost. The contractor has to construct and maintain his own 

approach roads from the main haul roads provided by the department. Any new haul roads will have 

also to be constructed and maintained by the Contractor at his cost. 

3.16. The contractor will make his own arrangement for supply of water, light and power to his works and 

labour camps etc.  [3.16 partially not applicable] 

3.17. The Contractor must not interfere with other contractors who may be employed simultaneously or 

otherwise by the department. He will at no time engage departmental labour or that of the other 

contractor without the written permission of the Engineer-in-charge. 

3.18. Regulations and Bye-laws- The contractor shall conform to the regulation, bye-laws, any other 

statutory rules made by any local Authorities or by the Government and shall protect and indemnify 

Government against any claim or liability arising from or based on the violation of any such laws, 

ordinance, regulations, orders, decrees, etc. 

3.19. Order Book - An order book shall be kept in the departmental office on the site of the work. As far as 

possible all orders regarding the works are to be entered in this book. 

  All entries herein shall be signed by the departmental officers in direct charge of the work and 

contractor or his representatives. In the important cases the Executive Engineer or the 

Superintending Engineer will countersign the entries, which have been made. The order book shall 

not be removed from the works site except with the written permission of the Superintending 

Engineer and the contractor or his representative shall be bound to take note of all instructions 

meant for the contractor as entered in the order book without having to be called for separately to 

note them. The Engineer-in-charge shall submit periodically copies of the remarks of the Order Book 

to the Superintending Engineer and Chief Engineer for record and to the contractor for compliance 

and report. 

3.20. Conversion of Units - Whenever in contract agreement dimensions and units have been expressed 

in F.P.S. system, the same will be converted into metric system units by applying the Standard 

Conversion Tables of Indian Standard Institution so as to derive the corresponding figures 

arithmetically and the contractor will have to accept the figures so derived without any claim or 

compensation whatsoever. 

3.21. Right of other Contractors and persons - If during the progress of the work covered by this 

contract, it is necessary for other contractors or persons to do work in or about the site of work, the 

contractor shall afford such facilities as the Engineer-in-charge may require. 

3.22. Employment of Technical persons - The contractor will employ or produce evidence of having in 

his employ a qualified technical person not below the rank of a Sub-Engineer/Graduate Engineer 

from an institution recognised by the Government of Madhya Pradesh/Chhattisgarh and furnish full 

details to the Engineer-in-charge in the following proforma: - 

(1) Name of the Sub-Engineer/Graduate Engineer engaged, quoting Diploma or Degree with name of 

institution.  
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(2) Period for which the Sub-Engineer/Graduate Engineer has been engaged with emoluments. 

3.23. DELETED  

                            (Amendments to W.D. Manual Circulated vide E-in-C's No. 4212863 dt. 11.05.99)  

3.23.1. DELETED  

3.23.2. Advance on plant & Machinery: - (Applicable for Tenders of Rs. 25 Lakhs or more). An advance 

for plant and Machinery required for the work and brought to site by the contractor shall be given if 

requested by the contractor. The maximum of such advance shall be ten percent of the price of the 

contract amount. In case of new plant and equipment, the advance shall be limited to 90 percent of 

the price of such new plant and equipment already paid by the contractor, for which the contractor 

shall produce satisfactory evidence. In the case of used plant and equipment, amount of such 

advance shall be limited to 50% of the depreciated value of plant and equipment as may be 

determined by the Superintending Engineer. These advance shall bear 14% Interest per annum. 

These advances shall be further, subject to the condition that such plant equipments are: - 

  (a) Considered by the Engineer-in-charge to be necessary for the works.  

  (b) In working order and 

  (c) Hypothicated to the Government, in the form prescribed. 

Note :- No advance shall be granted on any piece of plant and equipment with a value of less than Rs. 

15000/- . 

3.24. Recovery of advance: - the recovery of the advances granted under clause 3.23.2 alongwith 

interest shall be made from the running bills in equal installments, equal to the total number of 

months of the time left for the completion of contract minus 2 i.e. the advance will be recovered from 

the first running bill after the issue of advance and shall be fully recovered from the last but one 

running bill. 

3.25. Secured Advance: - For imperishable materials brought to site by the contractor and meant to be 
used in the finished item of work included in this contract not exceeding 75% (Seventy five percent) 
of the value as assessed by the Engineer-in-charge shall be paid, provided that such materials are 
not in excess of the requirement of the work. The contractor shall furnish indenture-Bond for the 
amount of the advance in the form prescribed by the Government for the same. The recovery of 
such advance shall be made from each succeeding work bill, to the extent of materials that have 
been consumed in the relevant furnished item. 

3. 26   IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF 
THE PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT 
AGREEMENT , AS REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), 
HE/SHE WILL NOT BE ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN 
ADDITION TO FORFEITURE OF HIS/HER EARNEST MONEY, AS PER PROVISION OF THE 
CONDITION OF NIT. IF THE TENDERER HAS COMMITTED A SIMILAR DEFAULTS ON AN 
EARLIER OCCASION AS WELL, HIS/HER REGISTRATION IN THE DEPARTMENT MAY BE 
SUSPENDED TEMPORARILY FOR A PERIOD OF 12 MONTHS FROM SUCH DATE AS MAY BE 
ORDERED BY THE COMPETENT AUTHORITY WHICH HAD REGISTERED HIM/HER.  

3.27 At present C.G. Govt. Commercial Deptt. No. F-3-40/2017/Com. Tax/5, New Raipur Dtd. 
18.09.2017, GST will not deducted from source till implementation of Clause 51. After 
implementation of Clause 51, the deduction will be made as per Government order.  

 

 ***** 
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ANNEXURE - A 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN LABOUR CAMPS 
 

Note: - These model rules are intended primarily for Labour camps, which are not of a permanent 

nature. They lay down the minimum desirable standard, which should be adhered to 

Standard in Permanent or Semi-permanent labour camps should not obviously be lower than 

those for temporary camps. 

 (1) Location: - The camp should be located in elevated and well drained ground in the locality. 

 (2) Layout: - Labour huts to be constructed for one family of 5 persons each. The layout to be shown in 

the prescribed sketch. 

 (3) Hutting: - The huts to be built of local materials. Each hut should provide at least 20 sq. meter of 

living space. 

 (4) Sanitary facilities: - There shall be provided latrines and urinals at lest 16 meter away from the 

nearest quarter separately for men and women, specially so marked on the following scale. 

 (5) Latrines: - Pit privies at the rate of 10 users or two families per seat, Separate urinals are not 

required as the privy can be used for this purpose. 

 (6) Drinking Water: - Adequate arrangements shall be made for the supply of drinking water. If 

practicable, filtered and chlorinated supply shall be arranged. Where supply is from intermittent 

sources, a covered storage tank shall be provided with a capacity of five litres per person per day. 

Where the supply is to be made from a well, it shall conform to the sanitary standards laid down in 

the report of the Rural Sanitation, Committee. The well should be at least 30 meter away from any 

latrine or other sources of pollution. If possible, a hand pump should be installed for drawing the 

water from well. The well should be effectively disinfected once every month and quality of water 

should be got tested at Public Health Institution between each work of disinfections. 

  Washing and bathing should be strictly prohibited at places where water supply is from a river. The 

daily supply must be disinfected in the storage reservoir and given at least 3 minutes contact with 

the disinfectant before it is drawn for use. 

 (7) Bathing and Washing: Separate bathing and washing places shall be provided for men and women 

for every 25 persons in the camp. There shall be gap and space of 2 sq.m. of washing and bathing. 

Proper drainage for the water should be provided. 

 (8) Waste Disposal: - Dustbins shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into these dustbins shall be provided with covers. The contents shall be 

removed every day and disposed of by trenching.  

 (9) Medical Facilities: - (a) Every camp where 1,000 or more persons reside be provided with whole 

time Doctor and Dispensary. If there are women in the camp, a whole time Nurse shall be employed. 

   (b) Every camp where less than 1000 or more than 250 persons reside shall be provided with a 

Dispensary, and a part time Nurse/Midwife shall also be employed. 

  (c) If there are less than 250 persons in any camp, a standard first aid kit shall be maintained in 

charge of the whole time person, trained in first aid. 

  All the medical facilities mentioned above shall be for all residents in the camp, including the 

dependants of workers, if any, free of cost. 

 (10) Sanitary Staff - For each labour camp there should be qualified Sanitary Inspector and Sweepers. 

Sweepers should be provided on following scale: - 

   

(i) For camps with strength over 200 

but not exceeding 500 persons  

- One sweeper for every 75 persons above the first 

200 for which three sweepers be provided.  

(ii) For camps with strength over 500 

persons 

- One sweeper for every 100 persons above the 

first 500 for which six sweepers should be 

provided. 



 35 

 

ANNEXURE - B 

FAIR WAGES TO LABOUR 

 The Contractor shall pay not less than FAIR WAGE to labour engaged by him on the work. 

 EXPLANATION: - 

 (a) "FAIR WAGE" means wage whether or any time or piece work as notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wages prescribed by the 

Water Resources Department for the Division in which the work is done. 

 (b) The contractor shall, not withstanding the provisions of any contract, to the contrary, cause to be 

paid a fair wage to labourers indirectly engaged on the work, including any labour engaged by his 

Sub-Contractors in connection with the said work, as if the labourers had been immediately 

employed by him. 

 (c) In respect of labour directly or indirectly employed on the work for the performance of the 

Contractor's part of this Agreement, the Contractor shall comply with or cause to be complied with 

the Labour Act inforce. 

 (d) The Executive Engineer/Sub-Divisional Officer, shall have the right to deduct from the moneys due 

to the Contractor any sum required for making good the loss suffered by a worker or workers by 

reason of non fulfillment of the conditions of the contract for the benefit of the workers, non payment 

of wages or of deductions made from his or their wages, which are not justified by their terms of the 

contract or nonobservance of the regulations. 

 (e) The Contractor shall be primarily liable for all payments to be made under and for the observance of 

the regulations aforesaid without prejudice to his right to claim indemnity from his Sub-Contractors.          

                                                                      

 (f) The regulations aforesaid shall be deemed to be part of this contract and any breach thereof shall be 

deemed to be a breach of contract. 

 (g) The Contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) Act, 

inforce and rules made thereunder by the Competent Authority from time to time before 

commencement of the work and continue to have a valid license until the completion of the work. 

  Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of 

this as resulted in non-execution of the work assigned to the Contractor. 

 

ANNEXURE - C 

STATEMENT OF QUARRIES 

S.No.  Description of Material Name and Location of Quarry 

(1) (2) (3) 

ALL MATERIALS INCLUDES ALL LEADS AND LIFTS. 

 

Note: - This statement is only for guidance of the Contractor. The Tenderer should satisfy himself 

regarding availability of the required quality and quantity of materials. 
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ANNEXURE - D 

FORM OF CERTIFICATE OF INCOME TAX 

(To be submitted by Contractors tendering for work costing Rs. 50,000 or more) 
 (i)  Names and style of Company/Firm/H.U.F. or individual in which the applicant is assessed to Income 

Tax and address for the purpose of assessment. 
 (ii) The Income Tax Circle/Ward/District in which the applicant is assessed to Income Tax. 
 (iii) The following portion concerning the last Income Tax Assessment made: - 
  (a) Reference No. (or G.I.R. No.) of the assessment.  
  (b) Assessment year and accounting year. 
  (c) Amount of total income assessed. 
  (d) Amount of Tax assessed I.T., S.T., and E.P.T. 
  (e) Amount of tax paid I.T., S.T., E.P.T., and B.P.T. 
  (f) Balance, being tax not yet paid and reasons for such arrears. 
  (g) Whether any attachment of certificate or proceeding pending in respect of the arrears.   
  (h) Whether the Company or Firm or H.U.F. on which the assessment was made has been or is 

being liquidated, wound up, dissolved, partitioned or being declared insolvent, as the case may be. 
 (iv) The position about latter assessment namely, whether returns submitted under section 22(1) or (2) 

of   the Income Tax Act and whether tax paid under section 18 (A) of the Act and the amount of Tax 
so paid in arrears. 

 (v) In case, there has been no Income Tax assessment at all in the past whether returns submitted 
under section 148(1), or (2) and 140(3) and if so, the amount of Income Tax returned or tax paid and 
the Income Tax Circle/Ward/District concerned. 

 (vi) The name and address of branch (es). 
         Verified the particulars set out above and found correct subject to the following remarks: - 
Date: -          Signature of I.T.O. 
Seal: -          

 Circle/Ward/District. 

 

 

ANNEXURE - E 

DETAILS OF GOVERNMENT PLANTS AND MACHINES TO BE SUPPLIED ON HIRE 

S.No. Description of Plants 

and Machines 

No. Basic Hourly Rate for purpose of determining 

ultimate hire charges to be recovered from the 

Contractor 

(1) (2) (3) (4) 

-- NI L -- 

Date ................................  Executive Engineer 

Note: -  

1. Add extra to rate in column No. 4 - for Departmental charges....................................  .% 

2. Add extra to rate in column No. 4 - for interest charges to capital ............................... % 

3. So far as recovery of above charges from Contractor are concerned the decision of S.E. 

................................ E/M circle ................ shall be final, conclusive and binding on both parties. 

 

ANNEXURE - F 

AGREEMENT FOR USING GOVERNMENT PLANT AND MACHINERY BY CONTRACTOR 

NOT APPLICABLE 

 



 

 

 
ANNEXURE-G. 

 

Proposed Construction Programme for Renovation work of Second Floor of State Data Centre Building and Upgradation Work of 

Sihawa Bhawan Campus under Mahanadi Project in Block Dharsiwa, District Raipur 
 

Sl.   

No. Item of work Quantity Unit 
Months (including Rainy Season) 

1st 2nd 3rd 4th 5th 6th 7th 8th 

1 2 3 4 5 6 7 8 9 10 11 12 

1 Dismantling cement asbestos or other hard board 

ceiling or partition wall …………… and as 

directed by Engineer-in-charge. 

255.09 sqm 255.09 - - - - - - - 

2 Providing and fixing semi transparent 

polycarbonate compact ………….. and as directed 

by Engineer-in-charge. 

96.44 sqm - 50 46.44 - - - - - 

3 Providing and fixing wall paneling frame made of 

commercial grade 12mm ………….. and as 

directed by Engineer-in-charge. 

158.64 sqm - - - 58.64 50 50 - - 

4 Providing and fixing 25mm thick teak wood plain 

skirting with necessary ………... and as directed 

by Engineer-in-charge. 

59.49 sqm - - - 30 29.49   - - 

5 Providing and fixing teak wood moulded beading 

to doors windows …………. and as directed by 

Engineer-in-charge. 

39.66 M - - - - - 20 19.66 - 

6 Providing and fixing cupboard shutters 25mm 

thick, with Pre-laminated …………... and as 

directed by Engineer-in-charge. 

45.12 sqm - - - - - 25 20.12 - 

7 Dismantling bricks laid flat or on edge (each 

layer), or cement concrete ………... and as 

directed by Engineer-in-charge. 

391.55 sqm - - - 200 100 91.55 - - 

8 Dismantling dressed stone work ashlar face stone 

work, marble work …………... and as directed by 

Engineer-in-charge. 

195.78 sqm   55.78 140 - - - - - 

9 Dismantling terrazzo or mosaic or glazed vitreous 

or patent cement ………….. and as directed by 

Engineer-in-charge. 

 

677.35 sqm 500 177.35 - - - - - - 
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Sl.   

No. Item of work Quantity Unit 
Months (including Rainy Season) 

1st 2nd 3rd 4th 5th 6th 7th 8th 

1 2 3 4 5 6 7 8 9 10 11 12 

10 Dismantling lime/ cement plaster or skirting at any 

height raking ……….. and as directed by 

Engineer-in-charge. 

195.78 sqm 150 45.78 - - - - - - 

11 Providing and fixing ceramic glazed wall tiles 

conforming to IS : 15622  …………….  and as 

directed by Engineer-in-charge. 

177.20 sqm 150 27.2 - - - - - - 

12 Providing and laying rectified ceramic glazed floor 

tiles of size 300x300mm ………... and as directed 

by Engineer-in-charge. 

54.03 sqm - - 20 34.03 - - - - 

13 Extra for fixing glazed/ Ceramic/ Vitrified floor 

tiles with cement based high polymer ………... 

and as directed by Engineer-in-charge. 

391.55 sqm - - 150 241.55 - - - - 

14 15 mm thick Table rubbed polished Granite stone 

slab flooring laid over 20mm …………... and as 

directed by Engineer-in-charge. 

11.00 sqm - - - - - - 11 - 

15 15 mm thick Table rubbed polished Granite stone 

slab in risers and treads ……….. and as directed 

by Engineer-in-charge. 

11.00 sqm - - - - - - 11 - 

16 Extra for necessary grinding and polishing to get 

mirror finish on KOTA/ Marble ……….. and as 

directed by Engineer-in-charge. 

11.00 sqm - - - - - - 11 - 

17 Providing and fixing water closet squatting pan 

(Indian type W.C. pan ), 100mm ……... and as 

directed by Engineer-in-charge. 

2.00 each - - - - - - 2 - 

18 Providing and fixing vitreous china water closet 

(European type W.C. pan) ……….. and as directed 

by Engineer-in-charge. 

(a) White pedestal type 

2.00 each - - - - - - 2 - 

18 (b) White wall hung type 5.00 each - - - - - - 5 - 

19 Providing and fixing vitreous china 10 litre (full 

flush) capacity controlled flush …………  and as 

directed by Engineer-in-charge. 

2.00 each - -   - - - 2 - 

20 Providing   and   fixing   one   piece   construction   

white   vitreous   china …….. and as directed by 

Engineer-in-charge. 

4.00 each - - - - - - 4 - 
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Sl.   

No. Item of work Quantity Unit 
Months (including Rainy Season) 

1st 2nd 3rd 4th 5th 6th 7th 8th 

1 2 3 4 5 6 7 8 9 10 11 12 

21 Providing  and  fixing  vitreous  china  wash  basin  

with  C.I.  brackets ……….. and as directed by 

Engineer-in-charge. 

9.00 each - - - - - 4 5 - 

22 Providing and fixing Stainless Steel A ISI 304 

(18/8) kitchen sink ………….. and as directed by 

Engineer-in-charge. 

1.00 each - - - - 1 - - - 

23 Dismantling of old tarfelts of water proofing 

treatment of any course ……….. and as directed 

by Engineer-in-charge. 

219.41 sqm - - 150 69.41   - - - 

24 Providing and laying water proofing treatment to 

vertical and horizontal  ……………... and as 

directed by Engineer-in-charge. 

731.38 sqm - - - - 500 231.38 - - 

25 Providing post water proofing treatment against 

dampness & Seepage …………...and as directed 

by Engineer-in-charge. 

731.38 sqm - - - - 500 231.38 - - 

26 Providing Water proofing treatment over Roof, 

Wall, Chhajjas, Balcony  ………….. and as 

directed by Engineer-in-charge. 

1674.47 sqm - - - -   1300 374.47 - 

27 Painting top of roofs with bitumen of approved 

quality @ 17kg/10Sqm, ………... and as directed 

by Engineer-in-charge. 

731.38 sqm - - - -   500 231.38 - 

28 Removing dry or oil bound distemper by scraping 

sand papering …………... and as directed by 

Engineer-in-charge. 

1674.47 sqm - - - 300 500 874.47 - - 

29 Removing dry or oil bound distemper by scraping 

sand papering and preparing ……………….. and 

as directed by Engineer-in-charge. 

695.98 sqm - - - 200 395.98 100 - - 

30 Providing and laying French sprit polish on old 

wood work after preparing the surface ……….. 

and as directed by Engineer-in-charge. 

100.00 sqm - - - - - 50 50 - 

31 Dismantling cement asbestos or other hard board 

ceiling or partition wall …………. and as directed 

by Engineer-in-charge. 

580.90 sqm - 580.9 - - - - - - 

32 Providing and fixing of aluminium tile false 

ceiling comprising of Tile …………. and as 

580.90 sqm - - 300 280.9 - - - - 
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Sl.   

No. Item of work Quantity Unit 
Months (including Rainy Season) 

1st 2nd 3rd 4th 5th 6th 7th 8th 

1 2 3 4 5 6 7 8 9 10 11 12 

directed by Engineer-in-charge. 

33 Providing and fixing wall paneling frame made of 

commercial grade 12mm ………. and as directed 

by Engineer-in-charge. 

919.47 sqm - - - - - 500 419.47 - 

34 Providing and fixing aluminium composite panels 

in approved panel sizes …………. and as directed 

by Engineer-in-charge. 

164.37 sqm 164.37 - - - - - - - 

35 Marble chips skirting (upto 30 cm height) rubbed 

and polished ……... and as directed by Engineer-

in-charge. 

76.41 sqm 76.41 - - - - - - - 

36 Providing wood work in frames of false ceiling, 

partition etc. sawn and put in position ……….. and 

as directed by Engineer-in-charge. 

23.71 cum - - - 23.71   - - - 

37 Providing wood work in frames of doors, 

windows, clerestory windows ………….. and as 

directed by Engineer-in-charge. 

4.79 cum - - - - 4.79 - - - 

38 Providing and fixing 40mm thick paneled or 

glazed or paneled …………... and as directed by 

Engineer-in-charge. 

69.12 cum - - - 30 39.12 - - - 

39 Providing and fixing 35mm thick glazed shutter 

frames for windows ……….. and as directed by 

Engineer-in-charge. 

64.80 cum - - 30 34.8   - - - 

40 Dismantling doors chowkhats with shutters (steel 

or wood) ……….. and as directed by Engineer-in-

charge. 

20.00 each - 20       - - - 

41 Dismantling dressed stone work ashlar face stone 

work, marble work ………. and as directed by 

Engineer-in-charge. 

34.08 sqm - - 20 14.08   - - - 

42 15mm thick Granite work (machine cut, table 

rubbed & mirror polished). ………….. and as 

directed by Engineer-in-charge. 

34.08 sqm - - 15 19.08   - - - 

43 Providing & fixing hard drawn steel wire fabric 

75x25mm mesh of weight  ………….and as 

directed by Engineer-in-charge. 

 

39.87 sqm - - - - 20 19.87 - - 
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Sl.   

No. Item of work Quantity Unit 
Months (including Rainy Season) 

1st 2nd 3rd 4th 5th 6th 7th 8th 

1 2 3 4 5 6 7 8 9 10 11 12 

44 Providing & laying 60mm thick precast 

interlocking concrete blocks  ………... and as 

directed by Engineer-in-charge. 

12.00 sqm - - - -   12 - - 

45 Providing & Fixing Aluminium Window with 

Glass etc. complete …………. and as directed by 

Engineer-in-charge. 

39.86 sqm - - - - 19 20.86 - - 

46 Providing & Fixing Steel Mosuquito Net etc. 

complete with all lead ………... and as directed by 

Engineer-in-charge. 

39.86 sqm - - - - 19 20.86 - - 

47 Providing and laying vitrified floor tiles with 

double charge/ multi  ………... and as directed by 

Engineer-in-charge. 

677.35 sqm - - - - 300 200 177.35 - 

 

 

 

 

Sub Divisioanal Officer 

Water Resources Survey Sub Dn.  

Raipur (C.G.) 

Executive Engineer 

Water Management Division No. 1 

Raipur 
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ANNEXURE-H 

SAFETY CODE 

1.   Scaffolding: - (i) Suitable scaffold should be provided for workmen for all works that can not 

safely be done from the grounds or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder, for carrying materials as well as suitable footholds and handholds shall be provided on the 

ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1 /4 Horizontal to 1 

Vertical). 

 (ii) Scaffolding or staging more than 3.5 m above the ground floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, 

bolted, braced or otherwise secured at least 1 meter high above the floor platforms of such 

scaffolding or staging and extending along the entire length of the outside ends thereof with only 

such opening as may be necessary for the delivery of the materials. Such scaffolding or staging 

shall be fastened as to prevent it from the building or structure. 

 (iii) Working platform, gangways and stairways should be so constructed that they should not sway 

unduly or unequally and if the height of the platform of the Gangway or the stairway is more than 

3.54 metre above ground level and or floor level they should be closely bonded, should have 

adequate width and should be suitably fenced as described in (ii) above. 

 (iv) Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the falling of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 metre.  

 (v) Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed, No portable ladder shall be over 9 metre in length while the width 

between side rails in ring ladder shall in no case be less than 0.3 meters for ladder upto and 

including 3 metre length, For longer ladders this width should be increased at least 2 cm for each 

additional metre of length, Uniform step spacing shall not exceed 0.3 m. Adequate precaution 

shall be taken to prevent danger from electrical equipment, No material on any of the work site 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

The contractor shall also provide all necessary fencing or lights to Protect the public from 

accident and shall be bound to bear the expenses of defense of every suit action or proceeding of 

law that may be brought by any persons for injury sustained owing to neglect of the above and to 

pay any damages and costs which may be awarded in any such suit, action or proceeding to any 

such person or which may with consent of the contractor be paid to compromise any claims by 

any such person. 

2.      Excavation and Trenching: - All trenches 1.2 metre or more in depth, shall at all times be 

supplied with at least one ladder for each 30 metre in length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 1 metre above the surface of the ground. The sides 

of the trenches which are 1.5 metre or more in depth shall be stepped back to give suitable 

slopes or securely held by timber bracing so as to avoid the danger of sides to collapse. The 

excavated materials shall not be placed within 1.5 metre of the edge of the trench or half of the 

depth of trench whichever is more, cutting shall be done from top to bottom. Under no 

circumstances undermining or undercutting shall be done  

 



 43 

    3. Demolition: - Before any demolition work is commenced and also during the process of the works: 

-  

 (a) All roads and the open areas adjacent to the work site shall either be closed or suitably protected.  

 (b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

 (c) All precautionary steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion of flooring. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

4. Painting: - All necessary personal safety equipment as considered adequate by the Engineer-in-

charge should be kept available for the use of persons employed on the site and maintained in a 

condition suitable for immediate use and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. 

1. Workers employed on mixing asphaltic materials, cement, lime mortars shall be provided with 

protective footwear and protective goggles. 

2. Stonebreakers shall be provided with protective goggles and protective clothing, and seated 

at sufficiently safe intervals. 

 (c) Those engaged in welding works shall be provided with welders protect. 

 (d) When workers are employed in sewers and manholes which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at - least for an hour before the 

work, and shall be cordoned off with suitable railing and provided with warning signals or boards 

to prevent accident to the public. 

 (e) The contractor shall not employ men below the age of 18 and women on the work of painting with 

products containing lead in any form. Whenever men above the age of 18 are employed on the 

work of lead painting, the following precautions should be taken: -  

    (i) No paint containing lead or lead product shall be used except in the form of paste or ready-made 

paint. 

   (ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint dry rubble and scrapped. 

   (iii) Overhauls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessations of work. 

5. Drowning: - When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision should be made for prompt first aid 

treatment for all injuries likely to be sustained during the course of the work. 

6. Machines: - Use of hoisting machines and tackle including their attachments, anchorage and support 

shall confirm to use the following standard or condition. 

(a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repair and in good working order. Every rope used in 

hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength and free from patent defects. 

 (b) Every crane driver or hoisting appliances operator shall be properly qualified and no persons, 

under an age of 21 years should be in-charge of any hoisting machine including any scaffold, 

which or give signals to the operator. 
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 (c) In case of every hoisting machine and every chain ring lowering or as means of suspensions, the 

safe working load shall be ascertained by adequate means. Every hoisting machine and gear 

referred to above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load, each safe working load of the conditions under 

which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for load purpose of 

testing. 

 (d) In case of departmental machine, the safe working load shall be notified by the Electrical 

Engineer-in-charge. As regards contractors machine the contractor shall notify the safe working 

load of the machine to the Engineer-in-charge, whenever he brings any machinery to site of work 

and get verified by the Electrical Engineer concerned. 

 (e) Motors, Gearing Transmission, Electric wiring and other dangerous part of the hoisting appliance 

should be provided with efficient safeguards and with such means as will reduce to the minimum, 

of the risk of accidental descent of the load. Adequate precautions should be taken, to reduce to 

the minimum, the risk of any part of a suspended load becoming accidentally displaced. When 

workers employed on Electrical installations, which are already unregistered insulating mats, 

wearing apparel such as gloves, sleeves and boot as be necessary should be provided. The 

works should not wear rings, watches and carry keys, or other materials, which are good 

conductors of electricity.    

7.  All scaffolds, ladder and their safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or requirement shall be altered or removed while it is in 

use. Adequate washing facilities shall be provided at or near places of work. 

8.  These safety provisions should be brought to the notice of all concerned by display on a Notice 

Board at prominent places at the work spot. The persons responsible for compliance of the safety 

code shall be named therein by the Contractor. 

9.  To ensure effective enforcement of the rules and regulation relating to safety precautions, the 

agreement made by the Contractor shall be open to inspection by the Labour Officer, Engineer-

in-charge of the department or their representatives. 

10. Not withstanding the above clauses (1) to (9) there is nothing in these to exempt the Contractors 

to exclude the operation of any other Act or Rule in force in the Republic of India. 

 SUPPLY OF MATERIALS BY GOVERNMENT 

  No materials will be issued by the department (except as listed in Annexure - L). The Contractor 

will be responsible for all the materials required for the successfull completion of the work 

including Cement, Steel And Hume pipes. 
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ANNEXURE - I 
 
 

SCHEDULE OF QUANTITIES 
 

Renovation work of Second Floor of State Data Centre Building and Upgradation 

Work of Sihawa Bhawan Campus under Mahanadi Project in Block Dharsiwa, 

District Raipur 

Probable amount of contract : Rs. 98.98 Lakhs (Excluding G.S.T.) 
 

S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

1 Dismantling cement asbestos or other hard 

board ceiling or partition wall including 

stacking of serviceable material and disposal 

of unserviceable material etc. complete with 

all lead and lift of all materials in all respect 

and as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

255.09 13.50 sqm 3444.00 

2 Providing and fixing semi transparent 

polycarbonate compact sheet roofing of 

approved colour to make any normal shape 

of roofing / covering of any pitch and fixing 

with specially designed powder coated 

aluminium section with 60mm wide flange 

of standard design weighing not less than 1.1 

kg/ m at spacing not more than 1.2 m centre 

to centre with EPDM gasket and silicon 

sealant on all four edges of aluminium 

section fixed with self drilling stainless steel 

screws all complete including aluminium 

edge angle 40 mm x 40 mm x3mm as per 

manufacture etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

96.44 1395.00 sqm 134534.00 

3 Providing and fixing wall paneling frame 

made of commercial grade 12mm thick 

water proof ply strips 100mm wide at 

600mm apart center to enter  vertically and 

horizontally with necessary screws, wooden 

plugs etc. and 19 mm commercial grade 

water proof ply for wall paneling on wooden 

frame with necessary nails etc. complete 

with all lead and lift of all materials in all 

respect and as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

158.64 1783.00 sqm 282855.00 

4 Providing and fixing 25mm thick teak wood 

plain skirting with necessary screws and a 

priming coat with wood primer on 

unexposed surfaces etc. complete with all 

lead and lift of all materials in all respect and 

as per approved design, drawing, 

59.49 3583.00 sqm 213153.00 



 46 

S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

specifications and as directed by Engineer-

in-charge. 

5 Providing and fixing teak wood moulded 

beading to doors windows frames including 

necessary screws and primary coat on 

exposed surface etc. complete with all lead 

and lift of all materials in all respect and as 

per approved design, drawing, specifications 

and as directed by Engineer-in-charge. 

39.66 122.00 M 4839.00 

6 Providing and fixing cupboard shutters 

25mm thick, with Pre-laminated flat pressed 

with decorative lamination one side and 

other side balancing  lamination exterior 

Grade - I MDF Board 25mm thick 

confirming to IS:14587 including IInd class 

teak wood lipping of 25mm wide x12 mm 

thick with necessary screws and bright 

finished stainless steel piano hinges etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

45.12 1789.00 sqm 80720.00 

7 Dismantling bricks laid flat or on edge (each 

layer), or cement concrete tiles in flooring or 

over roofs in cement/lime mortar including 

stacking of serviceable material and disposal 

of unserviceable material etc. complete with 

all lead and lift of all materials in all respect 

and as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

391.55 22.50 sqm 8810.00 

8 Dismantling dressed stone work ashlar face 

stone work, marble work or precast concrete 

work including arches, stacking of 

serviceable material and disposal of 

unserviceable material etc. complete with all 

lead and lift of all materials in all respect and 

as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

195.78 921.00 sqm 180313.00 

9 Dismantling terrazzo or mosaic or glazed 

vitreous or patent cement or tiled flooring or 

dado skirting of any thickness without sub 

base and cement asbestos or other hard 

board ceiling or partition wall including 

stacking of serviceable material and disposal 

of unserviceable material etc. complete with 

all lead and lift of all materials in all respect 

and as per approved design, drawing, 

specifications and as directed by Engineer-

677.35 36.00 sqm 24384.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

in-charge. 

10 Dismantling lime/ cement plaster or skirting 

at any height raking out joints and cleaning 

the surface for plaster including disposal of 

rubbish etc. complete with all lead and lift of 

all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

195.78 11.00 sqm 2154.00 

11 Providing and fixing ceramic glazed wall 

tiles conforming to IS : 15622 of approved 

make, colours, shades and size on wall and 

dados over 12 mm thick bed of cement 

Mortar 1:3 (1 cement : 3 coarse sand) and 

jointing with grey cement slurry @ 3.3kg per 

sqm including pointing in white cement 

mixed with matching pigment etc. complete 

with all lead and lift of all materials in all 

respect and as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

177.20 646.00 sqm 114471.00 

12 Providing and laying rectified ceramic 

glazed floor tiles of size 300x300mm and 

above conforming to IS : 15622 of approved 

make, colour, shade laid on 20 mm thick 

Cement Mortar 1:4 (1 cement : 4 coarse 

sand) including pointing the joints with 

white cement mixed with matching pigment 

etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

54.03 905.00 sqm 48897.00 

13 Extra for fixing glazed/ Ceramic/ Vitrified 

floor tiles with cement based high polymer 

modified quick-set tile adhesive (Water 

based) conforming to IS: 15477 (Type 2) for 

interior/exterior applications, using 5kg. 

adhesive per sqm of tile area, in 3mm-6mm 

thickness in place of cement mortar etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

391.55 202.00 sqm 79093.00 

14 15 mm thick Table rubbed polished Granite 

stone slab flooring laid over 20mm 

(Average) thick base of cement mortar 1:4 (1 

cement : 4 coarse sand) laid and jointed with 

grey cement slurry including rubbing and 

polishing etc. complete with all lead and lift 

of all materials in all respect and as per 

approved design, drawing, specifications and 

11.00 4200.00 sqm 46200.00 



 48 

S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

as directed by Engineer-in-charge. 

15 15 mm thick Table rubbed polished Granite 

stone slab in risers and treads of steps 

skirting dado and pillars laid on 12mm 

(Average) thick base of cement mortar 1:3 (1 

cement : 3 coarse sand) and jointed with 

grey cement slurry including rubbing and 

polishing etc. complete (single stone is to be 

used for risers and treads of steps and width 

of stone for skirting and dado shall be equal 

to the height of skirting & dado and length 

of 1.0 m) etc. complete with all lead and lift 

of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

11.00 4273.00 sqm 47003.00 

16 Extra for necessary grinding and polishing to 

get mirror finish on KOTA/ Marble Stone 

flooring/ steps/ treads instead of normal 

grinding and polishing etc. complete with all 

lead and lift of all materials in all respect and 

as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

11.00 263.00 sqm 2893.00 

17 Providing and fixing water closet squatting 

pan (Indian type W.C. pan ), 100mm sand 

cast Iron P or S trap, 10 litre low level 

P.V.C. flushing cistern (same colour) 

conforming to IS : 7231, with flush bend and 

other fittings and fixtures complete including 

cutting and making good the walls and floors 

wherever required etc. complete with all lead 

and lift of all materials in all respect and as 

per approved design, drawing, specifications 

and as directed by Engineer-in-charge. 

2.00 2899.00 each 5798.00 

18 Providing and fixing vitreous china water 

closet (European type W.C. pan) with white 

ISI marked plastic seat and lid, 10 litre low 

level white P.V.C. flushing cistern (same 

colour), conforming to IS : 7231, with all 

fittings and fixtures complete including 

cutting and making good the walls and floors 

wherever required etc. complete with all lead 

and lift of all materials in all respect and as 

per approved design, drawing, specifications 

and as directed by Engineer-in-charge. 

(a) White pedestal type 

2.00 2882.00 each 5764.00 

18 (b) White wall hung type 5.00 4415.00 each 22075.00 

19 Providing and fixing vitreous china 10 litre 

(full flush) capacity controlled flush low 

level cistern with all fittings etc. complete 

2.00 1334.00 each 2668.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

with all lead and lift of all materials in all 

respect and as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

20 Providing   and   fixing   one   piece   

construction   white   vitreous   china 

squatting  plate  urinal  with  an  integral  

rim  longitudinal  flushing  pipe, standard  

size  G.I.  flush  pipe  for  back  and  front  

flush,    C.P.  brass coupling  complete  

including  cutting  and  making  good  the  

walls  and floors etc. wherever required etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

4.00 2014.00 each 8056.00 

21 Providing  and  fixing  vitreous  china  wash  

basin  with  C.I.  brackets,  32 mm   C.P.   

brass   waste   of   standard   pattern,   

including   painting   of brackets, cutting and 

making good the walls wherever required 

etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

9.00 2587.00 each 23283.00 

22 Providing and fixing Stainless Steel A ISI 

304 (18/8) kitchen sink with drain board as 

per IS 13983 with C.I. brackets and stainless 

steel plug 40  mm  including  painting  of  

fittings  and  brackets,  cutting  and  making 

good the walls wherever required etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

1.00 11767.00 each 11767.00 

23 Dismantling of old tarfelts of water proofing 

treatment of any course from the top of roof 

of any floor including disposal and removal 

of material etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

219.41 11.00 sqm 2414.00 

24 Providing and laying water proofing 

treatment to vertical and horizontal surfaces 

of depressed portions of WC, kitchen and 

the like consisting of: i) 1st course of 

applying cement slurry @ 4.4 Kg/sqm mixed 

with water proofing compound conforming 

to IS 2645 including rounding off junction of 

vertical and horizontal surface. ii) 2nd 

731.38 445.00 sqm 325464.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

course of 20mm cement plaster 1:3 (1 

cement : 3 coarse sand) mixed with water 

proofing compound including rounding off 

junction of  vertical and horizontal surface. 

iii) 3rd course of applying blown or residual 

bitumen applied hot @ 1.7 Kg. per sqm of 

area. iv) 4th course of 400 micron thick PVC 

sheet. (Overlaps at joints of PVC sheet 

should be 100 mm wide and pasted to each 

other with bitumen @ 1.7 Kg. per sqm of 

area etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

25 Providing post water proofing treatment 

against dampness & Seepage in roof, 

terraces, sunken floor of toilets with 

reinforced acrylic breathable (polymer 

content 35%, elongation at break at > 100%) 

coating consisting of following operations: i) 

Removing loose material and cleaning the 

surface. ii) Priming in one coat with water 

based acrylic emulsion. iii) Three coats with 

reinforced acrylic breathable polymer etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

731.38 611.00 sqm 446873.00 

26 Providing Water proofing treatment over 

Roof, Wall, Chhajjas, Balcony with 

Diamond Shield and Sealer coat or 

equivalent at leakage/ seepage area 

consisting of the operation: (i) Surface 

preparation roughening of surface, opening 

of cracks in ‘V’ groove in size of 5mm x 

10m (WxD), filling of cracks with putty of 

Diamond shield with laying fiber glass 

mesh, Cleaning of surface by scrubbing with 

steel wire/ Nylon brush. Removing all dust 

particles and washing with adequate water to 

clean completely. (ii) Providing and 

applying 1st coat of diamond shield or 

equivalent compound (having two 

component dry powder 80% Chemical 20% 

(chemical having 30% solid contents) 

making flexible waterproof and protective 

modified mortar with minimum thickness 

70-80 micron after proper mixing of both the 

parts of compound along with laying of fiber 

glass mesh (of weaving size of 10x10 

yarn/inch duly coated with alkaline resistant 

1674.47 421.00 sqm 704952.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

polymer). Allow the coating to set in natural 

air for minimum 2 Hrs. After 1st coat apply 

2nd coat with minimum thickness 100 

micron of the same compound. Allow the 

2nd coat to set in natural air for minimum 4 

Hrs. Total consumption of the diamond 

shield or equivalent in both coat should be 

@ 17.90 kg for 10sqm area. (iii) Over the 

above layers providing and applying 1st coat 

of sealer compound (Single component High 

Build elastomeric, flexible, pure acrylic 

waterproofing membranes having solid 

content of 65%) minimum 50-60 micron and 

allow it to set in natural air for minimum 2 

Hrs. After 1st coat apply 2nd and final coat 

120-140 micron of sealer compound and 

allow it to set in natural air for minimum 4 

Hrs. Consumption of Sealer compound 

should be @ 5.40 kg per 10 sqm area. The 

final area appearance of the coating will be 

milky white. (iv) The treated area should be 

cure with water for 48 hrs by flooding the 

surface. All above operations to be done in 

order etc. complete with all lead and lift of 

all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

27 Painting top of roofs with bitumen of 

approved quality @ 17kg/10Sqm, including 

cleaning the slab surface with brushes and 

finally with a piece of cloth lightly soaked in 

kerosene oil etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

731.38 94.50 sqm 69115.00 

28 Removing dry or oil bound distemper by 

scraping sand papering and preparing the 

surfaces smooth including necessary repair 

to scratches etc. Removing white or colour 

wash by scrapping, sand papering and 

preparing the surface smooth including 

necessary repair to scratch es etc. Providing 

and applying plaster of paris putty over 

plastered wall surface including scaffolding 

More than 2 mm thickness to make surface 

even and smooth in true plumb and line and 

level. Painting exterior surface with 

ACRYLIC SMOOTH exterior paint of 

required shade as per manufacturer's 

specifications to give protective and 

decorative finish including cleaning washing 

1674.47 192.50 sqm 322335.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

of surface etc. On old work (One or more 

coats applied @ 0.83 ltr/ 10 sqm) Wall 

painting with acrylic luxury emulsion 

(plastic) paint of required shade to give an 

even shade. On new work (two or more 

coats) etc. complete with all lead and lift of 

all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

29 Removing dry or oil bound distemper by 

scraping sand papering and preparing the 

surfaces smooth including necessary repair 

to scratches etc. Repairs to plaster in patches 

of area 2.5 sq. metres and under including 

cutting the patch in proper shape, raking out 

joints and preparing and plastering the 

surface of the walls with cement mortar 1:4 

(1 cement : 4 fine sand) complete including 

disposal of rubbish to the dumping ground 

Thickness upto 15mm Finishing walls with 

water proofing cement paint of required 

shade to give an even shade. On old work 

(one or more coats applied @ 2.20 kg/10 

sqm) Providing and applying 2mm thick 

ready mix exterior grade approved make 

putty (like Birla wall care, Alltek Superfine 

W/R of (NCL), Asian, ICI, Nerolac, J.K. 

wall putty) on walls to make the surface 

smooth and even. Painting exterior surface 

with PREMIUM ACRYLIC SMOOTH 

exterior paint of required shade as per 

manufacturer's specifications to give 

protective and decorative finish including 

cleaning washing of surface  etc. complete 

with: On new work (Two or more coats 

applied @ 1.43 ltr/ 10 sqm over and 

including priming coat of exterior primer 

applied @ 2.20 kg/ 10 sqm) Applying one 

coat of cement primer on wall surface 

(applied @ 0.80 litrs/10 sqm) etc. complete 

with all lead and lift of all materials in all 

respect and as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

695.98 354.70 sqm 246864.00 

30 Providing and laying French sprit polish on 

old wood work after preparing the surface by 

washing all dust, dirt and greasiness with 

detergent, rubbing down smooth with sand 

papers, covering the knots or undulations by 

applying a coat of wood filler if required, 

cleaning the surface, applying 5 or more 

100.00 715.50 sqm 71550.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

coats of French spirit polish till the surface 

gives high gloss and Providing and laying 

PU polish on new wood work (two or more 

coats) with spray machine after preparing 

surface by rubbing down smooth with sand 

papers, preparation of surface, applying 5 to 

10 coats of French  sprit polish, applying 

two coats of PU sealer and finally applying 

two coats of PU clear as per manufacturers 

specifications etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

31 Dismantling cement asbestos or other hard 

board ceiling or partition wall including 

stacking of serviceable material and disposal 

of unserviceable material within 50m lead. 

etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

580.90 13.50 sqm 7842.00 

32 Providing and fixing of aluminium tile false 

ceiling comprising of Tile of size 600 x 

600mm x 0.7mm. The Tile ends will be 

raised with pips and stops to ensure positive 

engagement into the spring to enable for 

demounting of individual panels. The Tile 

sides will be sufficiently high to ensure a 

minimum deflection across the length of 

Tile. All Tiles will be bevel edged. The Tile 

shall be powder coated. The Tile shall be 

clipped into clip-in profile made of 0.5mm 

thick G.I sheet. The clip-in profile shall be 

supported from slab by means hold on clamp 

with clip and 4mm dia G.I. rod fixed to 

ceiling rigidly, Wall trim box of size 

15x30x15mm made from 0.4mm thick 

aluminium alloy sheet to be provided all 

along the wall to hold panels (only surface 

area of false ceiling is to be measured and no 

deductions for lights, diffusers, columns etc 

shall be made) etc. complete with all lead 

and lift of all materials in all respect and as 

per approved design, drawing, specifications 

and as directed by Engineer-in-charge. 

580.90 2863.00 sqm 1663117.00 

33 Providing and fixing wall paneling frame 

made of commercial grade 12mm thick 

water proof ply strips 100mm wide at 

600mm apart center to enter  vertically and 

horizontally with necessary screws, wooden 

plugs Providing and fixing approved shade 

919.47 1257.00 sqm 1155773.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

veneering on wood wall paneling complete 

as required etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

34 Providing and fixing aluminium composite 

panels in approved panel sizes, thickness and 

shape on aluminium frame work on face of 

building. (Frame to be paid separately) etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

164.37 1283.00 sqm 210887.00 

35 Marble chips skirting (upto 30 cm height) 

rubbed and polished to granolithic finish 

with layer 6mm thick with white or black or 

white and black marble chips of size from 

smallest of 4mm nominal size laid after 

mixing with cement marble powder in mix 

3:1 (3 cement :1 marble powder by weight) 

in proportion of 4:7 (4 cement marble 

powder mix ; 7 marble chips by volume) 

Medium shade pigment with approx. 50% 

white cement, 50% ordinary cement etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

76.41 403.00 sqm 30793.00 

36 Providing wood work in frames of false 

ceiling, partition etc. sawn and put in 

position with main batten 125x50mm 

(nominal) and cross batten 50x38mm 

(nominal) both at spacing of 600mm center 

to center Sal, bijasal, benteak, khair, haldu 

etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

23.71 62544.00 cum 1482918.00 

37 Providing wood work in frames of doors, 

windows, clerestory windows and other 

frames wrought framed and fixed in 

position. Sal, bijasal, benteak, khair, haldu 

etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

4.79 61051.00 cum 292434.00 

38 Providing and fixing 40mm thick paneled or 

glazed or paneled and glazed shutter frames 

for doors excluding hinges and paneling. 

(Area of shutter to be measured without 

69.12 1768.00 cum 122204.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

deducting paneling area) Bijasal, benteak, 

khair, haldu etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

39 Providing and fixing 35mm thick glazed 

shutter frames for windows, clerestory 

windows, ventilators etc. using glass panes 

including M.S. butt hinges with necessary 

screws but excluding glass panes. (Area of 

shutter to be measured without deducting 

paneling area). Bijasal, benteak, khair, haldu 

etc. complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

64.80 1885.00 cum 122148.00 

40 Dismantling doors chowkhats with shutters 

(steel or wood) including architrave, hold 

fast etc. Dismantling windows chowkhats 

with shutters (steel or wood) including 

architrave, hold fast etc. complete and 

stacking etc. complete with all lead and lift 

of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

20.00 166.50 each 3330.00 

41 Dismantling dressed stone work ashlar face 

stone work, marble work or precast concrete 

work including arches, stacking of 

serviceable material and disposal of 

unserviceable material etc. complete with all 

lead and lift of all materials in all respect and 

as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

34.08 920.98 sqm 31387.00 

42 15mm thick Granite work (machine cut, 

table rubbed & mirror polished) for wall 

lining (veneer work) in cement mortar 1:3 (1 

cement : 3 coarse sand) including pointing 

with cement mortar 1:2 (1 white cement: 2 

marble dust) mixed with matching pigment. 

(Area of slab should be   over 0.5 sqm). 

Providing and fixing 15mm thick Granite 

(machine cut, table rubbed & mirror 

polished on both sides) for partition curtain 

in toilets or similar locations of required size 

in wall with cement mortar 1:4 (1 cement : 4 

coarse sand) including cutting chase in wall 

and joint with wall treated with white 

cement mixed with matching pigment 

including rubbing and polishing to edge 

moulding to give high gloss finish. Extra for 

34.08 6051.03 sqm 206219.00 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

providing edge moulding to 15mm thick 

stone counters, vanities etc. including 

machine polishing to edge to give high gloss 

finish etc. , Mirror polishing on marble 

work/ Kota stone/ Granite work where ever 

required to give high gloss finish etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

43 Providing & fixing hard drawn steel wire 

fabric 75x25mm mesh of weight not less 

than 7.75 kg. per sqm to doors, window 

frames including 62x19mm teak wooden 

beading including priming coat of red oxide 

zinc chromate primer etc. complete with all 

lead and lift of all materials in all respect and 

as per approved design, drawing, 

specifications and as directed by Engineer-

in-charge. 

39.87 1069.00 sqm 42621.00 

44 Providing & laying 60mm thick precast 

interlocking concrete blocks of approved 

size (approx 305 sqcm) and shape/ pattern, 

over 40 mm thick average complete coarse 

sand bed with joints of 3mm thick filled by 

fine sand including leveling with surface 

vibrator, temping and sweeping etc. 

complete of minimum compressive strength 

of 250 kg/sq.cm with Pigment Coloured 

(rubber mould) precast interlock concrete 

blocks etc. complete with all lead and lift of 

all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

12.00 632.00 sqm 7584.00 

45 Providing & Fixing Aluminium Window 

with Glass etc. complete with all lead and 

lift of all materials in all respect and as per 

approved design, drawing, specifications and 

as directed by Engineer-in-charge. 

39.86 950.00 sqm 37867.00 

46 Providing & Fixing Steel Mosuquito Net etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

39.86 660.00 sqm 26308.00 

47 Providing and laying vitrified floor tiles with 

double charge/ multi charge printing with 

water absorption less than 0.5% and 

conforming to IS : 15622 of approved make 

in all colours and shades and size mentioned 

below (+/- 10mm), laid on 20mm thick 

677.35 1346.00 sqm 911713.00 



 57 

S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

cement mortar 1:4 (1 cement : 4 coarse sand) 

including grouting the joints with white 

cement and matching pigments  etc. 

complete with all lead and lift of all 

materials in all respect and as per approved 

design, drawing, specifications and as 

directed by Engineer-in-charge. 

 TOTAL 9897886.00 

Say Rs. 98.98 Lakhs 
 

Note – The rates quoted by the contractor shall deemed to be Exclusive of the Goods and 

Services Tax (GST) as per Government of Chhattisgarh, Water Resources Department, 

Raipur's Letter No. RULE/472/2025/WRD/1940, Dated 27.04.2026 (Annexure – Z). 

 

I/we here by agree to execute the above work in all respect in amount as quoted  

below :- 

 Total amount quoted by the tenderer :- 
 
In Figures Rs.  ....................................................................................................... 
 
 

In Words  Rs.    ........................................................................................................ 

   ........................................................................................................ 
  
 
 
 

 
Dated signature of 

Contractors 
 

 
 

 
Executive Engineer 

Water Management Division No. 1 
Raipur (C.G.) 
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ANNEXURE - L 

 

SCHEDULE OF MATERIALS TO BE SUPPLIED BY THE DEPARTMENT 

FOR WORK AND RATES AT WHICH THEY ARE TO BE CHARGED 

S.No. Particulars Approximate 

Quantity 

Rate at which the Material will be 

charged From the Contractor 

Place of Delivery 

Unit Rate 

1. 2. 3. 4. 5. 6. 

N I L 

 

Note :- (1) Please also refer to clause 2.21.2 to 2.22.4 regarding return of Empty Cement 
Bags. 

 (2) The person or firm submitting the tender should see that the rates in the above 
Annexure are filled up by Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

Date _________________        
 
 
Signature of the Contractor    Signature of the Divisional Officer 
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Government of Chhattisgarh 

Water Resources Department 

D.K.S. Bhawan, Mantralaya Raipur 
 

No.  8907/F-7-7/31/S-2/2001                      Raipur,  Dated  19/12 /2011 

 

ORDER 
 

 

Sub.:- Restriction of Powers for Execution of increased quantities of items of work and/or 

extra item of work and sanction of rates there for under public works contract form A 

& B.  

 

1. Execution of additional quantities of item of work existing in scheduled of the contract.  

 

Clause 4.3.13.3 (a) of contract form A (Appendix 2.13.A and clause 4.3.13.3 (a) 

of form B appendix 2.14 (A) stipulates rates payable for increased quantities upto the 

prescribed limits occurring in a contract. According to these provisions once the tender is 

accepted by the competent authority the Executive Engineer can make payments for the 

extra quantities within the ceiling limits prescribed. Since occurrence of additional 

quantities under an item of work would normally arise only as a result of changes in 

foundation levels or the design etc. it is considered necessary that the powers of the 

Executive Engineer for getting additional quantities executed are limited in this regard and 

involvement of higher officers in the decision on this issue is provided.  

In the above back-ground, Govt. in Water Resources Department is pleased to 

order that the authority for permitting execution of and payments in respect of additional 

quantities under such item of schedule “G” of the contract shall be regulated as follows:-  

(a) Executive Engineer shall have powers to permit execution of and payments in 

respect of additional quantities of an item of work provided in the schedule of 

quantities of the approved tender document to the extent of 10% of the quantity 

provided in schedule of quantities Subject to Rs. 5.00 Lakhs. Only.  

(b) In respect of works for which technical sanction has been accorded by the E.E. 

or by the S.E. in accordance with the powers vested with them, prior sanction in 

writing of the S.E. would be necessary for execution of and payments in respect 

of additional quantities more than 10% but upto 20% only of the quantity 

provided in the schedule of quantities of the approved tender subject to 

maximum Rs. 10.00 Lakhs only including powers of Rs. 5.00 Lakhs delegated 

to E.E. as described above. 

(c)  In respect to works, technical sanction of which has been accorded by the Chief 

Engineer prior approval of the C.E. in writing shall be necessary for permitting 

execution of and payment in respect of additional quantities more than 10% of 

the quantity provided in the schedule of quantities of the approved tender.  

The Rate of payment for the additional quantities shall the worked out as 

per the present provisions of the clause 4.3.13.3 (a) of form-A, Appendix 

2.13.A, and of Form-B, Appendix 2.14 A of works Department Manual 1983. 
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2. Execution of and payment for altered or substituted items not specifically provided in 

the contract of the works as extra items.  

Clause 4.3.13.3 (b & c) of the contract Form-A, Appendix 2.13.A of work 

Department Manual, and clause 4.3.13.3 (b & c) of the contract Form-B, Appendix 2.14.A 

of Work Department Manual lay down the procedure for sanction of rates for altered or 

substituted item and for extra item. 

After careful consideration the State Government in Water Resources 

Department is now pleased to restrict powers for execution of altered, substituted or extra 

items and for sanctioning rates there for as follows:-  

(a) Executive Engineer shall have no powers for determining the rates of extra 

items.  

(b) Superintending Engineer shall have powers of determining rates for extra items 

where rates are required to be determined subject to the condition that total 

amount of work in respect of such extra items shall not exceed 10% of the 

amount of tender as sectioned by the competent authority and further subject to 

the condition that this amount shall not exceed Rs. 10.00 lakhs under any 

contract. 

(c) Chief Engineer shall have powers of determining rates for extra 

items/additional quantity where rates or required to be determined subject to the 

condition that total amount of work in respect of such extra items/additional 

quantity shall not exceed 30% of the amount of tender as sanctioned by the 

competent authority and further subject to the condition that this amount shall 

not exceed Rs. 25.00 lakhs under any contract. 

(d) Government shall have full powers.  

The procedure for determining the rate for altered and substituted items of work 

not specifically provided in the contract for the work as extra items will be 

governed as provided in clause 4.3.13.3 (b&c) of contract Form-A appendix 

2.13 A and contract Form-B Appendix 2.14.A.  

3. the above order vide (1) and (2) of this letter will take immediate effect.  

4. Pending amendment to clause 4.3.13.3 of agreement Form-A (Appendix 2.13.A) and 

clause 4.3.13.3 of Form-B (2.14.A) of works Department Manual 1983, Superintending 

Engineers should take prior approval of competent authority as prescribed in paras 1 & 

2 of  this letter before communicating the rates to the contractor, when the sanction of 

rates exceeds their revised powers.  

This order supersedes all previous order issued on this subject and shall be in 

force from the date of issue.  

 

By Order and in the name 

of 

The Governor of 

Chhattisgarh 

 
(Yaqub Khess) 

Deputy Secretary 

Govt. on Chhattisgarh 

Water Resources 

Department
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eq[; lfpo dk;kZy; 

N0x0 'kklu nkÅ dY;k.kflag Hkou] ea=ky;] jk;iqj   

 
 

Øekad 352@eq-l-@2012            jk;iqj]  fnukad  24@04@2012 

 

izfr] 

izeq[k lfpo] 

ty lalk/ku foHkkx 
 

izeq[k lfpo] 

yksd fuekZ.k foHkkx 
 

lfpo] 

yksd LokLF; ;kaf=dh foHkkx  
    

 

fo’k;%&  fuekZ.k dk;Z esa xq.koRrk lqfuf'pr djus ckcr~A   

 

fuekZ.k dk;Z esa xq.koRrk lqfuf”pr djus ds fy;s oDlZ esuqvy esa Bsdsnkjksa ds 

fy;s fuEukuqlkj ftEesnkjh lkSaih xbZ gSa%&  

1- dafMdk 2-45-2 %&  

fufonk [kksys tkus ds mijkar fufonkdRrkZ dks ;g tkudkjh nsusk vko”;d 

gksxk fd fu/kkZfjr ekin.M vuqlkj dk;Z laiknu djus ds fy;s muds ikl i;kZIr 

vuqHkoh veyk miyC/k gSaA  

2- dafMdk 2-45-3 %& 

Bsdsnkj dks dk;Z laiknu djus ds nkSjku Lukrd ;a=h@fMIyksek gksYMj mi;a=h 

fu;qDr djuk gksxk ,oa vko”;drkuqlkj mUgsa dk;Z LFky ij mifLFkr jguk gksxkA  

Dk;Z izkjaHk djus ds le; Bsdsnkj dks mi;qZDrkuqlkj fu;qDr rduhdh veyksa ds 

uke ,oa vU; fooj.k dh lwpuk nsuk gksxk ,oa dfri; izdj.kksa esa ;g izek.k i= Hkh 

nsuk gksxk fd ;g rduhdh veyk dsoy muds fy;s gh dk;Z dj jgs gSaA  

Bsdsnkj }kjk mi;qZDr “krkZuqlkj rduhdh veyk fu;qDr ugh djus ij muds 

fo:) tqekZuk vf/kjksfir djus dk izko/kku Hkh gSaA  

d`i;k oDlZ esU;qvy ds mi;qDr izko/kuksa dk ikyu lqfuf”pr djus dk d’V 

djsaA  

 

 

¼lqfuy dqekj½ 

eq[; lfpo 
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e/; izns'k 'kklu ty lalk/ku foHkkx ea=ky;] Hkksiky 

 

Øekad 35@37@96@ e/;e@31@ 243@e-   Hkksiky] fnukad 16 Qjojh] 1998 

  

izfr]  

 

  izeq[k vfHk;ark  

  ty lalk/ku foHkkx Hkksiky A  

 

 fo"k; %& fufonk LohÑr gksus ij vuqca/k ij gLrk{kj u djus dh n'kk esa n.M ,oa fufonk esa fo'ks"k 'krsZ a tksM+us 

ckcr~A 

        *** 

  jkT; 'kklu }kjk ;g fu.kZ; fy;k x;k gS fd fufonk LohÑfr ds i'pkr~ ;fn fdlh Bsdsnkj }kjk vuqca/k 

dk fu"iknu ugha fd;k tkrk gS rks /kjksgj jkf'k jktlkr djus ds vykok] ;fn mlh dk;Z gsrq iqu% fufonk 

vkeaf=r dh tkrh gS] rks ,sls Bsdsnkj dks vFkok ,slh QeZ] ftlesa Bsdsnkj Hkkxhnkj gks] dks iqu% fufonk nsus dh 

ik=rk ugha gksxh A ;fn Bsdsnkj vFkok mldh lgHkkxh QeZ }kjk bl izdkj ds ÑR;ksa dh nksckjk iqujko`fRr dh 

tkrh gS rks] lacaf/kr v/kh{k.k ;a=h@dk;Zikyu ;a=h }kjk ,sls Bsdsnkjkas dks vFkok lgHkkxh QeZ dks] vkxkeh 6 

ekg ds fy;s fdlh Hkh dk;Z dh fufonk nsus dh ik=rk ls oafpr fd;k tk ldsxk A  

 

 2@ ;g vknsf'kr fd;k tkrk gS fd Hkfo"; esa lHkh ,u-vkbZ-Vh- esa fuEukuqlkj fo'ks"k 'krZ tksM+h tkos %& 

 
 IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE 

PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT , AS 
REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT BE 
ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO FORFEITURE OF 
HIS/HER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF NIT. IF THE TENDERER 
HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER OCCASION AS WELL, HIS/HER 
REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED TEMPORARILY FOR A PERIOD OF 12 
MONTHS FROM SUCH DATE AS MAY BE ORDERED BY THE COMPETENT AUTHORITY WHICH HAD 
REGISTERED HIM/HER.  

 
  fufonk izi= dh fdlh Hkh 'krZ ds varxZr Bsdsnkj dh /kjksgj jkf'k jktlkr djus dh lwpuk lacaf/kr iath;u vf/kdkjh 

dks vko';d :i ls nh tkos] rkfd iath;u jftLVj esa mldh izfof"B dj fu;ekuqlkj Bsdsnkj ds fo:) dk;Zokgh dh tk 

lds A  

  Bsdsnkj dks fy[ks tkus okys i= dk izk:i layXu gS] bls iksLV lfVZfQdsV ds varxZr gh tkjh fd;k tk;s A  

 

 lgi= %& mijksDrkuqlkj 

  lgh@& 

  ¼vkj0 lh0 pdzorhZ½ 

  mi lfpo] e0 iz0 'kklu] 

  ty lalk/ku foHkkx 

 

i`"Bk0 Ø0 35@37@96 e/;e@31@ 243@e-   Hkksiky] fnukad    16 Qjojh] 1998 

izfrfyfi %&  

 1- fut lfpo] mi eq[; ea=h] e0 iz0 'kklu] ty lalk/ku foHkkx] Hkksiky A  

 2- fut lfpo] jkT; ea=h e0 iz0 'kklu] ty lalk/kku foHkkx] Hkksiky A  

 3- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] e/; izns'k A  

 4- leLr v/kh{k.k ;a=h] ty lalk/ku foHkkx] e/; izns'k A  

 5- leLr dk;Zikyu ;a=h] ty lalk/ku foHkkx] e/; izns'k A  

  dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A  

  

 

 lgi=%& mijksDrkuqlkj                                                                lgh@& 

                                                                                      ¼,e0 ,y0 fo'odekZ½ 

  fo'ks"k drZO;LFk vf/kdkjh ¼dk;Z½]  

  e- iz- 'kklu] ty lalk/ku foHkkx 

ANNEXURE - M 
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NRrhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

nkÅ dY;k.k flag Hkou] jk;iqj ¼N-x-½ 

 

Ø- --------------------------------@,Q&7&7&31@,l&2@2001   fnukad %   @05@2011 

 

izfr] 

 

  izeq[k vfHk;ark 

  ty lalk/ku foHkkx] 

  jk;iqj ¼N-x-½ 

 

fo"k; %& vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa A 

 

lanHkZ %& vkidk i= Øekad&073@Hkkx&2@cks-iz-@2003@6149] jk;iqj fnukad 18-04-2011  

 

  mijksDr fo"k;karxZr lanfHkZr i= ds ek/;e ls fcanqokj izLrko 'kklu dks vkids }kjk 

vuqeksnu gsrq izsf"kr fd;k x;k gSA vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa izLrkfor 

fuEukafdr fcUnqvksa dks ,rn~ }kjk ekU; fd;k tkrk gS %& 

 

¼v½ 1- 'kh"kZd esa dk;Z iw.kZ fooj.k ds lkFk fufonk dh jkf'k nkfgus dksus esa :- yk[k esa  

  vafdr dh tkosA 

 2- ¼i½  Schedule of quantities (Annexure-I) izi= ds dkWye fuEukuqlkj fu/kkZfjr fd;s 

  tkos %& 

 

S. 
No. 

Item Clubbed 
quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

 

¼ii½ fufonk izi= esa mijksDr lHkh 6 dkWye Hkjdj fufonk vkeaf=r dh tkosxh A 

¼iii½ fufonkdkj vafre i`"B ij dsoy viuh ykxr vadks ,oa 'kCnksa esa vafdr djsaxs A 

 

¼iv½ vkbVe nj fufonk dh dafMdk 2-29 dks fuEukuqlkj la'kksf/kr fd;k tkrk gS] &  

 Schedule of Main Items of works to be executed - A schedule of main items of work to be executed 

is enclosed vide Annexure - I. The payment of individual items will be made to the contractor on the rates 

derived for each items of work by multiplying tendered clubbed rate with quoted overall percentage above or 

below as the case may be. 

 

3½ izh&DokfyfQds'ku ds fy;s fufonkdkjksa dh ;ksX;rk dk ewY;kadu gsrq ekin.M ds laca/k esa 

tkjh 'kklu ds i= Ø- 826@17@tla-@r'kk@2001 fnukad 06-02-2007 esa vafdr fufonk {kerk 

¼Bid capacity½] esa orZeku lw= & Assessed bid capacity = [(2.5xAxB)-C] dks fuEukuqlkj 

la'kksf/kr fd;k tkrk gS %& 

 

Assessed bid capacity = [(1.5 x A X B) - C] 

ftlesa  A & xr ikap o"kZ esa fd;s x;s flfoy bathfu;fjax fuekZ.k dk;ksZ dh vf/kdre jkf'k fdlh 

,d foRrh; o"kZ esa ¼izR;sd o"kZ ds fy;s 10 izfr'kr vf/keku ¼Weightage½ ekU; gksxkA½ 

ANNEXURE – N 
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B & dk;kZof/k o"kZ esaA 

C -  fufonk izkfIr dh frfFk rd fufonkdkj }kjk gkFk esa fy, Bsdksa dh 'ks"k jkf'kA 

 

4½ ;fn vkbZVe nj&fufonk ls izkIr fufonk nj l{ke vf/kdkjh ds erkuqlkj dk;Z ;ksX; ugha gS] 

ml fLFkfr esa U;wure fufonkdkj dks fufonRr jkf'k dh 5% jkf'k vfrfjDr lqj{kk fuf/k ds 

:i esa tek djuk vko';d gksxkA ;g jkf'k leLr dk;Z iw.kZ gksus mijkar gh okil dh 

tkosxhA vfrfjDr lqj{kk fuf/k TDR ds :i esa tek djuk gksxk] tks lacaf/kr dk;Zikyu 

vfHk;ark ds uke ij Pledged gksA 
 

5½ ¼i½ fufonk lwpuk ds Key dates schedule ds laca/k esa 'kklu ds vkns'k Øekad 

5460@Mh&7@17@t-la-@2001 fnukad 13-10-2008 esa mYysf[kr Key dates schedule dks 

'kklu ds iwoZ vkns'k Øekad&3507@Mh&7@17@t-la-@2001 fnukad 28-06-2008 ds vuqlkj 

Key dates schedule dks ekuk tkosA 

 

 ¼ii½ Competent authority for approval of prequalification may ask for original 

documents for verification from the tenderers before deciding prequalification.  

 

¼c½ mijksDr izLrkfor fcUnqvksa dks fufonk izi= **ch** ¼vk;Ve nj fufonk½ dk Hkkx ekuk 

tkosxkA 

 

¼l½ ;g vkns'k tkjh gksus dh frfFk ls izHkko'khy ekuk tkosxkA 

 

lgi= %& 'kwU;A 

lgh@& 

¼ds- Mh- dqatke½ 

milfpo 

ty lalk/ku foHkkx] ea=ky;] jk;iqj 

 

Ø- 4382@,Q&7&7&31@,l&2@2001    fnukad % 16@05@2011 

 

izfrfyfi %& 

1- fut lfpo] ekuuh; ea=h th] ty lalk/ku foHkkx] ea=ky;] jk;iqjA 

2- eq[; lfpo] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 

3- izeq[k lfpo] foRr foHkkx] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 

4- izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqjA 

5- lfpo] NRrhlx<+ flapkbZ ifj;kstuk eaMy] jk;iqjA 

6- leLr eq[; vfHk;ark] egkunh ifj;kstuk] ty lalk/ku foHkkx] jk;iqj A  

 

  dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"krA  

lgi= %& 'kwU; A 

lgh@& 

fo'ks"k drZO;LFk vf/kdkjh 

ty lalk/ku foHkkx 

ea=ky;] jk;iqj 

 

***** 
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izs"kd% 

foosd <kWM 

izeq[k lfpo 

Vivek Dhand       NRRkhlx<+ 'kklu 

Principal Secretary       Je foHkkx 

        Govt. of Chhattisgarh 
        Department of Labour 
        D.O. Letter No. 542 
        Raipur, Dated 09/03/2010 
       

 

fo"k; %& Hkou ,oa vU; lfUUekZ.k deZdkj dY;k.k midj vf/kfu;e 1966 ds varxZr midj 

tek fd, tkus ds laca/k esa A 

 

  fiz; Jh [ksrku] 

 

  fo"k;karxZr Hkou vkSj vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e] 1966 ds 

izko/kku NRrhlx<+ jkT; esa izHkko'khy gSA Hkou vkSj vU; lfUUkekZ.k deZdkj dY;k.k midj 

vf/kfu;e] 1966 dh /kkjk 3 ¼1½ ds rgr fu;kstd }kjk lfUuekZ.k dh ykxr jkf”k dk 1 izfr”kr 

midj ds :i esa NŸkhlx<+ Hkou vkSj lfUuekZ.k deZZdkj e.My eas tek fd;s tkus dk izko/kku gS 

Hkou vkSj vU; lfUuekZ.k deZZZdkj vf/kfu;e 1996 ds vUrxZr NŸkhlx<+ Hkou ,oa vU; lfUuekZ.k 

deZdkj dY;k.k e.My dk xBu fnukad 05-09-2008 dks gks pqdk gSA mijksDr lans; midj jkf”k 

Chattisgarh Bulding & Other Construction Workers Welfare Board ds uke ls ekaxns; Mªk¶V ds 

ek/;e ls N-x- Hkou lfUuekZ.k deZdkj dY;k.k e.My esa tek fd;k tkuk pkfg, e.My eas tek 

dh mDr midj jkf”k fuekZ.k dk;Z esa yxs Jsfedkas ds dY;k.kdkjh ;kstukvksa esa O;; dh tkosxhA 

  mDr midj dh jkf”k tek ugha fd;k tkuk vf/kfu;e dh /kkjk 12 ¼2½ ds rgr esa 

n.Muh; vijk/k gSA vf/kfu;e dh /kkjk 8 ds vUrxZr ns; midj jkf”k fu;kstd }kjk le;kof/k esa 

u tek fd;s tkus ij midj jkf”k esa izfrekg 2 izfr”kr C;kt ds :i esa vfrfjDr ns; gksxkA blds 

ckotwn ;fn fu;kstd }kjk midj dh jkf”k tek ugha dh tkrh gS rks vf/kfu;e dh /kkjk 10 ds 

vuqlkj fu/kkZfjr midj dh jkf”k Hkw&jktLo dh Hkkafr jktLo olwyh izek.k i= ds ek/;e ls tek 

djkbZ tk ldrh gSA lkFk gh midj dh jkf”k tek u fd;s tkus ij vf/kfu;e dh /kkjk 12 ¼2½ ds 

vuqlkj 6 ekg dk dkjkokl vFkok tqekZuk vFkok nksuksa ls nf.Mr fd;s tkus dk izko/kku gSA 

  vr% d`i;k mijksDr vf/kfu;e ds leqfpr ikyu lqfuf'pr fd;s tkus gsrq vkids 

foHkkx ds v/khu gksus okys fofHkUu lfUuekZ.k dk;ksaZ esa mijksDrkuqlkj lans; midj jkf”k tek djk, 

tkus ds laca/k esa vius v/khuLFk lacaf/kr vf/kdkfj;ksa dks funsZf”kr djus dk d’V djsaA 

lLusg] 

Hkonh;    

lgh@& 

                                                             ¼foosd <kWM½

ANNEXURE – P 

Jh lh-ds- [ksrku 

Lfpo] 

NŸkhlx<+ “kklu 

ty lalk/ku foHkkx] 

ea=ky;] jk;iqj 
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NRrhlx<+ 'kklu 

Je foHkkx 

%%ea=ky;%% 

egkunh Hkou] vVy uxj jk;iqj 
 

Øekad@chvkslh@2021@840              vVy uxj jk;iqj fnukad 19-02-2021 

izfr] 

vij eq[; lfpo@izeq[k lfpo@lfpo@fo'ks"k lfpo yksd fuekZ.k 

foHkkx@ou foHkkx@yksd LokLF; ;kaf=dh foHkkx@foRr foHkkx@ÅtkZ 

foHkkx@okf.kT; ,oa m|ksx foHkkx@uxjh; iz'kklu ,oa fodkl 

foHkkx@ty lalk/ku foHkkx@x`g foHkkx@LokLF; foHkkx@iapk;r ,oa 

xzkeh.k fodkl foHkkx@Ñf"k foHkkx@vkfne tkfr rFkk vuqlwfpr tkfr 

fodkl foHkkx@Ldwy f'k{kk foHkkx@mPp f'k{kk foHkkx@vkokl ,oa 

i;kZoj.k foHkkx@lgdkfjrk@[kk| ,oa ukxfjd vkiwfrZ foHkkx@laLÑfr 

foHkkx@i;ZVu foHkkx@yksd LokLF;] ifjokj dY;k.k ,oa fpfdRlk f'k{kk 

foHkkx@[ksy ,oa ;qok dY;k.k foHkkx NRrhlx<+ 'kklu ea=ky;] egkunh 

Hkou vVy uxj ftyk jk;iqj ¼N0x0½ 

 

fo"k;%&  Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 ds 

varxZr midj jkf'k tek fd;s tkus ds laca/k esaA 

&&00&& 

  fo"k;karxZr Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 

1996 dh /kkjk 3 ds vuqlkj izR;sd lfUuekZ.k dk;Z dh ykxr ds ,d izfr'kr dh nj ls 

midj jkf'k NRrhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My esa tek fd;s 

tkus dk izko/kku gSA /kkjk 3¼1½ fuEuor~ gS %& 

^^Hkou vkSj vU; lfUuekZ.k deZdkj ¼fu;kstu rFkk lsok 'krZsa fofu;eu½ 

vf/kfu;e] 1996 ¼1996 dk 27½ ds iz;kstuksa ds fy, midj dk mn~xzg.k vkSj laxzg.k 

fdlh fu;kstd }kjk mixr lfUuekZ.k dh ykxr ds nks izfr'kr ls vuf/kd fdUrq ,d 

izfr'kr ls vU;wu ,slh nj ls fd;k tk,xk] tks dsUnzh; ljdkj] jkti= esa vf/klwpuk 

}kjk] le;&le; ij] fofufnZ"V djsaA ^^  

vf/kfu;e ds mDr izko/kku ds ifjikyu esa dsUnz 'kklu }kjk tkjh 

vf/klwpuk Øekad ,l-vks- 2899 fnukad 26-09-1996 esa mDr jkf'k lfUuekZ.k ykxr dh 

,d izfr'kr fu/kkZfjr dh xbZ gSA  

Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 dh /kkjk 

3 ds v/khu lans; midj ds fu/kkZj.k mijkar fufnZ"V le;kof/k esa lans; ugha fd;s tkus 

dh fLFkfr esa NRrhlx<+ Hkou vkSj vU; lfUuekZ.k deZdkj ¼fu;kstu rFkk lsok&'krkZs a dk 

fofu;eu½ fu;e 2008 ds fu;e 8 ds varxZr nks izfr'kr ekfld dh nj ls C;kt 

lank; fd;s tkus dk izko/kku gSA   
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vf/kfu;e ds mDr izko/kkuksa dk leqfpr ifjikyu lqfuf'pr fd;s tkus 

rFkk izfØ;k esa ljyrk ,oa lqfo/kk dh n`f"V ls ekg uoacj 2014 ls Je foHkkx ds 

osclkbZV www.cglabour.nic.in esa Online Payment Gateway /NEFT/E-banking ds 

ek/;e ls midj dk laxzg.k fd;k tk jgk gSA mDr izfØ;k ls midj dh jkf'k tek 

fd, tkus gsrq Je foHkkxh; osclkbZV www.cglabour.nic.in ds fyad esa tkdj ^^ 

NRrhlx<+ Hkou ,oa vU; lfUuekZ.k ^^ ds Option dks fDyd dj loZizFke jftLVªs'ku 

User ID ,oa Password tujsV dj ykWfxu djuk gksrk gSA rnqijkar fuekZ.k dk;Z ls 

lacaf/kr vko';d izfof"V;k¡ ;Fkk&fu;kstd dk uke] irk] Bsdsnkj dk uke] irk] fuekZ.k 

dk;Z dk fooj.k] dk;Z dk uke] odZ vkMZj Øekad] dk;Z LFky] fuekZ.k ykxr jkf'k] ns; 

midj dh jkf'k] laca/kh vko';d izfof"V;k¡ djus ds i'pkr~ ØsfMV@MsfcV dkMZ ls 

fu/kkZfjr midj dk vkWuykbZu Hkqxrku fd;k tk ldrk gS] vFkok Online pkyku QkeZ 

ds vkWI'ku esa tkdj bZ&pkyku tujsV dj pkyku dk fizUV fudky dj midj jkf'k dk 

pSd pkyku ds lkFk layXu fd;k tkdj RTGS/NEFT ds ek/;e ls Hkh cSad esa jkf'k 

tek dh tk ldrh gSA mDr pkyku 07 fnol ds fy, oS/k gksrk gS rFkk cSad ls mldh 

ikorh Hkh izkIr dh tk ldrh gSA  

vr% vuqjks/k gS fd vkids foHkkx ds v/khu lh/ks vFkok Bsdsnkjksa ds ek/;e 

ls djok, tkus okys leLr fuekZ.k dk;kZsa ij vf/kfu;e ds mDr izko/kkuksa ds vuq:i 

midj jkf'k foHkkxh; osclkbZV www.cglabour.nic.in ds ek/;e ls Online Payment 

Gateway vFkok bZ&pkyku ds ek/;e ls e.My ds [kkrs esa tek djok, tkus gsrq vkids 

leLr v/khuLFk dk;kZy;ksa dks funsZf'kr djus dk d"V djsaA  

 

gLrk@& 

¼vUcyxu ih-½ 

lfpo 

NRrhlx<+ 'kklu Je foHkkx 

Øekad@chvkslh@2021@841&845        vVy uxj jk;iqj fnukad 19-02-2021 

izfrfyfi %& 

1- leLr foHkkxk/;{k] NRrhlx<+ dh vksj vko';d dk;Zokgh gsrq izsf"kr A  

2- Jek;qDr] Jek;qDr dk;kZy; f}rh; ry bUnzkorh Hkou vVy uxj jk;iqj dh 

vksj lwpukFkZ izsf"kr A  

3- leLr laHkkxk;qDr NRrhlx<+A 

4- leLr dysDVj NRrhlx<+A  

5- lfpo] NRrhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My vVy uxj 

jk;iqj dh vksj lwpukFkZ izsf"kr A  

 

gLrk@& 

lfpo 

NRrhlx<+ 'kklu Je foHkkx
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NRrhlx<+ 'kklu 

foRr ,oa ;kstuk foHkkx 

ea=ky;] 

egkunh Hkou] u;k jk;iqj  

 

Kki dzekad 243@fo@fu@pkj@2013    u;k jk;iqj]        fnukad 06 tqykbZ] 2013 

izfr] 

 'kklu ds leLr foHkkx] 

 v/;{k] jktLo e.My] fcykliqj] 

 leLr foHkkxk/;{k] 

 leLr laHkkxh; vk;qDr] 

 leLr ftyk/;{k] 

 NRrhlx<+ A                                        

fo"k;%& jkT; esa izksD;ksjesaV ,oa dk;Z laca/kh fufonkvksa esa lR;fu"Bk laaf/k(Integrity Pact) 

ykxw djuk A 

&&&& 000 &&&& 

 jkT; 'kklu Onkjk iszksD;ksjesaV ,oa dk;Z laca/kh [kqyh fufonvksa esa ikjnf'kZrk 

lqfuf'pr djus gsrq 'kklu ds lHkh foHkkxksa] v/khuLFk dk;kZy;ksa] eaMyksa] fudk;ksa ,oa jkT; ds 

lkoZtfud {ks= ds midzeksa esa **lR;fu"Bk laf/k** (Integrity Pacty) ykxq djus dk fu.kZ; fy;k 

x;k gS A bls lkexzh ,oa lsok ds izksD;sajesaV] ljdkjh uhykeh rFkk fuekZ.k dk;Z (Works 

contract) laca/kh fufonk esa ifjf'k"V (Annexure) ds #i esa 'kkfey djuk gksxk A                              

 

2- lR;fu"Bk laf/k dk Lo#i  

 

2-1 lR;fu"Bk laf/k lkoZtfud {ks= ds dzsrk (Buyer) ,oa futh {ks= ds fodzsrk (Bidder 

- cksyhnkrk) ds chp chM ,oa vuqcaq/k ds iwoZ (pre-bid, pre-contract) dh tkus okyh ,d rjg 

dh lgefr gS ] ftlds Onkjk nksuksa i{k ;g ekU; djrs gS fd izksD;ksjesaV esa fdlh Hkh Lrj ij 

vuqca/k gkfly djus ds fy;s izR;{k ;k vizR;{k #i esa u rks fj’or ysaxs ;k nsaxs vkSj u gh 

fdlh vU; Hkz"V ek/;e dk lgkjk ysaxs A  

 

3-  lR;fu"Bk laf/k ykxw djus dk mn~ns';                                              

3-1 izksD;wjesaV dh izfdz;k esa dzsrk ,oa fufonk drkZ ij leqfpr mRrjnkf;Ro lkaSairs gq, 

ikjLifjd lafUu"Vk dh uhfr;ksa dk csgrj fdz;kUo;u lqfuf’pr djuk A                          

3-2 izksD;sjesaV izfdz;k dks vkSj LoPN ,oa ijn’kkhZ cukuk rFkk xq.koRrk lqfuf’pr 

djukA 

3-3 izfrLi/nkZRed nj ij dz; Onkjk 'kklu dk vkfFkZd fgr lqfuf’pr djuk A  

3-4 yksd lsodksa dks yksddk;Z esa ikjnf’kZrk ds izfr lpsr djuk A  

foRr funsZ'k 39@2013 

ANNEXURE - Q 
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3-5 'kklu ds izfr fuos’kdksa dk fo’okl c<+kuk a  

4- lR;fu"Bk laf/k ds eq[; rRo 

4-1 ;g lkoZtfud {ks= ds dzsrk (Buyer) tks lkexzh vkiwfrZ] yksd fuekZ.k] DulyVsalh 

;k fdlh lsok vuqca/k] 'kkldh; uhykeh ds fy;s [kqyh fufonk vkeaf=r djrs gS rFkk futh 

{ks= ds izfrHkkxh (bidder), tks fufonk izLrfqr djrs gS] ds chp fd;k tk,xk A                      

 

4-2 blesa lkoZtfud {ks= dk dzsrk ;g opu (Undertaking) nsrk gS fd mlds vf/kdkjh 

izR;{k ;k vizR;{k fdlh Hkh #i esa fj’or vFkok migkj dh ekax ugha djsaxs u izkIr djsaxs rFkk 

muds Onkjk mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxs A 

 

4-3 lHkh cksyhnkrk ;g opu nsaxs fd lanfHkZr vuqca/k@fufonk ds laca/k esa u rks mUgksaus 

fj’or fn;k gS u nsaxs vkSj mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxs A  

 

4-4 lHkh cksyhnkrk ;g opu nsaxs fd muds Onkjk fu;qDr izfrfuf/k@,tsaV] fons’kh 

fiazfliy@lg;ksxh dk uke ,oa irk rFkk mUgsa fd;s x;s lHkh Hkqxrkuksa dk [kqyklk fd;k 

tk;sxkA 

 

4-5 cksyhnkrk Onkjk chM izLrqr djrs le; ;k vuqca/k ds igys fdlh Hkh Lrj ij dzsrk 

ds vf/kdkjh] mlds ifjokj ;k fdlh izfrfuf/k dks fd;s x;s fdlh Hkh izdkj ds Hkqxrku rFkk 

cnys esa izkIr dh xbZ lsok dh tkudkjh miyC/k djk;k tk;sxk A                                    

 

4-6 cksyhnkrk;g opu nsxk fd izLrkfor nj ls de nj ij mlus le#i mRikn gky 

gh esa fdlh vU; laLFkku dks ugha miyC/k djk;k gS A  

 

5- Lora= ckgjh ekuhVlZ (Independent External Monitors) 

5-1 ;g lqfuf’pr djus ds fy, fd lR;fu"Bk laf/k dh O;oLFkk dk vuqikyu dzsrk ,oa 

fodszrk Onkjk leqfpr #i esa fd;k tk jgk gS] Lora= ,oa fu"i{k ckgjh ekuhVlZ dk izko/kku 

fd;k t,xk A ;s Lora= ckgjh ekuhVlZ bl O;oLFkk ds fy, fuxjkuh dk dk;Z djsaxs A          

5-2 bUgsa izksD;ksjesaV izfdzz;k ds fofHkUu Lrjksa tSls fd ifj;kstuk izLrko dk fuekZ.k] 

cksyh dh izfdz;k] vuqca/k iznk; djuk ,oa fuekZ.k ds le; izfdz;k ls lacaf/kr 

nLrkostksa@lwpukvksa dk voyksdu djus dk vf/kdkj gksxk A 

5-3 ;fn fdlh ekeyksa esa izksD;ksjesaV dh izfdz;k ij vuqfpr O;ogkj (Unjust Practices) 

ds izHkko iM+us dh lwpuk izkIr gksrh gS rks mlds lanHkZ esa ekuhVlZ 'kklu ds l{ke vf/kdkjh 

dks viuh fjiksVZ Hkst ldsaxs A 

5-4 lkekU;r% ekuhVlZ ds #i esa 'kklu ;k lkoZtfud {ks= ds midzeksa ls vodk’k 

izkIr ofj"B vf/kdkjh fu;qDr fd;s tk,axs A 

5-5 Lora= ekuhVlZ dh fu;qfDr ,oa dk;Z{ks= ds laca/k esa foRr foHkkx Onkjk vyx ls 

funsZ’k tkjh fd;k tk,xk A 

6-  mi;qZDr fu.kZ; vuqlkj jkT; 'kklu ds foHkkxksa] v/khuLFk dk;kZy;ksa] 

fuxeksa@eaMyksa] fudk;ksa] Lok;Rr’kklh laLFkkvksa ,oa lkoZtfud {ks= ds midzeksa Onkjk Hkfo"; esa 

tkjh fd, tkus okys leLr izksD;ksjesaV] lsok] 'kkldh; uhykeh ,oa fuekZ.k dk;Z (works 

contract) laca/kh [kqyh fufonkvksa @ izLrkkoksa (requests for proposal) ds izi=ksa ds lkFk 
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lR;fu"Bk laf/k ds izko/kkuksa dk ifjf’k"V 'kkfey fd;k tk,xk A bl gsrq lR;fu"Bk laf/k dk 

izk#i layXu gS A  

7-  d`i;k leLr iz’kkldh; foHkkx vius v/khuLFk dk;kZy;ksa ,oa laLFkkvksa esa mijksDr 

fu.kZ; dk ikyu lqfuf’pr djk,a A  

 

layXu %& lR;fu"Bk laf/k dk izk#i A 

gLrk@& 

¼Mh-,l-feJ½ 

vij eq[; lfpo 

foRr ,oa ;kstuk foHkkx 

i`0 dzekad 244@fo@fu@pkj@2013         u;k jk;iqj]         fnukad 06 tqykbZ 2013 

izfrfyfi%& 

1- jkT;iky ds lfpo] jktHkou] jk;iqj  

2- lfpo] NRrhlx<+ fo/kkulHkk lfpoky; 

3- lfpo] eq[;ea=h lfpoky;] u;k jk;iqj 

4- jftLVªkj tujy@egkf/koDrk@miegkf/koDrk] NRrhlx<+ mPp U;k;ky;] fcykliqj 

5- lfpo]NRrhlx<+ yksd lsok vk;ksx@ekuokf/kdkjh vk;ksx@jkT; fuokZpu vk;ksx@yksd vk;ksx] 

jk;iqj  

6- fut lfpo@fut lgk;d] ea=h@jkT;ea=h] NRrhlx<+] u;k jk;iqj  

7- egkys[kdkjh] NRrhlx<+] jk;iqj  

8- eq[; lfpo ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj 

9- izeq[k lfpo] foRr ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj  

10- vk;qDr tulaidZ lapkyuky;] jk;iqj  

11- vkoklh; vk;qDr] NRrhlx<+ Hkou] ubZ fnYyh  

12- jkT; lwpuk vk;qDr] fueZy Nk;k Hkou] 'kadj uxj] jk;iqj  

13- leLr lfpo@fo’ks"k lfpo@la;qDr lfpo@mi lfpo@voj lfpo ,oa leLr 'kk[kk] foRr 

foHkkx] ea=kyk;] u;k jk;iqj  

14- vk;qDr] dks"k] ys[kk ,oa isa'ku] NRrhlx<+] jk;iqj 

15- eq[; ys[kkf/kdkjh] ea=ky;] u;k jk;iqj 

16- leLr laHkkxh; la;qDr lapkyd] dks"k] ys[kk ,oa isa'ku] NRrhlx<+ 

17- leLr dks"kky; vf/kdkjh] ftyk@flVh dks"kky;] NRrhlx<+ 

18- leLr izkpk;Z] ys[kk izf’k{k.k 'kkyk] jk;iqj@fcykliqj] NRrhlx<+ 

19- lapkyd] 'kkldh; ys[ku lkexzh ,oa eqnz.k] jk;iqj  

20- leLr ekU;rk izkIr deZpkjh la?k] NRrhlx<++ 

21- lapkyd] foRrh; izca/k ,oa lwpuk iz.kkyh] u;k jk;iqj dks foRr foHkkx dh osclkbZV 

www.cgfinance.nic.in esa viyksM djus gsrq  

 dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq vxzsf"kr A  

                                                                           

gLrk@& 

¼,l-ds- pdzorhZ½ 

mi lfpo 

NRrhlx<+ 'kklu] foRr foHkkx 
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Annexure 

PRE-CONTRACT INTEGRITY PACT 

1.   GENERAL 

1.1  This pre-bid contract Agreement (herein after called the integrity Pact) is made 

on…….. day of the month ………….20….., between, the Government of 

Chhattisgarh acting through Shri ……………………….(Designation of the 

officer, Department) Government of Chhattisgarh (hereinafter called the 

‘BUYER’, which expression shall mean and include, unless the context otherwise 

requires, his successors in the office and assigns) and the First Party, proposes to 

procure (name of the Stores/Equipment/ Work/Service) and M/s …….. …. 

………………………………….Represented by Shri . . . . . . . . . . . . .  . . . . . . . . . . 

. . . . . . . . . . . .  …………………..Chief Executive Officer (herein after called the 

“BIDDER/Seller”, which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) and the Second Party, is 

willing to offer/has offered. 

 

1.2 WHEREAS the BIDDER is a Private Company/Public Company/ Government 

Undertaking/ Partnership/Registered Export Agency, constituted in accordance 

with the   relevant law in the matter and the BUYER is a Ministry/Department of 

the Government, performing its function on behalf of the Government of 

Chhattisgarh. 

 

1. OBJECTIVES  

       NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-

contract agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption 

by following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during the subsequent to the Contract to be entered into with a view to :- 

  

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a 

competitive price in conformity with the defined specifications by avoiding the 

high cost and the distortionary impact of corruption on public procurement, and 

 

2.2. Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices 

in order to secure the contract by providing assurance to them that their 

competitors will also abstain from bribing any corrupt practices and the BUYER 

will commit to prevent corruption, in any form, by its official by following 

transparent procedures. 

 

3. COMMITMENTS OF THE BUYERS  
 

The BUYER commits itself to the following:- 

 

3.1.  The BUYER undertakes that no official of the BUYER,  connected directly or 

indirectly with the contract, will demand, take promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any 

material or immaterial benefit or any other advantage from the BIDDER, either 

for themselves or for any person, organization or third part related to the contract 
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in exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

 

3.2. The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will 

provide so all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to the other BIDDER s. 

3.3. All the officials of the BUYER will report the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 

In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with the full and verifiable facts and the same prima facie 

found to be correct by the BUYER, necessary disciplinary proceedings, or any other 

action as deemed fit, including criminal proceedings may be initiated by the BUYER 

and such a person shall be debarred from further dealings related to the contract 

process. In such a case while an enquiry is being conducted by the BUYER the 

proceedings under the contract would not be stalled. 

 

4. COMMITMENTS OF BIDDERS 
 

 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following :- 

 

4.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

BUYER, connected directly or indirectly with the biding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

contract. 

 

4.2.  The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage, or 

inducement to any official of the  BUYER or otherwise in procuring the Contract 

of forbearing to do or having done any act in relation to the obtaining or execution 

of the contract or any other contract with the Government for showing or 

forbearing to show favour or disfavour to any person in relation to the contract or 

any other contract with the Government. 

 

4.3.  The BIDDER further confirms and declares to the BUYER that the BIDDER in 

the original Manufacture/Integrator/Authorized government sponsored export 

entity of the stores and has not engaged any individual or firm or company 

whether Indian or foreign to intercede, facilitate or in any way to recommend to 

the BUYER or any of its functionaries, whether officially or unofficially to the 

award of the contract to the BIDDER, nor has any amount been paid, promised or 
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intended to be paid to any such individual, firm or company in respect of any such 

intercession, facilitation or recommendation.  

 

4.4. The BIDDER, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payment he has made, is 

committed to or intends to make to officials of the BUYER or their family 

members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

 

4.5. The BIDDER will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

4.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

4.7. The BIDDER shall not use improperly, for purpose of competition or personal 

gain, or pass on to others, any information provided by the BUYER as part of the 

business relationship, regarding plans, technical proposal and business details, 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is 

divulged. 

 

4.8. The BIDDER commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

 

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit 

any of the acts mentioned above.   

 

5. PREVIOUS TRANSGRESSION 
 

5.1. The BIDDER declares that no previous transgression occurred in the last three 

years immediately before signing of this Integrity Pact with any other company in 

any country in respect of any corrupt practices envisaged hereunder or with any 

Public Sector Enterprise in India or any Government Department in India that 

could justify BIDDER’s exclusion from the tender process. 

 

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

 

6. EARNEST MONEY ( SECURITY DEPOSIT)  
 

 

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as 

specified in RFP as Earnest Money/Security Deposit, with the BUYER through 

any of the following instruments;  

 

 (i) Bank Draft or a Pay Order in favour of……………………………………… 
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 (ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of 

the guaranteed sum to the ………….……….…… (BUYER) 

…………..…….…on demand within three working days without any demur 

whatsoever and without seeking any reasons whatsoever. The demand for 

payment by the BUYER shall be treated as conclusive proof of payment. 

(iii) Any other mode or through any other instruments (to be specified in the 

RFP). 

6.2. The Earnest Money/Security Deposit shall be valid upto a period of five years or 

the complete conclusion of the contractual obligations to the complete satisfaction 

of both the BIDDER and BUYER, including warranty period, whichever is later. 

6.3. In case of successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 

Sanctions for violation shall be applicable for forfeiture of Performance Bond in 

case of a decision by the BUYER to forfeit the same without assigning any reason 

for imposing sanction for violation of this Pact. 

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

7.  SANCTIONS FOR VIOLATIONS 

7.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the BUYER to take all or any one of the following actions, wherever 

required:- 

(i)  To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with the other BIDDER(s) would continue. 

(ii) To forfeit fully or partially the Earnest Money Deposit (In pre-contract stage) 

and/or Security Deposit/Performance Bond (after the contract is signed), as 

decided by the BUYER and the BUYER shall not be required to assign any 

reason therefore. 

(iii)To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the buyer, and in case of the Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate while in case of a BIDDER from a country other than India with Interest 

thereon at 2% higher than the LIBOR. If any outstanding payment is due to 

the BIDDER from the BUYER in connection with any other contract such 

outstanding payment could also be utilized to recover the aforesaid sum and 

interest. 
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(v)  To encash the advance bank guarantee and performance bond/warranty bond, 

if furnished by the BIDDER, in order to recover the payments, already made 

by the BUYER, along with interest. 

(vi)  To cancel all or any other contracts with the BIDDER and the BIDDER shall 

be liable to pay compensation for any loss or damage to the BUYER resulting 

from such cancellation/rescission and the  BUYER shall be entitled to 

deduct the amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the 

Government of Chhattisgarh for a minimum period of five years, which may 

be further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middlemen or agent or broken with a view to securing the contract. 

(ix) In case where irrevocable Letters of Credit have been received in respect of 

any contract signed by the BUYER with the BIDDER, the same shall not be 

opened. 

(x)  If the BIDDER or any employee of the BIDDER or any person acting on 

behalf of the BIDDER, either directly or indirectly, is closely related to any of 

the officers of the BUYER, or alternatively, if any close relative of an officer 

of the BUYER has financial interest/stake in the BIDDER’s firm, the same 

shall be disclosed by the BIDDER at the time of filling of tender. Any failure 

to disclose the interest involved shall entitle the BUYER to rescind the 

contract without payment of any compensation to the BIDDER. 

      The term ‘close relative’ for this purpose would mean spouse whether 

residing with the Government servant or not, but not include a spouse 

separated from the Government servant by a decree or order of a competent 

court; son or daughter or step son or step daughter and wholly dependent upon 

Government servant, but does not include a child or step child who is no 

longer in any way dependent upon the Government servant or of whose 

custody the Government servant has been deprived of by or under any law; 

any other person related, whether by blood or marriage, to the Government 

servant or to the Government servant’s wife or husband and wholly dependant 

upon Government servant.. 

(xi) The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of 

the BUYER, and if he does so, the BUYER shall be entitled forthwith to 

rescind the contract and all other contracts, with the BIDDER. The BIDDER 

shall be liable to pay compensation for any loss or damage to the BUYER 

resulting from such rescission and the BUYER shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 

7.2. The decision of the BUYER to the effect that a breach of the provisions of this 

pact has been committed by the BIDDER shall be final and conclusive on the 

BIDDER. However, the BIDDER can approach the Monitor(s) appointed for the 

purposes of this Pact. 
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8.  FALL CLAUSE 

8.1. The BIDDER undertakes that if has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other department of the Government of Chhattisgarh or PSU and 

if it is found at any stage that similar product/systems or sub systems was supplied 

by the BIDDER to any other Department of the Government of Chhattisgarh or a 

PSU at a lower price, then that very price, with due allowance for elapsed time, 

will be applicable to the present case and the difference in the cost would be 

refunded by the BIDDER to the BUYER, if the contract has already been 

concluded. 

9. INDEPENDENT MONITORS 

9.1. The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact. 

9.2. The task of the Monitors shall be to review independently and objectively, 

whether and to what extent the parties comply with the obligations under this Pact. 

9.3. The Monitors shall not be subject to instructions by the representatives of the 

parties and perform their functions neutrally and independently. 

9.4. Both the parties accept that the Monitors have the right to access all the 

documents relating to the project/procurement, including minutes of meetings. 

The Monitor shall be under contractual obligation to treat the information and 

documents of the BIDDER/Subcontractor(s) with confidentiality. 

9.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, 

he will so inform the Authority designated by the BUYER. 

9.6 The Monitor will submit a written report to the designated Authority of BUYER/ 

Secretary in the Department/within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER/BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations.  

10. FACILITATION OF INVESTIGATION 

In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the 

documents including the Books of Accounts of the BIDDER and the BIDDER shall 

provide necessary information of the relevant documents and shall extend all possible 

held for the purpose of such examination. 

11. LAW AND PLACE OF JURISDICTION 

This Pact is subject to Indian Law, the place of performance and jurisdiction shall be 

the seat of the BUYER. 
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12. OTHER LEGAL ACTIONS 

The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the any other law in force 

relating to any civil or criminal proceedings.  

13. VALIDITY 

13.1. The validity of this Integrity Pact shall be from the date of its signing and extend 

up to 5 years or the complete execution of the contract to the satisfaction of both 

the BUYER and the BIDDER/Seller whichever is later. In case BIDDER is 

unsuccessful this Integrity Pact shall expire after six months from the date of the 

signing of the contract. 

13.2 If one or several provisions of this Pact turn out to be invalid; the remainder of 

this Pact shall remain valid. In such case, the parties will strive to come to an 

agreement to their original intentions. 

14. The parties hereby sign this Integrity Pact at 

…………………………..on……………………… 

 

                                BUYER                                                            BIDDER      

       

 

 

 Name of Officer                                                                      CHIEF EXECUTIVE OFFICER 

Designation 

Department/PSU 

                                   

                  

                                Witness                                                                          Witness 

 

 

1). …………………………………………              1)……………………………………….. 

    …………………………………………               ………………………………………... 

 

2) ………………………………………….                2) ……………………………………… 

   …………………………………………..                ……………………………………….. 
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NRrhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

egkunh Hkou] uok jk;iqj vVy uxj 

@@vkns'k@@ 

vVy uxj] fnukad 29-01-2022 

 

Øekad 318@,Q&7&7@31@,l&2@2021 % jkT; 'kklu ,rn~ }kjk vkns'k Øekaad 

3169@,Q&7&7@31@,l&2@2001] fnukad 16-09-2020 dks tkjh fufonk iwoZ vgZrk gsrq 

fu/kkZfjr ekin.M esa fuEukuqlkj la'kks/ku djrk gS %& 

orZeku izko/kku la'kksf/kr izko/kku 

1- :- 3 djksM+ rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vko';drk ugha 

gSA 

1- :- 1 djksM+ rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vko';drk ugha 

gSA 

2- :- 3 djksM+ ls vf/kd jkf'k dh 

fufonkvksa esa foRrh; ,oa HkkSfrd vgZrk 

¼v½ HkkSfrd ek=k ¼c½ VuZ vksOgj ¼l½ 

fcM dsisflVh dh vfuok;Zrk gSA  

2- :- 1 djksM+ ls 2 djksM+ rd dh 

fufonkvksa esa fcM dsisflVh dh 

vfuok;Zrk gSA 

3- :- 2 djksM+ ls vf/kd jkf'k dh 

fufonkvksa esa foRrh; ,oa HkkSfrd vgZrk 

¼v½ HkkSfrd ek=k ¼c½ VuZ vksOgj ¼l½ 

fcM dsisflVh dh vfuok;Zrk gSA 

 ;g vkns'k tkjh gksus dh frfFk ls rRdky izHkko ls ykxw gksxkA 

 

NRrhlx<+ jkT;iky ds uke ls rFkk 

vkns'kkuqlkj 

 

lgh@& 

¼izseflag ?kjsUnz½ 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 
 

i`-Ø- 319@,Q&7&7@31@,l&2@2021               vVy uxj] fnukad 29-01-2022 

izfrfyfi %& 

1- fut lfpo] ekuuh; ea=hth] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj] vVy uxj 

2- fut lgk;d] lfpo] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj] vVy uxj 

3- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] ukFkZ Cykd] lsDVj&19] uok 

jk;iqj] vVy uxj 

4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] jk;iqj@fcykliqj@vafcdkiqj 

5- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] NRrhlx<+- 

 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 

ANNEXURE - R 
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Øekad 4211220@fufonk@ldwZ@Hkkx&4@12425 

dk;kZy; Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] flgkok Hkou] 

NRrhlx<+] jk;iqj 

                                               jk;iqj] fnukad 06-09-2016 

çfr] 

     eq[; vfHk;ark] 

1- egkunh ifj;kstuk] jk;iqjA 

2- egkunh xksnkcjh dNkj] jk;iqjA 

3- glnso dNkj] fcykliqjA 

4- feuhekrk¼glnso½ckaxks ifj;kstuk] fcykliqjA 

5- glnso xaxk dNkj] vfEcdkiqjA 

 

fo"k; %& fufonk vkea=.k gsrq fn'kk funsZ'k A 

lanHkZ %& bl dk;kZy; dk i= Ø- 425001@fu-Á-@2016@6524] fnukad 17-05-2016 

&&00&& 

  mijksDr fo’k; esa bl dk;kZy; ds lUnfHkZr i= }kjk fnukad 01-08-2016 ls vkeaf=r 

dh tkus okyh fufonkvksa ds Áh&DokyhfQds”ku fcM esa bl dk;kZy; ls Bsdsnkjksa dks tkjh fd;s tkus 

okys HkkSfrd ek=k fu’iknu o foRrh; VuZ vksOgj Áek.k&i= ds vk/kkj ij  Lohdkj djuk vfuok;Z 

fd;k x;k gSA 

blh fujUrjrk esa ;g vfuok;Z fd;k tkrk gS fd fufonk esa Hkkx ysus okys 

QeZ@daiuh ls mDr fufonk Ái= (Envelope-B) esa Áek.k&i= o fofHkUu Ái=ksa ds vfrfjDr muds 

QeZ@daiuh ds LFkkiu (Formation) ls lacf/kr nLrkost (By laws / Deed of Partnership) layXu 

djsa rFkk lfuf”kfpr djsa fd fd lacaf/kr fufonk esa Hkkx ysus okyk fufonkdkj  ,d ls vf/kd 

fufonkdkj ds :Ik esa Hkkx ugha ys jgk gSA 

mDr funsZ”k dk ikyu rRdky ÁHkko ls vfuok;Z fd;k tkrk gSA 

lgi=% “kwU; A 

  lgh@& 

Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

NRrhlx<+] jk;iqj 

i`- Øekad 4211220 @fufonk@ldwZ-@Hkkx&4@  jk;iqj]        fnukad 06-09-2016 

çfrfyfi %& 

       lfpo] NRrhlx<+ “kklu] ty lalk/ku foHkkx] ea=ky;] egkunh Hkou] 

¼NRrhlx<+ dh vksj lknj lwpukFkZ lEÁsf’kr~A                                                    

lgi=% “kwU; A 

lgh@& 

Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

NRrhlx<+] jk;iqj 

ANNEXURE - S 
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izek.k i=  

 

izekf.kr fd;k tkrk gS fd] -------------------------------------------------------- 

fuekZ.k dk;Z ds Bsdsnkj ---------------------------------------------------------------------- }kjk 

¼Construction and Demolition Waste Management Rules 2016½ ds izko/kku 

ds vuq:Ik fuekZ.k vif'k"V@eyck dk iw.kZ :i ls HkyhHkkafr 

O;oLFkkiu dj fn;k x;k gSA  

 

gLrk{kj 

ljiap@uxj iapk;r v/;{k@ 

@uxj ikfydk v/;{k@uxj fuxe v/;{k 

ANNEXURE - T 
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Øekad 4211220@fufonk@ldwZ@Hkkx&4@16725 

dk;kZy; Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] flgkok Hkou] 

NRrhlx<+] jk;iqj 

                                                         jk;iqj] fnukad 02-11-2017 

çfr] 

     eq[; vfHk;ark] 

1- egkunh ifj;kstuk] jk;iqjA 

2- egkunh xksnkcjh dNkj] jk;iqjA 

3- glnso dNkj] fykliqjA 

4- feuhekrk¼glnso½ckaxks ifj;kstuk] fcykliqjA 

5- glnso xaxk dNkj] vfEcdkiqjA 
 

fo"k; %& vusd fufonkdkjksa }kjk ,d gh dEI;wVj ds ek/;e ls fufonk izLrqr fd;s tkus ckcr~~A 

&&00&& 

  mijksDr fo"k; esa ;g ns[kus esa vk jgk gS fd] ty lalk/ku foHkkx esa vkeaf=r dh tk jgh 

fufonkvksa esa ls fdlh&fdlh fufonk esa ,d ls vf/kd fufonkdkjksa }kjk ,d gh dEI;wVj dk mi;ksx djrs gq, fufonk 

izLRkqr fd;k tk jgk gSA fufonkdkjksa }kjk viuk;h tkus okys bl izfØ;k ls tgka ,d vksj fufonk izfØ;k nwf"kr gksrh 

gS ogha nwljh vksj dkVZykbZts'ku dh vk'kadk mRiUu gksrh gSA blls fufonkvksa esa LoLFk izfr;ksfxrk izHkkfor gksrh gSA 

mDr fLFkfr ds ifjizs{; esa fufonkdkjksa ds fy, fn'kk&funsZ'k tkjh fd;k tk jgk gSA rn~uqlkj vkidh lajpuk varxZr 

leLr laHkkxh; dk;kZy;ksa ds ek/;e ls fufonk esa Hkkx okys fufonkdkjksa dks lwfpr djus dh O;oLFkk djsa fd& 

  vkeaf=r fufonk esa Hkkx ysus okys fufonkdkj ;g lqfuf'pr djsa fd fdlh ,d fufonk fo'ks"k ds 

fy, viuk izLrko fufonk izLrqr djus gsrq og ftl dEI;wVj dk mi;ksx dj jgk gS] ml dEI;wVj dk mi;ksx mlds 

vfrfjDr vU; dksbZ fufonkdkj mlh fufonk ds fy;s ugha djsxkA fufonkdkj ;g Hkh lqfuf'pr djas fd] ;fn og 

cktkj ds lk;cj dSQs ds ek/;e ls fufonk izLrqr dj jgk gS rks mlds dEI;wVj dk mi;ksx mlds iwoZ fdlh vU; 

fufonkdkj }kjk ugha fd;k x;k gSA  

  mDRk funsZ'kksa dh vogsyuk gksus dh fLFkfr ik;s tkus ij lacaf/kr fufonkdkjks ftuds }kjk ,d 

fufonk esa ,d gh dEI;wVj dk mi;ksx djuk ik;k tk;sxk] mu lHkh ds fufonk izLrkoksa dks v;ksX; fufonk ekurs gq, 

mUgsa vik= fd;k tk,xkA blds vfrfjDr lacaf/kr fufonkdkjksa ds fo:) NRRkhlx<+ 'kklu] yksd fuekZ.k foHkkx] 

ea=ky;] jk;iqj ds vkns'k Ø- ,Q&5&8@19@2013@fufonk fnukad 29-10-2014 ds izko/kkuksa ds vuqlkj dk;Zokgh dh 

tk;sxhA  

  ;g Hkh funsZ'k gS fd] bu fn'kk&funsZ'kksa dh tkudkjh fufonkdkjksa dks muds bZ&esy@ OgkV~l,i 

vkfn ds ek/;e ls rqjar nh tk;sA  

lgi=% 'kwU; A 

  lgh@& 

Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

NRrhlx<+] jk;iqj 

i`- Øekad 4211220 @fufonk@ldwZ-@Hkkx&4@  jk;iqj]                                fnukad 02-11-2017 

çfrfyfi %& 

1- lfpo] NRrhlx<+ 'kklu] ty lalk/ku foHkkx] ea=ky;] egkunh Hkou] ¼NRrhlx<+½ dh vksj lknj lEÁsf’kr~A 

2- eq[; vfHk;ark ¼izcks/ku½] dk;kZy; izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqj dh vksj 

lwpukFkZ izsf"krA 

3- eq[; vfHk;ark fufonk n{krk izdks"B] dk;kZy; izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqj dh 

vksj lwpukFkZ izsf"krA 

4- dk;Zikyu vfHk;ark] lwpuk izca/ku iz.kkyh ¼MIS½] dk;kZy; izeq[k vfHk;ark] ty lalk/ku foHkkx] LVsV MkVk 

lsaVj] flgkok Hkou] jk;iqj dh vksj mijksDr funsZ'kksa ds izpkj izlkj gsrq vxzsf"krA  
 

lgi=% 'kwU; A 

lgh@& 

Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

NRrhlx<+] jk;iqj 

ANNEXURE - U 
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(To be typed on a non judicial stamp paper of Rs. 1000/-) 
 

ANNEXURE V 
Indemnity Bond (see clause 4.3.17.1 of agreement) 

(To be used by Contractor only for works other than annual repair works duly notarized) 
 

1. In consideration of the Government of Chhattisgarh (here in after called the government 

having agree to issue work order for the work (name) ....................... to the 

.............................. (Name of Contractor) (herein after called the contractor(s) under the 

terms and condition of an agreement dated ............. made between 

..................................... for the work (Here in after called the said agreement) for the due 

fulfillment of the liability by the said contractor(s) of the terms and conditions contained in 

the said agreements agree to execute this indemnity bond for Rs. .......................... 

Rupees (in words) ................................................................ only. 

2. I/We the contractor do here by undertake to pay the Government, an amount not 

exceeding Rs. 5% of the contract value i.e. Rs. ......................... (in words 

......................................) against any loss or damage caused to or would be caused to or 

suffered by the Government, by reasons of the terms or conditions contained in the said 

agreement under clause 4.3.17.1. 

3. I/We (.) ................................................... do here by also undertake to pay the amount 

due and payable under this bond without any demur merely on demand from the 

Government stating the amount claimed is due by way of loss or damage caused to or 

would to be caused to or suffered by the Government by reason of breach by the said 

contractor(s) of any of the terms or conditions contained in the said agreement or by 

reasons of the contractor(s) failure to perform the said agreement. Any such demand 

made by the Engineer-in-Charge shall be conclusive, as regards the amount due and 

payable under this bond, However our liability under this Bond shall be restricted to an 

amount not exceeding Rs. ......................... (5% of contract value). 

4. I/We undertake to pay to the Government any money so demanded not withstanding any 

dispute or dispute raised by the us in any suit or proceedings pending before any court or 

tribunal relating thereto, our liability under this agreement being absolute and 

unequivocal. The payment so made by us under this bond shall be a valid discharge of 

our liability for payment there under. 

5. I/We (.) ............................ further agree that the indemnity given contained shall remain in 

full force and effect during the period that would be taken for the performance of said 

agreement and also upto a period of 5 years (60 months) from the date of completion 

certificate of our contract and it shall continue to be enforceable till all the dues to the 

Government under or by virtue of the said agreement have been fully paid and its claims 

satisfied or discharged.  

6. This Indemnity will not be discharged due to the change in the constitution of the 

contractor(s). 

7. I/We (.) ..................................................... lastly under take not to revoke this Indemnity 

during its currency except with the previous consent of the Government in writing :- 

 

Signed on Dated ............................................... day of .................. 

....................... for () .................................................................... 
Witness 

(1)  ...................................................... 

 

(2) ...................................................... 

(Signature) 

Authorised Signatory 
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NRrhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

egkunh Hkou] uok jk;iqj vVy uxj 

@@vkns'k@@ 

                                               vVy uxj] fnukad 16-09-2020 

 

Ø- 3169@,Q&7&7&31@,l&2@2001 % jkT; 'kklu ,rr~ }kjk orZrku esa izpfyr fufonk izi= dh 

dafMdk ,oa fufonk iwoZ vgZrk dh dafMdkvksa esa fuEukuqlkj la'kks/ku djrk gS %& 
 

 1- fufonk izi= dh dafMdk 4-3-1 &  

dafMdk orZeku izko/kku la'kksf/kr izko/kku 

4.3.1 The person/persons whose tender may be accepted 

(hereinafter called the contractor which expression shall 

unless excluded by or repugnant to the context include, his 

heirs, executors, administrators, representatives and 

assigns) shall permit the Government at the time of making 

any payment to him for work done under the contract to 

deduct an amount equal to five percent of the probable 

money so payable till such sum with the earnest money 

deposited by him totals five percent, of the probable 

amount of contract or .........percent of the cost of the work 

executed when the same exceeds  the estimated amount of 
the contract . 

  Such deductions shall be held by the Government 

by way of security deposit. All compensation or other sums 

of money payable by the contractor to Government under 

the terms of this contract may be deducted from or paid by 

the sale of sufficient part of his security deposit or from the 

interest arising there from or from any sum which may be 

due or may become due to the contractor by Govt. on any 

account whatsoever and in the event of his security deposit 

being reduced by reason of any such deduction or sale as 

aforesaid, the contractor shall within ten days there after 

make good in case or Govt. securities endorsed as aforesaid 

any sum or sums which may have been deducted from or 

raised by sale of his security deposit or any part thereof 

.The security deposit referred to, when paid in cash may at 

the cost of the depositor, be converted into Interest Bearing 

Securities provided that the depositor has expressly desired 

this in writing. 

 Note: - Any sum deposited in cash by the 

contractor or amount of deductions made under clause 

4.3.1. above may, if the contractor so desires be converted 

into one of the recognised forms of, interest Bearing 

Securities to be approved by the Officer sanctioning the 

contract provided the amount to be converted is not below 

Rs. 1,000/- (One thousand) and the period of contract 

warrants such conversion. Such securities should be 

endorsed to the Executive Engineer. 

The person/persons whose tender may be accepted 

(hereinafter called the contractor which expression 

shall unless excluded by or repugnant to the context 

include, his heirs, executors, administrators, 

representatives and assigns) shall permit the 

Government at the time of making any payment to him 

for work done under the contract to deduct an amount 

equal to five percent of the probable money so payable 

till such sum with the earnest money deposited by him 

totals five percent, of the probable amount of contract 

or .........percent of the cost of the work executed when 

the same exceeds  the estimated amount of the contract 
. 

  Such deductions shall be held by the 

Government by way of security deposit. All 

compensation or other sums of money payable by the 

contractor to Government under the terms of this 

contract may be deducted from or paid by the sale of 

sufficient part of his security deposit or from the 

interest arising there from or from any sum which may 

be due or may become due to the contractor by Govt. 

on any account whatsoever and in the event of his 

security deposit being reduced by reason of any such 

deduction or sale as aforesaid, the contractor shall 

within ten days there after make good in case or Govt. 

securities endorsed as aforesaid any sum or thereof. 

The security deposit referred to, when paid in cash may 

at the cost of the depositor, be converted into Interest 

Bearing Securities provided that the depositor has 

expressly desired this in writing. Any such conversion 

shall only be applicable after the issuance of 

completion certificate. The interest bearing 

securities shall be in conformance with the time 

block mentioned in clause 4.3.17.2 

 

 Note: - Any sum deposited in cash by the 

contractor or amount of deductions made under clause 

4.3.1. above may, if the contractor so desires be 

converted into one of the recognised forms of, interest 

Bearing Securities to be approved by the Officer 

sanctioning the contract provided the amount to be 

converted is not below Rs. 1,000/- (One thousand) and 

the period of contract warrants such conversion. Such 

securities should be endorsed to the Executive 

Engineer. The interest bearing securities shall be 

converted only after issue of completion certificate 

and shall be in the time block as mentioned in clause 

4.3.17.2 
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 2- fufonk iwoZ vgZrk dh foRrh; VuZvksOgj ds eki n.M esa la'kks/ku ¼leku izd`fr ds dk;Z %& 

 To Qualify for award of the contract, each prime contractor 

in the same name and style (tenderer), in its name must 

have in the last five years 

Achieved in "any one financial year" a financial turnover 

(in all classes of civil engineering construction works) of 

construction work of at least 60% (sixty percent) of the 

probable amount of contract for which bid has been invited, 

 

To Qualify for award of the contract, each prime 

contractor in the same name and style (tenderer), in its 

name must have in the last five years 

(a) Achieved in "any one financial year" a financial 

turnover (in all classes of civil engineering 

construction works) of construction work of at 

least 60% (sixty percent) of the probable amount 

of contract for which bid has been invited, 

(b) (i)  Satisfactorily completed at least one similar 

work equal in value 50% (fifty percent) of the 

probable amount of contract as on date of 

submission of financial offer. 

OR 

(ii)  Satisfactory completed at least two similar 

work each costing minimum 40% (forty percent) 

of the probable amount of contract for which the 

tender invited as on date of submission of 

financial offer. 

 3- fufonk iwoZ vgZrk gsrq fu/kkZfjr fufonk jkf'k esa o`f) %& 

 i.  :- 200-00 yk[k jkf'k rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vk';drk ugh gSA 

i.  :- 300-00 yk[k jkf'k rd dh fufonkvksa esa 

 dksbZ fufonk iwoZ vgZrk dh vk';drk ugh gSA 

 ii. :- 200-00 yk[k ls vf/kd jkf'k dh fufonkvksa esa 

foRrh; ,oa HkkSfrd vgZrk v½ HkkSfrd ek=k 

laiknu] c½ VuZvksOgj] l½ fcM dsisflVh dh 

vfuok;Zrk gSA 

ii. :- 300-00 yk[k ls vf/kd jkf'k dh fufonkvksa 

 esa foRrh; ,oa HkkSfrd vgZrk v½ HkkSfrd ek=k 

 laiknu] c½ VuZvksOgj] l½ fcM dsisflVh dh 

 vfuok;Zrk gSA 
 

;g vkns'k tkjh gksus dh frfFk ls rRdky izHkko ls ykxw gksxk  

 

NRrhlx<+ jkT;iky ds uke ls rFkk 

vkns'kkuqlkj 

 

lgh@& 

¼o`Unkou lsu½ 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 

 
i`-Ø- 3170@,Q&7&7&31@,l&2@2001]                                    fnukad 16@09@2020 

çfrfyfi %& 

1- fut lfpo] ekuuh; ea=hth] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj&vVy uxj 

2- fut lgk;d] vfrfjDr eq[; lfpo] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj vVy uxj 

3- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] ukFkZ Cykd lsDVj&19] uok jk;iqj vVy uxjA  

4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] jk;iqj@fcykliqj@vfEcdkiqj ---------------------- 

5- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] NRrhlx<+ --------------------------------------------- 

        dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"krA  

 

 
lgh@& 

voj lfpo 

ty lalk/ku foHkkx 

ea=ky;] vVy uxj 
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NÙkhlx<+ 'kklu 

ty lalk/ku foHkkx 

ßea=ky;Þ 

egkunh Hkou] uok jk;iqj&vVy uxj 

uok jk;iqj] fnukad 30@09@2022 

Ø- 4837@,Q&1&19&31@,l&2@2006@¼fu-½ % jkT; 'kklu ,rn~ }kjk NÙkhlx<+ dkWUVªsDVj 

,'kksfl,'ku dh leL;kvksa ds lek/kku ds n`f"Vxr çeq[k vfHk;ark dh vuq'kalk ij iwoZ esa tkjh vkns'k 

Ø- 4683@,Q&1&19&31@,l&2@2006@¼fu-½ uok jk;iqj] fnukad 21@09@2022 dks fujLr 

djrs gq,] fufonk çi= ßQkeZ&chß dh dafMdk 2-40-1] 2-40-3] 4-3-17-1] 4-3-17-2]      4-3-2¼A½] 4-3-
3-3]  2-17-1 esa fuEukuqlkj la'kks/ku djrk gS %& 

dafMdk orZeku izko/kku Lka'kksf/kr izko/kku 

Appendix 2.10 
Clause 2.40.1              

( Price 
Adjustment) 

2.40.1 Price Adjustment :-  

 No claim for price adjustment on 

account of any reason whatsoever shall be 

entertained if construction period as per 

notice inviting tenders is not more than 12 

MONTHS. If construction period is more than 

12 MONTHS the amount paid to the 

contractor for work shall be adjusted 

quarterly for increase or decrease in the rate 

of labour. Material and P.O.L. excepting 

those materials supplied by the Government 

from the date of issue of work order for this 

purpose, quarters would be January to 

march, April to June, July to September and 

October to December. End the month, date 

of opening tenders means the month / date 

prescribed in N.I.T. for opening the tender.  

(A) Labour :  increase or decrease in the cost 

due to labour shall be calculated 

quarterly  in  accordancewith following 

formula. 

VL = 0.75 x  P L   x  R   x  ( L-Lo) 

                      100                   Lo 

Where VL = Increase or decrease in the cost 

of work due to labour during the quarter.  

R = The value of work done in Rupees during 

the quarter. 

Lo = The average consumer price index for 

industrial workers. (Wholesale prices) as 

applicable at Bhilai C.G. (nearest place for 

which indices are published) for the month 

in which work order is issued. 

L = The average consumer price index for 

industrial works. (wholesale prices for the 

quarter) as applicable  at Bhilai for the 

quarter under consideration. nearest place  

2.40.1 Price Adjustment:- 

The contractor for work shall be 

adjusted for increase or decrease in the rate 

of labour. Material and P.O.L. except those 

materials supplied by the Government from 

the date of closing of bids. 

Note:-Price adjustment shall be applicable 

from date of closing of bids and up to 

stipulated period and validly extended period 

under clause 2.40.2. 

(A)   Labour:  Increase or decrease in the cost 

due to labour shall be calculated monthly in 

accordancewith following formula.                          

 VL = 0.75 x  P L   x  R   x  ( L-Lo) 

                      100                   Lo 

Where VL = Increase or decrease in the cost 

of work due to labour during the period 

under consideration.  

R = The value of work done in Rupees during 

the period under consideration. 

Lo = The average consumer price index for 

industrial workers. (Wholesale prices) as 

applicable at Bhilai C.G. (nearest place for 

which indices are published) for the month in 

which bid is closed. 

L = The consumer price index for industrial 

works. (Wholesale prices for the period 

under consideration) as applicable at Bhilai 

for the period under consideration (nearest 

place for which indices are published or the 

period under consideration). 

PL = Percentage of labour component shall 

be 25% (Twenty five) only. 
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for which indices are published) or the 

quarter under  consideration.) 

PL = Percentage of labour component shall 

be 30% ( Thirty) only. 

(B) Materials : ( other than P.O.L.) - The 

increase or decrease in cost  materials 

other  than those supplied by the 

Government at fixed rate shall be 

calculated quarterly accordance with    

following formula :-  

Vm = 0.75 x  P m   x  R   x  ( M-Mo) 

                       100                     Mo  

Where Vm  = Increase or decrease in the 

cost of work due to such materials 

during the quarter.  

R = The value of work done in Rupees during 

the quarter. 

Mo = The index number of whole sale price 

in India (all commodities) for the 

month in which work order is issued.  

M = The average index number of whole 

sale price in India (all commodities) 

for the quarter Under consideration.  

Pm = Percentage of such material 

component which shall be 58% (Fifty 

eight) only. 

Note:- The index numbers of wholesale 

price in India (all commodities shall 

be published by the Government of 

India, Ministry  of industry, Office of 

the Economic Adviser. 

(C)  P.O.L. :  the increase decrease in cost 

POL shall be calculate quarterly in 

accordance with following  formula :-  

Vp = 0.75 x  P p   x  R   x  ( P-Po) 

                        100                 Po 

Where Vp  = Increase or decrease in the cost 

of work due POL during the quarter. 

R   = The value of work done in Rupees 

during the quarter. 

Po  = The price of  index number of  H.S.D. 

off. at Raipur on the date on which 

work order issued. 

P   =  The average index number of  whole 
sale price in India (all commodities) 
for the  quarter  Under consideration.  

Pp =  Percentage of P.O.L. component 
whichshall be 12% ( Twelve ) only. 

 

 

 

 

(B) Materials : ( other than P.O.L.) - The 

increase or decrease in cost of materials 

other than those supplied by the 

Government at fixed rate shall be 

calculated monthly accordance with 

following formula :-  

Vm = 0.75 x  P m   x  R   x  ( M-Mo) 

                         100                      Mo 

Where Vm = Increase or decrease in the cost 

of work due to such materials during the 

period under consideration.  

R   = The value of work done in Rupees 

during the period under consideration. 

Mo = The index number of whole sale price 

in India (all commodities) for the month in 

which bid is closed. 

M   = The average index number of whole 

sale price in India (all commodities) for the 

period under consideration. 

Pm = Percentage of such material 

component which shall be 58% (Fifty eight) 

only. 

Note: - The index numbers of wholesale 

price in India (all commodities shall be 

published by the Government of India, 

Ministry of industry, Office of the Economic 

Adviser. 
 

(C) P.O.L. :  the increase or decrease in cost 

of P.O.L. shall be calculated monthly in 

accordance with following  formula  

Vp = 0.75 x  P p   x  R   x  ( P-Po) 

                     100                    Po 

Where Vp  = Increase or decrease in the cost 

of work due POL during the period under 

consideration.  

R   = The value of work done in Rupees 

during the period under consideration. 

Po  = The price of  index number of  H.S.D. at 

Raipur on the dateof closing of bids. 

P   = The average index number of whole 

sale price in India (all commodities) for the 

period under consideration.  

Pp = Percentage of P.O.L. component which 

shall be 17% (Seventeen) only. 
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Appendix 2.10 
Clause 2.40.3 

2.40.3.  
For the purpose of price adjustment amount 
of work  done ( R  in above  formula’s during 
each quarter ) would mean value at work at 
completed items done  plus value of the 
materials on which secured advance has 
been granted, less the  value of the materials 
on which secured advance has recovered  
during the quarter. 

2.40.3.  
For the purpose of price adjustment amount 
of work  done (R in above formula’s during 
each month) would mean value of work of 
completed items done  plus value of the 
materials on which secured advance has 
been granted, less the value of the materials 
on which secured advance has recovered 
during the month under consideration. 

Appendix 2.14 
A Clause 
4.3.17.1 

(Contractor 
liable for 

damage done 
and for 
general 

maintenance) 

4.3.17.1 Contractor liable for damage done 
and for general maintenance –  

If the contractor or his work people or 
servants shall break, deface, injure or 
destroy any part of a building in which they 
may be working or any building road, road 
kerbs, fences, enclosure, water pipe, cables, 
drains, electric or telephone posts or wires, 
trees, grass or grass land or cultivated 
ground contiguous to the premises on which 
the work or any parts of is being executed, 
or any damage shall happen to the work 
while in progress or completed from any 
cause whatever, or any imperfections 
become apparent in it after a certificate, 
final or otherwise of its completion shall 
have been given by the Engineer-in-Charge 
as aforesaid, the Contractor shall make the 
same good at his own expense or in default 
the Engineer-in-charge may cause the same 
to be made good by other workmen and 
deduct the expenses (of which the certificate 
of the Engineer-in-Charge shall be final) from 
any sum that may be then or at any time 
thereafter may become due to the 
Contractor. The defect liability of the 
contractor shall remain valid upto a period of 
ten years from the date of completion. 

The contractor is liable for the general 
maintenance of the construction for which 
the certificate of its completion has been 
issued by the Engineer-in-Charge for a period 
of 10 (ten) years. The period of maintenance 
shall commence from the next date after the 
issue of completion certificate by the 
Engineer-in-charge. 

The purview of maintenance shall 
include general repair and upkeep of the 
structure/asset created under the 
agreement, maintaining the earthen 
embankments and canals to its required 
profiles, keeping those free from grass weed 
growth and vegetation incurring 
maintenance work in pitching, concrete, 
masonry, pipeline etc. or any creation under 
the agreement as directed by the Engineer-

4.3.17.1 Contractor liable for damage done 
and for general maintenance –  
If the contractor or his work people or 
servants shall break, deface, injure or destroy 
any part of a building in which they may be 
working or any building, road, road kerbs, 
irrigation works, structures, fences, 
enclosure, water pipe, cables, drains, electric 
or telephone posts or wires, trees, grass or 
grass land or cultivated ground contiguous to 
the premises on which the work or any parts 
of is being executed, or any damage shall 
happen to such work while in progress or 
completed from any cause whatsoever, or 
any imperfections become apparent in it 
after any certificate, final or otherwise of its 
completion shall have been given by the 
Engineer-in-Charge as aforesaid, the 
Contractor shall make the same good at his 
own expense or in default the Engineer-in-
Charge may cause the same to be made good 
by other workmen and deduct the expenses 
(of which the certificate of the Engineer-in-
Charge shall be final) from any sum that may 
be then or at any time thereafter may 
become due to the Contractor. The defect 
liability of the contractor shall be valid upto a 
period of 12 months for annual repair works 
and period of 60 months for works other 
than annual repair from the date of issue of 
completion certificate. The security deposit 
withheld shall be released in two installments 
at the end of 36 months as described in 
clause 4.3.17.2 after issue of completion 
certificate.Further, the contractor is also 
responsible to make good, the defect 
described above for which he will indemnify 
the department by executing a bond of Sixty 
Months from the date of issue of completion 
certificate in the format as prescribed in 
Annexure V. 
The purview of maintenance shall include 
general/special repair and upkeep of the 
structure/asset created under the 
agreement, maintaining to its required 
profiles etc. Failing of contractor to make 
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in-charge. good such defects in defect liability period as 
pointed out shall make him liable to pay the 
indemnity amount as prescribed in bond. 
Contractor’s failure to repair or to pay the 
bond amount will make him liable of 
recovery of the amount from other running 
works or arrears of land revenue. Further, 
such contractor shall also be debarred for 
participating in any other tendersin the 
department, for one year in his individual/ 
partnership/ company/ LLPfirm's capacity, no 
matter may be in his existing or new name 
and style. 

Appendix  
2.14 A  
Clause 

4.3.17.2 
(Release of 

Security 
Deposit) 

4.3.17.2 Release of Security Deposit– 
The Security deposit of the contractor shall 
be refunded periodically in a block of two 
years in such a manner that after the 
completion of two years of maintenance 
period, 10% (ten percent) amount deducted 
under security deposit shall be released, 
likewise 25% (twenty five percent) in four 
years, 45% (forty five percent) in six years, 
70% (Seventy percent) of the amount 
deducted shall be released by the Engineer-
in-charge. The amount shall only be released 
after the Engineer-in-charge is fully satisfied 
with the extent and the quality of the work 
performed during the period of 
maintenance. 
The Engineer-in-charge may not release the 
amount that would be liable for release in 
due course of the contractor in any manner 
regarding repair, upkeep and general 
maintenance work or not discharged the 
direction of the Engineer-in-charge to its 
satisfaction. 
During ten (10) year maintenance period, if 
contractor fails to proceed with the 
maintenance work or does not make good 
the work balance amount of security deposit 
shall be forfeited and action for suspension/ 
demotion/non-renewal/de-registration of 
the contractors/firms shall be taken in 
accordance with the provisions contained in 
the Chhattisgarh PWD's order No. F-5-
8/19/2013/tender, Dtd. 29.10.14. Further, 
the contractor shall also be debarred from 
participating in the tenders of the 
department for the period equivalent to the 
remaining period of maintenance. 

4.3.17.2 Release of Security Deposit– 
For works being tendered as new work 
(whose administrative approval is given 
under new work), the Security deposit of the 
contractor shall be refunded in such a 
manner that 50% of Security deposit shall be 
released by the Engineer-in-charge after 18 
months from issue of completion certificate 
and balance 50 % of Security deposit shall be 
released after completion of 36 months from 
issue of completion certificate. The Security 
deposit of the contractor for annual repair 
(those work which are executed under the 
head annual repair) works shall be refunded 
after completion of 12 months. The amount 
shall only be released by the Engineer-in-
charge after he is fully satisfied with the 
structural soundness of the works executed 
under the agreement at the end of defect 
liability period.  

Appendix  
2.14 A  
Clause 

4.3.2(A) 
(Compensation 

4.3.2 (A) Compensation for delay - 

The time allowed for carrying out work as 
entered in the tender shall be strictly 
observed by the contractor and shall be 
reckoned from the date on which the order 

4.3.2 (A) Compensation for delay - 

The time allowed for carrying out work 
as entered in the tender shall be strictly 
adhered to the contractor and shall be 
reckoned from the date on which the order 
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for delay) to commence the work is given to the 
contractor. The work shall throughout the 
stipulated period o the contract be 
proceeded with all due diligence (time being 
deemed to be the essence of the contract on 
the part of the contractor) and the contractor 
shall pay as compensation an amount equal 
to one percent or such smaller amount as the 
Executive Engineer/ Superintending 
Engineer/ Chief Engineer may decide, on the 
amount of estimated cost of the whole work 
as shown in the tender for every day that the 
work remains uncommenced or unfinished 
after the proper dates. And further, to 
ensure good progress during the execution of 
the work the contractor shall be bound in all 
cases in which the time allowed for any work 
exceeds one month to complete one sixth of 
the whole of the work before one fourth of 
the whole time allowed under the contractor 
has elapsed two fifth of the work before one 
half of such time has elapsed and three 
fourth of the work before three fourth of 
such time has elapsed. In the event of the 
contractor failing to comply with this 
condition he shall be liable to pay as 
compensation an amount equal to one 
percent or such smaller amount as the 
Executive Engineer/ Superintending 
Engineer/Chief Engineer may decide on the 
said estimated cost of the work whole work 
for every day that the due quantity of the 
work remains incomplete provided always 
that the entire amount of compensation to 
be paid under the provisions of this clause 
shall not exceed eight percent of the 
estimated cost of the work as shown in the 
tender. 

to commence the work is given to the 
contractor. The work shall throughout the 
stipulated period of the contract be preceded 
with all due diligence. Time is deemed to be 
the essence of the contract. To ensure good 
progress during the execution of the work the 
contractor shall be bound in all cases in which 
the time allowed for any work exceeds one 
month to complete. One sixth of the whole 
work before one fourth of the whole time 
allowed under the contract has elapsed, two 
fifth of the work before one half of such time 
has elapsed and three fourth of the work 
before three fourth of such time has elapsed. 
In the event of the contractor failing to 
comply with this condition, he shall be liable 
to pay as compensation an amount equal to 
one percent or such smaller amount as the 
Executive Engineer/ Superintending 
Engineer/Chief Engineer may decide on the 
said estimated cost of the work whole work 
for every day that the due quantity of the 
work remains incomplete provided always 
that the entire amount of compensation to 
be paid under the provisions of this clause 
shall not exceed 8% (eight percent) of the 
estimated cost of the work as shown in the 
tender. 

Provided further that if the contractor 
fails to achieve 30% (thirty percent) progress 
in 1/2 (half) of original or validly extended 
period of time the contract shall stand 
terminated after due notice to the contractor 
and his contract finalized, with earnest 
money and  security deposit forfeited and 
levy of further compensation at the rate of 
10% of the balance amount of contract left 
incomplete, either from the bill, from other 
contract agreements in the department and 
from available security or shall be recovered 
as "Arrears of land revenue". The decision of 
the competent authority in the matter of 
grant of extension of time only shall be final, 
binding and conclusive. But he has no right to 
change either the rate of compensation or 
reduce and or condone the period of delay- 
once such an order is passed by him (on each 
extension application of the contractor) it 
shall not be open for a revision. Where the 
Engineer-in-Charge decides that the 
contractor is liable to pay compensation for 
not giving proportionate progress under this 
clause and the compensation is 
recommended during the intermediate 
period, such compensation shall be kept in 
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dafMdk orZeku izko/kku Lka'kksf/kr izko/kku 

deposit and shall be refunded, if the 
contractor subsequently makes up the 
progress for the lost time, within the period 
of contract including extension granted, if any 
failing which the compensation amount shall 
be forfeited in favour of the Government. 

Appendix  
2.14 A 

Clause 4.3.3.3 

4.3.3.3.  
To measure up the work of the 

contractor and to take such part thereof as 
shall be unexecuted out of his hands and to 
give it to another Contractor to complete. In 
which case any expenses which may be 
incurred in excess of the sum which would 
have been paid to the original Contractor, if 
the whole work had been executed by him 
(for the amount of which excess, the 
certificate in writing of the Divisional Officer 
shall be final and conclusive) shall be borne 
and paid by the original Contractor and may 
be deducted from any money due to him by 
Government under the contract or otherwise, 
or from his security deposit or the proceeds 
of sale thereof, or a sufficient part thereof. If 
the work is carried out at lower rates, the 
contractor shall not be entitled for any 
refund on this account. Savings, if any, shall 
go to the Government. 

In the event of any of the above courses 
being adopted by the Divisional Officer, the 
Contractor shall have no claim to 
compensation, for any loss sustained by him 
by reason of his having purchased or 
procured any materials or entered into any 
engagement or made any advances on 
account of, or with a view to the execution of 
the work or the performance of the contract. 
And in case the contract shall be rescinded 
under the provisions aforesaid, the 
Contractor shall not be entitled to recover or 
be paid any sum for any work thereof actually 
performed under this contract, unless and 
until the Sub-Divisional/ Divisional Officer will 
have certified in writing the performance of 
such work and the value payable in respect 
thereof, and he shall only be entitled to be 
paid the value so certified. 

4.3.3.3.  :- Deleted 

Appendix  
 2.10 A  

Clause 2.17.1 

2.17.1.  
The financial bid offered by the 

contractor shall be inclusive of royalties, all 
direct and indirect taxes of central and state 
governments i.e. GST (Goods and Services 
Tax), income tax and cess and local taxes as 
applicable. The contractor shall have to pay 
all applicable taxes and cess for the 
performance of his contract. The government 

2.17.1.Taxes:  
The financial bid offered by the 

Contractor shall be deemed to be inclusive of 
all Central and State Governments’ taxes, 
other levies, duties, royalties, cess, tolls, taxes 
of Local Bodies and Authorities, including GST 
(Goods and Services Tax), that the Contractor 
Shall have to pay for the performance of his 
Contract. The Governments will perform such 
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dafMdk orZeku izko/kku Lka'kksf/kr izko/kku 

shall deduct such taxes at source as per 
applicable law. If any "New Tax" (not increase 
or decrease in existing taxes, duties, royalties, 
cess and surcahrge etc.) is levied on the 
contractor, the Engineer in charge shall 
reimburse the amount of such 'New Tax' on 
submission of proof of such payments of tax 
by the contractor. 

duties in regard to the deduction of such 
taxes at source as per applicable law. The 
contractor there upon necessarily and 
properly pay all the taxes/levies/cess/ 
royalties/GST, as per law of the land.  

 However, if any other NEW TAX or 
levy or cess is imposed by statute or any 
deviation in existing royalty/tax/levy/ 
cess/GST after the last stipulated date for the 
receipt of the tender including extensions, if 
any, shall be treated as NEW TAX and the 
contractor there upon necessarily and 
properly pay such new taxes/levies/ cess/GST 
/royalties. The Engineer in charge shall 
reimburse the amount of such 'New Tax' on 
submission of proof of such payments of tax 
by the contractor (deducted in case of 
decrease in existing taxes). 

2- ;g vkns'k tkjh gksus dh frfFk ls rRdky izHkko ls ykxw gksxkA 

lgh@& 

¼çseflag ?kjsUnz½ 

voj lfpo 

NŸkhlx<+ 'kklu 

ty lalk/ku foHkkx 

i`-Ø- 4838@,Q&1&19&31@,l&2@2006 ¼fu-½      uok jk;iqj] fnukad 30@09@2022 

1- fo'ks"k lgk;d] ekuuh; ea=hth] N-x- 'kklu] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj vVy uxjA 

2- fut lfpo] lfpo] N-x- 'kklu] ty lalk/ku foHkkx] ea=ky; egkunh Hkou uok jk;iqj vVyuxjA 

3- lfpo] N-x- 'kklu] foŸk foHkkx] ea=ky;] egkunh Hkou] uok jk;iqj vVyuxjA 

4- egkys[kkdkj] NŸkhlx<+] thjks IokbaV] cykSnkcktkj jksM] jk;iqjA 

5- çeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] lsDVj&19] uok jk;iqj vVy uxjA 

6- eq[; vfHk;ark] --------------------------------------------------------------- dNkj@ifj;kstuk] jk;iqj@fcykliqj@vafcdkiqj dks 

lwpukFkZ ,oa vko';d dk;Zokgh gsrq vxzsf"krA 

lgh@& 

¼çseflag ?kjsUnz½ 

voj lfpo 

NŸkhlx<+ 'kklu 

ty lalk/ku foHkkx 
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NRRkhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

egkunh Hkou] uok jk;iqj&vVy uxj 
 

Ø- 1664@,Q&7&7@,l&2@31@2001   uok jk;iqj] fnukad 09@04@2025 

izfr] 

izeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

f'koukFk Hkou] lsDVj&19] 

uok jk;iqj & vVy uxj ¼N-x-½- 

fo"k; %& foHkkx ds fufonk dk;ksZa esa mi;ksx fd;s tk jgs fufonk izi= QkeZ&ch dh dafMdkvksa eas 

la'kks/ku ckcr~A  

lanHkZ %& vkidk i= Ø- 4211220@fu-@ldZq-@vLFkk;h@ikVZ&2@2023&24@522 fn- 10-01-25- 
----000---- 

  mijksDr fo"k;karxZr jkT; 'kklu ,rn~ }kjk lanfHkZr i= esa vkidh vuq'kalk vuqlkj fufonk 

izi= QkeZ&ch Envelop – C (NIT Part II) dh dafMdk 2-1-1 (Envelop - B should contain scanned copies) dk 

fcanq Øekad 4 rFkk Envelop B (PQ Document Part II – INFORMATION AND INSTRUCTION TO THE 

TENDERERS) dh dafMdk 4-0 (Envelop - B should contain scanned copies)  dk fcanq Øekad 4 ,oa "Use of 

Reinforcement steel (TMT Re-Bars) & structural steel manufactured in an integrated steel plant for 

upcoming and ongoing projects in this department" ds laca/k esa izeq[k vfHk;ark }kjk tkjh vkns'k fn- 19-09-

2011 dks foyksfir ,oa fufonk izi= QkeZ&ch (Envelop – C) ds "Information and Instruction for tenderers 

before submission of tender" varxZr uohu dafMdk 2-51 "All documents submitted by the bidder shall be 

considered as digitally signed by the bidders" dks izfrLFkkfir djus ds lkFk gh Annexure III ds Footnote esa 

fuEukuqlkj la'kks/ku djrk gS %& 

orZeku izko/kku vuqeksfnr izko/kku 
Note  Note 

1 

 

 

 
 

 

2 

 
 

3 

 
4 

 

The above details should be supported by the relevant 

documents duly self attested as well as attested by the 

any Gazetted Officer. Certificate of work executed and 

work in hand submitted by the bidder shall be certified 

by the officer not below the rank of Executive Engineer 

Any agreemented works which have not been started 

due to any reason shall be considered in the category of 

work in hand 

Participating tenderer shall have to furnish the details of 

being lowest bidder in other tenders under 

consideration. 

Any tenderer, if participates in more than one tender at 

any given point of time, his price bid shall be opened 

one by one. If he is found lowest bidder (L1) in opening 

of first tender, his tendered amount shall be taken for 

consideration for evaluation of his bid capacity for the 

next tender to be opened in which he has participated. If 

the bid capacity is found less than the required bid 

amount his price bid for this tender shall not be opened. 

Moreover such tenderer shall further be ineligible for 

tenders in which he has participated in case his bid 

capacity is found short of required bid amount of the 

tender under consideration 

1 

 

 

 

 

2 

3 

4 

5 

 

 

 

 

 

 

6 

The above details should be supported by the 

relevant documents. Certificate of work 

executed and work in hand submitted by the 

bidder shall be certified by the officer not 

below the rank of Executive Engineer 

No Change 

No Change 

No Change 

It is made clear that the amount of work 

executed is acceptable upto the last running bill 

recorded in the measurement book and paid. 

The work executed after the last paid running 

bill which is though recorded in measurement 

book but not paid to the contractor will be 

consider in the category of work in hand. 

The bidder should also mention details of 

sublet works, which he is performing. Sublet 

works assigned to the bidder should be counted 

as work in hand of the bidder. Also, if the 

bidder has sublet his work to other contractor 

before submission of tender, duly sanctioned by 

competent authority such work deducted from 

work in hand 
 

 

Lkgi= %&  la'kksf/kr Annexure III 

 

lgh@& 

¼xksjs yky Hkwvk;Z½ 

voj lfpo 

NRrhlx<+ 'kklu 

ANNEXURE - Y 
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NRRkhlx<+ 'kklu 

ty lalk/ku foHkkx 

ea=ky; 

egkunh Hkou] uok jk;iqj&vVy uxj 
 

Ø- RULE/472/2025/WRD/1940                           uok jk;iqj] fnukad 27@04@2026 

izfr] 

izeq[k vfHk;ark] 

ty lalk/ku foHkkx] 

f'koukFk Hkou] lsDVj&19] 

uok jk;iqj & vVy uxj ¼N-x-½- 
 

fo"k; %& ty lalk/ku foHkkx dh fufonkvksa gsrq fufonk izi= QkeZ&ch dh dafMdkvksa eas la'kks/ku ckcr~A  
 

lanHkZ %& vkidk i= Ø- 4211220@fu-@ldZq-@23&24@3036] fnukad 08-04-2026- 

----000---- 

  mijksDr fo"k;karxZr jkT; 'kklu ,rn~ }kjk lanfHkZr i= ds ek/;e ls dh xbZ vuq'kalk vuqlkj 

lHkh fuekZ.k foHkkxksa esa th-,l-Vh- dVkSrh ,oa jkW;YVh Dyh;jsal lfVZfQdsV tkjh djus esa ,d:irk lqfuf'pr djus 

gsrq foHkkx esa izpfyr fufonk izi= QkeZ&ch dh dafMdkvksa esa fuEukuqlkj la'kks/ku djrk gS %& 

izpfyr izko/kku vuqeksfnr la'kks/ku 
2.5.1 

           Where the amount of earnest money to be deposited is 

more than Rs. 500/- and the tenderer proposes to pay it in cash, 

he shall pay the earnest money to the credit of revenue deposit 

on behalf of the ……………… into a branch of state bank of 

India or Government Treasury or Sub-Treasury within the 

jurisdiction of the Executive Engineer mentioned above and 

send/produce the challan to the Executive Engineer separately 

and it should not be kept in the cover containing tenders. If 

however, the tenderer wishes to deposit the earnest money in any 

one of the following forms, he may do so and produce/send the 

same duly hypothecated to the ……………… 

(i) Treasury Receipt  

(ii) National Saving Certificates. 

(iii) Treasury Bonds. 

(iv) Approved Interest Bearing Security (This includes 

Chhattisgarh State Development Loans) 

(v) Government Promissory Notes/National Plan Loans. 

(vi) Post Office Cash Certificates. 

(vii) 10 years Treasury Saving Deposit Certificates. 

(viii) 12 years National Plan Savings Certificates. 

(ix) 10 years Defense Deposit Certificates 

(x) National Saving Certificates duly hypothecated in the name of 

Government of Chhattisgarh 

(xi) All Small Saving Securities and Post Office Saving Bank 

Accounts duly pledged to Government. 

(xii) Debentures of C.G. Housing Board as approved by the 

M.P.F.D. No. 1319/2306/IV-R-V-5/75 dt. 17/10/75 

(xiii) Bank Drafts of the State Bank of India or scheduled Banks in 

case of Tenderers of other states. 

(xiv) Units of Unit Trust of India. 

(xv) Banks Draft issued by big Urban Banks whose working capital 

exceeds Rs. 5 Crores and by A, B and C Class Central Co-

operative banks/Non-Schedule State Cooperative Banks 

subject to the condition that the drafts are encashed by the 

accepting authority as soon as they are received and the 

contracts are allotted only after the encashment of Drafts as 

per M.P. F.D. No. F/3/18/77/8/5/ (iv) date 13-2-1973. 

2.5.1 

     For online tenders, the Earnest money shall be deposited 

electronically by NEFT/RTGS, internet banking, 

Debit/Credit Cards on any other online process of payment. 

Contractor is required to generate a challan through e-

procurement system for specific tender before transfer of 

fund and system generated challan may be submitted to bank 

physically for RTGS/NEFT or contractor may use other 

online option for making payment in account number shown 

in the online generated challan. 

            It is clarified that every contractor's challan number 

will be different for each challan generated from system of 

different or same tender. The cost of money transfer 

(including Payment Gateways, Commission etc.)  has to 

borne by the contractor. It is advised that the contractor 

should consider the time taken to process the payment 

electronically (i.e. NEFT/RTGS, Net Banking, Credit/Debit 

Cards). No interest shall be payable to contractors on amount 

deposited as earnest money.  

2.17.1 Taxes : 

              The financial bid offered by the Contractor shall be 

deemed to be inclusive of all Central and State Governments’ 

taxes, other levies, duties, royalties, cess, toll, taxes of Local 

2.17.1 Taxes : 

              The rates quoted by the contractor shall deemed to 

be exclusive of the Goods and Services Tax (GST) but 

including labour cess, other levies, duties, royalties, cess, toll, 

ANNEXURE - Z 



 

 

94 

Bodies and Authorities including GST (Goods and Services 

Tax), that the Contractor Shall have to pay for the performance 

of his Contract. The Governments will perform such duties in 

regard to the deduction of such taxes at source as per applicable 

law. The contractor there upon necessarily and properly pay all 

taxes/levies/cess/ royalties/GST as per law of land.  

              However, if any other NEW TAX or levy or cess is 

imposed by statute or any deviation in existing 

royalty/tax/levy/cess/GST after the last stipulated date for the 

receipt of the tender including extensions, if any, shall be treated 

as NEW TAX and the contractor there upon necessarily and 

properly pay such new taxes/levies/cess/GST/royalties. The 

Engineer-in-Charge shall reimburse the amount of such 'New 

Tax' on submission of proof of such payments of tax by the 

contractor (deducted in case of decrease in existing taxes) 

taxes of local bodies and authorities that the contractor will 

have to pay for the performance of this contract. The 

employer will perform such duties in regard to the deduction 

of such taxes including GST at source, required deduction in 

this reference will be made as per applicable law. GST as per 

prevailing rate at the time of payment/bill submission shall be 

made applicable presently @18% and shall be paid on the 

whole work carried out as accepted by the engineer, while 

making the payment.    

              However, if any other NEW TAX or levy or cess is 

imposed by statute or any deviation in existing 

royalty/tax/levy/cess/GST after the last stipulated date for the 

receipt of the tender including extensions, if any, shall be 

treated as NEW TAX and the contractor there upon 

necessarily and properly pay such new 

taxes/levies/cess/GST/royalties. The Engineer-in-Charge 

shall reimburse the amount of such 'New Tax' on submission 

of proof of such payments of tax by the contractor (deducted 

in case of decrease in existing taxes/reimbursement of 

increase in existing taxes) 

2.17.3.(a) 

Income Tax at the rate of 2.32% (as per prevailing rules) 

from any sum payable to the Contractor shall at the time of credit 

of such sum or at the time of payment to the contractor by cash/ 

cheque or draft or any other mode be deducted at the sources 

from its running/final or any type of payment for this contract as 

per section 194 of income tax act 1961. 

2.17.3.(a) 

Income Tax at the rate of 2.32% (or as per prevailing 

rules) from any sum payable to the Contractor shall at the 

time of credit of such sum or at the time of payment to the 

contractor by cash/cheque or draft or any other mode be 

deducted at the sources from its running/final or any type of 

payment for this contract as per rules.  

2.17.3.(a.1) 

GST @ 2% (or as per prevailing rules) from any sum 

payable to the contractor shall at the time of credit of such 

sum or at the time of payment to the contractor by cash / 

cheque or draft or any other mode be deducted at the sources 

from its running / final or any type of payment for this 

contract as per rules. 

4.3.36.     

The contractor shall pay all quarry, Royalty charges etc. 

If the contractor fails to produce the royalty clearance certificate 

from concerned department then the Executive Engineer shall 

deduct the royalty charges from his bills and keep in deposit 

head, which shall be refunded to the contractor on production of 

royalty clearance certificate from the concerned department. If 

he fails to produce the royalty clearance certificate with in 30 

days of submission of final bill, then royalty charges which was 

keep under deposit head by the Executive Engineer shall be 

deposited to the concerned department and his final bill payment 

shall be released. 

4.3.36. Royalty Charges (Amount of Minerals/Minor 

minerals)   

Amount for Royalty, DMF, Environment and 

infrastructure development Cess and penalty of 100% of 

royalty, that is 2.525 times basic royalty rates will be 

deducted from the bills of the contractor for the minerals / 

minor minerals used in construction and will be kept as 

additional deposit. The contractor has to obtain royalty 

clearance certificate from collector of the concerned district 

before final bill payment. If the contractor does not submit 

royalty clearance certificate within 6 months of completion of 

work the amount kept as deposit shall be remitted in relevant 

royalty head. If the contractor submits royalty clearance 

within specified time, the amount kept in deposit shall be 

released to the contractor. 

Any change in the royalty rates of minor minerals 

notified by the state government after the date of submission 

of financial offer by the bidder/contractor then the change in 

the rates shall be reimbursed/deducted on actual basis. 
 

 

 
 

lgh@& 

¼fo|k Hkkjrh½ 

voj lfpo 

NRrhlx<+ 'kklu 

ea=ky;] uok jk;iqj 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 
 

FORM - B 
(As per Appendix 2.14. A, of W.D. Manual Vol. II, Part II) 

 

EXECUTIVE ENGINEER, WATER MANAGEMENT DIVISION NO. 1, RAIPUR 

 

PART - IV - Item Rate Tender and Contracts for works 

 

4.1. General Rules and Directions for the Guidance of Contractors: 

4.1.1. All works proposed for execution by contract will be notified in a form of invitation to tender 

posted in public places and signed by the issuing authority. 

  This form will state the work to be carried out, as well as the date for submitting and opening of 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender and the amount of security deposit to be deposited by the successful 

tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund 

of quarry fees, royalties, Octroi duties and ground rents will be granted. Copies of the 

specifications, designs and drawings, and any other documents required in connection with the 

work, signed for the purpose of identification by the Executive Engineer/Superintending 

Engineer shall also be open for inspection by the contractor at the office of the issuing authority 

during office hours.  

4.1.2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof or in the event of the absence of any partner, it must be signed on his behalf 

by a person holding a power of attorney, authorising him to do so. Such power of attorney 

authorising him to do so should be produced with the tender and must disclose that the firm is 

duly registered under the Indian Partnership Act. 

4.1.3. Any person who submits a tender shall fill up the usual printed form stating-at what rates he is 

willing to undertake each item of the work. Tenders which propose any alteration in the work 

specified in the said form of invitation to tender or in the time allowed for carrying out the work 

or which contain any other condition of any sort, will be liable to rejection. No single tender shall 

include more than one work, but contractors who wish to tender for two or more works shall 

submit a separate tender for each. Tenders shall have the name and number of the work to 

which they refer, written outside the envelope. 

4.1.4. The receiving authority or his duly authorised assistant, will open tenders in the presence of any 

intending contractors who may be present at the time and will enter the amounts of several 

tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 

to all tenderers except those whose tenders are rejected and whose earnest money is refunded 

on the day the tenders are opened. 

4.1.5. The Officer competent to dispose off the tenders shall have the right of rejecting all or any of the 

tenders. 
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4.1.6. The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Sub-Divisional/Divisional Officer and the contractor shall 

be responsible for seeing that he procures a receipt signed by the Sub-Divisional/Divisional 

Officer or any other person duly authorised by him. 

4.1.7 The memorandum of work tendered for and the schedule of materials to be supplied by the 

Department and their issue rates shall be filled in and completed in the office of the issuing 

authority before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in and completed, he shall request the office to have this done before he 

completes and delivers his tender. 

4.2. Tender For Works. 

4.2.1. I/We hereby tender for the execution, for the Governor of Chhattisgarh, the works specified in 

the under written memorandum within the time specified in such memorandum at the rates 

specified therein and in accordance in all respects with the specifications, designs, drawings 

and instructions in writing, referred to in rule 4.1.1 hereof and in clause 4.3.12 of the annexed 

conditions, and with such materials as are provided for, by and in all other respects, in 

accordance with such conditions so for as applicable including special conditions vide part III.    
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MEMORANDUM 

(a) General description of work                                            

: 

Renovation work of Second Floor of 

State Data Centre Building and 

Upgradation Work of Sihawa Bhawan 

Campus under Mahanadi Project in 

Block Dharsiwa, District Raipur 

(b) Estimated Cost : Rs. 98.98 Lakhs (Excluding G.S.T.) 

(c) Earnest Money : Rs. 75,000/- 

(d) 
Security deposit (including 

Earnest money) 
 

: 5% S.D. from Bills.  

*(e) Percentage, if any, to be 

deducted from bills 

: 5% SD + 2.32% Income tax + 1% workers 

welfare + 1% CGST + 1% SGST 
 

(f) 
Time allowed for the work from 

the date of written order to 

commence 

: 08 Months (INCLUDING RAINY SEASON) 

From the date of issue of work order.** 

   

 * This percentage, where no security deposit is taken will be 5 percent. Also see clause 4.3.1 of the 

conditions of contract and clause 2.8 of Part II of N.I.T. 

 ** This period will be inclusive of three months of monsoon as per N.I.T. 

Item Quantity Particulars Unit Rate Quoted by the Tenderer Tendered 

Amount In Figures In Words 

1. 2. 3. 4. 5. 6. 7. 

ENCLOSED SEPARATELY IN ANNEXURE - I 
 

4.2.2 Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms and 

provisions of the said conditions of contract annexed hereto so far as applicable, or in default 

thereof to forfeit and pay to the Governor of Chhattisgarh or his successors in office, the sums 

of money mentioned in the said conditions. 

4.2.3. The sum of Rs. ..............................................................................In herewith forwarded in @ 

................... ................................................................................................................................... 

(the full value of which shall be retained by the Government of Chhattisgarh on account of 

security deposit specified in clause 4.3.1. of the said conditions of contract. 

@ Note: - The line may be filled by the mode of payment in accordance with the form mentioned in 

clause 2.5.1. and 2.5.2. of Notice Inviting Tenders. 

 

Witness .....................................................    Signature of the Tenderer 

Address ........................................    before submission of the Tender. 

    ....................................... 

Occupation ...................................  Dated the ...................... day of .................. 20.... 
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4.2.4. The above tender is hereby accepted by me on behalf of the GOVERNOR OF 

CHHATTISGARH in favour of Shri ………...…………………………………………… 

….…........................................................................amounting to Rs............................................ 

.........................……………………………………….….…………………………......………….........) 

only which is ...........................% ......................................................................................percent 

…………… As per S.O.R Enforced from Dated 01.01.2015 of C.G. P.W.D. Building of the 

estimated cost. 

 

                                                                                                           Signature of the Officer 

Dated the ................. Day of .................... 20    ..                                                by whom accepted. 

                                                                                                                                 (Designation) 

 

4.3 Condition of contract - The security deposit will be cash deposit or in any of the forms 

mentioned in clause 2.5.1 of N.I.T. except the Bank Guarantee.  

4.3.1. The person/persons whose tender may be accepted (hereinafter called the contractor which 

expression shall unless excluded by or repugnant to the context include, his heirs, executors, 

administrators, representatives and assigns) shall permit the Government at the time of making any 

payment to him for work done under the contract to deduct an amount equal to five percent of the 

probable money so payable till such sum with the earnest money deposited by him totals five percent, 

of the probable amount of contract or .........percent of the cost of the work executed when the same 

exceeds  the estimated amount of the contract . 

  Such deductions shall be held by the Government by way of security deposit. All 

compensation or other sums of money payable by the contractor to Government under the terms of 

this contract may be deducted from or paid by the sale of sufficient part of his security deposit or from 

the interest arising there from or from any sum which may be due or may become due to the 

contractor by Govt. on any account whatsoever and in the event of his security deposit being reduced 

by reason of any such deduction or sale as aforesaid, the contractor shall within ten days there after 

make good in case or Govt. securities endorsed as aforesaid any sum or thereof .The security deposit 

referred to, when paid in cash may at the cost of the depositor, be converted into Interest Bearing 

Securities provided that the depositor has expressly desired this in writing. Any such conversion 

shall only be applicable after the issuance of completion certificate. The interest bearing 

securities shall be in conformance with the time block mentioned in clause 4.3.17.2 

  Note: - Any sum deposited in cash by the contractor or amount of deductions made under 

clause 4.3.1. above may, if the contractor so desires be converted into one of the recognised forms of, 
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interest Bearing Securities to be approved by the Officer sanctioning the contract provided the amount 

to be converted is not below Rs. 1,000/- (One thousand) and the period of contract warrants such 

conversion. Such securities should be endorsed to the Executive Engineer. The interest bearing 

securities shall be converted only after issue of completion certificate and shall be in the time 

block as mentioned in clause 4.3.17.2 

4.3.2 (A) Compensation for delay - The time allowed for carrying out work as entered in the tender 

shall be strictly adhered to the contractor and shall be reckoned from the date on which the 

order to commence the work is given to the contractor. The work shall throughout the stipulated 

period of the contract be preceded with all due diligence. Time is deemed to be the essence of 

the contract. To ensure good progress during the execution of the work the contractor shall be 

bound in all cases in which the time allowed for any work exceeds one month to complete. One 

sixth of the whole work before one fourth of the whole time allowed under the contract has 

elapsed, two fifth of the work before one half of such time has elapsed and three fourth of the 

work before three fourth of such time has elapsed. In the event of the contractor failing to 

comply with this condition he shall be liable to pay as compensation an amount equal to one 

percent or such smaller amount as the Executive Engineer/Superintending Engineer/Chief 

Engineer may decide on the said estimated cost of the work whole work for every day that the 

due quantity of the work remains incomplete provided always that the entire amount of 

compensation to be paid under the provisions of this clause shall not exceed 8% (eight 

percent) of the estimated cost of the work as shown in the tender. 

    Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 

1/2 (half) of original or validly extended period of time the contract shall stand terminated after 

due notice to the contractor and his contract finalized, with earnest money and security deposit 

forfeited and levy of further compensation at the rate of 10% of the balance amount of contract 

left incomplete, either from the bill, from other contract agreements in the department and from 

available security or shall be recovered as "Arrears of land revenue". The decision of the 

competent authority in the matter of grant of extension of time only shall be final, binding and 

conclusive. But he has no right to change either the rate of compensation or reduce and or 

condone the period of delay- once such an order is passed by him (on each extension 

application of the contractor) it shall not be open for a revision. Where the Engineer-in-Charge 

decides that the contractor is liable to pay compensation for not giving proportionate progress 

under this clause and the compensation is recommended during the intermediate period, such 

compensation shall be kept in deposit and shall be refunded if the contractor subsequently 

makes up the progress for the lost time, within the period of contract including extension 

granted, if any failing which the compensation amount shall be forfeited in favour of the 

Government. 

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur 

Dtd. 30/09/2022). 

4.3.2. (B) Default by the contractor: - If the contractor shall neglect or fails to proceed with works 

with due diligence or he violates any of the provisions of contract, the Executive Engineer may 
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give the contractor a notice identifying deficiencies in performance and demanding corrective 

action. Such notice shall clearly state that it is given, under provisions of this clause. After such 

notice is given, the contractor shall not remove from the site, any plant, equipment and 

material. The Government shall have lien on all such plant, equipment and materials, from the 

date of such notice, till the deficiencies have been corrected. If the contractor fails to take 

satisfactory corrective action within fourteen days after receipt of the notice, the Executive 

Engineer will terminate the contract in whole or in part. In case the entire contract is terminated, 

the amount of security deposit together with the value of the work done but not paid for shall 

stand forfeited to Government. 

  The plant, equipment and materials held under lien shall then be at the disposal of the Govt.  

  The Executive Engineer may also take possession of the whole or part of the works, site plant, 

equipment and materials brought or placed thereon and cause the whole or part of the works, 

completed by utilizing them through such agencies, at the cost of the contractor. In such case 

the value of the work done through such agencies shall be credited to the contractor at his 

contract prices. On completion of such work, if the expenses incurred for carrying out such 

works, as certified by the Executive Engineer are in excess of the value of the work credited to 

the contractor, the difference shall be paid by the contractor to Government. He shall also be 

liable for the liquidated damages under the contract. 

  The Executive Engineer may direct that a part or the whole of such plant, equipment and 

materials are to be removed from the site within a stipulated period. If the contractor fails to do 

so, the Executive Engineer may cause them to be sold, holding the net proceeds of such sale 

to the credit of the contractor. After completion of the works and settlement of amounts, the lien 

by the Government on the contractor’s plant, equipment and balance of materials shall be 

released. 

  Termination of the contract either in whole or in part shall be adequate authority for the 

Executive Engineer to demand discharge of the obligations from the guarantors of the security 

performance. 

4.3.3 Action when the Contractor becomes liable for levy of penalty: - In any case in which under 

any clause or clauses of this contract, the contractor shall have rendered himself liable to pay 

compensation amounting to the whole of his security deposit (whether paid in one, sum or 

deducted by installments) or committed a breach of any of the terms contained in clause 4.3.24 

or in the case of abandonment of the work owing to the serious illness or death of the 

Contractor or any other cause, Divisional Officer on behalf of the Governor of Chhattisgarh 

shall have power to adopt any one of the following course, as he may deem best suited to the 

interest of Government. 

4.3.3.1. To rescind the contract (of which rescission notice in writing to the contractor under the hand 

of the Engineer-in-charge shall be conclusive evidence) and in which case the security deposit 

of the contractor shall stand forfeited and be absolutely at the disposal of Government. 
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4.3.3.2. To employ labour paid by the (W.R.) Irrigation Department or by employing departmental 

machinery and supply of materials to carry out the work, or any part of the work debiting the 

contractor with the cost of the labour or hire charges of Departmental machinery and the price 

of the materials (of the amount of which cost and price, a certificate of the Divisional Officer 

shall be final and conclusive against the contractor) and crediting him with the value of the work 

done, in all respects in the same manner & at the same rates as if it had been carried out by 

contractor under the terms of his contract or the cost of the labour and the price of the materials 

as certified by the Divisional Officer whichever is less. The certificate of the Divisional Officer as 

to the value of the work done shall be final and conclusive against the contractor. This does not 

qualify the contractor to any refund if the work is carried out at lower rates then the rates quoted 

by the contractor. Savings, if any, will go to the Government. 

4.3.3.3.  DELETED  

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur 

Dtd. 30/09/2022). 

4.3.4.1. Contractor remains liable to pay Compensation if action not taken under clause 4.3.3. : 

- In any case in which any of the powers, conferred upon the Divisional Officer by clause 4.3.3. 

hereof, shall have become exercisable and the same shall not be exercised,  the non-exercise 

thereof shall not constitute a waiver of any of the conditions hereof and such power shall not 

withstanding be exercisable in the event of any further case of default by the Contractor for 

which by any clause or clauses hereof, he is declared liable to pay compensation amounting to 

the whole of his security deposit, and the liability of the Contractor for past and future 

compensation shall remain unaffected. 

4.3.4.2. Power to take possession of, or require removal of, or sell Contractor's plant: - In the 

event of the Divisional Officer putting inforce either of the powers 4.3.3.1. or 4.3.3.3. vested in 

him under the preceding clause he may, if he so desires take possession of all or any tools, 

plant, materials and stores, in or upon the work at the site thereof or belonging to the 

Contractor or procured by him and intended to be used for the execution of the work or any part 

thereof paying or allowing for the same in account, at the contract rates or in case of these not 

being applicable, at current market rates to be certified by the Divisional officer whose 

certificate thereof shall be final. Otherwise the Divisional Officer may by notice in writing to the 

Contractor or his Clerk of the works, Foreman or other authorised agent require him to remove 

such tools, plant, materials or stores from the premises (within a time to be specified in such 

notice). 

  In the event of the contractor failing to comply with any such requisition, the Divisional Officer 

may remove them at the Contractor's expense or sell them by auction or private sale on 

account of the Contractor and at his risk in all respects and the certificate of the Divisional 

Officer as to the expenses of any such removal and the amount of the proceeds and expenses 

of any such sale shall be final and conclusive against Contractor. 
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4.3.5.1. Extension of Time: - Time shall be considered as the essence of the contract. If, however, 

the failure of the Contractor to complete the work as per the stipulated date referred to above 

arises from delay on the part of the Government, in supplying the materials or equipment, it has 

undertaken to supply under the contract, or from delay in handing over sites or from increase in 

the quantity of work under the Contract, or force majeure an appropriate extension of time will 

be given. The contractor shall request such extension within one month of the cause of such 

delay and in any case before expiry of the contract period. 

4.3.5.2. The authorities competent to sanction extension of time shall be as follows: - 

 (a) For Contract of the value upto Rs. 25 Lakhs: 

 (i) Executive Engineer -  Upto 25 percent of the stipulated period of the contract or 
Three months whichever is less. 

 (ii) Superintending Engineer  - For period more than that indicated in (a) (i) above.  

 (b) For Contracts more than Rs. 25 Lakhs: -  

 (i) Superintending Engineer -  Upto 25 percent of the stipulated period of the contract or Six 
months, whichever is less.  

 (ii) Chief Engineer     -  For the period more than that indicated in (b) (i) above. 

 

4.3.5.3. Grant of extension shall be without prejudice to recover liquidated damages as per terms of 

agreement. 

4.3.6 Final Certificate -:On completion of the work the contractor shall be furnished with a certificate 

by the Engineer- in-charge of such completion, But no such certificate shall be given nor shall 

the work be Considered to be complete until the Contractor shall have removed from the 

premises on which the work shall be executed .All scaffolding, surplus materials and rubbish 

and cleaned off the dirt from all wood work, doors, windows, walls, floors others parts of any 

building or structure in ,upon or about which the work is to be executed or of which he may 

have had possession for the purpose of the execution thereof or until the work shall have been 

measured by the  Sub Divisional Officer, Executive Engineer (Here - in - after called Engineer-

in-charge ) whose measurement shall be binding and conclusive against the Contractor. If the 

Contractor  fail to comply with the requirements of this clause such as removal of scaffolding, 

surplus materials and rubbish and cleaning off dirt, on or before the date fixed for the 

completion of work, Engineer-in-charge may at the expense of the Contractor remove such 

scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean 

off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses so 

incurred and shall have no claim in respect of any such scaffolding or surplus materials as 

aforesaid except for any sum actually realised by the sale thereof. 

4.3.7 Payments on intermediate certificate to be regarded as advances: -The contractor shall on 

submitting the bill thereof be entitled to receive a monthly payment proportionate to the part 

thereof then approved and passed by the Engineer-in-charge whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against the 

contractor. But all such intermediate payment shall be regarded as payments by way of 
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advance against the final payment and not as payments for work actually done and completed 

& shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or be considered as an admission of the due 

performance of the contract or any part thereof. In any respect of the occurring of any claim nor 

shall it conclude, determine or affect in any way, the powers of the Engineer-in-charge under 

these conditions or any of them as to final settlement and adjustment of the accounts or 

otherwise, or in any other way vary or affect the contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for completion of the work, otherwise the 

Engineer-in-charge's certificate of the measurement and the total amount payable for the work 

accordingly shall be final and binding on all parties. 

4.3.8 Bill to be submitted monthly: -A bill shall be submitted by the contractor each month on or 

before the date fixed by the Engineer-in-charge for all work executed in the previous month and 

the Engineer-in-charge shall take or causes to be taken the requisite measurement, for the 

purpose of having the same verified and the claim as far as admissible, adjusted, if possible 

before the expiry of ten days from the presentation of the bill. If the Contractor dose not submit 

the bill within the time fixed, as aforesaid, the Engineer-in -charge may depute a subordinate to 

measure up the said work in presence of the Contractor whose countersignature to the 

measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from 

such list which shall be binding on the Contractor in all respects. 

4.3.9 Bill to be on Printed Forms:   - The Contractor shall submit all bills on the printed forms to be 

had on applications at the office of Engineer-in-charge and the charges in the bills shall always 

be entered at the rate specified in the tender or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the tender at rates herein 

after provided for such work. 

4.3.10 Receipts to be signed by the partners or persons having authority to do so: -Receipts for 

payments made on account of work when executed by a firm must also be signed by the 

several partners except where the Contractors are described in their tender as the firm in which 

case the receipt must be signed in the name of the firm by one of the partners or by some other 

persons having authority to give effectual receipts for the firm. 

4.3.11. Store supplied by the Government: - If the specification or estimate of the work provides for 

the use of any special description of material to be supplied from the Engineer-in-charge's store 

or is required that the Contractor shall use certain stores to be provided by the Engineer-in-

charge (such materials and stores and the prices to be charged therefore as here - in - after 

mentioned, being so far as practicable for the convenience of the contractor, but not, so as in 

any way to control the meaning or effect of this contract, specified in the schedule or 

memorandum here to annexed) , the Contractor shall be supplied with such materials and 

stores as required from time to time to be used by him for the purpose of the contract only and 

the value of the full quantity of materials and stores so supplied at the rates specified  in the 

said schedule or memorandum may be set off or deducted from any sums then due, or there 
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after  the to become due to the contractor under the contract or otherwise or against or from the 

security deposit, or the proceeds of sale thereof, if the same is held in Government securities, 

the same or a sufficient portion thereof, being in this case sold for the purpose. All materials 

supplied to the Contractor shall remain the absolute property of Government, and shall not on 

any account be removed from the site of the work, and shall at all times be open to inspection 

by the Engineer-in-charge. Any such materials unused and in perfectly good condition at the 

time of the completion are determination of the contract shall be returned to the Engineer-in-

charge's store, if by a notice in writing under his hand he shall so require but the Contractor 

shall not be entitled to return any such material unless with such consents, and shall have no 

claim for compensation on account of any such material so supplied to him as aforesaid being 

unused by him or any wastage in or damage to any such materials. 

4.3.12.1. Works to be executed in accordance with Specifications, Drawings, Orders, etc.: - The 

Contractor shall execute the whole and every part of the work in the most substantial and 

workmen like manner and both as regards materials and otherwise in every respect in strict 

accordance with specifications. The Contractor shall also confirm exactly, fully and faithfully to 

the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-

charge and lodged in his office, and to which the Contractor shall be entitled to have access at 

such office or on the site of the work for the purpose of inspection during office hours, and the 

Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 

copies of specifications and of all such designs, drawings and instructions as aforesaid. 

@4.3.12.2. In respect of all bearings, hinges or similar parts intended for use in the superstructure of 

any bridge, the Contractor shall, whenever required, in the course of manufacture, arrange and 

afford all facilities for the purpose of inspection and test of all or any of these parts and the 

material used therein, to any officer of the Directorate of Inspections of the Ministry of Works, 

Production and Supply of the Government of India.  Such bearings, hinges or similar parts shall 

not be used in the superstructure of any bridge except on production of a certificate of 

acceptance thereof from the Directorate of Inspections. All inspection charges will be payable 

by the contractor    @ (Strike out this clause if the tender is not for bridge work). 

4.3.13.1. Alterations in Specifications and Designs:   - The Engineer-in-charge shall have power to 

make any alterations in, or omissions from, addition to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work and the Contractor shall be bound to carry out the 

work in accordance with any instruction which may be given to him in writing signed by the 

Engineer - in - charge and such alterations omissions , additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work which the Contractor may 

be directed to do in the manner above specified as part of the work, shall be carried out by the 

Contractor on the same conditions, in all respects on which he agreed to do the main work and 

at the same rates as are specified below . 
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4.3.13.2. Extension of time in consequence of alterations - The time for completion of the work 

shall be extended in the proportion that the altered, additional, or substituted work bears to the 

original contract works, and the certificate of the Engineer-in -charge shall be conclusive as to 

such proportion.  

4.3.13.3. Rates for items of contract involving increase in the quantity during execution and 

rates for works not provided in contract  - The rates for such additional, altered or 

substituted work shall be worked out in accordance with the following provision: -  

 Cases of extra quantity and extra item may be decided as per the provision issued by 

Government of Chhattisgarh, W.R.D. letter No. 8908/F-7-7/31/S-2/2001 Dtd. 19.12.2011. 

4.3.14. No Claim to any Payment or Compensations for alteration in or restriction of works: - If 

at any time after the execution of the contract documents, the Engineer-in-charge shall for any, 

reason whatsoever require the whole or any part of the work as specified in tender, to be 

stopped for any period or shall not require the whole or part of the work as specified in the 

tender to be stopped for any period or shall not required the whole or part of the work to be 

carried out at all or to be carried out by the Contractor he shall give notice in writing of the fact 

to the Contractor who shall thereupon  suspend or stop the work totally or partially as the case 

may be . In any such case, except as provided hereunder the Contractor shall have no claim to 

any payment or compensation whatsoever on account of any profit or advantage which he 

might have derived from the execution of the work in full but which he did not so derive in 

consequence of the full amount of the work not having been carried out or on account of any 

loss that he may be put to, on account of material purchased or agreed to be purchased, or of 

unemployment of labour recruited by him. He shall not also have any claim for compensation 

by reason of any alterations having been made in the original specifications, drawings, designs 

and instructions which may involve any curtailment of the work, as originally contemplated. 

Where, however, materials have already been purchased or agreed to be purchased by the 

Contractor before receipt by him of the said notice, the Contractor shall be paid for such 

materials at the rates determined by the Engineer-in-charge, provided they are not in excess of 

requirements and are of approved quality and/or shall be compensated for the loss, if any, that 

he may be put to in respect of materials agreed to be purchased by him, the amount of such 

compensation to be determined by the Engineer-in- charge whose decision shall be final. If the 

Contractor suffers any loss on account of his lowing to pay labour charges during the period 

during which the stoppage of work has been ordered under this clause, the Contractor shall on 

application be entitled to such compensation on account of the labour charges as the Engineer- 

in -charge whose decision shall be final, may consider reasonable, provided that the Contractor 

shall not be entitled to any compensation on account of labour charges If in the opinion of the 

Engineer-in -charges the labour could have been employed by the Contractor elsewhere for the  

whole or part of the period during which the stoppage of the work has been ordered as 

aforesaid.  

ammended 
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4.3.15. Time limit for unforeseen claims:  - Under no circumstances whatever, shall the Contractor 

be entitled to any compensation from Government on any account unless the Contractor shall 

have submitted claim in writing to the Engineer-in-charge within one month of the cause of such 

claim occurring.  

4.3.16 Action and Compensation payable in case of bad work - If at any time before Security 

deposit is refunded to the Contractor it shall appear to the Engineer-in-charge or his 

Subordinate in-charge of the work that any work has been executed with unsound, imperfect or 

unskilled workmanship or with materials of inferior quality or, that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that 

contracted for, or otherwise not in accordance with contract, it shall be lawful for the Engineer-

in-charge to intimate this fact in writing to the Contractor, and then not withstanding the fact that 

the work, materials or articles complained of may have been inadvertently passed, certified and 

paid for, the Contractor shall be bound forthwith to rectify or remove and reconstruct the works 

specified in whole or in part as the case may require, or if so required shall remove the 

materials or articles so specified and provide other proper & suitable materials or articles at his 

own proper charge and cost and in the event of his failing to do so within a period to be 

specified by the Engineer - in - charge  in the written intimation aforesaid , the Contractor shall 

be liable to pay compensation at the rate of One percent on the amount of the estimate for 

every day not exceeding ten days during which the failure so continues and in the case of any 

such  failure, the Engineer-in-charge  may rectify or remove and  re-execute the work or 

remove and replace the materials are articles complained of as the case may be at the risk and 

expense in all respects of the Contractor. Should the Engineer-in-charge consider that any 

such inferior work or materials as described above may be accepted or made use of, it shall be 

within his discretion to accept the same at such reduced rates as he may fix therefore. 

4.3.17.1 Contractor liable for damage done and for general maintenance - If the contractor or his 

work people or servants shall break, deface, injure or destroy any part of a building in which 

they may be working or any building road, road kerbs, irrigation works, structures, fences, 

enclosure, water pipe, cables, drains, electric or telephone posts or wires, trees, grass or grass 

land or cultivated ground contiguous to the premises on which the work or any parts of is being 

executed, or any damage shall happen to such work while in progress or completed from any 

cause whatsoever, or any imperfections become apparent in it after any certificate, final or 

otherwise of its completion shall have been given by the Engineer-in-Charge as aforesaid, the 

Contractor shall make the same good at his own expense or in default the Engineer-in-charge 

may cause the same to be made good by other workmen and deduct the expenses (of which 

the certificate of the Engineer-in-Charge shall be final) from any sum that may be then or at any 

time thereafter may become due to the Contractor. The defect liability of the contractor shall be 

valid upto a period of 12 months for annual repair works and period of 60 months for works 

other than annual repair from the date of issue of completion certificate. The security deposit 

withheld shall be released in two installments at the end of 36 months as described in clause 
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4.3.17.2 after issue of completion certificate. Further, the contractor is also responsible to make 

good, the defect described above for which he will indemnify the department by executing a 

bond of sixty months from the date of issue of completion certificate in the format as prescribed 

in Annexure V.  

The purview of maintenance shall include general/special repair and upkeep of the 

structure/asset created under the agreement, maintaining to its required profiles etc. Failing of 

contractor to make good such defects in defect liability period as pointed out shall make him 

liable to pay the indemnity amount as prescribed in bond.  

Contractor's failure to repair or to pay the bond amount will make him liable of 

recovery of the amount from other running works or arrears of land revenue. Further, such 

contractor shall also be debarred for participating in any other tender in the department, for one 

year in his individual/ partnership/ company/ LLP firm's capacity no matter may be in his 

existing or new name and style. 

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur 

Dtd. 30/09/2022). 

4.3.17.2 Release of Security Deposit - For works being tendered as new work (whose 

administrative approval is given under new work) the Security deposit of the contractor shall be 

refunded in such a manner that 50% of Security deposit shall be released by the Engineer-in-

charge after 18 months from issue of completion certificate and balance 50% of Security 

deposit shall be released after completion of 36 months from issue of completion certificate. 

The Security deposit of the contractor for annual repair (those work which are executed under 

the head annual repair) works shall be refunded after completion of 12 months. The amount 

shall only be released by the Engineer-in-charge after he is fully satisfied with the structural 

soundness of the works executed under the agreement at the end of defect liability period. 

(Vide Govt. of C.G., W.R.D. Raipur's Order No. 4837/F-1-19-31/S-2/2006(Tender), Raipur 

Dtd. 30/09/2022). 

4.3.17.3 The contractor hereby also covenants that it shall be his responsibility to see that building(s) 

constructed under his contract does not leak during the period of the first rainy season in 

respect of tile and sheet roofing and two consecutive rainy seasons in respect of the lime 

concrete or cement concrete terraced roof, after its (their) completion and if any defects are 

pointed out to him by the Engineer-in-charge during the said period, the same shall be removed 

by him at his own expense or in default, the Engineer-in-charge may get them removed and 

deduct the expenses thereof from any sum that may be then due or may become due to the 

contractor or from the security deposit of the contractor. An amount equal to 20% of the cost of 

the roof shall notwithstanding anything contained in this clause, be retained till the roof(s) are 

tested during the first rainy season, in respect of tile and sheet roofing and two consecutive 

rainy seasons in respect of the lime concrete or cement concrete terraced roof, aforesaid and 

the defects are fully removed. If any amount still remains due on this account after making 

deductions as aforesaid, the same may be recovered from him as arrears of land revenue. 
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4.3.18 Works to be open for Inspection - All works, under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection and supervision of the 

Engineer-in-charge & his subordinates and the Contractor shall at all times during the usual 

working hours and at all other times at which reasonable notice of the intention of Engineer-in-

charge or his Subordinate to visit the work shall have been given to the Contractor either he 

himself be present to receive orders and instructions, or have a responsible Agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor's Agent shall be 

considered to have the same force as if they had been given to the Contractor himself. 

4.3.19. Notice to be given before work is covered up: - The Contractor shall give not less than five 

days notice in writing to the Engineer-in-charge or his subordinate in-charge of the work, before 

covering up or otherwise placing beyond the reach of measurement any work in order that the 

same may be measured and correct dimensions thereof be taken before the same is so 

covered up or placed beyond the reach of measurement and shall not cover-up or place 

beyond the reach of measurement any work without the consent in writing of the Engineer-in-

charge or subordinate in-charge of the work, and if any work shall be covered up or placed 

beyond the reach of measurement  without such notice having been given or consent obtained, 

the same shall be uncovered at the Contractor's expense or in default thereof, no payment or 

allowance shall be made for such work or materials with which the same was executed . 

4.3.20. Contractor to supply Plant, Ladders, Scaffolding etc.: - The Contractor shall supply at his 

own cost materials (except such special materials if any, as may in accordance with the 

contract be supplied from the Engineer - in Charge's stores), plant, tools appliances, 

implements, ladders, cordage, tackle, scaffolding and temporary works requisite for the proper 

execution of the work, whether original, altered or substituted and whether included in the 

specifications or other documents forming part of the contract or referred to in these conditions 

or not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-charge as to any matter as to which under these conditions he 

is entitled  to be satisfied, or which he is entitled to require together with carriage therefore to 

and from the work.  The Contractor shall also supply without charge the requisite number of 

persons with the means and materials necessary for the purpose of setting out works and 

counting, weighing & assisting in the measurement or examinations at any time and from time 

to time of the work or materials. Failing his so doing, the same may be provided by the 

Engineer-in-charge at the expense of the Contractor and the expenses may be deducted from 

any money due to the Contractor under the contract, or from his security deposit or the 

proceeds of sale thereof, or of a sufficient portion thereof. Contractor is liable for damages 

arising from non-provisions of lights, fencing etc. .The Contractor shall also provide at his own 

cost, except when the contract specifically provided otherwise and except, for payment due 

under clause 4.3.13. all necessary fencing and lights required to protect the public from 

accidents, and shall be bound to bear the expenses or defense of every suit, action or other 

proceedings of law that may be brought by any person for injury sustained owing to neglect of 
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the above precautions and to pay any damages and costs which may be awarded in any such 

suit, action or proceedings, to any such persons or which may with the consent of the 

contractor be paid to compromise any claim by any such person.  

4.3.21. Compensation under section 12, sub - section (1) of the Workmen's Compensation Act, 

1923: - In every case in which by virtue of the provisions of sections 12, subsections (1) of the 

workmen's Compensation Act, 1923, Government are obliged to pay any compensation to a 

workmen employed by the Contractor in execution of the works, Government will recover from 

the Contractor the amount of the compensation so paid and without prejudice to the rights of 

Government under section 12, subsection (2), of the said Act, Government shall be at liberty to 

recover such amount or any part thereof by deducting it from the security deposit or from any 

sum due by the Government to the Contractor whether under this contract or otherwise . 

Government shall not be bound to contest any claim made against them under section 12, 

subsection (1) of the said act, except on the written request of the Contractor and upon his 

giving to Government, full security for all cost for which Government might become liable in 

consequence of contesting such claim.  

4.3.22. Labour: - No female labour shall be employed within the limits of a cantonment.  

4.3.23. Labour below the age of twelve years: - No labour below the age of twelve years shall be 

employed on the work.    

4.3.24.1. Fair Wage: - The Contractor shall pay not less than the fair wage to labour engaged by him 

on the work. 

  Explanation: - (a) "Fair Wage" means Wage whether for time or piece work notified at the time of 

inviting tenders for the works and where such Wages have not been so notified, the Wages 

prescribed by the Water Resources Department for the Division in which the work is done.  

 (b) The Contractor shall not withstanding the provisions of any contract to the contrary cause to be 

paid a Fair Wage to labourers indirectly engaged on the work, including any labour engaged by 

his sub- Contractor's in connection with the said work as if the labourers had been immediately 

employed by him. 

 (c) In respect of all labour directly or indirectly employed on the works for the performance of the 

Contractor's part of this agreement, Contractor shall comply with or cause to be complied with 

the labour regulations then in force. 

 (d) The Executive Engineer /Sub Divisional Officer shall have the right to deduct from the moneys 

due to the contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for 

the benefit of workers, nonpayment of wages or deductions made from his or their wages, 

which are not justified by their terms of the contract or non - observance of the regulations. 
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 (e) The Contractor shall be primarily liable for all payments to be made under and for the 

observance of the regulations aforesaid without prejudice to his right to claim indemnity from 

his sub-Contractors. 

 (f) The regulations aforesaid shall be deemed to be a part of the contract and any breach thereof 

shall be deemed to be a breach of this contract.  

 4.3.24.2 The Contractor shall at his own expense provide or arrange for the provision of footwear for 

labourers doing cement mixing work which the Contractor has undertaken to execute under this 

contract to the satisfaction of the Engineer-in-charge and on his failure to do so, the 

Government shall provide the same to such labourers and recover the cost from the bill due to 

the Contractor. 

4.3.24.3. The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge a 

true statement in respect of the second half of the proceeding month and the first half of the 

current month respectively showing (1) The number of labourers employed by him on the work,  

(2) Their working hours, (3) The wages paid to them, and (4) The accidents that occurred 

during the said fortnight stating the circumstances under which they occurred and the extent of 

damages and injury caused by them failing which the Contractor shall be liable to pay to the 

Government a sum not exceeding Rs. 50/- for each default or materially incorrect statement . 

The decision of the Executive Engineer shall be final in deducting from any bill due to the 

Contractor the amount levied as fine in this behalf. 

 4.3.24.4. In respect of all labourers directly or indirectly employed in the works for the performance of 

the Contractor's part of this agreement, the Contractor shall comply with or cause to be 

complied with all the rules framed by the Government from time to time for the protection of 

health and sanitary arrangements for workers employed by the Water Resources (Irrigation) 

Department and its Contractors. 

 4.3.25. Subletting of works - The contract may be rescinded and security deposit forfeited, for 

subletting the work beyond permissible limits as per clause 2.12 of appendix 2.10 A or if 

contractor becomes insolvent. 

   The contract shall not be assigned or sublet without prior sanction of the authority 

who has accepted the tender in writing. And if the contractor assign or sublet  his contract, for 

more than permissible limits as per clause 2.12 of appendix 2.10 A or attempt to do so, or 

become insolvent commence any insolvency proceedings or make any composition with his 

creditors or attempt to do so or if any gratuity, gift, loan, perquisite, reward of and advantage 

pecuniary or otherwise, shall either directly or indirectly be given, promised or offered by the 

contractor, or any of his servants or person in the employ of Government in any way relating to 

his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Executive Engineer may there upon by notice in writing 

rescind the contract, and the S.D. of the contractor shall there upon stand forfeited and be 
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absolutely at the disposal of Government and the same consequences shall ensure as if the 

contract, had been rescinded under clause 4.3.3 thereof, and in addition the contractor shall not 

be entitled to recover or be paid for any work thereto for actually performed under the contract. 

   Any such assignment/subletting within the limit of 25% by the authority who has 

accepted the tenders OR 50% by the next higher authority accepting the tender or Govt. as the 

case may be shall not diminish or dilute the liability/responsibility of the contractor. 

   If the contractor gets item/items of work executed on a task rate basis without 

materials, this shall not amount to subletting of the contract. 

(i) The authority accepting the tender shall be empowered to terminate any contract if the 

contractor sublets the work to some other person on the basis of power of attorney. 

(ii) Subletting of work as per clause 2.12 of appendix 2.10 A shall result in reduction in 

experience (Physical and Financial) of the main contractor to the extent of the sublet 

and accounted in to the experience of sublet contractor. 

(iii) Sublette should have completed the works under Govt./PSU equal to the 

physical/financial value of the work proposed to be sublet. 

(iv) No sublet work should be sanctioned without ascertaining quantities and portion of the 

work to be sublet by the sanctioning authority. 

(v) Measurement for sublet work shall be recorded in separate measurement book. 

(vi) Engineer-in-Charge can withdraw sublet work any time without assigning any reason. 

The decision to withdraw sublet work shall be binding on both prime contractor and 

Sublette. 

4.3.26.    Sum payable by way of Compensation to be considered as reasonable compensation 

without reference to actual loss: - All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be applied to the use of 

Government without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained. 

4.3.27. Changes in the Constitution of Firm: - In the case of a tender by Partners, any change in 

the constitution of the firm shall be forthwith notified by the Contractor to the Engineer-in-

charge, for his information. 

4.3.28. Works to be executed under the direction of Executive Engineer/ Superintending 

Engineer: - All works to be executed under the contract, shall be executed under the direction 

and subject to the approval in all respects of the Executive Engineer/Superintending Engineer 

of the Division/Circle for the time being, who shall be entitled to direct at what point or points 

and in what manner they are to be commenced and from time to time carried out. 

4.3.29 Except as otherwise provided in this contract all question and dispute relating to the meaning 

of the specifications, designs, drawings and instructions herein before mentioned as to thing 

whatsoever in any way, arising out of or  relating to the contract, designs, drawings, 

specifications, estimates, concerning the works, or the execution or failture to execute the 
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same, whether arising during the progress of the work or after the abndonment thereof shall be 

referred to the "Superintending Engineer" for his decisions within a period of 30 (Thirty) days of 

such an occurrence(s). There upon the Superintending Engineer shall give his written 

instruction and / or decisions, after hearing the contractor and Executive Engineer within a 

period of 15 (fifteen) days of such request. This period can be extended by mutual consent of 

the parties.  

    Upon receipt of written instruction or decision, of Superintending Engineer parties 

shall promptly proceed without delay to comply such instruction or decision. If the 

Superintending Engineer fails to give his instruction or decisions in writing within a period of 15 

(fifteen) days or mutually agreed time after being requested and/or, if the parties (s) is/are 

aggrieved against the decision of the Superintending Engineer, the aggrieved party may within 

30 days refer an appeal to the Chief Engineer who shall afford an opportunity to the parties of 

being heard and to offer evidence in support of his appeal. The Chief Engineer will give his 

decision within 30 (thirty) days, or such, mutually agreed period.  

    If any party is not satisfied with the decision of the Chief Engineer, he can, file a 

petition for resolving the dispute through arbitration in the arbitration tribunal. 

    A reference to Arbitration Tribunal shall be no ground for not continuing the work on 

the part of the Contractor. Payment as per original terms and condition of the agreement shall 

be continued by the Executive Engineer. 

4.3.30. Lumpsums in Estimates: - When the estimate on which the tender is made includes lump 

sums in respect of parts of the work, the Contractor shall be entitled to payment in respect of 

the item of work involved or the part of the work in questions at the same rates as are payable 

under this contract for such items, or if the part of the work in question is not in the opinion of 

the Engineer-in-charge, capable of measurement, the Engineer-in-charge may at his discretion 

pay the lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-

in-charge shall be final and conclusive against the Contractor with regard to any sum or sums 

payable to him under the provisions of this clause. 

4.3.31. Action where no specification: - In the case of any clause of work of which there is no such 

specification as is mentioned in rule vide clause 4.1.1., such work shall be carried out in 

accordance with the specifications approved by Superintending Engineer/Chief Engineer for 

application to works in the district, and in the events of there being no such specification , then 

in such case, the work shall be carried out in all respect in accordance with the instructions and 

requirements of the Engineer-in-charge. 

4.3.32. Definition of work: - The expression "works" or "work" where used in these conditions shall 

unless there be something either in the subject or context repugnant to such construction, be 

constructed and taken to mean the works by or by virtue of the contract, contracted to be 
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executed whether temporary or permanent and whether original, altered, substituted or 

additional. 

4.3.33. Claim for Quantities entered in the Tender or Estimate: - Quantities shown in the tender 

are approximate and no claim shall be entertained for quantities of work executed being either 

more or less than those entered in that tender or estimate. 

4.3.34. Claim for compensation for delay in starting the work: -No compensation shall be allowed 

for any delay caused in the starting of the work on account of acquisition of land, or in the case 

of clearance of work or on account of any delay in according sanction to the estimate. 

4.3.35. Employment of scarcity Labour: - If the Government declares state of scarcity or famine to 

exist in any village situated within 16 km. of the work, the Contractor shall employ upon such 

parts of the work, as are suitable for unskilled labour, any person certified to him by the 

Executive Engineer or by any person to whom the Executive Engineer may have delegated this 

duty in writing, to be in need of relief and shall be bound to pay to such person wages not 

below the minimum which Government may have fixed in this behalf .Any dispute which may 

arise in connection with implementation of this clause, shall be decided by the Executive 

Engineer whose decision shall be final and binding on the Contractor. 

4.3.36 Royalty Charges (Amount of Minerals/Minor minerals) - Amount for Royalty, DMF, 

Environment and infrastructure development Cess and penalty of 100% of royalty, that is 2.525 

times basic royalty rates will be deducted from the bills of the contractor for the minerals / minor 

minerals used in construction and will be kept as additional deposit. The contractor has to 

obtain royalty clearance certificate from collector of the concerned district before final bill 

payment. If the contractor does not submit royalty clearance certificate within 6 months of 

completion of work the amount kept as deposit shall be remitted in relevant royalty head. If the 

contractor submits royalty clearance within specified time, the amount kept in deposit shall be 

released to the contractor. 

    Any change in the royalty rates of minor minerals notified by the state government 

after the date of submission of financial offer by the bidder/contractor then the change in the 

rates shall be reimbursed/deducted on actual basis. 

  (Clause 4.3.36 is amendmended in accordance with Government of Chhattisgarh, Water 

Resources Department, Raipur's Letter No. RULE/472/2025/WRD/1940, Dated 27.04.2026). 

4.3.37. Penalty for breach of contract: - On the breach of any terms or conditions of this contract by 

the Contractor, the said Governor shall be entitled to forfeit the security deposit or the balance 

thereof that may at the time be remaining, and to realise and retain same as damages and 

compensation for the said breach, but without prejudice to the right of the said Governor to 

recover any further sums as damages from any sums due to or which may become due to the 

Contractor by Government or otherwise howsoever. 
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4.3.38.1. Recovery of dues from the Contractors: - Whenever any claim against the Contractor for 

the payment of a sum of money arises out of or under the contract, Government shall be 

entitled to recover such sum by appropriating, in part or whole, the Security Deposit of the 

Contractor and to sell any Government promissory notes etc. forming the whole or part of such 

security. In the event of the security being insufficient or if no security has been taken from the 

Contractor, then the balance or the total sum recoverable, as the case may be, shall be 

deducted from any sum then due or which at any time thereafter may become due to the 

Contractor under this or any other contract with Government. Should this sum be not sufficient 

to cover the full amount recoverable from the Contractor then it shall be recovered from him as 

an arrears of land revenue. 

4.3.38.2. Government shall have the right to cause an audit and technical examination of the works 

and the final bills of the Contractor including all supporting vouchers, abstracts etc. to be made 

after payment of the final bill and if   as a result of such audit and technical examinations any 

sum is found to have been overpaid in respect of any work done by the Contractor under the 

contract or any work claimed by him to have been done by him under the contract and found 

not to have been executed, the Contractor shall be liable to refund the amount of overpayment 

and  it shall be lawful for Government to recover the same from him in the manner prescribed in 

sub-clause 4.3.38.1 of this clause and if it is found that the Contractor was paid less than what 

was due to him under the contract in respect of any work executed by him under it, the amount 

of such under payment shall be duly paid by Government to the Contractor. 

  Provided that Govt. shall not be entitled to recover any sum overpaid, nor the Contractor shall 

be entitled to payment of any sum paid short where such payment has been agreed upon 

between the Superintending Engineer or Executive Engineer on the one hand and the 

Contractor on the other hand, under any term of the contract permitting payment for work after 

assessment by the Superintending Engineer or the Executive Engineer. 

4.39.1. Notice to the Contractor to start work: -   

  "Your contract for the ............................................................................................ 

.......................... has been  accepted by .......................................................... on behalf of the 

Governor  of Chhattisgarh on the ................day of ............. 20 ......... and you are hereby 

ordered to commence the work". 

 

  Executive Engineer  

 

4.39.2. The notice to the Contractor(s) to start work for the ............................................                                                                                                                                                                                                                                                                                                                                   

............day of .….. 20 ......... was issued, vide this office memorandum no.  

........................................... dated the ................20.........  

 

  Executive Engineer 
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COMPLETION CERTIFICATE 
 
4.40. In pursuance of clause 4.3.6. of the agreement in form "B", dated the .............................. 

between the Contractor Shri ........................................................................................................ 

and the Governor of Chhattisgarh, it is hereby certified that the Contractor has duly completed 

the execution of the work undertaken by him thereunder, on the .................................. day of 

...................20............... 

 

  Executive Engineer 

 

4.41. Field Test :- 

1. All works under the agreement are subjected to quality control norms fixed by the department 

and relevant BSI codes. 

2. The field laboratory is required to be set up by the contractor for various mandatory fields 

tests described as below :- 

(a) Soil   -  Field Density and moisture content. (IS-2720 part XXVIII and XXIX) 

- Field Permeability (IS - 2386 Part-I) 

(b) Fine Aggregate  -  Gradation/Fineness Modulus (IS-2386 Part-I) 

    (Sand) 

- Bulkage (IS-2386 Part-III) - Specific Gravity (IS-2386 Part-III) 

(c) Coarse Aggregate    -  Sieve Analysis (IS-2386 Part-I) 

    (Metal) 

- Flakiness/Elongation tests (IS 2386 part-I) 

(d) Cement Mortar/ -   Slump test (IS-1199) 

       Concrete 

(e) LDPE Film  -   Thickness  

3. The Engineer-in-Charge shall specify and inform the contractor in writing the types of field 

tests to be exercised for relevant materials/works under the contract. 

4. The contractor shall establish field lab facility with appropriate equipments for specified field 

tests at appropriate place at site of work within 30 days of the issue of order to commence the 

work. He shall also arrange for lab attendant at site for conducting field tests.  

5. All field tests as specified by the Engineer-in-Charge shall be carried out by the lab attendant 

with required frequency as has been stipulated in the quality control norms only in the 

presence of Engineer-in-Charge or his representative. 

6. In case of contractor's failure to provide specified field lab facility with proper lab attendant.  

The department shall carry out necessary field tests at the cost of the contractor including the 

cost of equipments and implements required for specified field tests and cost of test 

conducting personnel.  

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya 
Raipur Letter No. 1728/F-7-7-31/S-2/2001, Naya Raipur, Dated 24/04/2017)  
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PART-V 

 

A. SPECIFICATIONS 

 

The work shall be executed in accordance with the specifications 

followed in Water Resources Department, Chhattisgarh & I.S.-

specifications. 
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B. DRAWINGS 

Note: 

1. All the drawings attached is in soft form in AutoCAD *.dwg 

format. Software AutoCAD 2004 & above version is required 

for viewing of it. 

2. Attached drawings are available for download, viewing & 

printing, but not available for tempering or distorting. 

3. Attached drawings are depictive only; drawings available 

during agreement will be final. 

4. Tenderer must be advised to quote his/her bid based on 

quantity shown in the items only. 

Executive Engineer 

 


