
NIT 02 /SAC/e-procurement / 2026-27 Dated  12-06-2026 
Gr. 01 

System Tender No. 193060 

(FIRST-CALL) 

GOVERNMENT OF CHHATTISGARH 

Water Resources Department 
 

 

TENDER DOCUMENT 
FOR 

ITEM RATE TENDER, FORM - B (ENVELOPE - ‘C’) 

Name of Project : EXISTING GATE OF ANICUT/STOPDAM 

Name of work : 
REPAIR AND RESTORATION WORK OF EXISTING 
GATE OF ANICUT/STOPDAM UNDER DISTRICT 
MUNGELI. 

Probable amount of contract : Rs. 145.51 Lakhs (Excluding GST) 

Amount of Earnest Money : Rs.  1.10 Lakhs 

Amount of contract : Rs. 

Name of Contractor :  

Work Order No. & Date :  

Agreement No. & Date :  

Period of contract : 11 Months (INCLUDING RAINY SEASON)  

from the date of issue of work order. 

Submission of Tender : Tender shall be received online only on 
https://eproc.cgstate.gov.in portal upto 

03.07.2026 (17:30 hours IST). 
Y- 

SUBMITTED BY :- 

 

 

Executive Engineer 

E/M L.M.T.W. & Gate Division 

Sakri, Bilaspur (C.G.) 

 
APPROVE BY :- 

 
 
 

SUPERINTENDING ENGINEER 
E/M, WATER RESOURCES CIRCLE 

SAKRI, BILASPUR (C.G.) 
 
 
 

CHIEF ENGINEER 
HASDEO BASIN WATER RESOURCES DEPTT. 
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APPENDIX-A. 

INFORMATION & INSTRUCTIONS 

TO THE BIDDERS OF WATER RESOURCES DEPARTMENT. 
FOR e-PROCUREMENT SYSTEM 

 

 Special Conditions & instructions for e-PROCUREMENT system as given in the 
subsequent pages will over-rule the conditions stated in the tender document wherever 
relevant and applicable. 
 
1.  Enrollment/Registration & Empanelment of the Contractors/Bidders on 

Government of Chhattisgarh’s e-Procurement Portal. 
 
 In order to participate in the tenders floated using the e-Procurement System, all 

contractors/bidders are required to get enrolled on the E-Procurement portal 
(https://eproc.cgstate.gov.in) and get empanelled on the sub-portal of Water Resources 
Department (S=WRD), Chhattisgarh at (https://eproc.cgstate.gov.in) 

 Only after concerned departmental officer approves the empanelment of the 
contractor/bidder online, the contractor/bidder shall be allowed to participate the tenders 
floated by the department using the e-Procurement System. 

 

2.  Set-up of Machine: 

 

 In order to operate on the e-Procurement System, setting of User’s Machine is required. 
For which the User has to install some utilities in his machine as per the instructions in 
Help Manual for Machine Setup (Available for download on the e-Procurement Portal). 
The Copy of the same may be obtained From Service Provider of the e-Procurement 
system; IBM Limited in consortium with the M-Junction Service Ltd. 

 

3. Obtaining a Digital Certificate: 
 
 The bids submitted online should be signed electronically with a Digital Certificate to 

establish the identity of the bidder bidding online. These Digital Certificates are issued by 
an approved certifying authority, authorized by the Controller of Certifying Authorities, 
Government of India. 

 
 A Digital Certificate is issued upon receipt of mandatory identity proofs and verification 

letters attested by Gazetted  Officer. Only upon the receipt of the required documents, a 
digital certificate can be issued. 

 
 The registered contractors may obtain information required to issuance of a class II 

Digital Signature Certificate from the Controller of Certifying Authorities (www.cga.gov.in) 
or the Service Provider of e-Procurement system of Government of Chhattisgarh:  

 
2

nd
 Floor Anjani Towers 

Lal Bag Hotel, Telebandha 
Raipur (CG) 
18002582502 
Email: helpdesk.cgproc@gmail.com 
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Important Note:  Submission of Bids for a particular tender shall be done only using the digital 

certificate. In case, during the process of a particular tender, the user looses his Digital Certificate 
(i.e. due to virus attack, hardware problem, operating system problem etc.) he may not be able to 

submit the bid online. Hence the users are advised to back up the certificate and keep the copies at 

safe place under proper security to be used in case of emergency. 

 

 In case of online tendering, the digital certificate issued to the authorized user of a firm and used 

for electronic tendering will be considered equivalent to no-objection certificate/power of 

attorney to that user. The firm has to authorize a specific individual via an authorization 
certificate signed by all partners to use the digital certificate as per Indian IT Act 2000. Unless the 

certificate is revoked, it shall be assumed to represent adequate authority of the user to bid on 

behalf of the firm for Water Resources Department tenders as per Information Technology Act 

2000. The digital signature of this authorized user will be binding on the firm, it shall be the 

responsibility of management/partners of the registered form to inform the Certifying Authority 

or Sub-Certifying Authority, if the authorized user changes, and apply for a fresh digital 

certificate and issue a fresh ‘authorization certificate’ for the new user. 
 

 The same procedure holds true for the authorized users in a Private/Public company. In this case, 

the authorization certificate will have to be signed by the directors of the company. 

 

4. Opening of an Electronic Payment Account: 

 
 For submitting the bids online, the contractors/bidders are required to make online payment using 

the electronic payments gateway service as mentioned in the NIT. 

 

 Arrangements have been made for Contractors/Bidders to make payments online via Credit Card/Cash 

Cards/Internet Banking. The different modes of electronic payments accepted on the e-Procurement System 

is available and can be viewed online on the e-Procurement Website (https://eproc.cgstate.gov.in) 

 

5. Payments for submission of bids online: 

 
 The Tender Documents may be downloaded free of cost from online eGPS  by eligible 

Contractors/Bidders. The Contractors/Bidders are required to make the payment for bid 

submission through online payment modes mentioned in Point No.4 above. In Online Tendering, 

the “Application Form” for the issue of Tender Documents shall not be required.” 

 

 The suppliers/Bidders shall submit the bids by making online payment of Tender Document fees 

using the service of the secure electronic payments gateway, and print out the system generated 

receipt of their reference which can be produced whenever required. 
 

 The secure electronic payments gateway is an online interface between Contractors/Bidders and 

Credit Card/Online payment authorization network. 

 

 Submission of Bids, EMD and other Documents will be governed by the time schedules given 

under “Key Dates” on the online e-Procurement System Portal for the particular tender. 

(Please refer to the Help Manual for viewing of New Tenders online on the e-Procurement Portal) 
 

6. Tender Download:  

 
 Eligible/Interested Bidders can download the Tender Document online. 

 

7. Submission of Bid:  
 The online submission of bid will be preceded by submission as stated in the tender Date - 

Time schedule as published in the NIT. The contractor cannot change any bid data after 

submission of the bid. 
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8. Submission of Earnest Money Deposit: - DELETED 

 * Note :– (Amendemend As per Order of Government of Chhattisgarh, Water Resources Department,  

     Mantralaya, Naya Raipur Letter No. RULE/472/2025/WRD/1940 Nava Raipur Dtd. 27/04/2026) 
 
 
9.  Opening of Tender Documents:  
 

Envelope - A, B & C shall be opened online only. Envelope - A in physical form shall be 
submitted only by the lowest bidder as described in Para - 8 above. 

 

 10.   Fill Negotiated Rates:  
 
 The Successful bidder may have to fill in Negotiated Rates if so required during this 

process. In case of no negotiation or no change in rates successful bidders need to 

complete the Fill Negotiated Rates Stage. 
 
11.  Tender Date - Time Schedule. 
 
 The bidder is strictly advised to follow the tender schedule for their side of tasks and 

responsibilities to submit their bid, as the system is time and date locked. 

 
*** 
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Instructions for Officers Issuing Tender Documents 

(Tender Preparation/Uploading/Authorising Authority) 
 

 1. The NIT as well as the complete document should be thoroughly checked by officer 

preparing tender and officer authorizing uploading of the Tender Document for 

online download. Thus the NIT and the tender document will be uploaded 

simultaneously on the website. The date on which the tender is uploaded on the 

website will be the date of first publication.  

 2. All the blanks in the Tender Documents should be filled in fully and properly. No 

blanks should be left unfilled. There should be no overwriting in the Documents. 

 3. Price adjustment clause is not required to be provided in the tender documents in 

case of contracts, completion period of which is less than twelve months including 

rainy season. The clause should be scored out by drawing diagonal lines and it 

should be indicated that "This clause is not applicable" 

4. In the case of contracts for which completion period including rainy season, is more 

than twelve months, the price adjustment clause should be provided and 

percentage of labour, material and P.O.L. should be shown. The pertinent clause 

should be retained and the other be striked out. 

5. In the Memorandum, Name of the Contractor and Tendered amount should be 

entered by the Tender Accepting Authority. 

 

   Date-Time Detail(s)  
(Tender Time Schedule) 

 
1. Bid Start Date and time: 19.06.2026 , 17:31 Hours 

(The date and time from which bidders start preparation)  

Submission of their bid response, before this bidder’s action will not be allowed) 

2. Bid Due Date and time: 03.07.2026 , 17:30 Hours 

(The last date & time for submission of bid response, after which no bids can 

be submitted.) 

3. Bid Open Start Date and time: 06.07.2026 , 11:30 Hours. 

(The Date of opening of Envelope - A & B online) 
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Government of Chhattisgarh  
Water Resources Department 

OOFFFFIICCEE  OOFF  TTHHEE  Executive Engineer E/M L.M.T.W. & Gate 

 Division Sakri, Bilaspur (C.G.) 
Tender Document 

Part - II (Envelope - C) 
  

NIT No. 02/SAC/2026-27 Date : 12.06.2026 
 System Tender No. 193060 

 (FIRST- CALL) 

1.   Name of Project : EXISTING GATE OF ANICUT/STOPDAM 

2. (a) Name of work : REPAIR AND RESTORATION WORK OF EXISTING 
GATE OF ANICUT/STOPDAM UNDER DISTRICT 
MUNGELI. 

 (b) Group No. (if any) :  

3. Probable amount of contract : Rs. 145.51 Lakhs (Excluding GST) 

4. Amount of Earnest money (Bid 

Security) 

: 
Rs. 1.10 Lakhs  

5. Time allowed for completion : 11 Months (Including rainy season) 

from the date of issue of work order 

6. (a) Name of registered Contractor  :  

 (b) Class of Registration :  

 (c) Company ID :  

 (d) User ID :  

7 (a) Cost of Prequalification Tender 

document & Tender document 

: Rs. 311.00 (Online participation fee) 

 (b) Reference to Payment Gateway for 

online payment 

:  

   ISSUED BY- 
 

 

TENDER UPLOADING AUTHORITY 

CHIEF ENGINEER (TENDER CELL) 

OFFICE OF ENGINEER-IN-CHIEF 

WATER RESOURCES DEPARTRMENT, RAIPUR (CG) 

 

Note :  All the  information is to be filled in carefully in all respective forms by the online bidder, 

submitting the tender documents to the issuing authority. 
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CONTRACT PROVISIONS 

TABLE OF CONTENTS 

TENDER DOCUMENT FORM - B 
Clause Particulars Page No. Clause Particulars Page No. 

1 2 3 1 2 3 

1 Part-I: Tender Notices as published 
in News papers & website 

 2.28 Execution of work in accordance with 
specifications 

 

2 Part II. . Notice Inviting Tenders  2.29 Schedule of work as given in Annex.1  
2.1 From of tender, works put to tender & 

Contractor eligible to tender 
 2.30 Supply of List of work in hand  

2.1.1 Submission of Tender  2.31 Removal unsuitable person  
2.1.2 Opening of Tenders  2.32 Recovery of Govt. dues as arrears of 

land revenue. 
 

2.1.3 Formulation of uniform condition  2.33 Transport of material, Contractors 
responsibility 

 

2.1.4 Addition/ Reduction to Original Offer  2.34 Arrangement for Tools and Plants.  
2.1.5 Opening of Envelopes A & C  2.35 Increase/ decrease of item of work  
2.1.6 Disqualification  2.36 Execution of time schedule  
2.2.1 Applicable to Form A only.   2.37 Canvassing for accepted of tenders  
2.2.2 Overwriting to be scored, rewritten  2.38 Responsibility for leakage in building.  

2.3.1 Blank forms obtainable form  2.39 Tender not permitted when relations 
working 

 

2.3.2 Cost, quantities mainly for guidance  2.40 Price adjustment- Labour, P.O.L other 
materials   

 

2.4 Deposit of Earnest money  2.41 Validity of offers.  
2.5 Modes for deposit of Earnest money  2.42 Bank commission charges on 

Payments 
 

2.6 E.M. of Tenders from other states  2.43 Force Majeure  
2.7 
2.7.1 

E.M. not transferable 
Item Rate 

 2.44 Particulars of tender-supply with 
tender 

 

2.8 
2.8.1 

Security Deposit 
Add Security Deposit 

 2.45 Works executed organization,& machinery supply of 
date & employment of  technical staff by Contractor. 

 

2.9 Right to accept whole/ part tenders.  2.46 Information to be given on cover 
containing tender.  

 

2.10 Execution of agreement  2.47 List of document to be submitted with 
tenders 

 

2.11 Submission of tender implies awareness 
with 

 2.48  Obtaining valid license under 
contract (Regulation & Abolitions) Act. 

 

2.---- Sublet   Part-III Special conditions.  

2.13 Tender Notice part of agreement  3.1 General.  
2.14 Conditional tender liable to be rejected  3.2 Drawing listed- Part of contract  
2.15 Time/ Place for opening of tenders.  3.3 Data to be furnished by Contractor  
2.16 Acceptance of lowest tender or any 

tender not binding 
 3.4 Programme of furnished by 

Contractor 
 

2.17 Good and Services Tax, Royalty, 
Income Tax payable by Contractor. 

 3.5 Action when progress is 
unsatisfactory 

 

2.18 To follow Model rules for labour camps  3.6 Inspection and tests.  
2.19 Fair wages to labour   3.7 

 
3.7.1 

Removal of Ty. work plant & surplus 
material 
Provision of Construction and 
Demolition waste management rules 

 

2.20 Work in vicinity, award to others  3.8 Possession prior to completion  

2.21 Materials to be supplied by the Dept.  3.9 Damage to works  

2.22 Department supply of Iron & Steel  3.10 
3.10 (a) 
& (b) 

Department supply of materials 
Regarding fixing of gate in 
Barrage/Anicut 

 

2.23 No lead & Lift for water.   3.11 Quoted rates Include.   

2.24 Applicable to from A.  3.---- Examination and tests on completion.  
2.25 Change in quarries specified, how 

governed? 
 3.13 Climatic conditions.  

2.26 Use of best quality materials as 
approved by E.E. 

 3.14 Safety regulation.   

2.27 Submission of I.T. Cert with tender  3.15 Haul roads.  
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Clause Particulars Page No. Clause Particulars Page No. 

1 2 3 1 2 3 

3.16 Contractor to make own arrangements  4.3.6 Final Certificate.   

3.17 Contractor shall not interfere.   4.3.7 Intermediate payments as advances.   

3.18 Regulation & byelaws local & other.   4.3.8 Bill to be submitted monthly.  
3.19 Order Book.  4.3.9 Bill to be on printed from.   
3.20 Conversion of units.  4.3.10 Receipt to be signed by Partners/ 

Authorised person 
 

3.21 Rights of other contractors.   4.3.11 Stores supplied by Govt.  
3.22 Employment of technical personnel.  4.3.---- Execution in accordance with 

Specifications/ Drawings/ Orders. 
 

3.23 Mobilisation advance & advance on 
plant/machinery.  

 4.3.13 Alterations in Specification & Design 
extension in consequence of and 
method of working rates.  

 

3.24 Recovery of advance.  4.3.14 No compensation for Alteration / 
Restriction of works. 

 

3.25 Secured advance.   4.3.15 Time Limit for unforeseen claims   

3.26 Non-Execution of agreement  4.3.16 Action/ compensation for bad work  

3.27 Good and Services Tax  4.3.17 Liability for damage /Imperfection /---- 
MONTHS after certificate. 

 

 ANNEXURES  4.3.18 Work to be opened for inspection.  
A Model Rule -Labour Camp.   4.3.19 Notice before work is covered.  
B 
C 

Fair wages to labourers.  
Statement of Quarries 

 4.3.20 Contractor to supply plant, ladder, 
scaffolding.  

 

D From of Income Tax Certificate.   4.3.21 Workmen's Compensation Act.  
E Details of Govt. Plants & Machines to be 

supplied on hire.  
 4.3.22 Not to employ Female labour within 

cantonment. 
 

F From of Agreement for using Govt. 
Plant & Machinery by Contractor. 

 4.3.23 Not to be employ labour below ---- 
year of age.  

 

G CONSTRUCTION PROGRAMME  4.3.24 Fair wages.  
H Safety Code  4. 3.25 Subletting of works  
I Schedule of Quantities.  4.3.26 Compensation defined.  
J Particulars of relatives working in Water 

Resources Department. 
 4.3.27 Changes in constitution of firm.    

K List of contracts already held.  4.3.28 Work under direction of EE/SE.   
L Material to be supplied by Dept.  4.3.29 Disputes -Procedure for settlement.  
M Circular of Govt. for Agreement  4.3.30 Lump sum in estimate.  
N G Schedule for Item Rate Tender  4.3.31 Action where no specification.  
O DELETED  4.3.32 Definition of work.   
P 
 

Q 
R 

Chhattisgarh Building & other 
construction workers  welfare 
Integrity Pact 
Pre Qualification Criteria w.r.t. PAC 
Amount 

 4.3.33 No claim -Quantities noted in Tender/ 
Estimate.  

 

S 
 

T 

Circular of E-n-C regarding Tender 
Invitation 
Provision of Construction and 
Demolition waste management rules 

 

4.3.34 Compensation for delay caused in 
starting work by L.A. etc. 

 

U 
 

V 

Circular of E-n-C regarding Tender 
Participation 
Conversion of Security Deposit into 
Interest Bearing Securities 
Part -IV General Rules & Directions. 

 4.3.35 Employment of Scarcity labour.  

4.1 General Rule & Directions.  4.3.36 Refund of quarry Fees.   
4.2 Tenders for Work.   4.3.37 Penalty for breach of contract.  
4.3 Condition of Contract.  4.3.38 Recovery of dues from Contractor.   

4.3.2a Compensation for delay.  4.3.39 Notice to start work.   
4.3.2b Default by contractor.  4.3.40 Completion Certificate.  
4.3.3 Action when Contractor liable for levy of 

Penalty.  
 4.41 Field Test  

4.3.4 Contractor liable to pay compensation 
upon action under clause 4.3.3.  

  Part-V  

4.3.5 Extension of Time.    A. Specifications.  
    B. Drawings.  
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PART-I 

 

Tender Notices  

as published in the Newspapers  

&  

uploaded in the website 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 
OFFICE OF THE EXECUTIVE ENGINEER  

E/M LIGHT MACHINERY TUBE WELL & GATE DIVISION SAKRI,  BILASPUR (C.G.) 
e-Procurement Tender Notice 

eProcurement Portal: https://eproc.cgstate.gov.in 
 

(FIRST-CALL) 
 

System Tender No.  193060 / NIT No.: 02/SAC/2026-27                          Dated: 12.06.2026 
  

Online Tenders are invited for the following works up to 03.07.2026 at 17.30 Hour 

Name of work – REPAIR AND RESTORATION WORK OF EXISTING GATE OF 

ANICUT/STOPDAM UNDER DISTRICT MUNGELI. 

Probable Amount of Contract: -  Rs. 145.51 Lakhs (Excluding GST)  
(Probable Amount of Contract based on SOR 22.08.2022) 

The details can be viewed and downloaded online directly from the Government of Chhattisgarh 

Integrated e-Procurement Portal (https://eproc.cgstate.gov.in) from Date 19.06.2026, at 17.31 

Hours.(IST) onwards. 

NOTE :- 1- All eligible/intrested contractors/bidders are mandated to get enrolled on the Integrated e-

procurement portal (https://eproc.cgstate.gov.in) and get approval on specific vendor class from PWD 

under Centralized Contractor/Supplier Registration in order to download the tender documents and 

participate in the subsequent bidding process. 

2- It is mandatory for the tenderer to use the certificate issued  for Pre Bid Qualification       

( Valid up to 30.09.2026) in the year 2025 in this tender. 

3.  For Prequalification Submit Necessary document as mentioned in Tender Form 

B  Clause 2.1.1(S. No.4&5) & ANNEXURE – I (P.Q. & Tender Form B Document )  

4.  The Tenderer has to exclude GST in his financial proposal. 
 

 
 

 

 

Sd/- 

Executive Engineer 

E/M L.M.T.W. & Gate Division 

Sakri, Bilaspur (C.G.) 

Endt. No.   2043  / SAC/2026-27                                    Dated : 12.06.2026 

1. Secretary, Water Resources Department, Mahanadi Bhawan, Naya Raipur (C.G.) 

2.  Engineer-in-Chief, Water Resources Department, Shivnath Bhawan, Naya Raipur (C.G.) 

3.  Director Publicity branch, Public Relation Directorate Raipur for information and publication of 

tender notice as per rule in newspaper. 

4. Chief Engineer, Hasdeo Basin Water Resources Department, Bilaspur (C.G.) 

5. Superintending Engineer, Water Resources Circle, Bilaspur (C.G.) 

6. Superintending Engineer, E/M, Water Resources Circle, Sakri,Bilaspur (C.G.) 

7. Collector, District -Bilaspur/Janjgir-Champa/Korba/Raigarh /Jashpur, Chhattisgarh. 

8. All Executive Engineer under Chief Engineer, Hasdeo Basin Water Resources Department, 

Bilaspur (C.G.) 

9. All Sub Divisional Officers under this Division.  

10. Notice Board.  

 
 

Sd/- 

Executive Engineer 

E/M L.M.T.W. & Gate Division 

Sakri, Bilaspur (C.G.) 
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NRrhlx<+ 'kklu ty lalk/ku foHkkx 
 

dk;kZy; dk;Zikyu vfHk;ark] fo-@;ka- yk- e- uydwi ,oa xsV laHkkx ldjh] 
 fcykliqj ¼N-x-½ 

eProcurement Portal: https://eproc.cgstate.gov.in 

¼izFke&vkea=.k½ 
flLVe fufonk Ø- 193060@fufonk lwpuk Ø- 02@o-ys-fy-@2026&27             fnukad- 12.06.2026 

 

fuEufyf[kr dk;kZs ds fy, fnukad 03.07.2026 17%30 rd vkWu ykbZu fufonk, vkeaf=r dh tkrh gS  
 

dk;Z dk uke & ftyk&eqaxsyh varxZr fufeZr ,uhdV@LVkiMse ds ty}kjks dk ejEer ,oa    
th.kksZ)kj dk;ZA 

vuqekfur ykxr & :- 145.51 yk[k th-,l-Vh-NksM+dj 
¼fufonk dh vuqekfur ykxr ,l-vks-vkj- fnukad 22-08-2022 ds vk/kkj ij½ 
vU; fooj.k ,oa foLr̀r fufonk NRrhlx<+ 'kklu dh Ã&Á¨D;ksjesaV+ osc lkbV  
https://eproc.cgstate.gov.in ij fnukad 19.06.2026 le; 17-31 cts ls ns[ks rFkk Mkmuy¨M+ fd;¢ tk 
ldrs gSA  
uksV %1- fufonk esa Hkkx y¢u¢ gsrq Bsdsnkjksa dks Ã&Á¨D;ksjesaV+  osclkbZV https://eproc.cgstate.gov.in  ij 
ukekafdr@iath;u rFkk yksd fuekZ.k foHkkx dh ,dhd̀`r iath;u iz.kkyh ds varxZr Bsdsnkj dks mi;qDRk  
Js.kh esa iath;u djkuk vfuok;Z gSA 
2- fufonkdkj dks bl fufonk esa o’kZ 2025 esa tkjh fd, x;s Pre Bid Qualification certificate           

( Valid up to 30.09.2026) dk mi;ksx vfuok;Z gSA 

3- fufonk iwoZ vgZrk ds laca/k esa fufonk izi= QkeZ ch- ds dafM+dk 2-1-1 ¼l-Ø- 4 ,oa 5½ ,oa ,usDpj I 
¼iwoZ vgZrk ,oa QkeZ ch- nLrkost ½  esa of.kZr vuqlkj izek.k i= layXu djsaA 
4- fufonkdkj }kjk vius foRrh; izLrko esa th-,l-Vh- NksMdj fufonk Hkjk tkuk gSA 

 

 
lgh@& 

dk;Zikyu vfHk;ark 
fo-@;ka- yk- e- uydwi ,oa xsV 
laHkkx ldjh] fcykliqj ¼N-x-½ 

i`"Bkadu dzekad  2043  @o-ys-fy-@2026-27                       fnukad 12.06.2026 

izfrfyfi %&  
1- lfpo] NRrhlx< 'kklu] ty lalk/ku foHkkx] egkunh Hkou] vVy uxj] uok jk;iqj] jk;iqj ¼N-x-½ 
2- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] uok jk;iqj ¼N-x-½ 
3- lapkyd] tulaidZ] jk;iqj dks lwpukFkZ ,oa fufonk lwpuk dks fu;ekuqlkj lekpkj i=ksa esa izdk'kukFkZ 

vxzsf"krA 
4- eq[; vfHk;ark] glnso dNkj ty lalk/ku foHkkx fcykliqj ¼NRrhlx<+½  
5- v/kh{k.k vfHk;Urk] ty lalk/ku e.My] fcykliqj ¼N-x-½ 
6- v/kh{k.k vfHk;Urk] fo@;ka- ty lalk/ku e.My] ldjh] fcykliqj ¼N-x-½ 
7- dysDVj fcykliqj@tkatxhj&pkaik@dksjck@jk;x<+@t”kiqj@xkSjsyk&is.Mªk&ejokgh 
8- leLr dk;Zikyu vfHk;ark] v/khuLFk eq[; vfHk;ark] glnso dNkj ty lalk/ku foHkkx fcykliqj ds 

varxZrA   
9- leLr vuqfoHkkfx; vf/kdkjh] bl laHkkx ds varxZrA  
10-dk;kZy;hu lwpuk iVy A 

 

lgh@& 
lgh@& 

dk;Zikyu vfHk;ark 
fo-@;ka- yk- e- uydwi ,oa xsV 
laHkkx ldjh] fcykliqj ¼N-x-½ 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

OOFFFFIICCEE  OOFF  TTHHEE  EEXXEECCUUTTIIVVEE  EENNGGIINNEEEERR  
E/M LIGHT MACHINERY TUBE WELL & GATE DIVISION SAKRI,  BILASPUR (C.G.) 

 
SYSTEM TENDER NO.  193060 / NIT No. 02/SAC/2026-27                 Dated: 12.06.2026 

 
E-Procurement Tender Notice 

eProcurement Portal: https://eproc.cgstate.gov.in 

 

(FIRST-CALL) 

 

Online tenders for the work mentioned below are invited on behalf of the 

Governor of Chhattisgarh, in Form 'B' from the contactors who are registered in "C" 

and above Class registered under Unified Registration System in PWD 

registered in Public Works Department also enrolled in Government of Chhattisgarh 

Integrated e-Procurement System Portal https://eproc.cgstate.gov.in as per the        

'Date-Time Detail(s)' mentioned below. All other conditions for submission of tenders 

and criteria for pre-qualification etc; have been mentioned in the tender documents and 

pre-qualification documents. 

Sr. 
No. 

Name of work 
Probable 

Amount of 
Contract. 

Earnest 
Money 
(EMD) 

Bid 
Submission 

Fees 

Eligible class 
of Contractor 

Time allowed for 
completion 

1 2 3 4 5 6 7 

1. REPAIR AND RESTORATION 
WORK OF EXISTING GATE OF 
ANICUT/STOPDAM UNDER 
DISTRICT MUNGELI. 
 

Rs 145.51 
Lakhs  

(Excluding 

GST) 

(Contract 

based on 

SOR 

22.08.2022) 

Rs.  
1.10 

Lakhs 
  

Rs. 311 /- to 
be paid 
online 

through 
payment 

gateway at 
time of bid 
preparation 

& Hash 
submission  

"C" and 
above Class 
registered 

under 
Unified 

Registration 
System in 

PWD  

11 Months  
(including 

rainy season) 
from the date 

of issue of 
work order 

 
The tender documents can be downloaded free of cost from the portal (website) 

https://eproc.cgstate.gov.in and shall directly be submitted online only after making the 

appropriate payment of Bid Submission fees online.  

All bid related activities (Processes) like Tender Document Download, Bid Preparation and 

Submission and Submission of EMD and other documents will be governed by the time schedule 

given above under Date-Time Detail(s)  :-.. 
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Date-Time Detail(s)  

(Tender Time Schedule) 

 
1. Bid Start Date and time: 19.06.2026, 17:31 Hours 

(The date and time from which bidders start preparation)  

Submission of their bid response, before this bidder’s action will not be allowed) 

2. Bid Due Date and time: 03.07.2026, 17:30 Hours 

(The last date & time for submission of bid response, after which no bids can 

be submitted.) 

3. Bid Open Start Date and time: 06.07.2026, 11:30 Hours. 

(The Date of opening of Envelope - A & B online) 
 

The bids of the contractors have to be digitally signed by the Digital Certificate of 
the contractor before submitting the bids online.  
 
Any clarification / doubts regarding the process of eProcurement System (EPS) 
may be obtained from EPS Help Desk Toll free 1800 258 2502 or on email 
helpdesk.eproc@cgswan.gov.in. 
 
All the contractors are required to submit Envelope 'A' online only.  
 
          Physical submission of  Envelope 'A' shall only be done by the tenderer 
whose financial bid is found the lowest in the manner described in para 2.1.5 (A)  
 
 
 
 

 
 

Sd/- 

Executive Engineer 

E/M L.M.T.W. & Gate Division 

Sakri, Bilaspur (C.G.) 

  

. 
 

 

. 
 

 

 

. 
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Government of Chhattisgarh, Water Resources Department 

Notice Inviting Tender 

(Form 'B' - Item Rate Tender) (Appendix 2. 10 - A of W.D. Manual) 

 

System Tender No.  193060/  NIT No.:  02/SAC/2026-27,            Dated: 12.06.2026 

 

PART - II 

2.1.  Sealed online Item Rate Tender for the following works in Form B (Item Rate) will be received online 

only through the eProcurement Portal  https://eproc.cgstate.gov.in  on behalf of the office of the: 

SUPERINTENDING ENGINEER E/M, WATER RESOURCES CIRCLE SAKRI, 

BILASPUR (C.G.) The TENDER shall be submitted / received ONLINE only during office hours 

upto the due date 03.07.2026 at 17.30 hours, from the categories “C” and Above Class 

registered under Unified Registration System in PWD (as per revised provision) of Chhattisgarh.  

(1) Name of work - REPAIR AND RESTORATION WORK OF EXISTING 
GATE OF ANICUT/STOPDAM UNDER DISTRICT 
MUNGELI. 

2)   Amount of the Estimate - Rs. 145.51 Lakhs  (Excluding GST) 

(3) Probable amount of Contract - Rs. 145.51 Lakhs  (Excluding GST) 

(4) Earnest Money (EMD) - Rs. 1.10 Lakhs 

(5) Time allowed for completion - 11 Months from the date of issue of work order 

(including rainy season) 

 
2.1.1 SUBMISSION OF TENDER WITH PREQUALIFICATION OF TENDERERS 

  The tenderer shall submit his tender online only in three separate sealed envelopes marked as 

Envelope "A", Envelope "B" and Envelope "C". The tenderer shall submit all these three 

envelopes as per time-schedule mentioned in the NIT. The tenderer/contractor cannot change the 

tender-data after submission of bid & signed by Digital Signature.  

 The tenderers are advised to go through the prequalification documents carefully and furnish 
the required details duly supported by scanned copy of documentary evidence (which must 
be self attested), as their eligibility for this contract will be decided on the strength of the 
information/documents submitted by them in Envelope "B". 

 Envelope "A" should contain scanned copies of the following: 

1. Copy of valid Registration in appropriate class in “C” and Above Class registered under 
Unified Registration System in PWD of Chhattisgarh issued by the competent authority. 

2. Valid Bid Security (Earnest Money) in one of the approved forms laid down in Clause 2.5.1 of 
tender notice (Part-II) and must be submitted online as well as in original. The validity of earnest 
money deposit shall be minimum twelve month from the date of start of bid submission for the 
tender having period of contract equal to or less than twelve month and validity of earnest money 
deposit for more than twelve month shall be minimum eighteen month from the date of start of 
bid submission 

3. An affidavit that all the information furnished with the pre qualification document is correct in all 
respects and must be submitted online as well as in original as per Annexure-VI. 

 4.  Paper/Certificate for the “Note” mentioned in Annexure-I. (Mention in Note ) 

           5. Bidder must have experience in following key activity – “Fabrication, Supply and erection work 

of structural steel gates in dam/barrage/anicut .in any one year during the last five year from 

2020-2021 to 2024-2025 having minimum quantity of 20.00 MT” Above mentioned 

certificates/experience must be submitted in “Other Documents” by bidder in Envelop-A. 
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Envelope"B"should contain scanned copies of the following: 

1.  To be eligible for award of contract, the tenderer shall provide evidence satisfactory to the    

department, of their eligibility and of their capability and adequacy of the resources to carry out 

the contract effectively.  

2.  ‘Pre Bid Qualification Certificate’ issued from the O/o the Engineer-in Chief, WRD, Sihawa 

Bhavan, Civil Lines, Raipur (CG) 

3.  Annexure I to VI should be filled in all respect completely; no any column or row should be left 

blank.    

4Envelope "C" should contain the following: 

1. Price Bid in the prescribed format online by the tenderer duly filled in with the Price Bids in the 

figures in the appropriate place of template meant for it. 

THE TENDER SHALL BE SUBMITTED / RECEIVED ONLINE ONLY DURING OFFICE 

HOURS UPTO THE DUE DATE 03.07.2026 AT 17:30 Hours. (IST) 

After the time of submission of Bid by the contractors has lapsed, the bid round will be closed. 

This is equivalent to sealing the tender box. Contractors have to submit their encrypted bids (by 

their user Public-key) online, within the date and time as stated in the tender schedule (Date-

Time Detail(s)). The electronic bids of only those contractors who have submitted their bid within 

the stipulated time, as per the tender time schedule (Date-Time Detail(s)), will be accepted by 

the system. A contractor who has failed to submit his bid within the stipulated time will not be 

allowed to submit his bid. All the bids received shall be online collected by the officer who is 

competent to accept the tender (C.E. in case of Govt./E-in-C) and shall be kept in safe custody 

through the system. 

2.1.2 OPENING OF TENDER 

a) All the tenders containing sealed envelopes "A", "B" & "C" which have been collected 

online shall be opened (Envelope "A" and "B") on dated 06.07.2026, 11:30 hours, in 

the office of the Chief Engineer (Tender Cell) Office of the Engineer-in-Chief, 

Water Resources Department, Raipur shivnath Bhavan Nava Raipur Atal 

Nagar {by the officer competent to sanction tenders (C.E. in case of Government/E-in-C)} 

or officer authorized by him. Tenders will be opened in the presence of tenderers or their 

authorized representative who choose to be present. If the date of opening of tender 

happens to be a holiday, the tenders will be opened on the next working day from 11:30 

hours. 

No application of the tenderer shall be entertained between the period of submission & 

opening of tender 

2.1.3 Firstly, Envelope "A" shall be opened online and valid registration, bid security of required amount 
and an affidavit in prescribed form are found in order, then envelopes "B" shall be opened just after.  
Envelope "C" shall not be opened and shall be kept in custody with the officer who is competent to 
accept the tender (C.E. in case of Government/E-in-C) 

2.1.4 After opening of envelope "B" and verification, based on the information given in various annexures 
by the tenderer, evaluation of pre-qualification will be carried out as per norms/criteria given in 
Annexure-I. Pre-qualification of the bidder will be decided by the officer who is competent to accept 
the tender. (C.E. in case of Govt./E-in-C) 
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2.1.5 Pre-qualified bidders shall be intimated the date and time on which envelope "C", the price bid offer 

shall be opened. Envelope "C" will be opened on a pre-intimated date and time and in the presence 

of bidders or their authorized representative who choose to be present. 

2.1.5 (A) DELETED 

* Note :– (Amendemend As per Order of Government of Chhattisgarh, Water Resources Department,       

Mantralaya, Naya Raipur Letter No. RULE/472/2025/WRD/1940 Nava Raipur Dtd. 27/04/2026) 

2.1.6. DISQUALIFICATION:-  

 Even though the Tenderers satisfy the above, they are subject to be disqualified if : 

i. Made misleading, incorrect, incomplete or false representation in the forms, statements, 
affidavits and attachments submitted in proof of the qualification requirements. 

ii. If the tenderer produces misleading, incorrect, incomplete or false information regarding 
qualification requirement, then the EMD for the tender shall be forfeited and his pre-
Qualification (PQ) certificate issued by the Department shall be cancelled for one year. In case 
the tenderer enters into an agreement and it is found that he was awarded the contract bassed 
on misleading, incorrect, incomplete or false information,his EMD for the  tender shall be 
forfeited and is Pre-Qualification (PQ) certificate issued by the Department shall be  cancelled 
for one year but the agreement shall notbe revoked.  

iii. Tenderer not produce all original certificates for verification of the certificates submitted for 
pre-qualification requirements as and when demanded by the department.    

iv. Participated in the previous bidding for the same work and not executed the agreement. 

v. Record of poor performance such as abandoning the work, not properly completing the 
contract , unsatisfactory quality of work, inordinate delays in completion, claim and litigation 
history, or financial failures etc. in any department of Govt. of Chhattisgarh or the State Govt. 
organization /  services / corporations / local body etc. (by whatever names these are called). 

vi. One person involving in two or more registration in the same tender. 

vii.  If the tenderer whose bid is found lowest does not submit the required documents of Envelope 
- A within time limit, the tender process stands vitiated. Such tenderer is responsible for 
causing wilful disruption of tender process. Action of de-registration shall be recommended for 
a period of minimum two years for such tenderer in conformance with the provision made in 

order vide Govt of CG., PWD order no  F 5-8/19/2013/fufonk Dt 29.10.2014. 

viii. The tender has to be re-invited. The amount of EMD shall be recovered from the defaulted 
tenderer of the FIRST CALL from his ongoing works within the WRD and amount deposited 
during unified registration in PWD or from revenue recovery. 

Note : 
1. Information in Annexure I to VI has to be filled completely in the Pre-Qualification document 

itself. 
2. Supporting documents as required must by supplied separately and kept in the envelopes 

"A", "B" and "C" respectively and produce all original certificates for verification of the 
documents submitted for pre-qualification requirements as and when demanded by the 
department.                                                                
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Information & Instructions for Tenderers before 
submission of tender 

 
1. Tenderers are required to go through the document carefully and note the procedure for 

submission of the documents. The applications should be filled up completely and 

carefully and sign the documents wherever it is prescribed.  

2. The contractor has to submit ‘Pre Bid Qualification Certificate’ issued from the O/o the 

Engineer-in Chief, WRD, Shivnath Bhavan Nava Raipur Atal Nagar,(C.G.) in Ann.II. The 

details without concern authority certificate will not be considered and the Tenderer would 

be disqualified for which he himself would be responsible. All information required in 

enclosed forms should be furnished against the each respective columns in the forms, if 

information is furnished in separate document, reference to the same should be given 

against respective columns. If information is 'NIL' it should also be mentioned as "NIL" or 

'No Such case'. If any particular quarry is not applicable in case of the Tenderer, it 

should be stated as not applicable. However, the Tenderers are cautioned that not 

giving complete information called for in the application, in the format required or not 

giving it in clear terms of making any change in the prescribed format may result in the 

Tenderer being summarily disqualified.  

3. The application must be type-written and the Tenderer's name must appear on each page 

of the application.  

4. All financial / monetary figures to be furnished in any of the pages/forms in these pre-

qualification documents shall be in "Rupees" 

5. Over-writing should be avoided. Mistake should be scored through and corrections 

incorporated and attested with the tenderers initials written in ink. All pages of the Pre-

qualification document shall be numbered and submitted as a package with the signed 

letter of transmittal.  

6. All the information must be submitted in English. 

7. Reference, information and certificate form the respective authority certifying the 

suitability, technical knowledge and capacity of the Tenderer should be signed by the 

officer not below the rank of Executive Engineer. 

8. No further information will be entertained after submission of prequalification documents 

unless it is called for by the Water Resources Department. 

9. The applications are invited for the work as detailed in the brief note. The Pre-qualification 

documents in prescribed form duly completed and signed shall be submitted.  

10. The copies of the documents must be submitted online. 
11. The cost incurred by the Tenderer in preparing this application, in providing clarification or 

attending discussion, conferences or verification in connection with document with shall 
not be reimbursement under any circumstances.  

12. An affidavit in the prescribed format as per Annexure-VI should be furnished by the 
Tenderer regarding correctness of the information furnished at Annexure I to Annexure V. 

13. If the tenderer produces untrue or false information regarding his qualification 
requirements, then Earnest Money Deposit shall be forfeited immediately.     

Note :- 

1. Information in Annexure-III, IV, V and VI has to be filled in the Pre-Qualification document 

itself. 

2. Supporting documents as required must be supplied separately and kept in the envelope 

“A” and “C” respectively.   
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2.2.1. Applicable to Percentage Rate Tenders Form 'A' only.   

2.2.2. All over-writings should be neatly scored out and rewritten and corrections should be duly attested 

prior to the submission of the tender.  

  If there is any difference between the amount in words and figures written in the tender forms by the 

contractor, the lesser amount will be treated as valid. If the contractor is not ready to accept the 

amount so fixed in the above manner and declines to do the work, earnest money deposit of the 

contractor shall be forfeited. 

2.3.1. Blank forms of tender can be downloaded free of cost from the Government of Chhattisgarh e-

Procurement Portal  https://eproc.cgstate.gov.in    

2.3.2. The estimated figures of quantities and cost shown in the tender document are not guaranteed for 

contract but merely given as rough guidance. 

2.3.3. Each tenderer should carefully examine the drawing, specifications, special conditions and other 

particulars etc. and visit the site of work and fully satisfy and acquaint himself about the nature, 

location of the work, the surface conditions, quality and quantity of materials required, the character 

of equipment and ancillaries needed preliminary to and during the execution of the work and general 

and local conditions which may effect the work or its cost. 

2.4.1. No tender will be received without a deposit money of RS.1.10 LAKHS  (Rs. One Lakh Ten 

Thousand ) only in a separate sealed cover duly superscribed. The earnest money will be returned 

to the unsuccessful tenderers on the rejection of their tenders or earlier as may be decided by the 

competent authority and will be retained from the successful tenderer as part of security deposit. 

2.4.2. The rate of earnest money to be submitted by the intending Contractor will be as follows:  

(i)  For tenders up to Rs. 1 Lakh - 2 percent 

(ii)  For tenders more than Rs. 1 Lakh 

and     up to Rs. 5.00 Lakh 

- 1 percent subject to a minimum of Rs. 2000/- 

(iii) For tenders more than Rs. 5 Lakhs 

and   up to Rs. 2.00 Crores 

- 0.75 percent subject to a minimum of Rs. 5000/- 

(iv) For tenders above Rs. 2.00 Crores - 0.5 percent subject to a minimum of Rs. 1.5 

Lakhs and maximum of Rs. 5 Lakhs. 

2.5.1. For online tenders, the earnest money shall be deposited electronically by NEFT/RTGS. 

Internet Banking. Debit/Credit Cards on any other online process of payment. Contractor is 
required to generate a challan through e- procurement system for specific tender before 
transfer of fund and system generated challan may be submitted to bank physically for 
RTGS/NEFT or contractor may use other online option for making payment in account 
number shown in the online generated challan. 

  It is clarified that every contractor’s challan number will be different for each 
challan generated form system of different or same tender, The cost of money transfer 
(Including payment gateways commission etc.) has to be borne by the contractor. It is 
advised that the contractor should consider the time taken to process the payment 
electronically (i.e. NEFT/RTGS, Net banking, credit/debit cards) No. Interest shall be 
payable to contractors on amount deposited as earnest money. 

* Note :– (Amendemend As per Order of Government of Chhattisgarh, Water Resources Department,       

Mantralaya, Naya Raipur Letter No. RULE/472/2025/WRD/1940 Nava Raipur Dtd. 27/04/2026) 
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2.5.2. The Earnest Money in one of the prescribed forms should be produced/sent separately and not kept 
in the covers containing the tenders and if the Earnest money is not in accordance with the 
prescribed mode, the tenders would be returned unopened to the Tenderer.  

2.6. The intending Tenderers from other States may remit the Earnest Money in the form of   

 Bank  Draft of the State Bank of India or any other Scheduled Bank or online through 

 NEFT/RFTS to THE EXECUTIVE ENGINEER E/M L.M.T.W. & GATE DIVISION 

 SAKRI, BILASPUR (C.G.) 

2.7 Earnest Money which has been deposited for a particular work will not ordinarily be adjusted 
towards the earnest money for another work, but if tender of a contractor for work in the same 
division has been rejected and earnest money has not been refunded to him due to some reason it 
may be so adjusted by Executive Engineer. 

2.7.1. Applicable to Item Rate Tender (Form-B)  
2.8. The Security Deposit shall be 5 percent of the amount of contract. 
2.8.1 Additional Performance Security (APS) shall be deposited by the successful bidder at the time of signing of 

agreement when the bid amount is seriously unbalanced i.e. less than the PAC by more than 5%. In such an 

event the successful bidder shall be deposit the Additional Performance Security (APS) as below:-   
S.N. % Of  Bid Amount below PAC Amount of APS 

1 Up to 5% below Nill 

2 More than 5%  below upto 10% 
below 

Defference of 95% of the PAC and bid amount  

3 More than 10%  below upto 20% 
below 

5% of Bid Amount plus 1.50 times of difference of 90% of the PAC 
and bid amount. 

4  More than 20% & Below 20% of  PAC Pluse 2.00 times difference of 80% of the PAC and bid 
amount. 

 The APS  shall be deposited in the shape of FDR, in favour of the Executive Engineer before signing the 
agreement. The same shall be refunded after issue of completion certificate. If the contractor fails to complete 
the work or leaves  the work incomplete, the amount deposited as  Additional Performance Security (APS), shall 
be forfeited by the department and the agreement shall be terminated and action shall be taken in accordance 
with clause 4.3.3 of the agreement. In case the tenderer/contractor refuses to deposit Additional Performance 
Security (APS) then his bid will be rejected by the sanctioning authority and earnest money shall be forfeited.”   

. (2.8.1 - Vide Govt. of C.G., W.R.D., Raipur letter no. 4515/F-7-7/31/S-2/2001 Raipur Dtd. 25/11/2024).   

2.9. The authority competent to accept a tender reserves the right of accepting the tender for the whole 
work, or for a distinct part of it or of distributing the work between one or more tenderers. 

2.10.  The tenderer whose tender has been accepted (herein after referred to as the contractor) shall 
produce an appropriate copy of order issued by competent authority mentioning that he has 
deposited interest bearing security to the 50% of cost of solvency certificate and will execute the 
agreement in the prescribed form within a fortnight of the date of communication of acceptance of his 
tender by the competent authority. Failure to do so will result in the earnest money being forfeited to 
Government and tender being cancelled. 

2.11. The submission of a tender by a contractor implies that he has read the notice and conditions of 

tender and contract and has made himself aware of the scope and specifications of the work to be 
done and has been the quarries with their approaches, sites of works etc., and satisfied himself 
regarding the suitability of the materials at the quarries. The responsibility of opening of new quarries 
and construction and maintenance of approaches there to shall lie wholly with the contractor. 

2.12  The Contractor shall not, without the prior approval of the competent authority who has accepted the 

tender in writing, sublet or assign to any other party or parties, any portion of the work under the 
contract. Where such approval is granted, the contractor shall not be relieved of any obligation or 
duty or responsibility, which he undertakes under the contract. However, such subletting in no case 
be more than 25% of contract value. But if required can be increased up to 50 (fifty) % with the prior 
written permission of the next higher authority accepting the tender or the Government as the case 
may be. 

2.12 (A) Before subletting the Engineer in Charge shall verify the technical and financial capacity of the 

sublette and satisfy himself regarding the technical & financial capacity of the sublette. In addition 
the sublette shall also submit an affidavit which establishes his current technical and financial 
capability. 

2.12 (B) The sublette shall be registered contractor in appropriate class under unified registration system 
(e-registration) of Chhattisgarh and shall also have a technical and financial capacity corresponding 
to the work proposed to be sublet. 

2. 12 (C) Sublette should have completed the works under Govt./PSU equal to the physical/financial value 

of the work proposed to be sublet. 
2. 12 (D) No more than one sublet is allowed in a contract agreement. 
2.13. All the conditions of the tender notice will be binding on the contractor and will form a part of the 

agreement to be executed by the contractor in addition to the conditions of contract in the prescribed 
forms and special conditions of contract. 

2.14. CONDITIONAL TENDERS ARE LIABLE TO BE REJECTED. 
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2.15.  DELETED. 

2.16.  EXECUTIVE ENGINEER E/M L.M.T.W. & GATE DIVISION SAKRI, BILASPUR (C.G.) 

 does not bind himself to accept or to recommend for acceptance of the Superintending Engineer,--

 ---------------------- or higher authority, the lowest or any tender. 

2.17.1.The rates quoted by the contractor shall deemed to be exclusive of the goods and services 

Tax (GST) but including labour cess, other levies, duties, royalties, cess, toll, taxes of local 

bodies and authorities that the contractor will have to pay for the performance of this 

contract. The employer will perform such duties in regard to the deduction of such taxes 

including GST at source, require deduction in this reference will be made as per applicable 

law. GST as per prevailing rate at the time of payment/bill submission shall be made 

applicable presently @18% and shall be paid on the whole work carried out as accepted by 

the engineer, while making the payment. 

    However, if any other NEW TAX or levy or cess is imposed by statute or any 
deviation in existing royalty/tax/levy/ cess/GST after the last stipulated date for the receipt 
of the tender including extensions, if any, shall be treated as NEW TAX and the contractor 
there upon necessarily and properly pay such new taxes/levies/ cess/GST /royalties. The 
Engineer in charge shall reimburse the amount of such 'New Tax' on submission of proof of 
such payments of tax by the contractor (deducted in case of decrease in existing 
taxes/reimbursement of increase in existing taxes). 

* Note :– (Amendemend As per Order of Government of Chhattisgarh, Water Resources Department,       

Mantralaya, Naya Raipur Letter No. RULE/472/2025/WRD/1940 Nava Raipur Dtd. 27/04/2026) 
2.17.2. DELETED 

2.17.3.(a) Income Tax at the rate of 2.32% (or as per prevailing rules) from any sum payable to 
the contractor shall at the time of credit of such sum or at the time of payment to the 
contractor by cash / cheque or draft or any other mode be deducted at the sources from its 
running / final or any type of payment for this contract as per rules. 

2.17.3 (a.1) GST@ 2% (or as per prevailing rules) from any sum payable to the contractor shall at the time 
of credit of such sum or at the time of payment to the contractor by cash / cheque or draft or any 
other mode be deducted at the sources from ils running / final or any type of payment for this 
contract as per rules. 

* Note :– (Amendemend As per Order of Government of Chhattisgarh, Water Resources Department,       

Mantralaya, Naya Raipur Letter No. RULE/472/2025/WRD/1940 Nava Raipur Dtd. 27/04/2026) 
2.17.3 (b) (i) and (ii) - Deleted 

2.17.3 (c) Building & other construction workers sub tax @1% (One percent) (as per prevailing rules) 

of the building & other construction workers sub tax will be deducted from the running bills/final bills, 

as per section 3 of building & other construction wokers act 1996. 

2.17.4. It is open to the contractor or the Sub-Contractor, as the case may be, to make and application to 

the Income Tax Officer concerned and obtain from him a Certificate authorising the prayer to deduct 

tax at such lower rate or deduct no tax as may be appropriate to his case. Such certificate will be 

valid for the period specified therein unless it is cancelled by the Income Tax Officer earlier. 

2.18. Model Rules for Water Supply, Sanitation in Labour Camps- The contractor will be bound to 
follow the Chhattisgarh Model Rules relating to lay out of water supply and sanitation in labour 
camps (vide Annexure-A).  

2.19. Fair Wages to Labourers - The Contractor shall not pay less than fair wages to labourers engaged 
by him on the work (copy of rules enclosed vide Annexure B). 

2.20. Right to take up work departmentally or to award on Contract - The Engineer-in-charge reserves 
the right to take up departmental work or to award works on contract in the vicinity without prejudice 
to the terms of contract. 

2.21. 2.21.1. Issue of Materials by the Department - The following materials will be supplied by the 
Department. 

S.No. Name of Articles Unit Rate Place of Delivery 

as per Annexure - L 
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2.21.2. 1- Bsdsnkj }kjk vks- ih- lh- lhesaV ftldk Hkkjrh; ekud izek.khdj.k ekdZ vkbZ-,l-vkbZ 269@1969 gSA  
450 eSfVªd Vu nSfud mRiknu {kerk ls vf/kd dh lhesaV QSDVªh ls lh/ks dz; dh tkosxhA 
2- Bsdsnkj }kjk LVhy dk dz; LVhy vFkkVhZ vkWQ bafM;k muds }kjk izkf/kd`r izk;ejh fjesDlZ vFkok 
vk;ju LVhy dEiuh ls fd;k tkosxk A 
3- lhesaV ,oa LVhy fu/kkkZfjr LislhfQds'ku ,oa xq.koRrk ds vuqlkj gksuk pkfg, A mlds fy, Bsdsnkj 
Lo;a tokcnsg jgsaxs A 
4- foHkkx }kjk le;&le; ij dk;Z foHkkx fu;ekoyh dh ifjf'k"V 7-02 rFkk Lohd`r nj lwph dh 
ifjf'k"V ---- esa fu/kkZjr VsfLVax fd;k tkosxk rFkk mldk vfHkys[k j[kk tkosxk A 
5-  Bsdsnkj }kjk dk;Z LFky ij yk;s x;s lhesaV ,oa LVhy ij foHkkx }kjk dksbzZ vfxze Hkqxrku ugha fn;k 
tk;sxk A 

 

2.22. DELETED  

2.23. DELETED 

2.24. DELETED 

2.25. Materials to be used on work specified in the contract will be only from the quarries specified in 

Annexure ' C'. If the changes of quarries, from those mentioned in Annexure 'C', are necessitated 

due to any reason during the execution of work such changes will be made only with the approval of 

the Superintending Engineer given in writing. Any alterations of items, affected by change of such 

quarries will be governed by clauses 4.3.13.1., 4.3.13.2. and 4.3.13.3. of the agreement in form B. 

2.26. If in a quarry, material of more than one quality is found, the material of the best quality as approved 

by the Executive Engineer shall be used by the Contractor.  

2.27. DELETED 

2.28 The contractor shall execute the work as per detailed specifications (part-V) incorporated in the tender 

document) and in accordance with the approved drawing and special conditions incorporated in the 

tender documents. 

2.29. Schedule of Main Items of works to be executed - A schedule of main items of work to be 

executed is enclosed vide Annexure - I. The payment of individual items will be made to the 

contractor on the rates derived for each items of work by multiplying tendered clubbed rate with 

quoted overall percentage above or below as the case may be. 

2.30 List of Works in hand - Tenders must be accompanied by a list of contracts already held by the 

tenderer at the time of submitting the tenders in the C.G. Water Resources Department and 

elsewhere as per Annexure - K. 

2.31  Removal of unsuitable or undesirable Employees of Contractor - The contractor shall on receipt 

of the requisition from the Executive Engineer at once remove any person employed by him on the 

work in the opinion of Executive Engineer is Unsuitable or undesirable. 

2.32  Recovery of amount due to Government from Contractor - Any amount due to Government from 

the contractor on any account concerning work may be recovered from him as arrear of land 

revenue. 

 

2.33. Transport of materials is Contractor's responsibility - The contractor shall make his own 

arrangement for transport of all materials. The Government is not bound to arrange for priorities for 

getting wagon or any other materials, though all possible assistance by way of recommendation will 

be given. If it is found necessary in the opinion of the Engineer-in-charge. If it proves ineffective, the 

contractor shall have no claim for any compensation on this account. 
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2.34.1 Arrangements of Tools and Plants - The contractor shall arrange at his own cost tools and plant 

required for proper execution of work. It should be carefully noted that the plant and machinery as 

listed (Annex. - E) may be supplied by the Government under the orders of Superintending 

Engineer-in-charge of the work, if available and considered necessary in the interest of work on the 

conditions, terms and rates as specified in the Annexure-E. The Contractor will have to execute the 

agreement for hiring the machines, if required to do so by the Engineer-in-charge in the prescribed 

form, appended herein, vide Annexure-F. 

2.34.2. Items, if any, other than those referred to in Annexure - E will also be supplied by the Government if 

available on conditions and payment as may be fixed by the department at the time of loaning the 

plant. 

2.35. Increase or Decrease of items of work - The competent authority reserves the right to increase or 

decrease any item of the work during the currency of the contract and contractor will be bound to 

comply with the order of the competent authority in the manner described in clause 4.3.13.1., 

4.3.13.2. and 4.3.13.3. of agreement without any claim for compensation. 

2.36 Execution of work according to Time Schedule: - The work shall be done by the Contractor 

according to the time schedule fixed by competent authority. 

2.37. Canvassing or Support for acceptance of Tender - Canvassing or support in any form for the 

acceptance of any tender is strictly prohibited. Any tenderer doing so will render himself liable to 

penalties which may include removal of his name from the register of approved contractors. 

2.38. Responsibilities for leaking of Building during Rainy Season - NOT APPLICABLE 

2.39. List of persons employed by Contractor - The contractor shall not be permitted to tender for works 

in the O/OExecutive Engineer E/M L.M.T.W. & Gate Division Sakri, Bilaspur (C.G.) AND 

O/O SUPERINTENDING ENGINEER, E/M,WATER RESOURCES CIRCLE, SAKRI BILASPUR (C.G.) 

(responsible for award and execution of contracts) in which his *near relative is posted as 

Divisional Accountant or and an officer in any capacity between the grades of Superintending 

Engineer and Assistant Engineer (both inclusive). A list showing the names of the persons who are 

working with the contractor and are near relatives to any Gazetted Officer in the Water Resources 

Department (including Secretaries) should also be appended to the tender. He should also intimate 

to the E.E., names of subsequently employed persons who are near relatives to any Gazetted 

Officer in irrigation department or Divisional Accountant in O/O Executive Engineer E/M 

L.M.T.W. & Gate Division Sakri, Bilaspur (C.G.) Any breach of this condition by contractor 

would render him liable to be removed from the approved list of Contractors of this department. 

 (*Note:- By the term near relative is meant son , grandson , father, mother,  spouse,  brother, 

sister, brother-in-law, father-in-law and mother-in-law.) 
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2.40.1 Price Adjustment :- The contractor for work shall be adjusted for increase or decrease in the 

rate of labour. Material and P.O.L. excepting those materials supplied by the Government from the date of 

closing of bids. 

Note:-  Price adjustment shall be applicable from date of closing of bids and upto stipulated period and 

validly extended period under clause 2.40.2 

(A) Labour: Increase or decrease in the cost due to labour shall be calculated monthly in accordance with 

following formula.     

�� = �. �� 	 

.�.

���
 x R x 


�����

��
 

Where VL= Increase or decrease in the cost of work due to labour during the period under  consideration  

R = The value of work done in Rupees during the period under consideration. 

Lo = The average consumer price index for industrial workers. (Wholesale prices) as applicable at Bhilai 

C.G. (nearest place for which indices are published for the month in which bid is closed. 

L = The consumer price index for industrial works (Wholesale prices for the period under consideration) as 

applicable at Bhilai for the period under consideration (nearest place for which indices are published or the 

period under consideration.) 

PL = Percentage of labour component shall be 25% (Twenty Five) only. 

(B) Materials: (Other than P.O.L.)- The increase or decrease in cost of materials other than those 

supplied by the Government at fixed rate shall be calculated monthly accordance with following formula:-  

�� = �. �� 	 

.�.

���
 x R x 


�����

��
 

Where Vm = Increase or decrease in the cost of work due to such materials during the period under 

consideration. 

R = The value of work done in Rupees during the period under consideration. 

Mo = The index number of whole sale price in India (all commodities) for the month in which bid is closed. 

M = The average index number of whole sale price in India (all commodities) for the period under 

consideration. 

Pm = Percentage of such material component which shall be 58% (Fifty Eight) only. 

Note:- The index numbers of wholesale price in India(all commodities shall be published by the 

Government of India, Ministry of industry, Office of the Economic Adviser. 

(C) P.O.L. : - The increase or decrease in cost of P.O.L. shall be calculated monthly in accordance with 

following formula  

�� = �. �� 	 

.�.

���
 x R x 



�
��


�
 

Where Vp - Increase or decrease in the cost of work due POL during the period under consideration. 
R = The value of work done in Rupees during the period under consideration. 
Po. = The price of index number of H.S.D. at Raipur on the date of closing of bids. 
P= The average index number of whole sale price in India (all commodities) for the period under 
consideration. 

Pp = Percentage of P.O.L. component which shall be 17%(Seventeen) only. 
2.40.2. The price adjustment clause shall be applicable only for the work that is carried on within the  
             stipulated time or extension therof due to reasons as are not attributable to the contractor. 
 

2.40.3. For the purpose of price adjustment amount of work done (R in above formula's during each 
month) would mean value of work of completed items done plus value of the materials on which 
secured advance has been granted, less the value of the materials on which secured advance has 
recovered during the month under consideration. 
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2.40.4. No claim for price adjustment other than those provided therein shall be entertained.  

2.41. Validity of Offer - The period of validity offer of tenders will be as follows (w.e.f. Price Bid 

Opening):- 

(i) Tenders within the competence of sanction of Executive Engineer  

i.e., up to Rs. 80 Lakhs . 

- 2 months 

(ii) Tenders within the competence of sanction of Superintending Engineer 

i.e., up to Rs. 200 Lakhs 

- 3 months 

(iii) Tenders within the competence of sanction of Chief Engineer 

i.e., upto Rs. 500 Lakhs 

- 4 months 

(iv) Tenders within the competence of sanction of Engineer-in-Chief 

i.e., upto Rs. 1000 Lakhs 

- 6 months 

(v) Tenders within the competence of sanction of Government  

i.e. above Rs. 1000 Lakhs 

- 6 months 

 

2.42. Bank Commission Charges - Bank commission charges in all payments by demand drafts outside 

the state will not be borne by the state Government but by the supplier/firm/contractor himself. 

2.43. Force Majeure - Should failure in performance of any part of this contract arise from war, 

insurrection, restraint imposed by Government, act of Legislature or other authority stoppage or 

hindrance in the supply of raw materials, of fuel, explosion, accident, strike, riot, lockout, or other 

disorganization of labour or transport, break down of machine, flood, fire, act of God or any 

inevitable of unforeseen event beyond human control directly or indirectly interfering with the supply 

of stores or from any cause which may be reasonable ground from an extension of time, the 

competent authority will allow such additional time as he considers to be justified in the 

circumstances of the case, No compensation will be payable to the contractor for any loss incurred 

by him due to these reasons. 

2.44. Each tenderer shall supply the name, residence and place of business of the person or persons 

giving the tender and shall be signed by the tenderer with his usual signature. When tender is given 

by partnerships, the full names of all partners shall be furnished. An attested copy of the constitution 

of the firm and the registered number of the firm shall be furnished. In such a case tender must be 

signed separately by each partner thereof or in the event of the absence of any partner it must be 

signed on his behalf by a person holding a power of attorney authorising him to be so. Tenders by 

corporation shall be signed with the legal name of the corporation followed by the name of the state 

of Incorporation and by signature and by designation of the president, secretary or other persons 

authorised to bind it in the matter. 

2.45.1. The tender shall be submitted with the declaration that the contractor has successfully carried out 

large works of this nature and has adequate organisation, machinery and experienced personnel to 

handle jobs of this type and magnitude. 

2.45.2. A brief description of large works previously executed by him. After the tender has been opened, 

any tenderer may be required to submit detailed particulars of such works along with the manner of 

their execution and any other information that will satisfy the Officer receiving the tender that the 

contractor has adequate organisation, including experience personal to execute vigorously the work 

to be carried out as per these specifications.  
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2.45.3 (a) The Contractor shall employ the following technical staff during the execution of work :-  

(1) One Graduate Engineer, Minimum Salary @ Rs. 25,000/- (Twenty Five Thousand) per 

month, when cost of the work to be executed is more than Rs. 100 (Hundred) Lakhs 

(2) One Diploma-holder Sub Engineer, Minimum Salary @ Rs. 15,000/- (Fifteen Thousand) 

per month, when the cost of the work to be executed is more than Rs. 20 (Twenty) 

Lakhs but not more than Rs. 100 (Hundred) Lakhs.  

(Clause 2.45.3 (a) (1) & (2) - Vide Govt. of C.G., G.A.D., Raipur's letter no. F 7-17 / 2020 /1-6 

Raipur Dtd. 02/12/2020). 

 (b) The technical staff should be available at site whenever required by Engineer-in-charge to take 

instructions. 

 (c) In case the contractor fails to employ the technical staff as aforesaid, Government shall have the 

right to take suitable remedial measures. 

 (d) The Contractor should give the names and other details of the Graduate Engineer, Diploma Holder 

Sub-Engineer whom he intends to employ or if under employment, on the work at the time he 

commences the work. 

 (e) The Contractor should give a certificate to the effect that the Engineer, Diploma Holder Sub-

Engineer is exclusively in his employment. 

 

Provided that -  

(1) An Engineer or Sub-Engineer may look after more than one work in the same locality but 

total value of works under him should not exceed Rs. 20 Lakhs in the case of a Graduate 

Engineer and Rs. 5 Lakhs in case of a Sub-Engineer. 

(2) It is not necessary for a Contractor (or Partner) in case of Firm/Company who is himself an 

Engineer/Sub-Engineer to employ another Engineer/Sub-Engineer for the supervision of the 

work so long as the Contractor/partner does work similar to what could have been done by 

an Engineer/Sub-Engineer. 

(3) A retired Engineer/Assistant Engineer who is holding diploma may be treated as per with the 

Graduate Engineer for the operation of the above clause. 

 In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to 

pay to the Government a sum of Rs. 1000/- (one thousand only) for each month of default in 

the case of Graduate Engineer and Rs. 500.00 (five hundred only) for each month of default 

in the case of diploma holder Sub-Engineer. 

2.46. The Contractor should also give the following information invariably on cover containing the tender :- 

(a) Name and address of the contractor 

(b) Class in which he is registered. 

(c) Amount of earnest money deposited and No. and date of money Receipt etc. 

2.47. Tender documents have to be completed and submitted with all the documents required in the tender 

notice. Following is the summary of the documents required to be submitted with completed tender 

form- 

(i) The name, residence and place of business etc. of the Tenderer vide clause 2.44. above. 

(ii) Details of contracts already held by the tenderer vide clause 2.30 above. 
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(iii) Receipt of Earnest Money deposited vide clause 2.51 above or security-bond from Bank. 

(iv) Income-tax Clearance Certificate vide clause 2.27 above. 

(v) A list of near relative of the tenderer working in State Water Resources (Irrigation) Department 
vide clause 2.39 above (See Annexure-J) 

(vi) Attested copy of the constitution of firm (if required) and power of attorney, as required vide 
clause 2.44. 

(vii) A declaration that there has been no conviction/imprisonment for an offence involving moral 
turpitude. 

(viii) Declaration and description as required vide clause 2.45.1. and 2.45.2.  

2.48. The contractor shall obtain a valid license under the Contract (Regulation and Abolition) Act in force 

and rules made there under by competent authority from tome to time before commencement of 

work and continue to have valid license until the completion of the work. 

2.49 Condition added as per orders of M.P. Bhopal W.R.D. Letter No. 35/37/96/Medium/31/243/M Bhopal 

dated 16.02.1998. 

  In the Event of tenderer withdrawing his/her offer before the expiry of the period of validity of offer or 

failing to execute the contract agreement. As required by conditions of notice inviting tenders (N.I.T.) 

He/She will not be entitled to tender for this work in case of recall in addition to forfeiture of his/her 

earnest money. As per provision of the condition of NIT if the tenderer has committed a similar 

defaults on an earlier occasion as well. His/Her registration in the department may be suspended 

temporarily for a period of ---- MONTHS from such date as may be ordered by the competent 

authority which had registered him/her. 

2.50 All the papers what so ever attached with the agreement will be treated as a part of agreement.  

*2.51  All documents submitted by the bidder shall be considered as digitally signed by the bidders. 

(As per E-in-C, Nava Raipur's Order No. 4211220/ fu-@ldwZ-@2024&25@3429 Dtd. 16/04/2025) 
  

***** 
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ANNEXURE - I 
 

 

(Criteria for evaluating capacity of tenderers for Prequalification tenders (bids) with reference to memo no. 
4211220/T/02/Cir./Part-3/2289 Dtd. 13.02.07 the instruction for Special attention to Tenderer regarding 
Pre-qualification documents is for appending in Tender document in place page contained disqualification 
are proposed below :  
  

Name of Division : EXECUTIVE ENGINEER E/M L.M.T.W. & GATE  DIVISION SAKRI, BILASPUR(C.G.) 

Name of Work : REPAIR AND RESTORATION WORK OF EXISTING GATE OF ANICUT/STOPDAM 
UNDER DISTRICT MUNGELI. 

1.0 CRITERIA FOR EVALUATION OF BID: 
 

1.1 Physical Turnover : NNOT  APPLICABLE 

 
 Should have executed minimum satisfactory quantum of work worked out as under in any one year 

during the last five year from 2020-2021 to 2024-2025 for similar nature and magnitude of main item 

of works involved in the contract as given in Annexure II. Relevant certificates pertaining to the 

above duly attested should be submitted by Tenderer as a proof. 

 
  Quantity of main items arrived after clubbing  
  ----------------------------------------------------------- 
                         Period of completion  

1. Hard Rock Excavation 
Nil =  

   

2. All types of Masonry 
Nil =  

   

3. 
All type of concrete in structures 

other than lining 

Nil =  

   

4. 
Gate work Nil =  

   

5. C.C. Lining other than paver lining 
Nil =  

   

6. 
C.C. Paver Lining Nil =  

   

7. 
C.C. in Diaphragm Wall Nil =  

   

8. 
Fabrication, Supply and erection 

work of structural steel gates in 

dam/barrage/anicut 

62.94X0.5 = 20.00 MT 

11/12   

Note:- S.No.08,Special condition - As per E-In-C office letter no. 

/4241999/Tender/special item/Anu./2025/11765 Nava Raipur/                            

date-26-12-2025 

 

 

 

 

 

 

 

 

 

 

 

 

x  0.5 
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1.2 Financial turnover : NOT APPLICABLE 

 

 Should have a minimum financial turnover value of CIVIL ENGINEERING WORKS  

successfully executed worked out as under in any one year during the last five years from       

2020-2021 to 2024-2025 (10% weight-age per year shall be given to bring the financial turnover to 

present price level)  

 To Qualify for award of the Contract, each prime contractor in the same name and Style 

(tenderer), in its name must have in the last five years 

(a) Achieved in "any one financial year" a financial turnover (in all classes of civil engineering 

construction works) of construction work of at least 60% (sixty percent) of the probable 

amount of contract for which bid has been invited, 

 

(b) (i)  Satisfactorily completed at least one similar work equal in value 50% (fifty percent) 

of the probable amount of contract as on date of submission of financial offer. 

OR 

(ii)  Satisfactory completed at least two similar work each costing minimum 40% (forty 

percent) of the probable amount of contract for which the tender invited as on date of 

submission of financial offer. 

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya Raipur 

Letter No. 3169/F-7-7/31/S-2 /2001), Naya Raipur, Dated 16/09/2020) 

Note :- The "Similar Work" is meant by Irrigation works and Hydraulic Structures or Road 

works or Building works as the case may be. 

(As per Engineer-in-Chief's Office letter no. 4211220@fu@ldqZ-@2020@2483@TC uok jk;iqj fnukad 
18-09-2020) 

The Financial turn over for civil engineering work of the contractor is to be counted as per the ‘Pre 

Bid Qualification Certificate’ issued from the O/o the Engineer-in Chief, WRD, Sihawa Bhavan, 

Civil Lines, Raipur (CG) enclosed in Annexure II 

Financial and physical experiences of subsidiaries / subcontract and private work shall not 

be considered for Qualification. 

 

1.3 Bid Capacity:   APPLICABLE 

 

Tenderer (Bidder) who meet the minimum qualification criteria stipulated in 1.1&1.2 above shall be 

further evaluated for assessed bid capacity as under :- 

 Assessed bid capacity (1.5 x A x B) - C - L > Bid Amount  

A - Maximum value of Civil engineering works executed in any one year during last 

five years (10%  weight-age per year shall be given to bring the value of work 

executed at present price level) experience of subsidiaries / subcontract and 

private work shall not be considered. 

B - Prescribed completion period in years. 

C - Amount of balance works in hand with tenderer at the time of receipt of tender.  

L       - Value of works for which the tenderer is the lowest bidder and his tender is under 

consideration. 

The department may verify the certificates at any time of tendering process or work 

execution even after agreement. Therefore, the tenderer are advised to keep the original copies of 

the supported documentary evidences regarding their eligibility. 

 (As per Government of Chhattisgarh, Water Resources Department, Mantralaya, 

Nava Raipur's Order No. 318/F-7-7/31/S-2/2021 Dtd. 29/01/2022) (As per 

Government of Chhattisgarh, Water Resources Department, Mantralaya, Nava 

Raipur's Order No. 318/F-7-7/31/S-2/2021 Dtd. 29/01/2022) 
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ANNEXURE - V 

 
(Refer para 3.8  of the Information & Instruction for Tenderer) 

 

INFORMATION REGARDING CURRENT LITIGATION 
 

S. 
No. 

Name of Contract Year or organization 
Contract 

Details of  Litigations 

1 2 3 4 
    

    

    

    

    

    

    

    

 
 
 
 
 

Date  : .................      Signature of Tenderer (Seal) 
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ANNEXURE - VI 

'kiFk i= dk izk:i 
fufonk ds lkFk izLrqr iwoZ vgrkZ izi=ksa dh iqf"V gsrq 'kiFk i= 

 
 eSa @ ge ------------------------------------------------ vkRet Jh ------------------------------------------------- mez -------- 
fuoklh ----------------------------------------------------------- QeZ ------------------------------------ ds ------------------------------------------ gSa vkSj 

QeZ@daiuh dh vksj ls 'kiFk i= izLrqr djus gsrq l{ke gSa] dh vksj ls flLVe Øekad ---------------------------------

---------------------dh fufonk iwoZ vgrkZ gsrq izksizkbVj@ikVZuj@Mk;jsDVj dh gSfl;r ls 'kiFk iwoZd dFku 

djrk gWwa fd %& 
 

01- izeq[k vfHk;ark] ty lalk/ku foHkkx] NRrhlx<+ jk;iqj ¼N-x-½ ds dk;kZy; ls izkIr          Þ 

fufonk iwoZ vgZrk izek.k i= ß layXu fd;k x;k gSA 

02. fnukad ------------------ rd py jgs 'ks"k dk;ksZ dh dqy jkf'k :i;s ---------------------- yk[k gS tks fd iw.kZr% 

lR; ,oa lgh gSA ¼ftldk fooj.k ,usDlj III esa ntZ gSA½ 

03- fnukad ---------------------- rd esjs@gekjs }kjk Hkkx fy, x, fufonkvksa esa ls ------------- fopkjk/khu 

fufonkvksa esa gekjh U;wure nj ftudh jkf'k : ------------------- yk[k gS] ftldk fooj.k iw.kZr% lR; ,oa 

lgh gSA ¼fooj.k ,usDlj III esa ntZ gS½ 

04- fufonk vgZrk gsrq esjs@gekjs }kjk fufonk ds lkFk izLrqr leLr izek.k i=@vfHkys[k lR; ,oa 

lgh gS ,oa dksbZ Hkh tkudkjh ugha fNikbZ xbZ gS rFkk budh lR;drk ds fy, eSa@ge iw.kZ :i ls 

mRrjnk;h gSA dksbZ Hkh tkudkjh vlR; ik;s tkus ij fufonk gsrq izLrqr /kjksgj jkf'k N-x- 'kklu 

ds i{k eas jktlkr djus ,oa vU; vko';d dk;Zokgh djus gsrq N-x- 'kklu ty lalk/ku foHkkx 

vf/k—r gSA 

¼”kiFk i= dks uksVjh ls izekf.kr gksuk vko”;d½ 
 

xokg %& 
1- 
 
 
2- 

 
 
 
 
 
 
 
 
 
 
 
 

gLrk{kj 'kiFkdrkZ 
QeZ dk uke -------------------------------- 
irk ----------------------------------------------- 
eksckbZy uEcj & ---------------------- 
bZ&esy & ----------------------- 
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lR;kiu 

 
 

 eSa@ge --------------------------------------------- vkRet Jh -------------------------------------------- mez ------------fuoklh -------------------

---------------------- QeZ ----------------------------------------------------lR;kfir djrk gw¡ fd flLVe fufonk Øekad -------------------esa 

iwoZ vgZrk gsrq fufonk ds lkFk izLrqr izi=ksa dh iqf"V gsrq izksizkbVj@ikVZuj@daiuh Mk;jsDVj dh gSfl;r 

ls 'kiFk esa fcUnq Ø- 1 ls 4 esa n'kkZ;h xbZ tkudkjh iw.kZr% lR; ,oa lgh gSA ftls eSaus vkt fnukad --------

-------------dks i<+dj ,oa le>dj viuk gLrk{kj fd;kA 

 

xokg %& 
 

gLrk{kj 'kiFkdrkZ 
QeZ dk uke -------------------------------- 
irk ----------------------------------------------- 
eksckbZy uEcj & ---------------------- 
bZ&esy & ----------------------- 

1- 
 

2- 
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PART III 

SPECIAL CONDITIONS 

3.1.  General: - The special conditions are supplementary instructions to the tenderers and would form 

part of the contract.  

3.2.  Drawings given, listed and indexed In Part V will form part of the contract. 

  The above drawings show the work to be done as definitely and in such details as are possible at 

the present stage of development of investigation and the design. The attached drawings will be 

supplemented or superseded by such additional and detailed drawings as may be necessary or 

desired as the work proceeds. Such additional general and detailed drawings will show dimensions 

and details necessary for constructions purpose more completely than are shown on the attached 

drawings for all features of the work. The contractor shall be required to perform the work on the 

features and in accordance with additional general and detailed drawings mentioned above at the 

applicable unit prices tendered in the schedule for work or work of similar nature as determined by 

the Engineer-in-charge. The Contractor shall check all drawings carefully and advise the Engineer-

in-charge of any errors or omissions discovered. The Contractor shall not take advantage of errors 

or omissions as full instructions will be furnished to the Contractor, should any errors or omissions 

be discovered. 

  The drawings and specifications are to be considered as complementary to each other and should 

any thing appear in one that is not described in the other, no advantage shall be taken of such 

omission, In case of disagreement between specifications and drawings the conditions of the 

specifications shall govern the contract. Should any discrepancies, however appear or should any 

misunderstanding arise as to the meaning and interpretations of the said specifications or drawings 

or as to the dimension or the quality of the materials for the proper execution of the work or as to the 

measurements or quality and valuation of work executed under this contract or extra thereupon, the 

same shall be explanatory by the Engineer-in-charge. 

  Figures in dimensioned drawings shall supersede measurements by scale and drawings to a large 

scale shall take precedence over those on a small scale, Special directions incorporated on the 

drawings shall be complied with strictly. 

  One copy of the drawings and contract documents shall be kept at all times at the site of works by 

the Contractor.  

3.3. Data to be furnished by the Contractor - The contractor shall submit the following information to the 

Engineer-in-charge  

 (a) Proposed construction programme and time schedule showing sequence of operations within two 

weeks of receipt of notice to proceed with the work in process pursuance of conditions of contract. 

  Along with the above he will also submit programme of bringing requisite tools and plant, machinery 

to be engaged by him to the site of work. 

 (b) Approximate monthly requirement of cement and M.S. bars for the entire construction period within 4 

weeks of the date of receipt of notice, to proceed with the work in pursuance of condition of contract. 

3.4.  Programme of construction:- The Construction Programme including requirements of 

materials is appended as Annexure - G. After receipt of the Work Order, the contractor if he 

desires to submit his revised construction programme shall do so within a period of 30 days 

from the date of the issue of work order keeping in view the period of completion mentioned 

in col.6 of the table below clause 2 (under part I) & will get it approved from the department. 

In case he fails to submit such programme then the construction programme appended at 

annexure - G shall be final and binding on the contractor. This programme may be revised 

and reviewed every year at the beginning of the working season. 
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3.5.  Action when the progress of any crucial item of work is unsatisfactory: - If the progress of a 

crucial item of work, which is important for timely completion of work is unsatisfactory, the Engineer-

in-charge, shall not withstanding, that the general progress of work is satisfactory, in accordance 

with clause 4.3.2. Be entitled to take action under clause 4.3.3. After giving the contractor 10 days 

notice in writing and the contractor will have no claim for compensation for any loss sustained by 

owing to such action. 

3.6  Inspection and tests: - Except as otherwise provided in here of all materials and workmanship. If 

not otherwise designated by the specifications, shall be subject to inspection, examination and test 

by the Engineer-in-charge at any and all times during manufacture and/or construction and at any/all 

places where such manufacture or construction are carried on. The Engineer-in-charge shall have 

the right to reject defective material and workmanship or require its corrections. Rejected 

workmanship shall be satisfactorily replaced with proper material without charge thereof and the 

contractor shall properly segregate and remove the rejected material from the premises, If the 

contractor fails to proceed at once with the replacement of the rejected material and/or the 

construction of defective workmanship, the Engineer-in-charge may replace such material and/or 

correct such workmanship and charge the cost thereof to the Contractor. 

  The Contractor shall be liable for replacement of defective work upto the time in accordance with 

clause 4.3.16 of the conditions of contract of all work to be done under the contract. 

  The contractor shall furnish promptly without additional charge all facilities, labour and material 

necessary for the safe and convenient inspection and tests that may be required by the Engineer-in-

charge. All inspections and tests by the department shall be performed in such a manner as not to 

unnecessarily delay the work. Special full size and performance test shall be charged with any 

additional cost of inspection when materials and workmanship are not made ready by the contractor 

at the time of inspection. 

3.7. Removal of temporary work, plant and surplus material: - Prior to final acceptance of the 

completed work, but excepting as otherwise expressly directed or permitted in writing, the contractor 

shall, at his own expenses remove from the side and dispose off all the temporary structures 

including buildings, piece work, crib work, all plant and surplus materials and all rubbish and debris 

for which he is responsible to the satisfaction of Engineer-in-charge. 

3.7.1 Compliance of Provisions of Construction and Demolition waste management Rules-2016 

shall be observed during the whole construction period by the contractor and a certificate 

before the final payment of the work shall be obtained by the contractor from the concerned 

local body/bodies i.e. Gram Panchayat(s)/Nagar Panchayat(s)/Muncipal Council(s)/Nagar 

Palik Nigam(s) etc as applicable regarding having complied, the provision of the said rules. 

Certificate to this effect be submitted as per Annexure-T (tender in Form-B) or Annexure-N 

(Tender in Form-F) of the tender document as the case may be. 

3.8. Possession prior to Completion: - The Engineer-in-charge shall have the right to take possession 

of, or use any completed part of the work. Such possession or use shall not be deemed to take the 

right as an acceptance of any work not completed in accordance with the contract. 

3.9. Damage to Works: - The works whether fully completed or incomplete, all the materials, machinery, 

plants, tools, temporary buildings and other things connected there with shall remain at the risk and 

in the sole charge of the contractor until the completed work has been delivered to the Engineer-in-

charge and till completion certificate has been obtained from the Engineer-in-charge. Until such 

delivery of the completed work the contractor shall at his own cost take all precautions reasonably to 

keep all the aforesaid works, materials, machinery, plants, temporary buildings and other things 

connected there with free from any loss or damage and in the event of the same or any part thereof 

being lost or damaged, he shall fort with reinstate and make good such lost or damage at his own 

cost. 

3.10. Departmental supply of Materials: - Departmental supply of materials will be ordinarily confined 

only to those, specifically mentioned in the tender notice attached and the cost of such material 

issued will be recovered from Contractor's bill at the rates specified in said schedule. 

  The materials will be issued from the departmental stores and the contractor will have to make his 

own arrangements for the transport of the materials from the site store or wagons to the works at his 

own cost, Materials to be supplied by the department will be supplied in standard lengths and 

quantities or as available, unless specifically mentioned otherwise and cost recovered from the 

contractor for the quantities issued. 
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  The contractor shall further at all times satisfy the Engineer-in-charge on demand, if any by the 

production of records or books or submission of return and formats as directed that the materials 

supplied are being used for the purpose for which they are supplied and the contractor shall at all 

times keep the records up-to-date to enable the Engineer-in-charge to apply such checks as he may 

desire to impose, The contractor shall not without the written permission of the Engineer-in-charge 

utilise or dispose off the materials for any purpose other than that intended in the contract. 

  Cement will be supplied to the contractor at the rates specified in the tender notice at the 

departmental stores. The contractor shall make his own arrangements for the storage of cement at 

the work site. Handling and storage facilities shall be so arranged that no cement will be kept in 

storage for more than ----0 days. If any cement is kept for as long as ----0 days, it will be tested 

before use and if found defective in any way it shall be condemned from use, Steel as required in 

the construction, shall be supplied by the department and shall be transported to the site at 

contractor's own cost, The contractor shall make his own arrangements for keeping steel at the site. 

The cost of the materials supplied to the contractor shall be treated as an advance payment to the 

contractor and shall be recoverable from him. 

   The contractor will be responsible for the safe custody of all the departmental materials issued, to 

the satisfaction of the Engineer-in-charge and will be required to tender proper account of the 

allocation and disposal of these materials showing where they were issued on works. The contractor 

shall return in sound condition all such materials, which are not used, on the works. In case he is 

unable to account for full amount of the materials issued to him, recoveries will be affected from him 

at "Issue Rates" or "Market Value" whichever is higher plus 15 percent to cover the departmental 

supervision charges. 

  The department will not be responsible for any delays in supply of controlled materials such as Steel 

sections, M.S. Reinforcement bars and Cement, While it will endeavor to see that no delay occurs 

on this account, the delay due to late supply will however, be given due consideration in granting 

extension of time for the completion of the work if found necessary. No compensation of claim or 

damages on idle time will be entertainable on this score. 

  If the contractor requests the Engineer-in-charge for issue of such materials as is available in the 

stores of the Engineer -in-charge, the contractor may be supplied these materials from the stores for 

execution of this work. If the Engineer-in-charge considers it so expedient. The contractor shall pay 

for such material and store issued to him at the rates fixed by the Engineer-in-charge. Other 

materials which may be available in the stores may be issued on loan if the Engineer-in-charge 

considers it necessary in the interest of work, but for such materials, hire charges should be 

recovered monthly as per rules and the contractor shall be responsible to return the material in 

original condition in which they were issued. 

  All the materials required for the work, other than those that are specifically mentioned in the said 

tender notice shall be supplied by the contractor. Recommendations to authorities, where required, 

may be done by the department but the responsibility for the supply of the materials shall be that of 

the contractor and no excuse on this Account for delay in the work shall be accepted. All unused 

materials, either supplied directly by the Department or obtained by the recommendations of the 

Department, which in the opinion of the Engineer-in-charge are likely to be useful to the department 

shall be returned in good condition at the original cost paid for if so decided by the department. 

3.10.1 (A) Regarding fixing of gate in Barrage/Anicut - The contractor shall procure the items 

mentioned in Annexure-I of the Chhattisgarh Government Store Purchase Rules (such as Hume 

pipes, M.S. Gates etc) from rate contract agencies of CSIDC, Raipur at the time of submission of 

tender. 
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3.10.1 (B) Regarding fixing of gate in Barrage/Anicut - The rate contract units should have enough 

capacity per annum (given under installed capacity of rate contract) as derived by the standard 

formulae of tender form.    

(3.10.1 (A) & (B) - Vide Govt. of C.G., W.R.D., Raipur letter no. 2192/ D-7/112/t-la-/fufonk/2001 

Raipur Dtd. 01/04/2013). 

3.11. (A) Quoted rates Include - The quoted rates of the contractor shall be inclusive of the leads and lifts 

and in no case separate payment for leads or lifts to any materials including water shall be payable. 

Similarly no leads or lifts for the materials as issued by the department as prescribed in the tender 

documents shall be payable. The contractor shall bring approved quality of materials. Different 

quarries are shown in Annexure C. The details shown in the Annexure C are only as a guide to the 

Contractor, but the contractor before tendering should satisfy himself regarding the quality and 

quantity available and all other details of Annexure C and provide for any variation in respect of 

leads, Lifts, place and methods of quarrying, type of rocks to be quarried and all such other aspects 

in his tendered rate, as later on no claim whatsoever shall be entertained except where any quarry is 

changed for circumstances beyond the control of contractor under the written orders of 

Superintending Engineer-in-charge. 

3.11. (B) Applicable to Percentage Rate Tender - Form A only. 

3.12. Examination and tests on Completion: - On the completion of the work and not later than three 

months there after, the Engineer-in-charge shall make such examination and tests of the work as 

may then seen to him to be possible, necessary or desirable, and the contractor shall furnish free of 

cost any materials and labour which may be necessary therefore, and shall facilitate in every way all 

operations required by the Engineer-in-charge, in making examination and tests. 

3.13. Climatic Conditions: - The Executive Engineer, may order the contractor to suspend any work that 

may be subject to the damage by climatic conditions and no claim of the contractor will be 

entertained by the department on this account. 

3.14. Safety Regulations: - While carrying out this work, the Contractor shall ensure compliance of all 

safety regulations as provided in Safety Code (Annexure H). 

3.15. Haul Roads: - A fair weather road of the standard of a village cart track is ordinarily maintained by 

the department along the canal alignment which is motorable from November to end of May, but the 

contractor shall not have any claim on this account, if one is not provided or maintained. Necessary 

haul roads to work spot, borrow areas and water sources shall be satisfactorily constructed and 

maintained by the contractor at his own cost. The contractor has to construct and maintain his own 

approach roads from the main haul roads provided by the department. Any new haul roads will have 

also to be constructed and maintained by the Contractor at his cost. 

3.16. The contractor will make his own arrangement for supply of water, light and power to his works and 

labour camps etc.  [3.16 partially not applicable] 

3.17. The Contractor must not interfere with other contractors who may be employed simultaneously or 

otherwise by the department. He will at no time engage departmental labour or that of the other 

contractor without the written permission of the Engineer-in-charge. 

3.18. Regulations and Bye-laws- The contractor shall conform to the regulation, bye-laws, any other 

statutory rules made by any local Authorities or by the Government and shall protect and indemnify 

Government against any claim or liability arising from or based on the violation of any such laws, 

ordinance, regulations, orders, decrees, etc. 
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3.19. Order Book - An order book shall be kept in the departmental office on the site of the work. As far as 

possible all orders regarding the works are to be entered in this book. 

  All entries herein shall be signed by the departmental officers in direct charge of the work and 

contractor or his representatives. In the important cases the Executive Engineer or the 

Superintending Engineer will countersign the entries, which have been made. The order book shall 

not be removed from the works site except with the written permission of the Superintending 

Engineer and the contractor or his representative shall be bound to take note of all instructions 

meant for the contractor as entered in the order book without having to be called for separately to 

note them. The Engineer-in-charge shall submit periodically copies of the remarks of the Order Book 

to the Superintending Engineer and Chief Engineer for record and to the contractor for compliance 

and report. 
3.20. Conversion of Units - Whenever in contract agreement dimensions and units have been expressed 

in F.P.S. system, the same will be converted into metric system units by applying the Standard 

Conversion Tables of Indian Standard Institution so as to derive the corresponding figures 

arithmetically and the contractor will have to accept the figures so derived without any claim or 

compensation whatsoever. 

3.21. Right of other Contractors and persons - If during the progress of the work covered by this 

contract, it is necessary for other contractors or persons to do work in or about the site of work, the 

contractor shall afford such facilities as the Engineer-in-charge may require. 

3.22. Employment of Technical persons - The contractor will employ or produce evidence of having in 

his employ a qualified technical person not below the rank of a Sub-Engineer/Graduate Engineer 

from an institution recognised by the Government of Madhya Pradesh/Chhattisgarh and furnish full 

details to the Engineer-in-charge in the following proforma: - 

(1) Name of the Sub-Engineer/Graduate Engineer engaged, quoting Diploma or Degree with name of 

institution.  

(2) Period for which the Sub-Engineer/Graduate Engineer has been engaged with emoluments. 

3.23. DELETED  

                            (Amendments to W.D. Manual Circulated vide E-in-C's No. 42----863 dt. 11.05.99)  

3.23.1. DELETED  

3.23.2. Advance on plant & Machinery: - (Applicable for Tenders of Rs. 25 Lakhs or more). An advance 

for plant and Machinery required for the work and brought to site by the contractor shall be given if 

requested by the contractor. The maximum of such advance shall be ten percent of the price of the 

contract amount. In case of new plant and equipment, the advance shall be limited to 90 percent of 

the price of such new plant and equipment already paid by the contractor, for which the contractor 

shall produce satisfactory evidence. In the case of used plant and equipment, amount of such 

advance shall be limited to 50% of the depreciated value of plant and equipment as may be 

determined by the Superintending Engineer. These advance shall bear 14% Interest per annum. 

These advances shall be further, subject to the condition that such plant equipments are: - 

  (a) Considered by the Engineer-in-charge to be necessary for the works.  

  (b) In working order and 

  (c) Hypothicated to the Government, in the form prescribed. 

Note :- No advance shall be granted on any piece of plant and equipment with a value of less than Rs. 

15000/-. 
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3.24. Recovery of advance: - the recovery of the advances granted under clause 3.23.2 alongwith 

interest shall be made from the running bills in equal installments, equal to the total number of 

months of the time left for the completion of contract minus 2 i.e. the advance will be recovered from 

the first running bill after the issue of advance and shall be fully recovered from the last but one 

running bill. 

3.25. Secured Advance: - For imperishable materials brought to site by the contractor and meant to be 

used in the finished item of work included in this contract not exceeding 75% (Seventy five percent) 
of the value as assessed by the Engineer-in-charge shall be paid, provided that such materials are 
not in excess of the requirement of the work. The contractor shall furnish indenture-Bond for the 
amount of the advance in the form prescribed by the Government for the same. The recovery of 
such advance shall be made from each succeeding work bill, to the extent of materials that have 
been consumed in the relevant furnished item. 

3.26  IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE 
PERIOD OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT , 
AS REQUIRED BY CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT 
BE ENTITLED TO TENDER FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO 
FORFEITURE OF HIS/HER EARNEST MONEY, AS PER PROVISION OF THE CONDITION OF 
NIT. IF THE TENDERER HAS COMMITTED A SIMILAR DEFAULTS ON AN EARLIER 
OCCASION AS WELL, HIS/HER REGISTRATION IN THE DEPARTMENT MAY BE SUSPENDED 
TEMPORARILY FOR A PERIOD OF 12 MONTHS FROM SUCH DATE AS MAY BE ORDERED 
BY THE COMPETENT AUTHORITY WHICH HAD REGISTERED HIM/HER.  

3.27 At present C.G. Govt. Commercial Deptt. No. F-3-40/2017/Com. Tax/5, New Raipur Dtd. 
18.09.2017, GST will not deducted from source till implementation of Clause 51. After 
implementation of Clause 51, the deduction will be made as per Government order.  

 ***** 
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ANNEXURE - A 

MODEL RULES RELATING TO LABOUR, WATER SUPPLY AND SANITATION IN LABOUR CAMPS 
 

Note: - These model rules are intended primarily for Labour camps, which are not of a permanent 

nature. They lay down the minimum desirable standard, which should be adhered to 

Standard in Permanent or Semi-permanent labour camps should not obviously be lower than 

those for temporary camps. 

 (1) Location: - The camp should be located in elevated and well drained ground in the locality. 

 (2) Layout: - Labour huts to be constructed for one family of 5 persons each. The layout to be shown in 

the prescribed sketch. 

 (3) Hutting: - The huts to be built of local materials. Each hut should provide at least 20 sq. meter of 

living space. 

 (4) Sanitary facilities: - There shall be provided latrines and urinals at lest 16 meter away from the 

nearest quarter separately for men and women, specially so marked on the following scale. 

 (5) Latrines: - Pit privies at the rate of 10 users or two families per seat, Separate urinals are not 

required as the privy can be used for this purpose. 

 (6) Drinking Water: - Adequate arrangements shall be made for the supply of drinking water. If 

practicable, filtered and chlorinated supply shall be arranged. Where supply is from intermittent 

sources, a covered storage tank shall be provided with a capacity of five litres per person per day. 

Where the supply is to be made from a well, it shall conform to the sanitary standards laid down in 

the report of the Rural Sanitation, Committee. The well should be at least 30 meter away from any 

latrine or other sources of pollution. If possible, a hand pump should be installed for drawing the 

water from well. The well should be effectively disinfected once every month and quality of water 

should be got tested at Public Health Institution between each work of disinfections. 

  Washing and bathing should be strictly prohibited at places where water supply is from a river. The 

daily supply must be disinfected in the storage reservoir and given at least 3 minutes contact with 

the disinfectant before it is drawn for use. 

 (7) Bathing and Washing: Separate bathing and washing places shall be provided for men and women 

for every 25 persons in the camp. There shall be gap and space of 2 sq.m. of washing and bathing. 

Proper drainage for the water should be provided. 

 (8) Waste Disposal: - Dustbins shall be provided at suitable places in camp and the residents shall be 

directed to throw all rubbish into these dustbins shall be provided with covers. The contents shall be 

removed every day and disposed of by trenching.  

 (9) Medical Facilities: - (a) Every camp where 1,000 or more persons reside be provided with whole 

time Doctor and Dispensary. If there are women in the camp, a whole time Nurse shall be employed. 

   (b) Every camp where less than 1000 or more than 250 persons reside shall be provided with a 

Dispensary, and a part time Nurse/Midwife shall also be employed. 

  (c) If there are less than 250 persons in any camp, a standard first aid kit shall be maintained in 

charge of the whole time person, trained in first aid. 

  All the medical facilities mentioned above shall be for all residents in the camp, including the 

dependants of workers, if any, free of cost. 

 (10) Sanitary Staff - For each labour camp there should be qualified Sanitary Inspector and Sweepers. 

Sweepers should be provided on following scale: - 

   

(i) For camps with strength over 200 

but not exceeding 500 persons  

- One sweeper for every 75 persons above the first 

200 for which three sweepers be provided.  

(ii) For camps with strength over 500 

persons 

- One sweeper for every 100 persons above the 

first 500 for which six sweepers should be 

provided. 
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ANNEXURE - B 

FAIR WAGES TO LABOUR 

 The Contractor shall pay not less than FAIR WAGE to labour engaged by him on the work. 

 EXPLANATION: - 

 (a) "FAIR WAGE" means wage whether or any time or piece work as notified at the time of inviting 

tenders for the work and where such wages have not been so notified, the wages prescribed by the 

Water Resources Department for the Division in which the work is done. 

 (b) The contractor shall, not withstanding the provisions of any contract, to the contrary, cause to be 

paid a fair wage to labourers indirectly engaged on the work, including any labour engaged by his 

Sub-Contractors in connection with the said work, as if the labourers had been immediately 

employed by him. 

 (c) In respect of labour directly or indirectly employed on the work for the performance of the 

Contractor's part of this Agreement, the Contractor shall comply with or cause to be complied with 

the Labour Act inforce. 

 (d) The Executive Engineer/Sub-Divisional Officer, shall have the right to deduct from the moneys due 

to the Contractor any sum required for making good the loss suffered by a worker or workers by 

reason of non fulfillment of the conditions of the contract for the benefit of the workers, non payment 

of wages or of deductions made from his or their wages, which are not justified by their terms of the 

contract or nonobservance of the regulations. 

 (e) The Contractor shall be primarily liable for all payments to be made under and for the observance of 

the regulations aforesaid without prejudice to his right to claim indemnity from his Sub-Contractors.          

                                                                      

 (f) The regulations aforesaid shall be deemed to be part of this contract and any breach thereof shall be 

deemed to be a breach of contract. 

 (g) The Contractor shall obtain a valid license under the Contract Labour (Regulation & Abolition) Act, 

inforce and rules made thereunder by the Competent Authority from time to time before 

commencement of the work and continue to have a valid license until the completion of the work. 

  Any failure to fulfill this requirement shall attract the penal provisions of this contract arising out of 

this as resulted in non-execution of the work assigned to the Contractor. 

 

ANNEXURE - C 

STATEMENT OF QUARRIES 

S.No.  Description of Material Name and Location of Quarry 

(1) (2) (3) 

ALL MATERIALS INCLUDES ALL LEADS AND LIFTS. 

 

Note: - This statement is only for guidance of the Contractor. The Tenderer should satisfy himself 

regarding availability of the required quality and quantity of materials. 
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ANNEXURE - D 

FORM OF CERTIFICATE OF INCOME TAX 

(To be submitted by Contractors tendering for work costing Rs. 50,000 or more) 
 (i)  Names and style of Company/Firm/H.U.F. or individual in which the applicant is assessed to Income 

Tax and address for the purpose of assessment. 
 (ii) The Income Tax Circle/Ward/District in which the applicant is assessed to Income Tax. 
 (iii) The following portion concerning the last Income Tax Assessment made: - 
  (a) Reference No. (or G.I.R. No.) of the assessment.  
  (b) Assessment year and accounting year. 
  (c) Amount of total income assessed. 
  (d) Amount of Tax assessed I.T., S.T., and E.P.T. 
  (e) Amount of tax paid I.T., S.T., E.P.T., and B.P.T. 
  (f) Balance, being tax not yet paid and reasons for such arrears. 
  (g) Whether any attachment of certificate or proceeding pending in respect of the arrears.   
  (h) Whether the Company or Firm or H.U.F. on which the assessment was made has been or is 

being liquidated, wound up, dissolved, partitioned or being declared insolvent, as the case may be. 
 (iv) The position about latter assessment namely, whether returns submitted under section 22(1) or (2) 

of   the Income Tax Act and whether tax paid under section 18 (A) of the Act and the amount of Tax 
so paid in arrears. 

 (v) In case, there has been no Income Tax assessment at all in the past whether returns submitted 

under section 148(1), or (2) and 140(3) and if so, the amount of Income Tax returned or tax paid and 
the Income Tax Circle/Ward/District concerned. 

 (vi) The name and address of branch (es). 

         Verified the particulars set out above and found correct subject to the following remarks: - 
Date: -          Signature of I.T.O. 
Seal: -          

 Circle/Ward/District. 

 

 

ANNEXURE - E 

DETAILS OF GOVERNMENT PLANTS AND MACHINES TO BE SUPPLIED ON HIRE 

S.No. Description of Plants 

and Machines 

No. Basic Hourly Rate for purpose of determining 

ultimate hire charges to be recovered from the 

Contractor 

(1) (2) (3) (4) 

-- NI L -- 

Date ................................  Executive Engineer 

Note: -  

1. Add extra to rate in column No. 4 - for Departmental charges....................................  .% 

2. Add extra to rate in column No. 4 - for interest charges to capital ............................... % 

3. So far as recovery of above charges from Contractor are concerned the decision of S.E. 

................................ E/M circle ................ shall be final, conclusive and binding on both parties. 

 

ANNEXURE - F 

AGREEMENT FOR USING GOVERNMENT PLANT AND MACHINERY BY CONTRACTOR 

NOT APPLICABLE 

 



 40

ANNEXURE-G. 
 

 Proposed Construction Programme for  :-   REPAIR AND RESTORATION WORK OF EXISTING GATE OF ANICUT/STOPDAM UNDER DISTRICT MUNGELI. 

 

S.N. Item Qty Unit 

Month wise Construction Programe 

1 2 3 4 5 6 7 8 9 10 11 

1 Dismantling 43300.00 KG 3936 3936 3936 3936 3936 3936 3936 3936 3936 3936 3940.00 

2 silt clearance 376.77 cum 34 34 34 34 34 34 34 34 34 34 36.77 

3 wood work 30.00 sqm 5 5 5 5 5 5      

4 Puddal filling 6.00 cum 1 1 1 1 1 1      

5 gates 69.24 tonne 7 7 7 7 7 7 7 7 7 6  

6 C.C.1:2:4 36.08 cum 4 4 4 4 4 4 4 4 4.08   

7 Guide tee 10800.00 KG 982 982 982 982 982 982 982 982 982 982 980.00 

8 Rubber seel 420.00 MTR 38.0 38.0 38.0 38.0 38.0 38.0 38.0 38.0 38.0 38.0 40.00 

9 Painting 543.75 Sqm 49.44 49.44 49.44 49.44 49.44 49.44 49.44 49.44 49.44 49.44 49.35 

10 direction and place 

identification board 

50.00 Sqm 5 5 5 5 5 5 5 5 5 5  

 
 
 
 

Sd/- 
EXECUTIVE ENGINEER 

E/M L.M.T.W.& GATE DIVISION 
SAKRI, BILASPUR (C.G.) 

Signature of Tenderer 
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ANNEXURE-H 

SAFETY CODE 

1.   Scaffolding: - (i) Suitable scaffold should be provided for workmen for all works that can not 

safely be done from the grounds or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder, for carrying materials as well as suitable footholds and handholds shall be provided on the 

ladder and the ladder shall be given an inclination not steeper than 1/4 to 1 (1 /4 Horizontal to 1 

Vertical). 

 (ii) Scaffolding or staging more than 3.5 m above the ground floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached, 

bolted, braced or otherwise secured at least 1 meter high above the floor platforms of such 

scaffolding or staging and extending along the entire length of the outside ends thereof with only 

such opening as may be necessary for the delivery of the materials. Such scaffolding or staging 

shall be fastened as to prevent it from the building or structure. 

 (iii) Working platform, gangways and stairways should be so constructed that they should not sway 

unduly or unequally and if the height of the platform of the Gangway or the stairway is more than 

3.54 metre above ground level and or floor level they should be closely bonded, should have 

adequate width and should be suitably fenced as described in (ii) above. 

 (iv) Every opening in the floor of a building or in a working platform be provided with suitable means 

to prevent the falling of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 metre.  

 (v) Safe means of access shall be provided to all working platforms and other working places. Every 

ladder shall be securely fixed, No portable ladder shall be over 9 metre in length while the width 

between side rails in ring ladder shall in no case be less than 0.3 meters for ladder upto and 

including 3 metre length, For longer ladders this width should be increased at least 2 cm for each 

additional metre of length, Uniform step spacing shall not exceed 0.3 m. Adequate precaution 

shall be taken to prevent danger from electrical equipment, No material on any of the work site 

shall be so stacked or placed as to cause danger or inconvenience to any person or the public. 

The contractor shall also provide all necessary fencing or lights to Protect the public from 

accident and shall be bound to bear the expenses of defense of every suit action or proceeding 

of law that may be brought by any persons for injury sustained owing to neglect of the above and 

to pay any damages and costs which may be awarded in any such suit, action or proceeding to 

any such person or which may with consent of the contractor be paid to compromise any claims 

by any such person. 

2.      Excavation and Trenching: - All trenches 1.2 metre or more in depth, shall at all times be 

supplied with at least one ladder for each 30 metre in length or fraction thereof. Ladder shall be 

extended from bottom of the trench to at least 1 metre above the surface of the ground. The 

sides of the trenches which are 1.5 metre or more in depth shall be stepped back to give suitable 

slopes or securely held by timber bracing so as to avoid the danger of sides to collapse. The 

excavated materials shall not be placed within 1.5 metre of the edge of the trench or half of the 

depth of trench whichever is more, cutting shall be done from top to bottom. Under no 

circumstances undermining or undercutting shall be done  
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    3. Demolition: - Before any demolition work is commenced and also during the process of the works:   

 (a) All roads and the open areas adjacent to the work site shall either be closed or suitably protected.  

 (b) No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus 

used by the operator shall remain electrically charged. 

 (c) All precautionary steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion of flooring. No floor, roof or other part of the building shall be so overloaded with debris 

or materials as to render it unsafe. 

4. Painting: - All necessary personal safety equipment as considered adequate by the Engineer-in-

charge should be kept available for the use of persons employed on the site and maintained in a 

condition suitable for immediate use and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned. 

1. Workers employed on mixing asphaltic materials, cement, lime mortars shall be provided with 

protective footwear and protective goggles. 

2. Stonebreakers shall be provided with protective goggles and protective clothing, and seated 

at sufficiently safe intervals. 

 (c) Those engaged in welding works shall be provided with welders protect. 

 (d) When workers are employed in sewers and manholes which are in use, the contractor shall 

ensure that the manhole covers are opened and are ventilated at - least for an hour before the 

work, and shall be cordoned off with suitable railing and provided with warning signals or boards 

to prevent accident to the public. 

 (e) The contractor shall not employ men below the age of 18 and women on the work of painting with 

products containing lead in any form. Whenever men above the age of 18 are employed on the 

work of lead painting, the following precautions should be taken: -  

    (i) No paint containing lead or lead product shall be used except in the form of paste or ready-made 

paint. 

   (ii) Suitable face masks should be supplied for use by the workers when paint is applied in the form 

of spray or a surface having lead paint dry rubble and scrapped. 

   (iii) Overhauls shall be supplied by the contractor to the workmen and adequate facilities shall be 

provided to enable the working painters to wash during the cessations of work. 

5. Drowning: - When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision should be made for prompt first aid 

treatment for all injuries likely to be sustained during the course of the work. 

6. Machines: - Use of hoisting machines and tackle including their attachments, anchorage and support 

shall confirm to use the following standard or condition. 

(a) These shall be of good mechanical construction, sound material and adequate strength and free 

from patent defect and shall be kept in good repair and in good working order. Every rope used 

in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength and free from patent defects. 

 (b) Every crane driver or hoisting appliances operator shall be properly qualified and no persons, 

under an age of 21 years should be in-charge of any hoisting machine including any scaffold, 

which or give signals to the operator. 
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(c)  In case of every hoisting machine and every chain ring lowering or as means of suspensions, the 

safe working load shall be ascertained by adequate means. Every hoisting machine and gear 

referred to above shall be plainly marked with the safe working load. In case of a hoisting 

machine having a variable safe working load, each safe working load of the conditions under 

which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to 

above in this paragraph shall be loaded beyond the safe working load except for load purpose of 

testing. 

 (d) In case of departmental machine, the safe working load shall be notified by the Electrical 

Engineer-in-charge. As regards contractors machine the contractor shall notify the safe working 

load of the machine to the Engineer-in-charge, whenever he brings any machinery to site of work 

and get verified by the Electrical Engineer concerned. 

 (e) Motors, Gearing Transmission, Electric wiring and other dangerous part of the hoisting appliance 

should be provided with efficient safeguards and with such means as will reduce to the minimum, 

of the risk of accidental descent of the load. Adequate precautions should be taken, to reduce to 

the minimum, the risk of any part of a suspended load becoming accidentally displaced. When 

workers employed on Electrical installations, which are already unregistered insulating mats, 

wearing apparel such as gloves, sleeves and boot as be necessary should be provided. The 

works should not wear rings, watches and carry keys, or other materials, which are good 

conductors of electricity.    

7.  All scaffolds, ladder and their safety devices mentioned or described herein shall be maintained 

in safe condition and no scaffold, ladder or requirement shall be altered or removed while it is in 

use. Adequate washing facilities shall be provided at or near places of work. 

8.  These safety provisions should be brought to the notice of all concerned by display on a Notice 

Board at prominent places at the work spot. The persons responsible for compliance of the safety 

code shall be named therein by the Contractor. 

9.  To ensure effective enforcement of the rules and regulation relating to safety precautions, the 

agreement made by the Contractor shall be open to inspection by the Labour Officer, Engineer-

in-charge of the department or their representatives. 

10. Not withstanding the above clauses (1) to (9) there is nothing in these to exempt the Contractors 

to exclude the operation of any other Act or Rule in force in the Republic of India. 

 SUPPLY OF MATERIALS BY GOVERNMENT    

  No materials will be issued by the department (except as listed in Annexure - L). The Contractor 

will be responsible for all the materials required for the successfull completion of the work 

including Cement, Steel And Hume pipes. 
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ANNEXURE - I 
 

SCHEDULE OF QUANTITIES 
 

NAME OF WORK :- REPAIR AND RESTORATION WORK OF EXISTING GATE OF   
          ANICUT/STOPDAM UNDER DISTRICT MUNGELI. 

        Probable amount of contract : Rs.145.51 Lakhs  
 

S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 
1 Dismantling structures like rolled steel, joists, 

I-section, T-section, Angles, channel sections 
etc. plates for beams, columns,and return 
back to departmental store with all lead and 
lift including cost of all materials labour 
charges, Taxes, transportation and as per 
directed by engineer incharge. 
 

43300.00 6.36 KG 275388.00 

2 Dry silt clearance including 50m lead  and 
1.5m lift with dressing from  drainage culvert 
or syphons with  height of openings including 
cost of all materials, labour charges, taxes, 
transportation and as per directed by 
engineer incharge. 

376.77 85.93 cum 32375.85 

3 Providing and fixing of 40mm thick wooden 
karri shutter,as per required size at site 
including all handling cleaning of grooves i.e. 
removal of foreign materials such as dust 
sand silt etc greasing. Olling where ever 
required along with dismantling and removal 
of karri shutters and stacking properly 
complete with all lead and lift cost of all 
materials, labour charges,Taxes. 
Transportation and as per directed by 
engineer incharge. 

30.00 2888.67 sqm 86660.10 

4 Filling of puddle with clay (mix of moorum 
sand earth) for wooden karri shutters 
complete with all lead and lift cost of all 
materials, labour charge Taxes, 
transportation and as per directed by 
engineer incharge. 

6.00 208.33 cum 1249.98 

5 Fabrication.supply and erection of fixed 
wheel/sliding type structural steel vertical lift 
gates for anicut with gate leaf (complete with 
skin plate. Stiffeners, guide etc) embedded 
parts (first stage anchors sill beam fitted with 
S.S. plate,seal frame fitted with S.S. plate 
guide tee etc) rubber seals as per IS 4622 
with screw hoist hoisting rod guide hoist 
support 

69.24 164630.6
8 

Tonne 11399028.2
8 

6 I stage concreting 1:2:4 with graded metal of 
max size 12.5 mm in gate groove & sill beam 
after fixing and alignment of second stage 
parts sill beam including cost of material 
labour for shuttering maxing laying 
scaffolding consolidating curing and cleaning 
& finishing/ chipping as required complete 
with all lead and lift Taxes. Transportation 
and as per directed by engineer incharge. 
 

36.07 9122.04 cum 329031.98 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 
7 Providing fabrication and erection with 

maching. Straightning work of guide tee trach 
sealing frame leaf frame stiffner.gate 
pin.rubberseal ss patti nut bolt lifting 
arrangement or any parts of gates complete 
with testing cutting aligning welding,finishing 
cleaning etc. applying one coat of epoxy 
primer and two coat of cold applied coal tar 
epoxy paint etc including cost of all materials 
machinery labour tools and tackles complete 
with all lead and lift and as per directed by 
engineer incharge. 
 

10800.00 103.56 KG 1118448.00 

8 Supplying and fixing of flat cotton threaded 
rubber seals size 80x10 with stainless steel 
counter shank/nut bolt.washers of approved 
quality including cost of all materials.labour 
removing of existing worn nut/damaged flat 
type rubber seals from gates cleaning 
surface.making holes in new seals fixing new 
rubber seals/bolts/nuts/washers tightly in 
position.seaffolding etc.complete with all lead 
and lift.Taxes transportation and as per 
directed by engineer incharge. 
 

420.00 1274.66 MTR 535357.20 

9 Painting of spillway gates.sluice gates canal gates 
( Both vertical and redial) stop logs. Exposed 
embedded part and all unmachined ferrous 
surfaces (hoist cylinder.cylinder head hydraulic 
piping fitting bonnet cover) exposed to water as 
per IS 14177-94 For maintenance painting the 
surface preparation shall be done by appropriatc 
hand and power tool cleaning prior to hand and 
power tool cleaning any heavy layer of rust should 
be removed by chipping Visible Oil grese dirt and 
other foreign material be cleaned using solvents. 
Like clean mineral spirits xylol or white gasoline. 
After hand and power tool cleaning the surface 
should be cleaned of loose dust and debris and 
/or blast cleaned as laid down in para 7.0 of IS 
Code 14177-1994.Primer coat (one coat) of 
inorganic /zine silicate (Perferable airless spray) 
or alternatively. To coats of zine rich primer 
(containing not less than 85% zinc on dry film) to 
give dry film thickness of 75+5 microns and finish 
coat (two coats) of solvent less coal tar epoxy 
paint airless spray to provide dry film thickness of 
150+5 microns per coat thus total dry film 
thickness of all the coats including primer coating 
should not be less than 350 microns. This will 
include expenses on mobilization & demobilization 
of equipments complete with all lead and lift cost 
of all materials. Labour charges. Taxes 
transportation and as per directed by engineer 
incharge. 
 
 
 
 
 

543.75 769.07 sqm 418181.81 
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S. 
No. 

Item Clubbed 
Quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 
10 Providing and erecting direction and place 

identlfication retur-reflectorised sign as per 
IRC 67 made of retro relective type sheeting 
and vide clause soi 3 fixed over munumum 
sheeting 2 mm thick or Aluminum composite 
matrial sheet with overall thickness of 4 mm 
with area not exceding 0.9 sqm and fixed 
over back support frame of min 35x35x3 mm 
anglc mounted on a mild steel circular pipe 
65 NB finly fixed to the ground by means of 
properly designed foundation with M15 grade 
cement concrete 45x45x60 cm 60 cm below 
ground level as per approved drawing made 
of class-c micro prismatic grnde sheeting of 
type-I for anicuts complete with all lead and 
lift including cost of all materials labour 
charges taxes transportation and as per 
directed by engineer incharge. 

50.00 7097.46 sqm 354873.00 

 TOTAL 14550594.20 

 Say Rs.  145.51 Lakhs (Excluding GST)  
 

I/we here by agree to execute the above work in all respect in amount as quoted  
below :- 
Total amount quoted by the tenderer :- 
In Figures Rs.  ....................................................................................................... 

In Words  Rs.    ........................................................................................................ 

  
Dated signature of 

Contractors 
 

 
 
 

Sd/- 
EXECUTIVE ENGINEER 

E/M L.M.T.W.& GATE DIVISION 
SAKRI, BILASPUR (C.G.) 
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ANNEXURE - L 

SCHEDULE OF MATERIALS TO BE SUPPLIED BY THE DEPARTMENT 

FOR WORK AND RATES AT WHICH THEY ARE TO BE CHARGED 

S.No

. 

Particulars Approximate 

Quantity 

Rate at which the Material will be 

charged From the Contractor 

Place of Delivery 

Unit Rate 

1. 2. 3. 4. 5. 6. 

1 Hard Rock AS PER 

SCHEDULE 

OF 

QUANTITIES 

Cum 172 At Site 

 
Note :- (1) Please also refer to clause 2.21.2  regarding return of Empty Cement Bags. 
 (2) The person or firm submitting the tender should see that the rates in the above 

Annexure are filled up by Engineer-in-charge on the issue of the form prior to the 
submission of the tender. 

Date _________________        
 
 
Signature of the Contractor    Signature of the Divisional Officer 
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Government of Chhattisgarh 

Water Resources Department 

D.K.S. Bhawan, Mantralaya Raipur 
 

No.  8907/F-7-7/31/S-2/2001                      Raipur,  Dated  19/12 /2011 

 

ORDER 
 

 

Sub.:- Restriction of Powers for Execution of increased quantities of items of work and/or 

extra item of work and sanction of rates there for under public works contract form A 

& B.  

 

1. Execution of additional quantities of item of work existing in scheduled of the contract.  

 

Clause 4.3.13.3 (a) of contract form A (Appendix 2.13.A and clause 4.3.13.3 (a) 

of form B appendix 2.14 (A) stipulates rates payable for increased quantities upto the 

prescribed limits occurring in a contract. According to these provisions once the tender is 

accepted by the competent authority the Executive Engineer can make payments for the 

extra quantities within the ceiling limits prescribed. Since occurrence of additional 

quantities under an item of work would normally arise only as a result of changes in 

foundation levels or the design etc. it is considered necessary that the powers of the 

Executive Engineer for getting additional quantities executed are limited in this regard and 

involvement of higher officers in the decision on this issue is provided.  

In the above back-ground, Govt. in Water Resources Department is pleased to 

order that the authority for permitting execution of and payments in respect of additional 

quantities under such item of schedule “G” of the contract shall be regulated as follows:-  

(a) Executive Engineer shall have powers to permit execution of and payments in 

respect of additional quantities of an item of work provided in the schedule of 

quantities of the approved tender document to the extent of 10% of the quantity 

provided in schedule of quantities Subject to Rs. 5.00 Lakhs. Only.  

(b) In respect of works for which technical sanction has been accorded by the E.E. 

or by the S.E. in accordance with the powers vested with them, prior sanction in 

writing of the S.E. would be necessary for execution of and payments in respect 

of additional quantities more than 10% but upto 20% only of the quantity 

provided in the schedule of quantities of the approved tender subject to 

maximum Rs. 10.00 Lakhs only including powers of Rs. 5.00 Lakhs delegated 

to E.E. as described above. 

(c)  In respect to works, technical sanction of which has been accorded by the Chief 

Engineer prior approval of the C.E. in writing shall be necessary for permitting 

execution of and payment in respect of additional quantities more than 10% of 

the quantity provided in the schedule of quantities of the approved tender.  

The Rate of payment for the additional quantities shall the worked out as 

per the present provisions of the clause 4.3.13.3 (a) of form-A, Appendix 

2.13.A, and of Form-B, Appendix 2.14 A of works Department Manual 1983. 
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2. Execution of and payment for altered or substituted items not specifically provided in 

the contract of the works as extra items.  

Clause 4.3.13.3 (b & c) of the contract Form-A, Appendix 2.13.A of work 

Department Manual, and clause 4.3.13.3 (b & c) of the contract Form-B, Appendix 2.14.A 

of Work Department Manual lay down the procedure for sanction of rates for altered or 

substituted item and for extra item. 

After careful consideration the State Government in Water Resources 

Department is now pleased to restrict powers for execution of altered, substituted or extra 

items and for sanctioning rates there for as follows:-  

(a) Executive Engineer shall have no powers for determining the rates of extra 

items.  

(b) Superintending Engineer shall have powers of determining rates for extra items 

where rates are required to be determined subject to the condition that total 

amount of work in respect of such extra items shall not exceed 10% of the 

amount of tender as sectioned by the competent authority and further subject to 

the condition that this amount shall not exceed Rs. 10.00 lakhs under any 

contract. 

(c) Chief Engineer shall have powers of determining rates for extra 

items/additional quantity where rates or required to be determined subject to the 

condition that total amount of work in respect of such extra items/additional 

quantity shall not exceed 30% of the amount of tender as sanctioned by the 

competent authority and further subject to the condition that this amount shall 

not exceed Rs. 25.00 lakhs under any contract. 

(d) Government shall have full powers.  

The procedure for determining the rate for altered and substituted items of work 

not specifically provided in the contract for the work as extra items will be 

governed as provided in clause 4.3.13.3 (b&c) of contract Form-A appendix 

2.13 A and contract Form-B Appendix 2.14.A.  

3. the above order vide (1) and (2) of this letter will take immediate effect.  

4. Pending amendment to clause 4.3.13.3 of agreement Form-A (Appendix 2.13.A) and 

clause 4.3.13.3 of Form-B (2.14.A) of works Department Manual 1983, Superintending 

Engineers should take prior approval of competent authority as prescribed in paras 1 & 

2 of  this letter before communicating the rates to the contractor, when the sanction of 

rates exceeds their revised powers.  

This order supersedes all previous order issued on this subject and shall be in 

force from the date of issue.  

 

By Order and in the name 

of 

The Governor of 

Chhattisgarh 

 
(Yaqub Khess) 

Deputy Secretary 

Govt. on Chhattisgarh 

Water Resources 

Department



 

 

50

eq[; lfpo dk;kZy; 
N0x0 'kklu nkÅ dY;k.kflag Hkou] ea=ky;] jk;iqj   

 
 

Øekad 352@eq-l-@2012            jk;iqj]  fnukad  24@04@2012 
 

izfr] 
izeq[k lfpo] 
ty lalk/ku foHkkx 
 

izeq[k lfpo] 
yksd fuekZ.k foHkkx 
 

lfpo] 
yksd LokLF; ;kaf=dh foHkkx  

    

 
fo’k;%&  fuekZ.k dk;Z esa xq.koRrk lqfuf'pr djus ckcr~A   
 

fuekZ.k dk;Z esa xq.koRrk lqfuf”pr djus ds fy;s oDlZ esuqvy esa Bsdsnkjksa ds 

fy;s fuEukuqlkj ftEesnkjh lkSaih xbZ gSa%&  

1- dafMdk 2-45-2 %&  

fufonk [kksys tkus ds mijkar fufonkdRrkZ dks ;g tkudkjh nsusk vko”;d gksxk 
fd fu/kkZfjr ekin.M vuqlkj dk;Z laiknu djus ds fy;s muds ikl i;kZIr vuqHkoh 
veyk miyC/k gSaA  

2- dafMdk 2-45-3 %& 

Bsdsnkj dks dk;Z laiknu djus ds nkSjku Lukrd ;a=h@fMIyksek gksYMj mi;a=h 
fu;qDr djuk gksxk ,oa vko”;drkuqlkj mUgsa dk;Z LFky ij mifLFkr jguk gksxkA  

Dk;Z izkjaHk djus ds le; Bsdsnkj dks mi;qZDrkuqlkj fu;qDr rduhdh veyksa ds 
uke ,oa vU; fooj.k dh lwpuk nsuk gksxk ,oa dfri; izdj.kksa esa ;g izek.k i= Hkh 
nsuk gksxk fd ;g rduhdh veyk dsoy muds fy;s gh dk;Z dj jgs gSaA  

Bsdsnkj }kjk mi;qZDr “krkZuqlkj rduhdh veyk fu;qDr ugh djus ij muds 
fo:) tqekZuk vf/kjksfir djus dk izko/kku Hkh gSaA  

d`i;k oDlZ esU;qvy ds mi;qDr izko/kuksa dk ikyu lqfuf”pr djus dk d’V 
djsaA  

 
 

¼lqfuy dqekj½ 
eq[; lfpo 
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e/; izns'k 'kklu ty lalk/ku foHkkx ea=ky;] Hkksiky 
 

Øekad 35@37@96@ e/;e@31@ 243@e-   Hkksiky] fnukad 16 Qjojh] 1998 
  
izfr]  
 
  izeq[k vfHk;ark  
  ty lalk/ku foHkkx Hkksiky A  
 
 fo"k; %& fufonk LohÑr gksus ij vuqca/k ij gLrk{kj u djus dh n'kk esa n.M ,oa fufonk esa fo'ks"k 'krsZa tksM+us 

ckcr~A 
        *** 
  jkT; 'kklu }kjk ;g fu.kZ; fy;k x;k gS fd fufonk LohÑfr ds i'pkr~ ;fn fdlh Bsdsnkj }kjk vuqca/k dk 

fu"iknu ugha fd;k tkrk gS rks /kjksgj jkf'k jktlkr djus ds vykok] ;fn mlh dk;Z gsrq iqu% fufonk vkeaf=r 
dh tkrh gS] rks ,sls Bsdsnkj dks vFkok ,slh QeZ] ftlesa Bsdsnkj Hkkxhnkj gks] dks iqu% fufonk nsus dh ik=rk 
ugha gksxh A ;fn Bsdsnkj vFkok mldh lgHkkxh QeZ }kjk bl izdkj ds ÑR;ksa dh nksckjk iqujko`fRr dh tkrh gS 
rks] lacaf/kr v/kh{k.k ;a=h@dk;Zikyu ;a=h }kjk ,sls Bsdsnkjkas dks vFkok lgHkkxh QeZ dks] vkxkeh 6 ekg ds fy;s 
fdlh Hkh dk;Z dh fufonk nsus dh ik=rk ls oafpr fd;k tk ldsxk A  

 
 2@ ;g vknsf'kr fd;k tkrk gS fd Hkfo"; esa lHkh ,u-vkbZ-Vh- esa fuEukuqlkj fo'ks"k 'krZ tksM+h tkos %& 
 
 IN THE EVENT OF TENDERER WITHDRAWING HIS/HER OFFER BEFORE THE EXPIRY OF THE PERIOD 

OF VALIDITY OF OFFER OR FAILING TO EXECUTE THE CONTRACT AGREEMENT , AS REQUIRED BY 
CONDITIONS OF NOTICE INVITING TENDERS. (N.I.T.), HE/SHE WILL NOT BE ENTITLED TO TENDER 
FOR THIS WORK IN CASE OF RECALL, IN ADDITION TO FORFEITURE OF HIS/HER EARNEST MONEY, 
AS PER PROVISION OF THE CONDITION OF NIT. IF THE TENDERER HAS COMMITTED A SIMILAR 
DEFAULTS ON AN EARLIER OCCASION AS WELL, HIS/HER REGISTRATION IN THE DEPARTMENT 
MAY BE SUSPENDED TEMPORARILY FOR A PERIOD OF ---- MONTHS FROM SUCH DATE AS MAY BE 
ORDERED BY THE COMPETENT AUTHORITY WHICH HAD REGISTERED HIM/HER.  

 
  fufonk izi= dh fdlh Hkh 'krZ ds varxZr Bsdsnkj dh /kjksgj jkf'k jktlkr djus dh lwpuk lacaf/kr iath;u vf/kdkjh 

dks vko';d :i ls nh tkos] rkfd iath;u jftLVj esa mldh izfof"B dj fu;ekuqlkj Bsdsnkj ds fo:) dk;Zokgh dh tk 
lds A  

  Bsdsnkj dks fy[ks tkus okys i= dk izk:i layXu gS] bls iksLV lfVZfQdsV ds varxZr gh tkjh fd;k tk;s A  
 
 lgi= %& mijksDrkuqlkj 
  lgh@& 
  ¼vkj0 lh0 pdzorhZ½ 
  mi lfpo] e0 iz0 'kklu] 
  ty lalk/ku foHkkx 
 
ì"Bk0 Ø0 35@37@96 e/;e@31@ 243@e-   Hkksiky] fnukad    16 Qjojh] 1998 
izfrfyfi %&  
 1- fut lfpo] mi eq[; ea=h] e0 iz0 'kklu] ty lalk/ku foHkkx] Hkksiky A  
 2- fut lfpo] jkT; ea=h e0 iz0 'kklu] ty lalk/kku foHkkx] Hkksiky A  
 3- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] e/; izns'k A  
 4- leLr v/kh{k.k ;a=h] ty lalk/ku foHkkx] e/; izns'k A  
 5- leLr dk;Zikyu ;a=h] ty lalk/ku foHkkx] e/; izns'k A  
  dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq A  
  
 
 lgi=%& mijksDrkuqlkj                                                                lgh@& 
                                                                                      ¼,e0 ,y0 fo'odekZ½ 
  fo'ks"k drZO;LFk vf/kdkjh ¼dk;Z½]  
  e- iz- 'kklu] ty lalk/ku foHkkx 

  

ANNEXURE - M 
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NRrhlx<+ 'kklu 
ty lalk/ku foHkkx 

ea=ky; 
nkÅ dY;k.k flag Hkou] jk;iqj ¼N-x-½ 

 
Ø- --------------------------------@,Q&7&7&31@,l&2@2001   fnukad %   @05@2011 
 
izfr] 
 
  izeq[k vfHk;ark 
  ty lalk/ku foHkkx] 
  jk;iqj ¼N-x-½ 
 
fo"k; %& vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa A 
 
lanHkZ %& vkidk i= Øekad&073@Hkkx&2@cks-iz-@2003@6149] jk;iqj fnukad 18-04-2011  
 
  mijksDr fo"k;karxZr lanfHkZr i= ds ek/;e ls fcanqokj izLrko 'kklu dks vkids }kjk 
vuqeksnu gsrq izsf"kr fd;k x;k gSA vk;Ve nj fufonk esa **th** 'ksM~;wy ds laca/k esa izLrkfor 
fuEukafdr fcUnqvksa dks ,rn~ }kjk ekU; fd;k tkrk gS %& 
 
¼v½ 1- 'kh"kZd esa dk;Z iw.kZ fooj.k ds lkFk fufonk dh jkf'k nkfgus dksus esa :- yk[k esa  
  vafdr dh tkosA 
 2- ¼i½  Schedule of quantities (Annexure-I) izi= ds dkWye fuEukuqlkj fu/kkZfjr fd;s 
  tkos %& 
 

S. 
No. 

Item Clubbed 
quantity 

Clubbed 
Rate 

Unit Amount 

1 2 3 4 5 6 

 
¼ii½ fufonk izi= esa mijksDr lHkh 6 dkWye Hkjdj fufonk vkeaf=r dh tkosxh A 
¼iii½ fufonkdkj vafre i`"B ij dsoy viuh ykxr vadks ,oa 'kCnksa esa vafdr djsaxs A 
 
¼iv½ vkbVe nj fufonk dh dafMdk 2-29 dks fuEukuqlkj la'kksf/kr fd;k tkrk gS] &  
 Schedule of Main Items of works to be executed - A schedule of main items of work to be executed is 

enclosed vide Annexure - I. The payment of individual items will be made to the contractor on the rates derived 

for each items of work by multiplying tendered clubbed rate with quoted overall percentage above or below as the 

case may be. 

 
3½ izh&DokfyfQds'ku ds fy;s fufonkdkjksa dh ;ksX;rk dk ewY;kadu gsrq ekin.M ds laca/k esa tkjh 
'kklu ds i= Ø- 826@17@tla-@r'kk@2001 fnukad 06-02-2007 esa vafdr fufonk {kerk ¼Bid 

capacity½] esa orZeku lw= & Assessed bid capacity = [(2.5xAxB)-C] dks fuEukuqlkj la'kksf/kr 
fd;k tkrk gS %& 
 
Assessed bid capacity = [(1.5 x A X B) - C] 

ftlesa  A & xr ikap o"kZ esa fd;s x;s flfoy bathfu;fjax fuekZ.k dk;ksZ dh vf/kdre jkf'k fdlh ,d 
foRrh; o"kZ esa ¼izR;sd o"kZ ds fy;s 10 izfr'kr vf/keku ¼Weightage½ ekU; gksxkA½ 
B & dk;kZof/k o"kZ esaA 
C -  fufonk izkfIr dh frfFk rd fufonkdkj }kjk gkFk esa fy, Bsdksa dh 'ks"k jkf'kA 
 

ANNEXURE – N 
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4½ ;fn vkbZVe nj&fufonk ls izkIr fufonk nj l{ke vf/kdkjh ds erkuqlkj dk;Z ;ksX; ugha gS] 
ml fLFkfr esa U;wure fufonkdkj dks fufonRr jkf'k dh 5% jkf'k vfrfjDr lqj{kk fuf/k ds 
:i esa tek djuk vko';d gksxkA ;g jkf'k leLr dk;Z iw.kZ gksus mijkar gh okil dh 
tkosxhA vfrfjDr lqj{kk fuf/k TDR ds :i esa tek djuk gksxk] tks lacaf/kr dk;Zikyu 
vfHk;ark ds uke ij Pledged gksA 

 
5½ ¼i½ fufonk lwpuk ds Key dates schedule ds laca/k esa 'kklu ds vkns'k Øekad 

5460@Mh&7@17@t-la-@2001 fnukad 13-10-2008 esa mYysf[kr Key dates schedule dks 
'kklu ds iwoZ vkns'k Øekad&3507@Mh&7@17@t-la-@2001 fnukad 28-06-2008 ds vuqlkj 
Key dates schedule dks ekuk tkosA 

 
 ¼ii½ Competent authority for approval of prequalification may ask for original 

documents for verification from the tenderers before deciding prequalification.  
 
¼c½ mijksDr izLrkfor fcUnqvksa dks fufonk izi= **ch** ¼vk;Ve nj fufonk½ dk Hkkx ekuk tkosxkA 
 
¼l½ ;g vkns'k tkjh gksus dh frfFk ls izHkko'khy ekuk tkosxkA 
 
lgi= %& 'kwU;A 

lgh@& 
¼ds- Mh- dqatke½ 

milfpo 
ty lalk/ku foHkkx] ea=ky;] jk;iqj 

 
Ø- 4382@,Q&7&7&31@,l&2@2001    fnukad % 16@05@2011 
 
izfrfyfi %& 
1- fut lfpo] ekuuh; ea=h th] ty lalk/ku foHkkx] ea=ky;] jk;iqjA 
2- eq[; lfpo] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 
3- izeq[k lfpo] foRr foHkkx] NRrhlx<+ 'kklu] Mh-ds-,l- Hkou] ea=ky;] jk;iqjA 
4- izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqjA 
5- lfpo] NRrhlx<+ flapkbZ ifj;kstuk eaMy] jk;iqjA 
6- leLr eq[; vfHk;ark] egkunh ifj;kstuk] ty lalk/ku foHkkx] jk;iqj A  
 
  dks lwpukFkZ ,oa vko';d dk;Zokgh gsrq izsf"krA  
lgi= %& 'kwU; A 

lgh@& 
fo'ks"k drZO;LFk vf/kdkjh 

ty lalk/ku foHkkx 
ea=ky;] jk;iqj 

 
***** 
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izs"kd% 
foosd <kWM 
izeq[k lfpo 
Vivek Dhand       NRRkhlx<+ 'kklu 
Principal Secretary       Je foHkkx 

        Govt. of Chhattisgarh 
        Department of Labour 
        D.O. Letter No. 542 
        Raipur, Dated 09/03/2010 
       

 
fo"k; %& Hkou ,oa vU; lfUUekZ.k deZdkj dY;k.k midj vf/kfu;e 1966 ds varxZr midj 

tek fd, tkus ds laca/k esa A 
 
  fiz; Jh [ksrku] 
 
  fo"k;karxZr Hkou vkSj vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e] 1966 ds 

izko/kku NRrhlx<+ jkT; esa izHkko'khy gSA Hkou vkSj vU; lfUUkekZ.k deZdkj dY;k.k midj vf/kfu;e] 

1966 dh /kkjk 3 ¼1½ ds rgr fu;kstd }kjk lfUuekZ.k dh ykxr jkf”k dk 1 izfr”kr midj ds :i esa 

NŸkhlx<+ Hkou vkSj lfUuekZ.k deZZdkj e.My eas tek fd;s tkus dk izko/kku gS Hkou vkSj vU; 

lfUuekZ.k deZZZdkj vf/kfu;e 1996 ds vUrxZr NŸkhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k 

e.My dk xBu fnukad 05-09-2008 dks gks pqdk gSA mijksDr lans; midj jkf”k Chattisgarh 

Bulding & Other Construction Workers Welfare Board ds uke ls ekaxns; Mªk¶V ds ek/;e ls N-

x- Hkou lfUuekZ.k deZdkj dY;k.k e.My esa tek fd;k tkuk pkfg, e.My eas tek dh mDr midj 

jkf”k fuekZ.k dk;Z esa yxs Jsfedkas ds dY;k.kdkjh ;kstukvksa esa O;; dh tkosxhA 

  mDr midj dh jkf”k tek ugha fd;k tkuk vf/kfu;e dh /kkjk ---- ¼2½ ds rgr esa 

n.Muh; vijk/k gSA vf/kfu;e dh /kkjk 8 ds vUrxZr ns; midj jkf”k fu;kstd }kjk le;kof/k esa u 

tek fd;s tkus ij midj jkf”k esa izfrekg 2 izfr”kr C;kt ds :i esa vfrfjDr ns; gksxkA blds 

ckotwn ;fn fu;kstd }kjk midj dh jkf”k tek ugha dh tkrh gS rks vf/kfu;e dh /kkjk 10 ds 

vuqlkj fu/kkZfjr midj dh jkf”k Hkw&jktLo dh Hkkafr jktLo olwyh izek.k i= ds ek/;e ls tek 

djkbZ tk ldrh gSA lkFk gh midj dh jkf”k tek u fd;s tkus ij vf/kfu;e dh /kkjk ---- ¼2½ ds 

vuqlkj 6 ekg dk dkjkokl vFkok tqekZuk vFkok nksuksa ls nf.Mr fd;s tkus dk izko/kku gSA 

  vr% d̀i;k mijksDr vf/kfu;e ds leqfpr ikyu lqfuf”pr fd;s tkus gsrq vkids 

foHkkx ds v/khu gksus okys fofHkUu lfUuekZ.k dk;ksaZ esa mijksDrkuqlkj lans; midj jkf”k tek djk, 

tkus ds laca/k esa vius v/khuLFk lacaf/kr vf/kdkfj;ksa dks funsZf”kr djus dk d’V djsaA 

lLusg] 

Hkonh;    

lgh@& 

¼foosd <kWM½ 

ANNEXURE – P 

Jh lh-ds- [ksrku 
Lfpo] 
NŸkhlx<+ “kklu 
ty lalk/ku foHkkx] 
ea=ky;] jk;iqj 
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NRrhlx<+ 'kklu 
Je foHkkx 
%%ea=ky;%% 

egkunh Hkou] vVy uxj jk;iqj 
 

Øekad@chvkslh@2021@840              vVy uxj jk;iqj fnukad 19-02-2021 
izfr] 

vij eq[; lfpo@izeq[k lfpo@lfpo@fo'ks"k lfpo yksd fuekZ.k 
foHkkx@ou foHkkx@yksd LokLF; ;kaf=dh foHkkx@foRr foHkkx@ÅtkZ 
foHkkx@okf.kT; ,oa m|ksx foHkkx@uxjh; iz'kklu ,oa fodkl 
foHkkx@ty lalk/ku foHkkx@x`g foHkkx@LokLF; foHkkx@iapk;r ,oa 
xzkeh.k fodkl foHkkx@Ñf"k foHkkx@vkfne tkfr rFkk vuqlwfpr tkfr 
fodkl foHkkx@Ldwy f'k{kk foHkkx@mPp f'k{kk foHkkx@vkokl ,oa i;kZoj.k 
foHkkx@lgdkfjrk@[kk| ,oa ukxfjd vkiwfrZ foHkkx@laLÑfr 
foHkkx@i;ZVu foHkkx@yksd LokLF;] ifjokj dY;k.k ,oa fpfdRlk f'k{kk 
foHkkx@[ksy ,oa ;qok dY;k.k foHkkx NRrhlx<+ 'kklu ea=ky;] egkunh 
Hkou vVy uxj ftyk jk;iqj ¼N0x0½ 
 

fo"k;%&  Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 ds varxZr 
midj jkf'k tek fd;s tkus ds laca/k esaA 

&&00&& 
  fo"k;karxZr Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 
1996 dh /kkjk 3 ds vuqlkj izR;sd lfUuekZ.k dk;Z dh ykxr ds ,d izfr'kr dh nj ls 
midj jkf'k NRrhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My esa tek fd;s 
tkus dk izko/kku gSA /kkjk 3¼1½ fuEuor~ gS %& 

^^Hkou vkSj vU; lfUuekZ.k deZdkj ¼fu;kstu rFkk lsok 'krZsa fofu;eu½ 
vf/kfu;e] 1996 ¼1996 dk 27½ ds iz;kstuksa ds fy, midj dk mn~xzg.k vkSj laxzg.k 
fdlh fu;kstd }kjk mixr lfUuekZ.k dh ykxr ds nks izfr'kr ls vuf/kd fdUrq ,d 
izfr'kr ls vU;wu ,slh nj ls fd;k tk,xk] tks dsUnzh; ljdkj] jkti= esa vf/klwpuk 
}kjk] le;&le; ij] fofufnZ"V djsaA ^^  

vf/kfu;e ds mDr izko/kku ds ifjikyu esa dsUnz 'kklu }kjk tkjh 
vf/klwpuk Øekad ,l-vks- 2899 fnukad 26-09-1996 esa mDr jkf'k lfUuekZ.k ykxr dh 
,d izfr'kr fu/kkZfjr dh xbZ gSA  

Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k midj vf/kfu;e 1996 dh /kkjk 
3 ds v/khu lans; midj ds fu/kkZj.k mijkar fufnZ"V le;kof/k esa lans; ugha fd;s tkus 
dh fLFkfr esa NRrhlx<+ Hkou vkSj vU; lfUuekZ.k deZdkj ¼fu;kstu rFkk lsok&'krkZsa dk 
fofu;eu½ fu;e 2008 ds fu;e 8 ds varxZr nks izfr'kr ekfld dh nj ls C;kt lank; 
fd;s tkus dk izko/kku gSA  
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vf/kfu;e ds mDr izko/kkuksa dk leqfpr ifjikyu lqfuf'pr fd;s tkus rFkk 
izfØ;k esa ljyrk ,oa lqfo/kk dh n`f"V ls ekg uoacj 2014 ls Je foHkkx ds osclkbZV 
www.cglabour.nic.in esa Online Payment Gateway /NEFT/E-banking ds ek/;e ls 
midj dk laxzg.k fd;k tk jgk gSA mDr izfØ;k ls midj dh jkf'k tek fd, tkus gsrq 
Je foHkkxh; osclkbZV www.cglabour.nic.in ds fyad esa tkdj ^^ NRrhlx<+ Hkou ,oa 
vU; lfUuekZ.k ^^ ds Option dks fDyd dj loZizFke jftLVªs'ku User ID ,oa Password 

tujsV dj ykWfxu djuk gksrk gSA rnqijkar fuekZ.k dk;Z ls lacaf/kr vko';d izfof"V;k¡ 
;Fkk&fu;kstd dk uke] irk] Bsdsnkj dk uke] irk] fuekZ.k dk;Z dk fooj.k] dk;Z dk 
uke] odZ vkMZj Øekad] dk;Z LFky] fuekZ.k ykxr jkf'k] ns; midj dh jkf'k] laca/kh 
vko';d izfof"V;k¡ djus ds i'pkr~ ØsfMV@MsfcV dkMZ ls fu/kkZfjr midj dk vkWuykbZu 
Hkqxrku fd;k tk ldrk gS] vFkok Online pkyku QkeZ ds vkWI'ku esa tkdj bZ&pkyku 
tujsV dj pkyku dk fizUV fudky dj midj jkf'k dk pSd pkyku ds lkFk layXu 
fd;k tkdj RTGS/NEFT ds ek/;e ls Hkh cSad esa jkf'k tek dh tk ldrh gSA mDr 
pkyku 07 fnol ds fy, oS/k gksrk gS rFkk cSad ls mldh ikorh Hkh izkIr dh tk ldrh 
gSA  

vr% vuqjks/k gS fd vkids foHkkx ds v/khu lh/ks vFkok Bsdsnkjksa ds ek/;e 
ls djok, tkus okys leLr fuekZ.k dk;kZsa ij vf/kfu;e ds mDr izko/kkuksa ds vuq:i 
midj jkf'k foHkkxh; osclkbZV www.cglabour.nic.in ds ek/;e ls Online Payment 

Gateway vFkok bZ&pkyku ds ek/;e ls e.My ds [kkrs esa tek djok, tkus gsrq vkids 
leLr v/khuLFk dk;kZy;ksa dks funsZf'kr djus dk d"V djsaA  

 

gLrk@& 
¼vUcyxu ih-½ 

lfpo 
NRrhlx<+ 'kklu Je foHkkx 

Øekad@chvkslh@2021@841&845        vVy uxj jk;iqj fnukad 19-02-2021 
izfrfyfi %& 

1- leLr foHkkxk/;{k] NRrhlx<+ dh vksj vko';d dk;Zokgh gsrq izsf"kr A  
2- Jek;qDr] Jek;qDr dk;kZy; f}rh; ry bUnzkorh Hkou vVy uxj jk;iqj dh vksj 

lwpukFkZ izsf"kr A  
3- leLr laHkkxk;qDr NRrhlx<+A 
4- leLr dysDVj NRrhlx<+A  
5- lfpo] NRrhlx<+ Hkou ,oa vU; lfUuekZ.k deZdkj dY;k.k e.My vVy uxj 

jk;iqj dh vksj lwpukFkZ izsf"kr A  
 

gLrk@& 
lfpo 

NRrhlx<+ 'kklu Je foHkkx 
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NRrhlx<+ 'kklu 
foRr ,oa ;kstuk foHkkx 

ea=ky;] 
egkunh Hkou] u;k jk;iqj  

 
Kki dzekad 243@fo@fu@pkj@2013    u;k jk;iqj]        fnukad 06 tqykbZ] 2013 
izfr] 

 'kklu ds leLr foHkkx] 
 v/;{k] jktLo e.My] fcykliqj] 
 leLr foHkkxk/;{k] 
 leLr laHkkxh; vk;qDr] 
 leLr ftyk/;{k] 
 NRrhlx<+ A                                        

fo"k;%& jkT; esa izksD;ksjesaV ,oa dk;Z laca/kh fufonkvksa esa lR;fu"Bk laaf/k(Integrity Pact) ykxw 
djuk A 

&&&& 000 &&&& 

 jkT; 'kklu Onkjk iszksD;ksjesaV ,oa dk;Z laca/kh [kqyh fufonvksa esa ikjnf'kZrk lqfuf'pr 
djus gsrq 'kklu ds lHkh foHkkxksa] v/khuLFk dk;kZy;ksa] eaMyksa] fudk;ksa ,oa jkT; ds lkoZtfud 
{ks= ds midzeksa esa **lR;fu"Bk laf/k** (Integrity Pacty) ykxq djus dk fu.kZ; fy;k x;k gS A 
bls lkexzh ,oa lsok ds izksD;sajesaV] ljdkjh uhykeh rFkk fuekZ.k dk;Z (Works contract) laca/kh 
fufonk esa ifjf'k"V (Annexure) ds #i esa 'kkfey djuk gksxk A                              
 
2- lR;fu"Bk laf/k dk Lo#i  
 
2-1 lR;fu"Bk laf/k lkoZtfud {ks= ds dzsrk (Buyer) ,oa futh {ks= ds fodzsrk (Bidder - 

cksyhnkrk) ds chp chM ,oa vuqcaq/k ds iwoZ (pre-bid, pre-contract) dh tkus okyh ,d rjg dh 
lgefr gS ] ftlds Onkjk nksuksa i{k ;g ekU; djrs gS fd izksD;ksjesaV esa fdlh Hkh Lrj ij 
vuqca/k gkfly djus ds fy;s izR;{k ;k vizR;{k #i esa u rks fj’or ysaxs ;k nsaxs vkSj u gh 
fdlh vU; Hkz"V ek/;e dk lgkjk ysaxs A  
 
3-  lR;fu"Bk laf/k ykxw djus dk mn~ns';                                             

3-1 izksD;wjesaV dh izfdz;k esa dzsrk ,oa fufonk drkZ ij leqfpr mRrjnkf;Ro lkaSairs gq, 
ikjLifjd lafUu"Vk dh uhfr;ksa dk csgrj fdz;kUo;u lqfuf’pr djuk A                         

3-2 izksD;sjesaV izfdz;k dks vkSj LoPN ,oa ijn’kkhZ cukuk rFkk xq.koRrk lqfuf’pr djukA 

3-3 izfrLi/nkZRed nj ij dz; Onkjk 'kklu dk vkfFkZd fgr lqfuf’pr djuk A  

3-4 yksd lsodksa dks yksddk;Z esa ikjnf’kZrk ds izfr lpsr djuk A  

3-5 'kklu ds izfr fuos’kdksa dk fo’okl c<+kuk a  

4- lR;fu"Bk laf/k ds eq[; rRo 

foRr funsZ'k 39@2013 

ANNEXURE - Q 
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4-1 ;g lkoZtfud {ks= ds dzsrk (Buyer) tks lkexzh vkiwfrZ] yksd fuekZ.k] DulyVsalh ;k 
fdlh lsok vuqca/k] 'kkldh; uhykeh ds fy;s [kqyh fufonk vkeaf=r djrs gS rFkk futh {ks= ds 
izfrHkkxh (bidder), tks fufonk izLrfqr djrs gS] ds chp fd;k tk,xk A                      
 
4-2 blesa lkoZtfud {ks= dk dzsrk ;g opu (Undertaking) nsrk gS fd mlds vf/kdkjh 
izR;{k ;k vizR;{k fdlh Hkh #i esa fj’or vFkok migkj dh ekax ugha djsaxs u izkIr djsaxs rFkk 
muds Onkjk mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxs A 
 
4-3 lHkh cksyhnkrk ;g opu nsaxs fd lanfHkZr vuqca/k@fufonk ds laca/k esa u rks mUgksaus 
fj’or fn;k gS u nsaxs vkSj mYya?ku dh fLFkfr esa leqfpr naM ds Hkkxh gksaxs A  
 
4-4 lHkh cksyhnkrk ;g opu nsaxs fd muds Onkjk fu;qDr izfrfuf/k@,tsaV] fons’kh 
fiazfliy@lg;ksxh dk uke ,oa irk rFkk mUgsa fd;s x;s lHkh Hkqxrkuksa dk [kqyklk fd;k 
tk;sxkA 
 
4-5 cksyhnkrk Onkjk chM izLrqr djrs le; ;k vuqca/k ds igys fdlh Hkh Lrj ij dzsrk 
ds vf/kdkjh] mlds ifjokj ;k fdlh izfrfuf/k dks fd;s x;s fdlh Hkh izdkj ds Hkqxrku rFkk 
cnys esa izkIr dh xbZ lsok dh tkudkjh miyC/k djk;k tk;sxk A                                   
 
4-6 cksyhnkrk;g opu nsxk fd izLrkfor nj ls de nj ij mlus le#i mRikn gky 
gh esa fdlh vU; laLFkku dks ugha miyC/k djk;k gS A  
 
5- Lora= ckgjh ekuhVlZ (Independent External Monitors) 

5-1 ;g lqfuf’pr djus ds fy, fd lR;fu"Bk laf/k dh O;oLFkk dk vuqikyu dzsrk ,oa 
fodszrk Onkjk leqfpr #i esa fd;k tk jgk gS] Lora= ,oa fu"i{k ckgjh ekuhVlZ dk izko/kku 
fd;k t,xk A ;s Lora= ckgjh ekuhVlZ bl O;oLFkk ds fy, fuxjkuh dk dk;Z djsaxs A          
5-2 bUgsa izksD;ksjesaV izfdzz;k ds fofHkUu Lrjksa tSls fd ifj;kstuk izLrko dk fuekZ.k] cksyh 
dh izfdz;k] vuqca/k iznk; djuk ,oa fuekZ.k ds le; izfdz;k ls lacaf/kr nLrkostksa@lwpukvksa dk 
voyksdu djus dk vf/kdkj gksxk A 
5-3 ;fn fdlh ekeyksa esa izksD;ksjesaV dh izfdz;k ij vuqfpr O;ogkj (Unjust Practices) 

ds izHkko iM+us dh lwpuk izkIr gksrh gS rks mlds lanHkZ esa ekuhVlZ 'kklu ds l{ke vf/kdkjh 
dks viuh fjiksVZ Hkst ldsaxs A 
5-4 lkekU;r% ekuhVlZ ds #i esa 'kklu ;k lkoZtfud {ks= ds midzeksa ls vodk’k izkIr 
ofj"B vf/kdkjh fu;qDr fd;s tk,axs A 
5-5 Lora= ekuhVlZ dh fu;qfDr ,oa dk;Z{ks= ds laca/k esa foRr foHkkx Onkjk vyx ls 
funsZ’k tkjh fd;k tk,xk A 
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6-  mi;qZDr fu.kZ; vuqlkj jkT; 'kklu ds foHkkxksa] v/khuLFk dk;kZy;ksa] fuxeksa@eaMyksa] 
fudk;ksa] Lok;Rr’kklh laLFkkvksa ,oa lkoZtfud {ks= ds midzeksa Onkjk Hkfo"; esa tkjh fd, tkus 
okys leLr izksD;ksjesaV] lsok] 'kkldh; uhykeh ,oa fuekZ.k dk;Z (works contract) laca/kh [kqyh 
fufonkvksa @ izLrkkoksa (requests for proposal) ds izi=ksa ds lkFk lR;fu"Bk laf/k ds izko/kkuksa dk 
ifjf’k"V 'kkfey fd;k tk,xk A bl gsrq lR;fu"Bk laf/k dk izk#i layXu gS A  
7-  d`i;k leLr iz’kkldh; foHkkx vius v/khuLFk dk;kZy;ksa ,oa laLFkkvksa esa mijksDr 
fu.kZ; dk ikyu lqfuf’pr djk,a A  
 
layXu %& lR;fu"Bk laf/k dk izk#i A 

gLrk@& 
¼Mh-,l-feJ½ 

vij eq[; lfpo 
foRr ,oa ;kstuk foHkkx 

i`0 dzekad 244@fo@fu@pkj@2013         u;k jk;iqj]         fnukad 06 tqykbZ 2013 
izfrfyfi%& 
1- jkT;iky ds lfpo] jktHkou] jk;iqj  
2- lfpo] NRrhlx<+ fo/kkulHkk lfpoky; 
3- lfpo] eq[;ea=h lfpoky;] u;k jk;iqj 
4- jftLVªkj tujy@egkf/koDrk@miegkf/koDrk] NRrhlx<+ mPp U;k;ky;] fcykliqj 
5- lfpo]NRrhlx<+ yksd lsok vk;ksx@ekuokf/kdkjh vk;ksx@jkT; fuokZpu vk;ksx@yksd vk;ksx] 
jk;iqj  
6- fut lfpo@fut lgk;d] ea=h@jkT;ea=h] NRrhlx<+] u;k jk;iqj  
7- egkys[kdkjh] NRrhlx<+] jk;iqj  
8- eq[; lfpo ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj 
9- izeq[k lfpo] foRr ds LVkQ vkQhlj] ea=ky;] u;k jk;iqj  
10- vk;qDr tulaidZ lapkyuky;] jk;iqj  
11- vkoklh; vk;qDr] NRrhlx<+ Hkou] ubZ fnYyh  
12- jkT; lwpuk vk;qDr] fueZy Nk;k Hkou] 'kadj uxj] jk;iqj  
13- leLr lfpo@fo’ks"k lfpo@la;qDr lfpo@mi lfpo@voj lfpo ,oa leLr 'kk[kk] foRr 
foHkkx] ea=kyk;] u;k jk;iqj  
14- vk;qDr] dks"k] ys[kk ,oa isa'ku] NRrhlx<+] jk;iqj 
15- eq[; ys[kkf/kdkjh] ea=ky;] u;k jk;iqj 
16- leLr laHkkxh; la;qDr lapkyd] dks"k] ys[kk ,oa isa'ku] NRrhlx<+ 
17- leLr dks"kky; vf/kdkjh] ftyk@flVh dks"kky;] NRrhlx<+ 
18- leLr izkpk;Z] ys[kk izf’k{k.k 'kkyk] jk;iqj@fcykliqj] NRrhlx<+ 
19- lapkyd] 'kkldh; ys[ku lkexzh ,oa eqnz.k] jk;iqj  
20- leLr ekU;rk izkIr deZpkjh la?k] NRrhlx<++ 
21- lapkyd] foRrh; izca/k ,oa lwpuk iz.kkyh] u;k jk;iqj dks foRr foHkkx dh osclkbZV 
www.cgfinance.nic.in esa viyksM djus gsrq  
 dh vksj lwpukFkZ ,oa vko';d dk;Zokgh gsrq vxzsf"kr A  
                                                                           

gLrk@& 
¼,l-ds- pdzorhZ½ 

mi lfpo 
NRrhlx<+ 'kklu] foRr foHkkx 
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Annexure 

PRE-CONTRACT INTEGRITY PACT 

1.   GENERAL 

1.1  This pre-bid contract Agreement (herein after called the integrity Pact) is made 

on…….. day of the month ………….20….., between, the Government of 

Chhattisgarh acting through Shri ……………………….(Designation of the officer, 

Department) Government of Chhattisgarh (hereinafter called the ‘BUYER’, which 

expression shall mean and include, unless the context otherwise requires, his 

successors in the office and assigns) and the First Party, proposes to procure (name 

of the Stores/Equipment/ Work/Service) and M/s …….. …. 

………………………………….Represented by Shri . . . . . . . . . . . . .  . . . . . . . . . . . 

. . . . . . . . . . .  …………………..Chief Executive Officer (herein after called the 

“BIDDER/Seller”, which expression shall mean and include, unless the context 

otherwise requires, his successors and permitted assigns) and the Second Party, is 

willing to offer/has offered. 

 

1.2 WHEREAS the BIDDER is a Private Company/Public Company/ Government 

Undertaking/ Partnership/Registered Export Agency, constituted in accordance with 

the   relevant law in the matter and the BUYER is a Ministry/Department of the 

Government, performing its function on behalf of the Government of Chhattisgarh. 

 

1. OBJECTIVES  

       NOW, THEREFORE, the BUYER and the BIDDER agree to enter into this pre-contract 

agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by 

following a system that is fair, transparent and free from any influence/prejudiced dealings 

prior to, during the subsequent to the Contract to be entered into with a view to :- 

  

2.1. Enabling the BUYER to obtain the desired Stores/Equipment/Work/Service at a 

competitive price in conformity with the defined specifications by avoiding the high 

cost and the distortionary impact of corruption on public procurement, and 

 

2.2. Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in 

order to secure the contract by providing assurance to them that their competitors 

will also abstain from bribing any corrupt practices and the BUYER will commit to 

prevent corruption, in any form, by its official by following transparent procedures. 

 

3. COMMITMENTS OF THE BUYERS  
 

The BUYER commits itself to the following:- 

 

3.1.  The BUYER undertakes that no official of the BUYER,  connected directly or 

indirectly with the contract, will demand, take promise for or accept, directly or 

through intermediaries, any bribe, consideration, gift, reward, favour or any material 

or immaterial benefit or any other advantage from the BIDDER, either for 

themselves or for any person, organization or third part related to the contract in 

exchange for an advantage in the bidding process, bid evaluation, contracting or 

implementation process related to the contract.  

3.2. The BUYER will, during the pre-contract stage, treat BIDDERs alike, and will 

provide so all BIDDERs the same information and will not provide any such 

information to any particular BIDDER which could afford an advantage to that 

particular BIDDER in comparison to the other BIDDER s. 
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3.3. All the officials of the BUYER will report the appropriate Government office any 

attempted or completed breaches of the above commitments as well as any 

substantial suspicion of such a breach. 

 

In case any such preceding misconduct on the part of such official(s) is reported by the 

BIDDER to the BUYER with the full and verifiable facts and the same prima facie found 

to be correct by the BUYER, necessary disciplinary proceedings, or any other action as 

deemed fit, including criminal proceedings may be initiated by the BUYER and such a 

person shall be debarred from further dealings related to the contract process. In such a 

case while an enquiry is being conducted by the BUYER the proceedings under the 

contract would not be stalled. 

 

4. COMMITMENTS OF BIDDERS 
 

 

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, 

unfair means illegal activities during any stage of its bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commit itself to the following :- 

 

4.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

BUYER, connected directly or indirectly with the biding process, or to any person, 

organization or third party related to the contract in exchange for any advantage in 

the bidding, evaluation, contracting and implementation of the contract. 

 

4.2.  The BIDDER further undertakes that it has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage, or inducement 

to any official of the  BUYER or otherwise in procuring the Contract of forbearing 

to do or having done any act in relation to the obtaining or execution of the contract 

or any other contract with the Government for showing or forbearing to show 

favour or disfavour to any person in relation to the contract or any other contract 

with the Government. 

 

4.3.  The BIDDER further confirms and declares to the BUYER that the BIDDER in the 

original Manufacture/Integrator/Authorized government sponsored export entity of 

the stores and has not engaged any individual or firm or company whether Indian or 

foreign to intercede, facilitate or in any way to recommend to the BUYER or any of 

its functionaries, whether officially or unofficially to the award of the contract to the 

BIDDER, nor has any amount been paid, promised or intended to be paid to any 

such individual, firm or company in respect of any such intercession, facilitation or 

recommendation.  

 

 

4.4. The BIDDER, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payment he has made, is committed 

to or intends to make to officials of the BUYER or their family members, agents, 

brokers or any other intermediaries in connection with the contract and the details of 

services agreed upon for such payments. 
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4.5. The BIDDER will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

4.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 

 

4.7. The BIDDER shall not use improperly, for purpose of competition or personal gain, 

or pass on to others, any information provided by the BUYER as part of the 

business relationship, regarding plans, technical proposal and business details, 

including information contained in any electronic data carrier. The BIDDER also 

undertakes to exercise due and adequate care lest any such information is divulged. 

 

4.8. The BIDDER commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

 

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any 

of the acts mentioned above.   

 

5. PREVIOUS TRANSGRESSION 
 

5.1. The BIDDER declares that no previous transgression occurred in the last three years 

immediately before signing of this Integrity Pact with any other company in any 

country in respect of any corrupt practices envisaged hereunder or with any Public 

Sector Enterprise in India or any Government Department in India that could justify 

BIDDER’s exclusion from the tender process. 

 

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be 

disqualified from the tender process or the contract, if already awarded, can be 

terminated for such reason. 

 

6. EARNEST MONEY ( SECURITY DEPOSIT)  
 

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as 

specified in RFP as Earnest Money/Security Deposit, with the BUYER through any 

of the following instruments;  

 

 (i) Bank Draft or a Pay Order in favour of……………………………………… 

 (ii) A confirmed guarantee by an Indian Nationalized Bank, promising payment of 

the guaranteed sum to the ………….……….…… (BUYER) …………..…….…on 

demand within three working days without any demur whatsoever and without 

seeking any reasons whatsoever. The demand for payment by the BUYER shall be 

treated as conclusive proof of payment. 

(iii) Any other mode or through any other instruments (to be specified in the 

RFP). 

6.2. The Earnest Money/Security Deposit shall be valid upto a period of five years or the 

complete conclusion of the contractual obligations to the complete satisfaction of 

both the BIDDER and BUYER, including warranty period, whichever is later. 

6.3. In case of successful BIDDER a clause would also be incorporated in the Article 

pertaining to Performance Bond in the Purchase Contract that the provisions of 
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Sanctions for violation shall be applicable for forfeiture of Performance Bond in 

case of a decision by the BUYER to forfeit the same without assigning any reason 

for imposing sanction for violation of this Pact. 

6.4. No interest shall be payable by the BUYER to the BIDDER on Earnest 

Money/Security Deposit for the period of its currency. 

7.  SANCTIONS FOR VIOLATIONS 

7.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it 

or acting on its behalf (whether with or without the knowledge of the BIDDER) 

shall entitle the BUYER to take all or any one of the following actions, wherever 

required:- 

(i)  To immediately call off the pre contract negotiations without assigning any 

reason or giving any compensation to the BIDDER. However, the proceedings 

with the other BIDDER(s) would continue. 

(ii) To forfeit fully or partially the Earnest Money Deposit (In pre-contract stage) 

and/or Security Deposit/Performance Bond (after the contract is signed), as 

decided by the BUYER and the BUYER shall not be required to assign any 

reason therefore. 

(iii)To immediately cancel the contract, if already signed, without giving any 

compensation to the BIDDER. 

(iv) To recover all sums already paid by the buyer, and in case of the Indian 

BIDDER with interest thereon at 2% higher than the prevailing Prime Lending 

Rate while in case of a BIDDER from a country other than India with Interest 

thereon at 2% higher than the LIBOR. If any outstanding payment is due to the 

BIDDER from the BUYER in connection with any other contract such 

outstanding payment could also be utilized to recover the aforesaid sum and 

interest. 

(v)  To encash the advance bank guarantee and performance bond/warranty bond, if 

furnished by the BIDDER, in order to recover the payments, already made by 

the BUYER, along with interest. 

(vi)  To cancel all or any other contracts with the BIDDER and the BIDDER shall be 

liable to pay compensation for any loss or damage to the BUYER resulting from 

such cancellation/rescission and the  BUYER shall be entitled to deduct the 

amount so payable from the money(s) due to the BIDDER. 

(vii) To debar the BIDDER from participating in future bidding processes of the 

Government of Chhattisgarh for a minimum period of five years, which may be 

further extended at the discretion of the BUYER.  

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any 

middlemen or agent or broken with a view to securing the contract. 

(ix) In case where irrevocable Letters of Credit have been received in respect of any 

contract signed by the BUYER with the BIDDER, the same shall not be opened. 
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(x)  If the BIDDER or any employee of the BIDDER or any person acting on behalf 

of the BIDDER, either directly or indirectly, is closely related to any of the 

officers of the BUYER, or alternatively, if any close relative of an officer of the 

BUYER has financial interest/stake in the BIDDER’s firm, the same shall be 

disclosed by the BIDDER at the time of filling of tender. Any failure to disclose 

the interest involved shall entitle the BUYER to rescind the contract without 

payment of any compensation to the BIDDER. 

      The term ‘close relative’ for this purpose would mean spouse whether 

residing with the Government servant or not, but not include a spouse separated 

from the Government servant by a decree or order of a competent court; son or 

daughter or step son or step daughter and wholly dependent upon Government 

servant, but does not include a child or step child who is no longer in any way 

dependent upon the Government servant or of whose custody the Government 

servant has been deprived of by or under any law; any other person related, 

whether by blood or marriage, to the Government servant or to the Government 

servant’s wife or husband and wholly dependant upon Government servant.. 

(xi) The BIDDER shall not lend to or borrow any money from or enter into any 

monetary dealings or transactions, directly or indirectly, with any employee of 

the BUYER, and if he does so, the BUYER shall be entitled forthwith to rescind 

the contract and all other contracts, with the BIDDER. The BIDDER shall be 

liable to pay compensation for any loss or damage to the BUYER resulting from 

such rescission and the BUYER shall be entitled to deduct the amount so 

payable from the money(s) due to the BIDDER. 

7.2. The decision of the BUYER to the effect that a breach of the provisions of this pact 

has been committed by the BIDDER shall be final and conclusive on the BIDDER. 

However, the BIDDER can approach the Monitor(s) appointed for the purposes of 

this Pact. 

8.  FALL CLAUSE 

8.1. The BIDDER undertakes that if has not supplied/is not supplying similar 

product/systems or subsystems at a price lower than that offered in the present bid 

in respect of any other department of the Government of Chhattisgarh or PSU and if 

it is found at any stage that similar product/systems or sub systems was supplied by 

the BIDDER to any other Department of the Government of Chhattisgarh or a PSU 

at a lower price, then that very price, with due allowance for elapsed time, will be 

applicable to the present case and the difference in the cost would be refunded by 

the BIDDER to the BUYER, if the contract has already been concluded. 

9. INDEPENDENT MONITORS 
9.1. The BUYER will appoint Independent Monitors (hereinafter referred to as 

Monitors) for this Pact. 

9.2. The task of the Monitors shall be to review independently and objectively, whether 

and to what extent the parties comply with the obligations under this Pact. 

9.3. The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently. 

9.4. Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement, including minutes of meetings. The Monitor 

shall be under contractual obligation to treat the information and documents of the 

BIDDER/Subcontractor(s) with confidentiality. 
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9.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he 

will so inform the Authority designated by the BUYER. 

9.6 The Monitor will submit a written report to the designated Authority of BUYER/ 

Secretary in the Department/within 8 to 10 weeks from the date of reference or 

intimation to him by the BUYER/BIDDER and, should the occasion arise, submit 

proposals for correcting problematic situations.  

10. FACILITATION OF INVESTIGATION 
In case of any allegation of violation of any provisions of this Pact or payment of 

commission, the BUYER or its agencies shall be entitled to examine all the documents 

including the Books of Accounts of the BIDDER and the BIDDER shall provide 

necessary information of the relevant documents and shall extend all possible held for 

the purpose of such examination. 

11. LAW AND PLACE OF JURISDICTION 
This Pact is subject to Indian Law, the place of performance and jurisdiction shall be 

the seat of the BUYER. 

12. OTHER LEGAL ACTIONS 
The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the any other law in force 

relating to any civil or criminal proceedings.  

13. VALIDITY 
13.1. The validity of this Integrity Pact shall be from the date of its signing and extend up 

to 5 years or the complete execution of the contract to the satisfaction of both the 

BUYER and the BIDDER/Seller whichever is later. In case BIDDER is 

unsuccessful this Integrity Pact shall expire after six months from the date of the 

signing of the contract. 

13.2 If one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact shall remain valid. In such case, the parties will strive to come to an agreement 

to their original intentions. 

14. The parties hereby sign this Integrity Pact at 

…………………………..on……………………… 

 

                                BUYER                                                            BIDDER      

       

 

 

 Name of Officer                                                                      CHIEF EXECUTIVE OFFICER 

Designation 

Department/PSU 

                                   

                  

                                Witness                                                                          Witness 

 

 

1). …………………………………………              1)……………………………………….. 

    …………………………………………               ………………………………………... 

 

2) ………………………………………….                2) ……………………………………… 

   …………………………………………..                ……………………………………….. 
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NRrhlx<+ 'kklu 
ty lalk/ku foHkkx 

ea=ky; 
egkunh Hkou] uok jk;iqj vVy uxj 

@@vkns'k@@ 
vVy uxj] fnukad 29-01-2022 

 
Øekad 318@,Q&7&7@31@,l&2@2021 % jkT; 'kklu ,rn~ }kjk vkns'k Øekaad 
3169@,Q&7&7@31@,l&2@2001] fnukad 16-09-2020 dks tkjh fufonk iwoZ vgZrk gsrq 
fu/kkZfjr ekin.M esa fuEukuqlkj la'kks/ku djrk gS %& 

orZeku izko/kku la'kksf/kr izko/kku 
1- :- 3 djksM+ rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vko';drk ugha gSA 
1- :- 1 djksM+ rd dh fufonkvksa esa dksbZ 

fufonk iwoZ vgZrk dh vko';drk ugha 
gSA 

2- :- 3 djksM+ ls vf/kd jkf'k dh fufonkvksa 
esa foRrh; ,oa HkkSfrd vgZrk ¼v½ HkkSfrd 
ek=k ¼c½ VuZ vksOgj ¼l½ fcM dsisflVh 
dh vfuok;Zrk gSA  

2- :- 1 djksM+ ls 2 djksM+ rd dh 
fufonkvksa esa fcM dsisflVh dh vfuok;Zrk 
gSA 

3- :- 2 djksM+ ls vf/kd jkf'k dh fufonkvksa 
esa foRrh; ,oa HkkSfrd vgZrk ¼v½ HkkSfrd 
ek=k ¼c½ VuZ vksOgj ¼l½ fcM dsisflVh 
dh vfuok;Zrk gSA 

 ;g vkns'k tkjh gksus dh frfFk ls rRdky izHkko ls ykxw gksxkA 
 

NRrhlx<+ jkT;iky ds uke ls rFkk 
vkns'kkuqlkj 

 
lgh@& 

¼izseflag ?kjsUnz½ 
voj lfpo 

ty lalk/ku foHkkx 
ea=ky;] vVy uxj 

 

i`-Ø- 319@,Q&7&7@31@,l&2@2021               vVy uxj] fnukad 29-01-2022 
izfrfyfi %& 

1- fut lfpo] ekuuh; ea=hth] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj] vVy uxj 
2- fut lgk;d] lfpo] ty lalk/ku foHkkx] ea=ky;] uok jk;iqj] vVy uxj 
3- izeq[k vfHk;ark] ty lalk/ku foHkkx] f'koukFk Hkou] ukFkZ Cykd] lsDVj&19] uok jk;iqj] 

vVy uxj 
4- leLr eq[; vfHk;ark] ty lalk/ku foHkkx] jk;iqj@fcykliqj@vafcdkiqj 
5- leLr v/kh{k.k vfHk;ark] ty lalk/ku foHkkx] NRrhlx<+- 

 
voj lfpo 

ty lalk/ku foHkkx 
ea=ky;] vVy uxj 

ANNEXURE - R 
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Øekad 421----20@fufonk@ldwZ@Hkkx&4@----425 
dk;kZy; Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] flgkok Hkou] 
NRrhlx<+] jk;iqj 

                                               jk;iqj] fnukad 06-09-2016 
çfr] 
     eq[; vfHk;ark] 

1- egkunh ifj;kstuk] jk;iqjA 
2- egkunh xksnkcjh dNkj] jk;iqjA 
3- glnso dNkj] fykliqjA 
4- feuhekrk¼glnso½ckaxks ifj;kstuk] fcykliqjA 
5- glnso xaxk dNkj] vfEcdkiqjA 

 
fo"k; %& fufonk vkea=.k gsrq fn'kk funsZ'k A 

lanHkZ %& bl dk;kZy; dk i= Ø- 425001@fu-Á-@2016@6524] fnukad 17-05-2016 

&&00&& 
  mijksDr fo’k; esa bl dk;kZy; ds lUnfHkZr i= }kjk fnukad 01-08-2016 ls vkeaf=r 
dh tkus okyh fufonkvksa ds Áh&DokyhfQds”ku fcM esa bl dk;kZy; ls Bsdsnkjksa dks tkjh fd;s tkus 
okys HkkSfrd ek=k fu’iknu o foRrh; VuZ vksOgj Áek.k&i= ds vk/kkj ij  Lohdkj djuk vfuok;Z 
fd;k x;k gSA 

blh fujUrjrk esa ;g vfuok;Z fd;k tkrk gS fd fufonk esa Hkkx ysus okys QeZ@daiuh 
ls mDr fufonk Ái= (Envelope-B) esa Áek.k&i= o fofHkUu Ái=ksa ds vfrfjDr muds QeZ@daiuh ds 
LFkkiu (Formation) ls lacf/kr nLrkost (By laws / Deed of Partnership) layXu djsa rFkk 
lqfuf”kfpr djsa fd fd lacaf/kr fufonk esa Hkkx ysus okyk fufonkdkj  ,d ls vf/kd fufonkdkj ds 
:Ik esa Hkkx ugha ys jgk gSA 

mDr funsZ”k dk ikyu rRdky ÁHkko ls vfuok;Z fd;k tkrk gSA 

lgi=% “kwU; A 

  lgh@& 
Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 
NRrhlx<+] jk;iqj 

i`- Øekad 421----20 @fufonk@ldwZ-@Hkkx&4@  jk;iqj]        fnukad 06-09-2016 
çfrfyfi %& 

       lfpo] NRrhlx<+ “kklu] ty lalk/ku foHkkx] ea=ky;] egkunh Hkou] 
¼NRrhlx<+ dh vksj lknj lwpukFkZ lEÁsf’kr~A                                                   
lgi=% “kwU; A 

lgh@& 
Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] 
NRrhlx<+] jk;iqj 

  

ANNEXURE - S 
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izek.k i=  
 
izekf.kr fd;k tkrk gS fd] ------------------------------------------- fuekZ.k 

dk;Z ds Bsdsnkj ------------------------------------------------------------------ }kjk ¼Construction 

and Demolition Waste Management Rules 2016½ ds izko/kku ds vuq:Ik 

fuekZ.k vif'k"V@eyck dk iw.kZ :i ls HkyhHkkafr O;oLFkkiu dj fn;k 

x;k gSA  

 

gLrk{kj 
ljiap@uxj iapk;r v/;{k@ 

@uxj ikfydk v/;{k@uxj fuxe v/;{k 

ANNEXURE - T 
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Øekad 421----20@fufonk@ldwZ@Hkkx&4@16725 
dk;kZy; Áeq[k vfHk;ark] 

ty lalk/ku foHkkx] flgkok Hkou] 
NRrhlx<+] jk;iqj 

                                                         jk;iqj] fnukad 02-11-2017 
çfr] 
     eq[; vfHk;ark] 

1- egkunh ifj;kstuk] jk;iqjA 
2- egkunh xksnkcjh dNkj] jk;iqjA 
3- glnso dNkj] fykliqjA 
4- feuhekrk¼glnso½ckaxks ifj;kstuk] fcykliqjA 
5- glnso xaxk dNkj] vfEcdkiqjA 

 

fo"k; %& vusd fufonkdkjksa }kjk ,d gh dEI;wVj ds ek/;e ls fufonk izLrqr fd;s tkus ckcr~~A 
&&00&& 

  mijksDr fo"k; esa ;g ns[kus esa vk jgk gS fd] ty lalk/ku foHkkx esa vkeaf=r dh tk jgh fufonkvksa 
esa ls fdlh&fdlh fufonk esa ,d ls vf/kd fufonkdkjksa }kjk ,d gh dEI;wVj dk mi;ksx djrs gq, fufonk izLRkqr fd;k 
tk jgk gSA fufonkdkjksa }kjk viuk;h tkus okys bl izfØ;k ls tgka ,d vksj fufonk izfØ;k nwf"kr gksrh gS ogha nwljh 
vksj dkVZykbZts'ku dh vk'kadk mRiUu gksrh gSA blls fufonkvksa esa LoLFk izfr;ksfxrk izHkkfor gksrh gSA mDr fLFkfr ds 
ifjizs{; esa fufonkdkjksa ds fy, fn'kk&funsZ'k tkjh fd;k tk jgk gSA rn~uqlkj vkidh lajpuk varxZr leLr laHkkxh; 
dk;kZy;ksa ds ek/;e ls fufonk esa Hkkx okys fufonkdkjksa dks lwfpr djus dh O;oLFkk djsa fd& 
  vkeaf=r fufonk esa Hkkx ysus okys fufonkdkj ;g lqfuf'pr djsa fd fdlh ,d fufonk fo'ks"k ds fy, 
viuk izLrko fufonk izLrqr djus gsrq og ftl dEI;wVj dk mi;ksx dj jgk gS] ml dEI;wVj dk mi;ksx mlds 
vfrfjDr vU; dksbZ fufonkdkj mlh fufonk ds fy;s ugha djsxkA fufonkdkj ;g Hkh lqfuf'pr djas fd] ;fn og cktkj 
ds lk;cj dSQs ds ek/;e ls fufonk izLrqr dj jgk gS rks mlds dEI;wVj dk mi;ksx mlds iwoZ fdlh vU; fufonkdkj 
}kjk ugha fd;k x;k gSA  
  mDRk funsZ'kksa dh vogsyuk gksus dh fLFkfr ik;s tkus ij lacaf/kr fufonkdkjks ftuds }kjk ,d fufonk 
esa ,d gh dEI;wVj dk mi;ksx djuk ik;k tk;sxk] mu lHkh ds fufonk izLrkoksa dks v;ksX; fufonk ekurs gq, mUgsa 
vik= fd;k tk,xkA blds vfrfjDr lacaf/kr fufonkdkjksa ds fo:) NRRkhlx<+ 'kklu] yksd fuekZ.k foHkkx] ea=ky;] 
jk;iqj ds vkns'k Ø- ,Q&5&8@19@2013@fufonk fnukad 29-10-2014 ds izko/kkuksa ds vuqlkj dk;Zokgh dh tk;sxhA  
  ;g Hkh funsZ'k gS fd] bu fn'kk&funsZ'kksa dh tkudkjh fufonkdkjksa dks muds bZ&esy@ OgkV~l,i vkfn 
ds ek/;e ls rqjar nh tk;sA  

lgi=% 'kwU; A 
  lgh@& 

Áeq[k vfHk;ark] 
ty lalk/ku foHkkx] 
NRrhlx<+] jk;iqj 

i`- Øekad 421----20 @fufonk@ldwZ-@Hkkx&4@  jk;iqj]                                fnukad 02-11-2017 
çfrfyfi %& 

1- lfpo] NRrhlx<+ 'kklu] ty lalk/ku foHkkx] ea=ky;] egkunh Hkou] ¼NRrhlx<+½ dh vksj lknj lEÁsf’kr~A 
2- eq[; vfHk;ark ¼izcks/ku½] dk;kZy; izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqj dh vksj lwpukFkZ 

izsf"krA 
3- eq[; vfHk;ark fufonk n{krk izdks"B] dk;kZy; izeq[k vfHk;ark] ty lalk/ku foHkkx] flgkok Hkou] jk;iqj dh 

vksj lwpukFkZ izsf"krA 
4- dk;Zikyu vfHk;ark] lwpuk izca/ku iz.kkyh ¼MIS½] dk;kZy; izeq[k vfHk;ark] ty lalk/ku foHkkx] LVsV MkVk 

lsaVj] flgkok Hkou] jk;iqj dh vksj mijksDr funsZ'kksa ds izpkj izlkj gsrq vxzsf"krA  
 

lgi=% 'kwU; A 
lgh@& 

Áeq[k vfHk;ark] 
ty lalk/ku foHkkx] 
NRrhlx<+] jk;iqj 
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GOVERNMENT OF CHHATTISGARH, WATER RESOURCES DEPARTMENT 

FORM - B 
(As per Appendix 2.14. A, of W.D. Manual Vol. II, Part II) 

Executive Engineer E/M L.M.T.W. & Gate Division Sakri, Bilaspur (C.G.)  
 

PART - IV - Item Rate Tender and Contracts for works 

4.1. General Rules and Directions for the Guidance of Contractors: 

4.1.1. All works proposed for execution by contract will be notified in a form of invitation to tender posted 

in public places and signed by the issuing authority. 

  This form will state the work to be carried out, as well as the date for submitting and opening of 

tenders and the time allowed for carrying out the work, also the amount of earnest money to be 

deposited with the tender and the amount of security deposit to be deposited by the successful 

tenderer and the percentage, if any to be deducted from bills. It will also state whether a refund of 

quarry fees, royalties, Octroi duties and ground rents will be granted. Copies of the specifications, 

designs and drawings, and any other documents required in connection with the work, signed for 

the purpose of identification by the Executive Engineer/Superintending Engineer shall also be 

open for inspection by the contractor at the office of the issuing authority during office hours.  

4.1.2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member thereof or in the event of the absence of any partner, it must be signed on his behalf by 

a person holding a power of attorney, authorising him to do so. Such power of attorney 

authorising him to do so should be produced with the tender and must disclose that the firm is 

duly registered under the Indian Partnership Act. 

4.1.3. Any person who submits a tender shall fill up the usual printed form stating-at what rates he is 

willing to undertake each item of the work. Tenders which propose any alteration in the work 

specified in the said form of invitation to tender or in the time allowed for carrying out the work or 

which contain any other condition of any sort, will be liable to rejection. No single tender shall 

include more than one work, but contractors who wish to tender for two or more works shall 

submit a separate tender for each. Tenders shall have the name and number of the work to 

which they refer, written outside the envelope. 

4.1.4. The receiving authority or his duly authorised assistant, will open tenders in the presence of any 

intending contractors who may be present at the time and will enter the amounts of several 

tenders in a comparative statement in a suitable form. Receipts for earnest money will be given 

to all tenderers except those whose tenders are rejected and whose earnest money is refunded 

on the day the tenders are opened. 

4.1.5. The Officer competent to dispose off the tenders shall have the right of rejecting all or any of the 

tenders. 

4.1.6. The receipt of clerk for any money paid by the contractor will not be considered as any 

acknowledgement of payment to the Sub-Divisional/Divisional Officer and the contractor shall be 

responsible for seeing that he procures a receipt signed by the Sub-Divisional/Divisional Officer 

or any other person duly authorised by him. 

4.1.7 The memorandum of work tendered for and the schedule of materials to be supplied by the 

Department and their issue rates shall be filled in and completed in the office of the issuing 

authority before the tender form is issued. If a form is issued to an intending tenderer without 

having been so filled in and completed, he shall request the office to have this done before he 

completes and delivers his tender. 

4.2. Tender For Works. 

4.2.1. I/We hereby tender for the execution, for the Governor of Chhattisgarh, the works specified in the 

under written memorandum within the time specified in such memorandum at the rates specified 

therein and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing, referred to in rule 4.1.1 hereof and in clause 4.3.---- of the annexed 

conditions, and with such materials as are provided for, by and in all other respects, in 

accordance with such conditions so for as applicable including special conditions vide part III.    
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MEMORANDUM 

 

a(i) General description of work                                           : REPAIR AND RESTORATION WORK OF 
EXISTING GATE OF ANICUT/STOPDAM 
UNDER DISTRICT MUNGELI. 

(b) Estimated Cost : Rs. 145.51 Lakhs (Excluding GST)  

(c) Earnest Money : Rs. 1.10 Lakhs 

(d) Security deposit (including Earnest money) : 5% S.D. from Bills.  

*(e) 
Percentage, if any, to be deducted from 

bills 
: 5% SD + 2.00% Income tax + 1% workers 

welfare + 1% CGST + 1% SGST 

(f) 
Time allowed for the work from the date of 

written order to commence 
: 11 Months (INCLUDING RAINY SEASON) 

From the date of issue of work order.** 
 

 * This percentage, where no security deposit is taken will be 5 percent. Also see clause 4.3.1 of the 

conditions of contract and clause 2.8 of Part II of N.I.T. 

 ** This period will be inclusive of three months of monsoon as per N.I.T. 

Item Quantity Particulars Unit Rate Quoted by the Tenderer Tendered 

Amount In Figures In Words 

1. 2. 3. 4. 5. 6. 7. 

ENCLOSED SEPARATELY IN ANNEXURE - I 
 

4.2.2 Should this tender be accepted, I/we hereby agree to abide by and fulfill all the terms and 
provisions of the said conditions of contract annexed hereto so far as applicable, or in default 
thereof to forfeit and pay to the Governor of Chhattisgarh or his successors in office, the sums of 
money mentioned in the said conditions. 

4.2.3. The sum of Rs. ..............................................................................In herewith forwarded in @ 
................... ................................................................................................................................... 
(the full value of which shall be retained by the Government of Chhattisgarh on account of 
security deposit specified in clause 4.3.1. of the said conditions of contract. 

@ Note: - The line may be filled by the mode of payment in accordance with the form mentioned in 
clause 2.5.1. and 2.5.2. of Notice Inviting Tenders. 

Witness .....................................................    Signature of the Tenderer 
Address ........................................    before submission of the Tender. 

    ....................................... 

Occupation ...................................  Dated the ...................... day of .................. 20.... 

4.2.4. The above tender is hereby accepted by me on behalf of the GOVERNOR OF CHHATTISGARH 

in favour of Shri 

………………………………………….………...…………………………………………… 

….…........................................................................amounting to 

Rs.................................................... 

.........................……………………………………….….…………………………......………….........) 

only which is ...........................%......................................................................................percent 

…………… S.O.R. 01.05.2025 of the estimated cost. 

                                                                                                           Signature of the Officer 

Dated the ................. Day of .................... 20    ..                                                  by whom accepted 

                                                                                                                    (Designation) 
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4.3 Condition of contract - The security deposit will be cash deposit or in any of the forms mentioned in 

clause 2.5.1 of N.I.T. except the Bank Guarantee.  
4.3.1. The person/persons whose tender may be accepted (hereinafter called the contractor which 
expression shall unless excluded by or repugnant to the context include, his heirs, executors, 
administrators, representatives and assigns) shall permit the Government at the time of making any 
payment to him for work done under the contract to deduct an amount equal to five percent of the 
probable money so payable till such sum with the earnest money deposited by him totals five percent, 
of the probable amount of contract or .........percent of the cost of the work executed when the same 
exceeds  the estimated amount of the contract . 
  Such deductions shall be held by the Government by way of security deposit. All compensation or 
other sums of money payable by the contractor to Government under the terms of this contract may be 
deducted from or paid by the sale of sufficient part of his security deposit or from the interest arising there 
from or from any sum which may be due or may become due to the contractor by Govt. on any account 
whatsoever and in the event of his security deposit being reduced by reason of any such deduction or sale as 
aforesaid, the contractor shall within ten days there after make good in case or Govt. securities endorsed as 
aforesaid any sum or thereof .The security deposit referred to, when paid in cash may at the cost of the 
depositor, be converted into Interest Bearing Securities provided that the depositor has expressly desired this 
in writing. Any such conversion shall only be applicable after the issuance of completion certificate. 
The interest bearing securities shall be in conformance with the time block mentioned in clause 
4.3.17.2 
  Note: - Any sum deposited in cash by the contractor or amount of deductions made under clause 
4.3.1. above may, if the contractor so desires be converted into one of the recognised forms of, interest 
Bearing Securities to be approved by the Officer sanctioning the contract provided the amount to be 
converted is not below Rs. 1,000/- (One thousand) and the period of contract warrants such conversion. Such 
securities should be endorsed to the Executive Engineer. The interest bearing securities shall be 
converted only after issue of completion certificate and shall be in the time block as mentioned in 
clause 4.3.17.2 

 
4.3.2 (A) Compensation for delay - The time allowed for carrying out work as entered in the tender shall be 

strictly adhered to the contractor and shall be reckoned from the date on which the order to commence the 

work is given to the contractor. The work shall throughout the stipulated period of the contract be preceded 

with all due diligence. Time is deemed to be the essence of the contract. To ensure good progress during the 

execution of the work the contractor shall be bound in all cases in which the time allowed for any work 

exceeds one month to complete. One sixth of the whole work before one fourth of the whole time allowed 

under the contract has elapsed, two fifth of the work before one half of such time has elapsed and three 

fourth of the work before three fourth of such time has elapsed. In the event of the contractor failing to comply 

with this condition, he shall be liable to pay as compensation an amount equal to one percent or such smaller 

amount as the Executive Engineer/ Superintending Engineer/Chief Engineer may decide on the said 

estimated cost of the work whole work for every day that the due quantity of the work remains incomplete 

provided always that the entire amount of compensation to be paid under the provisions of this clause shall 

not exceed 8% (eight percent) of the estimated cost of the work as shown in the tender. 

  Provided further that if the contractor fails to achieve 30% (thirty percent) progress in 1/2 (half) of 
original or validly extended period of time the contract shall stand terminated after due notice to the contractor 
and his contract finalized, with earnest money and  security deposit forfeited and levy of further compensation 
at the rate of 10% of the balance amount of contract left incomplete, either from the bill, from other contract 
agreements in the department and from available security or shall be recovered as "Arrears of land revenue". 
The decision of the competent authority in the matter of grant of extension of time only shall be final, binding 
and conclusive. But he has no right to change either the rate of compensation or reduce and or condone the 
period of delay- once such an order is passed by him (on each extension application of the contractor) it shall 
not be open for a revision. Where the Engineer-in-Charge decides that the contractor is liable to pay 
compensation for not giving proportionate progress under this clause and the compensation is recommended 
during the intermediate period, such compensation shall be kept in deposit and shall be refunded, if the 
contractor subsequently makes up the progress for the lost time, within the period of contract including 
extension granted, if any failing which the compensation amount shall be forfeited in favour of the 
Government. 

 
4.3.2. (B) Default by the contractor: - If the contractor shall neglect or fails to proceed with works with due 

diligence or he violates any of the provisions of contract, the Executive Engineer may give the 
contractor a notice identifying deficiencies in performance and demanding corrective action. Such 
notice shall clearly state that it is given, under provisions of this clause. After such notice is given, the 
contractor shall not remove from the site, any plant, equipment and material. The Government shall 
have lien on all such plant, equipment and materials, from the date of such notice, till the deficiencies 
have been corrected. If the contractor fails to take satisfactory corrective action within fourteen days 
after receipt of the notice, the Executive Engineer will terminate the contract in whole or in part. In 
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case the entire contract is terminated, the amount of security deposit together with the value of the 
work done but not paid for shall stand forfeited to Government. 

  The plant, equipment and materials held under lien shall then be at the disposal of the Govt.  
  The Executive Engineer may also take possession of the whole or part of the works, site plant, 

equipment and materials brought or placed thereon and cause the whole or part of the works, 
completed by utilizing them through such agencies, at the cost of the contractor. In such case the 
value of the work done through such agencies shall be credited to the contractor at his contract 
prices. On completion of such work, if the expenses incurred for carrying out such works, as 
certified by the Executive Engineer are in excess of the value of the work credited to the 
contractor, the difference shall be paid by the contractor to Government. He shall also be liable 
for the liquidated damages under the contract. 

  The Executive Engineer may direct that a part or the whole of such plant, equipment and 
materials are to be removed from the site within a stipulated period. If the contractor fails to do 
so, the Executive Engineer may cause them to be sold, holding the net proceeds of such sale to 
the credit of the contractor. After completion of the works and settlement of amounts, the lien by 
the Government on the contractor’s plant, equipment and balance of materials shall be released. 

  Termination of the contract either in whole or in part shall be adequate authority for the Executive 
Engineer to demand discharge of the obligations from the guarantors of the security 
performance. 

4.3.3 Action when the Contractor becomes liable for levy of penalty: - In any case in which under 
any clause or clauses of this contract, the contractor shall have rendered himself liable to pay 
compensation amounting to the whole of his security deposit (whether paid in one, sum or 
deducted by installments) or committed a breach of any of the terms contained in clause 4.3.24 
or in the case of abandonment of the work owing to the serious illness or death of the Contractor 
or any other cause, Divisional Officer on behalf of the Governor of Chhattisgarh shall have power 
to adopt any one of the following course, as he may deem best suited to the interest of 
Government. 

4.3.3.1. To rescind the contract (of which rescission notice in writing to the contractor under the hand of 
the Engineer-in-charge shall be conclusive evidence) and in which case the security deposit of 
the contractor shall stand forfeited and be absolutely at the disposal of Government. 

4.3.3.2. To employ labour paid by the (W.R.) Irrigation Department or by employing departmental 
machinery and supply of materials to carry out the work, or any part of the work debiting the 
contractor with the cost of the labour or hire charges of Departmental machinery and the price of 
the materials (of the amount of which cost and price, a certificate of the Divisional Officer shall be 
final and conclusive against the contractor) and crediting him with the value of the work done, in 
all respects in the same manner & at the same rates as if it had been carried out by contractor 
under the terms of his contract or the cost of the labour and the price of the materials as certified 
by the Divisional Officer whichever is less. The certificate of the Divisional Officer as to the value 
of the work done shall be final and conclusive against the contractor. This does not qualify the 
contractor to any refund if the work is carried out at lower rates then the rates quoted by the 
contractor. Savings, if any, will go to the Government. 

4.3.3.3.  Deleted. 
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4.3.4.1. (a) Contractor remains liable to pay Compensation if action not taken under clause 4.3.3. : - In 

any case in which any of the powers, conferred upon the Divisional Officer by clause 4.3.3. hereof, 
shall have become exercisable and the same shall not be exercised,  the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such power shall not withstanding be 
exercisable in the event of any further case of default by the Contractor for which by any clause or 
clauses hereof, he is declared liable to pay compensation amounting to the whole of his security 
deposit, and the liability of the Contractor for past and future compensation shall remain unaffected. 

4.3.4.1. (b) Incentive bonus : - If the contractor does not desire “Extension of Time” and “Waives” his right to 

claim any extension of time and yet – complete the contract (Excluding maintenance period if any) 
before the original time allowed for completion (as mentioned in the N.I.T. or Agreement form “B”) then 
and then only the contractor shall be entitled to and shall be paid “INCENTIVE BONUS”. The Incentive 
Bonus shall be paid to the contractor at the rate of 0.25% (zero point two five percent) of the contract 
price per week of early completion subject to a maximum of 3% (Three percent) of the contract price. 

  Part of the week if more than 3 days shall be deemed to be one full week. “Incentive bonus shall be 
payable only after the prior sanction from Chief Engineer.” 

Note :- (1)  The contractor has to give an undertaking in writing that he has “WAIVED” all his RIGHT to 

claim/demand extension of time. 
         (2)   Incentive bouns clause is not applicable for annual repair works, supply of materials, survey and   

investigation works. 
4.3.4.2. Power to take possession of, or require removal of, or sell Contractor's plant: - In the event of 

the Divisional Officer putting inforce either of the powers 4.3.3.1. or 4.3.3.3. vested in him under the 
preceding clause he may, if he so desires take possession of all or any tools, plant, materials and 
stores, in or upon the work at the site thereof or belonging to the Contractor or procured by him and 
intended to be used for the execution of the work or any part thereof paying or allowing for the same in 
account, at the contract rates or in case of these not being applicable, at current market rates to be 
certified by the Divisional officer whose certificate thereof shall be final. Otherwise the Divisional 
Officer may by notice in writing to the Contractor or his Clerk of the works, Foreman or other 
authorised agent require him to remove such tools, plant, materials or stores from the premises (within 
a time to be specified in such notice). 

  In the event of the contractor failing to comply with any such requisition, the Divisional Officer may 
remove them at the Contractor's expense or sell them by auction or private sale on account of the 
Contractor and at his risk in all respects and the certificate of the Divisional Officer as to the expenses 
of any such removal and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against Contractor. 

4.3.5.1. Extension of Time: - Time shall be considered as the essence of the contract. If, however, the failure of 

the Contractor to complete the work as per the stipulated date referred to above arises from delay on the 
part of the Government, in supplying the materials or equipment, it has undertaken to supply under the 
contract, or from delay in handing over sites or from increase in the quantity of work under the Contract, or 
force majeure an appropriate extension of time will be given. The contractor shall request such extension 
within one month of the cause of such delay and in any case before expiry of the contract period. 

4.3.5.2. The authorities competent to sanction extension of time shall be as follows: - 
 (a) For Contract of the value upto Rs. 25 Lakhs: 
 (i) Executive Engineer -  Upto 25 percent of the stipulated period of the contract or Three 

months whichever is less. 
 (ii) Superintending Engineer  - For period more than that indicated in (a) (i) above.  
 (b) For Contracts more than Rs. 25 Lakhs: -  
 (i) Superintending Engineer -  Upto 25 percent of the stipulated period of the contract or Six 

months, whichever is less.  
 (ii) Chief Engineer     -  For the period more than that indicated in (b) (i) above. 
4.3.5.3. Grant of extension shall be without prejudice to recover liquidated damages as per terms of 

agreement. 
4.3.6 Final Certificate -:On completion of the work the contractor shall be furnished with a certificate by the 

Engineer- in-charge of such completion, But no such certificate shall be given nor shall the work be 
Considered to be complete until the Contractor shall have removed from the premises on which the 
work shall be executed .All scaffolding, surplus materials and rubbish and cleaned off the dirt from all 
wood work, doors, windows, walls, floors others parts of any building or structure in ,upon or about 
which the work is to be executed or of which he may have had possession for the purpose of the 
execution thereof or until the work shall have been measured by the  Sub Divisional Officer, Executive 
Engineer (Here - in - after called Engineer-in-charge ) whose measurement shall be binding and 
conclusive against the Contractor. If the Contractor fail to comply with the requirements of this clause 
such as removal of scaffolding, surplus materials and rubbish and cleaning off dirt, on or before the 
date fixed for the completion of work, Engineer-in-charge may at the expense of the Contractor 
remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and 
clean off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses so 
incurred and shall have no claim in respect of any such scaffolding or surplus materials as aforesaid 
except for any sum actually realised by the sale thereof. 
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4.3.7 Payments on intermediate certificate to be regarded as advances: -The contractor shall on 
submitting the bill thereof be entitled to receive a monthly payment proportionate to the part 
thereof then approved and passed by the Engineer-in-charge whose certificate of such approval 
and passing of the sum so payable shall be final and conclusive against the contractor. But all 
such intermediate payment shall be regarded as payments by way of advance against the final 
payment and not as payments for work actually done and completed & shall not preclude the 
requiring of bad, unsound and imperfect or unskilled work to be removed and taken away and 
reconstructed or be considered as an admission of the due performance of the contract or any 
part thereof. In any respect of the occurring of any claim nor shall it conclude, determine or affect 
in any way, the powers of the Engineer-in-charge under these conditions or any of them as to 
final settlement and adjustment of the accounts or otherwise, or in any other way vary or affect 
the contract. The final bill shall be submitted by the Contractor within one month of the date fixed 
for completion of the work, otherwise the Engineer-in-charge's certificate of the measurement and 
the total amount payable for the work accordingly shall be final and binding on all parties. 

4.3.8 Bill to be submitted monthly: -A bill shall be submitted by the contractor each month on or 
before the date fixed by the Engineer-in-charge for all work executed in the previous month and 
the Engineer-in-charge shall take or causes to be taken the requisite measurement, for the 
purpose of having the same verified and the claim as far as admissible, adjusted, if possible 
before the expiry of ten days from the presentation of the bill. If the Contractor dose not submit 
the bill within the time fixed, as aforesaid, the Engineer-in -charge may depute a subordinate to 
measure up the said work in presence of the Contractor whose countersignature to the 
measurement list will be sufficient warrant and the Engineer-in-charge may prepare a bill from 
such list which shall be binding on the Contractor in all respects. 

4.3.9 Bill to be on Printed Forms:   - The Contractor shall submit all bills on the printed forms to be 
had on applications at the office of Engineer-in-charge and the charges in the bills shall always 
be entered at the rate specified in the tender or in the case of any extra work ordered in 
pursuance of these conditions and not mentioned or provided for in the tender at rates herein 
after provided for such work. 

4.3.10 Receipts to be signed by the partners or persons having authority to do so: -Receipts for 
payments made on account of work when executed by a firm must also be signed by the several 
partners except where the Contractors are described in their tender as the firm in which case the 
receipt must be signed in the name of the firm by one of the partners or by some other persons 
having authority to give effectual receipts for the firm. 

4.3.11. Store supplied by the Government: - If the specification or estimate of the work provides for 
the use of any special description of material to be supplied from the Engineer-in-charge's store 
or is required that the Contractor shall use certain stores to be provided by the Engineer-in-
charge (such materials and stores and the prices to be charged therefore as here - in - after 
mentioned, being so far as practicable for the convenience of the contractor, but not, so as in any 
way to control the meaning or effect of this contract, specified in the schedule or memorandum 
here to annexed) , the Contractor shall be supplied with such materials and stores as required 
from time to time to be used by him for the purpose of the contract only and the value of the full 
quantity of materials and stores so supplied at the rates specified  in the said schedule or 
memorandum may be set off or deducted from any sums then due, or there after  the to become 
due to the contractor under the contract or otherwise or against or from the security deposit, or 
the proceeds of sale thereof, if the same is held in Government securities, the same or a 
sufficient portion thereof, being in this case sold for the purpose. All materials supplied to the 
Contractor shall remain the absolute property of Government, and shall not on any account be 
removed from the site of the work, and shall at all times be open to inspection by the Engineer-in-
charge. Any such materials unused and in perfectly good condition at the time of the completion 
are determination of the contract shall be returned to the Engineer-in-charge's store, if by a notice 
in writing under his hand he shall so require but the Contractor shall not be entitled to return any 
such material unless with such consents, and shall have no claim for compensation on account of 
any such material so supplied to him as aforesaid being unused by him or any wastage in or 
damage to any such materials. 

4.3.12.1. Works to be executed in accordance with Specifications, Drawings, Orders, etc.: - The 
Contractor shall execute the whole and every part of the work in the most substantial and 
workmen like manner and both as regards materials and otherwise in every respect in strict 
accordance with specifications. The Contractor shall also confirm exactly, fully and faithfully to 
the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office, and to which the Contractor shall be entitled to have access at 
such office or on the site of the work for the purpose of inspection during office hours, and the 
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 
copies of specifications and of all such designs, drawings and instructions as aforesaid. 
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@4.3.12.2. In respect of all bearings, hinges or similar parts intended for use in the superstructure of 
any bridge, the Contractor shall, whenever required, in the course of manufacture, arrange and 
afford all facilities for the purpose of inspection and test of all or any of these parts and the 
material used therein, to any officer of the Directorate of Inspections of the Ministry of Works, 
Production and Supply of the Government of India.  Such bearings, hinges or similar parts shall 
not be used in the superstructure of any bridge except on production of a certificate of 
acceptance thereof from the Directorate of Inspections. All inspection charges will be payable by 
the contractor    @ (Strike out this clause if the tender is not for bridge work). 

4.3.13.1. Alterations in Specifications and Designs:   - The Engineer-in-charge shall have power to 
make any alterations in, or omissions from, addition to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work and the Contractor shall be bound to carry out the work 
in accordance with any instruction which may be given to him in writing signed by the Engineer - 
in - charge and such alterations omissions , additions or substitutions shall not invalidate the 
contract and any altered, additional or substituted work which the Contractor may be directed to 
do in the manner above specified as part of the work, shall be carried out by the Contractor on 
the same conditions, in all respects on which he agreed to do the main work and at the same 
rates as are specified below . 

4.3.13.2. Extension of time in consequence of alterations - The time for completion of the work shall 
be extended in the proportion that the altered, additional, or substituted work bears to the original 
contract works, and the certificate of the Engineer-in -charge shall be conclusive as to such 
proportion.  

4.3.13.3. Rates for items of contract involving increase in the quantity during execution and 
amended rates for works not provided in contract  - The rates for such additional, altered or 
substituted work shall be worked out in accordance with the following provision: -  
Cases of extra Quantity and extra  item may be decided as per the provision issued by 
Government of Chhattisgarh, W.R.D. letter No.  8908/F-7-7/31/S-2/2001 Dated 19/12/2011  

4.3.14. No Claim to any Payment or Compensations for alteration in or restriction of works: - If at 

any time after the execution of the contract documents, the Engineer-in-charge shall for any, 

reason whatsoever require the whole or any part of the work as specified in tender, to be stopped 

for any period or shall not require the whole or part of the work as specified in the tender to be 

stopped for any period or shall not required the whole or part of the work to be carried out at all or 

to be carried out by the Contractor he shall give notice in writing of the fact to the Contractor who 

shall thereupon  suspend or stop the work totally or partially as the case may be . In any such 

case, except as provided hereunder the Contractor shall have no claim to any payment or 

compensation whatsoever on account of any profit or advantage which he might have derived 

from the execution of the work in full but which he did not so derive in consequence of the full 

amount of the work not having been carried out or on account of any loss that he may be put to, 

on account of material purchased or agreed to be purchased, or of unemployment of labour 

recruited by him. He shall not also have any claim for compensation by reason of any alterations 

having been made in the original specifications, drawings, designs and instructions which may 

involve any curtailment of the work, as originally contemplated. Where, however, materials have 

already been purchased or agreed to be purchased by the Contractor before receipt by him of the 

said notice, the Contractor shall be paid for such materials at the rates determined by the 

Engineer-in-charge, provided they are not in excess of requirements and are of approved quality 

and/or shall be compensated for the loss, if any, that he may be put to in respect of materials 

agreed to be purchased by him, the amount of such compensation to be determined by the 

Engineer-in- charge whose decision shall be final. If the Contractor suffers any loss on account of 

his lowing to pay labour charges during the period during which the stoppage of work has been 

ordered under this clause, the Contractor shall on application be entitled to such compensation 

on account of the labour charges as the Engineer- in -charge whose decision shall be final, may 

consider reasonable, provided that the Contractor shall not be entitled to any compensation on 

account of labour charges If in the opinion of the Engineer-in -charges the labour could have 

been employed by the Contractor elsewhere for the  whole or part of the period during which the 

stoppage of the work has been ordered as aforesaid.  

4.3.15. Time limit for unforeseen claims:  - Under no circumstances whatever, shall the Contractor 

be entitled to any compensation from Government on any account unless the Contractor shall 

have submitted claim in writing to the Engineer-in-charge within one month of the cause of such 

claim occurring. 
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4.3.16 Action and Compensation payable in case of bad work - If at any time before Security 
deposit is refunded to the Contractor it shall appear to the Engineer-in-charge or his Subordinate 
in-charge of the work that any work has been executed with unsound, imperfect or unskilled 
workmanship or with materials of inferior quality or, that any materials or articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contracted for, or 
otherwise not in accordance with contract, it shall be lawful for the Engineer-in-charge to intimate 
this fact in writing to the Contractor, and then not withstanding the fact that the work, materials or 
articles complained of may have been inadvertently passed, certified and paid for, the Contractor 
shall be bound forthwith to rectify or remove and reconstruct the works specified in whole or in 
part as the case may require, or if so required shall remove the materials or articles so specified 
and provide other proper & suitable materials or articles at his own proper charge and cost and in 
the event of his failing to do so within a period to be specified by the Engineer - in - charge  in the 
written intimation aforesaid , the Contractor shall be liable to pay compensation at the rate of One 
percent on the amount of the estimate for every day not exceeding ten days during which the 
failure so continues and in the case of any such  failure, the Engineer-in-charge  may rectify or 
remove and  re-execute the work or remove and replace the materials are articles complained of 
as the case may be at the risk and expense in all respects of the Contractor. Should the 
Engineer-in-charge consider that any such inferior work or materials as described above may be 
accepted or made use of, it shall be within his discretion to accept the same at such reduced 
rates as he may fix therefore. 

4.3.17.1 If the contractor or his work people or servants shall break, deface, injure or destroy any part of 

a building in which they may be working or any building, road, road kerbs, irrigation works, 

structures, fences, enclosure, water pipe, cables, drains, electric or telephone posts or wires, 

trees, grass or grass land or cultivated ground contiguous to the premises on which the work or 

any parts of is being executed, or any damage shall happen to such work while in progress or 

completed from any cause whatsoever, or any imperfections become apparent in it after any 

certificate, final or otherwise of its completion shall have been given by the Engineer-in-Charge 

as aforesaid, the Contractor shall make the same good at his own expense or in default the 

Engineer-in-Charge may cause the same to be made good by other workmen and deduct the 

expenses (of which the certificate of the Engineer-in-Charge shall be final) from any sum that 

may be then or at any time thereafter may become due to the Contractor. The defect liability of 

the contractor shall be valid upto a period of 12 months for annual repair works and period of 60 

months for works other than annual repair from the date of issue of completion certificate. The 

security deposit withheld shall be released in two installments at the end of 36 months as 

described in clause 4.3.17.2 after issue of completion certificate. Further, the contractor is also 

responsible to make good, the defect described above for which he will indemnify the department 

by executing a bond of Sixty Months from the date of issue of completion certificate in the format 

as prescribed in Annexure V.  

The purview of maintenance shall include general/special repair and upkeep of the 

structure/asset created under the agreement, maintaining to its required profiles etc. Failing of 

contractor to make good such defects in defect liability period as pointed out shall make him liable 

to pay the indemnity amount as prescribed in bond. 

Contractor’s failure to repair or to pay the bond amount will make him liable of recovery 

of the amount from other running works or arrears of land revenue. Further, such contractor shall 

also be debarred for participating in any other tenders in the department, for one year in his 

individual/ partnership/ company/ LLP firm's capacity, no matter may be in his existing or new 

name and style.  

4.3.17.2 For works being tendered as new work (whose administrative approval is given under new 

work), the Security deposit of the contractor shall be refunded in such a manner that 50% of 

Security deposit shall be released by the Engineer-in-charge after 18 months from issue of 

completion certificate and balance 50 % of Security deposit shall be released after completion of 

36 months from issue of completion certificate. The Security deposit of the contractor for annual 

repair (those work which are executed under the head annual repair) works shall be refunded 

after completion of 12 months. The amount shall only be released by the Engineer-in-charge after 

he is fully satisfied with the structural soundness of the works executed under the agreement at 

the end of defect liability period. 
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4.3.17.3 The contractor hereby also covenants that it shall be his responsibility to see that building(s) 

constructed under his contract does not leak during the period of the first rainy season in respect 

of tile and sheet roofing and two consecutive rainy seasons in respect of the lime concrete or 

cement concrete terraced roof, after its (their) completion and if any defects are pointed out to 

him by the Engineer-in-charge during the said period, the same shall be removed by him at his 

own expense or in default, the Engineer-in-charge may get them removed and deduct the 

expenses thereof from any sum that may be then due or may become due to the contractor or 

from the security deposit of the contractor. An amount equal to 20% of the cost of the roof shall 

notwithstanding anything contained in this clause, be retained till the roof(s) are tested during the 

first rainy season, in respect of tile and sheet roofing and two consecutive rainy seasons in 

respect of the lime concrete or cement concrete terraced roof, aforesaid and the defects are fully 

removed. If any amount still remains due on this account after making deductions as aforesaid, 

the same may be recovered from him as arrears of land revenue. 

4.3.18 Works to be open for Inspection - All works, under or in course of execution or executed in 

pursuance of the contract shall at all times be open to the inspection and supervision of the 

Engineer-in-charge & his subordinates and the Contractor shall at all times during the usual 

working hours and at all other times at which reasonable notice of the intention of Engineer-in-

charge or his Subordinate to visit the work shall have been given to the Contractor either he 

himself be present to receive orders and instructions, or have a responsible Agent duly 

accredited in writing, present for that purpose. Orders given to the Contractor's Agent shall be 

considered to have the same force as if they had been given to the Contractor himself. 

4.3.19. Notice to be given before work is covered up: - The Contractor shall give not less than five 
days notice in writing to the Engineer-in-charge or his subordinate in-charge of the work, before 
covering up or otherwise placing beyond the reach of measurement any work in order that the 
same may be measured and correct dimensions thereof be taken before the same is so covered 
up or placed beyond the reach of measurement and shall not cover-up or place beyond the reach 
of measurement any work without the consent in writing of the Engineer-in-charge or subordinate 
in-charge of the work, and if any work shall be covered up or placed beyond the reach of 
measurement  without such notice having been given or consent obtained, the same shall be 
uncovered at the Contractor's expense or in default thereof, no payment or allowance shall be 
made for such work or materials with which the same was executed . 

4.3.20. Contractor to supply Plant, Ladders, Scaffolding etc.: - The Contractor shall supply at his 
own cost materials (except such special materials if any, as may in accordance with the contract 
be supplied from the Engineer - in Charge's stores), plant, tools appliances, implements, ladders, 
cordage, tackle, scaffolding and temporary works requisite for the proper execution of the work, 
whether original, altered or substituted and whether included in the specifications or other 
documents forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-
charge as to any matter as to which under these conditions he is entitled  to be satisfied, or which 
he is entitled to require together with carriage therefore to and from the work.  The Contractor 
shall also supply without charge the requisite number of persons with the means and materials 
necessary for the purpose of setting out works and counting, weighing & assisting in the 
measurement or examinations at any time and from time to time of the work or materials. Failing 
his so doing, the same may be provided by the Engineer-in-charge at the expense of the 
Contractor and the expenses may be deducted from any money due to the Contractor under the 
contract, or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 
thereof. Contractor is liable for damages arising from non-provisions of lights, fencing etc. .The 
Contractor shall also provide at his own cost, except when the contract specifically provided 
otherwise and except, for payment due under clause 4.3.13. all necessary fencing and lights 
required to protect the public from accidents, and shall be bound to bear the expenses or defense 
of every suit, action or other proceedings of law that may be brought by any person for injury 
sustained owing to neglect of the above precautions and to pay any damages and costs which 
may be awarded in any such suit, action or proceedings, to any such persons or which may with 
the consent of the contractor be paid to compromise any claim by any such person. 
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4.3.21. Compensation under section ----, sub - section (1) of the Workmen's Compensation Act, 
1923: - In every case in which by virtue of the provisions of sections ----, subsections (1) of the 
workmen's Compensation Act, 1923, Government are obliged to pay any compensation to a 
workmen employed by the Contractor in execution of the works, Government will recover from 
the Contractor the amount of the compensation so paid and without prejudice to the rights of 
Government under section ----, subsection (2), of the said Act, Government shall be at liberty to 
recover such amount or any part thereof by deducting it from the security deposit or from any 
sum due by the Government to the Contractor whether under this contract or otherwise . 
Government shall not be bound to contest any claim made against them under section ----, 
subsection (1) of the said act, except on the written request of the Contractor and upon his giving 
to Government, full security for all cost for which Government might become liable in 
consequence of contesting such claim.  

4.3.22. Labour: - No female labour shall be employed within the limits of a cantonment.  
4.3.23. Labour below the age of twelve years: - No labour below the age of twelve years shall be 

employed on the work.    
4.3.24.1. Fair Wage: - The Contractor shall pay not less than the fair wage to labour engaged by him on 

the work. 
  Explanation: - (a) "Fair Wage" means Wage whether for time or piece work notified at the time of 

inviting tenders for the works and where such Wages have not been so notified, the Wages 
prescribed by the Water Resources Department for the Division in which the work is done.  

 (b) The Contractor shall not withstanding the provisions of any contract to the contrary cause to be 
paid a Fair Wage to labourers indirectly engaged on the work, including any labour engaged by 
his sub- Contractor's in connection with the said work as if the labourers had been immediately 
employed by him. 

 (c) In respect of all labour directly or indirectly employed on the works for the performance of the 
Contractor's part of this agreement, Contractor shall comply with or cause to be complied with the 
labour regulations then in force. 

 (d) The Executive Engineer /Sub Divisional Officer shall have the right to deduct from the moneys 
due to the contractor any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for 
the benefit of workers, nonpayment of wages or deductions made from his or their wages, which 
are not justified by their terms of the contract or non - observance of the regulations. 

 (e) The Contractor shall be primarily liable for all payments to be made under and for the observance 
of the regulations aforesaid without prejudice to his right to claim indemnity from his sub-
Contractors. 

 (f) The regulations aforesaid shall be deemed to be a part of the contract and any breach thereof 
shall be deemed to be a breach of this contract.  

 4.3.24.2 The Contractor shall at his own expense provide or arrange for the provision of footwear for 
labourers doing cement mixing work which the Contractor has undertaken to execute under this 
contract to the satisfaction of the Engineer-in-charge and on his failure to do so, the Government 
shall provide the same to such labourers and recover the cost from the bill due to the Contractor. 

4.3.24.3. The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge a true 
statement in respect of the second half of the proceeding month and the first half of the current 
month respectively showing (1) The number of labourers employed by him on the work,  (2) Their 
working hours, (3) The wages paid to them, and (4) The accidents that occurred during the said 
fortnight stating the circumstances under which they occurred and the extent of damages and 
injury caused by them failing which the Contractor shall be liable to pay to the Government a sum 
not exceeding Rs. 50/- for each default or materially incorrect statement . The decision of the 
Executive Engineer shall be final in deducting from any bill due to the Contractor the amount 
levied as fine in this behalf. 

 4.3.24.4. In respect of all labourers directly or indirectly employed in the works for the performance of 
the Contractor's part of this agreement, the Contractor shall comply with or cause to be complied 
with all the rules framed by the Government from time to time for the protection of health and 
sanitary arrangements for workers employed by the Water Resources (Irrigation) Department and 
its Contractors. 
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4.3.25. Subletting of works - The contract may be rescinded and security deposit forfeited, for 
subletting the work beyond permissible limits as per clause 2.---- of appendix 2.10 A or if 
contractor becomes insolvent. 

   The contract shall not be assigned or sublet without prior sanction of the authority who 
has accepted the tender in writing. And if the contractor assign or sublet  his contract, for more 
than permissible limits as per clause 2.---- of appendix 2.10 A or attempt to do so, or become 
insolvent commence any insolvency proceedings or make any composition with his creditors or 
attempt to do so or if any gratuity, gift, loan, perquisite, reward of and advantage pecuniary or 
otherwise, shall either directly or indirectly be given, promised or offered by the contractor, or any 
of his servants or person in the employ of Government in any way relating to his office or 
employment, or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Executive Engineer may there upon by notice in writing rescind the 
contract, and the S.D. of the contractor shall there upon stand forfeited and be absolutely at the 
disposal of Government and the same consequences shall ensure as if the contract, had been 
rescinded under clause 4.3.3 thereof, and in addition the contractor shall not be entitled to 
recover or be paid for any work thereto for actually performed under the contract. 

   Any such assignment/subletting within the limit of 25% by the authority who has 
accepted the tenders OR 50% by the next higher authority accepting the tender or Govt. as the 
case may be shall not diminish or dilute the liability/responsibility of the contractor. 

   If the contractor gets item/items of work executed on a task rate basis without materials, 
this shall not amount to subletting of the contract. 
(i) The authority accepting the tender shall be empowered to terminate any contract if the 

contractor sublets the work to some other person on the basis of power of attorney. 
(ii) Subletting of work as per clause 2.---- of appendix 2.10 A shall result in reduction in 

experience (Physical and Financial) of the main contractor to the extent of the sublet and 
accounted in to the experience of sublet contractor. 

(iii) Sublette should have completed the works under Govt./PSU equal to the 
physical/financial value of the work proposed to be sublet. 

(iv) No sublet work should be sanctioned without ascertaining quantities and portion of the 
work to be sublet by the sanctioning authority. 

(v) Measurement for sublet work shall be recorded in separate measurement book. 
(vi) Engineer-in-Charge can withdraw sublet work any time without assigning any reason. 

The decision to withdraw sublet work shall be binding on both prime contractor and 
Sublette. 

4.3.26.    Sum payable by way of Compensation to be considered as reasonable compensation 

without reference to actual loss: - All sums payable by way of compensation under any of 

these conditions shall be considered as reasonable compensation to be applied to the use of 

Government without reference to the actual loss or damage sustained and whether or not any 

damage shall have been sustained. 

4.3.27. Changes in the Constitution of Firm: - In the case of a tender by Partners, any change in the 

constitution of the firm shall be forthwith notified by the Contractor to the Engineer-in-charge, for 

his information. 

4.3.28. Works to be executed under the direction of Executive Engineer/ Superintending 

Engineer: - All works to be executed under the contract, shall be executed under the direction 

and subject to the approval in all respects of the Executive Engineer/Superintending Engineer of 

the Division/Circle for the time being, who shall be entitled to direct at what point or points and in 

what manner they are to be commenced and from time to time carried out. 

4.3.29 Except as otherwise provided in this contract all question and dispute relating to the meaning of 

the specifications, designs, drawings and instructions herein before mentioned as to thing 

whatsoever in any way, arising out of or  relating to the contract, designs, drawings, 

specifications, estimates, concerning the works, or the execution or failture to execute the same, 

whether arising during the progress of the work or after the abndonment thereof shall be referred 

to the "Superintending Engineer" for his decisions within a period of 30 (Thirty) days of such an 

occurrence(s). There upon the Superintending Engineer shall give his written instruction and / or 

decisions, after hearing the contractor and Executive Engineer within a period of 15 (fifteen) days 

of such request. This period can be extended by mutual consent of the parties. 
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 Upon receipt of written instruction or decision, of Superintending Engineer parties shall promptly 

proceed without delay to comply such instruction or decision. If the Superintending Engineer fails 

to give his instruction or decisions in writing within a period of 15 (fifteen) days or mutually agreed 

time after being requested and/or, if the parties (s) is/are aggrieved against the decision of the 

Superintending Engineer, the aggrieved party may within 30 days refer an appeal to the Chief 

Engineer who shall afford an opportunity to the parties of being heard and to offer evidence in 

support of: his appeal. The Chief Engineer will give his decision within 30 (thirty) days, or such, 

mutually agreed period. 

 If any party is not satisfied with the decision of the Chief Engineer, he can, file a petition for 

resolving the dispute through arbitration in the arbitration tribunal. 

  A reference to Arbitration Tribunal shall be no ground for not continuing the work on the part of 

the Contractor. Payment as pun original terms and condition of the agreement shall he continued 

by the Executive Engineer. 

 
4.3.30. Lump sums in Estimates: - When the estimate on which the tender is made includes lump 

sums in respect of parts of the work, the Contractor shall be entitled to payment in respect of the 
item of work involved or the part of the work in questions at the same rates as are payable under 
this contract for such items, or if the part of the work in question is not in the opinion of the 
Engineer-in-charge, capable of measurement, the Engineer-in-charge may at his discretion pay 
the lump-sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the Contractor with regard to any sum or sums 
payable to him under the provisions of this clause. 

4.3.31. Action where no specification: - In the case of any clause of work of which there is no such 
specification as is mentioned in rule vide clause 4.1.1., such work shall be carried out in 
accordance with the specifications approved by Superintending Engineer/Chief Engineer for 
application to works in the district, and in the events of there being no such specification , then in 
such case, the work shall be carried out in all respect in accordance with the instructions and 
requirements of the Engineer-in-charge. 

4.3.32. Definition of work: - The expression "works" or "work" where used in these conditions shall 
unless there be something either in the subject or context repugnant to such construction, be 
constructed and taken to mean the works by or by virtue of the contract, contracted to be 
executed whether temporary or permanent and whether original, altered, substituted or 
additional. 

4.3.33. Claim for Quantities entered in the Tender or Estimate: - Quantities shown in the tender are 
approximate and no claim shall be entertained for quantities of work executed being either more 
or less than those entered in that tender or estimate. 

4.3.34. Claim for compensation for delay in starting the work: -No compensation shall be allowed 
for any delay caused in the starting of the work on account of acquisition of land, or in the case of 
clearance of work or on account of any delay in according sanction to the estimate. 

4.3.35. Employment of scarcity Labour: - If the Government declares state of scarcity or famine to 
exist in any village situated within 16 km. of the work, the Contractor shall employ upon such 
parts of the work, as are suitable for unskilled labour, any person certified to him by the Executive 
Engineer or by any person to whom the Executive Engineer may have delegated this duty in 
writing, to be in need of relief and shall be bound to pay to such person wages not below the 
minimum which Government may have fixed in this behalf .Any dispute which may arise in 
connection with implementation of this clause, shall be decided by the Executive Engineer whose 
decision shall be final and binding on the Contractor. 

4.3.36 Royalty Charges (Amount of Minerals/ Minor minerals); Amount for Royalty, DMF, Environment 
and infrastructure development Cess and penalty of 100% of royalty, that is 2.525 times basic 
royalty rates will be deducted from the bills of the contractor for the minerals/ minor minerals used 
in construction and will be kept as additional deposit. The Contractor has to obtain royalty 
clearance certificate from collector of the concerned district before final bill payment. If the 
contractor does not submit royalty clearance certificate within 6 months of completion of work, the 
amount kept as deposit shall be remitted in relevant royalty head. If the contractor submits royalty 
clearance within specified time, the amount kept in deposit shall be realesed to the contractor. 

     Any change in the royalty rates of minor minerals notified by the state government after 
the date of submission of financial offer by the bidder/contractor then the change in the rates 
shall be reimbursed/deducted on actual basis. 

* Note :– (Amendemend As per Order of Government of Chhattisgarh, Water Resources Department,  

     Mantralaya, Naya Raipur Letter No. RULE/472/2025/WRD/1940 Nava Raipur Dtd. 27/04/2026)  
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4.3.37. Penalty for breach of contract: - On the breach of any terms or conditions of this contract by 
the Contractor, the said Governor shall be entitled to forfeit the security deposit or the balance 
thereof that may at the time be remaining, and to realise and retain same as damages and 
compensation for the said breach, but without prejudice to the right of the said Governor to 
recover any further sums as damages from any sums due to or which may become due to the 
Contractor by Government or otherwise howsoever. 

4.3.38.1. Recovery of dues from the Contractors: - Whenever any claim against the Contractor for 
the payment of a sum of money arises out of or under the contract, Government shall be entitled 
to recover such sum by appropriating, in part or whole, the Security Deposit of the Contractor and 
to sell any Government promissory notes etc. forming the whole or part of such security. In the 
event of the security being insufficient or if no security has been taken from the Contractor, then 
the balance or the total sum recoverable, as the case may be, shall be deducted from any sum 
then due or which at any time thereafter may become due to the Contractor under this or any 
other contract with Government. Should this sum be not sufficient to cover the full amount 
recoverable from the Contractor then it shall be recovered from him as an arrears of land 
revenue. 

4.3.38.2. Government shall have the right to cause an audit and technical examination of the works and 
the final bills of the Contractor including all supporting vouchers, abstracts etc. to be made after 
payment of the final bill and if   as a result of such audit and technical examinations any sum is 
found to have been overpaid in respect of any work done by the Contractor under the contract or 
any work claimed by him to have been done by him under the contract and found not to have 
been executed, the Contractor shall be liable to refund the amount of overpayment and  it shall 
be lawful for Government to recover the same from him in the manner prescribed in sub-clause 
4.3.38.1 of this clause and if it is found that the Contractor was paid less than what was due to 
him under the contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by Government to the Contractor. 

  Provided that Govt. shall not be entitled to recover any sum overpaid, nor the Contractor shall be 
entitled to payment of any sum paid short where such payment has been agreed upon between 
the Superintending Engineer or Executive Engineer on the one hand and the Contractor on the 
other hand, under any term of the contract permitting payment for work after assessment by the 
Superintending Engineer or the Executive Engineer. 

4.39.1. Notice to the Contractor to start work: -   

  "Your contract for the ............................................................................................ .......................... 
has been  accepted by .......................................................... on behalf of the Governor  of 
Chhattisgarh on the ................day of ............. 20 ......... and you are hereby ordered to 
commence the work". 

 

  Executive Engineer  

 

4.39.2. The notice to the Contractor(s) to start work for the ............................................                                                                                                                                     
............day of .….. 20 ......... was issued, vide this office memorandum no.  
........................................... dated the ................20.........  

  Executive Engineer 

 
 

 

COMPLETION CERTIFICATE 
 
4.40. In pursuance of clause 4.3.6. of the agreement in form "B", dated the .............................. 

between the Contractor Shri ........................................................................................................ and 
the Governor of Chhattisgarh, it is hereby certified that the Contractor has duly completed the 
execution of the work undertaken by him thereunder, on the .................................. day of 
...................20............... 

 

  Executive Engineer 
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4.41. Field Test :- 

1. All works under the agreement are subjected to quality control norms fixed by the department 

and relevant BSI codes. 

2. The field laboratory is required to be set up by the contractor for various mandatory fields tests 

described as below :- 

(a) Soil   -  Field Density and moisture content. (IS-2720 part XXVIII and XXIX) 

- Field Permeability (IS - 2386 Part-I) 

(b) Fine Aggregate  -  Gradation/Fineness Modulus (IS-2386 Part-I) 

    (Sand) 

- Bulkage (IS-2386 Part-III) - Specific Gravity (IS-2386 Part-III) 

(c) Coarse Aggregate    -  Sieve Analysis (IS-2386 Part-I) 

    (Metal) 

- Flakiness/Elongation tests (IS 2386 part-I) 

(d) Cement Mortar/ -   Slump test (IS-1199) 

       Concrete 

(e) LDPE Film  -   Thickness  

 

3. The Engineer-in-Charge shall specify and inform the contractor in writing the types of field tests 

to be exercised for relevant materials/works under the contract. 

4. The contractor shall establish field lab facility with appropriate equipments for specified field 

tests at appropriate place at site of work within 30 days of the issue of order to commence the 

work. He shall also arrange for lab attendant at site for conducting field tests.  

5. All field tests as specified by the Engineer-in-Charge shall be carried out by the lab attendant 

with required frequency as has been stipulated in the quality control norms only in the presence 

of Engineer-in-Charge or his representative. 

6. In case of contractor's failure to provide specified field lab facility with proper lab attendant.  The 

department shall carry out necessary field tests at the cost of the contractor including the cost 

of equipments and implements required for specified field tests and cost of test conducting 

personnel.  

(As per Order of Government of Chhattisgarh, Water Resources Department, Mantralaya, Naya 
Raipur Letter No. 1728/F-7-7-31/S-2/2001, Naya Raipur, Dated 24/04/2017)  
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PART-V 

 

A. SPECIFICATIONS 

 

The work shall be executed in accordance with the specifications 

followed in Water Resources Department, Chhattisgarh & I.S.-

specifications. 

 

 

 

 

 

 

 

 

 

  



 

 

111

B. DRAWINGS 

Note: 

1. All the drawings attached is in soft form in AutoCAD *.dwg 

format. Software AutoCAD 2004 & above version is required 

for viewing of it. 

2. Attached drawings are available for download, viewing & 

printing, but not available for tempering or distorting. 

3. Attached drawings are depictive only; drawings available 

during agreement will be final. 

4. Tenderer must be advised to quote his/her bid based on quantity 

shown in the items only. 

Executive Engineer 

 


