FORM ‘B’ e

OFFICE OF THE DIRECTOR URBAN ADMINISTRATION AND
DEVELOPMENT, NAVA RAIPUR (C.G.)

IsSUBA 1O SNIIIMIS. e
Class of Contractor. .., E-Registration NO........cccevencminiiiienes Date......cceeeeeinnnns
Name of Work Supply, Erection, Commissioning, Operation and Maintenance of

Plastic Shredder Unit, Supply, Erection, Commissioning,
Operation and Maintenance of hydraulic Balling plastic unit,
Supply, Erection, Commissioning, Operation and Maintenance of
Trommel unit and Supply, Erection, Commissioning, Operafion

and Maintenance of incineration unit i - -
' '
. d \:\ \) (\’\é\-
Amount of Contract Rs. 169.62 Lacs S P e e \ O e
A oW
Amount of E.M. Rs- ..4,27,300:00 ‘ MMY\L Ve
Cost of TenderFormRSs. .......cccoeeinnnn. oM

Vide M.R. NO. & Date e e

Time allowed for Completion ............ Months from the reckoned date Including/Exeluding mrainy season (16" June to 15"
October) Date of opening Tender...........c..oeeeeieiicieiinnecieie ceee

Commissioner Nagar Nigam,Raigarh

General Rules and Directions for the Guidance of Contractors

1. All works proposed for execution by contract will be notified in a form of invitation to tender posted in
public places and signed by the authority inviting the tenders.
This form will state the work to be carried out as well as the date for submitting and opening tenders
and the time allowed for carrying out the work, also the amount of the earnest money to be deposited
with the tender and the amount of security deposit to be deposited by the successful tenderer and the
percentage if any. to be deducted from bills. Copies of specifications, drawings and a Schedule of
quantities and rates of the various descriptions of work and any other documents required in connection
with the work, signed for the purpose of identification by the authority competent to approve the tender
shall also be open for inspection by the contractor at the office of the authority inviting the tenders.
during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each member
thereof, or in the event of the absence of any partner it must be signed on his behalf by a person
holding a power of attorney authorizing him to do so. Such power of attorney should be produced with
the tender and it must disclose whether the firm is duly registered under the Indian Partnership Act.

3. Any person who submits a tender shall fill up the usual printed form stating at what rate he is willing to
under take each item of work. Tenders which propose any alteration in the work specified in the said
form of invitation to tender or fn the time allowed for carrying out the work or which contain any other
conditions of any sort will be liable to rejection, unless there is specific provision in the conditions of the
Notice Inviting Tenders e.g in three cover system. No single tender shall include more than one work but
contractors who wish to tender for two or more works shall submit a separate tender for each. Tender
shall have the name and number of the work to which they refer, written outside the envelope.

4. The authority receiving tenders or his duly authorised assistant, will open tenders in the presence of any
attending contractors or his authorized representative, who may be present at the time and will enter the
amounts of the several tenders in a comparative statement in a suitable form. Receipts for earnest
money will be given to all tenderers except those tenders which are rejected and whose earnest money
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is refunded on the day the tenders are opened. ) _——

5. The Authority compgtent to decide of the- tenders shall have the right of rejecting all or any of the
tenders. With out assigning any reason thereof.

6. The receipt of a clerk for any money paid by the contractor | hori
acknowledgement of payment to the Commissioner Nagar Nigam Raigarh authori ny other person
shall be responsible for seeing that he procures a receipt signed by that authority or any
duly authorised by him. o B

7. The memorandur:lw of work tendered for be filled in and completed before the tender form lsf:sTlued. Ifat
form is issued to an intending tendered without having been so filled in and completed he shall reques
the office to have this done before he completes and delivers his tender

tor will not be considered as any
ty and the contractor

Tender for Works L
I’'We hereby tender for the execution, of the work specified in underwritten memorandum within time
specified in such memorandum at
(In Figures):.....................oo.. .

Percent below / above/at par with the applicable Schedule of Rates and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in rule 1 thereof and in
clause 12 of the annexed conditions and with such materials as are provided for by, and in all other
respects in accordance with such conditions as far as applicable.

Memorandum

(@) Name of work :- Supply, Erection, Commissioning, Operation and Maintenance of Plastic
Shredder Unit, Supply, Erection, Commissioning, Operation and
Maintenance of hydraulic Balling plastic unit, Supply, Erection,
Commissioning, Operation and Maintenance of Trommel unit and
Supply, Erection, Commissioning, Operation and Maintenance of
incineration unit

(b) Cost of work put to Tender 169.62 Lakh.

(c) Earnest money :- 1,27,300.00
(d) Security deposit :- SY
(e) Percentage, if any to deducted from bills (Performance Guarantee) :- ¢ Y%

(f) Time allowed for the work ¢{ Month from the reckoned date including / exeludirg-rainy season

(From 16th June to 15th October) (Delete whichever is not applicable.)

Approved

\ Executive Engineer
Superintending Engincer Municipal Cerporation
Hrban Administration & Development Rq}‘garh (C.G)
Page 2 of 21 Bilaspur (C.G.) .



=SCHEDULE OF ITEMS =

SI. | Reference to | Description of Quantity | Unit | Ratein | Rateinwords | Amount
No. Item Item of work figure per unit in figures | Remarks
No. of S.O.R. per unit
(If any)
1 2 3 4 5 6 7 3 )

(SEE DETAILS IN “SCHEDULE OF ITEMS” - ANNEXURE “E” enclosed
Should this tender be accepted I/we hereby agree to abide by and fulfil all terms and provisions of the
said condition of the contract annexed hereto as far as applicable or in default, thereof to forfeit & pay
to the Commissioner Nagar Nigam Raigarh or his successors in office the sums of money mentioned
in the said conditions. A separate sealed cover duly super scribed containing the sum of Rs as

earnest money the full value of which is to be absolutely

forfeited to the said Commissioner Nagar Nigam Raigarh or his successors in office without prejudice
to any other rights or remedies of the said Commissioner Nagar Nigam Raigarh or his successors in
office should l/we fail to commence the work specified in the above memorandum orshould l/we not
deposit the full amount of security deposit specified in the above memorandum, in accordance with

clause 1 of the said conditions of the contract, otherwise they said sum of Rs.
_ shall be retained by Commissioner Nagar Nigam Raigarh on account of

such security deposit as aforesaid or the full value of which shall be retained by Commissioner Nagar
Nigam Raigarh on account of the security deposit specified in clause 1 of the said conditions of the
contract.

Signature of witness to Contractor’s Signature Signature of the Contractor before

submission of tender (with name and seal)

Dated the day of Dated the day of
200 20

Name and Address of the WItNESS: .............cooriiiiiiimiii i e
Occupation of the witness:....................

The above tender is hereby accepted by me for and on behalf of the Chief Engineer UAD Nava Raipur.

Datedthe..........cccoeevuennes dayof.........ccoceeeen. 20

Signature of the Officer by whom accepted
With designation and seal of office
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CONDITIONS OF CONTRACT

Definition . d tender documents
' ice inviting tenders an
1. The contract means the documents, forming the notice inv g s formal agreement executed

submitted by the tenderer and the acceptance thereof including

between the Commissioner Nagar Nigam Raigarh and the contractor.
required by the context have the

2. In the contract the following expressions shall unless otherwise

meanings hereby respectively assigned to them: -
g either in the subject or

(a) The expression “works” or “work” shall unless thereby mean somethin b e
context repugnant to such construction be construed and taken to mean the works odr Yh i
of the contract contracted to be executed whether temporary or permanent and whe

original, altered, substituted or additional.
The “site” shall mean the land and/or other places on, into or through which work is to be

executed under the contract or any adjacent land path or street through which work is to be
executed under the contract or any adjacent land, path, or street which may be allotted or used

for the purpose of carrying out the contract.

(b)

The “Chief Engineer UAD Nava Raipur’ means Commissioner Nagar Nigam Raigarh and his

(c)
successors in Office.

(d) The “Officers/Engineer-in-Charge” means the Executive Engineer, Technical cell as the case
maybe who shall supervise and be in charge of the work and who shall sign the contract on

behalfof the Chief Engineer UAD Nava Raipur.

(e) The term “Chief Engineer” means the Chief Engineer of the Directorate UAD Nava Raipur.

()

The term “Superintending Engineer” means the Superintending Engineer of the Directorate
UAD Nava Raipur.

The term “Executive Engineer” means the Executive Engineer of the Directorate UAD Nava

(9)
Raipur.
The term “Assistant Engineer” means the Assistant Engineer of the Directorate UAD Nava

(h)
Raipur.
The term “Sub Engineer” means the Sub Engineer of the Directorate UAD Nava Raipur.

(i)
Note: - “Words" importing the singular number include plural number and vice-versa,

SECURITY DEPOSIT

The person whose tender may be accepted (hereinafter called the contractor which
expression shall unless excluded by or repugnant to the context include his heirs
executers, administrators representatives and assigns) shall permit Technical cell,
Directorate Urban Administration & Development, Nava Raipur at the time of making
any payments to him for the value of work done under the contract to deduct the

security deposit as under.

Clause 1 -

The Security Deposit to be taken for the due performance of the contgact under the
terms & conditions printed on the tewﬂ '&be the earnest mone s a deduction
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Clause 2 -
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of 5 (Five) percent from the payment made in the running bills.

The time allowed for carrying out the work, as entered in the tender form, shall be strictly
observed by the contractor and shall be deemed to be the essence of the contract and
shall be reckoned from the fifteenth day after the date on which the order to commence
the work is issued to the contractor, for a work where completion is up to 6 months

For works, for which the completion period is beyond six months: -

The period will be reckoned from the thirtieth day after the date on which the order to

commence the work is issued to contractor.

ut the stipulated period of contract be proceeded with all due
diligence, keeping in view that time is the essence of the contract. The contractor shall
be bound in all cases, in which the time allowed for any work exceeds one month, to
complete 1/8th of the whole work before 1/4th of the whole time allowed under the
contract has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th
of the work before 3/4th of such time has elapsed. In the event of the contractor failing
to comply with the above conditions, the Commissioner Nagar Nigam Raigarh shall
levy on the contractor, as compensation an amount equal to: 0.5% (zero point five
percent) of the value of work (contract sum) for each week of delay, provided that the
total amount of compensation under provision of this clause shall be limited to 6% (six

percent) of valueof work. (Contract sum)

The work shall througho

Provided further that if the contractor fails to achieve 30% (thirty percent) progress in
1/2 (half) of original or validly extended period of time (reference clause 5 below) the
contract shall stand terminated after due notice to the contractor and his contract
finallised, with earnest money and or security deposit forfeited and levy of further
compensation at the rate of 10% of the balance amount of contract left incomplete,
either from the bill, and or from available security/performance guarantee or shall be

recovered as "Arrears of land revenue”.

The decision of the Chief Engineer UAD Nava Raipur. in the matter of grant of
extension of time only (reference clause 5 below) shall be final, binding and conclusive.
But he has no right to change either the rate of compensation or reduce and or
condone the period of delay- once such an order is passed by him (on each extension

application of the contractor) itshall not be open for a revision.

Where the Commissioner Nagar Nigam Raigarh decides that the contractor is liable to
pay compensation for not giving proportionate progress under this clause and the
compensation is recommended during the intermediate period, such compensation
shall be kept in deposit and shall be refunded if the contractor subsequently makes up
the progress for the lost time, within the period of contract including extension granted, if
any failing which the compensation amount shall be forfeited in favour of the Chief

Engineer UAD Nava Raipur.
Action when the work is left incomplete abandoned or delayed beyond the

time limit permitted by the Executive Engineer Technical cell, Directorate UAD
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e contract if the

Clause 3:-
i ay terminate th
() The Executive Engineer, Technical cell UAD Nava Raipur may
contractor causes a fundamental breach of the contract. L dto. the following: -
(ii) Fundamental breach of contract shall include, but not be limited to,

rk is shown on the current

(a) The contractor stops work for four weeks, when no stoppage of wo e Engineer, Technical cell

Programme or the stoppage has not been authorised by the Executiv
UAD Nava Raipur. orrect a particular

(b) The Executive Engineer, Technical cell UAD gives notice that failure_ toc ot it within
defect is a fundamental breach of contract and the contractor fails to corré

: : ' id
reasonable period of time determined by the Executive Engineer, Technical cell in the sa

notice.

(c) The contractor has delayed the completion of work by the number of week§ [12 (Twelve)
weeks] for which the maximum amount of compensation of 6% of contract sum s exhgusted-

(d) If the contractor has not completed at least thirty percent of the value of construction 'wor‘k
required to be completed in half of the completion period (Including validly extended period if
any).

(e) If the contractor fails to appoint the technical staff and if appointed do not function properly for
4 weeks even after due written notice by the Executive Engineer, Technical cell UAD Nava
Raipur.

(f) If he violates labour laws.

(9) If the Contractor fails to set up field laboratory * with appropriate equipments, within 30 day

from the reckoned date. (* for each contract valued more than Rupees 3 crores)
(h) Any other deficiency which goes to the root of the contract Performance

(iii) If the contract is terminated, the contractor shall stop work immediately, make the site safe and
secure and leave the site as soon as reasonably possible.

The Executive Engineer, Technical cell UAD Nava Raipur shall cause recording and checking

of measurements of all items of work done (taking in to account quality and quantity of items

actually executed) and prepare thefinal bill after adjusting all pervious outstanding dues. Such

recording of measurements shall bedone after due notice regarding time and date of recording

measurement and directing the contractor to either remain present himself or his authorised

representative so as to satisfy himself that the recording of measurement is just and proper.

Failure on his parts either to attend and or refusing to acknowledge the measurement so
recorded in the department measurement book, shall be at his sole risk and responsibility.

In addition to the provision contained in clause 2 above the Executive Engineer, Technical cell
UAD Nava Raipur. Shall forfeit the earnest money and or security deposit and further
recover/deduct/adjust a compensation @ 10% (ten percent) of the balance value of work left
incomplete either from the bill, and or from available security/performance guarantee or shall

(iv)

v)

be recovered as "Arrears of land revenue"

n Contr r

In any case in which any of the powers, conferred upon the Executive Engineer,

Clause 4:
Technical cell UAD Nava Raipur by clause - 3 hereof, shall have become( €xercisable
and the same shall not be exercised, the non-exercise thereof shall gt konstitute a
waiver of any of the conditions hereaf 3
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such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor for which by any clause or clauses hereof he is declared liable
to pay compensation shall remain unaffected. In the event of the Executive Engineer,
Technical cell UAD Nava Raipur putting in force either of the power clause 3 vested in
him under the preceding clause hemay, if he so desires, take possession of all or any
tools, plant materials, and stores in or upon the works, or the site thereof or belonging
to the contractor or procured by him and intended to be used for the execution of the
work or any part thereof paying or allowing for the same in account at the contract
rates, or in case of these not being applicable, at current market rates to be certified by
Executive Engineer, Technical cell UAD Nava Raipur whose certificate thereof shall be
final; otherwise the Executive Engineer, Technical cell UAD Nava Raipur may by notice
in writing to the contractor or his clerk of the works foreman or authorised agent require
him to remove such tools plant, materials or stores from the premises (within a time to
be specified in such notice) and in the event of the contractor failing to comply with any
such requisition, the Executive Engineer, Technical cell UAD Nava Raipur.may remove
them at the contractors expensesell them by auction or private sale on account of the
contractor & at his risk in all respects and the certificate of the Executive Engineer,
Technical cell UAD Nava Raipur as to the expense of any such removal and the
amount of the proceeds and expense of any such sale shall be final and conclusive

against the contractor.
EXTENSION OF TIME

Clause 5

If the Contractor shall desire an extension of time for completion of work on ground of hishaving
been "UNAVOIDABLY" hindered in its execution or on any other ground, he mustapply giving
all and complete details of each of such hindrances or other causes in writing, to the Executive
Engineer, Technical cell UAD Nava Raipur positively within 15 days of occurrence of such
hindrance(s) and seek specific extension of time (period from .......ccoeieeen (o e )

In case the grounds shown by the contactor are reasonable, the
Executive Engineer, Technical cell UAD Nava Raipur. Shall be competent to grant
the extension himself as under:-

For build work - 3 months (only for new building works)

For Road and Bridge work - 1 month or 10% of the stipulated period of
completion, whichever is more?

If the extension of time sought is more than above period mentioned, than the
Executive Engineer Technical cell shall refer the case to the superintending
Engineer Technical cell with his recommendation and only after his decision in
this regard, the Executive Engineer Technical cell shall sanction extension of
such time as decided by the Superintending Engineer Technical cell.

Once the Executive Engineer/Superintending Engineer Technical cell has
decided the case of extension of time with reference to the particular application
of the contractor, it will not be competent for them to review/change such a
decision later on. However, the Superintending Engineer Technical call and the
Execute Engineer Technical cell, shall give the contractor an opportunity to be
heard (orally and or in writing), before taking an final decision either of granting
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extension of time or permitting the contractor to complete the work by the
delayed date (under clause 2 of the contract) or before reusing both.

Provided further where the Executive Engineer Technical cell Nava Raipur has
recommended grant of extension of particular time under clause 5.1 of the contract or
has refused to recommend extension of time but has recommended permitting the
contractor for delayed completion, (clause 2) the c<‘>£t_[a‘ctorshall continue with the work
till the final decision by Executive Engineer/Superintending Engineer Technical cell
Nava Raipur Authority.

Failure on the part of the contractor for not applying extension of time even
within 30days of the cause of such an hindrance, it shall be deemed that the contractor
does not desire extension of time and that he has "Waived" his right if any, to claim
extension of time for such cause of hindrance.

Once the Executive Engineer/Superintending Engineer Technical cell Nava
Raipur Authority has heard (oral and or in writing) the contractor on this subject matter
of extension of time and if Executive Engineer/Superintending Engineer Technical cell
Nava Raipur fails to communicate his decision within a period of 30 days of such
hearing, it shall be deemed that the contractor has been granted extension of time for
the period as applied by him.

Compensation Events: - Compensation Events for consideration of extension of time
without penalty.

The following mutually agreed Compensation Events unless they are caused by the contractor
would be applicable;
(a) The Executive Engineer Technical cell Nava Raipur does not give access to a part of the site.
(b) The Executive Engineer Technical cell Nava Raipur modifies the schedule of other contractor
in a way, which affects thework of the contractor under the contract.

(c) The Executive Engineer Technical cell Nava Raipur orders a delay or does not issue drawings,
specification or instructions

/decisions/approval required for execution of works on time.

(d) The Executive Engineer Technical cell Nava Raipur instructs the contractor to uncover or to
carry out additional tests uponwork, which is then found to have no defects.

(e) The Executive Engineer Technical cell Nava Raipur gives an instruction for additional work

required for safety or otherreasons.1

(f The advance payment and or payment of running bills (complete in all respect) are delayed.
(9) The Executive Engineer Technical cell Nava Raipur unreasonably delays issuing a Certificate of
Completion

(h) Other compensation events mentioned in contract if any

Clause 6 - On completion of the work the contractor shall be furnished with a certificate by the
Executive Engineer Technical cell Nava Raipur-(herejnafter called the Executive Engineer
Technical cell Nava Raipur) of such completion in the form appended at the ehd, but no such
certificate shall be given, nor shall the work be considered to be complete until the contractor

shall have removed from the premiseﬁAﬂpm e@d works shall be executed,|all scaffolding
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d to cost less then Rs. 1,000/-

n completed and certificate
" work; Sl'qna” thvi:jze of execution of Wo‘rks is
i urltrilctor may be paid at the discretion of
Py ant in the case of works estimated to cost
s Il on submitting the bill therefore be
the part thereof then apprqved by the
er Technical cell Nava Raipur whqse
yable shall be final and conclusive
ded as payments by

done and completed and shall

imate
hall ordinarily be made for work estima

till after the whole of t
if intermediate pay

he interest of work .
| cell Nava Raipu

d, the contractor sha
ent proportionate to
by Executive Engine

the sum sopa
ts shall be regar

Clause 7 - No payments s
(Rs. One Thousand)
of completion given but
considered desirable in t
the Executive Engineer Technica
more then rupees one thousan
entitled to receive a monthly paym
Engineer - in -charge and passed

certificate of such approval and passing of :
against the contractor. But all such intermediate paymen

way of advance against the final payment for works actually

notypreclude the re;qquiring of bad unsound and imperfect or unskillful work tg b.e ren’;o;/:: :32
taken away and reconstructed or erected or be considered as an admission q .
performance of the contract or any such part thereof, inany respect, or the accruing O gny
claim, nor shall it conclude determine, or affect in any way the powers of the Execu.tlve
Engineer Technical cell Nava Raipur under these conditions or any of them as to the final
settlement and adjustment of the accounts’or otherwise or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor within one month of the date fixed
for completion of the work, otherwise the Engineer -in-charge’s certificate of the measurement
and of the total amount payable for work accordingly shall be final and binding on all parties.

Clause 8 - Bills to be submitted monthly:

"A bill shall be submitted by the contractor by 15th day of each month for all works executed
by him till the end of previous month less the gross amount received by him till the last
previous month. This bill must be supported by records of detail measurement of quantities of
all executed items of work along with true copies of record and result of all tests conducted in
the previous month (date wise). The Executive Engineer Technical cell Nava Raipur shall
take or cause to be taken the requisite measurement for purpose of having the same
verified/checked by the sub Engineer/Assistant Engineer Executive Engineer Technical cell
Nava Raipur concern for quantity, quality and specification and examining all the "test
results" and record the same in the Departmental measurement, book. Based on above
record measurement bill shall be corrected /prepared afresh. The contractor shall sign the
measurement and the bill. The Executive Engineer Technical cell Nava Raipur shall pay
running bills by 25" day of the month subject to availability of the funds If the contractor fails to
submit, the bill on or before the day prescribed, the Executive Engineer Technical cell Nava
Raipur after waiting for another 15 days shall depute a subordinate to measure the said work

in the presence of contractor and or his authorised Engineer/Representative, whose counter

signature to the measurement recorded with quantity and quality remark will be sufficient

proof for acceptanceof the same and shall be bind
All such running bill payments are by way of
adjustment.
Clause 9 - BILLS TO BE ON PRINTED FORMS:
The contractor shall submit all bills on printed forms to be had on application at the office of the
Engineer- in -charge, and the charges in the bills shall always be entered at the rafes specified

Approv
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in the tender or in the case of any extra work ordered in pursuance of these conditions, and not
mentioned or provided forin the tender at the rates hereinafter provided for such work.

The deduction or addition as the case may be of the percentage will be calculated on the
amount of the bill for the work done, after deducting the cost of materials supplied

departmentally at rates specified in the agreement.
E _SIGNED BY PARTNERS OF PERSONS HAVING

Clause 10 - RECEIPTS TO B
Receipts for payments made on account of a work when executed by a firm must also be signed

by the several partners, except where the contractors are described in their tender as a firm in
which case the receipt must be signed in the name of-the firm by one of the partners, or by

some other person having authority to give effectual receipt for the firm.

| als ale -
= +HHE-CoHou S—prct oo s
for_the-month-under considerationas published-by Labc.&_Lgu;eag,_Ministw—ef-Eabew‘-
Approv
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Work to be executed in Acc nce with Specification. Drawing, Qrder. ale.:

e and every part of work i

n the most substantial and

Clause 12: The contractor shall execute the whol
workman like manner, and both as regards materials and otherwise in every respect in strict
accordance with the specifications. The contractor shall also conform exactly fully and
to the work signed by the

faithfully to the designs, drawings and instructions in writing relating
Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to

have access at such office or on the site of the work for the purpose of inspection during
office hours and the contractor shall, if he so requires, be entitled at his own expense to take
or cause to be made copies of the specifications, and of all such designs, drawings and
instructions as aforesaid. MORTH/IRC specifications for road and bridges, specifications for
rural roads and other |.R.C. publications and their manual, latest CPWD speciﬁcations/I.S.L

codes for buildings or special specifications whenever enclosed separately shall apply in the

case of any variance the following:-

1. Specifications as per NIT.

Approv d
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d other |.R.C.
ifications as per S.0.R. , ifications for rural road§ an !
g‘ fnpg;[?;/mc spegiﬁcations fot real s ?/Ugg: Séc?f‘i)::tionsll.s.l. codes for buildings or special
Publications and their manual, latest CP I p
specifications whenever encloseq §eparate;|¥
4 Mode of measurements for building sha ot specifie
contract. Where such mode of measureme o mode of
per |.S.I. Code of building measurement. However | y I By mhave
mentioned in the N.I.T. the same will get preqedence oyetr ided o Use in the superstructure of
Clause 12 -A: In respect of all bearings, hinges or stml!ar paﬁ inte urse of manufacture, arrange and
any bridge, the contractor shall, whenever required, in the co of the part and the material
afford all facilities for the purpose of inspection and test of all or any of iy of works production
used therein to any officer of the Directorate of inspegtlon of the Mlnls_ r{lar Sarts shall not be
and supply of the Government of India and such bearings, h!nges or 5|m'f. B S aoeEpiEnEs
used in the superstructure of any bridge except on production of a certl ic ble by the
thereof from the Directorate of inspection. All inspection charges will be paya
contractors. (This clause may be struck off if the tender is not for bridgework).

Variations
Clause 13 - Additions, Alterations in Specifications and Designs.

i to the

in the S.O.R. applicable
% :: the S.O.R. it shall be dqne as
measurement is specifically

be as provide

The Executive Engineer Technical cell Nava Raipur shall have power to make' any
alterations in, omissions from, additions to, or substitutions for, the original specifications,
drawings, designs and instruction, that may appear to him to be necessary or advisable during
the progress of the work, and the contractor shall be bound to carry out the work in accordance
with any instruction which may be given to him in writing, signed by the Executive Engineer
Technical cell Nava Raipur and such alterations, omissions, additions or substitution shall not
invalidate the contract and any altered, additional or substituted work, which the contractor
may be directed to do in the manner above specified as part of the work; shall be carried out
by the contractor on the same conditions in all respects onwhich he agreed to do the main
work and at the same rates as are specified in the tender for the main work, provided the total
value of all such increased or altered or substituted work doesnot exceed 25% of the amount
put to tender inclusive of contractor percentage. if such value exceeds 25% it shall be open to
the contractor either to determine the contract or apply for extension.

Note: - Such additions, alterations, substitution, shall have to be within the Scope of work tendered for
Rates for works notiin schedule of rates
If during the course of execution, where it is found necessary that certain item/items of work
not provided for in the S.0.R. required to be carried out then the Engineer-in-Charge shall
identify such item / items including approximate quantity of the contract and ask the
contractor to submit his rates in writing supported by the requisite data within a period of 7
days. The Engineer-in-Charge shall obtain approval/ modification of the proposed rate from
the Competent Authority after recommendation of Executive Engineer Technical cell Nava
Raipur and communicate the same within a period of 4 weeks to the contractor, in case
the contractor agrees to the above rates as fixed by the Competent Authority then they
shall form a part of supplementary schedule of the contract agreement .If the contractor
does not agree to the rate of the Competent Authority then it shall be open for the
Executive Engineer Technical cell Nava Raipur to get thework executed through any other

agency. The contractor will not however be‘eotjﬂg{l;}gﬁny compensation due to delay or

hindrance or loss of profit accruing on account of this extra work executed by alternative

agency.

If the contractor commences ngn-scﬁéddf‘e’* wdrk. or incur expenditure in regard thereto

before the rates shall have been‘a'é'tgrf?ﬁnéd_by the Competent Authority, then hgsshall be

entitled for payment for the work done as gegis gibzthe Competent Authority.
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of the Competent Authority shall be final. Such a decision shall be given by the Competent
Authority. Within a period of 30 (Thirty) days and it shall be open to the contractor not to
continue that item further. In such an event that item shall be got executed by other agency
at such an approved rate by Competent Authority Contractor may either determine his
contract if variations exceeds 10 (Ten) % of the Administrative approval, or may apply for
extension.

The time for the completion of work shall be extended in proportion of the variation of the
work bear to the original contract work and certificate of Executive Engineer Technical cell

Nava Raipur shall be conclusive as to such proportion.
NO CLAIM TO ANY PAYMENT OR COMPENSATION FOR ALTERATION IN OR

Clause 14 - If at any time after the execution of the contract documents, the Executive Engineer

Technical cell Nava Raipur shall for any reason whatsoever require the whole or any part of
the work as specified in the tender to be stopped for any period or shall not require the whole
or part of the work to be carried out at all or to be carried out by the contractor he shall give
notice in writing of the fact tothe contractor who shall there upon suspend or stop the work
totally or partially, as the case may be.
If any such case, except as provided hereunder, the contractor shall have no claim to any
payment or compensation what so ever on account of any profit or advantage which he might
have derived from the execution of the work in full, but which he did not so derive in
consequence of the full amount of the work not having been carried out, or on account of any
loss that he may be put to on account of materials purchased or for unemployment of labour
recruited by him. He shall not also have any claim for compensation by reason of any alteration
having been made in the original specifications, drawing, designs and instructions, which may
involve any curtailment of the work as originally contemplated. Where, however, materials have
already been purchased or agreed to be purchased by the contractor shall be paid for such
materials at the rates determined by the Engineer in Charge, provided they are not in excess of
requirement and of approved quality and / or shall be compensated for the loss, if any that he
may be put to, in respect of materials agreed to be purchased by him, the amount of such
compensation to be determined by the Executive Engineer Technical cell Nava Raipur whose
decision shall be final. If thecontractor suffers any loss on account of his having to pay labour
charges during the period during which the stoppage of work has been ordered under this
clause, the contractor shall, on application be entitled to such compensation on account of
labour charges as the Engineer in charge, whose decision shall be final, may consider
reasonable provided that thecontractor shall not be entitled to any compensation on account of
labour charges, if in the opinion of the Engineer in charge, the labour could have been
employed by the contractor elsewhere for the whole or part of the period during which the
stoppage of the work has been ordered as aforesaid.
If the total duration of suspension of the work is more than the six months, then this suspension
of the work will be considered as permanent stoppage of the work, and the contractor can
determine the contract, if he so desires.

ACTION AND COMPENSATION PAYABLE IN CASE OF BAD WORK:

Clause 15 -If at any time before the security deposit is refunded to the contractor, it shall appear to the

Engineer in charge or his subordinate in charge of the work, that any work has been executed
with unsound, imperfect or unskillful workmanship or with material of inferior quality or that any
materials or articles provided by him for the execution of the work are unsoupg, or of a quality
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otherwise not in accordance with the contract, it shall be lawfy for
ntimate this fact in writing to the contractor ang
Is or articles complained of may have beey,
Il be bound forthwith to rectify, or remove anq

inferior to that contracted for, or are . .
the Executive Engineer Technical cell Nava Raipur tO'I
then notwithstanding the fact that the work, materia

Inadvertently passed, certified and paid for contractor sha _ i )
reconstruct the work so specified in whole or in part, as the case may require, or ifso required, shal

remove the materials or articles so specified and provide other proper and suitable matenals or art.ir':les at
his own proper charge and cost, and in the event of his failing todo so with in a period to be specified by
the Executive Engineer Technical cell Nava Raipur in the written intimation aforesaid ,the contractor shall
be liable to pay compensation at the rate of one percent on the amount of contract put to tender every
day not exceeding ten days, during which the failure so,continues and in the case of any such failure the
Executive Engineer Technical cell Nava Raipur may rectify or remove and, re-execute the work or
remove and replace the materials or articles complained of as the case may be at the risk and expense in
all respects of the contractor. Should the Executive Engineer Technical cell Nava Raipur consider that
any such inferior work or materials as described above may be accepted or made use of it shall be within
his discretion to accept to the same at such reduced rates as he may fix therefore

WORK TO BE OPEN FOR INSPECTION-CONTRACTOR OR RESPONSIBLE AGENT TO BE
PRESENT:

Clause 16-All work under or in course of execution or executed in pursuance of the contract shall at alltime be
open to the inspection and supervision of the Executive Engineer Technical cell Nava Raipur and his
subordinatesand the contractor shall at all time during the usual working hours, and at all other times at
which reasonable notice of the intention of the Executive Engineer Technical cell Nava Raipur or his
subordinate to visit the work shall have been given to the contractor, either himself be present to receive
orders and instruction or have a responsible agent duly accredited in writing present for that purpose.
Orders given to the contractor's agent shall be considered to have the same force as if they hadbeen given
to the contractor himself.

NOTICE TO BE GIVEN BEFORE WORKIS COVERED UP;

Clause 17 -The contractor shall give not less than five days notice in writing to the Executive Engineer Technical
cell Nava Raipur or his subordinate in charge of the work before covering tip or otherwise placing beyond
the reach of measurement any work in order that the same may be measured, and correct dimensions
thereof be taken before the same is so covered up or placed beyond the reach of measurement, any
work without the consent in writing of the Executive Engineer Technical cell Nava Raipur or his
subordinate in charge of the work and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or consent obtained, the same shall be uncovered
at the contractors expenses, or in default thereof, no payment or allowanceshall be made for such work or
the materials with which the same was executed.

Clause18-_CONTRACTOR LIABLE FOR DAMAGE DONE AND FOR IMPERFECTIONS AFTER

CERTIFICATE OF COMPLETION

CERTIFICATE OF COMPLEIIUN
If the contractor or his work people or servants shall break, deface injure or destroy any part ofbuilding in

which they may be working or any building, road, road curbs, fences, enclosures, water pipes, cables
drains, electric or telephone posts or Wires trees grass or grassland or cultivated ground continuous to
the premises on which the work or any part of it is being executed, or if any damage shall happen to the
work while in progress, from any cause whatever, or any imperfections become apparent ,the contractor
shall make good the same at his own expense or in default, the Executive Engineer Technical cell Ngva
Raipur may cause the same to be made good by: otHer workmen and deduct the expense of which
certificate of the Executive Engineer Technical cell Nava Raipur shallbe final) from any surgs that may be

i the contractor or from his securgy
then or at any time thereafter, may becpm;? :rgue Atc'i»:,p fov :
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proceeds of sale thereof or of a sufficient portionthereof.

The security deposi

cortifcate. );)rov‘i)::: ?;;Teaﬁo;tractor to the extent of 50% shall be refunded on his getting the completion

e e el i ? recoveries outstanding against him are realised. Balance 50% of the

ansett. CONTRAC er four months of completion of work or final bill paid whichever is earlier.
TOR TO SUPPLY PLANT, LADDERS, SCAFFOLDING. ETC.:

T .
inh:cC:or:tdr:ﬁ?er i,?;:lti:;ngn:—ta I::Z ,-O:Jm cost Ir.nitef:ials (except suc?h specigl materials -if any, as may
Fisiour s, Siores) plants S at‘ensupp‘le | om the Executive Engineer Technical cell Nava
temporary work S , appliances, Imp em.ents, ladders, cordage, tac_:k!e, Scaffolding and
: ry requisite for the proper execution the work whether original, or altered or
substituted, and whether included in the specification or other documents forming part of the
coqtraf;tor referred to in these condition or not or which may be necessary for the purpose of
satisfying or complying with the requirement of the Executive Engineer Technical cell Nava Raipur
as toany matter as to which under these conditions he is entitled to be satisfied, or which he is
entitled to require together with carriage there for to and from the work. The contractorshall also
supply without charge requisite number of persons with the means and materials necessary for
the purpose of setting out works, and counting, weighing& assisting in the measurement or
examination at any time and from time to time of the work, or materials. Failing his so doing the
same may be provided by the Executive Engineer Technical cell Nava Raipur at the expenses of
the contractor and the expenses may be deducted from any money due to the contractor under
the contract, or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.
Contractor is liable for damages arising from non-provision of lights fencing etc. The contractor
shall also provide at his own cost except when the contract specifically provides otherwise and
except for payments due under clause all necessary fencing andlights required to protect the public
from accident and shall be bound to bear the expenses of defence of every suit, action or
proceedings at law that may be brought byany person for injury sustained owing to neglect of the
above precautions & to pay any damage and costs which may be awarded in any such suit, action
or proceedings to any such person or which may with the consent of the contractor be paid to

compromise anyclaim by any such person.
(1) _OF THE WORKMAN'S

Clause 20 - COMPENSATION UNDER__SECTION 12 SUB-SECTION

COMPENSATION ACT 1923:

In every case in which by virtue of the provisions of section 12 sub-section (1) of the workman's
compensation Act 1923 Executive Engineer Technical cell Nava Raipur is obliged to pay
compensationto @ workman employed by the contractor in execution of the works and will recover
fromthe contractor the amount of compensation sO paid Executive Engineer Technical cell Nava
Raipur shall be at liberty to recover the amount or any part thereof by deducting it from the
security deposit of from any sum due by Executive Engineer Technical cell Nava Raipur to the
contractor whether under this contract or otherwise. Executive Engineer Technical cell Nava
Raipur may not be bound to contest any claim made against them under section - 12 sub-sections
(1) of the said Act except on the written request of the contractor and upon his giving to Executive
Engineer Technical cell Nava Raipur full security for all cases for which Executive Engineer
Technical cell Nava Raipur might become liable in consequence contesting such claim.

et himself registered under contract - |abour regulations and abolition Act

Clause 21 - The contractor should g .
ga certificate from the princupalemployer.

1970 including its amendments after gettin
e of 14 years shall be employed on the

Clause 22 - Labour below the age of 14 years - No labour below the 23
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work.
EAIRWAGE:

Clause 23 - The contractor shall pay not less than fair wage to labour engaged by him on the work.

Explanation -

(a) Fair wage' means wage(s) whether for time or piece work notified during the period of .executionof contract
for the work and where such wages have not been so notified, the wages prescribed by the revenue
Commissioner/Collector for that period

(b) The contractor shall, notwithstanding the provisions of any contract to the contrary cause to bepaid a fair
wage to labourers indirectly engaged on the work including any labour engaged by his sub-contractors in
connection with the said work, as if the labourers had been immediately employed by him.

(c) In respect of labour directly or indirectly employed on the work for the performance of the contractors part
of this agreement the contractor shall comply with or cause to be complied withthe Labour Act in force.

(d) The Executive Engineer Technical cell Nava Raipur shall have the right to deduct, from the moneys due
to the contractor,any sum required or estimated to be required for making good the loss suffered by a
worker orworkers by reasons of non-fulfiilment to the conditions of the contract for the benefit of the
workers non payment of wages or deductions made from his or their wages, which are not justified by the
terms of the contract or non observance of the regulations.

(e) The contractor shall be primarily liable for all payments to be made under and for observance ofthe
regulations afore said without prejudice to his right to claim indemnity from his sub- contractors.

(fH The regulations aforesaid shall be deemed to be a part of this contract and any breach thereofshall be
deemed to be a breach of this contract.

Subletting of works

Clause 24:- The contract may be rescinded and security deposit forfeited, for subletting the work beyond
permissible limits as per clause 7.1 of appendix 2.10 or if contractor becomes insolvent.

24.1 The contract shall not be assigned of sublet without prior sanction of the authority who has accepted the tender
in writing. And if the contractor assign or sublet his contract, for more than permissible limits as per clause 7.1 of
appendix 2.10 of attempt to do so, or become insolvent commence any in solvency proceedings or make any
composition with his creditors, or attempt to do so or if any gratuity, gift, loan, perquisite, reward of and advantage
pecuniary of otherwise, shall either directly of indirectly be given, promised of offered by the contractor, of any of this
servants of agents or to any public officer or person in the employ of Government in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested in the contract,
the Executive Engineer may there upon by notice in writing rescind the contract, and the S.D. of the contractor shall
there upon stand forfeited and be absolutely at the disposal of Government and the same consequences shall
ensure as if the contract had been rescinded under clause 3 thereof, and in addition the contractor shall not be
entitled to recover or be paid for any work there to for actually performed under the contract.

by the authority who has accepted the tenders OR 50% by

Any such assignment/subletting within the limit of 25% . . 0%
s the case may be shall not diminish or dilute the liability

the next higher authority accepting the tender or Govt. a
responsibility of the contractor.
If the contractor gets item/items o

subletting of the contract. . ) )

(i) Any subcontracted work, done in Chhattisgarh™ state' wnf?‘ prior approval of competent authority, such

subcontractor will also get the credit for work towards his experience. ‘ h

(i) The authority accepting the tender shall be empowered to term.lnage any contract if the gonfractor sublets the
38 8 ';’;“‘r’f"‘,' “ﬁpprﬁyer i

f work executed on a task rate basis without materials, this shall not amount to
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/ work to Isome othfer pe':son on the basis of power of attorney.
iy Subletting of work as per clause 7.1 of appendix 2.10 shall result in red ion i i i
gontractor ing o WK S5, pay Eley pp ) reduction in experience of the main
‘mendment issued by C.G. Govt. PWD Mantralay, Mahanadi Bha

5/T/1 9/2012/Tender Dated:-22.06.2018)

wan, Naya Raipur vide Letter no.F 21-

Clause 25:Sum payable by way of Compensation to be considered as Reasonable CompensationWithout
Reference to Actual Loss:

All sums payable by way of compensation under any of these conditions shall be considered as

reasonable compensation to be applied to the use of Commissioner Nagar Nigam Raigarh without

reference to the actual loss or damage sustained, and whether or not any damage shall have been

sustained.

Clause 26 - CHANGE INTHE CONSTITUTION OF FIRM:

In the case of tender by partners any change in
notified by the contractor to the Executive Engineer
and contractor shall initiate steps for fresh & new registra
by the competent authority for fresh registration.

Clause 27 - WORK TO BE UNDER DIRECTION OF EXECUTIVE ENGINEERISUPERINTENDING

ENGINEER TECHNICAL CELL :

be executed under th
Engineer Technical cell,

All works to be executed under the contract shall
the approval in all respect of the Executive Engineer/Superintending
ect atwhat point or points and in what

Directorate UAD for the time being who shall be entitled to dir
manner they are to commenced and from time to time carried on.
Clause 28 ARBITRATION CLAUSE:
Except as otherwise provided in this contract all question and dispute relating to the meaning of the
specification, designs, drawings and instruction herein before mentioned asto thing whatsoever in any
way arising out of or relating to the contract designs, drawings, specification, estimate, concerning
rising during the progress of the

the works, or the execution or failure to execute the same, whether a
ent there ofshall be referred to the Executive Engineer Technical cell

work, or a after the abandonm

Nava Raipur for his decision, within a period of 30 (thirty) days o

upon the Executive Engineer Technical cell Nava Raipur shall giv
ctor and Engineer-in-Charge within aperiod of 15

decisions, after hearing the contra

such request. This period can be extended by mutual consentof parties.

pt of written instructions or decisions, of Executive Engineer Technical cell Nava Raipur
without delay to comply such instructions or decisions. If the
his instruction or decisions in writing

Nava Raipur fails to give
lly agreed time after being requested and/or, if the party
e Executive Engineer Technical cell Nava Raipur, the

| to the Competent Authority, who shall afford an
evidence in support of his appeal. The,

days, or such, mutually agreed period.
etition for

the constitution of the firm shall be forthwith

Technical cell Nava Raipur for his information,
tion which shall be assessed & decided

e direction and subject to

f such an occurrence (s). There
e his written instructions and/or
(fifteen) days of

Upon recei
the parties shall promptly proceed
Executive Engineer Technical cell
within a period of 15(fifteen) days or mutua

) is/are aggrieved against the decision of th
0 days prefer an appea

f being heard and to offer

decision within 30 (thirty)
sion of the Competent Authority he can file a p

(es
aggrieved party may within3
opportunity to the parties 0
Competent Authority will give his
If any party is not satisfied with the deci

resolving the dispute through arbitration in the arbitration tribunal
A reference to Arbitration Tribunal shall be no ground for not continuing the work on the
part of the Contractor. Payment as per original terms and condition of the agreement shall be

continued by the Executive Engineer Technical cell Nava Raipur in accordance with clause 8 above.

Approved
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Clause 29 - LUMP SUMIN ESTIMATE:
a tender is made includes lump

sums in respect of part of theworks, th,
ect of the items of work involved orthe part of the work i,
pIe under this contract forsuch items, or if the part of the

neer Technical cell Nava Raipur , capable
e his discretion pay

When the estimate on which .
contractor shall be entitled to paymentin res
the question at the same rates as aré payab . .
work in question is not, in the opinion of the Exegutlve Engi ey at th
of measurement, the Executive Engineer Technical cell Nava aI‘p' ey ot fie Exeettios
the lump sum amount entered in the estimates , and the certificate

i i r with re
Engineer Technical cell Nava Raipur shall be final and congluswe against the contracto gard
to any sum or sums payable to him under the provisions of this clause.

ol ification:

Clause 30 - In the case of any class of work for which there is no specification as is .
work shall be carried out in accordance with the specification approved by Competent Authority

/Engineer-in-Charge for application to works.

mentioned in Rule such

Contractor’s Percentage whether Applied to Net or Gross Amounts of Bills:

Clause 31 - The percentage referred to at Para 7 of the tender will be deducted from/added to the gross amount
of the bills for work done after deduction of the cost of materials suppliedby the department.

Claim for Quantities Entered in the Tender or Estimate:

Clause 32 - Quantities shown in the tender are approximate and no claim shall be entertained for quantities of
work executed being either more or less than those entered in the tender of estimate. This is
subject to the limitations as provided for in clause 13 and 14 above.

Claim for Compensation for Delay In Starting the Work:

Clause 33 - No compensation shall be allowed for any delay caused, except as provided under clause 5.3, in
starting of the work on any other ground or reasons whatsoever.

EMPLOYMENT OF SCARCITY LABOUR:

Clause 34- If Government declare a state of Scarcity or famine to exist in any village situated within sixteen
kilometres of the work the contractor, shall employ upon such parts of the work as are suitable for
unskilled labour, any person certified to him by the Competent Authority or by any person to whom
the Competent Authority may have delegated this duty in writing to be in need of relief and shall
be bound to pay to such persons wages not below the minimum which Government may have
fixed in this behalf. Any dispute, which may arise in connection with the implementation of this
clause, shall be decided by the Executive Engineer Technical Cell Nava Raipur, whose decision
shall be final and binding on the contractor. ‘

R It Mi Mi |

Clause 35: - The contractor shall pay all quarries, Royalty charges etc. If the contractor fails to produce the
royalty clearance certificate from concerned department then the Executive Engineer Technical
cell Nava Raipur shall deduct the royalty char s!;-z:rom his bills and keep in deposit head, which
shall be refunded to the contractor on produttion of royalty clearance certificate from the
concerned department. If he fails to producé the royalty clearance certificate within 30 days of
submission of final bill, then roy#lty' charges which was keepunder deposit head by the Executive
Engineer Technical cell NaVé"Réipr"shall be deposited to the concerned deparfment and his final
bill payment shall be released. o Approy, od
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Clause 36 -

Clause 37 -

Clause 38 -

Page 21 of 21 -

Any change in the royalty rates of minor minerals notified by the state government, afterthe date of
submission of financial offer by the bidder/contractor, then this increase/decrease in the rates shall
be reimbursed/deducted on actual basis.

The Commissioner Nagar Nigam Raigarh shall have the right to cause Audit and Technical
Examination of the works and the final bills of the contractor including all supporting vouchers,
abstracts etc. to be made as per payments of the final bills and if as a result of such Audit &
Technical Examination the sum is found to have been overpaid in respect of anywork done by the
contractor under the contract or any work claimed by him to has beendone under contract and
found not to have been executed, the contractor shall be liable to refund the amount of over
payment and it shall be lawful for the Executive Commissioner Nagar Nigam Raigarh to recover
the same from the security deposit of the contractor or from any dues payableto the contractor from
the Commissioner Nagar Nigam Raigarh account if it is found that the contractor was paid lesser
than what was due to him under the contract in respect any work executed by him under it, the
amount of such under payment shall be duly paid by the Commissioner Nagar Nigam Raigarh
Raipur to the contractor.

In the case of any audit examination and recovery consequent on the same the contractor shall
be given an opportunity to explain his case and decision of the Superintending Engineer shall be
final.

In the case of Technical Audit, consequent on which there is a recovery from the contractor, no
recovery, should be made without orders of the Chief Engineer whose decision shall be final. All
action under this clause should be initiated and intimated to the contractor within a period of
Twenty four months from the date of completion of work.

DEATH OF PERMANENT INVALIDITY OF CONTRACTOR:

If the contractor is an individual or a proprietary concern, partnership concern, dies during the
currency of the contract or becomes permanently incapacitated, where the surviving partners are
only minors the contract shall be closed without levying any damages/compensation as provided
for in clause 3 of the contract agreement.
However, if Competent Authority is satisfied about the competence of the surviving, then the
Competent Authority shall enter into a fresh agreement for the remaining work strictlyon the same
terms and conditions, under which the contract was awarded.

On the breach of any term or condition of this contract by the contractor the said the UAD shall
be entitled to forfeit the Security deposit or the balance thereof that may at the time be remaining,
and to realiseand retain the same as damages and compensation for the said breach but without
prejudice to the right of the UAD to recover further sums as damages from any sums due or which
may become due to thecontractor by UAD or otherwise howsoever.

Approved

guperintendi Engineer ,
1yrban Ad ministration & Development
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ANNEXURE - “E”

SECHUDLE OF ITEMS (BILLS OF QUANTITY)

: - i Amount Rema
Sr. Reference to | Description | Uni | Quantit | Rate in figure Rate ".‘t“lgds) in r
No item No. of of item t y p)er unit (Rs.. PETOA(RS. o (figure)

S.O.R. (in ’
any)

1 2 3 4 5 6 ? 8

1

2

3

4

5
etc
etc

Contractor (Signature with name and seal of
Authorised signatory of the contractor
1) The value of total tendered cost is for Rs

and 2)  The total valus of all § O R o JOPRE. oo s

The total value ofall S.0.R. items (excluding non S.0.R. items) as per sanctioned estimate is Rs.
.................... (infigure) (rupees ........c.cococoevovvvioin words)

Anproyed

&

. &vory.
Superintending Engineer '
Urban Administration & Development
Bilaspur (C.G)) e -

£ s ,
§:xe_cu:sve Ergineer
f\/!ummpal Corporation

Raigarh (C.G.)
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