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ITEM RéTE TENDER AND CONTRACT FS\)R WORKS
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Division — Deputy Conservator of Forests, Surendranagar Division, Surendranagar

Name of work:-  Erection of Machaan At. place as instructed in Surendranagar Division.
Date & Time of online 19-06-2026 From [ 11:00 ] Hrs.
downloading > g

Last date of Online 02-07-2026 Upto [ 18:00 ] Hrs.
Submission of Tender

-
\

Last Date of Submission Upto . Hrs.
of Tender Fee/EMD And [ 03-07-2026 ] [ 18:00 ]

other relevant documents in Division Office.

Date & time of online opened at 12:00 hours on Dated. 04-06-2026 or thereafter as per
opening of tender administrative convenience

Deputy Conservator of Forests
Surendranagar Division
Surendranagar



FOREST DEPARTMENT

1.Name of Project :-

2.Name of Work :-

3.Tender Dates :

Bid Document Downloading Period From

Erection of Machaan At. place as instructed in Surendranagar Division.

Dt.19/06/2026 to 02/07/2026

Pre Bid Meeting (if necessary)

Venue

Last Date& Time of online submission of Tender Dt.02-07-2026 upto 18:00 Hrs.
MEMORANDUM OF WORKS IN BRIEF

1) | Estimated Cost - %ig1%l (53 Rs. 32,90,000/-
2) | Earnest Money - il 254 (3%) Rs.98700/-
3) Validity period of tender offered (Current Financial Year) from the date of
opening of tender.
4) Security Deposit Rs. 3,29,000/-
(1) In the form of Demand Draft (On receipt of
work order, D.D. Will have to be deposited.) Rs. 00.00
........... (10%)
(i1) To deducted from bills  ................ 0%)
Total 10% Rs. 3,29,000/-
5) Time allowed for completion of the work from | Before or on Date:31/03/2027 from the
the date of written order to commence date of work order Received
6) Other details In figures as well as in words.
(1) Mode of quoting rates in Schedule of items to | Item Rate to be quoted for each item.
be carried out. Deputy Conservator of Forests,
Surendranagar
(i1) Tender Inviting Authority Office of Dy. Conservator of Forest,
Near T.V. Relay Station, Surendranagar,
(1i1) Tender Opening Authority Ta: Wadhvan, Dist: Surendranagar, 363001
Telephone No : 02752-283401

Signature of the Contractor :

INDEX

Signature of Deputy Conservator of Forests,

Surendranagar Division, Surendranagar




>

1. NOTICE INVITING TENDERS

2. SECTION - 1 INFORMATION & INSTRUCTIONS FOR TENDERES
3. DECLARATION FORM

4. DECLARATION CERTIFICATE

5. SECTION -2 TENDER FOR WORK

6. MEMORANDUM

7. TERMS & CONDITIONS OF CONTRACT

Clausel Security deposit

Clause 1-A  Additional Security to be withheld for unbalanced rates
Clause 2 Liquidated damages for delay

Clause 3 Default by contractor

Clause 4 Action when the progress of any particular portion of the work is unsatisfactory

Clause 5 Non exercise of powers under clause 3 not a waiver

Clause 5-A Powers to seize tools,plants,machineries, materials and stores of the contractor on invocation of clause 3

Clause 6 Extension of Time limit

Clause 7 Final Measurements and Final bill on completion of work

Clause 8 Intermediate and Final payments

Clause 9 Payment at reduced rates

Clause 10 Bills to be submitted monthly

Clause 11 Bills and rates payable

Clause 12 Materials to be supplied by the Department

Clause 12-A Consumption and return of materials supplied by the Department

Clause 12-B Safe custody of materials supplied by the Department

Clause 13 Drawings,Designs,Instructions of the Engineer-in-charge and specifications, order of precedence in case of
discrepancies

Clause 14 Excess over Tender Quantities,Extra Items and Variations

Clause 15 No claim to any payment or compensation for alterations or for restrictions of work

Clause 15-A No claim for delay in supply of materials by the Government

Clause 16 Claims under the contract

Clause 17 Remedies for inferior or bad work,materialorworkmanship and maintenance clause

Clause 17 -A Defect liability clause

Clause 18 Work to be open for inspection-Contractor's responsible agent to be present

Clause 19 Notice to be given before work is covered up

Clause 20 Damage to contract work-in-progress and damages to surrounding properties

Clause 20-A Damages due to acts of God and unprecedented floods

Clause 21 Contractor to supply plant, ladders,scaffolding etc. and is liable for damage arising from non provision of
lights, fencing etc.

Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways

Clause 21-B Regulations for hoisting appliances

Clause 22 Measures for prevention of fire

Clause 23 Liabilities to contractors for any damages done in or outside work

Clause 24 Compaction of Layers of works above Rs. One Crores ....

Clause 25 Deleted

Clause 26 Work not to be sublet,consequences for unauthorized subletting, bringing and becoming insolvent.

Clause 27 Sums payable by way of compensation to be considered as reasonable compensation without reference to
actual loss

Clause 28 Changes in the constitution of firm to be notified

Clause 29 Works to be under directions of Superintending Engineer

Clause 30 Settlement of Disputes and Arbitration

Clause 31 Deleted

Clause 32 Lump sums in estimates

Clause 33 Action where no specifications

Clause 34 Definitions of work

Clause 35 Royalties

Clause 36 Compensation under the Workmen's Compensation Act

Clause 36-A Liability of the contractor in case of accidents

Clause 36-B Arrangements for personal safety requirements and first aid

Clause 37 Quantities in the tender to be considered approximate and they are subject to variations

Clause 38 Employment of famine or other labor

Clause 39 Claim for compensation for delay in starting the work



Clause 40
Clause 41
Clause 42
Clause 42(i)(a)
Clause 43
Clause 43A
Clause 44
Clause 45
Clause 46
Clause 47
Clause 48
Clause 49
Clause 50
Clause 51
Clause 52
Clause 53
Clause 54
Clause 55
Clause 56
Clause 57
Clause 58
Clause 59
Clause 60
Clause 61
Clause 62
Clause 63
Clause 64
Clause 65
Clause 66
Clause 67
Clause 68
Clause 69
Clause 70
Clause 71
Clause 72
Clause 73
Clause 74
Clause 75
Clause 76
Clause 77
Clause 78
Annexure-1
Annexure-2
Annexure-3
Annexure-4
Annexure-5
Annexure-6
Annexure-7
Schedule ‘A’
Schedule 'B'
Schedule 'C'

Claim for compensation for delay in the execution of work
Entering upon or commencing any portion of work
Minimum age of persons employed

The payment of fair wages etc

Method of payment

Set off clause

Deleted

Employment of Scarcity labour

Deleted

Rates inclusive of Sales Tax

Employment through Employment Exchange and local labour
Fair wages

Deleted

List of Machinery

Liabilities of contractor for idleness of Road Rollers deployedby the Department on contract work
Local labour on normal rates

Land on Hire and rental charges

Vaccination to labourers

Camp facilities to workers

Gun boots, hand gloves, masks etc., to labourers

No distinction between Harijans and other workers
Price Escalation clause

Fencing and Lighting

Liabilities for accidents to persons

Access to site and work on site

Reports Regarding Labour.

Treasure trove

Indemnity

Insurance of labourers

Setting out

Cement Register

Materials, WorkTestRegisterand Core cutting machine
Progress Schedule

Secured Advance

Advance Payment

Advance against machineries

Mobilization Advance

License for contractlabour

Recovery of Testing charges and handing over empty cement bags
Recovery of salestax

Recovery of Workers Welfare Cess

Declaration regarding Income Tax, Addresses etc.
Basic rates considered by the contractor

Performance bond

List of work already completed by the tender
List of plant and Machinery

Declaration regarding works on hand

Special Conditions of Road / Bridges / C.D. works (Separate document attached)
Materials to be supplied from P.W.Store

Memorandum showing items of work to be carried out
Time Schedule of completion



10.
11.

12.

13.

14.

15.

[ NOTICE INVITING TENDERS ]

Tenders are inviting on behalf of Governor of state of the Gujarat for The work as per page number one of the this
Booklet. The work is estimated to cost of Rs.32,90,000/-.This estimate however, is given as a rough guide.
The work are required to be completed Before or on Date: 31/03/2027 from the date of work order Received as per the terms
of the contract conditions.
The contractor whose names are borne of the approved list of contractors of Gujarat State R&B
Dept/W.R.D.Registeredin"E-1" Class or above will be permitted to tender. Not more than one tender shall be
submitted by a contractor or by a firm of contractors. No two or more concerns in which an individual is interested as a
proprietor and/ or a partner shall tender for the execution of the same work .if they do so, all such tender shall be liable
to be rejected.
Bid document can be downloaded & submitted in Electronic Format on online web site www.//tender.nprocure.com
from Dt. 19-06-2026 11:00 Hrs upto 02-07-2026 18:00 Hrs.
Tender documents consisting of conditions, specifications, Schedule(s) of quantities of the various classes of work to
bedone, the conditions of contract etc. Could be download free of cost from website https://rnb.nprocure.com while
submitting (uploading) the bid bidder has to pay tender fee of Rs.2,500/-in form of D.D. only in favor of Deputy
Conservator of Forests, Surendranagar Division, Surendranagar.
Copies of other drawings and documents pertain to tender and signed for the purpose of identification by the Accepting
Officer or his accredited representative will be open for inspection by tender at the following officer or his accredited
representative will be open for inspection by tender at the following offices during working hours between the dates
mentioned in clause4 above.
(a) E.E.,Forest Gujarat State, Junagadh Circle, Junagadh.
(b) Dy. Conservator of Forests, Surendranagar Division, Surendranagar.
Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A tenderer shall
be deemed to have full knowledge of all the relevant documents samples, site etc; whether he inspects them or not.
Submission of a tender by tender erimplies that he has read this notice and all other contract documents and has made himself
aware of the scope and specification of the work to be done and of conditions and rates at which stores, tool and plant etc.
will be issued to him, by Government and local conditions and other factors bearing on the execution of the works.
The bidder should quote his bid premium or rebate at the end of Schedule B. If he do not wish to quote premium or rebate, he
should indicate "at par" in the blank space preceding "% above / below" in Schedule B. Thereafter he should work out and
indicate the offered bid amount both in words and figures in Schedule B.

All rates shall be quoted on the tender form.
The tender for the works shall not be witnessed by a contractor or contractors who himself / themselves has/have
tendered or who may and has/have tender for the same works. Failure to observe this condition shall render the tender
of the contractor tendering, as well as of those witnessing the tender, liable to rejection.
The electronically offered bids will be opened at 12:00 hours on Dated 04-07-2026 or thereafter as per
administrative convenience in the presence of bidders who may choose to remain present in the office of the bid
opening Authority specified in bid documents.
Demand Draft for E.M.D. &Tender fee shall be submitted in electronic format only through online (by scanning) while
uploading the bid. The submission shall mean that EIM.D. & tender fee are received for purpose of opening the bid.
Accordingly offer of those shall be opened whose E.M.D. & tender fee is received electronically. However for the
purpose of realization of D.D. bidder shall send the original D.D.& all documents to Deputy Conservator of Forests,
Surendranagar Division, Surendranagar before 03-07-2026 18:00 hrs by any means. So as to reach Deputy Conservator of
Forests, Surendranagar Division, Surendranagar on or before 03-07-2026 18:00 hrs the day of the last date of opening.
Rejective action for not submitting D.D. and documents in original by bidder shall be initiated.
The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to give any reasons for
the decision.
This notice of tender shall form part of the contract documents.

For and behalf of Governor for the state of Gujarat.

Date: Signature

Designation...........c.cceveunenen.


http://www./tender.nprocure.com
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FORESTDEPARTMENT
CONTRACT FOR WORKS
SECTION -1
INFORMATION & INSTRUCTIONS FOR TENDERERS

Mode of Submitting Tender :

The tenders shall be submitted in Electronic format only on online Web site https://www.nprocure.com till the date & time
shown in Page No. 2.

Offers in Physical form will not be accepted in any case.

Bidders who wish to participate in online tenders will have to procure / should have legally valid Digital Certificate(Class -
IIT) as per Information Technology Act-2000 using which theycan sign their electronic bids. Bidders can procure the same
from any of the license certifying Authority of India are as mentioned under:

Sr.No. Name of Certifying Agency Website Address

1. (n) Code solution (G.N.F.C.) www.gnvfc.com.

2. Safecrypt www.safescrypt.com.
3. TCS WWwWw.tcs.-ca.tcs.co.in

4. MTNL www.mtnltrustline.com

Competency of Tenderer:
No contract will be awarded except to responsible bidders capable of performing the class of work completed. Before the
award of the contract, any bidder maybe required to show that he has the necessary facilities, experience, ability and
financial resources to perform the work in satisfactory manner within the time stipulated. Tenderer may be required to
furnish the tender inviting authority with the statements as to their experience and their financial status. Tenderer shall be a
registered contractor in appropriate class of the Roads &Buildings Department or Water Resources Department of
Government of Gujarat.
Tenderer to inform Himself :
Tenderer will be deemed to have inspected the site and to have satisfied himself as to the nature of all works, all
existing roads, water-way and other means of communications and access to and from the site of the work and the
building that may be required for temporary purpose in connection with the construction, completion and maintenance
of the works and must make his own inquiries as to work, yard sites and depot, and dumps as to acquisition of such
additional sites, rates and areas as may be necessary for temporary purpose for constructing, completing and
maintaining the works and availability of water for construction activities, power, quarries and labor.
Payment of Tender fee and Earnest MoneyDeposit :
Demand Draft for E.M.D. &Tender fee shall be submitted in electronic format only through online (by scanning) while
uploading the bid. The submission shall mean that E.M.D. & tender fee are received for purpose of opening the bid.
Accordingly offer of those shall be opened whose E.M.D. & tender fee is received electronically. However for the
purpose of realization of D.D. bidder shall send the original D.D. & all documents to Deputy Conservator of Forests,
Surendranagar Division, Surendranagar before 03-07-2026 18:00 hrs by any means. So as to reach Deputy Conservator of
Forests, Surendranagar Division, Surendranagar on or before 03-07-2026 18:00 hrs the day of the last date of opening.
Rejective action for not submitting D.D. and documents in original by bidder shall be initiated.
Payment - The tenderer must understand clearly that the rates quoted are for completed works and include all costs
due to labor, scaffolding paint, supervision, service work, power, royalties and octroy etc. and include all extras to
cover the cost of night work if and when required and no claim for additional payment beyond the price! rates quoted
will be entertained and the tenderers will not be entitled subsequently to make any claim on the ground of
misrepresentation or on the ground that he was supplied with information given by any person ( whether the member
is the employee of Public Works Department or not). Any failure on his part to obtain all necessary information for
the purpose of making his tender and filling the several prices and rates therein shall not relieve him from any risks or
liabilities arising out of or consequent upon the submission of the tender.
Tender Forms: This form will state work to be carried out as well as the date of submitting and opening tenders and
the time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender and the
amount of the security deposit be paid by the successful tenderer and percentage, if any, to be deducted from bill. It
will also state whether a refund of quarry fees, royalties, Octroi dues and ground rents will be granted. Copies of the
specifications, designs and drawing and estimated rates, and any other documents required in connection with work
which shall be signed by the Deputy Conservator for the purpose of identification shall also be open for inspection
by Contractor at the office of the Deputy Conservator during office hours. However Every 'blank’ in the form of the e-
tender and in the Schedule and Annexure must be filed up by the tenderer and must be submitted online.
Quoting of Rates :-
The Tenderer shall quote the rate per' unit for all items listed in Schedule B in figures as well as in words. Thereafter the
system will work out the total amount of each item in Column No.7 of Schedule B and sum-up the total at the end of
column NO.7 on each page and on last page of Schedule B. After striking the total of all items, he may give rebate if he
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8.0

desires on the total amount so worked out and thereafter express in the figures, as the net amount of his offer which will be
termed as "Tendered Amount".

The following rule shall apply only to the works having estimated cost above Rs. 100 lacs(Rupees One Hundred
lacs). (G.R. R &BD No. TNC - 1777 - 281-C, dated 30-7-1992 may be referred to)

Tenderers are normally not permitted to suggest any alteration in the works specified in the tender form or in the time
allowed for carrying out the work or any other conditions of any sort. However, if it is felt necessary by the tenderer to have
any conditions, he shall have to clearly mention the same in very clear terms in the appropriate section of technical bid. The
tenderer will have to fill in necessary details online in 'technical bid' and 'price-bid' separately. No such tender shall include
more than one work but contractors who wish to tender for two or more works shall submit a separate tender for each work
online.

If price-bid contains any conditions, the same shall be rejected outright.

It should be very clearly understood by all the tenderers that the technical bid should be restricted only to technical matters
and conditions / stipulations having financial implications. The Technical and Price' bids shall contain adequate cross
reference wherever necessary to ensure clear and proper correlation of them with two bids without any ambiguity
whatsoever. The price bid of main tender should not be disclosed In the technical bid.

The technical bid will be opened first online on or any other suitable time thereafter by the competent tender opening
authority of the Government. Bidders who wish may remain present. The technical bid shall be evaluated first and wanting
details, if any, and clarifications in respect of conditions if any will be called from the tenderers. In such case, the contractor
will be required to submit clarification / details (including with respect to conditions if any) within the stipulated time
allowed for the purpose. If the contractor does not furnish the wanting details /clarification in time, his tender would be
liable for rejection.

The conditions specified in technical-bid should invariably be accompanied by proper financial evaluation with mode of
calculation specifying assumptions, quantities, rate and ceiling amounts for each condition and shall also accompany the
information in the form stating (a) Sr. No. (b) Description of the condition (c) Financial evaluation. (Vide R & B.D.G.R.
No. /TNC /7777 / 281-C, dated 30-9-92) (d) Ceiling amount to be added in price-bid, in case condition is not accepted.
Ceiling amounts shall be binding on the contractors and are liable to be added to the tender amount.

The evaluations given by the contractor as modified by tender opening authority with the ceiling limit will then be intimated
to all the tenders. No further opportunity shall be given to the contractors to modify/withdraw conditions at that stage.
After completion of evaluation of the technical bid in all respects the competent authority will decide about date of opening
of price-bid and the same will be intimated to the bidders. After opening of price-bid and their evaluation the tender inviting
authority reserves the right to negotiate about the tender (s) further with any or all the contractors.

Earnest Money :-

Earnest money in specified form @ 1 % of the estimated cost must be sent as specified in Instruction No. 3.1 and 4
preceding electronically Tenderer may pay earnest money up to Rs. 50,000 in cash or in the form of Crossed Demand Draft
or fixed deposit or fixed deposit at-call receipts with a validity period of not less than six months of Nationalized or
Scheduled bank or Narmada/Shrinidhi F.D.Rs. drawn in favour of Deputy Conservator /Divisional Officer concerned.
Earnest money by cheque &Bank Guarantee shall not be accepted. (vide R &BD G. R. No. TNC/ 1090/(100) (4 )-C, dated
4-11 -2000). However in respect of the works estimated to cost above Rs. 50 lacs, the amount of earnest money in excess of
Rs. 50,000 can be offered by the contractor, at his choice, in the form of Bank Guarantee of the Scheduled or nationalized
Bank only. The Bank Guarantee in such cases will be furnished in the following form. In such cases also, the amount of
earnest money first Rs. 50,000 will be paid only in the form of cash or crossed demand drafts or fixed deposit receipts or
deposit at call receipts worth the validity period of not less than 6 months of the nationalized or Scheduled or
Narmada/Shrinidhi F.D.Rs.

If the contractor does not turn up to pay the Security Deposit and execute contract agreement within specified (or extended)
time after intimation to him about acceptance of his offer, the earnest money paid for this work will be forfeited according
to Clause-1 of this tender form tenderer's tender shall be rejected and then according to aforesaid provision of tender, action
to blacklist the Contractor will be initiated without Delay. (Vide R &B D G.R. No. Misc.1097 -90-1091/97 -Z/C dated 04-
10-97& Parach-102008-5-C-Partfile dated 27-11-08).

Signature of the Contractor Signature of Deputy Conservator of Forests,
Surendranagar Division, Surendranagar



Bank Guarantee is permissible only when the estimated cost of work is more than Rs. 50 lacs.
BANK GUARANTEE

Where as M/s. (hereinaftercalled the Tenderer)

is desirous and preferred to tender for works in accordance with the terms and conditions of tender for the work of

8.2

8.3

8.4

9.0
(i)
(if)
(iii)
(iv)
(v)
(vi)
(vii)
(viii)

(ix)

and where as We, Bank, agree to give the tenderer a guarantee for the Earnest Money.
Therefore, we hereby affirm that we are guarantors on behalf of the Tenderer upto total rupees

in words) Rs. (in figures) and we
undertake to pal to Deputy Conservator Division Department of Government of
Gujarat upto his first written demand, without demur,

without delay and without the necessity of a previous notice of judicial or administrative procedures and without the
necessity to prove to the Bank the defects or shortcomings or debits of the contractor any sum within the limit of Rs.

We further agree that the Guarantee herein contained, shall remain in full force and effect during the period that would
be taken for the acceptance offender.

However, unless a demand of claim under this guarantee is made on us in writing on or before the
(Date to be specified - will not be less than 180 days from the stipulated date of receiving
the tender) we shall be discharged form all liabilities under this guarantee thereafter.

We undertake not to revoke the guarantee during it currency except with the previous consent of the Deputy
Conservator Division in writing.

We lastly undertake not to revoke the guarantee for any charge in constitution of the Tenderer or of the Bank.

Date Signature &Seal of Guarantor
Bank Address

The Earnest Money submitted in the form of Deposit-At-call receipt shall need minimum validity of six months from the

last date of online submission of tender. Tender not supported with tender fee, Earnest Money &documents and not
submitted in electronic format (by scanning) while uploading the bid shall be rejected as NON-Responsive. If the
tenderer modifies or withdraws his tender, the Earnest Money shall be forfeited and the tenderer may be disqualified
from tendering for future works under the Government.

The Earnest Money will be returned to the unsuccessful tenderers. The Earnest Money will be returned to the
successful tenderer after he furnishes security deposit and duly enters into the contract.

Within time as maybe decided by the Tender Inviting Authority from date of receipt of the Letter accepting his tender,
the successful tenderer shall furnish the required security deposit and attend the office of the Tender Inviting Authority
for execution of the contract documents. If he fails to furnish the security deposit or execute the contract document, his
Earnest Money shall be forfeited and action to blacklist the contractor bill be initiated without delay (Vide R & B.D. G.
R. No. Misc. 1097-90-1091-97 -Z/C dated 4-10-97)

Accompaniments of Tender: (to be submitted in electronic format only through on line (by

scanning) as duly certified true copies)
The contractor shall have to furnish:

Demand Draft of Tender fee and Earnest Money.

Copy of Partnership Deed or Memorandum as well as Articles of Association in case of the company and intimate
permanent addresses of his partners/ Directors of Company. All copies submitted shall be duly attested.

Copies of certificate regarding previous experience as required.

Declaration showing all works completed during preceding Syears and works on hand with the Contractor and the
value of works that remained to be executed in each case.

A certificate of Registration as approved contractor of prescribed category from authorities stipulated in Notice Inviting
Tenders.

PAN issued by Income-Tax Department.

Copy of Provident Fund Registration - Code no.

Duly filled in and digitally signed declaration form as provided after as last item of section-1 &Memorandum duly filled
in & digitally signed as given in section-2.

Bank Solvency certificate submitted vide R&BD G.R. No.: RGN/6089/8/Part-1/S, Dt. 27/01/1998.Certificate from
registering authority stating that the bidder has submitted deposit certificate of S.S.N.N.L.



(x) Required Annexure duly filled in when prequalification in involved.

Required documents are to be submitted in electronic format only as part of tender document Failing

which the tender will be rejected outright and will be considered as NON-RESPONSIVE.

10.0 Tender liable to be Invalid:

It may please be noted that the tender is liable to be considered invalid especially, if the requirements as per

Instruction No. (i) to (ix) above are not complied with.

11.0 Right of rejection of tenders.

0] Right is reserved by the Tender Inviting Authority to reject any or all tender(s) without assigning any reason thereof.

(i) In addition to the above, the tender will also be liable to be rejected outright if:

(a) The tenderer proposes any alteration in the work specified or in the time allowed for carrying out the work or
in any condition.

(b) The tenderer or in the case of a firm, each partner or the person holding the power of attorney thereof does
not digitally sign section-2 or signatures is/are not attested by a witness.

(c) Any person who submits a tender shall fill forms online including the rates of items put to tender. No
singletender shall include more than one work but contractors who wish to tender for two or more works shall
submit a separate tender for each work online.

12.0 Method of Tendering : -

12.1 If the tender is made by an individual, it shall be digitally signed by the individual above his full name and current address.

12.2 If the tender is made by a proprietary firm, it shall be digitally signed by the proprietor above his full name and the full name of
his firm with its current address.

12.3 If the tender is made by a firm of partnership, it shall be digitally signed by a partner of the firm holding the power of attorney
and digital certificate for the firm. A certified copy of the power of attorney shall be provided in physical form along with other
documents. A certified copy of the partnership deed, full name and current address of the firm and full names and the current
addresses of all the partners of the firm shall also be provided along with other documents.

12.4 If the tender is made by a limited company or a limited corporation, it shall be digitally signed by a duly authorized person
holding digital certificate for the company /corporation and power of attorney for signing the tender in which case a certified
copy of the power of. attorney shall be provided separately in physical form along with other documents. Such limited
Company or Corporation may be required to furnish satisfactory evidence of its existence before the contract is awarded.

12.5 All digital signatures in the tender document shall be dated.

13.0 Eligibility and qualification requirement.

To establish acceptability of the offer to the satisfaction of Tender Inviting Authority the tenderer shall provide the following:

13.1 Details of plant and machinery immediately available with tenderer for use on the works.

13.2 Details of plant and machinery proposed to be procured for the works

13.3 Details of technical, supervisory and administrative personnel already employed by the tenderer that he proposes to utilize for
this work and such other personnel he proposes to employ further for this work

13.4 Copies of registration certificate and PAN allotted by income Tax Office.

13.5 Separate notes in sufficient details on each of the following:

(i) Method and technique of construction

(ii) Sequence of execution of various important components of the work;

(iii) Cash-flow arrangement

14.0 Deviation or modifications In Tender Documents:

141 All tenderers are cautioned that tender containing any condition and/or deviation from tile contractual terms and conditions,
specifications, quoting / offering rates/prices in different manner than specified in the tender and/or any other requirements of
tender shall make the tender liable for outright rejection and shall be considered as nonresponsive for all practical purposes.
The decision of the Tender inviting authority in this regard shall be final and binding to the tenderer.

14.2 Alternative tenders are not acceptable.

Signature of the Contractor Signature of Deputy Conservator of Forest, Surendranagar Division, Surendranagar)
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Submission of tender

Tender shall be submitted in an online manner only on website www.nprocure.com

Last date &time of online submission

15.2 Tender fee, EMD and other documents should be submitted in electronic format only through on line (by
scanning) while uploading the bid. However for the purpose of realization of Tender fee, EMD and other documents
the bidder shall send the Tender fee, EMD and other documents in original to Deputy Conservator of Forests,
Surendranagar Division, Surendranagar before the time of tender opening by any means. So as to reach Deputy
Conservator of Forests, Surendranagar Division, Surendranagar last date 03/07/2026 18:00 hrs Rejective action

for not submitting D.D. and documents in original by bidder shall be initiated.

Evaluation of Tenders

Technical evaluation will be made of the tenderer's proposed method and technique of construction, construction
programmed, sequence of components of the work, proposed resources assigned to do the work to determine the
acceptability, adequacy and reasonability of rates, his past performance and present resourcefulness.

To assist in the examination, evaluation and comparison of tender, the tender inviting authority may ask tenderer
individually for clarification of their tenders including breakdown of unit rates. The request for clarification and response
shall be in writing but no change in substance of the tender shall be sought, offered or permitted at that stage.

Award may be made to the tenderer whose responsive tender is determined to be the lowest evaluated tender and
who meets the appropriate standards of capacity and financial resources.

Receipt of Payments:

Receipt of payment made on account of any work, when executed by a firm shall be signed by all the partners except
where the contractors are described in their tender as firm in which case the receipt shall be signed in the name of the
firm by one of the partners or by some other person having authority to give effectual receipts for the firm.

Opening of tenders:

The Authorized Officer / competent authority shall open tender online on website www.rnb.nprocure.com on

at hrs. or any other suitable time thereafter, in his office in the presence of intending

Tenderers or their representative who wish to remain present at that time. He will enter the amount of the tenders in a
comparative statement in a suitable form. In the event of a tender being accepted, the contractor shall thereupon for
the purpose of identification, sign copies of the specifications and other documents mentioned in his tender.

General rules and directions:

No receipt for any payment made by a Contractor will be entertained by the Government in regard to any matter
relating to this tender or the contract shall be valid and binding on the Employer unless it is signed by the Authorized
staff members of the Government.

All works shall be measured net by standard measure and according to the rules and customs of the R&B Water
Resources Department or any other method approved by the R&B/ Water Resources Department without reference to
any local custom. The measurements of work will be taken according to the usual method in use in the Roads

&Buildings Department and no proposal to adopt alternative method will be accepted. The Deputy Conservator 's
decision as to what is the usual method in use in the Roads & Building department will be final.

Under no circumstance shall any Contractor be entitled to claim enhanced rate for any item in this contract except as
provided in contract conditions.

The contractor shall not be permitted to tender for the work in which his near relative is working as the officer in the
sphere of his jurisdiction in the Tender inviting authority.

By term "near relative" is meant wife, husband, parents, children, brothers, sisters, uncles, aunts, cousins, and in-laws.

The contractor should compulsorily furnish his latest addressees) including the latest address of his partners and the
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place(s) of filing his/their income-tax returns along with the tender. Any changes, in such addresses, during the tenure

of contract should invariably and forthwith be intimated by the Contractor to the Deputy Conservator .

20.0 Submission of additional information /documents:

In addition to various specified documents and information required to 'be submitted along with tender, the bidder-may be
required to provide any other document /relevant information as considered necessary by the tender inviting authority and the
tenderer shall be required to provide the same as per the requirement of the tender inviting authority. Even the successful
bidder may be required to provide the same as and when required by the authority during subsistence of the contract.

21.0 Bank:

Wherever the word "Bank" is used in this document, it would mean Schedule or Nationalized Bank only. (R&B.D.G.R. No.
TNC/1090/100-(4) (C) dated 27-9-2002)

22.0 Tender validity period:

The tender for the work shall remain open for a period of Current financial year from the stipulated last date of receiving of the
tenders online for this work.

23.0 The successful contractor shall exhibit the board in prominent place of worksite showing the brief details of project! work under
execution, financier, cost of work and broad details of inputs specifications and targeted goals.

(R.&B.D. GRs Nos. TNC-1 090-24-C dated 18-11-1991, 17-8-02 and 25-10-02)

24.0 The contractor will not use the premises of project / work under construction for his staff, laborer’s or for any other purpose. If
he do so, market rent for such unauthorized used will be recovered. The marker rent will be decided by the Engineer-in-
charge.

25.0 All statutory taxes deductible at source under various acts and notifications by Government shall be deducted while making
payment for which T.D.S. certificate shall be issued.

26.0 Declarations:

The tenderer will have to make declaration enlisted in the form attached herewith and shall affix his signature to the form in
token of correctness of declarations made therein, (G.R, R & BD No. TNC-IIB-22 (1 O)-C, dated 24-5-90 should be referred
to).

DECLARATION FORM

(i) I/We hereby declare that I/we have visited the site and fully acquainted myself ourselves with the local situations regarding
materials, labor and other factors pertaining to the work before submitting this tender.

(ii) I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other documents of this
work and agree for executing the same accordingly,

(iii) We agree to receive payments, if delay is due to late receipt of grant -in-aid from Government for Panchayat works.
(Applicable to Panchayat works only)

DECLARATION CERTIFICATE (G.R. dtd 4-2-89 as revised by GR.No.TNC-1083/6681/4/C,dated 31-8-1994)

(iv) I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as an Ex. Engineer, Deputy
Conservator of Forest, Assistant Engineer, Additional Assistant Engineer, overseer, Divisional Accountant, Store Keeper,
Manager of Atithi / Vishram Gruha and in the circle as a Superintending Engineer in addition for Panchayat works not working
nor having posting as chairman of P.W.committee or as incumbent in Jilla Panchayat at today.

Dated

Place

(Digital Signature of the Contractor with Seal)

Signature of the Contractor Signature of Deputy Conservator of Forest Surendranagar Normal, Surendranagar)

sirzis2r-l udl : oL - A28Ls 25 2
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SECTION -2

TENDER FOR WORKS

I/We hereby tender for the execution of the work specified in the underwritten memorandum for the Government of
Guijarat (hereinbefore and hereinafter referred to as the Government) at the tendered rates specified by me / us in
Schedule showing items and rates of works to be carried out and in accordance in all respects with the
specifications, designs, drawings, and instructions in writing referred to in this tender and in clauses of the
annexed conditions.

MEMORANDUM

1. General Description of work (If it includes sub works, the details thereof will be given Separately)

As per Page No. 1 Face-sheet

2. Estimated Cost Rs.32,90,000/-
3. Earnest Money 3% Rs. 98,700/-

4. Security Deposit * 10% Rs. 3,29,000.00/-
(1) In the form of Demand Draft

(On receipt of work order, D.D. Will have to be deposited.
10.0% Rs.3,29,000.00/-
(ii) To be deducted from bills 0.0% Rs.00.00/-
Total 10.0% Rs. 3,29,000.00/-
Note:-In addition extra provision of 4(a) mentioned in “Memorandum of Works In Brief” will be applicable.

*Vide R & BD G. R. No. TNC - 1088 - 1 B/1 (13) / C dated 4-5-1993 & revised vide G. R. No. TNC-1 088/18/18
(13)-C, dated 31-8-94

(1) Time Limit : Before or on Date:31/03/2027 from the date of work order Received

Signature of the Contractor  Signature of Deputy Conservator of Forest, Surendranagar Division, Surendranagar)
sirgis2r-l udl : AL adt Ares s A
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Deposit furnished in the form of interest-bearing document as per item 4 (i) can further be extended
for renewal if so desired and communicated by the contractor in writing before one month from the date
expiry date. Similarly, cash Deposit deducts as the item No. 4 (ii) can also be converted into interest
bearing fixed term securities of schedule and Nationalized Banks, if so desired and communicated by the

contractor in writing.

Should this tender be accepted, | / We hereby agree to abide by and fulfill all the terms and
provisions of the conditions of the contract annexed here to so far as applicable and in default thereof to

forefeit and pay to Government in Office the sums of money mentioned in the said conditions.

(Receipt NO ...oooeeiiieiiiiiinne, dated ....occoceiiiiiiiinnnns from the Government Treasury or Sub-
Treasury at
........................................... in respect of sum Rs. * is forwarded herewith representing the earnest
money + (a) the full of value of which is to be absolutely forfeited to Government should | / Wenot deposit
the full amount of security deposit specified in the above memorandum in accordance with Clause | of the

said conditions, otherwise the said sum of above Rs shall be refunded).

Date :

Place : * Digital Signature of the Contractor

** Signature of the Contractor

(Witness) *** (At the time of execution of contract document)

Name and address

(Occupation)

* Digital Signature of the Contractor before submission of tender
** Signature of the Contractor of the time of execution of contract document.

*** Sighature of withess of Contractor's signature at the time of execution of contract document.

The above tender is hereby accepted by me on behalf of the Governor of Gujarat.
dated the day of 2026.

Signature of Deputy Conservator of Forests, Surendranagar Division

Surendranagar

Signature of the Contractors (Signature of Deputy Conservator of Forest, Surendranagar Division, Surendranagar)
sirase-ll udl : UL A A28s A A
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TERMS & CONDITIONS OF CONTRACT

CLAUSE 1 : Security Deposit :

The person/persons whose tender is accepted (hereinafter called the “Contractor” which expression shall, unless
excluded by, or repugnant to the context include his Legal heirs, executors, administrators and assigns ) shall (a)
Deposit with the Deputy Conservator a sum sufficient to make up the full security deposit specified in the tender in
cash or Government securities ( as mentioned in para 208 of Gujarat Public Works Department Manual Vol.1 ) duly
transferred in the name of the Deputy Conservator or fixed deposit receipts of Term Deposits of Narmada Project in
the name of the Deputy Conservator within a period of 10 days from the date of receipt of the Notification of his
tender , or (b) (I) deposit fifty percentage of the total security deposits as specified in the tender form with the Deputy
Conservator in Cash or in form of small saving schemes or securities of Sardar Sarovar Narmada Nigam or F.D. Rs.
of scheduled bank, However, the Contractor can deposit twenty five percentage of total security deposit in the form of
Govt. security (as mentioned in para 208 of Gujarat Public Works Department Manual Vol. 1) or Term Deposits of
Narmada Project duly transferred in the name of the Deputy Conservator , or fixed deposit receipts in the name of the
Deputy Conservator within a period of ten days form the date of receipt of notification of acceptance of his tender . if
the security deposit is not paid within the above specified time, no work order will be issued till the issue about delay
is finally decided by the competent authority. (b) (ii) The Government shall be deemed to have been authorized to
deduct the balance of fifty percentage of the security deposit as specified in the tender form from the amounts that
become payable to the contractor for the work done under the contract from time to time, such deduction shall not
exceed ten percentage of the amount so payable and the whole amount paid in cash or by way of deduction shall be
held by Government by way of security deposit. For the works whose estimated amount is more than rupees fifteen
lacs, the Contractor shall have to give the performance bond of any schedule bank equivalent to five percentage of the
estimated amount put to tender along with the initial security deposits. All compensation, Liquidated damages or other
sums or money payable by the contractor to Government under the terms of this contract shall be deducted from or
recouped by the realization of a sufficient part of his security deposit, or from the interest arising therefrom or
performance bond or from any sums which may due or may become due by Government to the Contractor on any
account whatsoever and whether in respect of this contract, any other contract, or otherwise. in the event of his
security deposit being reduced by reason of any such deduction or recipient as aforesaid, the contractor shall within ten
days thereafter, make good in cash or in Government securities transferred as aforesaid any sum or sums required to
make good the shortfall in the amount of the security deposit. The security deposit , when paid as above shall at the
cost of the depositor, be converted into interest bearing Government securities in the name of Deputy Conservator
provided that the depositor has expressly desired this in writing. This is subject to the condition that twenty five
percentage of the total security deposit must be held in the form of small saving Schemes or Term Deposits of
Narmada Project. If the full amount of the security deposit to be paid as above within the period specified above, is not
paid the tender/contract already accepted shall be considered as cancelled and legal steps shall be taken against the
contractor for recovery of the amounts.

Fifty percent of the security deposit along with performance bond shall become refundable within 30 days after the
final completion certificate is issued as per clause -7.All dues under this contract or other contract, or otherwise, shall
be recovered from the aforesaid amount of fifty percentage of the said security deposit and the balance shall be
refunded within fifteen days after the final certificate is issued as per clause 7. The remaining fifty percentage of the
security deposit shall be refunded after the expiry of the Defect Liability period as per clause 17 and 17-A after
deducting therefrom the amount of expenses, if any, due to Government under this contract. (See Performance bond
on page no. 44)

CLAUSE 1-A : Additional Security to be withheld for unbalanced rates : If the contractor has quoted
unbalanced rates for items i.e. more or less than 10 (Ten) percent of the overall percentage of accepted
tender, the payment of such items in the running bills will be made at estimated rate of that item plus or
minus overall variation percentage of the accepted tender plus five percent of the estimated rate of that item.
The balance amount as per accepted tender rate will be withheld from running bills and will be released on
satisfactory completion of work in the final bill. No interest will be payable for such withheld amount.
(R&B.D Circular No. PARACH/ 102008/(61)-C Dtd. 27-11-08 & 03-05-13).

CLAUSE 2 : Liquidated damages for delay :-

(1) If the Contractor fails to complete the work under contract by the stipulated date, he shall pay liquidated
damages of at the rate of 0.1 percentage of the contract value per day from the date of delaying the said
work up to the date of completion and handing over to the Government.

(ii )However also if the contractor fails to complete any part of the work as designed in Schedule (¢) by the
time indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said
part of the work up to the date of completion of the said designated part at the rates shown in the said
schedule of the contract value of such part for such failure till the said designated part is completed.

* As corrected vide B & CD GR No. TNC — 1091 — 1B—10/(11) — C, dated 29-06-92.
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(iii) The aggregate maximum of liquidated damages payable under clause No.2 Shall not exceed Rs. 0.10 Percentage
of contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to
tender.

(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance shall
be sufficient causes for termination of contract and for forfeiture of security deposit including amount of performance
bond in respect of works estimated to cost more than Rs.15 lacs, for. Performance and registration of the contractor
shall also be kept in abeyance for three years from the date as fixed in all cases. (See Schedule(C) on Page No 48)
CLAUSE 3 : Default by Contractor :

If the Contractor shall neglect on fail to proceed with the work with due diligence or if he violates any of the provision
of the Contract, the Engineer — in —charge small give the Contractor a notice, identifying deficiencies in performance
and demanding corrective action. Such notice shall clearly state that it is given under the provision of this clause. After
service of such notice, the contractor shall not remove any plant, equipment and material from the site. The
Government shall have a lien on all such plant, equipment and material from the date of such notice till the said
deficiencies have been corrected as mentioned in the said notice.

If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the
Engineer-in-charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case the entire
contract is terminated, the amount of security deposit and performance bond if any together with the value
of the work done but not paid for, shall stand forfeited to the Government. The plants, equipment and
materials, held under this clause shall then be at the disposal of the Government to recover the amount
equivalent to the liquidated damages and registration of the contractor shall be kept in abeyance for three
years from the date as fixed in all such cases.

The Engineer-in—charge if necessary shall direct that a part or the whole of such plant, equipment and
material be removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer-
in-Charge shall cause them or any part of them to be sold holding the net proceeds of such sale to the credit
of the Contractor. After settlement of accounts, the lien by the Government of the contractor’s remaining
plant equipment and balances of materials shall be released.

Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to demand
discharge of the obligations from the guarantor s of the security for the performance.

CLAUSE 4 :

If the progress of any particular portion of the work under Contract is unsatisfactory, the Engineer-in-charge
shall, notwithstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be
entitled to take necessary action under Clause 3 after giving the Contractor ten day’s notice in writing and
the contractor shall have no claim whatsoever for any compensation for any loss caused to him due to such
action.

(Clause 1,2,3 and 4 are substituted vide GR NO. TNC -1091/IB-10/(11)-C , dated 15-10-91& modified
by GR dated 29-10-91& G.R. No TNC - 1088/1B/18(13) — C dtd31/8/94 and no TNC-10/2002-14-C
dated 28/4/03 and 10-9-03)

CLAUSE 5 :

In any case in which any of powers conferred upon the Engineer-in-charge by clause-3 hereof shall have become
exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of
the conditions hereof and such powers shall not with standing be exercisable at any future date.

CLAUSE 5 A:

In the event of the Engineer-in —charge taking action under clause 3, he may if so desire take possession of all or any
tools, plants, machineries, materials and stores in or upon the work or the site there of or belonging to the contractor or
procured by him and intended to be used for the execution of the work or any part thereof, by paying or allowing for
the same in account at the contract rate or in case of contract rates not being applicable at such reasonable rate, as may
be comparable to current market rates where ascertainable of similar articles and comparable condition, to be certified
by the Engineer-in-charge. In the alternative the Engineer-in-charge may by notice in writing to the contractor or his
clerk of the works foreman or other authorized agent require him to remove such tools, plants, machineries, materials
or stores from the premises within a time to be specified in such notice and in the event of the contractor failing to
comply with any such requisition, the Engineer-in-charge may remove them at the contractor’s expenses or shall
remove them by auction or private sale at the risk and cost of the contractor in all respects, and the certificate of the
Engineer-in-charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such
removal shall be final and conclusive against the contractor.

CLAUSE 6: Extension of time :

If the contractor shall desire an extension of the time for completion of the work on the ground of his having been
unavoidably hindered in its execution or any other ground he shall apply in writing to the Engineer-in-charge before
the expiration of the period stipulated in the tender or before the expiration of 30 days from the date on which he was
hindered whichever is earlier and the Engineer-in-charge may, if in his opinion, believe that there are reasonable
grounds for granting an extension, grant such extension as he thinks necessary or proper. The decision of the Engineer-
in-charge in this matter shall be final.
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CLAUSE 7 :

As soon as the work is completed the contractor shall give a notice of such completion to the Engineer-in-charge and
on receipt of such notice the Engineer-in-charge shall inspect the work and if he is satisfied that the work is completed
in all respect then :-

(1)For all works costing uptoRs.50 lakhs (amount put to tender) the final measurements shall be recorded within 45
days from the date of physical completion of the work and the final bill shall be prepared within 45 days from the date
of recording final measurement. The completion certificate shall be issued within one month from the date of final
measurement subject to the contractor fulfilling his obligation as provided in the contract and subject to the work being
complete in all respects.

(i1) In respect of works costing more than Rs.50 lakhs (amount put on tender), the final measurements shall be
recorded within 75 days from the date of physical completion of the work and the final bill shall be prepared within 75
days from the date of recording final measurements subject to the contractor fulfilling his obligations as provided in
the contract and subject to the work being complete in all respects.

When separate period of completion have been specified for items or groups of items, the Engineer-in-charge shall
issue separate completion certificate for such items or groups of items.

No certificate of completion shall be issued nor shall the work be considered to be complete till the contractor shall
have removed from the premises, on which the work has been executed, all scaffolding, sheds and surplus materials,
except such as are required for rectification of defects; rubbish and all huts and sanitary arrangements required for his
workmen on the site in connection with the execution of the work, as shall have been erected by the contractor for the
workmen and cleared all dirt form all parts of building(s) in, upon or around which the work has been executed or of
which he may have possession for the purpose of the execution thereof and cleared floors, gutters and drains, cased
doors and sashes, oiled locks and fastenings labeled keys clearly and handed them over to the Engineer-in-charge or
his representative and made the whole premises fit for immediate occupation or use to the satisfaction of the Engineer-
in-charge. If the contractor shall fail to comply with any of the requirements of these conditions as aforesaid, on or
before the date of completion of the works, the Engineer-in-charge may, at the expenses of the contractor, fulfill such
requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he thinks fit and the contractor
shall have no claim in respect of any such scaffolding or surplus materials except for any sum actually released by the
sale thereof less the Cost of fulfilling the requirements and any other amount that may be due from the contractor. If
the expenses of fulfilling such requirements is more than the amount realized such disposal as aforesaid the contractor
shall forthwith, on demand, pay such excess. The Engineer-in-charge shall also have the rights to adjust the amount of
excess against any amounts that may be payable to the contractor.

CLAUSE 8:

No payment shall be made for any work, estimated to cost less than rupees one thousand till after the whole of the said
work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more
than rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled to receive payment
proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against the contractor., All such intermediate
payments hall be regarded as payments by way of advance against the final payments only and not as payments for
work actually done and completed and shall not preclude the Engineer-in-charge from requiring gad, unsound,
imperfect or unskilled work to be removed and taken away and reconstructed or re-erected, nor shall any such payment
be considered as an admission of the due performance of the contractor or any part therefore in any respect or the
accruing of any claims, nor shall it conclude, determine, or affect in any way the power of the Engineer-in-charge as to
the final settlement and adjustment of the accounts or otherwise or in any other way vary or effect the contract. The
final bill shall be submitted by the contractor within one month of the completion of the work, otherwise the Engineer-
in-charges certificate of the measurements and of the total amount payable for the work shall be final and binding on
all parties.

CLAUSE9:

The rates for items of works shall be valid only when the items concerned is accepted as having been competed fully in accordance
with the sectional specifications. In cases where the items of work are accepted as not so completed, the Engineer-in-charge may
make payment on account of such items at such reduced rates as he may consider reasonable in preparation of final or on account
bill.

CLAUSE 10 : Bills to be submitted monthly :

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-charge for all
works executed in the previous month and Engineer-in-charge shall take or cause to be taken the requisite
measurements for the purpose of having the same verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within ten days from the presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the
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contractor or his duly authorized agent whose countersignature to the measurement list shall be sufficient warrant and
the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.
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CLAUSE 11:

The contractor shall submit all the bills on the printed forms to be had on application at the office of the Engineer-in-
charge. The charges to be made in the bills shall always be entered at the rates specified in the agreement or at the
partly reduced rates subject to the approval by the Engineer-in-charge in the case of items not completed/executed as
per agreements or in the case of any extra work ordered in pursuance of these conditions and not mentioned or
provided for in the tender, at the rate here in after provided for such work.

CLAUSE 12:

If the specification of the work provides for the use of any special description of materials to be supplied from the
Departmental Store or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-
charge (such materials and stores and the prices to be charged therefore as here in after mentioned being so far as
practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this
contract specified in the schedule or memorandum here to annexed) the contractor shall be supplied with materials and
stores as may be required from time to time to be used by him for the purpose of the contract only, and the value of the
full quantity of materials and stores so supplied shall be set off or deducted from any sum then deposit, or the proceeds
of sale thereof, if the deposit is held in govt. Securities, the same or a sufficient portion thereof shall, in that case be
sold for the purpose. All materials supplied to the contractor shall remain the absolute property of Govt. and shall on
no account be removed from the site of the work, and shall at all time, be open to inspection by the Engineer-in-
charge. Any such materials, unused and in perfectly good condition at the time of completion or termination of the
contract, shall be returned to the Departmental store if the Engineer-in-charge so requires by a notice in writing given
under his hand, but the contractor shall not be entitled to return any such materials except with the consent in writing
of the Engineer-in-charge and he shall have no claim for compensation on account of any such material supplied to
him as aforesaid but remaining unused by him or for any wastage in or damage thereto.

For materials provided in Schedule-A and consumed in excess quantities, the rates provided in Schedule A shall be
increased/executed corresponding to the increased/decrease in the new rate payable for excess quantity as compared to
the tender-rates. The rate for materials provident in extra items will be the issue rates plus storage charge ruling on the
date of issue of such quantity of materials.

CLAUSE 12A:

The contractor shall be entitled to use the materials supplied by the Department only to the extent of quantities of such
materials required for execution of the work as per theoretical calculations. The Engineer-in-charge may however, on
being satisfied that a large quantity of such materials is required for the execution of the work, permit the contractor to
use such large quantity of the materials, Such permission shall be given in writing.

The contractor is bound to return in good condition such materials issued in excess of the requirements so worked out
or in excess of the quantities so permitted to be used by the Engineer-in-charge if the contractor fails to return such
extra materials within a period of 15 days from the date of the demand in writing of such materials being made by the
Engineer-in-charge, he shall be charged for the excess materials at double the issue rates for such materials specified in
Schedule-A of the contract Agreement.

CLAUSE 12B:

All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc. supplied to the
contractor by Government shall be kept by the contractor in separate godown provided with a double lock. The key of
one of the lock shall remain with the Engineer-in-charge or his agent. The godown shall be accessible to the Engineer-
in-charge or his agent at all times. No materials shall be allowed to be removed from the site of the work and any
material required for the execution of the work shall be taken out from the godown only in the presence of a duly
authorized agent of the Engineer-in-charge.

CLAUSE 13:

(1) The contractor shall execute the whole and every part of the work in the most substantial and workman-like
manner and both as regards materials and in other respects in strict accordance with specifications.

The contractor shall also confirm exactly, fully and faithfully to the design, drawings and instructions in writing for the
work signed by the Engineer-in-charge. The design and the drawings shall we lodged in the office of the site Engineer-
in-charge to which the contractor shall be entitled to have access for the purpose of inspection at such office during
office hours.

Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall
be recorded in the work-order book, which shall be maintained and kept on the site of the work. The contractor shall
be required to sign such entries in the workorder book in token of having noted the instructions. However, if the
contractor fails to sing the work order book for any reason whatsoever, the entry of the instructions in the work-order
book shall be deemed to be the due notice to him of the said instructions. The work-order book shall be open for
inspections to the contractor on the site of the work during office hours.
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(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost
and will also be entitled to receive three sets of contract and working drawings according to the progress of work as
and when needed, free of cost.

(3) The several documents forming the contract are essential parts of the contract and requirements occurring in one is
binding as through occurring in all. They are intended to be mutually explanatory and complimentary and to describe
and provide for a complete work.

In the event of any discrepancy in the several documents forming the contract or in any one documents, the following
order of precedence should apply.

(a) Dimension and quantities :(i) Drawings (ii) Schedule-B of the Tender form (iii) specifications.

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions.

(b) Description :(I) Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications.

In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue further instructions
directing in what manner the work is to be carried out. The contractor cannot take any advantage of any apparent error
or omission in drawings or specifications and the Engineer-in-charge shall be entitled to make corrections and
interpretations as necessary to fulfill the plans and specifications.

CLAUSE 14.1 :

The Engineer-in-charge shall have power to make any alterations in or addition to the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of the work
and the contractor shall be bound to carry out the work in accordance with any instructions in this connection which
may be given to him in writing signed by the Engineer-in-charge and such alternation shall not invalidate the contract
and additional work which the contractor may be directed to do in the manner above specified as part of the work shall
be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work and at
the same rate as out by the contractor on the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the main work.

14.2.  Except that when the quantity of any item exceeds the quantity as in the tender by more than 30% the
contractor will be paid for the quantity in excess of 30% at the rate entered in the S.O.R. of the year during which the
excess in quantity is first executed and for the materials consumed in excess quantity the rate for the materials to be
charged would be the basic rate taken into account for fixing the rate for the S.O.R. above instead of the rate stipulated
in Schedule — A.

14.3.  If the additional or altered work includes any class of work for which no rate is specified in this contract, then
such class of work shall be carried out.

(i) At the rate derived from the item within the contract which is comparable to the one involving additional or altered
class of work, where there are more than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be selected and the decision of the
Superintending Engineer as to the nearest comparable item shall be final and binding on the contractor.

(i) If the rate cannot be derived in accordance with (I) above, such class of works shall be carried out at the rate
entered in the Schedule of Rates of the Division for the year in which the tender was received, increased or decreased
by the percentage by which the tender amount is more or less as compared to the amount arrived at the rates in the
“Schedule or Rates” of the Division in the year in which the tender was received. if the Schedule of rates of the
Division does not contain all the items the percentage increase or decrease of the tender shall be calculated considering
such items which were included in the “Schedule of Rates “of the Division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account for fixing the rate in S.O.R. referred to
above instead of the rate. Stipulated in schedule ‘A”’.

(iii) If it is not possible to arrive at the rate from (I) and (ii) above, such class of work shall be carried out at the rate
decided by the competent authorities on the basis of detailed rate analysis after hearing the contractor before a
Committee of two superintending Engineers stationed at the same place or the nearest place.

14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is
ordered to be carried out before the rate is agreed upon, then the contractor shall within seven days of the date of
receipt by him of the order to carry out the work, inform the Engineer-in-charge of the rate, which it is his intention to
charge for such class of work and if the Engineer in charge does not agree to this rages, he shall by notice in writing be
at liberty to cancel his order to carry out such class of work and arrange to carry it out in such manner as he may
consider it advisable, provided always that if the contractor shall commence work or incur any expenditure in regard
thereof before the rates shall have been determined as lastly herein before mentioned, then in such cases he shall only
be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the
event of the dispute, the decision of the Superintending Engineer of the Circle shall be final.

Where,however,the work is to be executed according to the designs, drawings and specifications recommended by the
contractor and accepted by the competent authority, the alternation above referred to shall be within the scope of such
designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the proportion that the increase in the cost
occasioned by alternations bears to the cost of the original contract work and the certificate of the Engineer —in-charge
as to such proportion shall be final and conclusive.

14.5 For excess in item of well sinking the rates for sinking in depth beyond the designed depth shall be as per the
rate quoted by the contractor in the statement of variation, if no rates of variation in sinking are quoted the rate payable
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shall be the tender rate for sinking at designed level increased by the difference of schedule of rate for sinking at
designed depth and sinking at final depth.

CLAUSE 15: No claim for any payment of compensation for change or restriction of work

If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason whatsoever,
require the whole or part of the work, as specified in the tender, be stopped for any period or shall not require the
whole or part of the work to be carried out at all or to be carried out by the contractor, he shall give notice in writing,
stating the fact to the Contractor who shall thereupon suspend or stop the work totally or partially, as the case may be.
In any such case , except as provided hereunder, the Contractor shall have no claim to any payment or compensation
whatsoever except as provided hereunder on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not so derive in consequence of the full amount of the work not having
been carried out, or on account of any loss that he may be put to on account of materials purchased or agreed to be
purchased or for unemployment of labour required by him. He shall not have also any claim for compensation by
reason of any alteration having been made in the original specifications, drawings, designs and instructions which may
involve any curtailment of the work as originally contemplated.

(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased
materials or for the contract executed for the material to be purchased for such work. Such compensation will be paid
only for actual loss for materials, if such materials so purchased or agreed to purchase is of required quantity/quality
and was purchased/ contracted to be purchased only for the same work. But no compensation shall be granted to
contractor on material for which advance has been given to contractor by Government. The amount of loss for such
claim will be decided by incharge Engineer-in-charge.

(2) The contractor also will be entitled for compensation of unemployed labour for 7 days from the date of notice
provided that in that opinion of Engineer-in-charge such labour working for 7 days prior to the notice and would not
be in a position to get employment elsewhere within 7 days from the date of such notice. The contractor should try to
employ such unemployed labour at other places from the date of such notice.

In case the Contractor does not agree with the decision of Deputy Conservator regarding the amount of compensation
or loss; it will be open for the contractor to appeal to Superintending Engineer-in-charge within one month form the
date of knowledge of such decision. In such case the decision of Superintending Engineer will be final and binding to
the Contractor.

The Contractor shall not be entitled for loss of any expected profit of such work.

(Vide G.R.NO.SSR/1090/1B/247(2)/C,dtd 28-06-1993 as amended by GR of even number dated 11/02/1999)
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CLAUSE 15A : The contractor shall not be entitled to claim any compensation from Govt. on account of delay by
Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (I) Non-supply due to
short allotment of quota in case materials available under quota regulations. (ii) Difficulties relating to the supply of
railway wagon (iii) Force majored. (iv) Act of God. (v) Act of the country’s enemies or any other reasonable cause
beyond the control of Government.

In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion
of the works as shall appear to the Engineer-in-charge to be reasonable in accordance with the circumstances of the
case. The decision of the Engineer-in-charge as for the extension of time shall be accepted as final by the contractors.
(As modified Vide R&BD. G.R. No. TNC — 1096 1B — 143 (16) — Cdated 11-1-99)

CLAUSE 16: Time limit for unforeseen claims:

The contractor shall not be entitled to any compensation from Government on any account unless where allowed by
the conditions of this contact. In such cases the contractor shall have to submit a claim in writing to the Engineer-in-
charge within one month of the cause of such claim occurring.
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CLAUSE 17 : Action & compensation in case of bad work :

If at any time before the expire of Defects Liability period as detailed in Clause 17-A. It shall appear to the Engineer-
in-charge or his sub-ordinate in charge of the work that/any work has been executed unsound, imperfect or unskilled
workmanship or with materials of inferior quality or that any materials or articles provided by him for the execution of
the work are unsound, or of a quality inferior to that contracted for or are otherwise not in accordance with the
contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then
notwithstanding the fact that the work, materials or articles complained for may have been passed, certified and paid
for the contractor shall be bound forthwith to rectify, or remove and reconstruct the work so specified in whole or in
part as the case may require, or if so required, shall remove the materials or articles so specified in whole or in part and
provide other proper and suitable materials or articles at his own charge and cost, and in the event of his failing to do
so within a period to be specified by the Engineer-in-charge in the written intimation aforesaid, the contractor shall be
liable to pay compensation at the rate of one percent on the amount of the estimate of the rectification for every day
not exceeding ten days during which the failure so. Continues and in the event of any such failure as aforesaid
continuing beyond ten days, the Engineer-in-Charge may rectify or remove, and re-execute the work or remove and
replace the materials complained of as the case may be at the risk and expense in all respects of the contractor. Should
the Engineer-in-chare consider that any such inferior work or materials as described above may be accepted or made
use of, it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is
prepared by the departmental Officer.

Clause 17A: Defect liability period:(Attached separately)

The contractor shall be responsible to make good and remedy at his own expenses any defect which may develop or
may be noticed before the period mentioned hereunder from the certified date of completion. The Engineer-in-charge
shall give the contractor a notice in writing about the defects and the contractor shall make good the same within 15
days of receipt of the notice. In the case of failure on the part of the contractor, the Engineer-in—charge may rectify or
remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-charge shall be entitled to
appropriate the whole or any part of the amount of security deposit towards the expenses, if any, incurred by him in
rectification, removal or re-execution. The Defects Liability period shall be as under.

(a) for all works costing upto Rs. 50,000 (amount put to tender), the period shall be 3 months from the certified date of
completion.

(b) for all works costing more than Rs. 50,000 and upto Rs. 1 crore (amount put tender) the period shall be 12 months
from the certified date of completion or one monsoon, whichever is later.

(c) for major projects costing more than Rs. 1 crore, the period shall be 12 months from the certified date of
completion which should include one monsoon.

(d) For building works, the period specified in (a), (b) or (c) above OR elapse of monsoon period following the
certified date of completion, whichever is later. For the purpose of deciding the monsoon period, the 30th September
may be treated as the last date.

Clause 17 B :Free Maintenance Guarantee Period (only for Road works) :

The Scope of works also includes three years free Maintenance Guarantee Period from the certified date of the works.
During this period, the contractor shall be responsible to make good and remedy at his own expenses any defect which
may develop or may be noticed for the work carried out by him or due to the reasons attributed to him. The Engineer-
in-charge shall give the contractor a notice in writing about the defects with remedial majors and the contractor shall
make good the same within period specified in the notice. In case of failure on the part of the contractor to carry out
the instructions of Engineer-in-charge, the Engineer-in-charge may rectify or remove of re-execute the works at his
risk and cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole or any part of the
amount of security deposit to words the expenses, if any, incurred by him in rectification, removal or re-execution. The
contractor shall immediately recoup the amount so spent such that at any given time the security deposit shall be
maintained as laid down in the clause 1 of the contract. If contractor fails to recoup the amount of security deposit then
Engineer-in-charge shall be entitled to recover the amount spent over the above the amount of security deposit. The
contractor shall furnish the Guarantee Bond as directed by Engineer-in-charge on stamp paper of Rs.300/-

(Please see Special Condition of Contract)

CLAUSE 18 : (1)Foreach work costing above Rs. One crore, the contractor shall have to engage minimum one
graduate Engineer. He will be given Identity Card by the Contractor. The copy of Identity Card shall be furnished for
the Office of Deputy Conservator, Deputy Conservator and Superintending Engineer. The identified Engineer should
remain present on the site of the work. If not found on site, the Engineer-in-charge will give notice of this default to
the contractor. If in spite of this notice, default continues, the action to hold the registration of defaulter contractor for
three years will be initiated. (R& B.D. Circular No. SSR-10-2008-18-Cdated 13-10-08).

CLAUSE 18:(2) Work to be open to inspections —Contractor or responsible agent to be present. :- All Works
under or in course of execution or executed in pursuance of the contract shall, at all times be open to the inspection and
supervision of the Engineer-in-charge and his subordinates and the Contractor shall, at all times during the usual
working hours, and all other times for which reasonable notice of the intimation of the Engineer-in-charge or his
subordinate to visit the works shall have been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing present for that purpose. Orders given to the
contractor’s duly authorized agent shall be considered to have the same force and effect as if they had been given to
the Contractor himself.
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CLAUSE 18A:

Employment of a qualified site Engineer by the Contractor. The Contractor shall employ full-time technically

qualified staff during the execution of this work as under :-

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be executed is more than
Rs. 3 Crores.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than Rs.30 lakhs

but less than Rs.1 Crore.

Minimum two Diploma Civil Engineer when the cost of work is less than Rs.30 lakhs but more than Rs.10lakhs.

4. Minimum one Diploma Civil Engineers for the work when the cost of work to be executed is less than Rs. 10 lakhs.
Within 15 days of issue of work order the contractor will have to furnish to the Deputy Conservator -in-charge of
the work, the Name, Qualifications, Copy of marksheet, Color Photograph and appointment order issued to such
Engineers engaged for this contract work. If 15 days after issue of work order such designed site Engineers do not
resume or do not remain present on site of work, the recovery at the rate of Rs. 15,000/~ per month per Engineer
will be made from the bills / deposit / dues of the contractor. Such recovery shall be nonrefundable.

The Engineer so employed for the Government work must have sufficient experience to handle the work
independently. Such an Engineer shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of separate
Engineer will not be necessary provided that the Engineer partner himself attends the execution of the work on the
site. G.R.B. & CD. No. RGN-6090-U0O-24 (42) C Dated 26-11-90.

CLAUSE 19 : Notice to be given before work is covered up :

The contractor shall give not less than five days’ notice in writing to the Engineer-in-charge or his subordinate in

charge of the work before covering up or otherwise placing beyond the reach of measurement any work in order that

the same may be measured and correct dimensions there of taken before the same is so covered up or placed beyond
the reach of measurement and if any work shall be covered up or placed beyond the reach of measurement without
such notice having and if any work shall be covered up or placed beyond the reach of measurement without such
notice having been given or consent obtained , the same shall be uncovered at the contractor’s expenses and in default
thereof no payment or allowance shall be made for such work or for the materials with which the same was executed.
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CLAUSE 20:

If the contractor or his workmen, or servants shall break,deface, injure or destroy any part of the building or the work

in a question in/on which they may be working or any building , road, fence, enclosure or grassland or cultivated

ground contiguous to the premises on which the works or any part thereof is being executed or if any damage shall be
done to the work from any causes whatever before damage occurred/caused due to normal flood or rain or if any
imperfections become apparent in it within three months from the grant of a certificate of completion, final or
otherwise by the Engineer-in-charge , the contractor shall make good the same at own expenses or in default, the

Engineer-in-charge may cause the same to be made good by other contractor, and deduct the expenses (of which the

certificate of the Engineer-in-charge shall be final ) from any sums that may thereafter become due to the contractor or

from his security deposit or the proceeds of sale thereof or a sufficient portion thereof.

CLAUSE 20A :

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of God, such as

"Unprecedented flood",volcanic eruption, earthquake or other convulsion of nature and other acts such as but not

restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations before or after

declaration of war, rebellion, military or usurped power which prevent performance of the contract and which could
not have been foreseen or avoided by a prudent person.

Note :“Unprecedented flood” means the flood crossing the High Flood Level of the past................ Year(s)which is on

the available record.
(Modified Vide R& B D.G.R. No/ TNC — 1096 — IB —143 — (16) — C dated 11-1-99)

CLAUSE 21: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non-

provision of lights, fencing etc. :

The contractor shall supply at his own cost all materials (except such special materials if any, as may, in accordance

with the contract to be supplied from the Public Works Department Stores), plant, tools, appliances, implements,

ladders, cordage, tackle, scaffolding, and any temporary works which may be required for the proper execution of the
work whether in the original, altered or substituted form and whether included in the specifications, or other
documents forming part of the contract or referred to in these conditions or not and which may be necessary for the
purpose of satisfying or complying with requirements of the Engineer-in-charge as to any matter or to which under
these conditions he is entitled to be satisfied or which he is entitled to require together with carriage therefor to and
from the work. The contractor shall also supply without charge the requisite number of persons with the means and

[O8)
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materials necessary for the purpose of settings out works and counting , weighing and assisting in the measurement or
examination at any time and from time to time, of the work or the materials, failing this, the same may be provided by
the Engineer-in-charge at the expenses of the Contractor and the expenses may be deducted from any money due to the
Contractor under the contract or from his security deposit, or proceeds of sale thereof or of a sufficient portion thereof.
The contractor shall provide all necessary fencing and lights required to protect the public from accident and shall also
be bound to bear expenses of defence of every suit, action or other legal proceeding, at law that may be brought by any
person for injury sustained. Owing to neglect of the above precautions and to pay any damages and costs which may
be awarded in any such suit, action or proceedings to any such person, or which may, with the consent of the
Contractor, be paid in compromising any claim by any such person.
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CLAUSE 21A: The Contractor shall provide suitable scaffolds and working platforms, gangways and
stairways, and shall comply with the following regulation in connection therewith.
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(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder
or by other means.
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(b) A scaffold shall not be constructed, taken down or substantially altered except
(1) Under the supervision of a competent and responsible person.
(w.1) sy A BUAER Al3d-l Budw dsn d Ry,
(ii) appointed by contractor and by competent workers possessing adequate experience in this kind of work.
2) 5121523 LNAMMAA A7 UM QAL SIEAN SIHEIRL el Ad 1 d R, siSus was siad) 4dl, Gardl 4l 3 dui
Heearll 3512 s 8.
(c) All scaffolds and appliances connected therewith and all ladders shall
(o1) el wianal A ArL 0d Asoude 03l 2 sl e
(i) be of sound material 4. #oid dgazd- Al sidl S,
(i1) be of adequate strength having regard to the loads and strains to which they will be subjected and
2) drll YR+l 2Aa-IRL A% A G0R1A wWHl 33 dedl uoroid Sidl HiS 2l 241
(iii) be maintained in proper condition(3) d+ il Ralani wvaidl 2841,
(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use.
() Wl 2d) siiga- 289 3 -y avaadl d-i siSun et g9l ud A,
(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed.
() Wbl YR Q1R Udd A% H5g AR 21 AsA Sl al YL d A AHA WAn YR 2isuvi adl Hivd
(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength and
stability of the scaffolds.
(69) Wietull U2 W Gasal W2+ P Asadt udar wavii-l uoidis s 2s1Gusi vid sa v wadd dd).
(g) Scaffolds shall be periodically inspected by a competent person .
(%) stdan alddeart avidiavd wani dw sadl 284,
(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has
been erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein
specified.
() Al SIHERISL Wil Gl €id 3 L i dl UBL Uldiril SIMEIRIA d WAL GUAdL sl 8d udal siv21s23 ddl wiavil 2]
U [ARUHL 2172412 G1RIG1R Sl ouotd-) viddl s2cu- 284,
(1) Working platforms, gangways shall —

(i) be so constructed that no part thereof can dug unduly or unequally.
(2) st HiAsL ga—uadl WS4 a4 D82 ciadl avd D2 suetdl vaiani sad 2841,
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1. Al S5 URL GUL A8 U3l 3 211 D B4 A ol AL,

(i1) be/so constructed and maintained having regard to the prevailing conditions as to reduce as far as
practicable risks of persons tripling or slipping and

2) WAL A 3 Quadl ud dg AvH oA d2d e Avicl WS Udddl AR AR d sl 24 goaa, s

(iii) be kept free from any unnecessary obstruction.

3. SIS uRL it Birt %34 wtaiaell Hsd ava,

(j) In the case of working platforms, gangways working places and stairways at a height exceeding 2.00
Mtr.(to be specified)

(6) 2.00 Hle? o) a8 GaiSaw s12L WAL, Fe—2idd W2 WRaL suH) %ol 247 AN A yororll oo 284,

(i) every working platform and every gangway shall be closely boarded unless other adequate measures are
taken to ensure safety.

1) aciudl-t ol Ydl YAl A Acidl Sl dl 835 S1AL AL A gl didal HIH €35 WY @dliadl 434 sid S,

(i1) every working platform and every gangway shall have adequate width,and

R)E3551AL HIAL 247, ol — Bt WS- uLlRa, vdl usions aon sia HSA, 214

(iii)every working platform, gangway, working place and stairway shall be suitably fenced.

3) £35 S12L WAL A7 al—iadl WS- wlRal s gou vt LA Aoy 5321 Sial AT A,

(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the
extent required to allow the access of person or the transport or shifting of materials be provided with
suitable means to prevent the fall of persons or material.

(3) gt udl %S 23 waa waAHH 8252 A U3 5 s whdl o)F @ 4 S AsU dedl avid 21 d2an Yl wsinHl
52 3 5121 |l Ul ucdls vicedl oou1 uR Bl Aoy wEl HA avial 3 Bl 515 WL 5 WM Ul A .

(DWhen persons are employed on a roof where there danger of falling from a height exceeding 3.00 Mtr.(to
be specified ) meters suitable precaution shall be taken to prevent the fall of persons or material.

(2) wuidl udl airi ¢ sid ddl 3.00 (euadl) Mzl ag GAISHL 91U U WRAAIA SIA AMAHT 241l Sl il HRRAL 3
HaAuHA U A %1 d W2 A9l 10U waLal dail 84,

(m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall from
scaffold or other working places.

() Wil 3 smsiop- 6l gouiil udll ud ddl Moraegiel WA $ost 4 2 dH2 waAd-i 2 uadi dal,

(n) Safe means of access shall be provided to all working platforms and other working places.

() oten s12a HisL 2 s oo orowiiial A sl g 2 Adiud {dtH) Fietus sa-l 284,

CLAUSE 21B : The contractor shall comply with the following regulations as regards the hoisting
appliances to be used by him

w3 1. UL 5021523 A% GASAAL WAL AU A Aeiaui ddl A RaHid wan sa 84,

(a) Hoisting machines and tackle including their attachments, anchorages and supports shall —

(5) a2t GAsAAL AL 214 21R918lauon 2L, dull 8L iR, 1R WS-l ALHIA A 251 DA Ypoi-L Sl HIS D :—

(1) be of good mechanical construction, sound material and adequate strength and free from patent defect, and

(1) ) Ails A0, HE A ARl AR YRl distdaon 247 Sulldl siS v (@ 24

(ii) be kept in good repair and in working order () W g3 Sl 24 Ad Raldui aval #iS3.

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable
quality and adequate strength and free from patent defect.

(v1) HanHAA GA Asiaal 3 DA Glral AL d25dl AvalAL A4 A QuRAd §1R$ 41U Ad 247 udl ursdiSaiol due
gulldl dld vual) Q- €id 1S

(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site and
before use and be re-examined in position at intervals to be prescribed by Engineer-in-charge.

(31) Azt GAsAAL Aol i 2128 A0U Ut s1usL G sl oUE A Gualeini dlal udal dwirll IS udl unRHi A5
Aairl 84, AU sl SR Rad 52 dal unaidz, usddl Radlui d-l 32 dw sl :84.

(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a
means of suspension shall be periodically examined.

(8) wanmr GA Asiaard 5 A Gdaldl § d2sdl Avall A4 dd3 avndl uds Aisn, o1, 2issi s8, 4sAL 244
yflodls Quidiabid duiAdl.

(e) Every crane driver or hoisting — appliance operator shall be properly qualified.

() uAs 36 — 15aR 3 Aot GASCAUAL Uil ALAS A1PY AASIAAUON Sidll FISA.

(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any
scaffolds, nor shall give signals to the operator.

(69) 14 afell DA 51S e calddq SiS was AlRd A%+ Gasal siS A RS ddl3 x1aa 22 Rl - 2z,
st vl asiel .

(g) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block
used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained by
adequate means.
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(%) a%t GUSAL Ueds A2 2 A G asiaat-l 5 A Gaaru 5 azsidl auai- 8- 43 auadl ues Aisy, o,
4, 15 211 ydll-saisdl acind Ad ax- Gsraal al3d 32dl 9 d wioy wal ad 454l sauqd Q4.

(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the
safe working load.

() 2un- [RARHA Fui eudd 4%+ GAsal-l UAds dst 247 61 PR u d add Ad 324 ax- Gaidl a3 dx 8. d Alvy
avg sid FS.

(1) In the case of hosting machine having a variable safe working load, each safe working load and
conditions under which it is applicable shall be clearly indicated.

(2) el el A%t AAUHA d BALL AsLAL, BASAUA Aot U2, AHA Ad AL Asid Us A%t 2 56 Sladul AAd d QL usal
d 2uwe galaqlsd 289l

(j ) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the
safe working load except for the purpose of testing.

(6) Gua-u [QARUM B oRudd A%+ GasaL SIS UL Ao 3 Briz- 55 L cuol u asmel w2 %33 ¢l d Raw, admd
A% sl ag A%+ aed 8.

(k) Motors, gears, transmissions , electric wiring and other dangerous parts of hoisting appliances shall be
provided with sufficient safeguards.

(3) a%-t Gusaru e vz, P, [Qadass e, Dol diz 209 v enst w2 4 qamd- oS sa- 2841,
(1) Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the
accidental descent of the load.

(2) 515 At wsad D2 A4 U3 dd A 1vH 291 e 8 d UHIRH S155 AANAS A% GASAUAL WAL 5] 84,

(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load
becoming accidentally displaced.

CLAUSE 22 : Measures for Prevention of Fire :

The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written permit
from the Engineer-in-charge. When such permit is given, and also in all cases when destroying cut or dug up
tree, bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire
spreading to or otherwise damaging surrounding property.When such permit is given and also in all cases
when destroying cut or dug up tress, bush wood, grass etc.by fire, the contractor shall take necessary
measures to prevent such fire spreading to or otherwise damaging surrounding property.

CLAUSE 23 : Liability of contractors for any damages done in or outside work area :

Compensation for all damage done intentionally or unintentionally by Contractor’s laborers whether in or
beyond limits of Government property including any damage caused by the spreading of fire mentioned in
the clause 22, shall be estimated by the Engineer-in-charge, or such other Officer as he may appoint and the
estimates of the Engineer-in-charge, subject to the decision of the Superintending Engineer, on appeal shall
be final and the contractor shall be bound to pay the amount of the assessed compensation on demand,
failing which the same will be recovered from the Contractor as damages in the manner prescribed in clause
1 or deducted by the Engineer-in-charge from any sums that may be due or become due from Government
to the contractor under this contract or otherwise.

W3—23 1—5HURRAR HAAL Al S1R 2R AEURL A5 WS 5131522 FAUMEIR Sldl SUOLd :—¥is—22 H Ll UHIEL 2111
vl 23 siSuBL s AlRd Sma1s2-U HRAR SAEYS 5 218di 510 Fasa-dl se-l 2ie2 3 s8R s3a wa %
A5l A0AR-L ALY Salai-l SR wad ugl ARal ollon 55 @518 5189 247 saneri Soyaz-l 2 viewy, 2idla 23,
2885 Sorazl asiei ulhq, 2unEl Avud 219 Hidwll sl 2us100el and- ddl 254 Ysadr w2 si-ase: viadd Q9 2=
A $AUHL 53R 539 dl dd) 251 vis—1 Ui sAAA Ad A5 a3 si-21522 WAL Ay sAUL WAL AL 2L 5172152 S50
2l A1 WA Al Adl 5 ¢d uedl Aell Ay ddl il sareu-u Sy srdl dsl.

The Contractor shall bear the expenses of defending any action or other legal proceeding that may be
brought by any person for injury sustained by him owing to neglect of precautions to prevent the spread of
the fire and he shall also pay the damages and cost that may be awarded by the court in consequence.

24191 AR 2125190 A1 AaAdl-u uardl darui 2dd)l g5 udlend S5 AlZdA ada S w2 siS waal 4 3 ool 51l
sidaudl 53 dl d-ll 8- sanad v si-21s23 el 89 2 ddl sidardld udeud 512 dsdl Ysiel uudi d 4sal 24
WA HRAL A d AHEL Ysaald 84,

vig—y:—3RAL s sAsM af 38Ul ASsloL A Readdloril sl 635 e SllsA AaRad Ad wy 4 w2 DA
sidaidl v 289 :—

.1 el sl ugionSHil Q18 1oL s1rdsAA A d W2 Gell A4 s3%uid dd aid) sirisad s 9.

YR VAL SIHIML €35 R0 S1FUSA ARIAIRAL HoL 2y B, d-l €35 AU soflaidausl 3-fl2l Hlz:dl Afls wwel awdl
5100l SRE12 530 dsd 91222 [Renadid 89 2udl asuell Avilbd wast siuas Szl 214 vee-la / 288 veela
Sornflal ual sl 289 SAREIR 53¢ 13-l 3018 Y3 noul vug o selu WA 21 ARGIE % ollgt Aul s1malld
$12 81 d ldld 09, $rReIRAA dudl s34 51Dl 2131 R vy ofla-dl Ysaell sa-l wa R GuRisd yAdd uald
UHIGL d $1M 5UHL A B 5 30 ? dll W AoilAd 2xlBes Syl wA sucu s o ollasd Asagl sami 2uad. (L.
YFlus . AU 42212, —10—00¢—1 ¢ 3], dl.13—10-0¢)
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CLAUSE 25 : Deleted

CLAUSE 26 : Work not to be sublet.Contract may be rescinded and security deposit forfeited for
subletting it without approval or for bribing a public officer or if contractor becomes insolvent :

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge. And if the
contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence any
proceeding to get himself be adjudicated an insolvent or make any compromisation with his creditors, or
attempt to do so, the Engineer-in-charge may, by notice in writing rescind the contract, Also if any bride,
gratuity , gift loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly be
given, promised or offered by the contractor, or any of his servants or agents to any public officer or person in
the employ of Government in any way relating to his office or employment, or if any such officer or person
shall become in any way directly or indirectly interested in contract, the Engineer-in-charge may thereupon by
notice in writing rescind the contract. In the event of contract being rescinded, the security deposit of the
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same
consequence shall ensure as if the contract had been rescinded under clause 3 hereof and in addition the
contractor shall not be entitled to recover or be paid for any work therefore actually performed under contract.
w3 26 : siasia 42l el - suda sustd , {ygdl Q- 421 eud sunaiEll ziaan 34180 ARSAA Qi 2iua WS A Si-21522
UER AAYL 5172152 RE AL 2L F1H BUUHUA HUel AL UG

saiell Sz [l vl Rar si-zise S99 A0 53 asid 3 daeud 2udl asi ), AA51-21822 dusl si-g1se:
AU 529 Heud V21U UL 3 AH Sl U 529 5 AUER 618l 3 Ul -UER sl W2H) SIS sladl 523 3 Wil
ARl Ad 515 Udid2 529 3 dH 5L Ut 53 dl sttt $%AR [t Al 2udlasi-zise 26 53 asdl. aoll si-ause: 3
Ausl 51 152 3 A2 516 A1 250 212 1518 ASAHIAL 51 wRL ABd d-u sl 3 sl 32 siSua usi-
i, o, 2, dam, S-um 3 2uRls ollonsis usi- dm ueaad uia d 2048, 2uudid g 2uud 3 v dad
sl AL 2 SIS A5 5 aldd s 3 uia Ad si-aseul [Rd quadt 29 di sadirl $%A2 R A0a 2udA
sirz1s2 26 3 Asdl. wudl Ad si-2152 € Adi si-g1522-1l H1A VUAIHA Bl AL ARG, A d AYRIUG AR $ds QA AA

211 5A-L Vis—3 G601 A8 55172152 € 5ALHL AU S1U AL % il UWRBUHL 2199 1A AGHL Si-2152 60 HIUR 534 SIS uBL
S HI2 SIS 25U AUA 5 3 Asd Adidl S1-215231 855 89 AR,

CLAUSE 27: Sums payable by way of compensation to be considered as reasonable compensation
without reference to actual loss :

All sums payable by a contractor by way of compensation under any of these conditions shall be considered

as a reasonable compensation to be applied to the use of Government without reference to the actual loss or
damage sustained and whether any damage has or had not been sustained.

vig 29 : WAUR AAA vizA aanl Al R and3q Asaard adl 2547 Qe andz Aadl oisid :

w3 Wiz 3 s gl dlal Ra A S8 15 28 €l 5 4 2y Sl dl w2l siSun ard S50 si-aused
and34 asadidl adl dxm 2547 Aroll ANdR ARAHE 20ad 247 A A1 HZ Gualom A,

CLAUSE 28 : Change in the constitution of firm to be notified :

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith notified by the
Contractor to Engineer-in-charge for his information.

vig 2¢ : Ul viaur@mi 51 3312 2l A+l 2@ sa ouod :

aualleRi 2733 M i d SuHi Ul sianaHl SIS 33812 Adi sivais2? sl %A durl el 248 dar 33812 91 dd
HURAOUR saU-U 8.

CLAUSE 29: Works to beunder directions of Superintending Engineer :

All works to be executed under the contract shall be executed under the direction and subject to the approval
in all respects of Superintending Engineer of the Circle for the time being, who shall be entitled to direct at
what point or points and in what manner they are to be commenced and from time to time carried on.

vi3 ¢ : 2AR2s SR-l Yu-U S50 51U s bubia :

512152 S50 SclL BIALY 51 ASAAL B d avtd-l 2UAets SUAR-L YA 24 S50 dHIH ouotdl W2 du-) HogdA 20l A
5211 Q9. VAL 51H $u1 220 3 A0 214 3 {ld 43 s avidiavid 3L Dd 20 quiaal d 230 ya- suual 2fEas $raR
$55€1R 282

CLAUSE 30 : (1) Disputes to be referred to Tribunal :

The disputes relating to this contract, so far as they relate to any of the following matters, Whether such
disputes arise during the progress of the work or after the completion or abandonment thereof, shall be
referred to the Arbitration Tribunal, Gujarat State.

(1)The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of the site
thereof or belonging to the contractor or procured by him an intended to be used for execution of the work

or any part thereof possession of which may have been taken by the Engineer-in-charge under the said
clause-5.

(i1) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of works not
accepted as completed fully in accordance with the sanctioned specifications.
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(iii) The rate of payment for any class of work which is included in the additional or altered work carried
out by the contractor in accordance with the instructions of the Engineer-in-Charge under clause 14 and the
rates for which is to be determined under the said clause 14.

(iv) The rates of payment for materials already purchased or agreed to be purchased by the contractor before
receipt of notice given by the Engineer-in-Charge under clause 15, and/or the amount of compensation
payable to the contractor under the said clause for loss in respect of such materials.

(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of
his failure to rectify, remove or reconstruct the work within the period specified in the written intimation or
the amount of expenses incurred by the Engineer-in-Charge under the said clause 17 in rectifying, removing
or re-executing the work or in removing and replacing the materials or articles complained of.

(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the inferior work or
materials as accepted or made use of.

(vii) The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23.
(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions
and the requirements of the Engineer-in-Charge in a case where there are no specifications.

(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act —92 & order issued by the Govt. in
connection with this Act will now apply for Arbitration (As per Government in N. & W.R.D. letter No.
SUT/1090/2679/K2 dtd. 9/2/94.

(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of this act cease of to
apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an
arbitrator, court of authority shall stand transferred to the Tribunal.

(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of
claims. The decision will have to be implemented byall the departments of the State Government and Public Sector
Enterprises of Gujarat. (Resolution F.D.No. PB/1088/735/KT/Sachivalaya/Gandhinagar 5% October 1988.)

(5) Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, it shall be
within the jurisdiction where the site of work is situated.

(6) The reference to arbitration proceeding under this clause shall not

(i) affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants
materials and stores in or upon the works of site thereof belonging to the contractor or procured by him and
intended to be used for the execution of the work or any part thereof.

(i1) Preclude the Engineer-in-charge from utilising the materials purchased by the contractor in any work or
from removing such materials to other places, during the period the work is stopped or suspended in
pursuance of notice given to the contractor under clause 15.

(ii1) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work
in accordance with the provisions of clause 14 or as the case may be or clause 33.

CLAUSE 31 : Deleted

CLAUSE 32 : Lump sum in estimates :

When the estimate on which a tender is made includes lump sum in respect of part of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the
same rates as are payable under this contract for such items, or if the part of the work in question is not in the
opinion of the Engineer-in-charge capable of measurement the Engineer-in-charge may, as his discretion, pay
the lump sum amount entered in the estimate and the certificate in writing of the Engineer-in-charge shall be
final and conclusive against the contractor with regard to any sum or sums payable to him, under the
provisions of this clause.

vig 32 : vielrnidl Gas 54k

% BAELFAL AR 2732 AUIR 535 SIA AHL AL S1HAL 2HS MHIRLL 2A5) G2AS 5H-AL AHA Ackl S1U dl 2l oUotdl HI2 2L 512152
S60 Ysaciulal Sld Ay €3, 4AA S1H-) susidl W2 G5 s1u-l SIS @Rl W2 saell Anaan Sir21523 $55612 I, A Sl
$%ARm1 HA B S1HAL d MIRL WY AS AU AH A S, dl Sl SR Uldirll 2aldds AR Belrui Aiaddl Gus 54
Y5l A5 249 20 vigH) oS Ss0 siv21s22 A Asaciuiat adl 54 3 U @dld sauatrl $%AR- [l wHLuAL d- w2
20l 2 [Ratus duual.

CLAUSE 33 : Action where no specifications :

In the case of work for which there is no such specification, such work shall be carried out tin accordance
with the Divisional Specification and in the event of there being no Divisional Specifications, then, in such
case the work shall be carried out in all respects in accordance with the instructions and requirements of the
Engineer-in-charge.

vig 33 : SIS [l - 2l €lu U’ Qeuit woren :

51 (A0l A Sl dal usi-w s1u-ll oot ddl siu Rlann-) [@Qoidl 212 €1 4 89 249 BlaxA-) [@adl - gl cu? dd
S A LA sane Sl AUl 214 33Ul AAAIR S1A dRaA WL,



-27 -

CLAUSE 34 : Definition of work :

The expression “work” or “works” where used in these conditions shall, unless, there be something in the subject
or context repugnant to such construction to mean the work, or the works, contracted to be executed under or in
virtue of the contract, whether temporary or permanent and whether original, altered, substituted or additional.
vig 3% : sruflenva:

211 ARAIML AUAAA S1H Al A6 UARL [Aua-L AseiHl 59 (4384 4 S1d dl s1MAAG 3 5103 247 HOL YA, GEdH AL 3 AUIRIAL
2152 860 § si-21522-0 321 sl Addl $1H 5 S1HL AAal A3,

CLAUSE 35 : Non refund of quarry fees & Royalties :

The contractor shall pay the royalty to the competent authority / local body as per rules. The contractor shall
furnish quarterly the statement showing quantity of quarried materials, from whom purchased (with full
address of the seller) and copies of bills for purchase to the District Officer of the Mining and Geology
Department or authority competent to levy royalty in the area of work. Contractor shall also furnish such
additional information as regard royalty payment to the royalty authority. The royalty charges paid shall be
borne by the Contractor and shall not be reimbursed by the Deputy Conservator (Authority :- R & BD
Circular No. TNC — 2286 — UO — 39 (19) — C dated 23-10-1989.)

Genlol, vt A Gol (Aol BURAsd [ANY UL dl. 1/2/¢9 -l 621 SIS AHABU—2AF ¢ — § 54U 9 Ui g NS
srdaudl sall ya-L :—

1) 31 2.00 A (A ar) Al ag AH1F] 1AL S1HL 1A del st W2 sriwias SRl siuql as 282 20U 3 dad o susl
lsua—ol 454 % A [Qeaiqn vee-da Rams viaar Haidilflee saa sudlee-e Huidilflee 2Had @ 219 vl
auvirl flect sAAD ast B2 sAs290l sA0uE AR B dnA 2uua) 284,

2) 3L 2.00 avt (6 @) ol GuHl Si-21521 A WA vl 2l 2 d saidl wdlzd 8 d da-u-l [@Qaidl salad
ofleti-ll Asal dat ot 3usl Hidldl €2 21e Wi Gu (1) Hi sutdd 2«54 YA wsard Q9. 20 laini Hd AR M,
220, dldlet 247 W AR A 247 %2l 43R salde gial S,

3) %32 usd %33 Sleumi Guz (1) Hi salda RN del ag Hdldl [@Qord Wa 3 ella- Aeiaui widluHL 204 did 3 d
siwiets S vi-les vidi-i 2A5AA d [Q2idl si-zise: WAl Anaai Hes 59 o1 2l Hdld] AHAU 2UAHL AL 204

d 518 sruias Sz, dasdl 24 219 uesi2 A 1ol dl vl Rewdi2i@sidl dd o 21 oued Ramssl-uean Gu 15, B
21 2490 Gellon, vl 44 Gl [AcnoL dan 3 d AsiRd@Qcuorl ARagl-iean Ul 1sdl 214 2ual ust wedd) asiRd@ena
ARasl, 3 4 sduas SyaslA dicsilas wdldl udl wisan qa-i >uudl. 20 2446l oedi 21 WRuad adlued Dsaidd)
QU2 ud 2 W12 AU ML 13-l UMY BUAS Avc-L 288 .

AU AR+ GASIH 2 Auldl R R AU MRa tibid.....

241 s1Hul @R Al WA (AL $A) 249 (A1s2) MU AUAUHE 201d d-il GUR Ul AU Asaar w9, [Qaiudl e wHdy
SUGLAH] AL, M2 A E S drl AAAAHL AU HEIR WSAUHL AL sAAL , AL UL, 2 d He dlo § udle
Aaid 247 A eRarll 284 (GalRL, vl 47 GoT [AR1L 5214 SHIS VM AR, [ 112000 /013 /89 dL.1—¢—0¥

=21, 512 S60-L s15d olledl sa Fecti AQGaIL 1A vt [t Flectrl MdR ARSI uua 2841,

(v [Qcuarl uRuA suis Al / 10/2002 [ (1¥) [ A dLRE—¥—2003 dil 20—¥—00Y, )

Clause 36: Compensation under the workmen’s compensation Act :

The contractor shall be responsible for and shall pay compensation to his workman payable under the
Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) for injuries caused to the
workman. If such compensation recoverable by Government as principal under sub-section 12(1) of the said
Act on behalf of the Contractor it shall be recoverable by Government from the contractor under sub section
12(2) of the said section. Such compensation shall be recovered in the manner laid down in clause 1 above.

w3 35 : SIHER ANdR AU S50 andR :
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CLAUSE 36-A

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any workmen
who may suffer a bodily injury as a result of an accident. If such expenses are incurred by Government, the
same shall be recoverable from the contractor forwith and be deducted, without prejudice to any other
remedy of Government from amount due or that may become due to the Contractor.

w3 35.5.
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Clause 36-B:

The contractor shall provide all necessary personal safety equipment and first aid apparatus available for the
use of the person employed on the site and shall maintain the same in suitable condition for immediate use
at any time and shall comply with the following regulations in connection therewith :
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(a) The workers shall be required to use the equipment so provide by the Contractor and Contractor shall
take adequate steps to ensure proper use of the equipment by those concerned.

(b) When work is carried on in approximates to any place where there is a risk of drowning all necessary
equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue of
any person, in danger.

(c) Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the
course of the work.

Clause 37 :

The quantities shown in the tender are approximate and no claim shall be entertained for quantities of work
executed being less than those entered in the tender. In the case of increase in the quantities by more than
30% the new rate will be paid to the contractor for the quantities in excess of 30%. The rates for the
increased quantities as aforesaid will be fixed in the manner specified in clause — 14

Clause 38 :Employment of famine or other labor :

The contractor shall employ any famine, convict or other labor or particular kind or class, if ordered in
writing to do so by the Engineer-in-charge.

W3 3¢ EMINAR [ArellReL 2l 6L HYRAA S AL BUGAA ¢ AL SR AAal A g5U 52 dl g1l AAAA,
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Clause 39 :

No compensation shall be allowed for any delay caused in the starting of the work on account of delay in
making available the full site of land at a time.

Clause 40 :

No claim for compensation shall be allowed for any delay in execution of the work on account of water
standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud,
sub soil water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless
otherwise expressly specified.
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Clause 41 : Entering upon or commencing any portion or work :

The Contractor shall not enter upon or commence any portion or work except with the written authority and
instruction of the Engineer-in-charge or of his subordinate in charge of the work. Failing such authority, the
Contractor s\ha\ll have no claim to ask measurement of or payment for work.
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Clause 42 : Minimum age of person employed :

(D) No Contractor shall employ any person who is under the age of 18 years.
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Clause 42(1) :

The employment of donkeys and / or other animals and the payment of fair wages :For Asphalt
work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult person
are not available, then the children below the age of 18(Eigheen years) should not be employed under any
circumstance.

(i))No contractor shall employ donkeys or other animals with branching of string or thin rope. The
branching must be at least three inches wide and should be of tape (Nawar).

2) sira1523 AA3L 2iaal ol welaai-u Ne- et v Mell €1l 2aal uidl g1 Al dud 518 ad asanR. s eua u
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(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the
work.

3) QURLUNL, MLEUAL A4l 52 3 el wiellA s v asiel 4dl.

(iv) The Engineer-in-charge or his agent is authorised to remove from the work any person or animal found
working which does not satisfy these conditions and no responsibility shall be accepted by Government for
any delay caused in the completion work by such removal.

¥) Bl AAL UeL 4 i dd) 5165 el alBd 3 el si1 sl sd WaH ud didA s vl g2 sall Acdl et $AA 3
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(v) The Contractor shall pay fair and reasonable wages to the workman employed by him in the contract
undertaken by him in the event of any dispute arising between the Contractor and his workmen on the
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grounds that the wages paid are not fair and reasonable, the dispute shall be referred without delay to the
Engineer-in-charge who shall decide the same. The decision of the Engineer-in-charge shall be conclusive
and binding on the Contractor, but such decision shall not in any way affect the conditions in the contract
regarding the payment to be made by Government at the section tender rates.

U) Wid €12 Q3¢ 512152 HI2 S1H AV SIHEIRIASII523 ol dde Asadl-d 89 sAd Aol A il HEL UR SimalseR
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(vi) The contractor shall provide drinking water facilities to the workers/ laborers employed on Government
works Amenities relating to sanitation shall also be provided to the workers/laborers employed on works (in
urban areas). if the contractor fails to comply with these provisions, the Engineer-in-charge shall give notice
in writing and if the contractor does not provide this facility to the workers/ laborers within a period of ten
days from the date of the notice in writing, the Engineer-in-charge shall thereupon make the arrangement
for drinking water at the cost of the contractor.
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(vii) The Contractor shall provide the amenity of proper shade and shelter to the workers/ labourers and
their children on Government works as soon as the work starts. If the contractor fails to provide shed and
shelter, the Engineer-in-charge shall provide the same at the cost of contractor.

9) 51 A AIA § dR% 5i-21523 U S1H Y- SIMEIRL HYRL AA dHsil GUASIA AU 93 47 208 2ual w2193 i)
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Clause 43 : Method of payment :

Payment to contractor shall be made by cheque drawn on any treasury within the division convenient to
them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash.

vig ¥3 Ysallll Aa :
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Clause 43-A : Any sum of money due and payable to the Contractor (including the security deposit
returnable to the contractor) executing any Government work or work of any District Panchayat wholly
financed as grant-in-aid under this contract shall be appropriated by any District Panchayat / Government
and shall be set off against any claim of the Government/District Panchayat of Gujarat state by the District
Panchayat of Gujarat State/Government for the payment of a sum of money arising out or under any other
contract made by the contractor with the Government/District Panchayat of Gujarat State for the work
wholly the contractor against any claim of the Government / District Panchayat of Gujarat state is available,
such a recovery shall be made from the contractor as arrears of land revenue.

Clause 44 : Deleted

Clause 45 : Employment of scarcity labour :

If Government declares a state of scarcity or famine to exist in any village situated within 16 kilometers of
the work, the Contractor shall employ upon such parts of the work, as are suitable for unskilled labour, any
person certified to him by the Engineer-in-charge or by any persons to whom, the Engineer-in-charge may
have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages
not below the minimum which Government may have fixed in this behalf. Any disputes which may arise in
connection with the implementation of this clause shall be decided by the Engineer-in-charge whose
decision shall be final and binding on the contractor.
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Clause 46 : Deleted

Clause 47 : The rates to be quoted by the Contractor must be inclusive of sales tax . No extra payment on
this account will be made to the contractor.

w3 w9 : siv21522 213 d ami dAtadarql a4 addl arud. 2 U2 sirais2A siS aqii-l asaell sacmi wuas 8.
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Clause 48 : The Contractor should, as far as possible , obtain his requirement of laborers skilled and unskilled , from
the nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment
Exchange or such Exchanges are not able to provide the requiredlabour locally, suitable laborers should be utilised to
the maximum extent possible.
w3 e siraus2l AL $A0 2 lsan Myl AsU SiU Al A Al Alsl Awou sANAE Anqal, Bl s
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Clause 49 : Fair Wages :
If a Contractor fails to pay within ‘7’ (Seven) days to the laborer(s)/worker(s) the minimum wages
prescribed by the Government under the Minimum Wages Act. 1948 as in force from time to time, the
Engineer-in-charge shall be at liberty to deduct the amount payable to the laborer/ workers from his
(Contractors) bills or deposit(s) payable by the Contractor after making due inquiries and establishing the
claim(s) of the laborer(s) /Workers(s).
The contractor shall not be entitled to any payment of compensation on account of any loss that the
Contractor may have to incur on account of the action as aforesaid. Before the action as aforesaid, is
enforced, a notice in writing to the Contractor shall be issued by the Engineer-in-charge to pay the wags as
per Minimum Wages Act in force at the relevant time. If Contractor does not act as aforesaid within seven
days, then the action contemplated as above shall be taken against him.
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Clause 50 : Deleted
Clause 51 : List of Machinery :
The contractors shall also give a list of machineries in his possession and which they purpose to use on the work.
vig ua : Aol wel :
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Clause 52 : (I) In case , the roller deployed by Department for the use on contract work is kept idle by the
contractor for want of adequate labour and materials, the contractor will have to pay rental charges as per
prevailing rules even though the items of rolling and watering are to be carried out by the department.
(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the
proportionate rental charge on roller shall be recovered from the contractor.
Clause 53 : Local labour on normal rates :
The contractor shall have to engage local labour and person seeking employment where available on normal
rate.
w3 43 : Y €3 RAUMS YR :
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Clause 54 : Rent will be recovered from the contractor for the land given to them for stacking materials as
well as for construction of temporary hutments etc.

Land measuring Charges

1. One hectare or less Rs. 05 Per month

2. More than 1 hectare &upto 2 hectares Rs.10 per month

3. More than 2 hectare &upto 3 hectares Rs.15 per month

4. More than 3 hectare &upto 4 hectares Rs.20 per month
Clause 55 :

1 Huts :The contractor shall build sufficient number of huts on a suitable plot of land for the use of the laborers

according to the following specifications.

(1) Huts of bamboos and grass may be constructed.

(2) A good site shall be selected. High ground removed form jungle but well provided with tress shall be chosen
wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps
should not be established close to large cuttings of earth work.

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be
procured, particular attention should be given to the drainage.

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should
be taken to see that the huts are kept clean and in good order.

(5) The contractor must find out his own land. If he wants Government land, he should apply for it and pay
assessment for it.
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Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable
drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head. No
provision need-be made where there is a suitable nala, river or well within 0.4 km of the camp. However
arrangement should as far as possible, be made to chlorinate water by chlorinated tables fore it is allowed for
drinking purpose.

The contractor shall construct semi permanent latrines for the use of Laborers on the following scale, namely (a)
Where female are employed, there shall be at least one latrine for every 25 females. (b) Where males are
employed there shall be at lest one latrine for every 25 males provided that where the number of males or female
exceed 100, it shall be sufficient if there is one latrine for every 25 males or females, as the case may be upto the
first 100 and one for every 50 thereafter.

Privacy in latrines : Every latrine shall be under cover and so partitioned off as to secure privacy , and shall
have a proper door and fastenings.

Notice to be displayed outside latrines and urinals :(1) Where workers of both sexes are employed there shall
be displayed outside each block of latrine and urinal a notice in the language understood by the majority f the
workers For Men Only or For Women Only : as the case may be. (2) The notice shall also bear the figures of a
man or of a women, as the case may be.

Urinals : There shall be at least one urinal for male/female workers upto 50 employed at a time . Provided that
where the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is
one urinal for every 50 males or females upto the first 500 and one for every 100 males or females or part thereof.
Latrines and Urinals to be accessible :(1) The latrines and urinals shall be conveniently situated and accessible
to workers at all times at the establishment. (2) (I) The latrines and urinals shall be adequately lighted and shall be
maintained in a clean and sanitary condition at all times (ii) Latrines and urinals other than those connected with a
flush sewage system shall comply with the requirements of the Public Health Authorities.

Water for latrines and urinals :Water shall be provided by means of pipes or tanks or the rise, so also be
conveniently accessible in or near the latrines and urinals.

Bathing and washing places :(1) The contractor shall construct sufficient number of bathing places every unit of
20 persons being provided with a separate bathing place. (2) Washing places should also be provided for the
purposes of washing clothes. Every unit of 30 persons shall have at least one washing place. (3) such bathing and
washing place should be suitably screened and separate places provided for male and female workers. (4) Such
facilities shall be conveniently accessible and shall be kept in clear and hygienic condition.

Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as
water from the bathing and washing places and shall dispose off this waste water in such as way as not to cause
nuisance. The contractor should obtain a permission from the Gujarat Water Pollution Control Board,Gandhinagar
if Water is so be drained in river or near the well. The contractor would put malaria oil once in a week in stagnant
water round about the residence.

Medical facilities :The contractor shall engage a medical officer with a traveling dispensary for a camp having
500 or more persons if there is no Government or other private dispensary situated within 6 k.m. from the camp.
Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the satisfactory
conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge. Atleast one sweeper per 200
persons should be engaged. Conservancy staff should dump refuge in compost pit, away from the labour camp.
Health Provisions : The District Health Officer of the District or the Deputy Director of Health Service shall be
consulted before opening a labour camp and his instructions on matters, such as the water supply, sanitary
convenience, the camp-site, accommodation and food supply shall be followed by the contractor.

Precautions against epidemic : (a) The authorities in charge of the colonies should get the laborers inoculated
against cholera and plague and vaccinated against smallpox at the time or recruitment , if they are not inoculated or
vaccinated within 6 months or 3 years respectively prior to the date of recruitment. (b) When, in any labour camp
there is an epidemic disease or is threatened with such an outbreak, the authorities in charge of the labour camps
should ensure that all the inmates of the labour colonies are inoculated or vaccinated as the case may be , depending
on the diseases, within 72 hours after the outbreak. (c) The authorities in charge of the labour colony should arrange
to communicate by wire regarding the outbreak of the epidemic diseases on the very day of the outbreak, of the
Mamlatdar of the Taluka, the District Health officer or to the Deputy Director of Public Health in charge of that area
and the Director of Public Health. Thereafter they should continue to send daily reports to the above officers in the
prescribed form regarding the progress of the epidemic disease. (d) When the authorities in charge of the
labourcolony suspect or have reason to believe that any immediate of the labour colonies is suffering from the
infectious or contagious disease, they shall forthwith arrange for the segregation of such persons to isolated huts to
be specifically provided for the purpose and also for their treatment (e) As regional malaria epidemic outbreaks are
likely to occur in such project areas, the authorities in charge of the labour colonies should report promptly the
occurrence of unusual incidence of cases of malaria and also inform the District Health Officer of the District,
Deputy Director of Public Healthy (Malaria) and the Director of Public Health and also arrange to institute all
necessary anti malarial measures as may be advised by the officials of the Public Health Department.

(f) The authorities in charge of the colonies should also arrange to carry out any other measures that may be
recommended by the officials of the Public Health Department necessary to prevent or control the spread of disease.
Rest rooms: (1) In every place where in contract labour is required to halt at night in connecting with the contract
works and in which employment of contract labour is likely to continue for three month or more, the contractors
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shall provide and maintain rest rooms or other suitable alternative accommodation within fifteen days of the
employment of contract labour.

(2) If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the employer
shall provided the same within a period of fifteen days of the expiry of the period laid down in the sub-rule (1).

(3) Separate rooms shall be provided for women employees.

(4) Effective and suitable provision shall be made in every rooms for securing and maintaining adequate ventilation
for the circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or
artificial lighting.

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a
floor area or 1. Sq. mt. For each person making use of rest rooms.

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate protection
against heat, wind, rain, and shall have smooth, hard and impervious surface.

(7) The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the
establishment and shall have adequate supply of whole some drinking water.

16.Canteen Facilities :(1) In every establishment of contract work and wherein work regarding the employment of

contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more are

ordinarily employed, the adequate canteen facilities shall be the contractor for the use of such contract labour within
sixty days of the commencement of the employment of contract labour.

(2) If the contractor fails to provide the canteen facilities within the time limit laid down the same shall be provided
by the principal employer within sixty days of the time allowed to the contractor.

(3) The canteen shall be maintained by the contractor or principal employees as the case may be in an efficient manner.

17. Accommodation in canteen :(1) The canteen shall consist of at least dining hall, kitchen, storeroom, pantry, and

washing places separately for worker and for utensils.

2 (I) The canteen shall be sufficiently lighted at all times where any person has access to it.

(i1) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-

washed at least once in each year, provided that the inside walls of the kitchen shall be lime-washed every four

months.

3 (I) The premises of the canteen shall be maintained in clean and sanitary condition.

(i) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause

nuisance.

(iii) Suitable arrangements shall be made for the collection and disposal of garbage.

18. Accommodation in dining hall : (1) The dining hall shall accommodate at a time, atleast 30% of the contract

labour working at a time.

(2) The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed in
subrule (1)

(3) (I) A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in
proportion to their numbers. (ii) Washing places for women shall be separate and screened to secure privacy.

(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be accommodated as
prescribed in sub rule 1.

19. Equipment in canteen : (I) There shall be provided and maintained sufficient utensils, crockery ,cutlery, furniture

and any other equipment necessary for the efficient running of the canteen.

(i1) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

(2) (I) Suitable clean cloths for the employees serving in the canteen shall also be provided and maintained.

(i1) A service counter, if provided shall have a top of smooth and impervious materials.

(iii) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and

equipment.

20. Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity with

the normal food habits of the contract labour.

21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall be

based on “no profit, no loss” and shall be conspicuously displayed in the canteen.

22. Canteen to be run on “No profit no loss” basis :In deriving the prices of food stuffs and other articles served in

the canteen, the following items shall not be taken into consideration as expenditure, namely.

(a) the rent for the land and building.

(b) The depreciation and maintenance charges for the building and equipment provided for in the canteen.

(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and utensils.

(d) The water charges and other charges incurred for lighting and ventilation.

(e) The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in
the canteen.

The local officers should check up whether, facilities as offered and which are admissible under the existing

rules and orders are made available to the workers and enforce upon the contractors the necessity of

adhering to the instructions for promotion of welfare of the workers according to the terms of the contract.
23.BOOKS OF ACCOUNTS AND REGISTRES OF THE CANTEEN : The books of accounts and
registers and other documents used in connection with the running of the canteen shall be produced on
demand to an inspector.
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24.AUDIT OF THE ACCOUNTS OF THE CANTEEN :The accounts pertaining to the canteen shall be

audited once every 12 months by registered accountants and auditors. Provided that the Labour

Commissioner may approve of any other person to audit the accounts; if he is satisfied that it is not feasible

to appoint a registered accountant and auditor in view of the site or the location of the canteen.

CLAUSE 56 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc.

invariably to the laborers/workers engaged by the contractor on asphalt work.

CLAUSE 57 : The Contractor shall not show any distinction between Harijan and other class of laborers /

workers employed to carry out the Government work.

KLAUSE 58 :Price variation clause : Price variation :

Fox(A) Labour (B) Materials and (C) P.O.L. The amounts payable to the Contractor for the work done sh4ll

be adjusted for increase or decrease in the rates of (A) Labour (B) Materials excepting those matgfials

suppliey by Government as per Schedule-A and cement, steel and asphalt and (C) P.O.L. as under :

(A) Labour : Increase or decrease in the cost due to Labour shall be calculated quarterly in

accordgnce with the following formula.

VI=0.75x pKk R xi—io

100 io

VI= Increase or degrease in the cost of work during the quarter under consideration duefo change in rates

for labour.

R = The value of worl\done in rupees during the quarter under consideration, after£xcluding the value of

extra items and after dediting the cost of.

(i)-Materials supplied fromthe Departmental store to the Contractor at fixed rate/s specified in schedule—A and

(ii)) Value of cement, steeN\ and asphalt brought by the contractor vpued at star rate plus the

increase/decrease for which prick adjustment is done under clause 59 / A be)éw :-

io = The average consumer price \dex for industrial workers for the qugrter in which tenders were opened

(as published In *......ccccoiiiiii Nt )

i = The average consumer price index 1)t industrial workers for the gdarter under consideration.

pl = Percentage of labour components ( specified in Schedule i.e. %#lLabour)

* This refers to average consumer’s prisg-index (wholesaley for industrial workers as applicable to

Ahmedabad as published by Government of Ihdia, Ministry ofAabour Bureau.

(B)Materials other than Cement, Steel and AspiXlt: The ingrease or decrease in cost of materials other than

cement, steel and asphalt shall be calculated quartegly in g€cordance with the following formula:

Vm=0.75 x pmx R xi-—io

100 i

Vm= Increase ordecreasein the cost or work during the glarterynderconsideration due to charge in the rates of material.

R = The value of work done in rupees during the quagfer under ®pnsideration, after excluding the value of extra items

and after deducting the cost of.

(i) Materials supplied from the Department store $4 the Contractor at Nxed rates as specified in schedule —

(i) Value of cement asphalt and steel brought/y the contractor valueq at star rate plus the increased / decrease for

which price adjustment is done under clause #9/A below :-

io : The average wholesale price index * (#l commodities) for the quarter I which tenders were opened as published

in@...

i= The average wholesale prlce 1ndex all commod1t1es) for the quarter under cogsideration.

pm= Percentage of material compop€nt ( specified in schedule...i.e. %) of item)

@ = For materials wholesale pricg’/index as published by Reserve Bank of India  shoyld be referred to.

(C) P.O.L. : The increase or dgCrease in the cost of petrol, diesel, oil, and lubricants Spall be calculated quarterly in
accordance with the follpAving formula.

Vd=0.75xpﬂ?xR x D —Po

100 0

Vd = Increase ir decregse in cost of work during quarter of consideration due to change in rates oXpetrol, oil and

lubricants (POL)

R = The value of fvork done in rupees during the quarter under consideration, after excluding the valye of extra items

and after deducgfon the cost of.

(i)Materials gdpplied from the Department store to the Contractor at fixed rate as specified in schedule —A\and

(i1) wHich price adjustment is done under sub-clause 59/A below :-

Do = Thf average price of high speed diesel (HSD) fixed by I,0.C. for the district in which the work is to by\carried

out fopthe quarter in which the tenders were opened.

D =/A'he average price of HSD fixed by the 1.O.C. for the district in which the work is to be carried out for the quaxter

upfer consideration.

pd= Percentage of P.O.L. Component (specified in schedule) of the item. i.e. ~ %.

or variation except for Cement, Steel and Asphalt:

(1) No adjustments ¢ for the work done in the first twelve months of the time limit.
recoverable will be calculated for the work done during the sub

payable /




-34 -

(2) The sum total price adjustment for A,B and C will be limited to ( )of the estimated cost of work put to tender
less the cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in
schedule-A and cement, steel and asphalt valued at input rates mentioned as under on which the sanctioned
estimate is based. When clause 60A(B1) 59A (B-2) is not deleted.

Quantity Input rate per ton
Cement :-- M. T Rs. Per M.T.
Mild Steel :  --- M.T Rs —— Per M..T.
TMT Fe-415Bars : M. T Rs. Per M.T.
Asphalt VG-30 (60/70) :--- M.T Rs. - Per ML.T.

e quarter referred to in the above formula shall mean the quarter of the calendar year January to March, Apedto
June, Tokgo September and October to December. Even if the tenders are opened in the middle of-aquarter, the
averageindex forhe _calendar quarter will be considered. The same principle would appty for identifying the
quarter when the work is Completed in the middle of calendar quarter.
(4) The value of extra items will be exctuded for working out the value g in the above formula in all these cases.
(5) Intermediate payment of escalation to be madeunder this-efause on each occasion shall be limited in such a
manner that the total up-to-date payment of escalatron wigt exceed the proportionate percentage of the ceiling
of calculation as related to the proportjoaatt value of the contract Tost
(6) Price adjustment shall be applieable only for the work that is carried out withi the stipulated time or extensions
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thereof as are not attributable to the contractor. No claim for price adjustment otherthag_those provided herein
shall be gntertained.
(7 1S clause will be applicable in respect of works which of the estimated cost put to tender is above Rs.2Z5-90]acs

and the time limit involved is more than 12 months.
: Price Variation for Cement Steel and Asphalt brought by Contractor :
The amounts payable to the contractors for the work done involving use of cement, steel and asphalt when these
materials are not supplied by the Government as for schedule A shall be adjusted for increase or decrease in the rates
of these materials as under :-
(4) Price variation for cement, steel and asphalt brought by the Contractor
The star rates for cement, mild steel, for steel and asphalt to be brought by the Contractor shall be considered Ex-
supply Depot/ Godown as under.

QUANTITY STAR RATES
Cement :-- M.T Rs. Per M.LT. Month in which
Mild Steel : ---- MT Rs  -—-- Per M.T. DTP is approved
TMT Fe-415Bars : M.T Rs. Per M.LT. September-2015.
Asphalt VG-30 (60/70) : ---- M.T Rs. Per M.T.

The above star rates are linked with Reserve Bank of Indiapriceindexforsteel and cement for the month in which the
DTPs are approved. The star rate for asphalt willbe based on the rate of KoyliRefinary prevailing Month in which the
DTP is approved.

The month in which DTP are approved will be specified in the tender document

Star rates should be mentioned in the tender copy as under :-

1. For Cement, Price of cement from authorised dealer should be obtained for the month in which the DTPs are
approved & mentioned as star rate before issue of tender copy.
il. For steel & H.Y.S.D. bars, rate of SAIL should be obtained for the month in which the DTPs are approved

and mentioned as star rate before issue of tender copy.

iii. For basic index specific month in which the DTPs are approved should be mentioned before issue of tender copy.

The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as under :

A=Bx Ci 1xD
Co
A = Difference of Amount payable or recoverable
B = Star rate of steel / cement
C1 — The (Quarterly) average corresponding index of steel, cement for the quarter under consideration ( as
published in monthly bulletin or Reserve Bank of India ).
C0.- Price index of cement/steel for the month in which the DTPS are approved published in monthly bulletin
of Reserve Bank of India ).
D- Qty. of cement/steel actually brought by the contractor on site of work and consumed in the work during
the quarter duly supported with bill as recorded in cement consumption register or MB (for steel ).
Conditions for variation in prices of cement and steel only :-
1. No Ceiling for escalation for difference in the cost of steel and cement will be applicable.

2. This clause shall be operative from the date of issue of work order and up to the expiry of original and extended time

limit.
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This formula shall be used individually for cement/mild steel and Tor steel for calculating adjustment.

4. The cement and steel brought by the contractor on site of work shall be used only after the same is tested by the Deptt.

5. If such materials are not found as per the requirement of 1.S. specification, the same shall be removed by the
contractor for which no claim shall be entertained.

6. This clausewillbe applied to the work irrespective of the cost of work.

Sqnditions for variation in rates of asphalt only :-

1. Yge Contractor shall procure asphalt directly from refinery or imported Asphalt from Indian Port.
Th&Contractor will not be furnished “P” form for purchase of quantity of asphalt required for this work.

3. The Cowgractor will have to produce in original all the gate passes issued by the refinery or Ex,depo of
importedMsphalt and also the bill in original to the Engineer-in-charge.

4. The Number ORtransport tanker carrying the asphalt shall be furnished by the contractor.

5. The test certificathgregarding the grade of asphalt as well as test result of asphalt from GERJLaboratory or other
Laboratory approved\y R & B Department shall have to be produced.

6. The difference between e actual rate of purchase as per original bill of the refineryef Ex. depo of imported
Asphalt produced(which\ever is less)and the star rate shown above in Mis clause shall be payable /
recoverable for the quantity of agphalt actually used in this work. This differgrfce shall be payable / recoverable
for the asphalt consumed in the WQrk executed during original & exténded time limit, if time limit is
extended for reasons of delay attributdle to the department. This diffefence shall not be payable for the work
executed in extended time limit, when ext®xgion is given for the reagef of delay attributable to the contractor.

7. The difference will be payable/recoverable frow the date of issug6t work order and this price variation will not be
subject to any ceiling.

8. No advance payment or secured Advance will be pa)ble xainst asphalt.

9. This part of clause for price variation of asphalt will P& applicable for works estimated to cost above Rs.5 Lacs
and involving use of asphalt.

10. It is permissible to use asphalt produced by BrAvate Compaings like ESSAR and imported asphalt also. If the
contractor opt to use asphalt producted by PAvate Companies or waported asphalt, Condition No. 1, 3 & 6 above
shall be replaced and as under :-

1. The Contractor can procure asphat produced by Private Company oNlndia or imported asphalt and use in the work.

2. The contractor will have to pgeduce in original, the purchase invoice of\agphalt in case of asphalt.

3. For calculation of variatigrf in the rate of asphalt, the rate prevalent at Indwan port at the time of purchase in
case of imported asphg#f and the rate as per purchase invoice in case of asphalpurchased from Private Indian
Company or Ex. refffiery (of Indian Public Sector undertaking) rate on the date of\gurchase, whichever is less,
shall be considgréd for working out the difference and for comparision of the Star Rate shown above in this
Clause. ThigAifference shall be payable / recoverable for the asphalt consumed in the Work executed during
original & extended time limit, if time limit is extended for reasons of delay attributable » the department.
This #Htference shall not be payable for the work executed in extended time limit, when extensiqa is given for
the’reason of delay attributable to the contractor.

Authority R & B D GR No. TNC-1089 (4)-C, dated 31-8-1991 modified vide G.R.s of even numbexg dated 5-
10-1991 & 7-4-1992 and G.C.No. STR-1097-182/H dated 27-11-97 and 21-11-98 and No. S.T.R.-10-28Q1-M-
34/29/H dated 4-10-05 & 2-2-07and STR/102006-1577-8-H dated 02/09/08 and dated 8-12-08 of R.& B.D.)

CLAUSE 60 : FENCING AND LIGHTING :

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting grading and taking
of the necessary safety measures for all works comprised in the contract and for the proper provision of temporary
road, way, foot-way , guards, fences, caution notices, etc. as far as the same may be rendered necessary by reasons of
the work for the accommodation of workmen, foot passengers or other traffic and of owners and occupiers of adjacent
property and the public and shall remain responsible for any accident that may occur on account of his failure to take
proper & timely precautions.

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency of
the contract till the physical taking over of the work by department.

CLAUSE 61 :LIABILITY OF ACCIDENTS TO PERSONS :

Responsibilities and liabilities If the contractor under Workmen’s Compensation Act are given in clause No.37 in

addition following shall also apply :

(a) On the occurrence of an accident, which result in death of workmen employed y the contractor or which is so
serious as likely to result in death of any such workmen the contractor, shall within 24 hours of happening of
such Government against all loss or damage sustained by the Government resulting directly or indirectly from
his failure to give intimation in the manner aforesaid including the penalties or fines, if any, payable by the
Government as a to the provisions of the said act in regard to such accident(s).

(b) In the case of an accident, in respect of which compensation may become payable under Workmen’s
Compensation Act. whether by the contractor or by the Government as principal Employer, it shall be lawful for
the Engineer-in-charge to retain out of money due and payable to the Contractor, such sum or sum of money as
may, in the opinion of the Engineer-in-charge, be sufficient to meet such a liability. The opinion of the Engineer-
in-charge shall be final regard to all matters arising under this clause.
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CLAUSE 62 : ACCESS TO SITE AND WORK ON SITE :

The Engineer may, if he considers fit form to time, enter upon any land(s) which may be in possession of the contractor
this contract for the purpose of executing any work not included in this contract by agents or by other contractors, at
this opinion and the contractor shall, in accordance with the requirements of the Engineer-in—charge , afford all
reasonable facilities for execution of the work including occupation of lands by structure or otherwise for any other
contractor employed by the Government and his workmen for the workmen of the Government who may be employed
in the execution on or near the site of the work not included in the contract or of any contract in connection with or
ancillary to the work and in default, the contractor shall be liable to the Government for any delay or expenses incurred
by reason of such default. Provided always that if damage arising. Make a statement of the same to the Engineer-in-
charge who shall from time to time, assess the value in his judgment of such damage and goes Government shall from
time to time pay to the contractor the amounts (if any) accepted as justified by the Engineer-in-charge.

CLAUSE 63 : REPORTS REGARDING LABOUR :

The Contractor shall submit the following reports to the Engineer-in-charge :

(D) A daily report in the suitable form of the strength of labour, both skilled and unskilled employed by him on the
work(s). The contractor shall increase or decrease the strength both skilled or un skilled if directed by the Engineer-in-
charge. The submission of such reports shall not, however, relieve the contractor of his responsibilities and duties
regarding progress or any other obligation under the contract

(i1) A classified weekly return in the suitable form of the number of person employed on the works during the
preceding week.

(1ii) A weekly medical report in the suitable form showing the health of the contractor’s camp. The number of
persons ill or incapacities and the nature of their illness.

(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence.

v) Such other report as may be prescribed.

CLAUSE 64 : Treasure Trove :

In the event of discovery by the contractor or his employees, during the progress of work of any gold, silver, oil or
other minerals of any description and precious stones , treasures, coils, antiquates, relic, fossils or other articles or
value of interest whether geological, archaeological or any other such treasure & other things hall be deemed to be the
absolute property of the Government and the contractor shall duly preserve the same to the satisfaction of the
Engineer-in-charge , form time to time, and relieve the same to such persons as the Engineer-in-charge may appoint.
The contract shall take all reasonable precautions to prevent his workmen other person from removing or damaging
any such articles or things, immediately after the discovery thereof and before removal acquaint the Engineer-in-
charge with discovery and carry out his orders for the disposal of the same.

CLAUSE 65 : Indemnity :

The contractor shall indemnify the Government against all actions, suits, claims & demands through or made against
the Department in respect of work of this contractor against any loss damage to Department in consequence of any
action or suit being brought against the contractor for anything done or omitted to be done in execution of the work of
this contract.

CLAUSE 66 :Insurance of Labours :

The contractor shall be responsible to arrange for insurance of all labour, skilled and unskilled workers, supervisors
etc. employed by him as per labour regulation of the State.

CLAUSE 67: Setting Out :

The contractor shall be responsible for the true and proper setting out of the works and the correctness of positions,
levels, dimensions and alignments of all parts of the work and for the provisions of all necessary instruments,
appliance and labour in connection therewith if, at any time during the progress of the work, any errors, appear or arise
in the position, levels, dimensions or alignments of any part of the work, the contractor, on being required to rectify
such errors by the Engineer-in-charge shall at his own expense do so to the satisfaction or the Engineer-in-charge if
however, such euro is based on incorrect data supplied in writing by the Engineer-in-charge, the expenses of rectifying
the same shall be borne by the Department. The checking of and setting out of any line or level by the Engineer-in-
charge or his representative shall not in any way, relive the contractor of his responsibilities for the correctness of the
error. The contractor shall carefully protect and observe all bench-mark, site-nails, page and other things used in
setting out of the work(s).

CLAUSE 68 : Cement Register :

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement on site of work will
be maintained by the Department, which shall invariably be signed daily by the contractor or his authorised
representative in token of its correctness.

CLAUSE 69 : Materials and Works Test Register and Core cutting Machine :

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement on site of work by
the Department and every entry thereof shall invariably be signed by the Contractor or his authorized representative in
taken of its correctness.

(2) Contractors registered in special category-1 (Roads) will have to procure and keep available on site two core
cutting machines, similarly those registered in special category-2 (Roads) will have to procure and keep available on
site one core cutting machine on ownership basis. The thickness of sub base and base layers of road will be tested by
taking cores and recording results of layer thickness in paver site register. (R & B. D. Circular No. RGN-60-2006-35-
C dated 26-05-06)
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(3) In case of asphalt items ( other than BSG & BBM ) having total thickness of more than 50mm., the contractor will
take two to four core samples by his core cutting machine at the interval of 250 m. distance at each cross section in the
presence of Dy. Deputy Conservator . These samples will be sealed and will be sent for testing of thickness, density &
bituminous content in the approved laboratory. Five percent of the amount payable for asphalt items will be withheld
till the test results are received. If the results are not satisfactory, the action as per Conditions of contract will be taken
(R. & B. D. Circular No. RGN 602006 (35)-C dated 31-05-07).
CLAUSE 70 : Progress Schedule :
(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge) of the order to start the
work, the progress schedule in quadruplicate indicating the date or staring. The monthlyprogress expected to be
achieved and the anticipated completion date of each major item of work to be done by him, also indicating dates of,
procurement and setting up the materials, plants and machinery. The schedule should include a statement of proposed
general and detailed arrangements for caring out works, and of item , order and manner in such it is proposed general
and detailed arrangements for caring out works, and of item, order and manner in which it is proposed that these shall
be executed. The practice to the achievement towards completion of the work in the time limit and of the particular
items on the dates specified in the contract and shall have the approval of the Engineer-in-charge. Further the dates for
the progress, as in this schedule shall be adhered to.

(a) in case it is sound necessary, at any stage to alter the schedule the contractor shall submit in good, time a revised
schedule incorporating necessary modification proposed and get the same approved from the Engineer-in-charge.

No revised schedule shall be operative without such acceptance in writing. The Engineer-in-charge is further
empowered to ask for more detailed schedule or schedule any by week, for any item or items and the contractor
shall supply the same as and when asked for.

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract forming
grounds for any claim, to after the order of the work of any part there of and the contractor shall after receiving
such direction, proceed in the order directed. The contractor shall also revise the progress. Schedules accordingly
and submit four copies of the revised schedule to the Engineer-in-charge within seven days of the said Engineer's
direction to alter the order of works.

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and shifts as may be
necessary to maintain the progress of the work as per approved progress-schedule, The working and shift shall
company with all the Government regulations in force and shall be such, as may be approved by the Engineer-in-
charge and the same not be varied without the prior approval of Engineer-in-charge.

(d) The contractor shall from time to time as may be required by the Engineer-in-chargefurnish the Engineer-in-
charge with a statement in writing of the arrangements he proposes to adopt for the execution of this contract and
the Engineer-in-charge may, if he considers necessary at any time advise alternation in the samewhich the
contractor shall adopt on notice thereof.

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or reports as may be
approved by the Engineer-in-charge.

The contractor shall submit four copies showing the progress of the work in the form of a chart etc. at periodical
intervals as may be specified by Engineer-in-charge.

(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of schedule
required by the Engineer-in-charge shall not entitle the contractor to any extra payment.

SLAUSE 71 : Secured Advance To Contractor :

(1) Bsfore any secured advance for metal is paid to the contractor, the metal shall have to be tested for its quatity in
the laberatory. Contractor's request for such secured advance will be considered only after test resyk§ of metals

are receivedang results are satisfactory. (As per Government circular No. SSR 1070-1B-191-228 of 5-3-92 )

(2) Advance on secubity of materials brought to site will not exceed 75% of the value (as_asSessed by the Deputy
Conservator ) of such mratgrial provided that they are of imperishable nature.

(3) Recovery of advances will notNag postponed until the whole of the work entryst€d is completed Secured advance
will be recovered within 3 month in™wich secured advance is given evepAf material is not utilised in the work.

(4) Secured advance is permissible on materqls which are all actypht§ brought on site and are required by the
contractor for use on items of works for which Tatgs for finishedwork have been agreed upon.

(5) Secured advance will be given only on materials for Whietf'the full value is paid by the contractor to the seller.

(5) ww AsuLS Bisarra 20A w518 HA—0HARE S1H-L 052BU T2QPAH U3 AR d-l 218ald s gasieidl $oReir- 284,

2udl g2+l @ SHRER e sadr $RA dicsiels sl 289 21 o1 20T S1RE1R Rl sttt A1 diestells 4l saumi

204 dl s14-l A152 GuR Wids Ud 42 3 AL gt DIREIR Uld UBL uasR © dx el gl i uatal ddimi 2uqdl. Guid s G-

dils st ga 3 51251, a$ 2udlee-2 Faadl wa Quid sl asieidl © dziizl ua—atmg siu-l wde Gudl + o d A 84

Anrll 12 61812 AL 24 MaAHA G Al Al ei-td ot A8t [Barul Auid srcumi rstn 9l dl dSYA uRL FULEll 454l s2a uoLa

Al 2uadl (LA Qe sa gaE . e, § An 100421 13(1), dl. ¥/10/¢0.)

(©) @ sirgs22 AR ddl $249di $id QU2 A 219 53 -3 Hi ARAvd scL B9, 211 219 TR AHAAD WAL

ol viaa S-S adladl aan 219 we 2% sa1 Q9. 2 MNAviddl AR ARG HIAUHIA BUR ‘At WY 25172522

S1H VIZRL U AAAAHIAML 82 £3uARL 5 AN dal aeundldl caqai-i 21eud viz § vl 2l d A A1 2802 18

(¢) 3[T 0,000 Al ag 254 [Rsuld Asar-u 2uudld gl QU iar wai- Y3y asiuel spivas Soradla sl 284,

R” &B.D.G.R.No. P.W.M. - 1090-40-13(5)-C, dated 24-4-92 )

(&) Rusuid sl 254 Fadl 65 913-4 SA1RE12 2% sul tie Rsuls AAsai-a Asacdni suadl (HLH. Qe saa suis L. e, ) )

1000-4.%1l. 13(4)—3, dL. ¥/10/<9)

CLAVYSE 72: Advance Payment :
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Advance payment for the work done, but not measured, may be made upto 80% of the approximate value of the work
done as shown in the progress reports of approximate measurement Sheets with location furnished by the sub-
Divisional Officer subject to the following conditions :-

(1)
2)

3)

That in the case of advance payment on the item of earth-work payment should be made on the basis of detailed
measurement except during the monsoon period (June to September).

That the detailed measurements should be recorded within the month from the date of payment of the bill
incorporating the advance payment. However in the case of sectional measurements of earth work, detailed
measurement should be recorded within three months instead of one month stipulated above.

If, on recording of the detailed measurements, it is found that the advance payment was made for more amount
that the value of work now measured, excess payment shall be refunded forthwith by the contractor on demand, if
it cannot be adjusted from the bill in which the item/s on which advance payment was given are recorded by
measurements.

CLAUSE73 :-Advance against machineries :

1.

2.

(9]

(a)
(b)

9.
10.

11.

Secured advance on plants and machineries brought to the site of work is admissiblefor the contracts estimated to
cost more than Rs. Ten lacs.

Simple interest in such advances granted to contractor against plants and machineries brought to work sites be
charged at the rate of ..........cccecvviiiiiinininiccces % per annum.

The recovery of the advance shall be effected from the second month from the month in which advance is given
and full recovery will be completed by the time seventy five percent of scheduled time is completed.

Such advance will be limited to 5 percent of the estimated amount put to tender.

The advance will be granted for the plant and machinery actually brought to the site of work.

The machinery and equipment on which the advance is granted shall be of full undisputed ownership of the
contractor, and they shall be hypothecation to Government and also comprehensively insured till the advance
granted is fully recovered. The hypothecation deed shall be executed separately before the advance is actually
given.

The advance will be granted as 75 percent of the cost of new equipment for which the contractor is able to
produce purchase vouchers and other documents this will not be applicable in the case of second hand equipment
purchased the contractor.

In the case of used or second hand equipment brought by the contractor, advance will be allowed at 50 percent of
the value of the equipment arrived at in the following manner :

For used equipment, for which the records of original purchase price an past utilization are available, depreciated
value, so worked out will be subject to the confirmation by Mechanical wing of them Department.

For used equipment, for which proper records of purchase price and past utilization are not available the value
will be assessed by committee of Deputy Conservator s of Civil and Mechanical Wings. The value assessed will
be based on the probable age of the equipment, its present condition and its probable depreciated value. In
working out depreciation age of the equipment, its present condition and its probable department of spares, repair
reconditioning of the equipments shall not be taken into account towards the capital cost. The value arrived at by
the committee will be final.

No advance may be allowed for equipment which is more than 8 years old or which has already worked for more
than 80 percent of its life.

No advance shall be given on transport vehicles like jeeps, station wagons estate car and such other vehicle
ordinarily required for transport purposes.

The recovery will have to be completed within the stipulated period of completion of work i.e. ............. months.

Clause 74 : MOBILISATION ADVANCE :

1.

Mobilisation advance to the extent of p.c. of the estimated cost may be granted at the commencement of the work
after the contractor has set up camp on site, has brought machineries, equipment and centering etc. for will sinking
and has completed the work of service road, water supply and lighting arrangement on the site of the works which
are estimated to cost over Rs.40 lacs.

The advance will carry a simple interest at the rate of .........c..c.cccenee. % per annum.

The recovery of advance shall commence from the sixth month from the month in which the advance is paid, and
full recovery of advance and interest shall be completed by the end ...........ccccvereninenens of month from the date
of issue of work order. In other words, the recovery of advance and interest will spread over a spell of ............
months or less as above in equal installments.

A bank guarantee from a scheduled commercial bank shall have be produced for the amount of advance applied
for. The bank guarantee can be scaled down to the extent of recovery of advance.

Mobilisation advance will be treated as interest bearing refundable loan for the purpose. The responsibility of the
Contractor for the refund of Mobilisation Advance is absolute and not dependent up to the completion of the
work. The contractor will have to refund the advance with accrued interest irrespective of the fact whether the
contract is breached by either party or abandoned or finalised prematurely.

(Govt. R&B Dept. Reso. No. TCF-1382/(8)J Dated 22/4/1985)

CLAUSE 75 :
Before starting the work, the contractor will have to obtain the license from the District Assistant Labour
Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and contract Labour (regulation and



-39 -

Abolition) Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the number of labour to be
employed on the work and will have to supply two true copies of the said license to the Deputy Deputy Conservator
before the work is started.
CLAUSE 76 : One percent of estimated cost put to tender for this work after deducting the cost of materials as per
Schedule 'A' valued at basic rate in the sanctioned estimate shall be deducted from the running account bills of the
contractor for testing the quality of materials and workmanship, no additional testing charges in addition to the above shall
be recovered from the contractor (Applicable to R & B Works only) (G.R.No. R & B TNC-1085-4-C, Dated 20-12-91)
The Engineer in charge will get the cement and steel tested in laboratories of G.E.R.I. Engineering Colleges,
Polytechnics, Engineers India Ltd, D.G.T.D. and other laboratories approved by R & B or Water Resources
Department or Industries Department and the test results of these Laboratories will be binding to the Contractor about
suitable of use of materials (G.R. No R & B TNC /1088 /IB /220 / 18 - C Dated 31-3-05)
However in respect of works involving use of asphalt, the contractor will set up the site testing Laboratory and will
provide testing instruments etc. as under :
Laboratory :The contractor will construct pucca structure of minimum 25 square meter area duly connected with
water and electric supply to house site testing Laboratory.
Instruments :The contractor will provide and install the instruments as per following. 1.S. Standard to carry out the
test prescribed therein.
1. Penetration test as per 1.S. 1203 2. Softening point test as per I.S. 1204
3. Ductility test as per I.S. 1208 4. Viscosity test as per [.S.1206
5. Specification gravity test as per 1.S.1202
The instruments provided should be as per L.S. Standard , so certified and be regularly and periodically (R. & B. D.
G.R. No. SSR-1099-1B/91(9)-c dated 26-7-1999)
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Annexure : The information in the following annexure specimens should be furnished on separate letter pad if necessary.

ANNEXURE -1
(Referred to in Condition No.-2 General Rules and Direction for the guidance of Contractors. )

To

The Deputy Conservator PLACE :

Division : DATE:

Details regarding my our partners our Company (in the case of limited Company ) Names, address(es) ,
telephone numbers(s) income tax etc. are as under :

Sr. | Name(s) of | Full address of | Telephone Residential Telephone Full address of

no. | Person/Partner | the place of | No.(s) address(es) No.(s) incometax ) office
Director of the | business (with | (office) (Resi) ward Whel:e income
company pin code) tax return is filed

1 2 3 4 5 6 7

I/We hereby agree to intimate to you about change if any, in the above-mentioned address(es) and telephone No. (s) within Fifteen
days of its occurrence till may/our deposit, for the said work paid by me/us is not returned to me/us.
Dated Signature of Tenderer
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ANNEXURE-2
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ANNEXURE -3
PERFORMANCE BOND

(See clause no. 1)
(The date of this bond must not be prior to the date of the instrument in connection with which it is given )
Principal (Contractor)
Surety (Bank)
Sum of bond (express in words and figures)
Contract No. and date of Contract

KNOW ALL MEN BY THESE PRESENT, THAT WE, THE PRINCIPALS AND SURETY : Above named are
held firmly bound unto the ...................oooiiiiiinn. hereinafter called the Employer in the amount stated for
payment of which sum, well and truly to be made, we bind ourselves, our heirs, executors. administrators and
successors jointly and severally, firmly by these presents subject to the provisions of which the aforesaid Contractor on
demand and without demand on a claim being made by the Employer.

THE CONDITION OF THIS OBLIGATION IS SUCH : That whereas the principals have entered in to a contract
with the Employer numbered and dates as shown above and hereto attached for the execution of work

NOW THEREFORE, if the Principal shall well and truly perform and fulfill at the undertakings, covenants, terms,
conditions and agreements of said contract during the original terms of the said Contract and any extensions thereof
that may be granted by the Employer with or without notice to the surety and during the life or any guarantee required
under the contract and shall also well and truly perform and fulfill all the Undertakings, covenants terms, conditions
and agreements of any all duty and unduly authorised modifications of said Contract that may hereafter be made,
notice of which modifications to the surety being hereby waived or shall pay over, make good and reimburse to the
Employer all loss and damages which the employer may sustain by reason of failure or default on the part of said
Principal so to do.

W further agree that the guarantee herein contained shall remain in full
force and effect during the period that would be taken for the validity of the said Contract, and that it shall continue to
be enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims
satisfied or discharge or till the Employer certifies that the terms and conditions and accordingly discharges the
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the
...................................................... we shall be discharged from all liability under this guarantee thereafter.
IN WITNESS WHERE OF, the above bounded parties have executed this instrument under their several seals on the
date indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly
signed by its undersigned representatives, pursuant to authority of its governing body.

In the presence of witness

Principal
L ASTO L ettt (seal)
PP ASTO L ettt (seal)
N T 1o (seal)
G R 1o (seal)
DY e affix Corporate Seal
Attested Corporate surety

Business address
AffIX DY o corporate Seal
Title

For and on behalf of the Employer
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ANNEXURE - 4
LIST OF WORKS ALREADY COMPLETED BY THE TENDERER

So1RelR YL s3a sl wdl

Sr.No.5 | Name of work Place Cost on | Time taken in | Remarks
Uiy St -un 2 completion months To | Rdn +ia
y ada sl | complete the work
Bua s YR s w2 dlda
UHY HIAHL
1 2(a) 2(b) 3 4 5

Note : Necessary certificate from office concerned shall be attached with the tender

ARAANRSA 233 wrAuA 2732 W A,

ANNEXURE -5

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH TENDERER
§on12612 WA A 2 WG S1AdH €1 dal Uil 247 220R1) Wil

Sr. | Plant or | Location Age of | Make Capacity Approximat | Remark
No. | Machinery un Machine CRICT Al e Value Qe Aia
sUis | MRl waw wlladl  Sea g1l Bua
Aol Q¥ L 6§,
1 |23 2(b) 3 4 5 6 7
ANNEXURE - 6
DECLARATION REGARDIG WORKS ON HAND WITH TENDERER
$AREIRU €12 UR S da sl Qo1
Sr. Name of work Place Estimated | Date  of | Stipulated | Amount Brief Remark
No. S uH U Cost issue  of | period of | of work | details of | R -ia
SHis 2igtl BHa | work completio | done on | delay if
order n date  of | any
s A3 | sm W | filling da o ada
s sl Rua | tender € dl d
gsu-ll Yed 3-8 ol | dsui srel
aidlv adlw
1 2(a) 2(b) 3 4 5 6 7 8

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenders are invited.

U8 :— 2 § N B WAL 282 vt By Sl A Ul WL 2id el 53 sl 5% saladl,
Note 2 : Necessary certificate from the officer concerned shall be attached with the tender.
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SCHEDULE — A 1R

Schedule showing (approximately) the materials to be supplied from the Public works store for work
contracted to executed and the rates at which they are to be charged for

B S1H $1A 821 W2 5172152 SAAL SIA A S1HHL oliastH [Qendia 221Hiedl Y21 wisatll Hiau (203 ) 244 d 249 aya

Aarrik € sladl A1y
Particulars Approximate Rate at which the materials will be Place of delivery
[Qaa quantity charged to the contractor Aladl 2an
2ig1of oeal Sirgi522 WAl WA WS Adisil Add €2
1 R 3 ¥ Y
Unit  2ls4 Rate in Rupees

aua 3R

A8 1 2SI Al A2 wAd) A dal SASURL SHHL HaHA ool dgdl yd wisan 2uad 4l (ML, sa
sHis 2 AL /10 PuS 6L R0-1¢— A dl. 31—3—0U ) Uid gL, snuled 214 well yast [Qenoieail smui
arual o33 2Ad [Qewdteail 43 ward A dL3—s—¢o - [Aeuor sud suis HudlAd./ 10 [ 3 [ ue [ eudt
(8)ec1Rl A1g AL U 69, 241 2190 M3y —2) 1i B LIS scUHL 204 d 2UvE) dAeusl.

Aa—:—P2 :— g LAz SHIREIR EalRA SIHUL AR AUl 204 D 2419 A1Wr2 SHIREIR S, B4 WHIGUAO ddL
Yy Gewes su-luidl A4l Ad Anaad 28 8. 247 d-dl wad w2 d-u asavun oldl 516,204 2% st Q9. sual A2
sl 2455 WAl W A58l ) U Mg dURIAL 2212 352 HAL YsARL s 2431l AR1dLluE Aal Aldre- tual
wlAsalasa wadl dndl asy, uid 2=AAsalsa wAd vwle 530 s Wl (dls—y—c¢ Al HAfuRus il |
10¢e/ausell/ (a¢) /)

Al -3 —ablS 1— U divis SHIREIR EalRL Al 20 AR d 2914 ol 214Ul 56,9 2% s A sual e
3 Aoz 3 Sl sides 3 Wedls-sui 222101 s12 6lte % AN SIUHL AuRal BAtHl 21l

A ¥ 1— SIUR 1— FAUR SIUHL AUAL IHR SHIREIR LA Al S1d AR A 3R SHI1RED S DS duiel Yau cadlcuis
o Al vwdlgail 891 243 $12E13 Y -] Adl DA Haer 89 (1) SHIREIR 1R suidl dreul d 2014 olld »AQuL
516, A 2% s 289, (R) AsiSad-u slewia wa ofld wd WHA s Q. (3) 3R B 2-53U1 AUl 2d d 25+
A 1612 sldiaairl 84, (¥) MR Gu Sorerdld Asaru Qi vaal Alsaid Asard voll asd bl (v) SHReR %y

Y

536 A4 ollaui SmAL A3 (s 230 ) Gedut gial AU, 21 243 SAIRER MU A3 B 222 Aoz [ A3 idid
yHRual 2% sl 89 (5) SrrerR sl 2uas /Auna [ olad i 9k wre [ ude Gux Reuaard 89
(ML [ uRYA sHis HALAR [10¢9 [ €R /8 dLRO—11—¢9 XA R1—11—¢¢ )

Note 5 : The person or firm submitting the tender should see that the rates in the above schedule are filled
up by the Engineer-in-charge the issue of the form prior to the submission of the tender.

AL —Y ;273 % 5UR Al 3 A2 233 2% sl udal Al uuAHl 2adl SIFHL sudirl SR Gur-d wARUL €2
@3l s §iu d-l vuadl dd)

Note 6 :Store to be supplied to contractors for a work free of cost should be mentioned in Schedule 'A’ in
addition to schedule 'B' and the specification attached to the contract agreement form.

Aa—5 : S5 s W2 Siraus2 [A-U 1 YA WAl AR AARR-M AU sivgis2r-1 sA2 Wl A3 [Q2rdi-) wid
BuRid 2=AUR—S wi wenad.
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SCHEDULE ' B'

Q1A QAL 511+ susdl sdiadl wiél

Items No. Quantities Item of work Tendered Rates Unit Total amount
oubid {012 estimated out sl ouvid 23l eldd €2 AsH according to
or less\ estimated
dig1ge Yol 3 In figures | In words quantities
29l aerdl A 23 sl AL el Feul AR
Rs.  Ps. a8
1 2 3 4 5 6
As per Separate sheet attached
(A) Total Tendered amount ~ RS.....cciciiiiiin,
(B) Rebate on above tendered amount (ifany ) ............. % (Infigure)  Rs........oooo
(et in words )
(C)  Nettendered amount(A-B) RS
I WOTAS ( RUPEES. ...ttt e et et et )

Notes 1 - All work shall be carried out as per Public Works Department Handbook and other specifications

of Division or as directed.

A8 -1 - og o s oiasiu Qewdrd yRdst 214 BlacA-l ollof vua [0 3oL vl ya-i wHEl 530 suuald 8.

Notes 2 - Rates quoted include clearance of site (prior commencement of work and at its close) in all

respects and hold good for work under all conditions, site, moisture, weather etc.

i —u— 2idal e, Nl (S HEA AA Y3 WA d avid ) €35 Ad sASL s AHAL WY D, WA d E dHIH
yRRald , a0, ¢y, sarmi adl S50 s14 W2 HHAHI WL,

Signature of the Contractor

Surendranagar

Deputy Conservator of Forest
Surendranagar Division
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SCHEDULE - C

(See Clause No. 2)

Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid by
the Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below :

Time Schedule of Completion

Percentage of time of the total Percentage of work Rate of liquidated damages per
time limit day
1 2 3
‘Eﬁa?mwed\

25% % 0.1%

50% 50% 0.1%

75% 75% ‘U‘l'%\
100% 100% 0.1%

Building work

25% 25% 0.1%

50% 50% 0.1%

75% 75% 0.1%

100% 100% 0.1%

(0]
353?”\ 0 0.1%
50% 50% 0.1%
75% 75% ‘O‘W\
100% 100% 0.1%
Il
W 0 0.1%
50% j%é\ 0.1%
75% 80% Tﬁ\
100% 100% 0.1%

(As corrected vied B & CD GR. No. TNC - 1091 - IB - 10/(11) - C, dated 29-6-92)

Signature of the Contractor

Dy. Conservator of Forests
Surendranagar Division,
Surendranagar
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HO1 A UsLal Vil IRl A2l olaleS Yool B1 205 Hlul 5AR scllotl 233
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UAA RUAA $1Bcdot 53, HAERL (HIASL) $le 531 Aucl Aol (dAHIM @ld] 28 ud) ol el
eRalloll 33

S165 Ul 2Rl 2052 [lslRaUHl wad o8l

BRELR GlRL UM UR $le scllHl WA HAUWRL 2oL AUUHL HUA vlElFUASl 025326t
Yosol glcaltil A Hiet-UHet Higll daur satHl Aad o8l sl Al Hauwl dAgse saHl
LA Aol BARER Ulcllotl WA A2 saHL WA HAUWRL URd AES wclloll 239\,

UL Slogtseoll stollRl yul salell Yed ab 18R Heauedll d.31/03/2027 Ylloll 8. 2331 sgua
A otlaed cot Retssll wl uHA HaletHl 33 du-aetsl 531 astd. Axe Wilell usHdAl e
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cAlAell WElAAHL [Qlatl WA, allds M Udotatl dosl AiuHl Qe wAd, cAscle Uddl, 18
Al Al GHRell Sl ¥ cot ullcllell ARl 2851 eRaHl [rgn Yl sl A sUHA BostRAH
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