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NOTICE  INVITING  ON - LINE  TENDER  
 

EXECUTIVE ENGINEER’S OFFICE, PANCHAYAT (R&B) DIVISION, MODASA 

TENDER NOTICE NO. : 02 OF 2026 – 27 

R & B Department invites Online Tenders for the work of   Constg. of Rural Road Under 

MMGSY - 2022-23 Package No. - 12, Ta. - Modasa, Dist. - ARVALLI 

(A) Details of Tender item: 

Sr.  

No. 

Name of Work Estimated 

Tender 

Value (Rs.) 

EMD  

(Rs. In 

Rs.) 

 

Tender 

fee  

In Rs. 

Period of 

completion 

of Work 

1. 2. 3. 4. 5. 6. 

1 

 

Constg. of Rural Road Under 

MMGSY - 2022-23 Package 

No. - 12, Ta. - Modasa, Dist. - 

ARVALLI 

24407270.26 244100.00 3600.00 09 (Nine) 

Month  

 

(B) Schedule for e-tendering is fixed as under: 

(i) Downloading of tender documents Up to date 30/06/2026 up to 18:00 hrs. 

(ii) On line submission of bid document Up to date 30/06/2026 up to 18:00 hrs. 

(iii) Submission of EMD. Tender fee 

and other Documents during office 

hours 

Within 7 Days from the last day of bid 

submission at the office of Executive 

Engineer, Panchayat (R&B) Division, 

MODASA by RPAD/Speed Post only with 

subscribing name of work on cover. 

(iv) Online opening of Bid. (Technical 

bid) 

On date 01/07/2026 at 13:00 hrs. (Next 

working day online submission date) 

(v) Opening of  Price  Bid Date – 01/07/2026       

 
 Further Details of this tender are as under: 

1.0 Particulars : Constg. of Rural Road Under MMGSY - 2022-23 Package No. - 12, 

Ta. - Modasa, Dist. - ARVALLI 

2.0 Down loading Tender Document: 

2.1 Bid documents will be available on web site up to Date shown above. 

2.2 Bidders wishes to participate in this tender will have to register on web site 

https://rnb.nprocure.com 

3.0 Digital Certificate: 

3.1 Bidders who wish to participate in online tenders will have to procure / should have 

https://rnb.nprocure.com/
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legally valid Digital Certificate (Class III) as per Information Technology Act-2000 

using which they can sign their electronic bids. Bidders can procure the same from 

any of the license certifying Authority of India or can contact (n)code solutions- a 

division of GNFC Ltd, who are licensed Certifying Authority by Govt. of India. 

3.2 All bids should be digitally signed, for details regarding digital signature certificate 

and related training involved the below mentioned address should be contacted: 

 (n)Code solutions 

A division of  GNFC 

401, GNFC Infotower, Bodakdev, 

Ahmedabad- 380 054 ( India ) 

Tel   : +91 26857316/17/18   Fax: +91   79 26857321 

E-mail: nprocure@gnvfc.net 

Mobile: 9327084190, 9898589652 

3.3 Bidders who already have a valid Digital certificate need not procure a new Digital 

certificate.     

4.0 On line Submission of Bid. 

4.1 Bidders can prepare & edit their offers number of times before tender submission 

date & time. After tender submission date & time, bidder cannot edit their submitted 

offer in any case. No written or online request in this regard shall be granted. 

4.2 Tenderer shall submit their offer i.e. technical bid as well as price bid in Electronic 

format on above mentioned website & Date shown above after Digitally signing the 

same. 

4.3. Offers submitted without digitally signed will not be accepted. 

4.4 Offers in physical form will not be accepted in any case.   

5.0 Submission of Tender Fees, Bid Security and other valid  Documents: 

5.1 Tender Fee: Rs. 3600.00/- by Demand Draft in favour of "Executive Engineer, 

Panchayat (R&B) Division, MODASA”, payable at MODASA from any 

Nationalized/Scheduled Bank except Co-operative Bank. Demand draft issued after 

the last date of submission of Bids will not be considered or accepted 

5.2 Bid Security i.e. EMD: Rs. 244100.00 in the form of FDR/BG in favour of 

"Executive Engineer, Panchayat (R&B) Division, MODASA” from any 

Nationalized / Scheduled Bank except Co-operative Bank. BG shall be valid up to 

180 Days. FDR issued after the last date of submission of tender will not be 

considered as valid or accepted in any case. 

5.3 Other valid Documents required to be submitted by scanning: 

 a Registration Certificate of Approved Contractor “B” Class & Sp. Road 

Category - “III” & Above 

 b Valid Bank Solvency Certificate for Current Calendar Year (i.e. 2026) 

 c Partnership Deed (if applicable) 

 d Demand draft for Tender Fee & EMD 

5.4 Demand Draft for E.M.D. & tender fee shall be submitted in electronic 

format only through online (by scanning) while uploading the bid. This 

submission shall mean that E.M.D. & tender fee are received for purpose of 

opening the bid. Accordingly offer of those shall be opened whose E.M.D. & 

tender fee is received electronically. However for the purpose of realization of 

D.D., bidder shall send the D.D. in original to S.E, at the time of tender opening 

mailto:nprocure@gnvfc.net
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or send the same through R.P.A.D. so as to reach to Executive Engineer, 

Panchayat (R&B) Division, MODASA within 7 days from the last date of 

opening. Penaltative action for not submitting D.D. in original to E.E. by 

bidder shall be initiated and action shall be taken for abeyance of 

registration and cancellation of E-tendering code for one year as per 

Government Circular Dt. 27-11-2008. F.D.R. and D.D. for Exemption 

Certificate for E.M.D. is not necessary. However Exemption Certificate shall 

have to be submitted electronically through online. Any documents in 

supporting of bid shall be submitted in electronic format only through online 

(by scanning) & hard copy will not be accepted separately. 

 

5.5 The bidder shall have to submit unconditional offer without differing from any of the 

tender condition.. 

6.0 Opening of Tender: 01/07/2026       

6.1 Opening of bid documents will be held on Date & time shown above in the office of 

Superintending Engineer, Panchayat (R&B) Circle, Ahmedabad  

6.2 Intending bidders or their representative who wish to remain present at the time of 

tender opining can do so. 

6.3 The offline technical evaluation of the tenders received on or before last date of 

submission would be done and results will be displayed on website. 

6.4 After successful completion of Technical Evaluation, price bid of only those bidders 

would be opened online who are found to be substantially responsive. 

7.0 Contacting Officer: 

7.1 Further details/clarification if any required will be available from  Executive 

Engineer’s office, Panchayat(R&B) Division, MODASA  Phone No. 02774-

250020 

7.2 In case bidder needs any clarification/assistance or if training required for 

participating in online tender, they can contact at following office. 

 (n)Code solutions 

A division of  GNFC 

401, GNFC Infotower, Bodakdev, 

Ahmedabad- 380 054 ( India ) 

Tel   : +91 26857316/17/18    

Fax: +91   79 26857321 

E-mail: nprocure@gnvfc.net 

 Mobile: 9327084190, 9898589652 

8.0 General instructions: 

8.1 The fees for on line tender document will not be refunded under any circumstances. 

8.2 EMD in the form specified in tender document shall only be accepted. 

8.3 Tenders without valid Tender document, fees, Earnest Money Deposit (EMD) and 

which do not fulfill all or any of the condition or submitted incomplete in any respect 

will be rejected. 

8.4 Conditional tender shall not be accepted. 

mailto:nprocure@gnvfc.net
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8.5 This tender notice shall form a part of tender document. 

8.6 The tenderers are advised to read carefully the "Instruction for Tenderer" and 

"Eligibility Criteria" contained in the tender documents. 

8.7 The Internet site address for E-Tender is http://rnb.nprocure.com and that of 

corporate web site is www.nprocure.com 

8.8 Free training camp for bidders will be organized on every Saturday between 4.00 to 

6.00 P.M. at (n)Code solutions, A division of  GNFC, 401, GNFC Infotower, 

Bodakdev, Ahmedabad- 380 054 (India). Bidders are requested to take benefit of the 

same. 

8.9 The R&B Dept. reserves the rights to reject any or all tenders without assigning any 

reason thereof. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://rnb.nprocure.com/
http://www.nprocure.com/
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FORM B-1 

OMD¶ Bv! 
GUJARAT STATE ROADS & BUILDING DEPARTMENT / 

WATER RESOURCE DEPARTMENT 
U]HZFT ZFHI DFU" VG[ DSFG lJEFU v H/;\5l¿ lJEFU 

 

PERCENTAGE RATE TENDER AND 

CONTRACT FOR WORKS 

 

 

Name of work :  Constg. of Rural Road Under MMGSY - 2022-23 Package No. - 12 , Ta. - 

Modasa, Dist. - ARVALLI 
 

Division – Executive Engineer,  Panchayat (R&B) Division,  MODASA 

 

 

 

 

No Taluka Name Of Work Length T.S. Amount 

1 Modasa Constg of Moti Isrol Approch Road 0.49 6220000.00 

2 Modasa 
Constg of Dolpur Smashan to Sururpur Village 

Road 
2.15 10890000.00 

3 Modasa 
Constg of Faredi Village Modasa Malpur State 
Highway to Gayatri Mahila Dudhghar Ugamna 

Faliya Road 
1.35 8240000.00 

Total - 3.99 25350000.00 

 

 

 

 

 

 

Executive Engineer Superintending  Engineer 

Panchayat (R&B) Division Panchayat (R&B)  Circle 

MODASA Ahmedabad 
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DATA SHEET FOR ONLINE TENDERS 

SZJFGF SFDGL 8]SDF\ IFNL 
1 Name of work :-  As per Booklet previous page. 

2 Estimated Cost :- Rs. 24407270.26 

 

3 Earnest Money: :- Rs. 244100.00 

 

4 Validity period of tender offered 

 

:- 120 days from the stipulated date of opening of 

price bid but no modification shall be allowed 

after downloading  of  tender. 

 

5 Security Deposit - :-  

(i) In the form of small Savings or 

Narmada Bonds (of minimum one year 

time limit) --  5.0% 

:- Rs. 1220500.00 

(ii) To be dedcted from bills – 5.0% :- Rs. 1220500.00 

 

    

 Total         10.00% :- Rs. 2441000.00 

6 Time allowed for competition of the 

work from the date of written order to 

commence the work 

:- 09 (Nine) Month 

 

7 Other Details :-  

(i) Date on or before which the tender must 

be submitted Online.  

!f 8[g0Z VMG,F.G 5Z EZLG[ J[A;F.8 

5Z D]SL N[JFGL K[<,L TFZLB 

:- 30/06/2026 

(ii) Mode of sending the tender    

Zf 8[g0Z DMS,JFGL 5wWlT 

:- Online throgh e-tendering only. 

(iii) Description essential to be made on bid 

#f AL0 5Z NXF"JJFGL H~ZL lJUT 

 

:- a)Name of Work...........Sf SFDG]\ GFD 
b) Last date of Receiving the tender 
sBf 8[g0Z :JLSFZJFGL K[<,L TFZLB 

(iv)  Mode of quoting rate in Schedule “B”   

$f VG];]lR cBc DF\ EFJ EZJFGL ZLT 

 In figures as well as words VF\S0F T[DH XaNMDF\ 

s5|LDLIDqZLA[.8q V[85FZf 
 

 

 

 

 

 

Signature of the contractor : 
S\8=FS8ZGL ;CL o 

Signature of the Executive Engineer : 
SFI"5F,S .HG[ZGL ;CL o 

 

 

 

 

 

 

 



- 8 - 

INDEX 

B-1 
1.  NOTICE INVITING TENDERS 

2.  ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING 

3. BANK GUARANTEE 

4. DECLARATION FORM 

5. DECLARATION CERTIFICATE 

6. GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

7. TENDER FOR WORK 

8. MEMORANDUM 

9.  TERMS & CONDITIONS OF CONTRACT 

Clause    1    Security deposit 

Clause    2    Liquidated damages for delay 

Clause   3    Default by contractor 

Clause   4   Action when the progress of any particular portion of the work is unsatisfactory 

Clause    5    Non exercise of powers under clause 3 not a waiver 

Clause 5-A Powers to seize tools, plants, machineries, materials and stores of the contractor on 

invocation of clause 3 

Clause 6     Extension of Time limit 

Clause 7     Final Measurements and Final bill on completion of work 

Clause 8     Intermediate and Final payments 

Clause 9     Payment at reduced rates 

Clause  10     Bills to be submitted monthly 

Clause  11     Bills and rates payable 

Clause  12     Materials to be supplied by the Department 

Clause 12-a   Consumption and return of materials supplied by the Department 

Clause  12-B   Safe custody of materials supplied by the Department 

Clause  13     Drawings, Designs, Instructions of the Engineer-in-charge and specifications, order  

of precedence in case of discrepancies 

Clause 14       Excess over Tender Quantities, Extra Items and Variations 

Clause 15       No claim to any payment or compensation for alterations  or for restrictions of work 

Clause 15-A   No claim  for delay in supply of  materials  by the Government 

Clause 16      Claims under the contract 

Clause 17      Remedies for inferior or bad work, material or workmanship and maintenance clause 

Clause 17 -A   Defect liability clause 
Clause 18   Work to be open for inspection-Contractor's responsible agent to be present 

Clause 19     Notice to be given before work is covered up 

Clause 20     Damage to contract work-in-progress and damages to surrounding properties 

Clause 20-A  Damages due to acts of God and unprecedented floods 

Clause 21     Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from 

non provision of lights, fencing etc. 

Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways 

Clause 21-B   Regulations for hoisting appliances 

Clause 22     Measures for prevention of fire 
Clause 23     Liabilities to contractors for any damages done in or outside work 

Clause 24  Deleted 

Clause 25  Deleted 

Clause 26     Work not to be sublet, consequences for unauthorized subletting, bringing and becoming 

insolvent. 

Clause 27      Sums payable by way of compensation to be considered as reasonable compensation 

without reference to actual loss 

Clause 28     Changes in the constitution of firm to be notified 

Clause 29     Works to be under directions of Superintending Engineer 

Clause 30     Settlement of Disputes and Arbitration 

Clause 31     Deleted 
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Clause 32      Lump sums in estimates 

Clause 33    Action where no specifications 

Clause 34     Definitions of work 

Clause 35          Contractors percentage whether applied to net or gross amount of the bill. 

Clause 36     Royalties 

Clause 37    Compensation under the Workmen's Compensation Act 

Clause 37-A   Liability of the contractor in case of accidents 

Clause 37-B   Arrangements for personal safety requirements and first aid 

Clause 38   Quantities in the tender to be considered approximate and they are subject to variations 

Clause 39   Employment of famine or other labour 

Clause 40   Claim for compensation for delay in starting the work 

Clause 41  Claim for compensation for delay in the execution of work 

Clause 42  Entering upon or commencing any portion of work 

Clause 43  Minimum age of persons employed 

Clause 43(i)  The payment of fair wages etc 

Clause 44   Method of payment 

Clause 44A  Set off clause 

Clause 45   Deleted 

Clause 46  Employment of Scarcity labour 

Clause 47  Deleted 

Clause 48  Rates inclusive of Sales Tax 

Clause 49  Employment through Employment Exchange and local  labour 

Clause 50  Fair wages 

Clause 51  Deleted 

Clause 52  List of Machinery 

Clause 53  Liabilities of contractor for idleness of Road Rollers deployed by the Department on contract work 

Clause 54   Local labour on normal rates 

Clause 55  Land on Hire and rental charges 

Clause 56  Vaccination to labour 

Clause 57  Camp facilities to workers 

Clause 58  Gun boots, hand gloves, masks etc., to labourers  

Clause 59  No distinction between Harijans and other workers 

Clause 60  Price Escalation clause 

Clause 61  Fencing and Lighting 

Clause 62  Liabilities for accidents to persons 

Clause 63  Access to site and work on site 

Clause 64  Reports Regarding Labour. 

Clause 65  Treasure trove 

Clause 66  Indemnity 

Clause 67  Insurance of labour 
Clause   68 Setting out 

Clause   69 Cement Register 

Clause  70  Materials and work Test Register  

Clause 71 Progress Schedule 

Clause 72  Secured Advance 

Clause 73  Advance Payment 
Clause 74 Advance against machineries 

Clause 75  Mobilization Advance 

Clause 76  License for contract labour   

Clause 77  Recovery of Testing charges and handing over empty cement bags 

Clause 78  Recovery of sales tax 

Annexure -1    Declaration regarding Income Tax , Addresses etc. 

Annexure-2     Basic rates considered by the contractor 

Annexure-3      Performance bond 

Annexure-4      List of work already completed by the tender 

Annexure-5      List of plant and Machinery 

Annexure-6     Declaration regarding works on hand 

Schedule ‘A’    Materials to be supplied from P.W. Store 

Schedule 'B'     Memorandum showing items of work to be carried out 

Schedule 'C'     Time Schedule of completion 
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NOTICE INVITING TENDERS 
 

1.   Tenders are inviting on behalf of Governor of state of the Gujarat for The Constg. of Rural Road Under 

MMGSY - 2022-23 Package No. - 12 , Ta. - Modasa, Dist. - ARVALLI The work is estimated to 

cost of  Rs. 24407270.26 This estimate however , is given as a rough guide. 
2.  The work are required to be completed within 09 (Nine) Months  as per the terms of the contract conditions. 

3.   The contractor whose name are borne of the approved list of contractors of Gujarat State R&B Dept/W.R.D. 

Contract/firm / Joint ventures. Contractors Registered in “B” Class & Sp. Road Category - “III” & Above 

will be permitted to tender. Not more than one tender shall be submitted by a contractor or by a firm of 

contractors. No two or more concerns in which an individual is interested as a proprietor and/ or a partner shall 

tender for the execution of the same work .if they do so, all such tender shall be liable to be rejected. 

4. Bid document can be downlowded & submitted in Electronic format on online web www.rnb.procure.com 

_______ from __________ to ____________upto _______hours. 

5.        Tender  documents  consisting of condition, specification ,Schedule(s) of quantities of the various classes of 

work to be done, the conditions of contract etc; could  be  down loaded free of  cost, but tender fees  of Rs 

3600.00 shall have  to  remit  during        /       /2026 to      /       /2026. 

6. Copies of other drawings and documents pertain to tender and signed for the purpose of identification by the 

Accepting Officer or his accredited representative will be open for inspection by tender at the following officer 

or his accredited representative will be open for inspection by tender at the following offices during working 

hours between the dates mentioned in clause 6 above 

(a) E.E.. Panchayat R&B Division, MODASA                                                                                                                   

(b) S.E. Panchayat R&B Circle, Ahmedabad. 

 7.  Tenderer are advised to visit the site sufficiently in advance of the date fixed for submission of the tender. A 

tenderer shall be deemed to have full knowledge of all the relevant documents samples, site etc; whether he 

inspects them or not 

8. Submission of a tender by tenderer implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specification of the work to be done and of conditions and rates at which 

stores, tool and plant etc. will be issued to him, by Government and local conditions and other factors bearing 

on the execution of the works. 

10.     A tender should quote in figures as well as in words the rate(s) tendered. The amount for each item should be 

worked out and the requisite total given. Special care shall be taken to write rates in figures as well as in works 

and the amount in figures only and in such a way that interpolation is not possible. The total amount shall be 

written both in figures and in words. In case of figures the words Rs. should be written before the figure of 

rupees and the words ‘paise’ after the decimal figure e.g. Rs. 2.15 p. and in case of words the words ‘Rupees’ 

should precede and the words ‘paise’ should be written at the end. Unless the rate is in whole rupees and 

followed by the word ‘only’, it should invariably be upto two places of decimal. 
10.       All rates shall be quoted on the tender form. 

11.     The tender for the works shall not be witnessed by a contractor or contractors who himself / themselves has/have 

tendered or who may and has/have tender for the same works. Failure to observe this condition shall render the 

tender of the contractor tendering, as well as of those witnessing the tender, liable to rejection. 
12      Tender shall be received by On Line through E- tendering by Superintending Engineer Amdavad Panchayat R&B 

Circle  Ahmedabad upto Office Hours upto the      /       /2026 ( date ) and shall be opened at 12.00 hours on      /       

/2026 in the presence of tenders who may be present as per the rule of 4” General Rules and Directions for the 

Guidance of Contractors” Printed in this form. 

14       In the case of contractors who have not furnished standing security, the tender shall have to  furnish earnest 

money (unless exempted  from depositing it) of Rs. 244100.00 Treasury Challan / Deposit at call Receipt 

issued in favour of  Executive Engineer, Panchayat (R&B) Division, MODASA. by a scheduled bank the 

amount being credited to Executive Engineer, Panchayat (R&B) Division, MODASA. A contractor 

exempted from depositing earnest money/security in individual case (s) shall attach with the tender an attested 

copy of the letter exempting him from depositing earnest money/security and shall produce the original when 

called upon to do so. 

14. The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to give any 

reasons for the decision. 

15. This notice of tender shall form part of the contract documents For and behalf of Governor for the state of 

Gujarat 

 

 Date: ..................................     Signature..............................  

Designation........................... 

 

 

GUJARAT STATE ROADS & BUILDING DEPARTMENT 

http://www.rnb.procure.com/
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PERCENTAGE TENDER AND CONTRACT FOR WORKS 
SFDM DF8[G]\ 8SFJFZLv NZJF/]\ 8[g0Z VG[ S\8=FS8 

ADDITIONAL INSTUCTIONS TO PERSONS TENDERING 8[g0Z EZGFZG[ JWFZFGL ;]RGFVM 
1.  Mode of Submitting Tender : 

 The tenders in the form referred to in tonice inviting Tender shall be submitting in Electronics 

format only on online Web site www.rnb.procure.com till the date and time shown in Page No. 2.\ 

 Offers in Physical form will not be accepted in any case. 

Bidders who wish to participate in online tenders will have to procure / should have legeally valid 

Digitial Certificate (Class-III) as per information Technology Act-2000 using which they can sign 

their electrnocis bids. Bidders can procure the same from any of the license certifying Authority of 

Inida are as mentioned under. 

 Sr. No. Name of certifying Agency   Web Site Address 

 1. (n) Code solution (GNFC)   www.gnvfc.com 

 2. Safecypt     www.safescrypt.com 

 3. TCS      www.tcs.ca, tcs.co.in 

 4.  MTNL      www.ntnltrustline.com 

2. Competency of Tender –  

No contract will be awarded except to responsible bidders capable of performing the class of works 

contemplated. Before the award of the contract, any bidder may be required to show that he has the 

necessary facilities, experience, ability and financial resources to perform the work in satisfactory 

manner within in the time stipulated. Contractor may be required to furnish the department with the 

statement as to their experience and their financial status. Tender shall be a registred contractor in 

appropriate class of the Roads and Building Department of Water Resources Department of 

Government of Gujarat. The tenders of only those contractors who processes the general and special 

class and category of approved contractors for Government of Gujarat on the specified date of 

opening tenders ( Technical Bid in the case of two or more bid system) will be opened. However 

this will not be applicable to Tenderers / Bidders who are registered in other states or Central 

Government, Railways, M.E.S. and who have applied for registration in Gujarat State or before 

submitting tenders/bids. The tenders/bids of such contractors will be opened subject to the condition 

that hey get registration certificate before issue of work-order in case they emerge as L-1 Bidder.( R 

& B circular No. TNC – 10-2016(FA-591-16) -02 –C dated 3-9-2016.  

3. Tenderer to inform Himself. 

Tender will be deemed to have inspected the site and to have satisfied as to the nature of all works, 

all existing roads, water-way and other means of communication and access to and from the site and 

work and the building that may be required for temporary purpose in connection with the 

construction  , completion and maintenance of the works and must make his own inquiries as to 

work, yard sites and depot, and dumps and as to acquisition of such additional sites and areas as may 

be necessary for temporary purpose for constructing, completing and maintaining the works. 
4. The tenders shall be received only under  “ONLINE THROGH E-tendering” No other system, 

namely receiving of tenders by Hand Delivery ‘or’ by Express Delivery ‘or’ in person, should be 

adopted under any circumstances . 

I : Late tenders ( i.e. tender received after the specified time of opening ), delayed tenders (i.e. 

tenders received before the time of opening but after due date and time of receipt of tenders ) and 

post tenders offers shall not be opened and considered at all. 

II : The tenders received after  time & the date specified in the tender notice shall not be received by 

the concerned office,  

III : Necessary records should be maintained for refusal of such tenders in the registers for receiving 

tenders and should be initialed by the concerned Executive Engineer. 

5. Payment:- The tender must understand clearly that the rates quoted are for completed works and 

include all costs due to labour, scaffolding plant, supervision, service works, power, royalties and 

octroi etc. , and to include all extras to cover the cost of night work if and when required and no 

claim for additional payment beyond the price/rates quoted will be entertained and the tenderer will 

not be entitled subsequently to make any claim on the ground of misrepresentation or on the ground 

that he was supplied with information given by any person (whether the member is the employee of 

Public Works Department or not ) . Any failure on his part to obtain all necessary information for 

the purpose of making his tender and filling the several prices and rates therein shall not relieve him 

from any risks or liabilities arising out. Of or consequent upon the submission of the tender. 

http://www.rnb.procure.com/
http://www.gnvfc.com/
http://www.safescrypt.com/
http://www.tcs.ca/
http://www.ntnltrustline.com/
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6. This from will state works to be carried out as well as the date of submitting and opening tenders and the 

time allowed for carrying out the work, also the amount of earnest money to be deposited will the tender 

and the amount of the security to be paid by the successful tenderer and percentage, if any to be deducted 

from bill. If will aldo state whether a refund of quarry fees. royalties, octroi and ground rents will be 

granted copies of the specifications, designs and drawing and estimated rates and any other documents 

required in connection with works which shall be signed by the Executive Engineeer for the purpose of 

identification shall also be open for inspection by contractor at the office of the Executive Engineer 

during office hours. However every „blank‟ in the from of the e-tender and in the Schedule and 

Annexures must be filled up by the tender and must be submitted online.  

7. The bidder should quote hid bid premium or rebate at the end of Schedule-B. If he do not wish to quote 

premium or rebate, he should Indicate “ at par” in the blank space preceding “ % above/ below” in 

Schedule-B. Thereafter he should work out and indicate the offered bid amount both in words and figures 

in Schedule-B.  

8. Earnest Money:-  

Earnest money specified from @ 1 % of the estimated cost must be sent as specified in instruction No.4 

preceding electronically Tenderer may pay earnest money upto Rs.50,000 in the from of crossed demand 

draft if fixed deposit of fixed depost at-call receipts with a validity period of not less then six month of 

Nationalised or Scheduled bank or Narmada/Shrinidhi F.D.R. Rs. drawn in favour of Executive Engineer 

/Division Office concerned. Earnest money by cheque and Bank Guratee shall not be accepted (vide R 

and B D G.R.No. TNC/1090(100) (4)-C dated 4-11-2000) However in respect of the works estimated to 

cost above Rs.50 Lacs, the amount of eamest money in excess of Rs. 50,000 can be offered by the 

contractor, at his choice , in the from of Bank Guarantee of the Scheduled or nationalised Bank only. The 

Bank Guarantee in such cases will be firnished in the flowing form, in such cases also, the amount of 

earnest money first Rs.50,000 will be paid only in the from crossed demand draft or fixed deposit 

recepits or deposit at all call recepits worth the validity period of not less then 11 Months of the 

nationalised or Scheduled or Narmada / Shrinidhi F.D. Rs. C-Partfile dated 27-11-08.  

Contractors to please read this Carefully : SMg8F=S8ZMV[ GLR[GL AFATM SF/HL 5]J"S JF\RJF lJG\TL K[P 

1. The percentage in Schedule ‘B’ must be given in words and figures. Amount thus worked out must 

also be entered in column and grand total of amount must be struck out by the tenderer. 
! JW] S[ VMKFGL 8SFJFZLGF NZ XaNM T[DH VF\S0FDF VF5JFP 8[g0Z EZGFZ[ VF ZLT[ AGTL ZSD 56 BFGFDF\ GM\WJL VG[ ZSDGM 

S], ;ZJF/M D]SJMP 

2. If the tender is taken in favour of the company, a power of attorney in favour of the person who may 

have signed the tender for the company must accompany the tender. 
ZP  SM. S\5GLG[ GFD[ 8[g0Z ,[JFDF\ VFjI]\ CMI TM S\5GL JTL 8[g0Z 5Z ;CL SZGFZ jIlSTG[ VlWS'T SZT]\ D]BtIFZGFD]\ 8[g0Z ;FY[ 

ZH] SZJFG]\ ZC[X[P 

3. Solvency certificate of a Bank of an amount up to 20% of the tendered cost plus the amount of 

works on hand still to be executed will have to be produced by the contractor. 
#P 8[g0ZDF\ EZ[, S], BR" JttFF AFSL CMI T[JF CFY WZ[,F\ SFDGL ZSDGF Z_ 8SF H[8,L ZSD V\U[ A\[SG]\]\ 5|DF65+ SMg8=S8Z[ ZH] 

SZJFG]\ ZC[X[P 
4. Challan for earnest money @ 1% of the estimated cost must accompany the tender. Tenderer may pay earnest 

money up to Rs.50,000 in cash or in the form of Crossed Demand Draft or fixed deposit of fixed deposit at-

call receipts with a validity period of not less than six months of Nationalised or Scheduled or Co-operative 

Bank having 5 year standing drawn in favour of Executive Engineer/Divisional  Officer concerned . Earnest 

money by cheque & Bank Guarantee shall not be accepted. vide R & BD G.R. No. TNC/1090/(100) (4)-C 

dated 4-11-2000) However in respect of the works estimated to cost above Rs. 50 lacs, the amount of earnest 

money in excess of Rs.50,000  can be offered by the contractor, at his choice, in the form of Bank Guarantee 

of the Scheduled Bank or Nationalised Bank only. The Bank Guarantee in such cases will be furnished in the 

following form. In such cases also, the amount of earnest money first Rs.50,000 will paid only in the form of 

cash or crossed demand drafts or fixed deposit receipts or deposit at call receipts worth the validity period of 

not less than 6 (Six) Months of the nationalised or Scheduled or Co-operative Banks having three years 

standing.  

The Contractors who have secured exemption certificate for payment of earnest money by depositing 

Lump Sum earnest money Deposit need not pay earnest money, but produce the certified copy of the 

exemption certificate along with the tender.  

If the contractor do not turn up to pay the Security Deposit and execute contract agreement within 

specified (or extended) time after intimation to him about acceptance of this offer, the earnest money paid for 

this work will be forfeited and according to clause -1 of this tender form tenderer’s tender shall be rejected and 

then according to aforesaid provision of tender, action to blacklist the contractor will be initiated without 

Delay. 
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BANK GUARANTEE 

 
Where as M/s.        (hereinafter called the Tenderer ) is 

desirous and preferred to tender for works in accordance with the terms and conditions of tender for the work of 

   and where as We , Bank agree to give the tenderer a guarantee for the Earnest Money. 

1. Therefore, we hereby affirm that we are guarantors on behalf of the Tenderer upto total rupees    

    in Words) Rs.    (in figures) and we undertake to pay to 

Executive Engineer                                                    Division                   Department of Government of Gujarat the  

   (name of Govt. previous notice of judicial or to be specified ). Upto his first written demand, 

without demur, without delay and without the necessity of a previous notice of judicial or administrative procedures 

and without the necessity to prove to the Bank the defects or shortcomings or debits of the contractor any sum within 

the limit of Rs.  . 

2.  We further agree that the Guarantee herein contained, shall remain in full force and effect during the period that 

would be taken for the acceptance of tender. 

However,   unless a demand of claim under this guarantee is made on us in writing on or before the   

  (Date to be specified – will not be less than 180 days from the date of opening the tender ) we shall be 

discharged form all liabilities under the guarantee thereafter. 

3.  We undertake not to revoke the guarantee during it currency except with the previous consent of the Executive 

Engineer     Division  in writing 

4.  We lastly undertake not to revoke the guarantee for any change in constitution of the Tenderer or of the Bank . 

 

Date     Signature & Seal of Guarantor 

     Bank Address 

 
5. The  contractor shall have to furnish  Income Tax Clearance  Certificate before his tender is 

accepted and intimate assessment number and ward under  which he is assessed. 
5P 5MTFG]\ 8[g0Z :JLSFZFI T[ 5C[,F SMg8=S8Z[ VFJSJ[ZF[ R]ST[ SIF"G]\ 5|DF65+ ZH] SZJ]\ 50X[ VG[ VFSFZ6L G\AZ VG[ H[ C[9/ 

VFSFZ6L SZF. CMI T[ JF[0" V\U[GL HF6 SZJFGL ZC[X[P 

6. Copies of certificate as regards previous experience , if any, must accompany the tender. 
&P VUFpGM SM. VG]EJ CMI TM T[ V\U[GF 5|DF65+GL GS,M 8[g0ZM ;FY[ ZH] SZJFGL ZC[X[P 

7. Declaration showing all works on hand with the Contractor and the value of works that remains to 

be executed in each case must accompany the tender. 
*P NZ[S S[;DF\ SMg8=S8ZGF CFY 5ZGF AWF SFD VG[ SZJFGF AFSL  CMI T[JF SFDGF D]<I V\U[GM V[SZFZ 8[g0Z ;FY[ SZJFGM ZC[X[P 

8. All pages of  Schedule ‘A’ and ‘B’ and specifications should be initialed by the Contractor.  
(P VG];]lR cSc VG[ cBc GF TDFD 5FGF VG[ lJUTM 5Z SMg8=S8Z[ 8] \SL ;CL SZJLP 

9. All corrections, erasures and overwriting should be initialed by the Contractor. 
)P TDFD ;]WFZF4 K[SKFS VG[ W]\8[,F ,BF6 5Z SMg8=S8Z[ 8]\SL ;CL SZJLP 

10 Discrepancies and adjustment of Errors : S;}Z V\U[ lJ;\UlT VG[ lC;FA HMU o 

Any error in quantity or amount in Schedule ’B’  showing items of works to be carried out shall be 

adjusted in accordance with the following rules. 
 CFY WZJFGF SFDMGL AFAT NXF"JTL VG];}lR cBc DF\GF HyYF VYJF ZSDGL SM. 56 E],R]S GLR[GF lGIDM VG];FZ ;ZEZ 

SZJFDF\ VFJX[P 

 a) In the event of a discrapancy between description in words and figures quoted by a tenderer in the 

rates column, the description in words shall prevail. 
 sSf 8[g0Z  EZGFZ[ NZGF BFGFDF\ H6FJ[, XaNM VG[ VF\S0F JrR[ SM. V;\UlTGF S[;DF\ XaNMDF\ H6FJ[, ZSD DFgI ZFBJFDF\ 

VFJX[P 

b) In the event of an error occuring in the ‘amount’ coloumn of the Schedule ‘B’ showing items Of 

work, as a result of wrong multiplication of the unit rate and quantity; the unit rate shall be regarded 

as firm and multiplication shall be amended on the basis of the rate. 
sBf V[SD NZ VG[ HyYFGF BM8F U]6FSFZGF SFZ6[ SFDGL AFATM NXF"JTL VH];}lR ccBcc GF BFGFDF\YL ZSDDF\ E], H6FI TM 

V[SD NZ DFgI ZFBJFDF\ VFJX[ VG[ NZGF VFWFZ[ U]6FSFZ ;]WFZJFDF\ VFJX[P 

c)All errors in totalling in ‘amount’ column in carrying forward totals shall be corrected. 
sUf ZSDGF BFGFDF\YL T[DH VFU/ B[\RTF ;ZJF/FGL TDFD E],M ;]WFZJFDF\ VFJX[P 

d)Any rounding of amount against “items” or in “totals” shall be ignored. 
sWf ccAFATMcc VYJF cc;ZJF/Fcc ;FD[ 5]Z[ VF\S0[ SZ[, SM. 56 AFAT wIFGDF\ ,[JFDF\ VFJX[ GCLP 

The tendered sum so altered shall for the purpose of the tender be substituted for the sum originally 

tendered and considered for acceptance. 
 8[g0Z DF8[ 8[g0ZDF\ NXF"J[, ZSDDF\ SZJFDF\ VFJ[, VF 5|SFZGF O[ZOFZ 8[g0ZDF\ EZ[, ZSDG[ AN,[ D]SL :JLS'TL DF8[ lJRFZJFDF\ 

VFJX[P 
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10. i) It may please be noted that the tender will be considered as invalid, especially, if the 

requirements as per instruction No.1 to 10 above are not complied with before submitting the tender. 

Also please read carefully the face sheet and ‘General Rules and Directions for the guidance of 

contractor’s of this form. 
!_P!P 8[g0Z ZH] SZTF 5C[,F BF; SZLG[ p5ZGL ;]RTF G\ ! YL !_ DF\GL H~ZLIFTMG]\ 5F,G SZJFDF\ VFjI] GCL CMI TM 8[g0Z 

VDFgI U6JFDF\ VFJX[ T[GL GM\W ,[JF lJG\TL K[P J/L VF OMD"G]\ D]B 5'Q8 VG[SMg8=S8ZGF DFU"NX"G DF8[ ;FDFgI lGIDM VG[ 

;]RGFVM 56 SF/HL5]J"S JF\RJF lJG\TL K[P 

10. ii) Right is reserved to reject any or all tender(s) without assigning any reason (s) therefore. 
!_P ZP SM.56 SFZ6 NXF"jIF l;JFI SM.56 S[ AWF 8[g0ZM V:JLSFZ SZJFGM CS VAFlWT ZC[ K[P 

10-A   The tender documents shall have to be filled in.  

11. In addition to the above, the tender will also be liable to be rejected outright it- 
!!P p5ZGL AFATM p5ZF\T 8[g0Z GLR[GF ;\HMUMDF\ TZT VDFgI 9ZJFG[ 5F+ YX[P 

i) The tenderer proposes any alteration in the work specified or in the time allowed for carrying out 

the work or any condition or correction made in any code or mode or Schedule ‘B’ or specifications. 
 !f 8[g0Z EZGFZ4 lGIT SFD VYJF SFD DF8[ D\H]Z SZ[, VYJF VG];}lR B GF SM. SM0 VYJF 5wWlT VYJF lJUTMDF\ D]S[, 

XZT VYJF ;]WFZFDF\ SM. O[ZOFZ ;}RJTF CMIP  

ii) Any of the page of the tender is/ are removed or replaced 
Zf 8[g0ZG]\ SM.  5FG]\ S[ 5FGF SF-L GFbI] q GFbIF CMI S[ AN<I]\ q AN<IF CMI 

iii) All corrections , additions or pasted slips are not initialed by the tenderer. 
#f AWF ;]WFZF JWFZF VYJF RM\8F0[,L SF5,LVM p5Z 8[g0Z EZGFZ[ 8]\SL ;CL G SZL CMI 

iv) Any erasure is made by him in the tender and. 
$f 8[g0ZDF\ T[D6[ SM. K[SKFS SZL CMI4 VG[ 

v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney 

thereof does not sign or signature is /are not attested by a witness on page, 15 of the tender in the 

space provided for the purpose. 
5f 8[g0Z EZGFZ VYJF 5[-LGL AFATDF\ NZ[S EFULNFZ VYJF T[ V\U[G]\ D]BtIFZGFD]\ WZFJGFZ jIlST ;CL G SZ[ VYJF 

8[g0ZGF 5FGF !5 p5Z T[ DF8[ ZFBJFDF\ VFJ[,L HuIFDF\ ;CL q ;CLVM p5Z SM. ;F1FLV[ ;FB SZL G CMIP 

12. A certificate of registration as approved contractor should be attached with tender. 
!Zf        DFgI SMg8=FS8 TZLS[ GM\W6LG]\ 5|DF65+ lGIT SZ[, TFZLB[ ZH] SZJFG]\ ZC[X[P 

 
DECLARATION FORM    V[SZFZG]\ OMD 

(i)  I/We hereby declare that I/We have visited the site and fully acquainted myself/ourselves with the 

local situations regarding materials, labour and other factors pertaining to the work before 

submitting this tender. 
!P C]\ q VD[ VFYL V[SZFZ S~ K]\ q SZLV[ KLV[ S[ VF 8[g0Z ZH] SZTF\ 5C[,F D[P q VD[ :Y/GL D],FSFT ,LWL K[ VG[ SFDG[ ,UTF 

DF,;FDFG4 DH]Z VG[ ALÒ AFATMG[ ,UTL :YFlGS 5lZl:YTLGL HFTvDFCLTL D[/JL K[P 

(ii) I /We hereby declare that I/We have carefully studied the conditions of contract, specifications and 

other documents of this work and agree for execute the same accordingly. 
ZP C]\ q VD[ VFYL V[SZFZ S~ K]\ q SZLV[ KLV[ S[ VF S\8=FS8ZGL XZTMGL lJUTM VG[ 8[g0ZG[ ,UTF N:TFJ[HM SF/Ò5]J"S VeIF; SIM" 

K[ VG[ T[ D]HA T[GM VD, SZJF ;\DT K]\ q KLV[P 

 

DECLARATION CERTIFICATE (G.R. date 4-2-89 as revised by GR. No.TNC – 

1113/6681/4/C, dated 31-8-1994) 
(iv) I/We hereby declare that my/our near relative are not working in this Division or in its sub-division 

as an Ex.Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, 

overseer, Divisional Accountant , Store, Keeper, Manager or Atithi/Vishram Gruha and in the circle 

as a Superintending Engineer in addition for Panchayat works not working nor having posting as 

chairman of P.W committee or as incumbunt in Jilla Panchayat at today. 
$P C]\ q VD[ VFYL V[SZFZ S~ K]\ q SZLV[ KLV[ S[ DFZFq VDFZF GHLSGF ;UF VF lJEFULI SR[ZLDF\ T[DH T[ C[9/GL 5[8F lJEFULI 

SR[ZLVMDF\ SFI"5F,S .HG[Z4 GFIA SFI"5F,S .HG[Z4 DNNGLX .HG[Z4 VlWS DNNGLX .HG[Z4 .HG[Z VMJZ;LIZ4 

lJEFULI lC;FAGLX :8MZSL5Z4 VlTlY q lJzFDU'CGF D[G[HZ TYF JT]"/ SR[ZLDF\ VlW1FS .HG[ZzL TZLS[ TYF T[ p5ZF\T 

5\RFITGF\ SFDM DF8[ lH<,F 5\RFITDF\ AF\WSFD ;lDlTGF\ R[ZD[G S[ lH<,F 5\RFITG VgI 5NFlWSFZL TZLS[ CF, 8[g0Z EZJFGL 

TFZLB[ SFD SZTF GYL4 S[ CM¡M WZFJTF GYLP 
General Rules and Directions for the Guidance of Contractors 
SMg8=FS8ZMGF DFU"NX"G DF8[ ;FDFgI lGIDM VG[ ;]RGFVM 

1. All works proposed to be executed by the contractor shall be notified in a form of invitation to tender pasted 

on a board hung up in the office of the Executive Engineer and signed by the Executive Engineer. 
!P SMg8=FS8Z wJFZF SZJF lJRFZ[, TDFD SFDGL HFC[ZFT SFI"5F,S .HG[ZGL SR[ZLDF\ ,8SFI[, AM0" 5Z RM\8F0[, SFI"5F,S .HG[ZGL ;CLJF/F 

8[g0Z D\UFJTF OMD" wJFZF SZJFDF\ VFJX[P 
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. This form will state work to be carried out as well as the date of submitting and opening tenders and the time 

allowed for carrying out the work , also the amount of earnest money to be deposited with the tender and the 

amount of the security deposit to be paid by the successful tenderer and percentage, if any, to be deducted 

from bill. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be 

granted. Copies of the specifications, designs and drawing and estimated rates, and any other documents, 

required in connection with work which shall be signed by the Executive Engineer for the purpose of 

identification shall also be open for inspection by Contractor at the office of the Executive Engineer during 

office hours. 
 CFY WZJFGF SFDGL T[DH 8[g0Z DMS,JFGL VG[ BM,JFGL TFZLBM VG[ SFDM 5]Z] SZJF DF8[ VF5JFDF\ VFJTL D]NTGL HF6 OF[D"DF\ SZFX[P J/L 

8[g0Z ;FY[ VGFDT D]SJFDF\ AFGFGL  ZSD VG[ H[G]\ 8[g0Z :JLSFZFI T[6[ HFDLG VGFDT 5[8[ D]SJFGL ZSD VG[ lA,MDF\YL S5FT SZJFGL SM. 

8SFJFZL CMI  TM T[ 56 NXF"JJFDF\ VFJX[P J/L 5yYZGL BF6 V\U[GL OL4 ZMI<8L4 VMS8=MIGL ,[6L ZSD VG[ HDLGvEF0FGL ZSD ZLO\0 

D/X[ S[ S[D T[ 56 T[DF\ H6FJJFDF\ VFJX[P lJUTM l0hF.GM4 0=M.\U VG[ V\NFHL NZ4 VG];]lR NZ VG[ SFD V\U[ H~Z CMI V[JF H[GF p5Z 

VM/B DFI[ SFI"5F,S .HG[Z ;CL SZX[ V[JF SM. N:TFJ[HMGL GS,M SR[ZLGF ;DI NZlDIFG SFI"5F,S .HG[ZGL SR[ZLV[ SMg8=FS8ZMG[ HM. 

HJF DF8[ ZFBJFDF\ VFJX[P 

. Where the works are proposed to be executed according to the specifications recommended by a 

contractor and approved by a competent authority on behalf of the Governor of Gujarat, such 

specifications with designs and drawing shall form part of the accepted tender. 
 SMg8=FS8Z[ E,FD6 SIF" D]HA GF VG[ U]HZFTGF VFJL ZFHI5F, JTL ;tTF VlWSFZLV[ D\H]Z SZ[, lJUT D]HA SFD CFY WZJFG]\ 

lJRFI]" CMI tIF\ l0hF.GM VG[ 0=M.\U ;lCTGL VFJL lJUTM :JLS'T 8[g0ZGM EFU AGL ZC[X[P 

2. In the event of tender being submitted by a firm. It must be signed separated by each partner thereof 

or in event of the absence of any partner it shall be signed on his behalf by person holding a power 

of attorney authorising him to do so. Details of partner will be furnished in Annexure-I along with 

the copy of partnership. 
ZP SM. V[S 5[-L TZOYL 8[g0Z ZH[ YI] CMI tIFZ[ T[GF EFULNFZ[ V,U ZLT[ ;CL SZJL VYJF EFULNFZ U[ZCFHZ CMI tIFZ[ T[GF 

JTL T[GF 5Z ;CL SZJF VlWS'T SZT]\ D]BtIFZGFD]\ WZFJTL SM. 56 jIlSTV[ T[GF 5Z ;CL SZJFGL ZC[X[P EFULNFZMGL 

lJUT 5lZlXQ8v! DF\ EFULNFZL BTGL GS, ;FY[ VF5JFGL ZC[X[P 

3. Receipts for payment made on account of any work, when executed by a firm , shall also be signed 

by all the partners except where the Contractors are described in their tender as a firm in which case 

the receipts shall be signed in the name of the firm by one of the partners or by some other person 

having authority to give effectual receipts for the firm. 
#P SM. 5[-LV[ SFD SZL VF%I]\ CMI tIFZ[ T[ SFD SZFI[, R]SJ6LGL 5CM\RM 5Z 56 AWFH EFULNFZ[FV[ ;CL SZJFGL ZC[X[P 5Z\T] H[ 8[g0ZDF\ 

SMg8=FS8ZMG[ V[S 5[-L TZLS[ NXF"\jIF CMI tIFZ[ V[ 5[-L  JTL V[GF SM. EFULNFZ[ S[ 5[-L JTL 5FSL 5CM\R VF5JFG[ VlWS'T V[JL ALHLÒ SM. 56 

jIlSTV[ 5CM\RM 5Z ;CL SZJFGL ZC[X[P 

4. Any person who submits a tender shall fill up the usual printed form including the column total according to 

estimated quantities stating at what rate he is willing to undertake each item of the work. Tender which 

proposes any alteration in the works specified in the said form of invitation to tender or in the time allowed for 

carrying out the work or which contain any other condition of any sort , will be liable to rejection. No single 

tender shall include more than one work but contractors who wish to tender for two or more works shall 

submit a separate tender for each, Tender shall have the name and the number of the work (to which they refer 

) written outside the envelope. 
$P 8[g0Z EZGFZ SM. 56 jIlSTV[ V\NFÒ HyYF VG];FZ BFGFGF ;ZJF/F ;lCT ZFA[TF D]HAG]\ KF5[,] OF[D" EZJFG]\/ ZC[X[ T[DF\ SFDGL NZ[S 

AFAT SIF NZ[ :JLSFZJF .rK[ K[ T[ T[D6[ H6FJJFG]\ ZC[X[P 8[g0Z D\UFJJFGF pST OMD"DF\ NXF"J[, SFDDF\ VYJF SFD SZJF VF5[,L D]NTDF\ 

O[ZOFZ  SZJF .rKTF  CMI VYJF H[DF\ ALHL SM. 56 5|SFZGL XZT CMI T[JF 8[g0Z V:JLSFI" ,[BFX[P SM. V[S 8[g0ZDF\ V[S SZTF\ JW] SFDGM 

;DFJ[X YX[ GCLP 5Z\T] A[ S[ T[YL JW] SFDDF\ 8[g0Z EZJF DFUTF SMg8=FS8ZMV[ NZ[S SFD DF8[ V,U 8[g0Z EZJFGF ZC[X[P 8[g0ZMJF/F\ 

5ZAL0LIF\GL ACFZGF EFUDF\ H[G[ ,FUTF CMI T[ SFDGF\ GFD VG[ G\AZ ,BJFGF ZC[X[P 

OR 

 The following rule shall  apply to the works having estimated cost of Rs.100 lacs (Rupees One Hundred lacs) 

and above. (G.R, R & B.D No. TNC–1777–281C , dated 30-7-1992 ) 

(a) It is not desirable to make any alteration in the works specified in the said tender form of invitation to  

tender or in the time allowed for carrying out the work or any other conditions of any sort. However, if it 

is felt necessary by the  

tenderer to have any conditions, he shall have to submit a sealed cover containing two separate covers for 

‘technical bid’ and ‘price-bid’ duly super scribed on the sealed cover. No such tender shall include more than 

one work but contractors who wish to tender for two or more works shall submit a separate tender for each 

.Tender shall have the type of bid and the name of the work (to which they refer ) written. 

Outside envelopes as under : 

(i) Technical bid for the work of …………… 

(ii) Price bid for the work of …………. 

(b) If any price-bid contains any conditions the same shall have to be rejected outright. Document of payment of 

earnest money or exemption certificate should accompany the technical bid cover. 

(c) The tenders i.e. Price-bids and technical bids in separate should be submitted simultaneously be the ‘Online 

throgh E-Tendering Only’. The ‘Technical and Price’ bids shall contain adequate cross reference wherever 

necessary to ensure clear and proper correlation of them with two bids without any ambiguity whatsoever. 
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(d) The bidders shall clearly indicate deviation (s) from specifications or the tender conditions very explicitly in 

the appropriate section and submit a copy of the same with the technical bid. It should be very clearly understood 

by all tenderer that the technical bid should be restricted only to technical matters and stipulations of conditions, if 

any by tender having financial implications. The price of main tender should not be disclosed in the technical bid. 

(e) The technical bid will be opened first on 12/01/2007 at 12.00 AM in the presence of those bidders who remain 

present. The date and time of opening of price bids will be determined by the officer who opens the tender, and the 

same will be intimated to the bidders if required after the technical-bid proposals are opened and analysed and all 

clarifications/price variations, if any obtained. 

(f) The conditions specified in technical-bid should invariably be accompanied by proper financial evaluation 

with mode of calculation specifying assumptions, quantities, rate and ceiling amounts for each condition and shall 

also accompany the information in the form sating (a) Sr.No (b) Description of the condition (c) Financial 

evaluation, (d) Ceiling amount to be added in price-bid, in case condition is not accepted. 

(g) Ceiling amounts shall be binding on the contractors and are liable to be added to the tender amount. 

(h) It is necessary that the contractor or his authorised representative remains present at the time of opening of 

technical-bid as specified in (e) above, so that wanting details and clarifications in respect of conditions can be 

furnished by him or conditions withdrawn on the spot by him. If the technical-bid is incomplete in respect of any 

of the details referred to in sub-clauses 2(f) above and the contractor does not furnish the wanting details as 

required above on the spot in the presence of other bidders after opening the technical –bid, the tender would be 

liable to rejection . 

(i) The evaluation as given by the contractor as modified by tender opening authority with the ceiling limit will 

then be intimated to all the bidders who remain present and then , if convenient, the price-bid shall be opened on 

the same day and the combined evaluation of the tender of price-bid and the technical – bid would be worked out. 

Not further opportunity shall be given to the contractors to modify/withdraw conditions at that stage as the price-

bid would be knows to all, Govt. however , reserves the right to negotiate about the tender(s) further with any or 

all the contractors. In case the Price-bids cannot be opened on the same day then another date will be intimated to 

the tenderer as in para (e) above. 
5P 8[g0Z BM,TL JBT[ OST 8[g0Z  EZGFZ .HFZNFZM VYJF T[DGF VlWS"T 5|lTlGlWVMG[ H CFHZ ZC[JF N[JFDF \ VFJX[P T[ l;JFIGF VgI SM. 

.HFZNFZMG[ CFHZ ZC[JF N[JFDF\ VFJX[ GlCP 

 HM 8[g0Z EZGFZ V[S 56 .HFZNFZ S[ T[DGF VlWS'T 5|lTlGlWVM CFHZ G CMI TM 8[|g0Z BM,GFZ VlWSFZL p5ZF\T VMKFDF\ VMKF V[S JW] 

VlWSFZL S[ ;\A\lWT ;ZSFZL SR[ZLGF\ ;LGLIZ VlWSFZLGL CFHZLDF\ 8[g0Z BM,JFDF\ VFJX[P VFJF 5|;\U[ 8[g0Z G EI]" CMI T[JF VgI 

.HFZNFZ S[ T[VMGF 5|lTlGlWVMG[ CFHZ ZC[JF N[JFDF\ VFJX[ GlCP s5ZL5+ S|DF\S 8LV[G;Lv!_)#v$v;4 TFP &q*q)#fP 

 8[g0Z BM,GFZ VlWSFZL H]NFH]NF 8[g0ZMGL ZSD IMuI OMD"GF T],GFtDS 5+SDF\ GM\WX[P 8[g0Z :JLSFZTF SMg8=FS8Z[ T[GL VM/B ;FY[ VF 

8[g0ZDF\ H6FJ[,L lJUTM VG[ ALHF N:TFJ[HMGL GS,M p5Z ;CL SZJFGL ZC[X[P 8[g0Z :JLSFZJFDF\ G VFJ[ tIFZ[ 8[g0Z EZGFZF SMg8=FS8Z 

GF6F\ 5ZT D?IFGL 5CM\R VF5[ V[8,[ V[D6[ EZ[,L AFGFGL ZSD T[DG[ lZO\0 SZJF lJEFULI VlWSFZL ;\A\lWT lTHMZL VlWSFZLG[ VlWS'T 

SZX[P 
6. The officer competent to dispose off the tenders shall have the right of rejecting all or any of the tenders. 
&P 8[g0ZMGM lGSF, SZJFGL ;tTF WZFJTF VlWSFZLG[ AWF\ VYJF SM. 56 8[g0ZGM V:JLSFZ SZJFGM VlWSFZ ZC[X[P 

7. No receipt for any payment alleged to have been made by a Contractor in regard to any matter relating to this 

tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer. 
*P VF 8[g0Z S[  SMg8=FS8ZG[ ,UTL SM. 56 AFAT  SMg8=FS8Z SZ[,L SC[JFYL SM. R]SJ6LGM 5CM\R 5Z SFI"5F,S .HG[ZGL ;CL G CMI TM T[ 5CM\R 

SFIN[;Z VG[ ;ZSFZ A\WG ZC[X[ GlCP 

8. The memorandum of the work to be tendered for and the schedule of materials to be supplied by Public Works 

Department and there rates shall be filled in and completed by the office of the Executive Engineer before the 

tender form is issued. If a form issued to an intending tenderer has not been so filled in and completed, he shall 

request the said officer to have it done before he completes and delivers his tender. 
(P  8[g0ZG]\ OMD" VF5TF\ 5C[,F SFI"5F,S .HG[ZGL SR[ZLG[ H[ SFDGF 8[g0Z DF\UJFDF\ VFJ[ T[ SFDMGL IFNL AF\WSFD lJEFU[ 5]ZF 5F0JFGF DF, 

;FDFGGL  

VG];}lR VG[ T[GF NZ 8F\SLG[ T[ OMD" ;\5]6" 56[ EZL VF5JFG] ZC[X[P 8[g0Z EZJF DF\UTF SM. SMg8=FS8ZG[ V5FI[,]\ VFJ]\ OMD" 5|DF6[ ;\5]6"56[ 

EI]" G CMI TM 5F[T[ 5MTFG]\ 8[g0Z 5]Z]5]~ EZLG[ ;M\5[  T[ 5C[,F p5Z D]HA SZL VF5JFGL T[D6[ pST SR[ZLG[ lJG\TL SZJFGL ZC[X[P 

9. All works shall be measured net by standard measure and according to the rules and customs of the public 

Works Department without reference to any local custom. 
)P AW]H SFD SM. 56 :YFlGS lZJFGG[ ,1FDF\ ,LWF l;JFI4 WMZ6;ZGF DF5 D]HA VG[ AF\WSFD lJEFUGF lGIDM TYF lZJFH 

VG];FZ JF:TlJS ZLT[ DF5JFDF\ VFJX[P 

10. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any items in this contract. 
!_P SM.56 ;\HMUMDF\ VF SMg8=FS8DF\GL SM.56 AFATM DF8[ SM. SMg8=FS8ZG[ JW] EFJ DF\UJFGM CSS ZC[X[ GlCP 

11. Every contract shall, unless exempted in writing by the Superintending Engineer concerned, produce along 

with this tender a solvency certificate of his financial ability from the Collector of the district within which he 

resides or a Banker’s certificate. If he fails to produce such a certificate his tender will not be considered. 
!!P ;A\lWT VlW1FS .HG[Z ,[lBT D]lST VF5L CMI T[ l;JFI4 NZ[S SMg8=FS8Z[ 5MT[ H[ lH<,FDF\ ZC[TF CMI tIFGF S,[S8Z 5F;[YL NFZ56FG]\ 

5|DF65+ VYJF T[GL VFlY"S ;wWZTF V\U[G]\ A[\gSZG]\ 5|DF65+ 5MTFGF 8[g0Z ;FY[ ZH] SZJFG]\ ZC[X[P VFJ]\ 5|DF65+ ZH] SZJFDF\ T[ lGQO/ 

HX[ TM T[DG]\ 8[g0Z wIFGDF\ ,[JFX[ GlCP 

12.  All corrections and additions or pasted slips should be initialed. 
!ZP TDFD ;]WFZF4 JWFZ[ S[ RM\8F0[,L SF5,LVM 5Z 8]\SL ;CL SZJFGL ZC[X[P 

13. The measurements of work will be taken according to the usual method in use in the Public Works 

Department or as specified in technical specification and no proposals to adopt alternative methods will be 
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accepted. The Executive Engineer’s decision as to what is the usual method in use in the Public Works 

Department will be final. 
!#P SFDGF DF5 AF\WSFD lJEFUMGL ZFA[TF D]HAGL 5wWTL4 VYJF 8[SGLS, :5[;LOLS[XGDF\ NXF"jIF VG];FZ ,[JFDF\ VFJX[ VG[ J{Sl<5S 5wWTLVM 

V5GFJJF V\U[ SM.56 NZBF:T :JLSFZFX[ GCL S. 5wWTL AF\WSFD lJEFUGL ZFA[TF D]HATL K[ T[ V\U[GF SFI"5F,S .HG[ZGM lG6"I VFBZL 

U6FX[P 

13-A       The Insurance Company’s bond will not be accepted against the security deposit. 
!#vS JLDF\ S\5GLG]\ BT HFDLG VGFDT ;FD[ :JLSFZJFDF\ VFJX[ GCLP 

14. The contractor shall have to attach to his tender Income-Tax Clearance Certificate to be obtained from the 

Income-Tax Officer. 
!$P SMg8=FS8Z[ VFJSJ[ZF VlWSFZL 5F;[YL VFJSJ[ZF[ R]SjIFG]\ 5|DF65+ D[/JL T[GF 8[g0Z ;FY[ ZH] SZJ] 50X[P 

15. The Contractor will have to construct a shed for storing controlled and valuable materials issued to him under 

schedule ‘A’ of the agreement at work-site having double locking arrangement . The materials will then be 

taken for use in the presence of the Department person. No materials will be allowed to be removed from the 

site of work. 
!5P SZFZGL  VG];}lR S C[9/ SMg8=FS8ZG[ VF5JFDF\ VFJ[, lGI\+6 VG[ lS\DTL DF,;FDFG SFDGF :Y/[ ZFBJF DF8[ T[D6[ A[J0F TF/FTL 

jIJ:YFJF/L V[S KF5ZL AF\WJFGL ZC[X[P T[ 5KL lJEFUGL SM. jIlSTGL CFHZLDF\ p5IMUDF\ ,[JF DF,;FDFG T[DF\YL ACFZ SF-JFGM ZC[X[P 

SFDGF :Y/[YL SM.56 DF,;FDFG B;[0JF N[JFX[ GCLP 

16. No foreign exchange will be released by the Department for the purpose of plant and machinery required for 

the execution of the work contracted for. 
!&P H[G[ DF8[ SMg8=FS8 V5FIM CMI T[ SFD SZJF DF8[ H~ZL %,F8 VG[ I\+ ;FDU|L DF8[ HFC[Z AF\WSFD lJEFU SM. H lJN[XL C}\l0IFD6 K]8]\ SZX[ 

GCLP 

17. Controlled materials (Essentiality Certificate)    
!*P lGI\+6 DF,;FDFG sVFJxIS 5|DF65+f 

(i) As regard controlled materials, the Public Works Department will help to arrange for the permit as far as 

possible and help the Contractor in securing the same. All incidental charges met with in procuring these 

materials shall be borne by the Contractor himself. Though the Public Works Department will help to arrange 

for the permit as far as possible and help the Contractor in obtaining the materials, it shall not accept any 

responsibility for any loss on account of delay caused to the Contractor while obtaining the same. 
 !f lGI\l+T DF,;FDFG 5]ZT]\ AF\WSFD lJEFU XSI T[8,L ZLT[ 5ZDL8 DF8[GL jIJ:YFDF\ DNN SZX[ VG[ T[ ;]lGl`JT SZJFDF\ SMg8=FS8ZG[ DNN 

SZX[P VF DF,;FDFG D[/JJFDF\ YI[, TDFD VFG]\QFF\lUS BR" SMg8=FS8Z 5MT[ EMUJX[P AF\WSFD lJEFU 5ZDL8 D[/JJF AG[ T[8,L DNN SZX[ 

VG[ DF,;FDFG D[/JJF SMg8=FS8ZG[ DNN SZX[4 T[ KTF\ SMg8=FS8ZG[ T[ D[/JJFDF\ SM. lJ,\A YJFG[ ,LW[ SM. lJ,\A S[ G]SXFG DF8[ HFC[Z 

AF\WSFD lJEFU HJFANFZ ,[BFX[ GCLP 
(ii)The contractor shall submit to the Executive Engineer on close of every calendar month the monthly returns in the 

prescribed forms as to the receipts and actual use of the controlled materials during the month. 
Zf NZ[S V\U|[Ò DCLGFG[ V\T[SMg8=FS8Z[ DCLGF NZdIFG lGI\l+T DF,;FDFGGL VFJS VG[ BZ[BZ J5ZFX V\U[ lGIT OMD" D]HAGF DF;LS lGIT5+SM SFI"5F,S 

.HG[ZG[ DMS,JFGF ZC[X[P 

(iii) The contractor shall permit Executive Engineer or his representative to inspect the stock of the controlled materials 

stored by him at any time whenever the Executive Engineer or his representative so desire (s). 
 #f SFI"5F,S .HG[Z VYJF T[GF 5|lTlGlWVM HIFZ[ .rK[ tIFZ[ SMg8=FS8Z[ T[D6[ ;\U|CL ZFB[,M lGI\l+T DF,;FDFGGM :8MS SM. 56 JBT[  T5F;JFDF\ N[JFGM 

ZC[X[P 

18. The tender for the work shall remain open for period (120*) days from the actual date of down loading of the price bids for 

this work and that the tenderer shall not be allowed to withdraw or modify the offer on his own after downloading of price 

bid. If any tenderer withdraws or make any modifications or additions in the terms and conditions of his tender not 

acceptable to the Government (Public Works Department) then the Government shall without prejudice to any right 

remedy. Be at liberty to forfeit in full the said earnest money absolutely, in this connection G.R. R & BD NO. TNC – IIB – 

22 (10) – C , dated 24-5-90 should be referred to. 

!(P VF SFD DF8[G]\ 8[g0Z .v8[g0ZL\U YL ZJFGF SZJFDF VFJ[ tIFZ AFN 8[g0Z GF 5|F.;AL0 BM<IFGL TFZLBYL s!Z_f lNJ; DF8[ B]<,] \ ZC[X[ VG[ 

VF D]NT NZlDIFG VF 8[g0Z EZGFZG[ VF VMOZ :J{rKFV[ 5FKL B[\RL ,[JF S[ T[DF\ O[ZOFZ SZJF N[JFDF\ VFJX[ GlCP VF ;DI 5C[,F HM 8[g0Z 

EZGFZ T[6[ EZ[,F 8[g0ZGL XZTM VG[ AM,LGM 5FKL B[RL\ ,[ VYJF T[DF\ ;]WFZMq ;]WFZFVM pD[ZMq pD[ZFVM SZ[ H[ ;ZSFZ sHFC[ZFT AF\WSFD 

lJEFUf G[ :JLSFI"  G CMI4 TM CSS S[ .,FHGF 5]J"U|C JUZ ;NZ C] \ AFGFGL 5]ZL ZSD H%T SZJFGL ;ZSFZG[ ;\5]6" :JT\+TF ZC[X[P VF DF8[ 

!$v5v)_GM DFPDP lJEFUGM 9ZFJ G\P 8LPV[GP;LPVF.vVF.vALvZ_s!_fSP H]VMP 

19. The contractor shall employ only such labourer who shall produce a valid certificate of having been 

vaccinated against small pox within a period of last three years. 
!)P K[<,F +6 JQF"GL D]NTGL V\NZ XLT/FGL Z;L 8\SFJL CMJF V\U[G]\ SFIN[;ZG]\ 5|DF65+ ZH] SZGFZ DH]ZG[ H SMg8=FS8Z SFD[ ZFBX[P 

20. Immediately after issue of the work order for the works of Roads, Bridges and Buildings, the contractor shall 

display the board showing brief details fo the specifications on the site of work ( R & B D GR NO. TNC-

1090- 24-C, dated 18-11-1991.) 
Z_P Z:TF4 5],M4  DSFGMGF SFDGM JS"vVM0"Z .xI] YIF 5KL T]T"H SFDGF :Y/[ SZJFGF SFDGF :5[;LOLS[XG V\U[GL AM0" SMg8=FS8Z[ 5MTFGF BR[" 

D]SJFG]\ ZC[X[P 

 !P SFDG]\ GFD ov  s SFDGM 5|SFZ f   &P ;]5ZJF.hZL :8FOGF GFD ov 

ZP lJEFUG]\ GFD ov     *P SFD X~ SZJFGL TFZLB ov 

#P 5[8F lJEFUG]\ GFD ov    (P SFD 5]~ SZJFGL TFZLB ov  

$P 8[g0ZGL ZSD ov     )P SFDGF :5[XLOLS[XG ov 

5P .HFZNFZzLG]\ GFD ov 

Z:TFGF SFDM   

v DF8L SFDGL HF0F. PPPPPPPPPPPPPPPP ;[PDLP   v D[8,GF 5|YD :TZGL HF0F. PPPPPPP ;[PDLP 
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v 0FDZGL ;5F8LG]\ SFD PPPPPPPPPPPPPPP ;[PDLP  v D[8,GF ALHF :TZGL HF0F. PPPPPPPP;[PDLP   

  s PPPPPPPPPPPPPPPPPPPPPS5RL PPPPPPPPPPPPPPPPPPPPPP U|L8 VG[ PPPPPPPPPPPPPPPPPPPPP 0FDZ JF5ZJFGF[ f  

v 0FDZGL ;L,L\U ;ZO[;G]\ SFD PPPPPPPPPPPPPPPP ;[PDLP 

 s PPPPPPPPPPPPPPPPPPP S5RL4 PPPPPPPPPPPPPPPPPP U|L8 VG[ PPPPPPPPPPPPPPPPPPPPPPP 0FDZ JF5ZJFGM f 

5],GF SFDM  

v5],GF PPPPPPPPPPPPPPP ,\AF.GF PPPPPPPPPPPPPPP UF/F  v 5],GF 5FIGF SMgS|L8G]\ 5|DF6 PPPPPPPPPP s;LD[g84 S5RL4 Z[TL f 

v 5],GF YF\E,FqV[A8D[g8GF SMgS|L8G]\ 5|DF6PPPPPPP s;LD[g84S5RL4Z[TLf v ;]5Z :8=SRZGF SMgS|L8G] \ 5|DF6 PPPP s;LD[g84 S5RL4 Z[TL f 

v  VgI lJX[QF HMUJF. 

‘DSFGGF SFDM 

v 5FIFGF SMgS|L8G]\ 5|DF6 PPPPPPPPPPPPP s;LD[g84 S5RL4 Z[TL f v .\8MGF R6TZDF\ ;LD[g8qZ[TLG]\ 5|DF6 PPPPPPP s;LD[g8qZ[TLf  

v EM\IT/LIFGF SMgS|L8G]\ 5|DF6 PPPPPPP s;LD[g84 S5RL4 Z[TL f v EM\IT/LI[ PPPP ;[PDLP HF0F.GL PPPP ;[PDLP ;F.hGL DMh[S 8F.<; 

v AFZLAFZ6F v ;FUL ,FS0FGF q :8L, O|[D q VgI 

VFZP;LP;LPSFDM 

VFZP;LP;LPSFDDF\ SMgS|L8G]\ 5|DF6 PPPPPPP s;LD[g84 S5RL4 Z[TL f 

 VF SFDGF lJUTJFZ :5[XLOLS[XG GFIA SFI¶5F,S .HG[ZzL PPPPPPP 5[8F lJEFUGL SR[ZLVM VMOL;GF ;DI NZdIFG SM.56 

;DI[ HM. XSX[P VF SFDGF DFl,SL HFC[Z HGTFGL K[P VG[ SFDDF\ SM. 1FlT S[ VlGIlDTTF H6FI TM T[ AFATDF\ ;A\lWT VlW1FS .HG[ZzL 

PPPPPPPPPPPPPPPPPPPPPPPP JT]¶/ S[ H[VMGL SR[ZL PPPPPPPPPPPPPP :Y/[ K[P T[VMG] \ wIFG NMZJF lJG\TL K[P 

 

                  SFI¶5F,S .HG[Z 

                        5\RFIT DFPDPlJEFU4 મોડાસા 
 

 

Z_ SZFZGFDFDF\ HIF\ HIF\ cc A[gS cc GM p<,[B K[ T[ T[ cc A[gS cc V[8,[ S[ ccXL0I],cc S[ ccZFQ8=LIST A[gS cc H ;DHJLP 

21. The buildings under the contract will not be occupied by the contractor for use of his labourers, staff or for any 

other purpose, in case of breach of this condition market rent will be recovered for the area unauthorized 

occupied. 
Z!P SMg8=FS8Z C[9/GF\ AF\WSFDGF\ DSFGMGF[ p5IMU .HFZNFZ 5FTFGF DH]ZM4 :8FO S[ VgI SM. C[T] DF8[ SZL XSX[ GlCP GM VF XZTGM E\U 

SZJFDF\ VFJX[ TM DFS["8 Z[g8 5|DF6[ T[8,L HuIFG]\ EF0] J;], SZJFDF\ VFJX[P 
ZZP 8[g0Z HM0[GF V[G[1FZ 5 TYF & DF\ SMg8=FS8Z[ ;FRL DFCLTL SF/HL5]J"S VF5JLP VF DFCLTLGF VFWFZ[SMg8=FS8ZGF EFJM GLRF CMJF KTF T[ 

lJRFZ6F C[9/G]\ SFD ;DIvDIF"NFDF\ SZL XSJF ;1FD K[ S[ S[D VG[ T[GL VMOZ ;F{YL GLRL VG[ H~ZLIFT VG]~5 K[ S[ S[D T[ AFAT GSSL 

SZJFDF\ VFJX[P 

 

TENDER FOR WORK - SFD DF8[G]\ 8[g0Z 

 
I/ We hereby tender for the execution for the Governor of Gujarat ( hereinbefore and hereinafter referred to as 

Government) of the work specified in the underwritten memorandum within the time specified in such memorandum at the tendered 

rates specified in Schedule ‘B’ (memorandum showing item of works to be carried out ) and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in this tender and in Clause 13 of the annexed conditions of 

contract and agree that when materials for the work are provided by Government , such materials and the rates to be paid for them 

shall be as provided in scheducle ‘A’ hereto. 
VFYL C]\ q VD[] ;G];}lR cBc CFY WZJFGF SFDGL AFATM NXF"JTL IFNLDF\ lGlN"Q8 8[g0ZGF NZYL VFJL IFNLDF\ 9ZFJ[, D]NTGL V\NZ VG[ VF 8[g0ZGL ;FY[ HM0[,L SMg8=FS8ZGL 

XZTMGF B\0 !# DF\ H6FJ[,L ,[lBT lJUTM4 l0hF.GM4 0=M.\U VG[ ;]RGFVM VG];FZ AWL ZFT[4 GLR[ H6FJ[,L IFNLDF\ NXF"J[,]\ SFD SZJF DF8[ U]HZFTGF ZFHI5F, sH[DG[ 

VCL\ VUFp VG[ CJ[ 5KL c;ZSFZc TZLS[ H6FJ[, K[Pf DF8[ 8[g0Z ZH] SZ] K]\ q SZLV[ KLV[ VG[ T[ SFD DF8[ ;ZSFZ TZOYL DF,;FDFG 5]ZM 5F0JFDF\ VFJ[ tIFZ[ T[ 

DF,;FDFG VG[ T[DF8[ R]SJJFGF NZ ;FY[GL VG];}lR cSc DF\ HMUJF/VM SIF" D]HAGL ZC[X[ T[ DG[q VDG[ SA], K[P 

* Strike out which ever is not applicable    *  ,FU] G 50T]\ CMI T[ K[SL GF\BJ]\ 

+ In figures as well as words     * VF\S0F T[DH XaNMDF\ 

MEMORANDUM – IFNL 

 

sSf H]NF H]NF 5[8F SFDMGM ;DFJ[X SZFIM CMI TM T[GL 

lJUT V,U IFNLDF\ VF5JLP    ~FP 

!f ;FDFgI J6"G 

 

 

sBf V\NFHLTÒ BR" 

As per  front page 

 

 

Rs.   24407270.26 

sUf VGFDT D]SJFGL AFGFGL ZSD AF\WSFD lJEFUGF 

lGID;\U|C 5]:TS ! GF OSZF Z_Z VG[ Z_# GL 

HMUJF. VG];FZ ZC[X[P 

 

 

sUf AFGFGL ZSD 

 

 

~FP  244100.00 

sWf HFDLG VGFDT 

s!f ;ZNFZ ;ZMJZ GD"NF lJUDGL V[S S[ T[YL JW] JQF"GL D]NTJF/L YF56 s0L5MhL8 :J~5[f VYJF 

T[GL ART :J~5[                                                                                                      - 5P__ 8SF 

Zf .HFZNFZGF AL,MDF\YL 5 8SF ;]WL S5FT ZSD                                                        - 5P__ 8SF 

 

 
 

~FP 1220500.00 

~FP 1220500.00 

  

S], - !_P__ 8SF ~FP 2441000.00 
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* Vide R & BD G.R. No. TNC – 1118 – 1B/1 (13) / C dated 4-5-1993 & revised vide G.R. No. TNC-1118/IB/18/(13)-

O , dated 31-8-94. 
Wvs!f BR" 5|DF6[ DF5 ,[TF SFD V0W] YFI tIFZ[ HFDLG VGFDT TZLS[ V[JL S], ZSD 5]ZF Y. ZC[ T[ DF8[ AL,MDF\YL SM. 8SFJFZL S5FT SZJFGL ZC[TL 

CMI TMT[ 5 8SF ZC[X[P 

WvsZf     OSZF Rs!f D]HA AL,DF\YL SF5[, ZMS0 HFDLG VGFDT GFGL ART 5|DF65+ S[ V[OP0LPVFZP DF\ ~5F\TZ SZJF SMg8=FS8Z ,[BLT H6FJX[ TM 

T[ D]HA ~5F\TZ SZFJL XSX[P VF D]HAGL ~5F\TZLT HFDLG VGFDT TYF SZFZGFD]\ SZTL JBT[ ZH] SZ[, jIFH]SL HFDLG VGFDTGL D]NT 

5FSTF V[S DCLGF VUFp SMg8=FS8Z ,[BLT H6FJX[ TM T[ VGFDT SMg8=FS8Z H6FJ[ T[8,F ;DI DF8[ ZLgI] SZFJL V5FX[P 

(f)           Time allowed for the completion of work from date of written order to commence  09 (Nine) Month 

sKf  SFD X~ SZJFGF ,[lBT C]SDDF\ lGIT SZ[, TFZLBYL 5]~ SZJF DF8[ VF5[,L D]NT   
               Give Schedule where necessary, showing dates by which the various items are to be completed: 
                 H[ TFZLBM ;]WLDF\ H]NL H]NL AFATM 5]ZF SZJFGL CMI T[  TFZLBM NXF"JTL VG];}lR H~Z CMI tIF\ VF5JL o       

(g) Should this tender be accepted, I /We hereby agree to abide by fulfil all the terms and provisions of the 

conditions of the contract annexed here to so far  as applicable and in default thereof  to forfeit and pay to 

Government in Office the sums of money mentioned in the said conditions. 
sHf VF 8[g0Z :JLSFZJFDF\ VFJX[ TM ,FU] 50TL CX[ tIF ;]WL4 VF ;FY[ HM0[,L SMg8=FS8 GL AWL XZTMGL HMUJF.VMG] \ 5F,G SZJF VG[ T[G[ 

5ZL5]6" SZJF C]\ q VD[ A\WFp K]\ q A\WF.V[ KLV[ VG[ T[D SZJFDF\ S;]Z YI[ pST XZTMDF\ NXF"J[, ZSD ;ZSFZDF\ HDF SZFJJF VG[ R]SJJF C]\ q 

VD[ ;\DT YFp K]q Y.V[ KLV[P 

(Receipt No……………….dated ………………….from the Government Treasury or Sub-Treasury at 

…………………………………….in respect of sum Rs. ………………………………is forwarded herewith 

representing the earnest money + (a) the full of value of which is to be  absolutely forfeited to Government should 1/ 

We not deposit the full amount of security deposit specified in the above memorandum in accordance with Clause I of 

the said conditions otherwise the said sum of above Rs. ……………………shall be refunded. ) 

Contractor ……………………………………………………………………… 

Address ………………………………………………………………………… 

Dated the ……………………….Day of ……………….200…………….200 

(Witness )……………………………………………………………………… 

               ………………………………………………………………………. 

(Address) …………………………………………………………………….. 

(Occupation) …………………………………………………………………. 

The tender is hereby accepted by me on behalf of the Governor of Gujarat. 

Dated the ………………………. Day of ………………………200 ………. 

EXECUTIVE ENGINEER ( or his authorised assistant …………………Division.  

  

+ Strike out (a) if no cash Earnest Money is to be taken   * Amount to be specified in  

                                                                                               words and figures 

x Signature of Contractor before submission or tender       x 8[g0Z ZH] SZTF 5C[,F SMg8=FS8ZGL ;CL  

 

Note : The normal rate of Security Deposit is 5 percent for works upto Rs. 15 lacs and further 5 % as performance bond 

for works above Rs.15 lacs, out of 5%  of Security Deposit 50% is Payable at the time of acceptance of tender and the 

balance by deduction from progress bills. 

 

TERMS & CONDITIONS OF CONTRACT 
 

CLAUSE 1 :  Security Deposit :  

The person/persons whose tender is accepted (hereinafter called the “Contractor”  which expression shall, 

unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators and assigns 

) shall (a) Deposit with the Executive Engineer a sum sufficient to make up the full security deposit specified 

in the tender in cash or Government securities ( as mentioned in para 211 of Gujarat Public Works 

Department Manual Vol.1 ) duly transferred in the name of the Executive Engineer or fixed deposit receipts 

of Term Deposits of Narmada Project in the name of the Executive Engineer within a period of 10 days from 

the date of receipt of the Notification of his tender , or (b) (I)  deposit fifty percentage of the total security 

deposits as specified in the tender form with the Executive Engineer in Cash or in form of small saving 

schemes or securities of Sardar Sarovar Narmada Nigam or F.D. Rs. Of scheduled bank, However, the 

Contractor can deposit twenty five percentage of total security deposit in the form of Govt. security  (as 

mentioned in para 211 of Gujarat Public Works Department Manual Vol. 1)  or Term Deposits of Narmada 

Project duly transferred in the name of the Executive Engineer, or fixed deposit receipts in the name of the 

Executive Engineer within a period of ten days form the date of receipt of notification of acceptance of his 

tender . if the security deposit is not paid within the above specified time, no work order will be issued till 

the issue about delay is finally decided by the competent authority . (b) (ii) The Government shall be deemed 

to have been authorised to deduct the balance of fifty percentage of the security deposit as specified in the 

tender form from the amounts that become payable to the contractor for the work done under the contract 

from time to time, such deduction shall not exceed ten percentage of the amount so payable and the whole 
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amount paid in cash or by way of deduction shall be held by Government by way of security deposit. For the 

works whose estimated amount is more than rupees fifteen lacs, the Contractor shall have to give the 

performance bond of any schedule bank equivalent to five percentage of the estimated amount put to tender 

along with the initial security deposits. All compensation, Liquidated damages or other sums or money 

payable by the contractor to Government under the terms of this contract shall be deducted from or recouped 

by the realization of a sufficient part of his security deposit, or from the interest arising there from or 

performance bond or from any sums which may due or may become due by Government to the Contractor 

on any account whatsoever and whether in respect of this contract, any other contract, or otherwise . in the 

event of his security deposit being reduced by reason of any such deduction or recipient as aforesaid, the 

contractor shall within ten days thereafter, make good in cash or in Government securities transferred as 

aforesaid any sum or sums required to  make good the shortfall in the amount of the security deposit. The 

security deposit , when paid as above shall at the cost of the depositor, be converted into interest bearing 

Government securities in the name of Executive Engineer provided that the depositor has expressly desired 

this in writing. This is subject to the condition that twenty five percentage of the total security deposit must 

be held in the form of small saving Schemes or Term Deposits of Narmada Project. If the  full amount of the 

security deposit to be paid as above within the period specified above, is not paid the tender/contract already 

accepted shall be considered as  cancelled and legal steps shall be taken against the contractor for recovery 

of the amounts. 

Fifty percent of the security deposit along with performance bond shall become refundable within 75 days 

after the final completion certificate is issued as per clause -7.All dues under this contract or other contract, 

or otherwise, shall be recovered from the aforesaid  amount of fifty percentage of the said security deposit 

and the balance shall be refunded within fifteen days after the final certificate is issued as per clause 7. The 

remaining fifty percentage of the security deposit shall be refunded after the expiry of  the Defect Liability 

period as per clause 17 and 17-A after deducting there from the amount of expenses, if any, due to 

Government under this contract. (See Performance bond on page no. 44) 

CLAUSE 2 : Liquidated damages for delay :-  

(i ) If the Contractor fails to complete the work under contract by the stipulated date, he shall pay liquidated 

damages of at the rate of 0.1 percentage of the contract value per day from the date of delaying the said work 

upto the date of completion and handing over to the Government. 

(ii ) However also if the contractor fails to complete any part of the work as designed in Schedule (c)  by the 

time indicated against such part, he shall pay Liquidated damages per day from the date of delaying the said 

part of the work up to the date of completion of the said designated part at the  rates shown in the said 

schedule of the contract value of such part for such failure till the said designated part. is completed. 

 

*  AS corrected vide B & CD GR No. TNC – 1091 – 1B – 10 / (11) – C, dated 29-06-92. 
(iii) The aggregate maximum of liquidated damages payable under clause No.2 Shall not exceed 0.10 Percentage of 

contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to 

tender. 

(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance shall 

be sufficient causes for termination of contract and for forfeiture of security deposit including amount of performance 

bond in respect of works estimated to cost more than Rs.15 lacs, for. Performance and registration of the contractor 

shall also be kept in abeyance for three years from the date as fixed in all cases. (See Schedule© on Page No 48) 

CLAUSE 3 : Default by Contractor :  

If the Contractor shall neglect on fail to proceed with the work with due diligence or if he violates any of the provision 

of the Contract, the Engineer – in –charge small give the Contractor a notice, identifying deficiencies in performance 

and demanding corrective action. Such notice shall clearly state that it is given under the provision of this clause. After 

service of such notice, the contractor shall not remove any plant, equipment and material from the site. The 

Government shall have a lien on all such plant, equipment and material from the date of such notice till the said 

deficiencies have been corrected as mentioned in the said notice. 
If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the 

Engineer-in-charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case the entire 

contract is terminated, the amount of security deposit and performance bond if any together with the value of 

the work done but not paid for, shall stand forfeited to the Government. The plants, equipment and materials, 

held under this clause shall then be at the disposal of the Government to recover the amount equivalent to 

the liquidated damages and registration of the contractor shall be kept in abeyance for three years from the 

date as fixed in all such cases. 

The Engineer-in –charge if necessary shall direct that a part or the whole of such plant, equipment and 

material be removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer-in-

Charge shall cause them or any part of them to be sold holding the net proceeds of such sale to the credit of 
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the Contractor. After settlement of accounts, the lien by the Government of the contractor’s remaining plant 

equipment and balances of materials shall be released. 

Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to demand 

discharge of the obligations from the guarantor s of the security for the performance. 

CLAUSE 4 :  

If the progress of any particular portion of the work under Contract is unsatisfactory, the Engineer-in-charge 

shall, notwithstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be 

entitled to take necessary action under Clause 3 after giving the Contractor ten day’s notice in writing and 

the contractor shall have no claim whatsoever for any compensation for any loss caused to him due to such 

action. 

(Clause 1,2,3 and 4 are substituted vide GR NO. TNC –1091/IB-10/(11)-C , dated 15-10-91& modified 

by GR dated  29-10-91 & G.R. No TNC – 1118/IB/18(13) – C dtd 31/8/94 and no TNC-10/2002-14-C 

dated 28/4/03 and 10-9-03) 
CLAUSE 5 : 

In any case in which any of powers conferred upon the Engineer-in-charge by clause-3 hereof shall have become 

exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of any of 

the conditions hereof and such powers shall not with standing be exercisable at any future date. 

CLAUSE  5 A:  

In the event of the Engineer-in –charge taking action under clause 3, he may if so desire take possession of all or any 

tools, plants, machineries materials and stores in or upon the work or the site there of or belonging to the contractor or 

procured by him and intended to be used for the execution of the work or any part thereof, by paying or allowing for 

the same in account at the contract rate or in case of contract rates not being applicable at such reasonable rate, as may 

be comparable to current market rates where ascertainable of similar articles and comparable condition, to be certified 

by the Engineer-in-charge. In the alternative the Engineer-in-charge may by notice in writing to the contractor or his 

clerk of the works foreman or other authorised agent require him to remove such tools, plants, machineries, materials or 

stores from the premises within a time to be specified in such notice and in the event of the contractor failing to comply 

with any such requisition , the Engineer-in-charge may remove them at the contractor’s expenses or shall remove them 

by auction or private sale at the risk and cost of the contractor in all respects, and the certificate of the Engineer-in-

charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such removal shall 

be final and conclusive against the contractor. 

CLAUSE 6: Extension of time : 

If the contractor shall desire an extension of the time for completion of the work on the ground of his having been 

unavoidably hindered in its execution or any other ground he shall apply in writing to the Engineer-in-charge before the 

expiration of the period stipulated in the tender or before the expiration of 30 days from the date on which he was 

hindered whichever is earlier and the Engineer-in-charge may, if in his opinion, believe that there are reasonable 

grounds for granting an extension, grant such extension as he thinks necessary or proper. The decision of the Engineer-

in-charge in this matter shall be final  

 

B\0 & o D]NTDF\ JWFZF[ o  

SFD SZJFDF\ SM. VlGJFI" V\TZFI pEM YJFGF ALHFM SM. SFZ6;Z SFD 5]~ SZJF DF8[ SMg8=FS8Z  D]NT JWFZM D[/JJF DFUTF CMI4 TM 

8[g0ZDF\ H6FJ[,L D]NT 5]ZL YFI T[ 5C[,F VFU/ H6FjIF D]HA T[ TFZLB[ T[G[  SM. V\TZFI G0IF[ CMI T[ TFZLB VUZTM D]NT ,\AFJL 

VF5JF DF8[GL DFU6L SZJFG]\ SFZ6 p5l:YT YI]\ CMI T[ TFZLB A[ DF\YL H[ JC[,L CMI T[ TFZLB #_ lNJ; 5]ZF YTF\ 5C[,F T[6[ SFDGF 

CJF,FGF .HG[ZG[ ,[lBT VZHL SZJFGL ZC[X[ VG[ SFDGF CJF,FGF .HG[ZGM VlE5|FI V[JM YTM CMI S[4 D]NT JWFZJF JFHAL SFZ6 K[ 

TM T[DG[ CJF,FGF .HG[ZG[ ,[lBT VZHL SZJFGL ZC[X[ VG[ SFDGF CJF,FGF .HG[ZGM VlE5|FI V[JM YTM CMI S[4 D]NT JWFZJF JFHAL 

SFZ6 K[ TM T[DG[ H~ZL S[ IMuI H6FI T[ D]HA JWFZL VF5X[P VF AFATDF\ SFDGF CJF,FGF .HG[ZGM lG6"I VFBZL U6FX[P 

CLAUSE 7 :  

As soon as the work is completed the contractor shall give a notice of such completion to the Engineer-in-

charge and on receipt of such notice the Engineer-in-charge shall inspect the work and if he is satisfied that 

the work is completed in all respect then :- 
(i)For all works costing uptoRs.50 lakhs (amount put to tender) the final measurements shall be recorded within 45 

days from the date of physical completion of the work and the final bill shall be prepared within 45 days from the date 

of recording final measurement ., The completion certificate shall be issued within one month from the date of final 

measurement subject to the contractor fulfilling his obligation as provided in the contract and subject to the work being 

complete in all respects. 

(ii) In respect of works costing more than Rs.50 lakhs (amount put on tender), the final measurements shall 

be recorded within 75 days from the date of physical completion of the work and the final bill shall be 

prepared within 75 days from the date of recording final measurements subject to the contractor fulfilling his 

obligations as provided in the contract and subject to the work being complete in all respects. 

When separate period of completion have been specified for items or groups of items, the Engineer-in-

charge shall issue separate completion certificate for such items or groups of items . 

No certificate of completion shall be issued nor shall the work be considered to be complete till the 

contractor shall have removed from the premises, on which the work has been executed, all scaffolding, 
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sheds and surplus materials, except such as are required for rectification  of defects; rubbish and all huts and 

sanitary arrangements required for his workmen on the site in connection with the execution of the work, as 

shall have been erected by the contractor for the workmen and cleared all dirt form all parts of building(s) in, 

upon or around which the work has been executed or of which he may have possession for the purpose of the 

execution thereof and cleared floors, gutters and drains, cased doors and sashes, oiled locks and fastenings 

labeled keys clearly and handed them over to the Engineer-in-charge or his representative and made the 

whole premises fit for immediate occupation or use to the satisfaction of the Engineer-in-charge . if the 

contractor shall fail to comply with any of the requirements of these conditions as aforesaid, on or before the 

date of completion of the works, the Engineer-in-charge may , at the expenses of the contractor, fulfill such 

requirements and dispose of the scaffolding, or surplus materials and rubbish etc. as he thinks fit and the 

contractor shall have no claim in respect of any such scaffolding or surplus materials except for any sum 

actually released by the sale thereof less the Cost of fulfilling the requirements and any other amount that 

may be due from the contractor. If the expenses of fulfilling such requirements is more than the amount 

realised such disposal as aforesaid the contractor shall forthwith, on demand, pay such excess. The Engineer-

in-charge shall also have the rights to adjust the amount of excess against any amounts that may be payable 

to the contractor. 
CLAUSE 8:  

No payment shall be made for any work, estimated to cost less than rupees one thousand till after the whole of the said 

work shall have been completed and a certificate of completion given. But in the case of works estimated to cost more 

than rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled to receive payment 

proportionate to the part of the work then approved and passed by the Engineer-in-charge, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against the contractor., All such intermediate 

payments hall be regarded as payments by way of advance against the final payments only and not as payments for 

work actually done and completed and shall not preclude the Engineer-in-charge from requiring gad, unsound, 

imperfect or unskilled work to be removed and taken away and reconstructed or re-erected, nor shall any such payment 

be considered as an admission of the due performance of the contractor or any part therefore in any respect or the 

accruing of any claims, nor shall it conclude, determine, or affect in any way the power of the Engineer-in-charge as to 

the final settlement and adjustment of the accounts or otherwise or in any other way vary or effect the contract. The 

final bill shall be submitted by the contractor within one month of the completion of the work , otherwise the Engineer-

in-charges certificate of the measurements and of the total amount payable for the work shall be final and binding on all 

parties. 
CLAUSE 9 :  

The rates for items of works shall be valid only when the items concerned is accepted as having been competed fully in accordance 

with the sectional specifications. In cases where the items of work are accepted as not so completed, the Engineer-in-charge may 

make payment on account of such items at such reduced rates as he may consider reasonable in preparation of final or on account 

bill. 

 
CLAUSE 10 :  Bills to be submitted monthly : 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-charge for all 

works executed in the previous month and Engineer-in-charge shall take or cause to be taken the requisite 

measurements for the purpose of having the same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within ten days from the presentation of the bill. If the contractor does not submit the bill within the time fixed 

as aforesaid, the Engineer-in-charge may depute a subordinate to measure up the said work in the presence of the 

contractor or his duly authorised agent whose countersignature to the measurement list shall be sufficient warrant and 

the Engineer-in-charge may  prepare a bill from such list which shall be binding on the contractor in all respects. 
B\0 !_ o lA, NZ DCLG[ ZH] SZJF AFAT o   

VFU,F DF;DF\ SZL VF5[,F AWF SFD DF8[ CJF,FGF .HG[Z[ GSSL SZL CMI T[ TFZLB[ VYJF T[ 5C[,F NZ DCLG[ SMg8=FS8Z[ AL, ZH] SZJFG]\ ZC[X[ VG[ V[ 

SFDGL BZF. SZJFGF p¡[XYL CJF,FGF .HG[Z H~ZL DF5 ,[X[ VYJF ,[J0FJX[ VG[ XSI CX[ TM AL, ZH] YIFGF N; lNJ;GL V\NZ D/JF5F+ ZSDGM 

lC;FAD[/ SZJFDF\ VFJX[P p5Z H6FjIF D]HAGF lGIT ;DIGL V\NZ SMg8=FS8Z AL, ZH] GCL SZ[ TM CJF,FGF .HG[Z 5FTFGF TFAFGF SM. 56 

VlWSFZLG[ SMg8=FS8Z[ VlWS'T SZ[, V[Hg8GL CFHZLDF\ pST SFDG]\ DF5 ,[JF DMS,X[ VG[ T[JL DF5IFNL 5ZGL SMg8=FS8ZGL S[ T[GF V[Hg8GL ;CL4 T[GF 

VG]DMNG DF8[ 5]ZTL U6FX[ VG[ CJF,FGF .HG[Z VFJL IFNLDF\YL AL, AGFJX[4 H[ SMg8=FS8ZG[ AWL AFATDF\ A\WGSTF" ZC[X[P 

CLAUSE 11 :  

The contractor shall submit all the bills on the printed forms to be had on application at the office of the Engineer-in-

charge. The charges to be made in the bills shall always be entered at the rates specified in the agreement or at the 

partly reduced rates subject to the approval by the Engineer-in-charge in the case of items not completed/executed as 

per agreements or in the case of any extra work ordered in pursuance of these conditions and not mentioned or provided 

for in the tender, at the rate here in after provided for such work . 

CLAUSE 12 :  

If the specification of the work provides for the use of any special description of materials to be supplied from the 

Departmental Store or if it is required that the contractor shall use certain stores to be provided by the Engineer-in-

charge (such materials and stores and the prices to be charged therefore as here in after mentioned being so far as 

practicable for the convenience of the contractor but not so as in any way to control the meaning or effect of this 

contract specified in the schedule or memorandum here to annexed) the contractor shall be supplied with materials and 

stores as may be required from time to time  to be used by him for the purpose of the contract only, and the value of the 
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full quantity of materials and stores so supplied shall be set off or deducted from any sum then deposit, or the proceeds 

of sale thereof, if the deposit is held in govt. Securities , the same or a sufficient portion thereof shall, in that case be 

sold for the purpose . All materials supplied to the contractor shall remain the absolute property of Govt. and shall on 

no account be removed from the site of the work, and shall at all time, be open to inspection by the Engineer-in-chare. 

Any such materials, unused and in perfectly good condition at the time of completion or termination of the contract , 

shall be returned to the Departmental store if the Engineer-in-charge so requires by a notice in writing given 

under his hand, but the contractor shall not be entitled to return any such materials except with the consent in 

writing of the Engineer-in-charge and he shall have no claim for compensation on account of any such 

material supplied to him as aforesaid but remaining unused by him  or for any wastage in or damage thereto. 

For materials provided in schedule-A and consumed in excess quantities, the rates provided in Schedule A 

shall be increased/executed corresponding to the increased/decrease in the new rate payable for excess 

quantity as compared to the tender-rates. The rate for materials provident in extra items will be the issue 

rates plus storage charge ruling on the date of issue of such quantity of materials. 

CLAUSE 12A : 

The contractor shall be entitled to use the materials supplied by the Department only to the extent of 

quantities of such materials required for execution of the work as per theoretical calculations. The Engineer-

in-charge may however, on being satisfied that a large quantity of such materials is required for the 

execution of the work, permit the contractor to use such large quantity of the materials, Such permission 

shall be given in writing. 

The contractor is bound to return in good condition such materials issued in excess of the requirements so 

worked out or in excess of the quantities so permitted to be used by the Engineer-in-charge if the contractor 

fails to return such extra materials within a period of 15 days from the date of the demand in writing of such 

materials being made by the Engineer-in-charge , he shall be charged for the excess materials at double the 

issue-rates for such materials specified in Schedule A of the contract Agreement. 

CLAUSE 12B:  

All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc. supplied 

to the contractor by Government shall be kept by the contractor in separate godown provided with a double 

lock. The key of one of the lock shall remain with the Engineer-in-charge or his agent. The godown shall be 

accessible to the Engineer-in-charge or his agent at all times. No materials shall be allowed to be removed 

from the site of the work and any material required for the execution of the work shall be taken out from the 

godown only in the presence of a duly authorised agent of the Engineer-in-charge. 
CLAUSE 13:  

(1) The contractor shall execute the whole and every part of the work in the most substantial and workman-like manner and both as 

regards materials and in other respects in strict accordance with specifications. 

The contractor shall also confirm exactly, fully and faithfully to the design, drawings and instructions in writing for the work signed 

by the Engineer-in-charge . the design and the drawings shall we lodged in the office of the site Engineer-in-charge to which the 

contractor shall be entitled to have access for the purpose of inspection at such office during office  hours. 

Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be recorded 

in the work-order book, which shall be maintained and kept on the site of the work. The contractor shall be required to sign such 

entries in the work-order book in token of having noted the instructions. However, if the contractor fails to sing the work-order book 

for any reason whatsoever, the entry of the instructions in the work-order book shall be deemed to be the due notice to him of the 

said instructions. The work-order book shall be open for inspections to the contractor on the site of the work during office hours. 

(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and will also be 

entitled to receive three sets of contract and working drawings according to the progress of work as and when needed, free of cost. 

(3) The several documents forming the contract are essential parts of the contract and requirements occurring in one is binding as 

through occurring in all. They are intended to be mutually explanatory and complimentary and to describe and provide for a 

complete work. 

In the event of any discrepancy in the several documents forming the contract or in any one documents, the following order of 

precedence should apply. 

(a) Dimension and quantities : (i) Drawings (ii) Schedule-B of the Tender form (iii) specification. 

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions. 

(b) Description : (I)  Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications. 

In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue further instructions directing in what 

manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission in drawings or 

specifications and the Engineer-in-charge shall be entitled to make corrections and interpretations as necessary to fulfill the plans 

and specifications. 

CLAUSE 14.1  :  

The Engineer-in-charge shall have power to make any alterations in or addition to the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the progress of the work and the 

contractor shall be bound to carry out the work in accordance with any instructions in this connection which may be 

given to him in writing signed by the Engineer-in-charge and such alternation shall not invalidate the contract and 

additional work which the contractor may be directed to do in the manner above specified as part of the work shall be 

carried out by the contractor on the same conditions in all respects on which he agreed to do the main work and at the 

same rate as out by the contractor on the same conditions in all respects on which he agreed to do the main work and at 

the same rate as are specified in the tender for the main work. 
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14.2. Except that when the quantity of any item exceeds the quantity as in the tender by more than 30% the 

contractor will be paid for the quantity in excess of 30% at the rate entered in the S.O.R. of the year during which the 

excess in quantity is first executed and for the materials consumed in excess quantity the rate for the materials to be 

charged would be the basic rate taken into account for fixing the rate for the S.O.R. above instead of the rate stipulated 

in schedule – A. 

14.3.   If the additional or altered work includes any class of work for which no rate is specified in this contract, then 

such class of work shall be carried out. 

(i) At the rate derived from the item within the contract which is comparable to the one involving additional or altered 

class of work, where there are more than one comparable items , the item of the contract which is nearest in comparison 

with regard to class or classes of the work involved shall be selected and the decision of the Superintending Engineer as 

to the nearest comparable item shall be final and binding on the contractor. 
(ii) If the rate cannot be derived in accordance with (I) above, such class of works shall be carried out at the rate entered in the 

Schedule of Rates of the Division for the year in which the tender was received, increased or decreased by the percentage by which 

the tender amount is more or less as compared to the amount arrived at the rates in the “Schedule or Rates” of the Division in the 

year in which the tender was received. if the Schedule of rates of the Division does not contain all the items the percentage increase 

or decrease of the tender shall be calculated considering such items which were included in the “Schedule of Rates “of the Division 

for the year and for materials consumed on such item the rate to be charged would be the basic rate taken into account for fixing the 

rate in S.O.R. referred to above instead of the rate. Stipulated in schedule ‘A’. 

(iii) If it is not possible to arrive at the rate from (I)  and (ii) above, such class of work shall be carried out at the rate decided by the 

competent authorities on the basis of detailed rate analysis after hearing the contractor before a Committee of two superintending 

Engineers stationed at the same place or the nearest place. 
14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is ordered to be 

carried out before the rate is agreed upon, then the contractor shall within seven days  of the date of receipt by him of the order to 

carry out the work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such class of work and if the 

Engineer in charge does not agree to this rages, he shall by notice in writing be at liberty to cancel his order to carry out such class of 

work and arrange to carry it out in such manner as he may consider it advisable, provided always that if the contractor shall 

commence work or incur any expenditure in regard thereof before the rates shall have been determined as lastly herein before 

mentioned, then in such cases he shall only be entitled to be paid in respect of the work carried out or expenditure incurred by him 

prior to the date of the determination of the rate as aforesaid  according to such rate or rates as shall be fixed by the Engineer-in-

charge. In the event of the dispute, the decision of the Superintending Engineer of the Circle shall be final.  

Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the contractor and  

accepted by the competent authority, the alternation above referred to shall be within the scope of such designs, 

drawings and specifications appended to the tenders.  

The time limit for the completion of the work shall be extended in the proportion that the increase in the cost 

occasioned by alternations bears to the cost of the original contract work and the certificate of the Engineer –in-charge 

as to such proportion shall be final and conclusive. 

14.5 For excess in item of well sinking the rates for sinking in depth beyond the designed depth shall be as per the 

rate quoted by the contractor in the statement of variation, if no rates of variation in sinking are quoted the rate payable 

shall be the tender rate for sinking at designed level increased by the difference of schedule of rate for sinking at 

designed depth and sinking at final depth . 

CLAUSE 15: No claim for any payment of compensation for change or restriction of work  
If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason whatsoever, 

require the whole or part of the work, as specified in the tender, be stopped for any period or shall not require the whole 

or part of the work to be carried out at all or to be carried out by the contractor, he shall give notice in writing, stating 

the fact to the Contractor who shall thereupon suspend or stop the work totally or partially, as the case may be. In any 

such case , except as provided hereunder, the Contractor shall have no claim to any payment or compensation 

whatsoever except as provided hereunder on account of any profit or advantage which he might have derived from the 

execution of the work in full but which he did not so derive in consequence of the full amount of the work not having 

been carried out, or on account of any loss that he may be put to on account of materials purchased or agreed to be 

purchased or for unemployment of labour required by him. He shall not have also any claim for compensation by 

reason of any alteration having been made in the original specifications, drawings, designs and instructions which may 

involve any curtailment of the work as originally contemplated. 

(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased 

materials or for the contract executed for the material to be purchased for such work. Such compensation will be paid 

only for actual loss for materials, if such materials so purchased or agreed to purchase is of required quantity/quality 

and was purchased/ contracted to  be purchased only for the same work. But no compensation shall be granted to 

contractor on material for which advance has been given to contractor by Government. The amount of loss for such 

claim will be decided by in charge Engineer-in-charge. 

(2) The contractor also will be entitled for compensation of unemployed labour for 7 days from the date of notice 

provided that in that opinion of Engineer-in-charge such labour working for 7 days prior to the notice and would not be 

in a position to get employment elsewhere within 7 days from the date of such notice . The contractor should try to 

employ such unemployed labour at other places from the date of such notice. 

In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of compensation or 

loss; it will be open for the contractor to appeal to Superintending Engineer-in –charge within one month form the date 

of knowledge of such decision. In such case the decision of Superintending Engineer will be final and binding to the 

Contractor. 

The Contractor shall not be entitled for loss of any expected profit of such work.  
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(Vide G.R. NO.SSR/1090/IB/247(2) /C, dtd 28-06-1993 as amended by GR of even number dated 11/02/1999) 
B\0 !5 o SFDGF O[ZOFZ S[ lGI\+6 DF8[ SM. R]SJ6L S[ J/TZ V\U[ SM. CSNFJM D\H]Z G SZJF AFATP 

5|EFZL .HG[ZG[ SZFZGF N:TFJ[HM SIF" 5KL SM.56 ;DI[4 SFZ6;Z 8[g0ZDF\ BF; p<,[B SIF" D]HAGF ;\5]6" S[ V\XTo AF\WSFDG[ SM.56 D]NT ;]WL A\W 

SZJ] H~ZL H6FI VYJF ;\5]6" S[ V\XTo SFD 5]Z] SZJFGL H~ZLIFT H G H6FI VYJF SMg8=FS8Z wJFZF SZJFGF SFDGL H~ZLIFT G H6FI TM T[JF 

SMg8=FS8ZG[ CSLST NXF"JTL ,[lBT GM8L; VF5X[ VG[ SMg8=FS8Z VF GM8L; D?IF AFN TZTH VF SFDG[ IYF 5|;\U ;\5]6" S[ V\XTo :YlUT SZX[ S[ A\W 

SZX[P 

VFJF S[;DF\ VCL GLR[ SZ[, HMUJF. l;JFI SMg8=FS8Z T[6[ SFD 5]~ SI]¶ CMI TM H[ GOM S[ OFINM T[G[ D/T4 5Z\T] SFD 5]~ G YJFGF 5ZL6FD[ T[ G D?IFYL 

YI[, G]SXFG VYJF T[6[ BZLNL CMI V[JL S[ H[ BZLNJF T[ ;CDT YIM CMI V[JL DF,;FDU|LGL AFATDF\ YI[, G]SXFG VYJF T[G[ T[GF SFD DF8[ G[ DH]ZMGL 

H~Z CTLT[ DH]ZMG[ SFD G VF5L XSJFG[ SFZ6[ YI[, G]SXFG V\U[ SM. R]SJ6L S[ J/TZGM CSNFJM SZL XSX[ GCLP D]/ lJUT J6"G 4 VF,[BG4 GSXF 

VG[ ;]RGFVMDF\ SZJFDF\ VFJ[, SM. O[ZOFZG[ SFZ6[ D]/E]T ZLT[ lJRFZFI[, SFDDF\ SM. SF5 VFJ[ TM 56 V[JF SFZ6;Z T[ SM. J/TZ DF8[ CSNFJM SZL 

XSX[ GCLP 

!f VFD KTF\ VFJF SFD DF8[ BZLN[,L DF,;FDU|LG[ SFZ6[ S[ DF,;FDU|L BZLNJF DF8[ SZ[, SMg8=FS8 G[  SFZ6[ HM SMg8=FS8ZG[ GM8L;GL TFZLB ;]WLDF \ SM. 

G]SXFG YI]\ CMI TM T[GF DF8[ J/TZ D[/JJF T[ CSNFZ AGX[P HM VFJL ZLT[ BZLN[, VYJF BZLNJF ;DH]TL YI[, DF,;FDU|L DF\uIF 5|DF6[ GF HyYFDF\ 

VG[ U]6JtTFI]ST CMI VG[ T[ OST V[H SFD DF8[ BZLNFI[,L CMI S[ BZLNJF SZFZ YI[, CMI TM T[JL DF,;FDU|L V\U[ BZ[BZ G]SXFG DF8[ H VFJ]\ J/TZ 

R]SJJFDF\ VFJX[P 5Z\T] H[ DF,;FDU|LGL BZLNL V\U[ ;ZSFZzL TZOYL .HFZNFZGL V[0JFg; VF5JFDF\ VFJ[, CMI T[ DF,;FDU|L p5Z SM.56 HFTGF 

G]SXFGG]\ J/TZ R]SJJFDF\ VFJX[ GCLP VFJ CSNFJF DF8[ G]SXFGGL ZSD 5|EFZL SFI"5F,S .HG[Z wJFZF GSSL SZJFDF\ VFJX[P 

 

Zf GM8L;GL TFZLBYL ;FT lNJ; DF8[ SFD[ G ZFBL XSFI[, DH]ZMGL AFATDF\ 56 SMg8=FS8Z J/TZ D[/JJF DF8[ CSNFZ AGX[P 5Z\T] VF DF8[ 5|EFZL 

SFI"5F,S .HG[ZGM V[JM VlE5|FI CMJM HM.V[ S[ VFJF DH]ZM GMl8;GF ;FT lNJ; 5C[,F\ SFD SZTF CTF VG[ pST GMl8;GL TFZLBYL ;FT lNJ;GL V\NZ 

VgI+ ZMHDNFZ D[/JJFGL l:YlTDF\ G CTFP SMg8=FS8Z[ VFJL GMl8;GL TFZLBYL ;FT lNJ;TL V\NZ VgI+ ZMHUFZ D[/JJFGL l:YlTDF\ G CTFP 

SMg8=FS8Z VFJLGMl8;GL TFZLBYL VFJ SFD[ G ZFBL XSFI[, CMI T[JF DH]ZMG[ VgI :Y/[ SFD[ ZFBJFGM 5|ItG SZJM HM.V[P 

G]SXFGGF J/TZGL ZSD AFATDF\ SFI"5F,S .HG[ZGF lG6"I ;FY[ SMg8=FS8Z ;\DT G CMI T[JF S[;DF4 VFJF lG6"IGL HF6 YIFGL TFZLBYL V[S DCLGFGL 

V\NZ 5|EFZL VlW1FS .HG[ZG[ V5L, SZJF DF8[SMg8=FS8Z D]ST ZC[X[P VFJF S[;DF\ VWL1FS .HG[ZzLGM lG6"I VFBZL VG[ A\WGSTF" ZC[X[P VFJF SFDGF 

SM. V5[l1FT OFINFGL G]SXFGL DF8[ SMg8=FS8Z CSSNFZ AGX[ GlCP 

CLAUSE  15A : The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 

Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (I) Non-supply due to 

short allotment of quota in case materials available under quota regulations. (ii) Difficulties relating to the supply of 

railway wagon (iii) Force majored. (iv) Act of God. (v) Act of the country’s enemies or any other reasonable cause 

beyond the control of Government. 

In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion 

of the works as shall appear to the Engineer-in-charge to be reasonable in accordance with the circumstances of the 

case. The decision of the Engineer-in-charge as for the extension of time shall be accepted as final by the contractors. 

(As modified Vide R&BD. G.R. No. TNC – 1096 IB – 143 (16) – C dated 11-1-99) 

CLAUSE 16: Time limit for unforeseen claims :  

The contractor shall not be entitled to any compensation from Government on any account unless where allowed by the 

conditions of this contact. In such cases the contractor shall have to submit a claim in writing to the Engineer-in-charge 

within one month of the cause of such claim occurring. 

CLAUSE 17 : Action & compensation in case of bad work :  

If at any time before the expire of Defects Liability period as detailed in Clause  17-A . It shall appear to the Engineer-

in-charge or his sub-ordinate in charge of the work that/any work has been executed unsound, imperfect or unskilled 

workmanship or with materials of inferior quality or that any materials or articles provided by him for the execution of 

the work are unsound , or of a quality inferior to that contracted for or are otherwise not in accordance with the 

contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the contractor and then 

notwithstanding the fact that the work, materials or articles complained for may have been passed, certified and paid for 

the contractor shall be bound forthwith to rectify, or remove and reconstruct the work so specified in whole or in part as 

the case may require, or if so required, shall remove the materials or articles so specified in whole or in part and 

provide other proper and suitable materials or articles at his own charge and cost, and in the event  of his failing to do 

so within a period to be specified by the Engineer-in-charge in the written intimation aforesaid, the contractor shall be 

liable to pay compensation at the rate of one percent on the amount of the estimate of the rectification for every day not 

exceeding ten days during which the failure so. Continues and in the event of any such failure as aforesaid continuing 

beyond ten days, the Engineer-in-Charge may rectify or remove, and re-execute the work or remove and replace the 

materials complained of as the case may be at the risk and expense in all respects of the contractor. Should the 

Engineer-in-chare consider that any such inferior work or materials as described above may be accepted or made use 

of, it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is 

prepared by the departmental Officer. 
 

Clause 17A : Defect liability period :               

The contractor shall be responsible to make good and remedy at his own expenses any Surface work out 

defect which may develop or may be noticed before the period mentioned hereunder from the certified date 

of completion. The Engineer-in-charge shall give the contractor a notice in writing about the defects and the 

contractor shall make good the same within 15 days of receipt of the notice. In the case of failure on the part 

of the contractor, the Engineer-in –charge may rectify or remove or re-execute the work at the risk and cost 

of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole or any part of the amount 



- 26 - 

of security deposit towards the expenses, if any, incurred by him in rectification, removal or re-execution. 

The Defects Liability period shall be as under 

(a) for all works costing upto Rs.50, 000 (amount put to tender) period shall be 3 months from the certified 

date of completion.  

(b) for all work costing more than Rs. 50,000 and upto Rs. 1 crore (amount put tender ), the period shall be 

11 Months from certified date of completion or one monsoon , whichever is later .  

(c) For major project conting more than Rs. 1crore, the period shall be 12 months from the certified date of 

completion which should include one monsoon  

(d) For building works other then original building works the period specified in (a), (b) shall be same 

except that time period shall be 12 months instead of 6 month or (c) shall be same as above except that time 

period shall be 3 years or elepse monsoon from certified date of complection whichever is later.  

(e) For orignal building works the defect libility period will be one years or elepse one monsoon period from 

the certified date of completion, whichever is later. For the purpose of deciding the monsoon period, the 30th 

September may be treated as the last date.  

(Modified vide R and B Circle No PAC-11-102008-2076-N dated 31-08-2009) and Parach / 102013( 2076) 

2759 / N Date 27 – 5 – 2013 and circular No. TNC/10/2016/Clause 17A (Correction/(1) C Dated 12-5-

2016). 

OR                       As Per Saperate Sheet Attached. 

Clause 17A : Defect Liability Period : (Applicable to Tenders for Works of Narmada, Water 

resources, Water Supply and Kalpsar Department only)  

A For works other than Buildings  

(A) for all works costing upto Rs.50, 000 (amount put to tender) period shall be 3 months..  

(B.1) for works of Check Dam,Canals, Drainage and road structure estimated to cost more than Rs. 50,000 

but up to Rs. 10.00 lacs , the period shall be Twelve months.  

(B.2) for works other than Check Dam,Canals, Drainage and road structure estimated to cost more than Rs. 

50,000 but up to Rs. 10.00 lacs , the period shall be Six months.  

(C.1) for works of Check Dam,Canals, Drainage and road structure estimated to cost more than Rs. 10.,00 

lacs the period shall be Three Yeras.  

(C.2) for works other than Check Dam,Canals, Drainage and road structure estimated to cost more than Rs. 

10.00 lacs but up to Rs. One crore , the period shall be Twelve months.  

(D) All Works estimated to cost more than Rs. One crore the period shall be Three years.  

 

B. For Building Works : (i) For building works other then original Building estimated to cost upto Rs. 

50,000 the period shall Three years. (ii) For building works other then original Building estimated to cost 

upto Rs. 50,000 but upto Rs. One crore the period shall Twelve Months. (iii) For Original Building works 

the period shall be one year or elapse of one monsoon period whichever is later.  

In above works the period shall be counted from certirfied date of completion.30 th September shall be 

treated as last date of monsoon. (N.WR.WS. and Kalpsar Deapartment Order No. 

મતસ/૧૦૨૦૧૩/૨/એમ.એમ.આઇ.સેલ./એમ.આઇ.સેલ./કે.તા. ૩૧/૧૨/૨૦૧૩) 

 

Concrete Works.: For works involving components of cement concrete estimate to cost more than Rs. 10 

crores but upto Rs. 50 crores, the concrete Works shall be done by Concrete Batching Mixing Plant of 

minimum capacity of 15 C.M./ Hour or concrete Works shall be done by ready mix concrete. Further in 

respect of major projects of Dams, Barrages or Bridges estimated to cost above rs. 50 crores, the concrete 

works shall be done by Concrete Batching Mixing Plant of minimum capacity of 100 C.M./ Hour or 

concrete. (N.WR.WS. and Kalpsar Deapartment Order No. એમઆઇએસ/૧૦૨૦૧૦/૧૭/(૨) 
કે.તા.રબ્દ્ગ્મ-૧૧-૨૦૧૩) 

Clause 17 B Free maintenance guarantee period of three years for constructing B.T. Surface  

(1) Contractor shall have to give three years free maintenance guarantee for period from the certified date of 

taking over.During this period contractor shall have to repair the damaged portion or the any portion of road 

and B.T.Surface of road including pot holes, depressions, cuts or worn out portion at risk and cost as per 

directions of Engineers. Five percent of value of B.T. items in each running bill shall be with held and 

released after this period is over. Provided for this amount the contractor shall be allowed to convert it in 

F.D.R. or Bank Guarantee obtained in the nae of Executive Engineer.  

(2) Not Specificed 
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(3) Two percent of the amount eligible for payment of bituminous items shall be withheld till the 

miscellaneos items like eartwork in embankment/cutting for side gutters, kiloeter/indicator/ guard stones, 

sign boards etc. are completed in all respect by contractor. After completion of miscellaneos items, the 

above said 2% withheld amount shall be released.( RandB Circular No: TNC-10-2013-3 (Part-III)-C, dated 

13-12-2013)  
 

CLAUSE 18:  Work to be open to inspections –Contractor or responsible agent to be present. : -  

All Works under or in course of execution or executed in pursuance of the contract shall, at all times be open 

to the inspection and supervision of the Engineer-in-charge and his subordinates and the Contractor shall, at 

all times during the usual working hours, and all other times for which reasonable notice of the intimation of 

the Engineer-in-charge or his subordinate to visit the works shall have been given to the contractor , either 

himself be present to receive orders and instructions or have a responsible agent duly accredited in writing 

present for that purpose. Orders given to the contractor’s duly authorised agent shall be considered to have 

the same force and effect as if they had been given to the Contractor himself. 
 

B\0 !( o T5F; DF8[ SFDM B]<,F ZFBJF AFAT o SMg8=FS8Z VYJF T[GF HJFANFZ V[Hg8[ CFHZ ZC[JF AFATo SMg8=FS8Z VgJI[ CFY 5Z 

CMI T[JF VYJF Y. ZC[,F VYJF YI[, TDFD SFDGL CJF,FGF .HG[Z VG[ tIF\ T[GF TFAFGF SD"RFZLVM SM.56 ;DI[ T5F; VG[ N[BZ[B 

ZFBL XS[ T[JL ZLT[ AWF JBT DF8[ B]<,F ZFBJFGF ZC[X[ VG[ SFDSFHGF ZFA[TF D]HAGF ;DI NZdIFG AWL JBT VG[[ CJF,FGF .HG[Z 

VYJF BFTFGF SD"RFZLVMG[ SFDGL D],FSFG ,[JFGF4 T[DGF .ZFNFG[ ,UTL JFHAL GMl8; VF5L CMI T[JF ALHF AWF JBT[ SMg8=FS8Z[ 5F[T[ 

VYJF T[ DF8[ ,[lBT VG[ IMuI ZLT VG[ VlWS'T SZ[,F T[DGF SM. HJFANFZ V[Hg8[ C]SD VG[ ;]RGFVM D[/JJF CFHZ ZC[J] \ 50X[P 

SMg8=FS8ZGF IMuI ZLT[ VlWS'T SZFI[,F V[Hg8G[ V5FI[, C]SDM HF6[ S[SMg8=FS8ZG[ 5FTFG[ VF5JFDF\ VFjIF CMI T[D T[DGM VD, YX[ VG[ T[ 

V;ZSTF" ZC[X[P 

CLAUSE 18A:  

(i) G.R.B. & CD NO. RGN-6090-UO 24 (42)-C, dated 26-11-90. 

Employment of a qualified site Engineer by the Contractor. The Contractor shall employ full-time 

technically qualified staff during the execution of this work as under :- 

1.  Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be executed is 

more than Rs.50 lakhs. 

2.  One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than 

Rs.15 lakhs but less than Rs.50 lakhs. 

3.  Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than Rs.5 

lacs. 

4.  Minimum two Diploma Civil Engineers for the work when the cost of work to be executed is less than 

Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient experience to handle 

the work independently. Such an Engineer shall have to stay at the site of work and he shall not be entrusted 

with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of separate 

Engineer will not be necessary provided that the Engineer partner himself attends the execution of the work 

on the site. 

CLAUSE 19 : Notice to be given before work is covered up :  

The contractor shall give not less than five day’s notice in writing to the Engineer-in-chare or his 

subordinate in charge of the work before covering up or otherwise placing beyond the reach of measurement 

any work in order that the same may be measured and correct dimensions there of taken before the same is 

so covered up or placed beyond the reach of measurement and if any work shall be covered up or placed 

beyond the reach of measurement without such notice having and if any work shall be covered up or placed 

beyond the reach of measurement without such notice having been given or consent obtained , the same shall 

be uncovered at the contractor’s expenses and in default thereof no payment or allowance shall be made for 

such work or for the materials with which the same was executed. 
B\0 !) o SFD R6TZYL VFJZL ,[TF\ 5C[,F GMl8; VF5JF AFAT o 

SM. 56 SFDGL R6TZYL VFJZL ,[TF\ 5C[,F  S[ DF5 G ,. XSFI T[JL S1FFV[ SFD ,. HTF\ 5C[,F SMg8=FS8Z[ CJF,FGF .HG[ZGM VYJF SFDGM CJF,M 

;\EF/TF T[DGF TFAFGF VlWSFZLG[ 5F\R lNJ;YL VMKL G CMI T[8,L D]NTGL ,[lBT GMl8; VF5JFGL ZC[X[P H[YL T[ SFDG[ R6TZYL VFJZL ,[JFI VYJF 

DF5 G ,. XSFI T[JL S1FFV[ SFD ,. HJFI T[ 5C[,F T[GF DF5 ,.G[ T[GF ;FRF 5ZL6FDGL GM\W ,. XSFI VG[ CJF,FGF .HG[Z S[ SFDGM CJF,M ;\EF/TF 

T[DGF TFAFGF VlWSFZLGL ,[lBT ;\DlT D[/jIF l;JFI SMg8=FS8Z SM. 56 SFD T[ R6TZYL VFJZL ,[X[ GCL S[ DF5 G ,. XSFI T[JL S1FFV[ ,. HX[ GCL 

VG[ VFJL GM8L; l;JFI VYJF ;\DlT D[/jIF l;JFI HM SM. 56 SFDG[ R6TZYL VFJZL ,[JFI]\ CX[ S[ 5CM\RL G XSFI TJL VYJF DF5 G ,. XSFI T[JL 

S1FFV[ ,. HJFI]\ CX[ TM T[J]\ SFD SMg8=FS8ZGF BR[" B]<,]\ SZFJL GF\BJFDF\ VFJX[ VG[ VF ZLT[ YI[,L S;]Z AN, VFJF SFD DF8[ VYJF VFJ] SFD H[ 

DF,;FDFGYL YI] CMI T[ DF,;FDFG 5[8[ SM. R]SJ6L SZJFDF\ VFJX[ GCL S[ SM. ZSD DHZ[ VF5JFDF\ VFJX[ GCLP 

 

CLAUSE 20:  

If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the building or 

the work in a question in/on which they  may be working or any building , road, fence, enclosure or 
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grassland or cultivated ground contiguous to the premises on which the works or any part thereof is being 

executed or if any damage shall be done to the work from any causes  whatever before damage 

occurred/caused due to normal flood or rain or if any imperfections become apparent in it within three 

months from the grant of a certificate of completion, final or otherwise  by the Engineer-in-charge , the 

contractor shall make good the same at own expenses or in default, the Engineer-in-charge may cause the 

same to be made good by other contractor, and deduct the expenses (of which the certificate of the Engineer-

in-charge shall be final ) from any sums that may thereafter become due to the contractor or from his 

security deposit or the proceeds of sale thereof or a sufficient  portion thereof. 

CLAUSE 20A :  

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of God, such as 

"Unprecedented flood", volcanic eruption, earthquake or other convulsion of nature and other acts such as 

but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations 

before or after declaration of war, rebellion, military or usurped power which prevent performance of the 

contract and which could not have been foreseen or avoided by a prudent person. 

Note : “Unprecedented flood”  means the flood crossing the High Flood Level of the past ........................ 

Year(s)  which is on the available record. 

(Modified Vide R& B D.G.R. No/ TNC – 1096 – IB –143 – (16) – C dated 11-1-99) 

CLAUSE 21: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising 

from non-provision of lights, fencing etc. :  

The contractor shall supply at his own cost all materials (except such special materials if any, as may, in 

accordance with the contract to be supplied from the Public Works Department Stores), plant, tools, 

appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be 

required for the proper execution of the work whether in the original, altered or substituted form and whether 

included in the specifications, or other documents forming part of the contract or referred to in these 

conditions or not and which may be necessary for the purpose of satisfying or complying with requirements 

of the Engineer-in-charge as to any matter or to which under these conditions he is entitled to be satisfied or 

which he is entitled to require together with carriage there for to and from the work. The contractor shall also 

supply without charge the requisite number of persons with the means and materials necessary for the 

purpose of settings out works and counting , weighing and assisting in the measurement or examination at 

any time and from time to time, of the work or the materials, failing this, the same may be provided by the 

Engineer-in-charge at the expenses of the Contractor and the expenses may be deducted from any money 

due to the Contractor under the contract or from his security deposit, or proceeds of sale thereof or of a 

sufficient portion thereof. The contractor shall provide all necessary fencing and lights required to protect 

the public from accident and shall also be bound to bear expenses of defence of every suit, action or other 

legal proceeding, at law that may be brought by any person for injury sustained. Owing to neglect of the 

above precautions and to pay any damages and costs which may be awarded in any such suit, action  or 

proceedings to any such person , or which may, with the consent of the Contractor, be paid in compromising 

any claim by any such person. 
B0 Z! o  %,Fg84 ;L0LVM4 5F,BM lJU[Z[ SMg8=FS8Z[ 5]ZF\ 5F0JF AFATP T[DH NLJFAtTL4 JF0 JU[Z[GL HMUJF. G CMI T[G[ ,LW[ YTF 

G]SXFG DF8[ SMg8=FS8Z CMJF AFAT o SMg8=FS8 VG];FZ sAF\WSFD :8MZDF\YL 5]ZM 5F0JFDF\ VFJ[ T[JF DF,;FDFG l;JFIf D]/ S[ O[ZOFZ 

SZFI[,L S[ GJF :J~5GF VYJF SMg8=FS8ZGM V[S EFU AGL ZC[TF VUZ TM VF XZTMDF\ H[GM p<,[B SZFI[, CMI T[JL lJUTMDF\ S[ ALHF 

N:TFJ[HM VG[ VF XZTM VgJI[ H[ SM. AFAT V\U[ CJF,FGF .HG[ZGL H~ZTM ;\TMQFFI VYJF 5F,G YFI T[JM VFU|C ZFBJFGM T[GM CS CMI 

VG[ H[G[ SFDGF :Y/[ S[ tIF\YL VgI :Y/[ B[\RFD6 ;lCT ZH] SZFJJFGM H[ T[ CS CMI T[JM AWM DF,;FDFG4 %,Fg84 VMHFZ4 ;FDU|L4 ;FWGM4 

;L0LVM4 UZU0LVM4 5F,BM4 SFD IMuI ZLT[ CFY WZL XSFI T[ ;F~ H~ZL V[JF ALHF SFDR,Fp ;FWGM SMg8=FS8Z[ 5FTFGF BR[" 5]ZF 5F0JFGF 

ZC[X[P SFDM DF8[GL CN GSSL SZJF DF8[ VG[ SFD VYJF DF,;FDFGGL SM.56 JBT[ VG[ JBTMJBT4 U6TZL SZJFDF \ TM, SZJFDF\ VG[ 

DF56L S[ T5F;6L DF\ DNN~5 YJF DF8[ H~ZL V[JF ;FWGM VG[ DF,;FDFG ;lCT HM.TL ;\bIFDF DF6;M4 SM. 56 BR[" SZFJL ,LWF lJGF4 

SMg8=FS8Z[ 5]ZF 5F0JFGF ZC[X[P VFD G SZTF V[ V\U[GL HMUJF. CJF,FGF .HG[Z SMg8=FS8ZG[ BR[" SZFJL ,[X[ VG[ T[ lJX[ BR[",L ZSD4 

SMg8=FS8 C[9/ SMg8=FS8ZGL ,[6L YTL SM. ZSDDF\YL S[ T[GL HFDLG VGFDTDF\YL S[  T[GL VGFDTGF VYJF T[GF 5]ZTF EFUGF J[RF6DF\YL 

p5H[,L ZSDDF\YL SF5L ,[JFDF\ VFJX[P HFC[Z HGTFG[ VS:DFT G YFI T[ DF8[ SMg8=FS8Z[ H~ZL JF0 VG[ NLJFAtTLGL HMUJF. SZJFGL ZC[X[ 

VG[ p5ZGL ;FJR[TL ZFBJF V\U[GL A[NZSFZLG[ SFZ6[ YI[, .HF V\U[ SF[.56 jIlST4 H[ NFJM DF\0[4 5U,F\ ,[ VYJF ALHL SFG]GL SFI"JFCL 

SZ[ T[GF AFRFJG]\ BR" VG[ VFJF SM. NFJF45U,F\ VYJF SFI"JFCLDF\ T[JL SM. jIlSTG[ H[ SF\. G]SXFGL S[ BR" VF5JFG]\ R]SFNFDF\ H6FJFI T[ 

VYJF VFJF SM. jIlSTGF SM. 56 CSNFJFGL SMg8=FS8ZGL ;\DlTYL ;DFWFG YTF\ H[ ZSD R]SJJFDF\ VFJ[ T[G]\ BR" EMUJJF 56 SMg8=FS8Z 

A\WFI[, ZC[X[P 

CLAUSE 21A: The Contractor shall provide suitable scaffolds and working platforms, gangways and 

stairways, and shall comply with the following regulation in connection therewith. 
B\0 Z!PSP    SMg8=FS8Z[ IMuI 5F,BM VG[ SFRF DF\R0F4 HJFvVFJJF DF8[GF 5Fl8IF VG[ ;L0LGM HMUJF. SZJFGL ZC[X[ VG[ T[ V\U[ GLR[ 

D]HAGF lGIDMG]\ 5F,G SZJFG]\ ZC[X[P 

(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder 

or by other means. 
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Sf ;L0L p5ZYL VYJF ALHF SM. ;FWG wJFZF ;,FDTL5]J"S G SZL XSFI T[JF AWF SFD DF8[ SFDNFZM ;F~ IMuI 5F,BMGL HMUJF. SZJFGL 

ZC[X[P 

(b)  A scaffold shall not be constructed, taken down or substantially altered except  

(i)  Under the supervision of a competent and responsible person.  
sBP!f SFI"1FD VG[ HJFANFZ jIlSTGL N[BZ[B C[9/ T[ l;JFI4 

(ii) appointed by contractor and by competent workers possessing adequate experience in this kind of work. 
Zf SMg8=FS8Z  wJFZF lGDFI[, VG[ VG]EJ WZFJTF SFI"1FD SFDNFZM wJFZF YT]\ CMI T[ l;JFI4 SM.56 5F,S AF\WJL GCL\4 pTFZJL GCL\ S[ 

T[DF\ DCtJGF O[ZOFZ SZJF GlCP 

(c) All scaffolds and appliances connected therewith and all ladders shall  
sUf AWL 5F,BM VG[ T[GF ;FY[ ;\S/FI[, ;FDU|L VG[ AWLH ;L0LVM 

(i) be of sound material      !P DHA]T RLHJ:T]GL AG[,L CMJL HM.V[P 

(ii) be of adequate strength having regard to the loads and strains to which they will be subjected and  
Zf T[GF 5ZGF VFJGFZF JHG VG[ W;FZFG[ BDL XS[ T[8,L DHA]T CMJL HM.V[ VG[ 

(iii) be maintained in proper condition    #f T[G[ ;FZL l:YlTDF\ ZFBJFGL ZC[X[P 

 

(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
s3f 5F,BM V[JL AF\WJFGL ZC[X[ S[ ;FDFgI J5ZFXYL T[GM SM.56  EFU K]8M 50L GHFIP 

(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
sRf 5F,BM 5Z JWFZ[ 50T]\ JHG D]SJ] GlC VG[ XSI CMI tIF\ ;]WL T[ JHG ;DU| 5F,B 5Z V[S;ZB]\ JC[RL GF\BJ]\ 

(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength and 

stability of the scaffolds. 
sKf 5F,BM 5Z DF, pRSJF DF8[GF lUIZ UM9JTF 5C[,F 5F,BMGL DHA]TF. VG[ 8SFp56FGL BFTZL SZJFGL BF; ;FJR[TL ,[JLP 

(g) Scaffolds shall be periodically inspected by a competent person . 
sHf SFI"1FD jIlST wJFZF JBTMJBT 5F,BMGL T5F; SZJFGL ZC[X[P 

(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has 

been erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein 

specified.  
shf T[GF SFDNFZMV[ 5F,BM AF\WL CMI S[ G CMI TM 56 5F[TFGF SFDNFZMG[ T[ 5F,BGM p5IMU SZJF N[T\ 5C[,F SMg8=FS8Z[ T[JL 5F,BM VCL\ 

H6FJ[, lJlGIDM VG];FZ AZFAZ CMJF AFATGL BFTZL SZJFGL ZC[X[P 

( i ) Working platforms, gangways shall – 

(i)  be so constructed that no part  thereof can dug unduly or unequally.  
s8f SFRF DF\R0F HJFvVFJJF DF8[GF 5Fl8IF VG[ ;L0LVM AF\WTL JBT[ GLR[GL AFATM bIF,DF\ ZFBJFGL ZC[X[P 

!P T[GM SM. 56 EFU JW] 50TM S[ V;DFG ZLT[ h]SL G HJM HM.V[P 

(ii) be/so constructed and maintained having regard to the prevailing conditions as to reduce as far as 

practicable risks of persons tripling or slipping and   
Zf DF6;M UA0L S[ ,5;L 50[ T[J] HMBD AG[ T[8,] VMK]\ ZFBJF DF8[ 5|JT"TF ;\HMUM VG];FZ T[ AF\WJF VG[ HF/JJF4 VG[  

(iii) be kept free from any unnecessary obstruction. 
#P SM.56 HFTGF lAG H~ZL VJZMWYL D]ST ZFBJFP 

( j ) In the case of working platforms, gangways working  places and stairways at a height exceeding 2.00 

Mtr.(to be specified)    
s9f  ZP__ DL8Z YL JW] pRF\.JF/F SFRF DF\R0F4 HJFvVFJJF DF8[ 5Fl8IF SFDGL HuIF VG[ ;L0LVMGL G[R[ D]HAGL HMUJF. ZC[X[P 

(i )  every working platform and every gangway shall be closely boarded unless other adequate measures are 

taken to ensure safety.   
!f ;,FDTLGF ALHF 5]ZTF 5U,F\ G ,[JFIF CMI TM NZ[S SFRM DF\R0M VG[ HJF VFJJF DF8[G]\ NZ[S 5Fl8\I] ,UM,U H0[,]\ CMJ]\ HM.V[P 

(ii)  every working platform and every gangway shall have adequate width, and   
Zf NZ[S SFRF DF\R0F VG[ HJF v VFJJF DF8[GF 5Fl8IF4 5]ZTL 5CM/F. JF/F CMJF HM.V[4 VG[ 

(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
#f NZ[S SFRF DF\R0F VG[ HJFvVFJJF DF8[GF 5Fl8IF\ SFDGL HuIF VG[ ;L0LVMG[ IMuI S9[ZF CMJF HM.V[P 

(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the 

extent required to allow the access of person or the transport or shifting of materials be provided with 

suitable means to prevent the fall of persons or material. 
s0f DF6;M VFJL H. XS[ VYJF DF,;FDFGL C[ZO[Z Y. XS[ S[ V[S :Y/[YL ALH[ :Y/[ ,. H. XSFI T[8,F JBT VG[ T[8,F 5]ZTL DSFGGL 

OZ; S[ SFRF DF\R0F 5ZGL 5|tI[S B]<,L HuIF 5Z V[JF IMuI ;FWGM D]SL ZFBJF S[ H[YL SM. DF6; S[ DF,;FDFG 50L G HFIP 

(I)When persons are employed on a roof where there danger of falling from a height exceeding 3.00 Mtr.(to 

be specified ) meters suitable precaution shall be taken to prevent the fall of persons or material. 
s-f HIF\YL 50L HJFGM EI CMI T[JL #P__ sH6FJJLf DL8ZYL JW] p\RF.GF KF5ZF\ 5Z DF6;MG[ SFD[ ZFBJFDF\ VFjIF CMI tIF\YL DF6;M S[ 

DF,;FDFG 50L G HFI T[ DF8[ ;FJR[TLGF IMuI 5U,F\ ,[JFGF ZC[X[P 

(m)  Suitable precautions shall be taken to prevent persons being struck by articles which might fall from 

scaffold or other working places. 
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sTf 5F,BM S[ SFDSFHGL ALHL HuIFVM 5ZYL 50[ T[JL RLHJ:T]VMYL DF6;G[ .HF G YFI T[DF8[ ;FJR[TLGF\ IMuI 5U,F\ ,[JFP 

(n) Safe means of access shall be provided to all working platforms and other working places. 
sYf AWF SFRF DF\R0F VG[ SFDGL ALHL HuIFVMV[ ;C[,F.YL HJF DF8[ ;,FDT DFUM"GL HMUJF. SZJFGL ZC[X[P 

CLAUSE 21B : The contractor shall comply with the following regulations as regards the hoisting 

appliances to be used by him  
 

B\0 Z!P BP  SMg8=FS8Z JHG pRSJFGF ;FWGM JF5Z[ T[  ;A\WDF\ T[6[ GLR[GF lGIDMG]\ 5F,G SZJFG]\ ZC[X[P 

(a) Hoisting machines and tackle including their attachments, anchorages and supports shall –  
sSf JHG pRSJFGF I\+M VG[ UZU0LJF/F I\+4 T[DGL ;FY[GF HM0F6M4 ,\UZ DF8[GF ;FDFG VG[ 8[SF GLR[ D]HAGF CMJF HM.X[ ov 

(i) be of good mechanical construction, sound material and adequate strength and free from patent defect, 

and  
s!f ;FZL IF\l+S ZRFGFJF/F\4 DHA]T J:T]GF T[DH 5]ZTL TFSFTJF/F VG[ N[BLTL SM. BFDL lJGFGF VG[ 

(ii) be kept in good repair and in working order 
Zf ;FZL N]Z:T CF,TFD\F VG[ RF,] l:YlTDF\ ZFBJF HM.X[P 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable quality 

and adequate strength and free from patent defect. 
sBf DF,;FDFGG[ p\R[ R0FJJF S[ GLR[ pTFZJF VYJF ,8STM ZFBJFGF ;FWG TZLS[ J5ZFT] NMZ0] \ IMuI HFT]\ VG[ 5]ZTL DHA]TF.JF\/]\ T[DH 

N[BLTL ZLT[ BFDL lJGFG]\ CMJ]\ HM.V[P 

(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site and 

before use and be re-examined in position at intervals to be prescribed by Engineer-in-charge. 
sUf JHG pRSJFGF\ I\+M VG[ UZU0LJF/F I\+G[ SFDGF :Y/[ UM9jIF AFN VG[ p5IMUDF\ ,LWF 5C[,F T5F;L HM.G[ 5]ZTF 5|DF6DF\ RSF;L 

,[JFGF ZC[X[4 T[DH CJF,FGF .HG[Z lGIT SZ[ T[JF\ ;DIF\TZ[4 UM9J[,L l:YTLDF\ T[GL O[Z  T5F; SZJFGL ZC[X[P 

(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a 

means of suspension shall be periodically examined. 
sWf DF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJFGF S[ ,8STM ZFBJFGF ;FWG TZLS[ J5ZFTF 5|tI[S ;F\S/4 ZL\U4 VF\S0M S0L4 GS]RF VG[ 

5],La,MS JBTMJBT T5F;JFP 

(e) Every crane driver or hoisting – appliance operator shall be properly qualified. 
sRf 5|tI[S S|[.G v 0=F.JZ S[ JHG pRSJFGF I\+GF RF,S IMuI ,FISFTJF/F CMJF HM.V[P 

(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any 

scaffolds, nor shall give signals to the operator. 
sKf !5 JQF"YL GLR[GL SM. 56 jIlSTG[ SM. 5F,S ;lCT JHG pRSJF SM. I\+GF lGI\+S TZLS[ VYJF VM5Z[8ZG[ lGXFGLYL ;]RGF 

VF5JF4 SFD[ ZFBL XSFX[ GCLP 

(g) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block 

used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained by 

adequate means. 
sHf JHG pRSJFGF 5|tI[S I\\+ VG[ DF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJFGF S[ ,8SFJL ZFBJFGF ;FWG TZLS[ J5ZFTL 5|tIS[ ;F\S/4 

ZL\U4 S0L4 GS]RF VG[ 5],Lva,MSGL ;,FDT ZLT[ JHG p9FJJFGL XlST S[8,L K[ T[ IMuI ;FWGM J0[ GSSL SZJFG] \ ZC[X[P 

(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the 

safe working load. 
shfVFU/GF lJlGDI H[DF\ H6FJ[, JHG pRSJFGF 5|tI[S I\+ VG[ AWFH lUIZ 5Z T[ ;,FDT ZLT[ S[8,]\ JHG p9FJL XS[ T[D K[P T[ RMbB] 

,B[,] CMJ]\ HM.V[P 

( i ) In the case of hosting machine having a variable safe working load, each safe working load and 

conditions under which it is applicable shall be clearly indicated. 
s8f H]NF\ H]NF\ JHG ;,FDT ZLT[ pRSL XSFTF4 pRSJFGF I\+ 5Z4 ;,FDT ZLT[ pRSL XSF\T] 5|tI[S JHG VG[ S. CF,TDF\ I\+G[  T[ ,FU] 

50X[ T[ :5Q8 NXF"JJFG]\ ZC[X[P 

( j ) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond the 

safe working load except for the purpose of testing. 
s9f p5ZGF lJlGID H[DF\ H6FJ[, JHG pRSJFGF SM. 56 I\+ S[ lUIZGF SM. 56 EFU 5Z RSF;6L DF8[ H~ZL CMI T[ l;JFI4 ;,FDT 

JHG SZTF\ JW] JHG ,FNJ]\ GlCP 

(k) Motors, gears, transmissions , electric wiring and other dangerous parts of hoisting appliances shall be 

provided with sufficient safeguards. 
s0f JHG pRSJFGF ;FWGGL DM8ZM4 lUIZ4 lJW]TJFCS ;FWGM4 JLH/LGF TFZ VG[ HMBDL EFU[ DF8[ 5]ZL ;,FDTLGL HMUJF. SZJFGL 

ZC[X[P 

( l ) Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the 

accidental descent of the load. 
s-f SM. JHG VS:DFT GLR[ ;ZSL 50[ T[J]\ HMBD VMKFDF\ VMK]\ ZC[ T[ 5|DFZGL SM.S ;UJ0 JHG pRSJFGF ;FWGDF\ SZJFGL ZC[X[P 

(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load 

becoming accidentally displaced. 
sTf ,8STF ZFB[,F JHGDF\YL SM.56 EFU VS:DFT K]8M 50L HJFG]\ HMBD VMKFDF\ VMK]\ ZC[ T[ DF8[ 5]ZTL ;FJR[TL ZFBJFGL ZC[X[P 
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CLAUSE 22 : Measures for Prevention of Fire :  

The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written permit 

from the Engineer-in-charge . 

When such permit is given, and also in all cases when destroying cut or dug up tree, bush wood, grass etc. 

by fire, the contractor shall take necessary measures to prevent such fire spreading to or other-wise 

damaging surrounding property. When such permit is given and also in all cases when destroying cut or dug 

up tress, bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such fire 

spreading to or other-wise damaging surrounding property. 

 

CLAUSE 23 : Liability of contractors for any damages done in or outside work area :  

Compensation for all damage done intentionally or unintentionally by Contractor’s laborers whether in or 

beyond limits of Government property including any damage caused by the spreading of fire mentioned in 

the clause 22, shall be estimated by the Engineer-in-charge, or such other Officer as he may appoint and the 

estimates of the Engineer-in-charge , subject to the decision of the Superintending Engineer, on appeal , 

shall be final and the contractor shall be bound to pay the amount of the assessed compensation on demand, 

failing which the same will be recovered from the Contractor as damages in the manner prescribed in clause 

1 or deducted by the Engineer-in-charge from any sums that may be due or become due from Government to 

the contractor under this contract or otherwise. 
 

B\0 Z#P SFDGF lJ:TFZ VYJF T[GF ACFZ YI[, SM. 56 G]SXFG DF8[SMg8=FS8Z HJFANFZ CMJF AFAT  

B\0 ZZDF\ H6FjIF 5|DF6[ VFU 5|;ZJFYL YI[, SM. 56 G]SXFG ;lCT SMg8=FS8ZGF DH]ZMV[ .ZFNF5]J"S S[ VHF6TF\ ;ZSFZL lD,STGL 

CNGL V\NZ S[ ACFZ SZ[,F AWFH G]SXFGGF J/TZGM V\NFH CJF,FGF .HG[Z VYJF V[D6[ GLD[,F ALHF SM. VlWSFZL SF-X[ VG[ CJF,FGF 

.HG[ZGM VF V\NFH4 V5L, YI[4 VlW1FS .HG[ZGF R]SFNFG[ VFlWG4 VFBZL U6FX[ VG[ DFU6L SZTF\ VFSFZFI[,L J/TZGL T[JL ZSD 

R]SJJF DF8[SMg8=FS8Z A\WFI[, ZC[X[ VG[ T[D SZJFDF\ S;]Z SZX[ TM T[JL ZSD B\0 ! DF\ 9ZFJ[,L ZLT[ G]SXFGL TZLS[SMg8=FS8Z  5F;[YL J;], 

SZJFDF\ VFJX[ VYJF VF SMg8=FS8 C[9/ VgIYF ;ZSFZ 5F;[ ,[6L YTL S[ CJP 5KL ,[6L YFI T[JL ZSDDF\YL CJF,FGF .HG[Z SF5L ,[X[P 

 

The Contractor shall bear the expenses of defending any action or other legal proceeding that may be 

brought by any person for injury sustained by him owing to neglect of precautions to prevent the spread of 

the fire and he shall also pay the damages and cost that may be awarded by the court in consequence. 
 

VFU 5|;ZTL V8SFJJF ;F~ ;FJR[TLGF 5U,F\ ,[JFDF\ YI[, A[NZSFZLG[ 5lZ6FD[ SM. jIlSTG[ YI[, .HF DF8[ 5U,F\ ,[ S[ ALHL SFG]GL 

SFI"JFCL SZ[ TM T[GL ;FD[GF ARFJG]\ BR" SMg8=FS8Z[ EMUJJFG]\ ZC[X[ VG[ T[JL SFI"JFCLG[ 5ZL6FD[ SM8" TZOYL R]SFNM VF5TF\ T[ G]SXFGL VG[ 

BR" EZJFG]\ YFI T[ T[D6[ R]SJJFG]\ ZC[X[P 

 

CLAUSE 24 : Deleted 

 

CLAUSE 25 : Deleted 

 

CLAUSE 26 :  Work not to be sublet. Contract may be rescinded  and security deposit forfeited for 

subletting it without approval or for bribing a public officer or if contractor becomes insolvent :  

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge. And if 

the contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence any 

proceeding to get himself be adjudicated an insolvent or make any compromisation  with his creditors, or 

attempt to do so, the Engineer-in-charge may, by notice in writing rescind the contract, Also if any bride, 

gratuity , gift loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or indirectly 

be given, promised or offered by the contractor, or any of his servants or agents to any public officer or 

person in the employ of Government in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in contract, the Engineer-in-charge may 

thereupon by notice in writing rescind the contract. In the event of contract being rescinded, the security 

deposit of the contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and 

the same consequence shall ensure as if the contract had been rescinded under clause 3 hereof and in 

addition the contractor shall not be entitled to recover or be paid for any work therefore actually performed 

under contract . 
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B\0 Z& o AF\WSFD 5[8F EF0[ G VF5JF AFAT 4 D\H]ZL lJGF 5[8F EF0[ VF5JFYL VYJF ;ZSFZL VlWSFZLG[ ,F\R VF5JF DF8[ 

VYJF SMg8=FS8Z GFNZ YI[YL SMg8=FS8 ZN YFI VG[ HFDL VGFDT H%T YJF AFAT o  

CJF,F .HG[ZGF l,lBT 5ZJFGUL l;JFI SMg8=FS8 SM.G[ V[;F.G SZL XSFX[ S[ 5[8FEF0[ VF5L XSFX[ GCL4 VG[SMg8=FS8Z T[DGM SMg8=FS8Z 

V[;F.G SZX[ VYFJ 5[8FEF0[ VF5X[ S[ T[D SZJFGM 5|ItG SZX[ S[ GFNZ AGX[ S[ 5MTFG[ GFNZ SZFJJF DF8[GL SM. SFI"JFCL SZX[ S[ 5FTFGF 

,[6JFZM ;FY[ SM. 5TFJ8 SZX[ S[ T[D SZJFGM 5|ItG SZX[ TM CJF,FGF .HG[Z l,lBT GM8L; VF5LG[SMg8=FS8 ZN SZL XSX[P J/L SMg8=FS8Z 

S[ T[DGF SM. GMSZ S[ V[Hg8 SM. ;ZSFZL VlWSFZLG[ VYJF ;ZSFZL GMSZLDF\C[GF SM. 56 jIlSTG[ T[GF CM¡F S[ HMSZLGL ~V[ SM.56 

5|SFZGL ,F\R4 Al1F;4 E[84 VG],FE4 .GFD S[ VFlY"S ALHF SM. 5|SFZGF ,FE 5|tI1F S[ 5ZM1F ZLT[ VF5X[4 VF5JFG]\ JRG VF5X[ S[ 

VF5JFGL T{IFZL ATFJX[ VYJF VFJF SM. VlWSFZL S[ jIlST 5|tI1F S[ 5ZM1F ZLT[ SMg8=FS8DF\ lCT WZFJTF YX[ TM CJF,FGF .HG[Z l,lBT 

GM8L; VF5LG[ SMg8=FS8 ZN SZL XSX[P VFJL ZLT[ SMg8=FS8 ZN YTF\ SMg8=FS8ZGL HFDLG VGFDT H%T YI[, U6FX[4 VG[ T[ ;\5]6"56[ ;ZSFZ 

C:TS ZC[X[ VG[ VF SZFZGF B\0v# C[9/ HF6[ S[SMg8=FS8 ZN SZJFDF\ VFjIM CMI T[JF H T[GF 5lZ6FDM VFJX[ VG[ JW]DF\ SMg8=FS8 C[9/ 

BZ[BZ SZ[,F SM. 56 SFD DF8[ SM. ZSD J;], SZJFG[ S[ R]ST[ ,[JFGM SMg8=FS8ZG[ CSS ZC[X[ GlCP 

CLAUSE 27: Sums payable by way of compensation to be considered as reasonable compensation 

without reference to actual loss :  

All sums payable by a contractor by way of compensation under any of these conditions shall be considered 

as a reasonable compensation to be applied to the use of Government without reference to the actual loss or 

damage sustained and whether any damage has or had not been sustained. 
B\0 Z* o BZ[BZ UI[, BM8G[ ,1FDF\ ,LWF l;JFI J/TZ~5[ R]SJJFGL YTL ZSDG[ JFHAL J/TZ U6JF AFAT o  

BZ[BZ BM8 S[ G]SXFGG[ ,1FDF\ ,LWF l;JFI VG[ SM. G]SXFG YI]\ CMI S[ G YI]\ CMI TM 56 XZTMDF\GL SM.56 XZT C[9/ SMg8=FS8Z[ 

J/TZ~5[ R]SJJFGL YTL TDFD ZSDG[ JFHAL J/TZ U6JFDF\ VFJX[ VG[ T[G[ ;ZSFZ DF8[ p5IMUDF\ ,[JFX[P 

CLAUSE 28 :  Change in the constitution of firm to be notified :  

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith notified by the 

Contractor to Engineer-in-charge for his information. 
B\0 Z( o 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YI[ T[GL HF6 SZJF AFAT o  

EFULNFZMV[ 8[g0Z EI]" CMI T[ S[;DF\ 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YTF\ SMg8=FS8Z[ CJF,FGF .HG[ZG[ T[DGL HF6 VY[" T[JF O[ZOFZ V\U[ 

TZT DFlCTUFZ SZJFGF ZC[X[P 

CLAUSE 29: Works to be under directions of Superintending Engineer :  

All works to be executed under the contract shall be executed under the direction and subject to the approval 

in all respects of Superintending Engineer of the Circle for the time being, who shall be entitled to direct at 

what point or points and in what manner they are to be commenced and from time to time carried on. 
B\0 Z) o VlW1FS .HG[ZGL ;]RGF C[9/ SFD SZJF AFAT o  

SMg8=FS8 C[9/ SZJFGF AWFH SFD ;S",GF H[ T[ JBTGF VlW1FS .HG[ZGL ;]RGF VG[ C[9/ TDFD AFATM DF8[ T[DGL D\H]ZLG[ VFWLG ZCLG[ 

SZJFGF ZC[X[P VF SFD SIF :Y/[ S[ :Y/MV[ VG[ S[JL ZLT[ X~ SZJF JBTMJBT S[JL ZLT[ VFU/ W5FJJF T[ V\U[ ;]RGF VF5JF VlW1FS 

.HG[Z CSSNFZ ZC[X[P 

CLAUSE 30 : (1) Disputes to be referred to Tribunal :  

The disputes relating to this contract, so far as they relate to any of the following matters, Whether such 

disputes arise during the progress of the work or after the completion or abandonment thereof, shall be 

referred to the Arbitration Tribunal, Gujarat State. 

(i)The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of the site 

thereof or belonging to the contractor or procured by him an intended to be used for execution of  the work 

or any part thereof possession of which may have been taken by the Engineer-in-charge under the said 

clause-5  

(ii) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of works not 

accepted as completed fully in accordance with the sanctioned specifications. 

(iii) The  rate of payment for any class of work which is included in the additional or altered work carried 

out by the contractor in accordance with the instructions of the Engineer-in-Charge under clause 14 and the 

rates for which is to be determined under the said clause 14. 

(iv) The rates of payment for materials already purchased or agreed to be purchased by the contractor before 

receipt of notice given by the Engineer-in-Charge under clause 15, and/or the amount of compensation 

payable to the contractor under the said clause for loss in respect of such materials. 

(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of 

his failure to rectify, remove or reconstruct the work within the period specified in the written intimation or 

the amount of expenses incurred by the Engineer-in-Charge under the said clause 17 in rectifying, removing 

or re-executing the work or in removing and replacing the materials or articles complained of . 
(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the  inferior work or 

materials as accepted or made use of. 

(vii) The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23. 

(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions 

and the requirements of the Engineer-in-Charge in a case where there are no specifications .   
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(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order issued by the Govt. in 

connection with this Act will now apply for Arbitration (As per Government in N. & W.R.D. letter No. 

SUT/1090/2679/K2 dtd. 9/2/94 .  
(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of this act cease of to 

apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an 

arbitrator, court of authority shall stand transferred to the Tribunal.  

(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of 

claims. The decision will have to be implemented by all the departments of the State Government and Public Sector 

Enterprises of Gujarat. (Resolution  F. D. No. PB/1718/735/KT/Sachivalaya/Gandhinagar 5th October 1988.)  
(5) Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, it shall be within 

the jurisdiction where the site of work is situated.  

(6) The reference to arbitration proceeding under this clause shall not  

(i) affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants 

materials and stores in or upon the works of site thereof belonging to the contractor or procured by him and 

intended to be used for the execution of the work or any part thereof. 

(ii) Preclude the Engineer-in-charge from utilising the materials purchased by the contractor in any work or 

from removing such materials to other places, during the period the work is stopped or suspended in 

pursuance of notice given to the contractor under clause 15 

(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work 

in accordance with the provisions of clause 14 or as the case may be or clause 33. 

CLAUSE 31 : Deleted 

CLAUSE 32 :  Lump sum in estimates :  

When the estimate on which a tender is made includes lump sum in respect of part of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if the part of the work in 

question is not in the opinion of the Engineer-in-charge capable of measurement the Engineer-in-charge may 

, as his discretion, pay the lump sum amount entered in the estimate and the certificate in writing of the 

Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum or sums 

payable to him, under the provisions of this clause. 
B\0 #Z o V\NFHDF\GL prRS ZSDMo  

H[ V\NFHGF VFWFZ[ 8[g0Z  T{IFZ SZJ]\ CMI T[DF\ HM SFDGF VD]S EFUM V\U[ prRS ZSDGM ;DFJ[X YTM CMI TM VFJL AFATM DF8[ VF SMg8=FS8 

C[9/ R]SJJF5F+ CMI T[H NZ[4 YI[, SFDGL AFATM DF8[ pST SFDGF SM. EFU DF8[ R]SJ6L D[/JJF SMg8=FS8Z CSSNFZ ZC[X[4 VYJF 

CJF,FGF .HG[ZGF DT[ pST SFDGF T[ EFUG]\ DF5 ,. XSFI T[D G CMI4 TM CJF,FGF .HG[Z 5FTFGF :JlJJ[S VG];FZ V\NFHDF\ GM\WFI[,L 

prRS ZSD R]SJL XSX[ VG[ VF B\0GL HMUJF. C[9/ SMg8=FS8Z G[ R]SJJF5F+ YTL ZSD S[ ZSDMG[ ,UT]\ CJF,FGF .HG[ZG]\ l,lBT 

5|DF65+ T[GF DF8[ VFBZL VG[  lG6F"IS ,[BFX[P 

CLAUSE 33 : Action where no specifications :  

In the case of work for which there is no such specification, such work shall be carried out tin accordance 

with the Divisional Specification and in the event of there being no Divisional Specifications, then, in such 

case the work shall be carried out in all respects in accordance with the instructions and requirements of the 

Engineer-in-charge. 
B\0 ## o SM. lJUTM G VF5L CMI tIFZ[ ,[JFG\F 5U,F o 

 SM. lJUTM G CMI T[JF 5|SFZGF SFDGL AFATDF\ T[JL SFD l0lJhGGL lJUTM VG];FZ CFY WZJFG]\ ZC[X[ VG[ l0lJhGGL lJUTM G CMI tIFZ[ 

T[J]\ SFD TDFD ZLT[ CJF,F .HG[ZGL ;]RGFVM VG[ H~ZLIFT VG];FZ CFY WZJFG] ZC[X[P 

CLAUSE 34 : Definition of work :  

The expression “work” or “works” where used in these conditions shall, unless, there be something in the 

subject or context repugnant to such construction to mean the work, or the works, contracted to be executed 

under or in virtue of the contract, whether temporary or permanent and whether original, altered, substituted 

or additional . 
B\0 #$ o  SFDGL jIFbIF o  

VF XZTMDF\ J5ZFI[, SFD VYJF XaN5|IMU lJQFIGF ;\NE"DF\ SX]\ lJ~wW G CMI TM SFDR,Fp S[ SFIDL VG[ D]/ ;]WFZ[,F4 AN,JFDF\ VFJ[,F 

S[ JWFZFGF SMg8=FS8 C[9/ S[ SMg8=FS8ZGL ~V[ SZJFGF YTF\ SFD S[ SFDM V[JM YX[P 

CLAUSE 35 : Contractor percentage whether applied to net or gross amount of the bill:-  

The percentage referred to in the tender shall be deducted from/added to the gross amount of the bill before 

deducting the value of any stock issued. (This clause will be applicable only for B-1 Tender) 

CLAUSE 36 : Non refund of quarry fees & Royalties :  

The contractor shall pay the royalty to the competent authority / local body as per rules. The contractor shall 

furnish quarterly the statement showing quantity of quarried materials, from whom purchased ( with full 

address of the seller ) and copies of bills for purchase to the District Officer of the Mining and Geology 

Department or authority competent to levy royalty in the area of work. Contractor shall also furnish such 

additional information as regard royalty payment to the royalty authority. The royalty charges paid shall be 
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borne by the Contractor and shall not be reimbursed by the Executive Engineer (Authority :- R & BD 

Circular No. TNC – 2286 – UO – 39 (19) – C dated 23-10-1989.) 
 

pnMU4 BF6 VG[ pHF" lJEFUGF p5ZMST lJQFI 5ZtJ[GF TFP !q!q(* GF 9ZFJ S|DF\S V[D;LVFZvZ!&( v &&(5 K DF\ H6FjIF 5|DF6[ 

SFI"JFCL SZJFGL ;]RGF ov 

 

!f ~FP ZP__ ,FB sA[ ,FBf YL JW] V\NFHL ZSDGF\ SFDM CMI T[JF SFDM DF8[ SFI"5F,S .HG[ZzL SFDGM JS" VM0"Z VF5[ S[ T]ZT H  SFDGF 

XL0I],vALGL GS, H[ T[ lJ:TFZGF DNNGLX lGIFDS VYJF ÒHLVM,MHL;L:8 VYJF VF;L:8g8Ò HLVM,MHL;L:8 VYJF E]:TZ VG[ BGLH 

XFBFGF ÒHL<,F SR[ZLGF J0F H[VM S,[S8ZzLGL SR[ZLDF\ A[;[ K[ T[DG[ VF5JFGL ZC[X[P 

Zf ~FP ZP__ ,FB sA[ ,FBf YL p5ZGF  SMg8=FS8ZMV[ T[VMV[ BZLN[, BGLHGM HyYM VG[ T[ SIF\YL BZLN[, K[ T[ J[RGFZGL lJUTM NXF"JTF 

AL,MGL GS,M TYF 5+GF ~5DF\ DFCLTL NZ +6 DF; p5Z !P DF\ NXF"J[, VlWSFZLG[ 5]ZL 5F0JFGL ZC[X[P VF AL,MDF\ DF, J[RGFZG]\ GFD4 

:Y/4 TFZLB VG[  
 

DF, ,[GFZG]\ GFD  VG[ HyYM JU[Z[ NXF"J[,F CMJF HM.V[P 

#f H~Z 50I[ H~ZL SL:;FDF\ p5Z !P DF\ NXF"J[, VlWSFZL|zL TZOYL JW] DFCLTL lJUT DF, S[ AL,GF ;A\WDF\ DF\UJFDF VFJ[ TM T[ H[ T[ 

SFI"5F,S .HG[ZzL BGLH BFTFGF VlWSFZLG[ T[ lJUTM SMg8=FS8Z 5F;[YL D[/JJFDF\ DNN SZX[P HM VFJL DFCLTL ;DI;Z VF5JFDF\ GF 

VFJ[ T[ SM. SFI"5F,S .HG[ZzL4 TZOYL VF V\U[ ;CSFZ G D/[ TM BGLH lJEFUGF VlWSFZL T]T" H VF AFAT lGIFDSzLGF wIFG p5Z 

D]SX[P H[VM VF V\U[ pnMU4 BF6 VG[ pHF" lJEFU TYF H[ T[ ;\A\lWT lJEFUGF ;lRJzLGF wIFG 5Z D]SX[ VG[ VFJM 5+ D?I[YL ;A\lWT 

lJEFUGF ;lRJzL4 H[ T[ SFI"5F,S .HG[ZzLG[ TFtSFl,S DFCLTL 5]ZL 5F0JF ;]RGF VF5X[P  VF 5|YF VD,L AGTF\ VF 5lZ5+GL TFZLBYL 

;LSIMZL8L 0L5MhL8 5ZT SZJF DF8[ ZMI<8L EIF¶ V\U[GF 5|DF65+GM VFU|C ZFBJFGM ZC[X[ GCLP 

ZFHI ;ZSFZGF AF\WSFD DF8[ J5FTF UF{6 BlGHGL ZMI<8L EZJF AFATPPPPP 

VF SFDDF\ HIFZ[ ;FNL DF8L sVM0L"GZL S,[f VG[ s;MO8f D]ZD JF5ZJFDF\ VFJ[ T[GF p5Z 56 ZMI<8L R]SJJF 5F+ K[P lJX[QFDF[ UF{6 BGLH 

AFATDF\ U]P UF{PVPlGP!)&& VG[ T[GF VG];\WFGDF\ JBTMJBT ACFZ 5F0JFDF\ VFJ[,F 9ZFJM 4 ,FU] 50X[P4 VG[ T[ D]HA ,Lh S[ 5ZDL8 

,[JFG]\ VG[ ZMI<8L EZJFGL ZC[X[P s pWMU4 BF6 VG[ pHF¶ lJEFU 9ZFJ S|DF\S V[DPV[DPVFZP q !!Z___ q Z_!# q K TFP!v)v_$  

!vVP SZFZ C[9/GF OF.G, AL,GL GS, HL<,FGF ;\,uG pWMU VG[ BF6 lJEFUGF HL<,FGF E]:TZ VlWSFZLG[ VF5JFGL 

ZC[X[P 

s DFPDPlJEFUGM 5lZ5+ S|DF\S 8LV[G;L q !_q Z__Z q s!$f q ; TFPZ(v$vZ__# TYF Z*v$vZ__5 f 

P 

Clause 37: Compensation under the workmen’s compensation Act :  

The contractor shall be responsible for and shall pay compensation to his workman payable under the 

Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) for injuries caused to the 

workman. If such compensation recoverable by Government as principal under sub-section 12(1) of the said 

Act on behalf of the Contractor it shall be recoverable by Government from the contractor under sub section 

12(2) of the said section. Such compensation shall be recovered in the manner laid down in clause 1 above. 
B\0 #* o SFDNFZ J/TZ VlWlGID C[9/ J/TZ o 

SFDNFZMG[ YI[, .HFVM DF8[ !)Z# GF SFDNFZ J/TZ VlWlGID C[9/ R]SJJF5F+ SM. 56 J/TZ R]SJJF SMg8=FS8Z HJFANZ ZC[X[P pST 

VlWlGIDGL S,D !Z GL 5[8F S,D !P C[9/4 SMg8=FS8Z JTL ;ZSFZ[ D]bI 51FSFZ TZLS[ VFJ] \ J/TZ R]SjI]\ CMI TM ;ZSFZ T[ ZSD pST 

S,DGL 5[8F S,D !P C[9/4 SMg8=FS8Z JTL ;ZSFZ[ D]bI 51FSFZ TZLS[ VFJ]\ J/TZ R]SjI]\ CMI TM ;ZSFZ T[ ZSD pST S,DTL 5[8FvS,D 

ZP VgJI[ SMg8=FS8Z 5F;[YL J;], SZL XSX[P VFJ]\ J/TZ p5ZGF B\0 ! DF\ H6FJ[,L ZLT[ J;], SZJFDF\ VFJX[P 

CLAUSE 37-A 

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any workmen 

who may suffer a bodily injury as a result of an accident. If such expenses are incurred by Government, the 

same shall be recoverable from the contractor for with and be deducted, without prejudice to any other 

remedy of Government from amount due or that may become due to the Contractor. 
B\0 #*PSP 

VS:DFTG[ 5ZL6FD[ SM. SFDNFZG[ XFZLZLS .HF YFI TM T[ G[ TALAL ;CFI 5]ZL 5F0JF DF8[ SMg8=FS8Z HJFANZF ZC[X[ VG[ T[ V\U[G]\ BR" 

T[D6[ R]SJJFG]\ ZC[X[P VFJ]\ BR" ;ZSFZ[ SI]" CMI TM SMg8=FS8Z 5F;[YL T[ TZTH J;], SZJF 5F+ ZC[X[ VG[ ;ZSFZGF ALHF SM. 5U,FG[ 

AFW GF VFJ[ T[ ZLT[ SMg8=FS8ZGL ,[6L VYJF CJ[ 5KL ,[6L YGFZ ZSDDF\YL T[ SF5L ,[JFX[ 

Clause 37-B: 

The contractor shall provide all necessary personal safety equipment and first aid apparatus available for the 

use of the person employed on the site and shall maintain the same in suitable condition for immediate use at 

any time and shall comply with the following regulations in connection therewith. 

The workers shall be required to use the equipment so provide by the Contractor and Contractor shall take 

adequate steps to ensure proper use of the equipment by those concerned. 

When work is carried on in approximates to any place where there is a risk of drowning all necessary 

equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue of 

any person, in danger. 

Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the 

course of the work. 
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Clause 38 :  

The quantities shown in the tender are approximate and no claim shall be entertained for quantities of work 

executed being less than those entered in the tender. In the case of increase in the quantities by more than 

30%  the new rate will be paid to the contractor for the quantities in excess of 30%The rates for the 

increased quantities as aforesaid will be fixed in the manner specified in clause – 14 

 

Clause 39 : Employment of famine or other labour :  

The contractor shall employ any famine, convict or other labour or particular kind or class, if ordered in 

writing to do so by the Engineer-in-charge. 
B\0 #)  o N]QSF/U|:T lJ:TFZGF VYJF ALHF DH]ZMG[ SFD[ ZFBJF AFAT o CJF,FGF .HG[Z V[JM ,[lBT C]SD SZ[ TM N]QSF/YL V;ZU|:T4 

U]G[UFZ TZLS[P ;HF 5FD[,F VYJF VD] RMSS; 5|SFZGF JU" S[ JU"GF ALHF DH]ZMG[SMg8=FS8Z SFD[ ZFBJFGF ZC[X[P 

Clause 40 : 

 No compensation shall be allowed for any delay caused in the starting of the work on account of delay in 

making available the full site of land at a time. 

Clause 41 :  

No claim for compensation shall be allowed for any delay in execution of the work on account of water 

standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, 

sub soil water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless 

otherwise expressly specified. 
B\0 $! o SFD SZJFDF\ YI[, lJ,\A DF8[ J/TZ V\U[GM CSS NFJM o 

RMS0LDF\ VYJF SM. EFUDF\ 5F6L HJFG[ SFZ6[ SFD SZJFDF\ lJ,\A V\U[ SX] J/TZ V5FX[ GlCP VF NZDF\ ;BT VYJF lTZF0JF/L HDLG 

DF8[GF SFNJ VG[ E]UE" H/JF/F EFUDF\ 5F6L EZF. ZC[T] CMI T[JL RMS0LGL HuIFDF\ BMNSFD DF8[GF NZGM ;DFJ[X YFI K[ VG[ VgIYF 

:5Q8 H6FjI] CMI T[ l;JFI4 JWFZFGF NZ DF8[ SM. CS NFJM wIFGDF\ ,[JFX[ GlCP 

Clause 42  : Entering upon or commencing any portion or work :  

The Contractor shall not enter upon or commence any portion or work except with the written authority and 

instruction of the Engineer-in-charge or of his subordinate in charge of the work. Failing such authority, the 

Contractor shall have no claim to ask measurement of or payment for work. 
B\0 $Z  o SFDGM SM. EFU GJ[;ZYL CFY WZJF S[ X~ SZJF AFAT o 

CJF,FGF .HG[ZG[ VYJF TFAFGF SFDGF CJF,FGF VlWSFZLGM l,lBT C]SD VG[ ;]RGF l;JFI SMg8=FS8Z SFDGM EFU GJ[;ZYL CFY WZL S[ 

X~ SZL XSX[ GlCP VFJM C]SD G D?IM CMI TM SFDGF SM. DF5 ,[JF V\U[ S[ R]SJ6L DF8[SMg8=FS8Z SXM CSSNFJM SZL XSX[ GlCP 

Clause 43  : Minimum age of person employed : 

 (I) No Contractor shall employ any person who is under the age of 18 years. 
B\0 $# o SFD[ ZBFI[, jIlSTVMGL VMKFDF\ VMKL JI o  

SMg8=FS8Z !( JQF"GL GLR[GL pDZGL SM. 56 jIlST SFD[ ZFBL XSX[ GCLP 

Clause 43(1)(A)  : 

The employment of donkeys and / or other animals and the payment of fair wages : For Asphalt 

work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult person 

are not available, then the children below the age of 15(Fifteen years ) should not be employed under any 

circumstance. 

(ii)No contractor shall employ donkeys or other animals with branching of string or thin rope. The branching 

must be at least three inches wide and should be of tape (Newer). 
Zf SMg8=FS8Z UW[0F VYJF ALHF 5|F6LVMGF 5L9GF EFU 5Z hL6L NMZL VYJF 5FT/]\ NMZ0]\ AF\WLG[ T[DG[ SFD[ ,. XSX[ GlCP 5L9 EFU 5Z 

AF\WJF VMKFDF\ VMKL # .\R 5CM/L OLT sGJFZfSFDDF\ ,[JLP 

(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the 

work. 
#f WFZFJF/F4 BM0\UFTF VYJF S'X S[ GFGF 5|F6LG[ SFD[ ZFBL XSFX[ GCLP 

(iv) The Engineer-in-charge or his agent is authorised to remove from the work any person or animal found 

working which does not satisfy these conditions and no responsibility shall be accepted by Government for 

any delay caused in the completion work by such removal. 
$f VF XZTM D]HA G CMI T[JL SM. 56 jIlST S[ 5|F6L SFD SZTLq SZT]\ DF,]D 50[ TM T[G[ SFD 5ZYL N]Z SZJFGL ;tTF CJF,FGF .HG[ZG[ S[ 

T[DGF V[Hg8G[ K[ VG[ VFJL ZLT[ SM. jIlST S[ 5|F6L N]Z SZJFYL UI[, SM. 56 lJ,\A DF8[ ;ZSFZGL SM. HJFANFZL ZC[X[ GlCP 

(v) The Contractor shall pay fair and reasonable wages to the workman employed by him in the contract 

undertaken by him in the event of any dispute arising between the Contractor and his workmen on the 

grounds that the wages paid are not fair and reasonable, the dispute shall be referred without delay to the 

Engineer-in-charge who  shall decide the same. The decision of the Engineer-in-charge shall be conclusive 

and binding on the Contractor , but such decision shall not in any way affect the conditions in the contract 

regarding the payment to be made by Government at the section tender rates. 
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5f 5MT[ CFY WZ[,F SMg8=FS8 DF8[ SFD[ ZFB[, SFDNFZMG[SMg8=FS8Z[ jIFHAL J[TG R]SJJFG] \ ZC[X[P R]SJ[, JFHAL G CMJFGF D]¡F 5Z SMg8=FS8Z 

VG[ T[DGF SFDNFZM JrR[ SM. hW0M pEM YFI TM T[ hW0M lJGF lJ,\A[ CJF,FGF .HG[ZG[ ;M5JFDF\ VFJX[ VG[ T[ V\U[ T[VM lG6"I VF5X[P 

CJF,FGF .HG[ZGM lG6"I VG[ A\WGSTF" ZC[X[P 5Z\T] VF lG6"IYL D\H]Z SZ[,F 8[g0ZGF NZ[ ;ZSFZ[ SZJFGL YTL R]SJ6LG[ ,UTL 

SMg8=FS8DF\YL XZTMG[ SXL V;Z YX[ GlCP 

 

(vi) Government at the sanctioned tender rates. 

The contractor shall provide drinking water facilities to the workers/ laborers employed on Government 

works Amenities relating to sanitation shall also be provided to the workers/laborers employed on works (in 

urban areas) . if the contractor fails to comply with these provisions, the Engineer-in-charge shall give notice 

in writing and if the contractor does not provide this facility to the workers/ laborers within a period of ten 

days from the date of the notice in writing, the Engineer-in-charge shall thereupon make the arrangement for 

drinking water at the cost of the contractor. 
&f ;ZSFZL SFD[ ZFB[,F SFDNFZM o DH]ZMG[ 5LJFGF 5F6LGL ;UJ0 SMg8=FS8Z[ 5]ZL 5F0JFGL ZC[X[P sXC[ZL lJ:TFZMDF \ fSFD[ ZFB[,F 

SFDNFZMG[ :JrKTF lJQFIS ;UJ0M 56 5]ZL 5F0JFGL ZC[X[P SMg8=FS8Z VF HMUJF.G] \ 5F,G SZJFDF\ lGQO/ HX[ TM CJF,FGF .HG[Z T[G[ 

,[lBT GMl8; VF5X[ VG[SMg8=FS8Z VFJL ,[lBT GM8L;GL TFZLBYL NLG N;GL D]NTDF\ SFDNFZMvDH]ZMG[ VF ;UJ0 GCL VF5[ TM CJF,FGF 

.HG[Z SMg8=FS8ZGF BR[" 5LJFGF 5F6LGL jIJ:YF SZX[P 

(vii) The Contractor shall provide the amenity of proper shade and shelter to the workers/ labourers and their 

children on Government works as soon as the work starts. If the contractor fails to provide shed and shelter, 

the Engineer-in-charge shall provide the same at the cost of contractor. 
*f SFD X~ YFI S[ TZTH SMg8=FS8Z[ ;ZSFZL SFD 5ZGF SFDNFZM DH]ZM VG[ T[DGF AF/SMG[ IMuI X[0 VG[ VFzI VF5JFGL ;UJ0 5]ZL 

5F0JFGL ZC[X[P X[0 VG[ VFzI:YFG 5]ZF 5F0JFDF SMg8=FS8Z lGQO/ HX[ TM SMg8=FS8ZGF BR[" CJF,F .HG[Z 5]ZF 5F0X[P 

Clause 44 : Method of payment :  

Payment to contractor shall be made by cheque drawn on any treasury within the division convenient to 

them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash. 
B\0 $$ R]SJ6LGL ZLT o   

R]SJ6LGL ZSD ~  !_ SZTF JW] CMI TM4 SMg8=FS8ZG[ VG]S]/ CMI T[JF  0LJLhGGF lJ:TFZGL SM.56 TLHMZL 5ZGF R[S wJFZF T[DG[ R]SJ6L 

SZFX[ ~FP !_ YL JW] G CMI T[JL ZSD ZMS0[YL R]SJJFDF\ VFJX[P 

Clause 44 A : Any sum of money due and payable to the Contractor (including the security deposit 

returnable to the contractor) executing any Government work or work of any District Panchayat wholly 

financed as grant-in-aid under this contract shall be appropriated by any District Panchayat / Government 

and shall be set off against any claim of the Government/District Panchayat of Gujarat state by the District 

Panchayat of Gujarat State/Government for the payment of a sum of money arising out or under any other 

contract made by the contractor with the Government/District Panchayat of Gujarat State for the work 

wholly  the contractor against any claim of the Government / District Panchayat  of Gujarat state is 

available, such a recovery shall be made from the contractor as arrears of land revenue. 

 

Clause 45  : Deleted 

 

Clause 46 : Employment of scarcity labour :  

If Government declares a state of scarcity or famine to exist in any village situated within 16 kilometers of 

the work, the Contractor shall employ upon such parts of the work, as are suitable for unskilled labour, any 

person certified to him by the Engineer-in-charge or by any persons to whom, the Engineer-in-charge may 

have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages 

not below the minimum which Government may have fixed in this behalf. Any disputes which may  arise in 

connection with the implementation of this clause shall be decided by the Engineer-in-charge whose 

decision shall be final and binding on the contractor.  
B\0 $&  o VKTU|:T lJ:TFZGF DH]ZG[ SFD[ ZFBJF AFAT o  

SFDGF :Y/[YL !& SLDLGL V\NZ VFJ[,F SM. 56 UFDDF\ VKTGL VYJF N]QSF/GL l:YTL 5|JT"TL CMJFG]\ ;ZSFZ HFC[Z SZ[4 TM H[DF\ S]X/ 

SFZLUZMGL H~Z G CMI T[JF SFDGF SM. 56 EFU p5Z SMg8=FS8Z4 CJF,FGF .HG[Z VYJF T[D6[ T[ V\U[GL OZH H[G[ ,[lBT ZLT[ ;M\5L CMI 

T[JL jIlSTV[ H[ jIlSTV[ H[ jIlSTVMG[ ZFCTGL VFJxISTF CMJFG] \ 5|DF65+ VF%I]\ CMI T[DG[ SFD[ ZMSJFGF ZC[X[ VG[P VF V\U[ ;ZSFZ[ H[ 

NZ GSSL SIF" CMI T[YL VMKF G CMI V[JF NZ[ VFJL jIlSTVMG[ J[TG R]SJJF T[ A\WFI[, ZC[X[P VF B\0GF VD, 5ZtJ[ SM.56 TSZFZ 

p5l:YT YFI TM T[GM lG6"I CJF,FGF .HG[Z SZX[ VG[ T[ lG6"I SMg8=FS8Z DF8[ VFBZL VG[ A\WGSTF" ZC[X[P 

 

Clause 47  : Deleted 

 

Clause 48  : The rates to be quoted by the Contractor must be inclusive of sales tax . No extra payment on 

this account will be made to the contractor. 
B\0 $(  o SMg8=FS8Z 8F\S[ T[ EFJDF\ J[RF6J[ZFGM ;DFJ[X Y. UI[,M U6FX[P VF 5[8[ SMg8=FS8ZG[ SM. JWFZFGL R]SJ6L SZJFDF\ VFJX[ GlCP 
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Clause 49 : The Contractor should, as far as possible , obtain his requirement of laborers skilled and unskilled , from 

the nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment 

Exchange or such Exchanges are not able to provide the required labour locally, suitable laborers should be utilised to 

the maximum extent possible. 
B\0 $) o SMg8=FS8Z[ HM.TF S]X/ VG[ ALGS]X/ DH]ZM XSI CMI tIF\ ;]WL GHLSDF\ GHLSGL ZMHUFZ SR[ZLV[YL D[/JJF4 H[YL :YFlGS 

ZMHUFZ XlSTGM p5IMU Y. XSX[P :YFlTS ZMHUFZ SR[ZLVM G CMI VYJF VFJL SR[ZLVM H~ZL DH]ZM :YFlGS ZLT[ 5]ZF 5F0L XS[ T[D G 

CMI TM IMuI DH]ZMG[ AT[ T[8,F JW] 5|DF6DF\ p5IMU SZJMP 

 

Clause 50 : Fair Wages :  

If a Contractor fails to pay within ‘7’ (Seven) days to the laborer(s) /worker(s) the minimum wages 

prescribed by the Government under the Minimum Wages Act. 1948 as in force from time to time, the 

Engineer-in-charge shall be at liberty to deduct the amount payable to the laborer/ workers from his 

(Contractors) bills or deposit(s) payable by the Contractor after making due inquiries and establishing the 

claim(s) of the laborer(s) /Workers(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss that the 

Contractor may have to incur on account of the action as aforesaid. Before the action as aforesaid, is 

enforced, a notice in writing to the Contractor shall be issued by the Engineer-in-charge to pay the wags as 

per Minimum Wages Act in force at the relevant time. If Contractor does not act as aforesaid within seven 

days, then the action contemplated as above shall be taken against him. 
B\0 5_ o JFHAL J[TG o  

JBTM JBT VD,DF\ CMI T[ D]HA !)$( GF ,W]TD J[TG VlWlGID C[9/ ;ZSFZ[ lGIT SZ[,F ,W]TD J[TG DH]ZG[ SFDNZG[ ;FT lNJ;DF\ 

SMg8=FS8Z G R]SJ[ TM CJF,FGF .HG[ZG[ IMuI TF5F; SZL T[DH DH]ZMGL SFDNFZMGM CSS :YFl5T SZLG[ DH]ZMG[ SFDNFZMG[ R]SJJF5F+ 

ZSD SMg8=FS8ZGF AL,M VYJF SMg8=FS8Z[ R]SJJF5F+ VGFDTvVGFDTMGL ZSDDF\YL SF5L ,[JFGL K]8 ZC[X[P 

p5Z H6FjIF D]HA ,[JFDF\ VFJ[,F 5U,FG[ SFZ6[SMg8=FS8ZG[ SM. 56 G]SXFG HFI TM T[ DF8[ SM.56 R]SJ6L VYJF J/TZ D/JF5F+ 

ZC[X[ GlCP p5Z H6FjIF D]HAG]\ 5U,]\ VD,DF\ D]SJFDF\ VFJ[ T[ 5C[,F CJF,FGF .HG[Z T[ ;DI[ VD,DF\ CMI T[ ,W]TD J[TG VlWlGID 

VG];FZ J[TG R]SJJFDF\ SMg8=FS8ZG[ ,[lBT GM8L; VF5X[4 SMg8=FS8Z p5Z H6FjIF D]HA ;FT lNJ;DF\ JT"X[ GCLTM T[GL ;FD[ p5Z lJRFIF" 

D]HAGF 5U,F EZJFDF\ VFJX[P 

 

Clause 51  : Deleted 

 

Clause 52  : List of Machinery :  

The contractors shall also give a list of machineries in his possession and which they purpose to use on the 

work. 
B\0 5Z  o I\+;FDU|LGL IFNL o  

SMg8=FS8Z 5F[TFGF SAHFDF\GL VG[ SFD DF8[ p5IMUDF\ ,[JF lJRFZ[, I\+;FDU|LGL IFNL 56 VF5JFGL ZC[X[P 

Clause 53  : (I) In case , the roller deployed by Department for the use on contract work is kept idle by the 

contractor for want of adequate labour and materials, the contractor will have to pay rental charges as per 

prevailing rules even though the items of rolling and watering are to be carried out by the department. 

(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the 

proportionate rental charge on roller shall be recovered from the contractor. 

 

Clause 54  : Local labour on normal rates :  

The contractor shall have to engage local labour and person seeking employment where available on normal 

rate. 
B\0 5$  o ;FDFgI NZ[ :YFlGS DH]ZM o  

;FDFgI NZ[ D/L XS[ T[D CMI tIF\ ZMHUFZ JF\K] :YFlGS DH]ZM VG[ :YFlGS jIlSTVMG[  SMg8=S8Z[ SFD ZFBJFGF ZC[X[P 

 

Clause 55  : Rent will be recovered from the contractor for the land given to them for stacking materials as 

well as for construction of temporary hutments etc. 

Land measuring Charges  

1. One hectare or less     Rs. 05 Per month 

2. More than 1 hectare & upto 2 hectares  Rs.10 per month 

3. More than 2 hectare & upto 3 hectares  Rs.15 per month 

4. More than 3 hectare & upto 4 hectares  Rs.20 per month 

 

Clause 56  : The contractor shall employ only such labour who shall produce a valid certificate of having 

been vaccinated against small-pox within  a period of last three years. 
B\0 5&  o SMg8=S8Z K[<,F # JQF"GL D]NT NZlDIFG XLT/FGL Z;L V5F. CMJF AFATG]\ :JLSFI" 5|DF65+ ZH] SZGFZ DH]ZMG[H SFD[ 

ZFBX[P 
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Clause 57 :  

1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the laborers 

according to the following specifications.  

(1) Huts of bamboos and grass may be constructed. 

(2) (2) A good site shall be selected. High ground removed form jungle but well provided with tress shall be chosen 

wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps 

should not be established close to large cuttings of earth work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be 

procured, particular attention should be given to the drainage.  

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should be 

taken to see that the huts are kept clean and in good order. 

(5) The contractor must find out his own land. If he wants Government land, he should apply for it and pay assessment 

for it.  

 
2. Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable 

drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head . No 

provision need-be made where there is a suitable nala, river or well within 0.4 km of the camp. However 

arrangement should as far as possible, be made to chlorinate water by chlorinated tables fore it is allowed for 

drinking purpose . 

3. The contractor shall construct semi permanent latrines for the use of Laborers on the following scale, namely  (a)  

Where female are employed , there shall be at least one latrine for every 25 females . (b) Where males are 

employed there shall be at lest one latrine for every 25 males provided that where the number of males or female 

exceed 100 , it shall be sufficient if there is one latrine for every 25 males or females , as the case may be upto the 

first 100  and one for every 50 thereafter. 

4. Privacy in latrines :  Every latrine shall be under cover and so partitioned off as to secure privacy , and shall have 

a proper door and fastenings. 

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes are employed there shall 

be displayed outside each block of latrine and urinal a notice in the language understood by the majority f the 

workers For Men Only or For Women Only  : as the case may be. (2)  The notice shall also bear the figures of a 

man or of a women, as the case may be . 

6. Urinals : There shall be at least one urinal for male/female workers upto 50 employed at a time . Provided that 

where the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is one 

urinal for every 50 males or females upto the first 500 and one for every 100 males or females or part thereof. 

7. Latrines and Urinals to be accessible : (1) The latrines and urinals shall be conveniently situated and accessible 

to workers at all times at the establishment . (2)  (I) The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times (ii) Latrines and urinals other than those connected with a 

flush sewage system shall comply with the requirements of the Public Health Authorities.  

8. Water for latrines and urinals : Water shall be provided by means of pipes or tanks or the rise, so also be 

conveniently accessible in or near the latrines and urinals. 

9. Bathing and washing places : (1) The contractor shall construct sufficient number of bathing places every unit of 

20  persons being provided with a separate bathing place. (2) Washing places should also be provided for the 

purposes of washing clothes. Every unit of 30 persons shall have at least one washing place. (3)  such bathing and 

washing place should be suitably screened and separate places provided for male and female workers . (4) Such 

facilities shall be conveniently accessible and shall be kept in clear and hygienic condition.  

10.  Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as 

water from the bathing and washing places and shall dispose off this waste water in such as way as not to cause 

nuisance. The contractor should obtain a permission from the Gujarat Water Pollution  Control Board, 

Gandhinagar if Water is so be drained in river or near the well . The contractor would put malaria oil once in a 

week in stagnant water round about the residence.  

11. Medical facilities : The contractor shall engage a medical officer with a traveling dispensary for a camp having 

500 or more persons if there is no Government or other private dispensary situated within 6 k.m. from the camp. 

12. Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the satisfactory 

conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge . At least one sweeper per 

200 persons should be engaged. Conservancy staff should dump refuge in compost pit, away from the labour camp. 

13. Health Provisions : The District Health Officer of the District or the Deputy Director of Health Service shall be 

consulted before  opening a labour camp and his instructions on matters, such as the water supply, sanitary 

convenience, the camp-site, accommodation and food supply shall be followed by the contractor. 

14. Precautions against epidemic : (a) The authorities in charge of the colonies should get the laborers inoculated 

against cholera and plague and vaccinated against smallpox at the time or recruitment , if they are not inoculated or 

vaccinated within 6 (Six) Months or 3 years respectively prior to the date of recruitment. (b) When, in any labour 

camp there is an epidemic disease or is threatened with such an outbreak, the authorities in charge of the labour 

camps should ensure that all the inmates of the labour colonies are inoculated or vaccinated as the case may be , 

depending on the diseases, within 72 hours after the outbreak. (c) The authorities in charge of the labour colony 

should arrange to communicate by wire regarding the outbreak of the epidemic diseases on the very day of the 
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outbreak, of the Mamlatdar of the Taluka, the District Health officer or to the Deputy Director of Public Health in 

charge of that area and the Director of Public Health. Thereafter they should continue to send daily reports to the 

above officers in the prescribed form regarding the progress of the epidemic disease. (d) When the authorities in 

charge of the labour colony suspect or have reason to believe that any immediate of the labour colonies is suffering 

from the infectious or contagious disease , they shall forthwith arrange for the segregation of such persons to 

isolated huts to be specifically provided for the purpose and also for their treatment  (e) As regional malaria 

epidemic outbreaks are likely to occur in such project areas, the authorities in charge of the labour colonies should 

report promptly the occurrence of unusual incidence of cases of malaria and also inform the District Health Officer 

of the District, Deputy Director of Public Healthy (Malaria) and the Director of Public Health and also arrange to 

institute all necessary anti malarial   measures as may be advised by the officials of the Public Health Department.  

(t) The authorities in charge of the  colonies should also arrange to carry out any  other measures that may be 

recommended by the officials of the Public Health Department necessary to prevent or control the spread of disease. 

15. Rest rooms: (1) In every place where in contract labour is required to halt at night in connecting with the contract 

works and in which employment of contract labour is likely to continue for three month or more, the contractors shall 

provide and maintain rest rooms or  other suitable alternative accommodation within  fifteen days of the employment of 

contract labour. 

(2) If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the employer 

shall provided the same within a period of fifteen days of the expiry of the period laid  down in the sub-rule (1). 

(3) Separate rooms shall be provided for women employees. 

(4) Effective and suitable provision shall be made in every rooms for securing and maintaining adequate ventilation 

for the circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or 

artificial lighting. 

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a floor 

area or 1. Sq. mt. For each person making use of rest rooms. 

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate protection 

against heat, wind, rain, and shall have smooth, hard and impervious surface. 

(7) The rest rooms or  other suitable alternative accommodation shall be at a convenient distance from the 

establishment and shall have adequate supply of whole some drinking water. 

16.Canteen Facilities : (1) In every establishment of contract work and wherein work regarding the employment of 

contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more are 

ordinarily employed, the adequate canteen facilities shall be the contractor for the use of such contract labour within 

sixty days of the commencement of the employment of contract labour. 

(2) If the contractor fails to provide the canteen facilities within the time limit laid down the same shall be provided by 

the principal employer within sixty days of the time allowed to the contractor. 

(3)  The canteen shall be maintained   by the contractor or principal employees as the case may be in an efficient 

manner. 

17. Accommodation in canteen : (1) The canteen shall consist of at least dining hall, kitchen, storeroom, pantry, and 

washing places separately for worker and for utensils. 

2 (I) The canteen shall be sufficiently lighted at all times where any person has access to it. 

(ii) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-washed 

at least once in each year, provided that the inside walls of the kitchen shall be lime-washed every four months. 

3 (I) The premises of the canteen shall be maintained in clean and sanitary condition. 

(ii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause 

nuisance. 

(iii) Suitable arrangements shall be made for the collection and disposal of garbage. 

18. Accommodation in dining hall : (1) The dining hall shall accommodate at a time, atleast 30% of the contract 

labour working at a time. 

(2) The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed in 

sub rule (1)  

(3) (I) A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in 

proportion to their numbers. (ii) Washing places for women shall be separate and screened to secure privacy. 

(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be accommodated as 

prescribed in sub rule 1. 

19. Equipment in canteen : (I) There shall be provided and maintained sufficient utensils, crockery , cutlery, furniture 

and any other equipment necessary for the efficient running of the canteen. 

(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

(2) (I)  Suitable clean cloths for the employees serving in the canteen shall also be provided and maintained. 

(ii) A service counter, if provided , shall have a top of smooth and impervious materials. 

(iii) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and 

equipment. 

20. Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity  with the 

normal food habits of the contract labour. 

21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall be 

based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 
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22. Canteen to be run on “No profit no loss” basis : In deriving the prices of food stuffs and other articles served in 

the canteen, the following items shall not be taken into consideration as expenditure, namely. 

(a) the rent for the land and building. 

(b) The depreciation and maintence charges for the building and equipment provided for in the canteen. 

(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cultery and utensils. 

(d) The water charges and other charges incurred for lighting and ventilation. 

(e) The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in the 

canteen. 
The local officers should check up whether, facilities as offered and which are admissible under the existing 

rules and orders are made available to the workers and enforce upon the contractors the necessity of 

adhering to the instructions for promotion of welfare of the workers according to the terms of the contract . 

23.-BOOKS OF ACCOUNTS AND REGISTRES OF THE CANTEEN :  The books of accounts and 

registers and other documents used in connection with the running of the canteen shall be produced on 

demand to an inspector. 

24.-AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen shall be 

audited once every 12  months by registered accountants and auditors. Provided that the Labour 

Commissioner may approve of any other person to audit the accounts; if he is satisfied that it is not feasible 

to appoint a registered accountant and auditor in view of the site or the location of the canteen. 

CLAUSE 58 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc. 

invariably to the laborers/workers engaged by the contractor on asphalt work. 

CLAUSE 59 : The Contractor shall not show any distinction between Harijan and other class of laborers / 

workers employed to carry out the Government work. 

CLAUSE 60 : Price variation clause : Price variation :  

For (A) Labour (B) Materials and (C) P.O.L. The amounts payable to the Contractor for the work done shall 

be adjusted for increase or decrease in the rates of (A) Labour  (B) Materials excepting those materials 

supplied by Government as per Schedule-A and cement, steel and asphalt and (C)  P.O.L. as under :  

(A) Labour : Increase or decrease in the cost due to Labour shall be calculated quarterly in accordance with 

the following formula. 

VI = 0.75 x { pl  x  R   x   i – io  } 

                     100                  io 

Vl = Increase or decrease in the cost of work during the quarter under consideration due to change in rates 

for labour. 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of 

extra items and after deducting the cost of. 

(i)-Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A 

and.  

(ii) Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease 

for which price adjustment is done under clause 59 / A below :- 

io = The average consumer price index for industrial workers for the quarter in which tenders were opened 

(as published in  *..........................................................................................) 

i = The average consumer price index for industrial workers for the quarter under consideration. 

pl = Percentage of labour components ( specified in Schedule i.e           % Labour ) 

* This refers to average consumer’s price-index (wholesale) for industrial workers as applicable to 

Ahmedabad as published by Government of India, Ministry of Labour Bureau. 

(B)Materials other than Cement, Steel and Asphalt: The increase or decrease in cost of materials other than 

cement, steel and asphalt shall be calculated quarterly in accordance with the following formula: 
Vm = 0.75 x {pm   x   R   x  i – io } 

                        100                   io 

Vm = Increase or decrease in the cost or work during the quarter under consideration due to charge in the rates of 

material. 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items 

and after deducting the cost of. 

(i) Materials supplied from the Department store to the Contractor at fixed rates as specified in schedule – A. 

(ii) Value of cement asphalt and steel brought by the contractor valued at star rate plus the increased / decrease for 

which price adjustment is done under clause 59/A below :-  

io :  The average wholesale price index * (all commodities) for the quarter in which tenders were opened as published 

in @…………  ....................……………………) 

i = The average wholesale price index ( all commodities) for the quarter under consideration. 

pm= Percentage of material component ( specified in schedule…i.e.         % ) of item. 

@ = For materials wholesale price index as published by Reserve Bank of India    should be referred to. 
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(C) P.O.L. : The increase or decrease in the cost of petrol, diesel, oil, and lubricants shall be calculated quarterly in 

accordance with the following formula. 

Vd = 0.75 x {   pd   x  R   x  D – Do  } 

                        100                   Do 

Vd = Increase ir decrease in cost of work during quarter of consideration due to change in rates of petrol, oil and 

lubricants (POL) 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items 

and after deduction the cost of. 

(i)-Materials supplied from the Department store to the Contractor at fixed rate as specified in schedule –A and  

(ii) which price adjustment is done under sub-clause 59/A below :- 

Do = The average price of high speed diesel (HSD) fixed by I,O.C. for the district in which the work is to be carried out 

for the quarter in which the tenders were opened. 

D = The average price of HSD fixed by the I.O.C. for the district in which the work is to be carried out for the quarter 

under consideration. 

pd = Percentage of P.O.L. Component (specified in schedule) of the item. i.e.           % 

Conditions for variation except for Cement, Steel and Asphalt: 

(1) No adjustment shall be  done for the work done in the first twelve months of the time limit. Adjustment payable / 

recoverable will be calculated for the remaining work done during the subsequent period. 

(2) The sum total price adjustment for A,.B, and C will be limited to         % of the estimated cost of work put to 

tender less the cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in 

schedule-A and cement, steel and asphalt valued at input rates mentioned as under on which the sanctioned 

estimate is based. When clause 60A(B1) 59A (b2) is not deleted. 

QUANTITY INPUT RATE PER TONNE 

Cement 0.00 Per MT Rs. 0.00 Per M.T. 

Mild Steel 0.00 Per MT Rs. 0.00 Per M.T. 

TMT Bar 0.00 Per MT Rs. 0.00 Per M.T. 

Asphalt VG-30 0.00 Per MT Rs. 0.00 Per M.T. 

Asphalt VG-10 0.00 Per MT Rs. 0.00 Per M.T. 
 

(3) The quarter referred to in the above formula shall mean the quarter of the calender year January to March, April to 

June, July ot September and October to December. Even if the tenders are opened in the middle of a quarter, the 

average index for the calender quarter will be considered. The same principle would apply for identifying the 

quarter when the work is completed in the middle of calender quarter. 

(4) The value of extra items will be excluded for working out the value of ‘R’ in the above formula in all these cases.  

(5) Intermediate payment of escalation to be made under this clause on each occasion shall be limited in such a 

manner that the total up-to-date payment of escalation will not exceed the proportionate percentage of the ceiling 

of  calculation as related to the proportionate value of the contract cost.  

(6) Price adjustment shall be applicable only for the work that is carried out within the stipulated time or extensions 

thereof as are not attributable to the contractor. No claim for price adjustment other than those provided herein 

shall be entertained. 

(7) This clause will be applicable in respect of works which of the estimated cost put to tender is above Rs. 5.00 lacs 

and the time limit involved is less than 16 (Six) Months. 

Clause 60A  : Price Variation for Cement Steel and Asphalt brought by Contractor :  

The amounts payable to the contractors for the work done involving use of cement, steel and asphalt when these 

materials are not supplied by the Government as for schedule A shall be adjusted for increase or decrease in the rates of 

these materials as under :-  

(4) Price variation for cement, steel and asphalt brought by the Contractor  

The star rates  for cement, mild steel , for steel and asphalt to be brought by the Contractor shall be considered Ex-

supply Depot/ Godown as under. 

QUANTITY            INPUT RATE STAR RATE  

Cement 789.70 M.T. Rs. 6460.00 6360.00 Per M.T. 

Mild Steel 0.00 M.T. Rs. 0.00 0.00 Per M.T. 

TMT Bar 24.80 M.T. Rs. 60970.00 67100.00 Per M.T. 

Asphalt VG-30 64.60 M.T. Rs. 55367.96 52992.00 Per M.T. 

Asphalt VG-10 0.00 M.T. Rs. 0.00 0.00 Per M.T. 
 Month in DTP Approved March-2026 

 

The above star rates are linked with Reserve Bank of India price index for steel and cement for the month in which the 

DTP s are approved. The star rate for asphalt will be based on the rate of Koyli Refinary prevailing on the date on 

which the estimate is prepared. 

The month in which DTP are approved will be specified in the tender document 

Star rates should be mentioned in the tender copy as under :-  
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i. For Cement, Price of cement from authorised dealer should be obtained for the month in which the DTP s are 

approved & mentioned as star rate before issue of tender copy. 

ii. For steel & H.Y.S.D. bars, rate of SAIL should be obtained for the month in which the DTP s  are approved 

and mentioned as star rate before issue of tender copy. 

iii. For basic index specific month in which the DTP s are approved should be mentioned before. issue of tender 

copy. The fluctuations in rates of  cement and steel shall be adjusted in the bills payable to the contractors as 

under : 

 

A = B x {   C1    _   1 }   x  D 

                  C0 
A = Difference of Amount payable or recoverable 

B = Star rate of steel / cement / Asphalt 

C1 – The (Quarterly) average corresponding index of steel, cement for the quarter under consideration ( as published in 

monthly bulletin or Reserve Bank of India ) . 

C0.- Price index of cement/steel for the month in which the DTPS are approved published in monthly bulletin of 

Reserve Bank of India ). 

D- Qty. of cement/steel actually brought by the contractor on site of work and consumed in the work during the quarter 

duly supported with bill as recorded in cement consumption register or MB (for steel ). 

Conditions for variation in prices of cement and steel only :- 

1. No Ceiling for escalation for difference in the cost of steel and cement will be applicable. 

2. This clause shall be operative from the date of issue of work order and up to the expiry of original and extended 

time limit. 

3. This formula shall be used individually for cement/mild  steel and Tor steel for calculating adjustment. 

4. The cement and steel brought by the contractor on site of work shall be used only after the same is tested by the 

Department. 

5. If such materials are not found as per the requirement of I.S. specification , the same shall be removed by the 

contractor for which no claim shall be entertained. 

6. This clause will be applied to the work irrespective of the cost of work ( vide R & B D.G.R. No TNC /1719/(4) /C 

dtd.21/10/05 ) 

Conditions for variation in rates of asphalt only :-  

1. The Contractor shall procure asphalt directly from refinary only. 

2. The Contractor will not be furnished “P” from for purchase of quantity of asphalt required for this work. 

3. The Contractor will have to produce in original all the gate passes issued by the refinary and also the bill in 

original to the Engineer-in-charge. 

4. The Number of transport tanker carrying the asphalt shall be furnished by the contractor. 

5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or other 

Laboratory approved by R & B Department shall have to be produced. 

6. The difference between two actual rates of purchase as per original bill produced and the star rate for the quantity 

of asphalt actually used in the work and work is completed during original time limit only will be paid/recovered 

after the asphalt in the work . No Escalation for the works estimated to cost upto 5 lacs and remaining use of 

asphalt will be payable. (vide R & B D. Circular No STR /10/2001/M-3429-H dtd.04/10/05 ) 

7. The difference will be payable/recoverable from the date of issue of work order and this price variation will not be 

subject to any celling. 

8. No advance payment or secured Advance will be payable against asphalt. 

9. This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs.5 Lacs and 

involving use of asphalt. 

 

(Authority R & B D GR No. TNC – 1119 (4) – C , dated 31-8-1991 modified vide G.R.s of even numbers dated 5-10-

1991 & 7-4-1992 and G.C.No. STR – 1097 – 182/H dated 27-11-97 and 21-11-98 of R & B D) 

 

CLAUSE 61 : FENCING AND LIGHTING :  

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting grading and taking 

of the necessary safety measures for all works comprised in the contract and for the proper provision of temporary road, 

way, foot-way , guards, fences, caution notices, etc. as far as the same may be rendered necessary by reasons of the 

work for the accommodation of workmen, foot passengers or other traffic and of owners and occupiers of adjacent 

property and the public and shall remain responsible for any accident that may occur on account of his failure to take 

proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency of 

the contract till the physical taking over of the work by department. 

CLAUSE 62 : LIABILITY OF ACCIDENTS TO PERSONS :  
Responsibilities and liabilities lf the contractor under Workmen’s Compensation Act are given in clause No.37 in 

addition following shall also apply : 

(a) On the occurrence of an accident, which result in death of workmen employed y the contractor or which is so 

serious as likely to result in death of any such workmen the contractor, shall within 24 hours of happening of such 

Government  against all loss or damage sustained by the Government resulting directly or indirectly from his 
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failure to give intimation in the manner aforesaid including the penalties or fines, if any, payable by the 

Government as a to the provisions of the said act in regard to such accident(s). 

(b) In the case of an accident , in respect of which compensation may become payable under Workmen’s 

Compensation Act . whether by the contractor or by the Government as principal Employer, it shall be lawful for 

the Engineer-in-charge to retain out of money due and payable to the Contractor, such sum or sum of money as 

may, in the opinion of the Engineer-in-charge , be sufficient to meet such a liability, The opinion of the Engineer-

in-charge shall be final regard to all matters arising under this clause. 

 

CLAUSE 63 : ACCESS TO SITE AND WORK ON SITE :  

The Engineer may , if he considers fit form to time, enter upon any land(s) which may be in possession of 

the contractor this contract for the purpose of executing any work not included in this contract by agents or 

by other contractors, at this opinion and the contractor shall, in accordance with the requirements of the 

Engineer-in –charge , afford all reasonable facilities for execution of the work including occupation of lands 

by structure or otherwise for any other contractor employed by the Government and his workmen for the 

workmen of the Government who may be employed in the execution on or near the site of the work not 

included in the contract or of any contract in connection with or ancillary to the work and in default, the 

contractor shall be liable to the Government for any delay or expenses incurred by reason of such  default. 

Provided always that if damage arising. Make a statement of the same to the Engineer-in-charge who shall 

from time to time, assess the value in his judgment of such damage and goes Government shall from time to 

time pay to the contractor the amounts (if any) accepted as justified by the Engineer-in-charge : 
 

CLAUSE 64  : REPORTS REGARDING LABOUR :   

The Contractor shall submit the following reports to the Engineer-in-charge: 

(I) A daily report in the suitable form of the strength of labour, both skilled and unskilled employed by him 

on the work(s). The contractor shall increase or decrease the strength both skilledor unskilled. if directed by 

the Engineer-in-charge. The submission of such reports shall not, however, relieve the contractor of his 

responsibilities and duties regarding progress or any other obligation under the contract       

(ii)  A classified weekly return in the suitable form of the number of person employed on the works 

during the preceding week. 

(iii) A weekly medical report in the suitable form showing the health of the contractor’s camp. The 

number of persons ill or incapacities and the nature of their illness. 

(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 

(v) Such other report as may be prescribed. 

 

CLAUSE 65 : Treasure Trove :   

In the event of discovery by the contractor or his employees, during the progress of work of any gold, silver, 

oil or other minerals of any description and precious stones , treasures, coils, antiquates, relic, fossils or other 

articles or value of interest whether geological, archaeological or any other such treasure & other things hall 

be deemed to be the absolute property of the Government and the contractor shall duly preserve the same to 

the satisfaction of the Engineer-in-charge , form time to time, and relieve the same to such persons as the 

Engineer-in-charge may appoint. 

The contract shall take all reasonable precautions to prevent his workmen other  person from removing or 

damaging any such articles or things , immediately after the discovery thereof and before removal acquaint 

the Engineer-in-charge  with discovery and carry out his orders for the disposal of the same. 

 

CLAUSE 66 : Indemnity :  

The contractor shall indemnify the Government against all actions, suits, claims & demands through or made 

against the Department in respect of work of this contractor against any loss damage to Department in 

consequence of any action or suit being brought against the contractor for anything done or omitted to be 

done in execution of the work of this contract. 

 

CLAUSE 67  :Insurance of Labour :  

The contractor shall be responsible to arrange for insurance of all labour, skilled and unskilled  workers, 

supervisors etc. employed by him as per labour regulation of the State. 
 

CLAUSE 68:   Setting Out :  

The contractor shall be responsible for the true and proper setting out of the works and the correctness of positions, 

levels, dimensions and alignments of all parts of the work and for the provisions of all necessary instruments, appliance 

and labour in connection therewith. if , at any time during the progress of the work, any errors, appear or arise in the 

position , levels, dimensions or alignments of any part of the work, the contractor, on being required to rectify such 
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errors by the Engineer-in-charge shall at his own expense do so to the satisfaction or the Engineer-in-charge . if 

however, such euro is based on incorrect data supplied in writing by the Engineer-in-charge , the expenses of rectifying 

the same shall be borne by the Department. The checking of and setting out of any line or level by the 

Engineer-in-charge or his representative shall not in any way, relive the contractor of his responsibilities for 

the correctness of the error. The contractor shall carefully protect and observe all bench-mark, site-nails, 

page and other things used in setting out of the work(s). 

 

CLAUSE 69 : Cement Register :  

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement on site of 

work will be maintained by the Department, which shall invariably be signed daily by the contractor or his 

authorised representative in token of its correctness. 

 

CLAUSE 70 : Materials and Works Test Register :  

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement on site of 

work by the Department and every entry thereof shall invariably be signed by the Contractor or his 

authorized representative in taken of its correctness. 

 

CLAUSE 71 : Progress Schedule :  

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge ) of the order 

to start the work, the progress schedule in quadruplicate indicating the date or staring. The monthly progress 

expected to be achieved and the anticipated completion date of each major item of work to be done by him, 

also indicating dates of, procurement and setting up the materials, plants and machinery. The schedule 

should include a statement of proposed general and detailed arrangements for caring out works, and of item , 

order and manner in such it is proposed general and detailed arrangements for caring out works, and of item, 

order and manner in which it is proposed that these shall be executed. The practice to the achievement 

towards completion of the work in the time limit and of the particular items on the dates specified in the 

contract and shall have the approval of the Engineer-in-charge. Further the dates for the progress , as in this 

schedule shall be adhered to. 

(a) in case it is sound necessary, at any stage to alter the schedule. the contractor shall submit in good, time 

a revised schedule incorporating necessary modification proposed and get the same approved from the 

Engineer-in-charge . No revised schedule shall be operative without such acceptance in writing. The 

Engineer-in-charge is further empowered to ask for more detailed schedule or schedule. any by week, 

for any item or items and the contractor shall supply the same as and when asked for. 

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract 

forming  grounds for any claim, to after the order of the work of any part there of and the contractor 

shall after receiving such direction, proceed in the order directed. The contractor shall also revise the 

progress. Schedules accordingly and submit four copies of the revised schedule to the Engineer-in-

charge within seven days of the said Engineer's direction to alter the order of works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and shifts 

as may be necessary to maintain the progress of the work as per approved progress-schedule, The 

working and shift shall  company with all the Government regulations in force and shall be such, as may 

be approved by the Engineer-in-charge and the same not be varied without the prior approval of 

Engineer-in-charge. 

(d) The contractor shall from time to time . as may be required by the Engineer-in-charge. furnish the 

Engineer-in-charge with a statement in writing of the arrangements he proposes to adopt for the 

execution of this contract and the Engineer-in-charge may, if he considers necessary at any time advise 

alternation in the same. which the contractor shall adopt on notice thereof. 

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or reports as may 

be approved by the Engineer-in-charge. 

The contractor shall submit four copies showing the progress of the work in the form of a chart etc. at 

periodical intervals as may be specified by Engineer-in-charge. 

(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of 

schedule required by the Engineer-in-charge shall not entitle the contractor to any extra payment. 
 

CLUASE 72 : Secured Advance To Contractor : 

(1) Before any secured advance for metal is paid to the contractor, the metal shall have to be tested for its 

quality in the laboratory. Contractor's request for such secured advance will be considered only after 

test results of metals are received and results are satisfactory. (As per Government circular No. SSR 

1070-1B-191-22-S of 5-3-92 ) 
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(2) Advance on security of materials brought to site will not exceed 75% of the value (as assessed by the 

Executive Engineer) of such material provided that they are of imperishable nature. 

(3) Recovery of advances will not be postponed until the whole of the work entrusted is completed Secured 

advance will be recovered within 3 month in which secured advance is given even if material is not 

utilised in the work. 

(4) Secured advance is permissible on materials which are all actually brought on site and are required by 

the contractor for use on items of works for which rates for finished work have been agreed upon. 

(5) Secured advance will be given only on materials for which the full value is paid by the contractor to the 

seller. 
&f HIFZ[ ;LSIM0" V[0JFg; VF5[, ;ZSFZL DF,v;FDFGDF\ SFDGL ;F.8 p5Z W8 DF,]D 50[ tIFZ[ T[GM VC[JF, SZJFGL HJFANFZL 

.HFZNFZGL ZC[X[P VFJL W8GL HF6 .HFZNFZ wJFZF CJF,FGF .HG[ZG[ TFtSF,LS SZJFGL ZC[X[ VG[ HM VFJL HF6 .HFZNFZ wJFZF 

CJF,FGF .HG[ZG[ TFtSF,LS GCL SZJFDF\ VFJ[ TM SFDGL ;F.8 p5Z DF,]S 50[, W8 S[ RMZLGF AGFJDF\ .HFZNFZ 5MT[ 56 51FSFZ K[ T[D 

U6L T[GL ;FD[ 5U,F\ ,[JFDF\ VFJX[P p5ZF\T SFD p5ZGF TF\l+S SD"RFZLVM H[JF S[ SFZS]G4 JS" VF;L:8g8 H[VMGL 56 ZL5M8" SZJFGL 

HJFANFZL K[ T[VMV[ DF,v;FDFG SFDGL ;F.8 p5ZYL G HFI T[ HMJFG]\ ZC[X[ T[DGL HF6 ACFZ HM VF DF,;FDFG p50L HFI TM T[JF 

AGFJ AgI[ +6 lNJ;DF\ ZL5M8" SZJFDF\ lGQO/ HX[ TM T[VM ;FD[ 56 HJFANFZL GSSL SZJF 5U,F ,[JFDF\ VFJX[ sDFPDP lJEFU 9ZFJ 

S|DF\S 5LP 0A<I]P 0L V[D !_)_vI]PVMP !#s5f4 TFP Z$q!_q)_Pf 

*f HIFZ[ SMg8=S8Z TFZ6JF/L 5[XUL ,[JF .rKTM CMI tIFZ[ T[G[ VZHL SZL GD]GFv#! DF\ ULZMBT SZJFGM ZC[X[[P VF VZHL HM0[ 

DF,;FDFGGL BZLNLG]\ AL, VYJF .gJM.;q 0L,LJZL R,6 VZHL ;FY[ ZH] SZJFG]\ ZC[X[P VFJF ULZMBTYL ;ZSFZG[ TFZ6JF/F 

DF,;FDFG p5Z c,LVGc 5|F%T YX[ VG[SMg8=S8Z SFD BMZ\E[ 5F0[4 DF,;FDFGDF\ W8 N]~5IMU S[ RMSLNFZL TYF ;,FDTLGL jIJ:YFGF VEFJ[ 

BM8 S[ BR" YFI T[ ;FD[ ;ZSFZG[ Z1F6 D/X[P 

(f ~l5IF 5_4___ YL JW] ZSD l;SIM0" V[0JFg; VF5JFG]\ CMI tIFZ[ VFJF DF,;FDFGGL 5]Z[5]ZL RSF;6L SFI"5F,S .HG[ZzLV[ SZJFGL 

ZC[X[P 

(R. & B.D.G.R.No. P.W.M. - 1090-40-13(5)-C, dated 24-4-92. ) 
)f l;SIM0" V[0JFg;GL ZSD H[8,L A[\S U[Z[g8L .HFZNFZ[ ZH] SIF" AFNH l;SIM0" V[0JFg; R]SJJFDF\ VFJX[sDFPDP lJEFU 9ZFJ S|DF\S 5LP 

0A<I]P 0L V[D !_)_vI]PVMP !#s5fv; 4 TFP $q!_q)*Pf 
 

CLAUSE 73: Advance Payment :  

 

Advance payment for the work done, but not measured, may be made upto 80% of the approximate value of the work 

done as shown in the progress reports of approximate measurement Sheets with location furnished by the sub-

Divisional Officer subject to the following conditions :- 
(1) That in the case of advance payment on the item of earth-work payment should be made on the basis of 

detailed measurement except during the monsoon period (June to September). 

 

(2) That the detailed measurements should be recorded within the month from the date of payment of the 

bill incorporating the advance payment. However in the case of sectional measurements of earth work, 

detailed measurement should be recorded within three months instead of one month stipulated above. 

 

 

(3) If , on recording of the detailed measurements , it is found that the advance payment was made for more 

amount that the value of work now measured, excess payment shall be refunded forthwith by the 

contractor on demand, if it cannot be adjusted from the bill in which the item/s on which advance 

payment was given are recorded by measurements. 

 

CLAUSE 74 -  NIL 

 

CLAUSE 75 -  NIL 

 

CLAUSE 76 : 

Before starting the work, the contractor will have to obtain the license from the District Assistant Labour 

Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and contract Labour 

(regulation and Abolition ) Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the 

number of labour to be employed on the work and will have to supply two true copies of the said license to 

the Deputy Executive Engineer before the work is started. 

 

CLAUSE 77.1 : The contractors registered in special categories of Roads, Bridges and Buildings are 

required to equip their companies by establishing test laboratories as undes:  

Roads : 

Special Category-1 : Three field laboratories with all road materials and asphalt testing.  
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Special Category-2 : Two field laboratories with all road materials and asphalt testing.  

Special Category-3 : One field laboratories with all road materials and asphalt testing.  

 

Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly 

connected with water and electric supply to house site testing Laboratory.  

 

Instruments : The contractor will provide and install the instruments as per following. I.S. Standard to carry 

out the test prescribed therein.  

 

1. Penetration test as per I.S. 1203 2. Softening point test as per I.S. 1204  

3. Ductility test as per I.S. 1208 4. Viscocity test as per I.S.1206 5.Specification gravity test as per I.S.1202  

The instruments provided should be as per I.S. Standard , so certified and be regularly and periodically 

calibrated. Frequency of tests will be as indicated in the specifications and as refered in R. & B. D.G.R. No. 

SSR-1099-IB/91(9)-c dated 26-7-1999)  

Bridges: Special Category 1 and 2: One field laboratory with testing of all materials to be used in work and 

concrete testing instrument.  

Buildings: Special Category 1 and 2: One field ( copy as above) ( R & B Circular No. RGN -40-2017-01-C 

dated 23-3-2017) when the contractor is awarded contracts for such work as contractor register in special 

category he will have to shift one such laboratory on this site of work or will have to provide mobile 

laboratory.  

Work other than Roads, Bridges and Buildings:  

In respect of works other than Roads, Bridges and Buildings the contractor will have to establish site 

laboratory equipment with Instruments and facilities for testing of all materials and workmanship of items to 

be executed under this contract. This will include facilities of testing of (A) Aggregates (B) Murrum-Soil (C) 

Sand (D) Bricks (E) Concrete including non destructive tests like ultrasonic test (F) Bituminous mix if these 

are relevant items to be excuted ( Para-1 of R & B Circular PRC -10-2007-28-S-dated: 16-2-2009).  
77.2 : The schedule showing number and type of list to be carried out under this contract is attached with this tender. 

Out of total number of such test 80% tests will be carried out in site laboratory. 10% in Government approved 

Laboratory and 10% in GERI laboratory, However minimum one test of all types of tests shall have to be carried out in 

GERI laboratory only.  

77.3 : Site laboratory tests will be carried out by qualified Engineer of the contractor to whom I card is given by 

Executive Engineer and in the presence of Section officer / Dy. Executive Engineer or Executive Engineer in charge of 

the work.  

77.4 : 80 % of site tests will not be carried out at one time but will be related to the progress of work and consumption 

of materials.  

77.5 : Prescribed Registers for recording details and results of tests will be maintained on site of work.  

77.6 : The tests which are not done in GERI laboratory e.g. electromatic bearing etc. will be carried out in the 

laboratory consented by the Executive Engineer ( R & B PARCH-102007-28-C, dated : 31-12-2009)  

77.7 : One percent of estimated cost put to tender for this work after deducting the cost of materials as per Schedule 'A' 

valued at basic rate in the sanctioned estimate shall be deducted from the running account bills of the contractor for 

testing the quality of materials and workmanship (G.R. B & C No. TNC-1085-4(C)  Dated 10-05-85) read with R & B 

D circular ગરુ્નજર્/઩હય઩ત્ર/૨૦૧૫/ગરુ્ન. તાયીખ: ૪-૧૨-૨૦૧૫.  
B\0 **P! o SMg8=FS8Z wJFZF 5]ZF 5F0JFDF\ VFJ[, DF,;FDFGGF S[8,F\ 5ZL1F6M SZFJJF T[ V\U[GF ccXL0I], VMO 8[:8L\Ucc VF HM0[ ;FD[, 

K[P VFJF 5ZL1F6M U]HZFT .HG[ZL ;\XMWG ;\:YF4 J0MNZF VG[ T[ C:TSGL 1F[+LI ,[AMZ[8ZLDF\ SZFJJFGF ZC[X[P VG[ T[GF 5ZL6FDM 

SMg8=FS8ZG[ A\WGSTF¶ ZC[X[P VF p5ZF\T HM IMHGF DF8[ V,U ,[AMZ[8ZL WZFJTF\ U]6JtTF lGIDG 5[8F lJEFU CM. TM T[ 5[8F lJEFU wJFZF 

VYJF U]HZFT DF\ VFJ[, H]NL H]NL .HG[Z SM,[HM q 5M,L8[SGLS S[ HIF\ VF 5|SFZGF DF,;FDFGDF\ 5ZL1F6M GL 5]ZTL ;UJ0 CMI T[DF\ 

D[gI]V, VMO SJM,L8L Sg8=M, wJFZF lGIT SZ[, WMZ6M VG];FZ SZFJL XSFX[P VF p5ZF\T GLR[GL BFGUL ;\:YFVM 56 DF,;FDFGGF 

5ZL1F6M DF8[ s TFPZ#v#v_# ;]WL SZFJJFDF\ VFJ[, K[P f T[ ;\:YFVM DF\ 56 SZFJL XSFX[P s!f V[DPS[P;M.\U 8[:8L\U ,[AMZ[8ZL4 

VDNFJFN sZf lGZDF .g:8L8I]8 VMO 8[SGM,MHL4 VDNFJFN s#f I]GLS V[gHLGLIZL\U V[g0 V[0JF.hZL ;lJ¶;4 ;]ZT s$f XLBZ Sg:<8g84 

VDNFJFN s5f ALPJLPV[DPV[gHLGLIZL\U SM,[H4 lJWFGUZ s&f S[PALPV[DPV[gHLGLIZL\U ZL;R¶ ,[AMZ[8ZL4 VDNFJFN s*f WD¶l;\C N[;F. 

.g:8L8I]8 VMO 8[SGM,MHL4 G0LIFN sDFgITF JWFZJFGF C]SDM VFWLGf 

5Z\T] S], SZFJJFGF YTF\ 5ZL1F6MGF !_ 8SF 5ZL1F6M VYJF VMKFDF\ VMK] ! 5ZL1F6 U]HZFT .HG[ZL ;\XMWG ;\:YF4 J0MNZF BFT[ VYJF 

T[GF C:TSGL 1F[+LI ,[AMZ[8ZLDF\ SZFJJFGF ZC[X[P VG[ VF XZT 5|MH[S8GL ,[AMZ[8ZLDF\ SZFJ[, 5ZL1F6M DF8[ 56 ,FU] 50X[P 

DFPDPlJP5ZL5+ S|DF\S V[;PV[;PVFZP q !_)* q HLPV[GP q !_& qSI];L q ( q X TFPZv$v)( TYF DFPDPlJP 5ZL5+ S|DF \S 5ZR q 

!_Z__# q E]lGHG q 5# q!Z q X TFPZ$v)vZ__! TYF Z*v)vZ__ZP 

lJX[QFDF\ GD¶NF H/;\5ltT VG[ 5F6L 5]ZJ9F lJEFU C[9/ SMg8=FS8;¶ wJFZF SFDDF\ ,FJJFDF\ VFJTF\ ,MB\0 VG[ l;D[g8GL U]6JtTF V\U[ 
V[gHLGLI;¶ .g0LIF ,LP TYF 0LPHLP8LP0LP H[JL :JT\+ T[DH ;1FD ;\:YFGL ;[JF ,. VFJF TH7M DFZOT U]6JttFF RSF;6L SZFJJFDF\ 

VFJX[P s GPHP VG[ 5FP5]P  lJEFUGM TFPZ#v)vZ__Z GM 9ZFJ S|DF\S V[;P8LPV[,P q !_)$ q 5( q EFU q Z q C f 
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B\0 **PZ ov VF SFD DF8[ .HFZNFZ wJFZF JF5ZJFDF\ VFJTL l;D[g8GL BF,L Y[,LVM lJEFUG[ Z5 Y[,LGF A\0,DF\ O|L VMO SM:8 5ZT 

VF5JFGL ZC[X[P JF5Z[,L Y[,LVMGF 5 8SF J[:8[H U6L AFSL )5 8SF Y[,LVM l0lJhGGF D]bI DYSGF 5LP0A<I]P0LP:8MZDF\ 5CM\RF0JFGL 

ZC[X[P s DFPDPlJPGM TFPZv!vZ__$ GM 5ZL5+ 5ZR q !Z_# q #)Z( q G f 

B\0 *( o JQF" Z_!* DF\ ,FU] ,FU] 5F0JFDF\ VFJ[, GST VlWlGID VGP T[DF\ JBTMJBT YTF\ ;]WFZF D]HA VF 8[S; J;],FT VG[ lGIDT 

SZJFDF\ VFJX[P 

B\0 *) o  R}SJ6FGF\  AL,DF\YL YI[, SFDGL lS\DTGF\ V[S 8SF ,[B[ cAL<0L\U V[g0 VWZ Sg:8=SXG JS";" J[<O[Z ;[; V[S8 c VG[ T[ C[9/ 

W0FI[, U]HZFTGF\ !))( GF\ lGIDMGF\ lGID 5 GL HMUJF. D]HA pST ;[;GM OF/M J;], SZJFDF\ VFJX[P szD VG[ ZMHUFZ lJEFUGL 

TFZLB #!v!v_5 GL VlW;}RGF\ S|DF\S HLPV[RPVFZPq Z__5 q _$ q ;LP0A<I]PV[PqZ__$ q ($!q Dv# VG[ T[ lJEFUGM TFZLB 

)v!$v_5 GM 9ZFJ S|DF\S ;LP0A<I]PV[PqZ__$q!(#!qD v#f TYF  DFP DP lJEFUGM TFP Zv!$v_& GF 5lZ5+  S|DF\S V[;P V[;P 

VFZ v!_Z__$ v VF>PALP v $! sZ$f ;P 

ANNEXURE - 1 
(Referred to in Condition No.-2 General Rules and Direction for the guidance of Contractors. ) 

 

To 

The Executive Engineer       PLACE : 

------------------------------- Division :     DATE : 

Details regarding my our partners our Company (in the case of limited Company ) Names, address(es) , telephone 

numbers(s) income tax etc. are as under : 

Sr. 

no. 

Name(s) of 

Person/Partner 

Director of the 

company 

Full address of 

the place of 

business (with 

pin code) 

Telephone 

No.(s) 

(office) 

Residential 

address(es) 

(Resi) 

Telephone 

No.(s) 

Full address of 

income tax office 

ward where income 

tax return is filed 

1 2 3 4 5 6 7 

 

 

 

 

 

 

      

 
I/We hereby agree to intimate to you about change if any, in the above-mentioned address(es) and telephone No. (s) within Fifteen 

days of its occurrence till may/our deposit, for the said work paid by me/us is not returned to me/us. 

 

 

Dated Signature of Tenderer 

ANNEXURE-2 

 
8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, DH]ZL TYF :5[XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG V\U[GF SFDGF :Y/GF 50TZ EFJM sNZf 

V\U[GL lJUTP s VF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH] SZJL OZHLIFT K[Pf 

Vf DH]ZLGF N{lGS NZ 

 

!f S0LIF4 ;]YFZ4 %,dAZ4 :SL<0 SFZLUZMGF NZ  ~FP 

Zf EL:TL4 C[<5Z4 JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ  ~FP 

#f DH]ZM s:+Lv5]~QFf VF:SL<0 DH]ZMGF NZ  ~FP 

 

!f DSFGM 

 

VG]\ 8[g0Z VF.8D G\P DF,;FDFGGL lJUT I]lG8 NZ 

!P 

ZP 

 

 

 

#P 

$P 

 .\8MP 

5yYZ R6TZGM 

BF6 ,L0 

S5RL 

 

BF6 

,L0 

 

Z[TL 5|F%TL :YFG 

 

!___ G\U 

WPDL 

 

!Z DLDL YL 

Z_ DLDL 

WPDL 

SLPDL 

 

,L0 SLDL 

~FP 

 

 

 

 

~FP 

~FP 

5P  ,FS0]\ ;FULgS8 ;F.h 

s;Z[ZFX IFNL DF8[f 

sVf AFZL 

sAf AFZ6F 

 

 

RMPDL 

RMPDL 

 

 

~FP 

~FP 
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&P  O,MZL\U 8F.<; RMDL ~FP 

*  5M,L; SM8F :8MG HF0F. DLDLP RMDL ~FP 

(  U[<J[GF.h 45F.5 

Vf Z5 DLDL 

Af !Z DLDL 

 

NZPDL 

NZPDL 

 

~FP 

~FP 

 

Zf  sZ:TFVMf  SFDGF  :Y/  p5ZGF  EFJ 

VG\ 8[g0Z  

VG]\ 

DF,;FDFGL lJUT BF6 

5|Fl%T :YFG]\ 

GFD s;Z[ZFXf 

,L0 

SLDL 

I]lG8 NZ ~FP 

!P 

ZP 

#P 

$P 

5P 

 

&P 

 D]ZD 

CF0" D]ZD 

Z[TL 

D[8, 

S5RL 

!Z DLDL YL Z_ DLDL 

5yYZ 5LRL\U DF8[ 

 WPDLP 

WPDLP 

WPDLP 

WPDLP 

WPDLP 

WPDLP 

WPDLP 

  

#f CM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ 

VG]\ 8[g0Z VG]\ lJUT I]lG8 NZ ZLDFS;" 

!P 

ZP 

#P 

$P 

 S5RL 

U|L8 

A<S VF:OF\<8 

0FDZ SFDL DH]ZL 

WPDLP 

WPDLP 

WPDLP 

WPDLP 

 BF6 

BF6 

$f 5],MGF SFDM o SFD :Y/ p5ZGF EFJ 

VG\ 8[g0Z  

VG]\ 

DF,;FDFGL lJUT BF6 

5|Fl%T :YFG]\ 

GFD s;Z[ZFXf 

,L0 

SLDL 

I]lG8 NZ ~FP 

!P 

ZP 

#P 

$P 

5P 

 DXLG S:04 D[8, 

S5RL 

U|L8 

Z[TL 

CF. 8[g;F.,JF8Z 

 WPDLP 

WPDLP 

WPDLP 

WPDLP 

WPDLP 

  

 

V[SZFZ 5+ 
p5ZMST 5lZlXQ8MDF\ VF5[, 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCLP T[DH T[GF\ NXF"J[, BF6 DYS[YL :5L;LOLS[XG D]HAGM DF,;FDFG 

GCL D/[ TM T[ :5LXLOLS[XG 5|DF6[GFM DF,;FDFG BFT] DFgI SZ[ T[ VgI HuIFV[YL ,FJL VF5LX] H[ DF8[ SM. J/TZGM S,[.D D]SJFDF VFJX[ GlCP 

 

ANNEXURE - 3 

PERFORMANCE BOND 

(See clause no. 1) 

 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given ) 

 

Principal (Contractor) 

 

Surety (Bank) 

 

Sum of bond (express in words and figures) 

 

Contract No. and date of Contract 

 

KNOW ALL MEN BY THESE PRESENT, THAT WE, THE PRINCIPALS AND SURETY : Above named are held  

firmly bound unto the ……………………………….. hereinafter called the Employer in the amount stated for payment 

of which sum, well and truly to be made, we bind ourselves, our heirs, executors. administrators and successors jointly 

and severally, firmly by these presents subject to the provisions of which the aforesaid Contractor on demand and 

without demand on a claim being made by the Employer. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH : That whereas the principals have entered in to a contract with 

the Employer numbered and dates as shown above and hereto attached for the execution of work 

………………………………………………………………………………………………………………………………

……………………………………………………………………………………………… 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill at the undertakings, covenants, terms, 

conditions and agreements of said contract during the original terms of the said Contract and any extensions thereof 

that may be granted by the Employer with or without notice to the surety and during the life or any guarantee required 

under the contract and shall also well and truly perform and fulfill all the Undertakings, covenants terms, conditions 
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and agreements of any all duty and unduly  authorised modifications of said Contract that may hereafter be made, 

notice of which modifications to the surety being hereby waived or shall pay over, make good and reimburse to the 

Employer all loss and damages which the employer may sustain by reason of failure or default on the part of said 

Principal so to do. 

We ………………………………………………. further agree that the guarantee herein contained shall remain in full 

force and effect during the period that would be taken for the validity of the said Contract, and that it shall continue to 

be enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims 

satisfied or discharge or till the Employer certifies that the terms and conditions and accordingly discharges the 

guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………………………… we shall be discharged from all liability under this guarantee thereafter. 

IN WITNESS WHERE OF, the above bounded parties have executed this instrument under their several seals on the 

date indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly 

signed by its undersigned representatives, pursuant to authority of its governing body. 

 

In the presence of witness 

 

 

Principal 

 

1……………………………………………as to ………………………………………..(seal) 

2……………………………………………as to ………………………………………..(seal) 

3……………………………………………as to ………………………………………..(seal) 

4……………………………………………as to ………………………………………..(seal) 

by…………………………………………. affix Corporate Seal 

 

Attested       Corporate surety 

        ______________________________ 

        Business address _______________ 

_____________________________________________________________________________ 

Affix by ……………………………………………corporate Seal 

________________________________________________________________________________________________

____________________________________________________________ 

Title 

______________________________________________________________________________ 

 

For and on behalf of the Employer 

 

ANNEXURE - 4 

 

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER 
.HFZNFZ[ 5}ZF SZ[, SFDMGL IFNL 

 

Sr.No. 
S|DF\S 

 

Name of work 
SFDG]\ GFD 

 

Place 
:Y/ 

 

Cost on 

completion 
5}ZF YI[, 

SFDGL lS\DT 

 

Time taken in 

months To 

complete the work 
SFD 5]Z] SZJF DF8[ 

,LW[, ;DI DF;DF\ 

Remarks 
lJX[QF GM\W 

 

1 2(a) 2(b) 3 4 5 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

    

 

Note : Necessary certificate from office concerned shall be attached with the tender 
;A\lWT VlWSFZLG]\ H~ZL 5|DF65+ 8[g0Z ;FY[ ZFBJ]\P 
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ANNEXURE - 5 

 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH TENDERER 
.HFZNFZ 5F;[ ;FZL VG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 

 

Sr. 

No. 
S|DF\

S 

 

Plant or 

Machinery 
VMHFZM VYJF 

I\+M 

 

Location 
:Y/ 

 

Age of 

Machinery 
DXLGZL S[8,F 

JQF¶ H]GL K[P 

 

Make 
AGFJ8 

 

Capacity 
1FDTF 

 

 

Approximat

e Value 
V\NFHL lS\DT 

 

Remark 
lJX[QF GM\W 

 

1 2(a) 2(b) 3 4 5 6 7 

  

 

 

 

 

 

 

 

 

      

 

ANNEXURE - 6 

 

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER 
.HFZNFZGF CFY 5Z CMI T[JF SFDGL lJUT 

 

Sr. 

No. 
S|DF\S 

 

Name of work 
SFDG]\ GFD 

 

Place 
:Y/ 

 

Estimated 

Cost 
V\NFHL 

lS\DT 

 

Date of 

issue of 

work 

order 
SFD X~ 

SZJFGF 

C]SDGL 

TFZLB 

 

Stipulated 

period of 

completio

n 
SFD 5]Z] 

SZJFGL 

lGIT D]NT 

 

Amount 

of work 

done on 

date of 

filling 

tender 
8[g0Z EIF¶ 

TFZLB 

 

Brief 

details of 

delay if 

any 
-L, HM 

YI[, CMI 

TM T[GF 

8}\SDF\ 

SFZ6M 

Remark 
lJX[QF GM\W 

 

1 2(a) 2(b) 3 4 5 6 7 8 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

       

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenders are invited. 
GM\W ov VF;G & DF\ H[ DF;DF\ 8[g0Z DF\UJFDF\ VFjI] CMI T[ 5C[,FGF DF;GF V\T ;]WL SZ[, SFDMGL ZSD NXF¶JJLP 

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender. 

 
ANNEXURE 7 : SPECIAL CONDITION OF CONTRACT 

Special Condition No. 1 : If bids are invited by District Panchayat the words “By order of “or” on behalf of the 

Governent of Gujarat” shall be read as “On behalf of the president of District Panchayat”. In place of designation of 

state Engineers other than Executive Engineer, the words PWD committee of District Panchayat / lH<,F 5\RFIT AF\WSFD 

;lDlT will be rad and so under stood. 

Special Condition No. 2 : If the Item specification provide for mixing wemix Macadam at plant site, the three Register 

preacribed to be maintained for Asphalt items on the basis of Hot Mix Plant as per PWD circular No. U[lGJqHGZ,q((qC 

TFP *q(q!)(_ shall be maintained in which the detail of Gate Pass, Weight etc. shall be recorded however mixing on site 

will not be made on the basis of weight of wetmix as per Gate Pass but will be made on the basis of thickness of layer 
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achived after denisty test of volumetric quantity as provided in the specifications of such item (R&B circular No. 
5ZRv!_Z_!5v55v;L TFP $q!!q 

 

SCHEDULE – A VG];]lRvS 

Schedule showing ( approximately ) the materials to be supplied from the Public works store for work 

contracted to executed and the rates at which they are to be charged for 
H[ SFD CFY WZJF DF8[ SMg8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG s VFXZ[ f VG[ T[ 

V\U[ J;], ,[JFGF NZ NXF¶JTL VG];}lR 

Particulars  
lJUT 

Approximate 

quantity 
V\NFHL HyYM 

Rate at which the materials will be 

charged to the contractor 
SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM YTM 

NZ 

 

Place of delivery 
0L,LJZLG]\ :Y/ 

! Z # $ 5 

  

 

 

 

 

------ Nil ------- 

Unit    V[SD Rate in Rupees    
EFJ ~l5IFDF\ 

 

 

 

 

 

 

 

 

 

 

GM\W ! ov ~l5IF 5 ,FBYL JW] S[ VMKL lS\DTGF SFDDF\ JF5ZJF ;LD[g8 VG[ VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ lJEFU TZOYL 

5]ZL 5F0JFDF\ VFJX[ GCLP sDFPDPlJP 9ZFJ S|DF\S 8LPV[GP;LP q !!!5 q $ q V[; TFPZ_v!$v)! TYF V[;P8LPVFZPq!_)* q (Z q C 

TFPZ*v!!v)* TYF 8LPV[GP;LPv!!!( v VF.AL q ZZ_v!(v ; TFP #!v#v_5 f 5Z\T] GD¶NF 4 H/;\5ltT VG[ 5F6L 5]ZJ9F 

lJEFU wJFZF  SFDDF\ JF5ZJF H~ZL :8L, lJEFU wJFZF 5]~ 5F0JFGL HMUJF. TFPZ#v&v)* GF lJEFUGF 9ZFJ S|DF\S V[;P8LPV[,Pq 

!_) q S[ q 5( q EFU sCf wJFZF RF,] ZFBJFDF\ VFJ[ K[P VF V\U[ X[0I], vV[ DF\ H[ HMUJF. SZJFDF\ VFJ[ T[ VFBZL U6FX[P 

GM\WvZ ov ;LD[g8 ov HIFZ[ ;LD[g8 .HFZNFZ wJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8 .HFZNFZ VF.PV[;P5|DF65+JF/F 

TYF D}/ pt5FNS S\5GLDF\YL ;LWL ZLT[ D[/JJFGM ZC[ K[P VG[ T[GL BZF. DF8[ T[GF R]SJ6FGF AL,M SFP.PzLG[ ZH] SZJFGF ZC[X[P VFJM 

;LD[g8 S\5GLGF VlWST lJS|[TF 5F;[YL BZLNL XSFX[[ GCL 5Z\T] EFJ JWFZFGF :8FZ Z[.8 D]HA R]SJ6] SZJF V\U[GL U6TZLDF\ ,[JFGF 

;LD[g8GF EFJM VlWST lJS|[TF 5F;[YL D[/JL XSFI4 5Z\T] VlWST lJS|[TF 5F;[YL BZLN SZL XSFI GCLP s TFP&v$v)( GF[ 

DFPDPlJP5lZ5+ 8LV[G;L q !!!(q VF.AL q s!(f q ; f 

GM\W ov# ov ,MB\0 ov HIFZ[ ,MB\0 .HFZNFZ wJFZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, V;,DF\ SFP.PG[ ZH] SZJFG]\ ZC[X[PVG[ VFJF 

:8L,G]\ U[ZL ,[AMZ[8ZL S[ .HG[ZL SM,[H S[ 5M,L8LSGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ VFJX[P 

GM\W $ ov 0FDZ ov HIFZ[ SFDDF\ JF5ZJF 0FDZ .HFZNFZ wJFZF ,FJJFGM CMI tIFZ[ T[ 0FDZ .HFZNFZ[ VM., ZLOF.GZLDF\YL 5{;F EZL 

tIF\YL H ;LWM BZLNJFGM ZC[X[PVF V\U[ .HFZNFZ[ 5]ZL SZJFGL XZTM GLR[ D]HA ZC[X[P s!f .HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, 

V;,DF\ SFP.P G[ ZH] SZJFG]\ ZC[X[P sZf ZLOF.GZLGF U[85F; 56 AL, ;FY[ ;FD[, SZJFGF ZC[X[P s#f 0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ T[ 

8[gSZGM JFCG G\AZ ATFJJFGM ZC[X[P s$f 0FDZ p5Z .HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF ;LSIM0¶ V[0JFg; D/L XSX[ GCLP s5f 

.HFZNFZ[ ZH] SZ[, V;, AL,DF\ 0FDZGM U|[0 s SJM,L8L V\U[ f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF U|[0 V\U[G]\ 8[:8 ZLh<8 q 

U|[0 V\U[G]\ 5|DF65+ ZH] SZJFG]\ ZC[X[P s&f .HFZNFZ[ 0FDZGL VFJS qJ5ZFX q ART V\U[G]\ ZHL:8Z %,Fg8 q ;F.8 p5Z lGEFJJFG]\ 

ZC[X[P s DFPDPlJP5lZ5+ S|DF\S V[;P8LPVFZ q!_)* q (Z q C TFPZ*v!!v)* VG[ Z!v!!v)( f 

Note 5 : The person or firm submitting the tender should see that the rates in the above schedule are filled up 

by the Engineer-in-charge the issue of the form prior to the submission of the tender. 
8[g0Z ZH] SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH] SZTF\ 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD¶DF\ CJF,FGF .HG[Z[ p5ZGL VG];]lRDF\ 

NZ EZL VF%IF CMI T[GL BFTZL ,[JL 

Note 6 : Empty cement bags of cement if supplied by the Government will be the property of the contractor 

and no recovery for non-return will be made 
SM. SFD DF8[ SMg8=FS8ZG[ lJGF D]<I[ 5]ZM 5F0JFGM DF,;FDFG VG];]lRvB T[DH SMg8=FS8ZGF SZFZ ;FY[ HM0[,L lJUTMGL 

IFNL p5ZF\T VG];]lR vS DF\ H6FJJ]\P 

Notes 7 : Store to be supplied to contractors for a work free of cost should be mentioned in Schedule 'A' in 

addition to schedule 'B' and the specification attached to the contract agreement form. 
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SCHEDULE ' B' 

 

Memorandum showing items works to be carried out : 
CFY WZJFGF SFDGL AFATM NXF¶JTL IFNL 

 

items No. 
AFAT G\AZ 

Quantities 

estimated out 

or less 
V\NFH[, HyYM H[ 

VMKM JtTM Y. 

XS[ 

item of work 
SFDGL AFAT 

Estimated Rates  \ V\NFH[ 

NXF¶J[, NZ 

Unit 
V[SD 

Total amount 

according to 

estimated 

quantities 
V\NFHL HyYF 

VG];FZ S], ZSD 

In figure   
 

in words 
 

1 2 3 4 5 6 7 

 

 

 

 

 

  

 
As per Separate sheet 

attached 

 

    

 

I / we   am / are   willing to carry out the work  at ……...…………………. %  above/ below    

 percent ( in  Words……………………...………..    ………...………………….….…………..)  

of the estimated rates mentioned above. Amount of my / our tender works out as under 

      

Estimated amount                  Estimated amount                  

Put to tender                     Rs……………… Put to tender                       Rs……………… 

Deduct………..% below   Rs……………..   Add     ………..% above     Rs……………..   

Net                                    Rs……………...                                            Net                                      Rs……………...                                            

In wards………..…………….……………...… In wards………..…………….……………...… 

(Please strike out whichever is not applicable )    

 

 
GM\Wv!   AW]\ H SFD AF\WSFD lJEFUGL 5]l:TSF VG[ l0lJhGGL ALÒ BF; lJUT D]HA VYJF ;}RGF 5|DF6[ SZL VF5JFG]\ ZC[X[P  

 

Note-2  All the columns is Schedule should be filled in ink and the total of the entries in the last column should be struck by the 

contractor under his signature. 
 

GM\WvZ  VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[ K[<,F BFGFGL GM\WMGM ;ZJF/M SZL S\8=FS8Z[ 5MTFGL ;CL SZJLP 

 

Note-3   Rates quotes include clearance of site (prior commencement of work and at its close) in all respects and hold good for 

work under all conditions, site, moisture, weather etc.  
 

GM\Wv#    8F\S[,F NZDF\4 :Y/GL sSFDGF VFZ\E[ VG[ 5]~ YFI T[ JBT[f NZ[S ZLT[ ;FO;}OL SZJFGM ;DFJ[X YFI K[4 VG[ T[ NZ TDFD 5lZl:YlT4 

:Y/4 E[H4 CJFDFG JU[Z[ C[9/ SFD DF8[ VD,DF\ ZC[X[P  

 

Note-4  To be continued on additional sheets, if found necessary. 

 
GM\Wv$  H~Z H6FI JWFZFGF SFU/M HM0L RF,]\ ZFBJ]\ 
 

 

 

Signature of the Contractor  

         Executive Engineer 

              Panchayat R & B Division, 

        MODASA 
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SCHEDULE - C 

(see clause No. -2 ) 

 

Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid by 

the Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below : 

 
 

      Time Schedule of Completion 
 

Percentage of time 

of the total time limit 

Percentage of work Rate of liquidated damages 

per day 

1 2 3 

 

Earth work 

  

25 % 16 % 0.1 % 

50 % 50% 0.1 % 

75 % 75% 0.1 % 

100 % 100 % 0.1 % 

 

Building work 

  

25 % 10 % 0.1 % 

50 % 40 % 0.1 % 

75 % 80 % 0.1 % 

100 % 100% 0.1 % 

 

Road work 

  

25 % 25 % 0.1 % 

50 % 50 % 0.1 % 

75 % 75 % 0.1 % 

100 % 100 % 0.1 % 

 

Bridge work 

  

25 % 10 % 0.1 % 

50 % 40 % 0.1 % 

75 % 80 % 0.1 % 

100 % 100% 0.1 % 

(As corrected vied B & C D G.R. No. TNC - 1091 - IB. - 10/(11) - C, dated 29-6-92). 
 

 

 

 

 

 

 

Signature of the Contractor           Executive Engineer  

Panchayat R & B Division, 

              MODASA 
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Name of Work :- Constg. of Rural Road Under MMGSY - 2022-23 Package No. - 12, Ta. - Modasa Dist. - 
Arvalli 
       

SCHEDULE FOR TESTING OF MATERIALS 

Sr. 
No. 

Materials 
Qty. Of 

Material 
Prescription of test Which Will Be 

Carried Out 
Frequency @ Which 

test shall be carried out 

No. Of 
test to 

be 
taken 

1 Granular Sub 
Base 

2496.00 Gradation Test One Test Per 200 Cmt. 13 

CMT Atteberg Limits 

  Moisture Content 

  Density Of Compected Layer 

  California Baring Ratio (C.B.R.) One Test Per 3000 Cmt. 1 

              

2 Water Bound Macadam 

  WBM 
(45-90) 

1780.00 Gradation Test, Soundness 1 to 100 cmt 1 No. 
7 

CMT Sp. Gravity & Water Absorption 100 to 500 cmt 3 No. 

WBM 
(45-63) 

2581.00 Flakiness & Elongation Index 500 to 1500 cmt 5 No. 

7 
CMT 

Impact, Crushing & Abrasion Value 1500 to 5000 
cmt 

7 No. 

              

4 Asphalt           

4A Asphalt 64.60 Penetration  Per Tanker 1 

MT Ductility   

  Softning Point   

  Specific Grevity   

  Viscocity   

  Test as per Specification   

4B BSG (MT) 1074.00 Gradation Test One Test Per 200 Cmt.   

25 to 40 mm 531.63 Aggregate Impact Value 3 

10 to 20 mm 106.33 Flakiness & Elongation Index 1 

6 mm 70.88 Atteberg Limits 1 

Carpet (MT) 752.00     

10 to 12 mm 332.53   2 

6 to 10 mm 163.79   1 

Sealcoat 
(MT) 

397.00     

6 mm 238.44   2 

stone dust 23.58   1 

  

5 Cement 789.70 Setting Time (IS:4031 Part 5) Up to 50 T 1 6 

MT Soundness (IS:4031 Part 3) 100 t 2 

  Compressive strength of mortar 
cube (IS:4031 Part 6) 

200 T 3 

  300 T 4 

    500 T 5 

    800 T 6 

    1300 T 7 
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6 Steel 24.80 Tensile Strength 1 Test / 40 tonnes /  
per category 

1 

MT Yield Stress   

  Elongation   

  Size   

  Chemical Test   

              

7 Cement Concrete Work 

M 100 431.70 Cube Strength (IS:516) 1 to 5 cmt 1 No. 12 

M 150 1613.00 Workability slump cone (IS:1199) 6 to 15 cmt 2 No. 36 

M 250 510.80   16 to 20 cmt 3 No. 14 

M 300 57.80   21 to 50 cmt 4 No. 5 

      51 & above 4 + One 
Additional Sample for Each 

50 cmt or part there of. 

  

        

(CMT)       

7A Metal, 
Gravel 

2613.30 
Gradation Test, Soundness 1/150 m3 For Concrete 18 

(Coarse 
Aggregate) 

CMT Sp. Gravity & Water Absorption 

  Flakiness & Elongation Index 

  Impact, Crushing & Abrasion 
Value 

7B Sand 2613.30 Gradation test 1/150 m3 For Concrete 18 

(Fine 
Aggregate) 

CMT 
Special Gravity & Water 
Absorption 

  Fineness Modulus 

  Silt – Content, Soundness 

              

9 Earth Work  8866.00 Moisture Content (IS 2720 Part 2) One test per 250 Cmt 36 

CMT Sand Content (IS 2720 Part 4) Two test per 3000 Cmt 6 

  Field Dry Density (IS 2720 Part 8) 

  Liquid Limit / Plasticity Limit 

  CBR (IS 2720 Part 16) One test Per 3000 Cmt 3 

              

10 Water   Suspended Solids (IS 3025 Part 17) Samples taken at each 
source tested at an 

approved test house 

1 

Sulphets (IS 3025 Part 24) 

Chlorides (IS 3025 Part 32) 

              

11 Concrete 
Pipe 

142.50 Dimensions At factory before delivery 
Manufacturer’s certificate 

  

RMT Manufacturing defects 

  Tolerances (IS:458) 

  Three edge bearing test (IS:3597) 

(Note: Number of Tests may be varying as per the Engineer in charge.) 

       

       

       

       

Dy. Executive Engineer Executive Engineer 

Panchayat R.&B. Sub Division Panchayat R.&B. Division 

Modasa Modasa 
 


