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NATIONAL COMPETITIVE BIDDING 
1.   The Executive Engineer, Panchayat Irrigation Division,Valsad invites bids behalf of 

Governor of State of the Gujarat for the construction of works detailed in the table.The 
bidders may submit bids for any or all of the following works. 

TABLE 

Package 
No 

Name of work 
 

Approximate 
value  of 

works (Rs.) 

Bid 
security 

(Rs.) 
 

Cost of 
document 

(tender 
Fee Rs.) 

Period of 
completion 

 

Class of 
Registration 
/ Category 

of 
contractor  

1 2 3 4 5 6 7 

1 

Constructing ovara at 
Village :Nargol Ovaniyu 
Talav, Ta.Umargam Dist. 
Valsad. 

658669.73 6600.00 900.00 4 Month 
E2 and 
Above 

 

2.    Prospective   /   Interested   bidder   may   download   the   Bid   Documents   from   
website https://www.nprocure.com  free  of  cost  till  the  Time  and  Date  as  
mentioned  on  online NIT at website https://www.nprocure.com. 

3.    However, Bidder who is submitting the Bid Online will have to pay the Bid Document  
Fee/   Tender   Fee   through   Demand   Draft   only   of   Nationalized Bank   payable   
atOur Office and  infavour  of  ‘Executive  Engineer, Panchayat Irrigation Division, 
Valsad’.  Once the Bid is received online, Bid Document / Tender Fee will not be 
refundable.As Per GoG R&B Department’s Circular No. 
PARACH/102/000/IB/221/(59)/C Dated.24/01/2007 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against 
Bid Security  /  EMD  shall  be  submitted  in  electronic  format  through  online  (by  
scanning) while uploading the bid, this submission shall mean that bid document / 
tender fee and Bid Security / EMD has been received. Accordingly, the offer of only 
those shall be opened whose   Bid   Document   /   Tender   Fee   and   Bid   Security   /   
EMD   have   been   received electronically. However, for the purpose of realization of 
Demand Draft, and FDR / Bank Guarantee  bidder  shall  send  the  same  in  original  
through  R.P.A.D.  so  as  to  reach  to Executive  Engineer, Panchayat Irrigation 
Division, Valsad within 7 Days from the last day of bid submission. 

Penaltative  action  for  not  submitting  Demand  Draft  /  FDR  /  Bank  Guarantee  in 
regional to Executive Engineer / Tender Inviting Authority by bidder shall be 
initiated. WRD GR No. PRC-102014-1-MICell-K.1 Dated: 29/10/2014 

4.    Bids received online, will be opened on the time, date and place as specified in the 
online 

NIT  at  website  https://www.nprocure.com  in  the  presence  of  the  bidders  or  
their authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the 
bids 
will be opened on the next working day at the same time and 
venue. 

5.    A  pre  bid  meeting  will  be  held  on 06/01/2026  at 12:00  hrs.  at  the office of 
Executive  Engineer, Panchayat Irrigation Division, Valsad to clarify the issues and to 
answer questions on any matter that    may   be   raised   at   that   stage   as stated   in 
clause 9.2 of ‘instructions to Bidders’ of the bidding documents. 

6.    Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and 
should be rounded off to the next thousand rupees. 

7.    Other Information is as under: 
A.    Agencies can prepare and edit their offers a number of times before the end of 

the tender  submission  date  and  time.  After  the  tender  submission  date  and  
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time,  the bidder cannot modify / edit / withdraw their submitted offer in any 
case. No written or online request in this regard shall be granted. 

B.    Offers in physical form will not be accepted in any case. 
C.    Demand Draft purchased by the other then bidder and issued after the last date of 
submission of Bids, will not be considered or accepted. 

 
D.   The  cost  incurred  by  the  contractor  for  this  offer  for  clarification  or  attending 

discussion,  conferences  or  site  visits  will  not  be  reimbursed  by  the  Employer  or 
Engineer-in-Charge. 

E.    Conditional tender shall not be accepted. 
F.    Any changes, addition, alternation made in the prescribed form attached with tender 

are liable to be rejected. 

G.    Any change in format or conditional  Bank  Guarantee  will  not  be  accepted  and  the 
bidder will be considered non-responsive. 

H.   All the  bidders  are  instructed  to  fill  in  information  strictly  in  accordance  with  
the format given in the checklist /qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every information as asked strictly 
in electronic format at appropriate places only. 

J.     Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

K.    Even if the bidder has been qualified in a similar or larger size of project in the past, it 
shall not be deemed to be a ground / reason for not giving required information for 
this work / bid. 

L.    Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The Government will not ask for  any  other  information, unless  it is  found 
absolutely necessary by the competent authority. 

M.   If found necessary, the contractor will be intimated for negotiation, 
 

For  the  works  costing  up  to Rs. 7.5  crore  (WRD WORKS), Rs. 7.0  crore  
(BUILDING  &  BRIDGE)Rs. 0.5 Crore (Electrical Works) kindly refer to GoG 
NWRWS & K Department’s Circular No. Paracha/1097/1397(11)/ pa .fa. / 
MICELL(k-1) dated 18/01/2018 and Dated 30/09/2022 

 
For  the  works  costing  under Rs. 7.5  crore  for  Construction Works of water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical 
work following documents shall be submitted in electronic format  only through online by 
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be 
sent in original to the Tender opening authority through RPAD, so as to reach the 
Executive Engineer within 7 days from last day of submission of Bid. 
(i)          Bid Document Fee / Tender Fee 
(ii)         Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii)        Registration Certificate of Appropriate Class 
(iv)        PAN Card 
(v)         GST Number 
(vi)        Work Experience,  
(vii)       Other Documents Solvency Certificate equal to at least 20% of Estimate cost Put  
                to tenders (For Current Calendar Year) 
(viii)    Email ID
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SECTION - 1 
 

INSTRUCTIONS TO BIDDERS 

(ITB)
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Section 1: Instructions to Bidders 
Table of Clauses 

 
Page No.                                                                        Page No. 

A.   General                                                                         D. Submission of Bids 
 

1.       Scope of Bid                                8                    19.     Sealing & Marking of Bids         18 
2.       Source of Funds                        8                    20.     Deadline for Submission of      18 

Bids 
3.       Eligible Bidders                         8                    21.     Late Bids                                         18
4.       Qualification of the 

Bidder 
8                    22.     Modification and                          18 

Withdrawal of Bids
5.       One Bid per Bidder                  12 
6.       Cost of Bidding                          12          E.   Bid Opening and Evaluation 

 

7.       Site Visit                                      12                  23.     Bid Opening                                   19 
24.     Process to be Confidential        20 

B.   Bidding Documents                                                     25.     Clarification of Financial           20 
Bids

8.       Content of Bidding 
Documents 

13                  26.     Examination of Bids and           20 
Determination of 
Responsiveness

9.       Clarification of Bidding 
Documents 

10.     Amendment of Bidding 
Documents 

13                  27.     Correction of Errors                   20 
 
 
14                  28.     Deleted                                           21

29. Evaluation and Comparison     21 
of Financial Bids 

C.   Preparation of Bids                                                     30.     Deleted                                           21 
 

11.     Language of Bid                        15
12. Documents Comprising 

the Bid 
15          F.   Award of Contract

13.     Bid Prices                                    15                  31.     Award Criteria                              22
14.     Currencies of Bid and 

Payment 
16 32.     Employer’s Right to Accept      22 

any Bid and to Reject any 
or all Bids

15.     Bid Validity                                 16                  33.     Notification of Award and        22 
Signing of Agreement 

16.     Bid Security                                16                  34.     Performance Security                22
17.     Alternative Proposals By 

Bidders 
17                  35.     Advance Payment and               23 

Security
 
 

18.     Format and Signing of Bid     17                  36.     Dispute Review Expert              23 
37.     Correct or Fraudulent                23 

Practices
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A. GENERAL 
 
1.          Scope of Bid 
1.1   The Executive  Engineer, Panchayat Irrigation Division, Valsad invites bids for the 

Construction of works (as defined in these documents and referred to as ‘the works”) 
detailed in the table given in IFB. The bidders may submit bids for any or all of the 
works detailed in the table given in IFB. 

 
1.2        The  successful  bidder  will  be  expected  to  complete  the  works  by  the  intended 

completion date specified in the Contract data. 
 
1.3        Throughout   these   bidding   documents,   the   terms   ‘bid’   and   ‘tender’   and   their 

derivatives    (bidder/    tenderer,    bid    /    tender,    bidding/    tendering,    etc.)    
are synonymous. 

 

2.          Source of Funds 
 
2.1        The  expenditure  on  this  project  will  be  met  from  the  budget  of  Govt.  of  Gujarat  

/ Govt. of India for centrally sponsored projects. 
 
 
 
3.          Eligible Bidders 

 
3.1       This Invitation for Bids is open to all eligible bidders. 
3.2     All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly,  with  the  consultant  or  any  other  entity  that  has  prepared  the  design, 
specifications,  and  other  documents  for  the  Project  or  being  proposed  as  Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting  services  for  the  preparation  or  supervision  of  the  works,  and  any  of  
its affiliates, shall not be eligible to bid. 

 

 
4.          Qualification of the Bidder 

 
4.1     All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary  description   of  the   proposed  work  method  and  schedule,   including 
drawings  and  charts,  as  necessary.  The  proposed  methodology  should  include  a 
program  of  construction  backed  with  equipment  planning  and  deployment  duly 
supported with broad calculations and quality assurance procedures proposed to be 
adopted  justifying  their  capability  of  execution  and  completion  of  work  as  per 
technical specifications, within stipulated period of completion. 

4.2        Deleted 
4.3        Deleted 
4.4        Deleted 
4.5    QUALIFICATION CRITERIA: 

(Applicable for the works which require Pre Qualification) As Per GOG NWRWS 
& K Department’s Circular No/ Paracha/1097/1397(11)/ Pa.fa. /MICELL (K-1) 
Fated 18/01/2018 

4.5.1   Qualification will be based on Applicant’s meeting all the following minimum pass/ 
fail criteria  regarding the   Applicant’s  general and particular experience, personnel 
and   equipment   capabilities   and   financial   positions,   as   demonstrated   by   the 
applicant’s  responses  in  the  forms  attached  to  the  letter  of  application  (  
specified requirement  for  joint  ventures  are  given  under  para  4.6  below  )  
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Subcontractors experience  and  resources  shall  not  be  taken  in  to  account  in  
determining  the applicants compliance with the qualifying criteria To  qualify  for  
more  than  one  contract,  the  applicant  must  demonstrate  having experience and 
resources sufficient to meet the aggregate of the qualification criteria for each 
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

 

4.5.2   Base year and Escalation 
The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

Year                           Financial Year        Multiplying factor
Base year of inviting tender        2026_-2027 

-1                                 2025-2026 
-2                                 2024_-2025 
-3                                 2023_-2024 
-4                                 2022_-2023 
-5                                  2021-2022 

1.00 
1.10 
1.21 
1.33 
1.46 
1.61

Applicant  should  indicate  actual  figures  of  costs  and  amount  for  the  works 
executed by them without accounting for the above-mentioned factors. 

In  case  the  financial  figures  and  value  of  completed  works  are  in  foreign 
currency  the  above  enhanced  multiplying  factors  will  not  be  applied.  Instead,  
the current market exchange rate (State Bank of India BC Selling rate as on the last 
date of submission of the bid) will be applied for the purpose of conversion of the 
amount in foreign currency into India rupees. 

 
4.5.3.  General Experience. 

The Applicant shall meet with the following minimum criteria: 
(a)       Achieved a minimum annual financial turnover of Rs.---Crore for works in progress  

and  completed  in  all  classes  of  civil  engineering  construction  works in any one 
year, over the last five financial years  

 
(b)      Experience in successfully completing or substantially completing at least one 

contract of similar work (………………………) of at least 40 percent of the value of 
proposed contract within the last five  financial years. 

 
The works may have been executed by the applicant as prime contractor or as a 
member of a joint venture or as a nominated sub-contractor. As subcontractor, he 
should have acquired the experience of execution of all major items of works under  
the  proposed  contract.  In  case  a  project  has  been  executed  by  a  joint venture, 
weight towards experience of the project would be given to each joint venture in 
proportion to their financial participation in the joint venture. If work executed 
jointly Otherwise as per scope of work Define in joint Venture Agreement 
 
Substantially  completed  works  means  those  works  which  are  at  least  90  % 
completed as on the date of submission (i.e. gross value of work done up to the last  
date  of  submission  is  90  %  or  more  of  the  original  contract  price)  and 
continuing satisfactorily. 
For  these,  a  certificate  from  the  employers  shall  be  submitted  along  with  the 
application  incorporating clearly  the  name  of  the  work,  contract  value,  billing 
amount,  date  of  commencement  of  works,  satisfactory  performance  of  the 
contractor and any other relevant information. 
(the Experience Certificate Should Be signed by the officer not Below the rank of EE) 
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(c) Contractor should have completed 60% of quantity of principal items of work like 

concrete, earthwork, pipeline, pumping station etc. within last five finical years. 
Certificate of competent authority of work done with detail shall be produced.  

4.5.4.  Personnel Capabilities. 
Availability for his work of personnel with adequate experience as required; as per 
Appendix. 

4.5.5.  Equipment Capabilities 
Based  on  the  studies  carried1  out  by  the  Engineer,  the  minimum  suggested  
major equipment  to  attain  the  completion  of  works  in  accordance  with  the  
prescribed 
construction schedule are shown in the Appendix. 
The  bidders  should,  however,  undertake  their  own  studies  and furnish with their 
bid, a detailed construction planning and methodology supported with layout and  
necessary  drawings  and  calculations  to  allow  the  employer  to  review  their 
proposals.  The  numbers,  types  and  capacities  of  each  plant/equipment  shall  be 
shown  in  the  proposals  along  with  the  cycle  time  for  each  operation  for  the  
given production capacity to match the requirements. 

4.5.6.   Financial Position 
The Applicant should give undertaking that he has access to, or has available, liquid 
assets (aggregate  of  working  capital,  cash  in  hand  and  uncommitted  bank  
guarantees)  and  /  or credit facilities up to 25 percent of the value of the contract / 
contracts applied. 

4.5.7.  The  audited  balance  sheets  for  the  last  five  years  should  be  submitted,  which  
must demonstrate  the  soundness  of  the  applicant’s  financial  position,  showing  
long  –  term profitability   including   an   estimated   financial   projection   for   the   
next   two   years   If necessary, the employer will make inquiries with the applicant’s 
bankers. 

4.5.8.   Litigation History 
The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five 
years. A consistent history of awards against the Applicant or any partner of a joint 
venture may result in failure of the applicant. 

4.5.9.  Disqualification 
Even   though   the   applicants   meet   the   above   criteria,   they   are   subject   to   be 
disqualified if they have: 
Made misleading or false representation in the forms, statements submitted, and / or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which  the  reasons  are  attributable  to  the  non  –  performance  of  the  contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
to  bankruptcy.  The  rescinding  of  contract  of  a  joint  venture  on  account  of  
reasons other  than  non  –  performance,  such  as  Most  Experienced  partner  of  
joint  venture pulling out, court directions leading to breaking up of a joint venture 
before the start of work, which are not  attributable to the poor performance of the  
contractor will, however, not affect the qualification of the individual partners. 

4.5.9.   
The bidder who have applied for corporate Debt Restructuring (CDR) / facing 
recovery proceedings from financial institutions / facing winding up processing / 
those under BIFR in the last 5 financial year shall be considered for bid qualification. 
However if the bank / financial institution has accepted the proposal of debt 
restructuring on or before the last date of online submission, the same shall be 
considered for further evaluation. An affidavit by bidder along with certificate from 
bank must be produced in such cases. In case of Joint Venture agreement, this 
provision shall be applicable for both lead partner and JV partner. 
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4.6        JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above) 
 

4.6.1. Joint ventures must comply with the following requirement: 

(a)     Following are the minimum qualification requirements: 

(i)    The lead partner shall meet not less than 50 percent of all criteria given in para 
4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3  &  4.5.6  above.  The  experience  of  the  other  joint  venture  partners  shall  
be considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3 
&4.5.6 above. 

 
(ii)    Individually  each  member  must  satisfy  the  requirements  of  para  4.5.7  &  4.5.8 

above. 
 

(b)    Bid shall be signed so as to legally bind all partners, jointly and severally, and shall 
be  submitted  with  a  copy  of  the  joint  venture  agreement  providing  the  joint  
and several liabilities with respect to the contract. 

4.6.2.   Qualification   of   a   joint   venture   does   not   necessarily   qualify   any   of   its  partners 
individually  or  as  a  partner  in  any  other  joint  venture.  In  case  dissolution  of  a  joint  
   venture, each one of the constituent firms may qualify if they meet all the qualification  
    requirements, subject to the written approval of the Employer. 

 
4.7.      Bid Capacity. 

 

 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available   bid   capacity  at   the   expected   time   of   bidding   is   more   than   the   
total estimated cost of the works. The available bid capacity will be calculated as 
under: 

 
Assessed Available Bid Capacity     =       ( A*N*2-B), where 

 
A   =   Maximum  value  of  work  executed  in  any  one  year  during  the  last  five  

years (updated  to  the  price  level  of  the  year  indicated  in  appendix)  taking  
into account the completed as well as works in Progress. 

 
B  =    Value at current price level of the existing commitments and ongoing works to 

be  completed  during  the  next  (  period  of  completion  of  work  for  which 
bids are invited ); and 

 
N  =   Number of years prescribed for completion of the works for which the bids are 

invited. 
 

Note :-     In Case of joint venture, the available bid capacity will be applied for 
each   partner   to   the   extent   of   his   proposed   participation   in   
the execution of the work. 

 
4.8 Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 
 

 
-      Made    misleading    or    false    representation    in    the    forms, statements    and 

Attachments the submitted in proof the qualification requirements; and / or
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- Record   of   poor   performance   such   as   abandoning   the   works, not   properly 
completing the contract, inordinate delay in completion, litigation history,or 
financial failures etc.; and/ or 

-     Participated   in   the   previous   bidding   for   the   same   work   and   had   quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer/Engineer in charge. 

 
 
 
5.     One bid per bidder 

 
 
5.1. Each  bidder  shall  submit  only  one  bid  for  one  package.  A  bidder  who  submits  

or participates  in  more  than  one  bid  (other  than  as  a  subcontractor  or  in  cases  
of alternatives that have been permitted or requested) will cause all the proposals 
with the bidder’s participation to be disqualified. 

 

 
6.          Cost of Bidding 

 
 
6.1.       The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 
 
 
7.          Site Visit 

 
 
7.1.      The  Bidder,  at  the  Bidder’s  own  responsibility  and  risk  is  encouraged  to  visit  

and examine the Site of work and its surrounding and obtain all information that may 
be necessary for preparing the Bid and entering into a contract for construction of the 
Works. 
The costs of visiting the site shall be at the Bidder’s own expense.



 
17 

 

B. BIDDING DOCUMENTS 
 
 

8.          Content of Bidding Documents 
8.1        The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause 10: 
Section                                       Particulars                                       Volume No. 

-            Invitation for Bids 
 

1           Instructions to Bidders                                                           I 
 

2           Qualification Information, and other forms 
 

3           Conditions of Contract 
 

4           Contract Data 
 

5           Technical Specifications                                                        II 
 

6           Form of Bid                                                                               III 
 

7           Bill of Quantities 
 

8           Securities and other forms 
 

9           Drawings                                                                                    IV 
 

10          Documents to be furnished by bidder                               V 
 
 

8.2.       Volumes  I,  II,  III and  IV are  available  online  and documents  to be  furnished by  
the bidder in compliance to section 2 will be prepared by him and furnished as 
Volume- V in two parts (refer clause 12). 

 

 
8.3.       The  bidder is  expected to examine carefully all instructions,  conditions  of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents  shall  be  at  the  bidder’s  own  risk.  Pursuant  to  clause  26  hereof,  
bids which  are  not  substantially  responsive  to  the  requirements  of  the  Bid  
Documents shall be rejected. 

 

 
9.          Clarification Bidding Documents 

 
 

9.1           A  prospective  bidder  requiring  any  clarification  of  the  bidding  documents  may 
notify  the  Employer  in  writing  or  through  E-mail  at  the  Employer’s  address 
indicated  in  the  invitation  to  bid.  The  Employer/ Engineer in charge  will  
respond  to  any  request  for clarification  which  he  received  earlier  than  15  
days  prior  to  the  deadline  for submission of bids. Employer’s/ Engineer in charge   
response will be published on website including a description of the enquiry but 
without identifying its source. 

 

9.2.      Pre-bid meeting 
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9.2.1.       The  bidder  or  his  official  representative  is  invited  to  attend  a  pre-bid  meeting 
which  will  take  place  at  the  address,  venue,  time  and  date  as  indicated  in  the 
appendix. 

9.2.2.       The purpose of the meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 

 

 
9.2.3.       The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days before the meeting. 
 

 
9.2.4         Minutes  of  the  meeting,  including  the  question  raised  (Without  identifying  the 

source of enquiry) and the responses given will be published without delay on the 
tender    website    i.e.    www.nprocure.com.    Any    modification    of    the    
bidding documents listed in sub-Clause 8.1 which may become necessary as a 
result of the pre-bid meeting shall be made by the Employer exclusively through 
the issue of an Addendum  pursuant  to  Clause  10  and  not  through  the  minutes  
of  the  pre-bid meeting. 

 

 
9.2.5.       Non-attendance at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 

 
10.       Amendment of Bidding Documents 

 
 

10.1         Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 

 

 
10.2.        Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 
 

 
10.3.        To  give  prospective  bidders  reasonable  time  in  which  to  take  an  addendum  

into account  in  preparing  their  bids,  the  Employer  may,  at  his  discretion,  
extend  as necessary the deadline for submission of bids, in accordance with Sub-
Clause 20.2 below.
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C.  PREPARATION OF BIDS 
 

11.       Language of the Bid 
 

11.1     All documents relating to the bid shall be in the English language. 
 

12.       Documents Comprising the Bid 
 

12.1.    The bid be submitted by the bidder as Volume V of the bid document (refer Clause 
8.1) shall be in two separate parts: 

 
Part I  shall be named “Technical Bid” and shall comprise 

 
(i)         Bid Security in the form specified in Section 8 

 
(ii)        Qualification Information and supporting documents as specified in Section 2 

(iii)      Certificates, undertakings, affidavits as specified in Section 2 

(iv)       Any other information pursuant to Clause 4.5 of these instructions 
 

(v)        Undertaking that the bid shall remain valid for the period specified in Clause 
15.1 

 
 
 

Part II shall be named “Financial Bid” and shall comprise 
 

(i)         Form of Bid as specified in Section 6 
 

(ii)        Priced Bill of Quantities for items specified in Section 7 
 
 
 

12.2.    The   Bidder   shall   submit   the   details   /   information   pertaining   to  each   part   
i.e. technical as well as financial and must be submitted online only. 

12.3.    Following documents will be deemed to be part of the bid. 
 
 

Section                           Particulars                                               Volume No. 
 

Invitation for Bids (IFB) 
1                         Instruction to Bidders                                       Volume I 
3                         Conditions of Contract 
4                         Contract Data 
5                         Specifications                                                       Volume II 
9                         Drawings                                                               Volume IV 

 
13.       Bid Prices 

 
13.1     The Contract shall be for the whole works as described in Sub-Clause 1.1, based on 

the priced Bill of Quantities submitted by the Bidder. 
 

13.2     The bidder shall fill in rates and prices and line item total (both in figures and words) 
for all items of the Works described in the Bill of Quantities along with total bid price
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3     All  duties,  taxes,  and  other  levies  except  GST  payable  by  the  contractor  under  

the contract,  or  for  any  other  cause  shall  be  included  in  the  rates,  prices  and  
total  Bid Price submitted by the Bidder.  (GST will be paid extra) 

 
13.4     Deleted 

 
13.5     The  rates  and  prices  quoted  by  the  bidder  are  subject  to  adjustment  during  the 

performance  of  the  Contract  in  accordance  with  the  provisions  of  Clause  47  of  
the Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14.       Currencies of Bid and Payment 

 
14.1     The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 

15.       Bid Validity 
 

15.1     Bids shall remain valid for a period of not less than 120 days after the deadline date 
forbid submission specified in Clause 20. 

 

 
15.2     In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to  the  request  will  not  be  required  or  permitted  to  modify  his  bid,  but  will  be 
required  to  extend  the  validity  of  his  security  for  a  period  of  the  extension,  
and  in compliance with Clause 16 in all respects. 

 

 
16.    Bid Security 

 
16.1.    The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column  4  of  the  table  of  IFB  for  this  particular  work.  This  Bid  security  shall  be  
in favor of Employer as named in Appendix and may be in one of the following forms; 
a.          Bank  Guarantee  from  any  scheduled  Indian  bank,  in  the  format  given  in 

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 
Crore  and  above)  and  Bank  Guarantee  of  Schedule  and  Private  Banks  shall  be 
considered     as     per     GoG     Finance     Department’s     Circular     No.     
FD/MSM/e- file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 

 
 
 

b.          Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 
A  Valid  Bid Security  /  EMD  Exemption  Certificate  issued  by  (1)  Road  & Building 
Department    or    (2)    Narmada    Water    Resources,    Water    Supply    and    
Kalpsar Department  of  Govt  of  Gujarat.  Exemption  Certificate  is  applicable  
only  when Registration   Certificate   of   Appropriate   Class   and   Category   of   
Approved Contractors is required as eligible criteria of bidder.
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16.2.       Bank guarantees (and other instruments having fixed validity) issued as surety for 
the bid shall be valid for 45 days beyond the  validity of the bid i.e. total validity of 
120+45 = 165 Days 

 
16.3.      Any  bid  not  accompanied  by  an  acceptable  Bid  Security  and  not  secured  as 

indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as 
non-responsive. 

 
16.4.        The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1 
 
 
 

16.5         The Bid Security of the  successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
 
 
 

16.6.    The bid Security may be forfeited 
 

(a)        If  the  Bidder  withdraws  the  bid  after  Bid  opening  during  the  period  of  
Bid validity. 

 
(b)       If the Bidder does not accept the correction of the Bid Price, if any or 
(c)        In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i)         Sign the Agreement; or 
(ii)        Furnish the requirement Performance Security. 

(d)       If  found   necessary,   the   bidder   will   be   intimated   for   negotiation,   He   will   be 
intimated   maximum   three   times   within   the   validity   period   for   negotiation,   
Ifcontractor does not respond in time, his Bid Security (EMD) will be forfeited and 
histender will be rejected. Punitive action will be taken on such contractors. (As per 
GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018) 

 
17.       Alternative Proposals by Bidders. 

 
17.1.    Bidders  shall  submit  offers  that  fully  comply  with  the  requirements  of  the  

bidding documents,  including the  conditions  of contract  (including mobilization  
advance  or time   for   completion),   basic   technical   design   as   indicated   in   the   
drawing   and specifications. Conditional offers or alternative offers will not be 
considered further in the process of tender evaluation. 

 
18.       Format and Signing of Bid 

 
18.1.    The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these  Instructions  to  bidder  as  the  “Technical  Bid  “and  “Financial  Bid”  in  
separate parts to be uploaded.



 
22 

 

D.  SUBMISSION OF BIDS 
 

19.       Deleted 
 

20.       Deadline for Submission of the Bids 
 

20.1.    Complete  Bids  must  be  received  online  by  the  Employer  at  the  tender  website 
specified above not later than the date indicated in appendix. 

 
20.2.    The   Employer   may   extend   the   deadline   for   submission   of   bids   by   issuing   

an amendment  in  accordance  with Clause  10,  in  which case  all right  and 
obligation  of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline. 

 
21.       Deleted 

 

 
 

22.       Modification and Withdrawal of Bids 
 

22.1.      Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

22.2       Deleted 
 

22.3.      No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4.      Withdrawal  or  modification  of  a  bid  between  the  deadline  for  submission  of  
bids and  the  expiration  of  the  original  period  of  bid  validity  specified  in  Clause  
15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture of the 
Bid security pursuant to Clause 16.
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E. BID OPENING AND EVALUATION 
 
23.       Bid Opening 

 
 
 
23.1     The Employer will open all the Bids received including modifications made pursuant 

to Clause 22, in the presence of the Bidders or their representatives who choose to 
attend at time, date and the place specified in Appendix in the manner specified in 
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared a  
holiday  for  the  Employer,  the  Bids  will  be  opened  at  the  appointed  time  and 
location on the next working day. 

23.2.    Deleted. 
23.3.    The  “Technical  Bid”  shall  be  opened.  The  amount,  form  and  validity  of  the  bid 

security furnished with each bid will be announced. If the bid security furnished does 
not conform to the amount and validity period as specified in the invitation for bid 
(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in 
Clause 16, the technical bid will not be opened. 

23.4.    (i)         Subject  to  confirmation  of  the  bid  security  by  the  issuing  Bank,  the  bids 
accompanied  with  valid  bid  security  will  be  taken  up  for  evaluation  with 
respect  to  the  Qualification  information  and  other  information  furnished  
in part I of the bid pursuant to Clause 12.1. 

(ii)        If  required,  the  bidder  will  be  asked  in  writing  to  clarify  his  Qualification 
Documents with respect to any required clarification. 

(iii)      The bidders will respond in not more than 7 days of issue of the clarification 
letter. 

(iv)       Immediately (usually within 3 or 4 days), on receipt of these clarification the 
Evaluation   Committee   will   finalize   the   list   of   responsive   bidders   
whose financial bids are eligible for consideration. 

23.5.    Deleted 
23.6      At  the  time  of  opening  of  “Financial  Bid”,  the  names  of  the  bidders  were  found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these  bidders  will  be  opened.  The  responsive  Bidders’  names,  the  Bid  prices,  
the total amount of each bid, any discount and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the opening. 

23.7      the  time  of  opening  of  “Financial  Bid”,  the  names  of  the  bidders  were  found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these  bidders  will  be  opened.  The  responsive  Bidders’  names,  the  Bid  prices,  
the total amount of each bid, any discount, and such other details as the Employer 
may consider appropriate, will be announced by the Employer at the opening. 

23.8      In  case  bids  are  invited  for  more  than  one  package,  the  order  for  opening  of   
              The “Financial Bid” shall be in order of Estimated amount of Bids from highest to 
              lowest. 

 
 
23.9      The Employer shall prepare minutes of the Bid opening, including the information 

disclosed to those present in accordance with Sub-Clause 23.6.
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24         Process to be Confidential 
24.1     Information relating to the examination, clarification, evaluation, and comparison of 

Bids  and  recommendations  for  the  award  of  a  contract  shall  not  be  disclosed  to 
Bidders  or  any  other  persons  not  officially  concerned  with  such  process  until  
the award   to   the   successful   Bidder   has   been   announced.   Any   effort   by   
Bidder   to influence  the  Employer’s  processing  of  Bids  or  award  decisions  may  
result  in  the rejection of his Bid. 

 

 
25.       Clarification of Financial Bids 

 
 

25.1.    To assist in the examination, evaluation, and comparison of Bids, the Employer may, 
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by e- 
mail, but no change in the price or substances of the Bid shall be sought, offered, or 
permitted   except   as   required   to   confirm   the   correction   of   arithmetic   errors 
discovered by the Employer in the evaluation of the Bids. 

25.2     Subject  to  sub-clause  25.1,  no  Bidder  shall  contact  the  Employer  on  any  matter 
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring 
additional information to the notice of the Employer, it should do so in writing. 

25.3.    Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decision may result in the rejection of the Bidders’ 
bid. 

 

 
26.       Examinations of Bids and Determination of Responsiveness 

 
 

26.1     During the detail evaluation of "Technical Bid", the Employer will determine whether 
each  Bid  (a)  meets  the  eligibility  criteria  defined  in  Clause  3  and  4;  (b)  has  
been properly   signed;   (c)   is   accompanied   by   the   required   securities   and;   
(d)   is substantially  responsive  to  the  requirements  of  the  Bidding  document.  
During  the detailed  evaluation  of  the  “Financial  Bid”,  the  responsiveness  of  the  
bids  will  be further  determined  with  respect  to  the  remaining  bid  conditions,  
i.e.,  priced  bill  of quantities, technical specifications, and drawings. 

 
26.2     A  substantially  responsive  “Financial  Bid”  is  one  which  confirms  all  the  terms, 

conditions  and  specifications  of  bidding  documents,  without  material  deviation  
or reservation.  A  material  deviation  or  reservation  is  one  (a)  which  affects  in  
any substantial way the scope, quality, or performance of the Works; (b) which limits 
in any substantial way, inconsistent with the Bidding documents, the Employer’s 
rights or the Bidder’s obligations under the Contract; or (c) whose rectification would 
affect unfairly    the    competitive    position    of    other    Bidders    presenting    
substantially responsive Bids. 

 
 
 

26.3     If   a   “Financial   Bid”   is   not   substantially   responsive,   it   will   be   rejected   by   
the Employer,   and   may   not   subsequently   be   made   responsive   by   correction   
or withdrawal of the non-conforming deviation or reservation. 

 
27.       Deleted
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28.       Deleted 
 
29.       Evaluation and Comparison of Financial Bids 

 
29.1.    The   Employer   will   evaluate   and   compare   only   the   Bids   determined   to   be 

substantially responsive in accordance with Sub-Clause 26.2. 
29.2.    Deleted. 
29.3.    The  Employer  reserves  the  right  to  accept  or  reject  any  variation  or  deviation. 

Variation and deviations and other factors, which are in excess of the requirements of   
the   Bidding   documents   or   otherwise   result   in   unsolicited   benefits   for   the 
Employer, shall not be taken in to account in Bid evaluation. 

29.4.    The  estimated  effect  of  the  price  adjustment  conditions  under  Clause  47  of  the 
Conditions of Contact, during the period of implementation of the Contract, will not 
be taken in to account in Bid evaluation. 

 
29.5.    If   the   Bid   of   the   successful   Bidder   is   seriously   unbalanced   in   relation   to   

the Engineer’s  estimate  of  the  cost  of  work  to  be  performed  under  the  contract  
the Employer  may  require  the  Bidder  to  produce  detailed  consistency  of  those  
prices with the construction methods and schedule proposed. After evaluation of the 
price analyses, the Employer may require that the amount of the performance 
security set forth  in  Clause  34  be  increased  at  the  expense  of  the  successful  
/bidder  to  a  level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract. 

 
29.6.    A bid which contains several items in the bill of Quantities which are unrealistically 

priced  low  and  which  cannot  be  substantiated  satisfactorily  by  the  bidder  may  
be rejected as non-responsive. 

 
30.       Deleted
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F. AWARD OF CONTRACT 
 
31.       Award Criteria 

 
31.1.      Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 

has been determined. 
(i)         to be substantially responsive to the Bidding documents and who has offered 

the lowest evaluated Bid Price; and 
(ii)        to  be  within  the  available  bid  capacity  adjusted  to  account  for  his  bid  

price which is the lowest evaluation in any of the packages opened earlier than 
the one consideration. 

In  no case,  the  contract  shall be  awarded to any bidder whose  available  bid 
capacity  is  less  than  the  evaluated  bid  price,  even  if  the  said  bid  is  the  lowest 
evaluated bid. The contract will in such cases be awarded to the next lowest bidder at 
his evaluation bid price. 

 
32.       Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1.    Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and  to  cancel  the  Bidding  process  and  reject  all  Bids,  at  any  time  prior  to  
the award  of  contract,  without  thereby  incurring  any  liability  to  the  affected  
bidder  or Bidder or any obligation to inform the affected Bidder or Bidders of the 
grounds for the Employer’s action. 

 
33.       Notification of Award and Signing of Agreement 

 
33.1.    The  Bidder  whose  Bid  has  been  accepted  will  be  notified  of  the  award  by  the 

Employer  prior  to  expiration  of  the  Bid  validity  period  by  cable,  telex  or  
facsimile confirmed  by  registered  letter.  This  letter  (hereinafter  and  in  the  
condition  of contract called the “Letter of Acceptance”) will state the sum that the 
Employer will pay the Contractor in consideration of the execution, completion, and 
maintenance of the  Works  by  the  Contractor  as  prescribed  by  the  Contract  
(hereinafter  and  in  the Contract called the “Contract Price”). 

 
33.2     The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 
33.3.    The  Agreement  will  incorporate  all  agreements  between  the  Employer  and  the 

successful  Bidder.  It  will  be  signed  by  the  Employer  and  to  the  successful  
Bidder, within   28   days   following   the   notification   of   award   along   with   the   
Letter   of Acceptance. Within 21 days of receipt, the successful Bidder will sign the 
Agreement and deliver it to the Employer. 

33.4.    Upon  the  furnishing  by  the  successful  Bidder  of  the  Performance  Security,  the 
Employer   will   promptly   notify   the   other   Bidders   that   their   Bids   have   been 
unsuccessful. 

34.       Performance Security 
 
34.1.    (A)  Within  10  (Ten)  days  of  receipt  of  Letter  of  Acceptance,  the  successful  

Bidder shall furnish to the Employer an irrevocable and unconditional guarantee 
from a Bank  in  the  form  set  forth  in  Section  8  (the  “Performance  Security”)  
for  an amount   equal   to   5%   (five   percent)   of   its   Contract   Price.   In   case   
of   bids mentioned  below,  the  successful  Bidder,  along  with  the  Performance  
Security,
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shall  also  furnish  to  the  Authority  an  irrevocable  and  unconditional  
guarantee from   a   Bank   in   the   same   form   given   at   Section   8   towards   
an   Additional Performance  Security  (The  “Additional  Performance  Security”)  
for  an  amount calculated as under: 

 
(a)        If the Contract Price offered by the Selected Bidder is lower than 10% but 

upto 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project   Cost   (as   mentioned   in   Bid   Document)   -   Minus   10%   of   
the Estimated  Project  Cost  and  (ii)  Contract  Price  offered  by  the  
selected Bidder. 

(b)        If the Contract Price offered by the Selected Bidder is lower than 20% of 
the  Estimated  Project  Cost,  then  the  Additional  Performance  Security 
shall be  calculated @  30%  of the  difference  in  the  (i) Estimated Project 
Cost  (as  mentioned  in  Bid  Document)  -  Minus  10%  of  the  Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(c)        This  Additional  Performance  Security  shall  be  treated  as  part  of  the 
Performance Security. 

(B)       The Performance Security shall be valid beyond 60(sixty) days of the Defects 
Liability   Period   and   the   Additional   Performance   Security   shall   be   
valid beyond 28 (twenty-eight) days of Project Completion Date. 

 
34.2.        If  the  performance  security  is  provided  by  the  successful  Bidder  in  the  form  

of  a Bank   Guarantee,   it   shall   be   issued   either   (a)   at   the   Bidder’s   option,   
by   a Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India 
and acceptable   to   the   Employer.   As   per   GoG   Finance   Department’s   
Circular   No. FD/MSM/e-file/4/2023/0057/D.M.O.   Date   21/04/2023   or   as   
per   their   latest amendment. 

 
34.3.        Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 

shall  constitute  sufficient  grounds  for  cancellation  of  the  award  and  forfeiture  
of the Bid Security. 

 
35        Advance Payment and Security 

 
35.1         The Employer will provide an Advance payment on the Contract Price as stipulated 

in  the  Conditions  of  Contract,  subject  to  maximum  amount,  as  stated  in  the 
Contract Data. 

 
36.       Deleted 

 
 

37.       Corrupt of Fraudulent Practices 
 
 

37.1       The Employer will reject a proposal if it determines that the Bidder recommended 
for  award  has  engaged  in  corrupt  or  fraudulent  practices  in  completing  for  the 
contract in question and will declare the firm ineligible, either indefinitely or for a 
stated period of time, to be awarded a contract with National Highways Authority of 
India/ State PWD and any other agencies, if it at any time determines that the firm 
has engaged in corrupt or fraudulent practices in completing for the contractor, or in 
execution. 

37.2       Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of 
the Conditions of Contract.
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APPENDIX TO ITB 
Clause Reference With 

respect to Section –I 
 

1.           The Name of the Employer is Panchayat Irrigation Division, Valsad.          [ Cl.1.1] 
2.           The last five years. 

2021 – 2022 
2022 – 2023 
2023 – 2024 
2024 – 2025 
2025 – 2026

3.           This Annual Financial Turnover Amount is Rs. 
………. 

4.           Value of Work is Rs.658669.73 
5.           Deleted 
6.           The cost of electric work is Rs.--NA-- 
7.           The cost of water supply / sanitary works is Rs. 
8. Liquid assets and / or availability of credit 

facilities is Rs. …………[Cl.4.5.3 (a)] 
 

 
 
 
 
 
 
[Cl.4.5.6 ]

9.           Price level of the financial year ……………                     [Cl. 4.5.2] 
10.        The pre-bid meeting will take place at --N.A.--   [Cl. 9.2.1] 
11. The technical Bid will be opened at the office of 

the----on------  dt----- at------AM/PM 
As stated on online NIT 

12.        Address of the Employer: ………….. 
              As stated on online NIT 

13.        Deleted
14.        The bid should be submitted latest by 

As stated on online NIT 
15. The bid will be opened at …………………………… 

As stated on online NIT 
16.        The Bank Draft in favor of Executive Engineer 
                             Panchayat  Irrigation Division, Valsad 
17.        Deleted 

 
18. Escalation factors (for the cost of works 

executed and financial figure to a common base 
value) for works completed 

[Cl. 20.1 & 20.2] 

[Cl. 23.1 ] 

 
 
 
 
[Cl.4.5.2]

 

 

Year                           Financial Year        Multiplying factor 
Base year of inviting tender        2026_-2026 1.00

-1                               2025-2026 1.10

-2                               2024_-2025 1.21
-3                                2023_-2024 1.33
-4                                2022_-2023 1.46
-5                                2021 -2022 1.61
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 
 
 
 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location          Age of 

Machinery 
(maximu 

m 15 
years) 

Make     Capacity     Approximate 
Value 

Remark 

1              2(a)                2(b)                   3                   4                 5                         6                         7
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List of Key Personnel to be deployed on Contract Work 
 

(Reference Cl. 4.5.4) 
 
 

Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1.       Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum Two Diploma Civil Engineer when the cost of work is less  than Rs.15 lakhs 

but more than Rs.5 lakhs. 
4. Minimum  one  Diploma  Civil  Engineers  for  the  work  when  the  cost  of  work  to  be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall  have  to  stay  at  the  site  of  work  and  he  shall  not  be  entrusted  with  other  
duty 
except this work. 

 
In  case  the  contractor or partner of the  contractor firm is  a  Civil Graduate  Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 

 
Within  15  days  of  issue  of  work-order  the  Contractor  will  have  to  furnish  to  the 
Deputy  Executive  Engineer-in-charge  of  the  work  the  Name,  Qualifications,  copy  
of marksheet,  Colour  Photograph  and  the  appointment  order  issued  such  
engineers engaged for this  contract  work.  If 15 days  after issue  of work order such 
designated Site Engineers do not resume or do not remain present on site of work, the 
recovery at the    rate    of    Rs.15,000-00    per    month    per    Engineer    will    be    
made    from    the bills/deposit/dues of the contractor. Such recovery shall be non-
refundable.
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for 
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. 
This information will not be incorporated in the Contract. 

 
1.   For Individual Bidders 

 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
 

Place of registration 
 

Principal place of business                   
 

Power of attorney of signatory of Bid 
 

(Attach) 
 

1.2        Total value of Civil engineering constructions        2020   
Work performed in the last five years                       2020  
(in Rs. Lakhs)                                                                     2020  

2020  
2020  

 
1.3.1    Work  performed  as  prime  contractor,  work  performed  in  the  past  as  a  

nominated sub-contractor  will  also  be  considered  the  sub-contract  involved  
execution  of  all main items of work described in the bid documents, provided 
further that all other qualification  criteria  are  satisfied (in  the  same  name) on  
works  of  a  similar nature over the last five years** and in current year before the 
submission of the bid. 

 
 

Project 
Name 

Nameof 
the 

Employer 

Description 
ofwork 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
periodof 

completion 

Actual date 
of 

completion* 

Remark 
explaining 
reason for 

delay& 
work 

Completed
 

 
 
 
 
 
 
 
 
 

*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received.
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1.3.2 Quantities of work executed as  prime  contractor,  work  performed,  in  the  past  as  a 
nominated   sub-contractor,   will   also   be   considered   provided   the   sub-contract 
involved   execution   of   all   main   items   of   work   described   in   the   bid   
document, provided, further that all other qualification criteria are called (in the 
same name and style) in the last five years** and in current year before the 
submission of the bid. 

 
Year                 Name Name of Quantity of work performed (Cum/MT)             Remarks*

 

 
 
 
 
 
 

20-20  
20-20  
20-20  
20-20  
20-20  

of the 
work 

the 
Employer 

Cement 
Concrete 
(Including 
RCC & 
PCC) 

Masonry     Earth 
Works 

Bituminous 
Work 

(indicate 
contract Ref)

 
1.4        Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
(A)       Existing commitments and on-going works: 

 
Description 

of works 
Place 

& 
State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion

1                   2                3                     4                     5                       6                          7                          8 
 

 
 
 
 
 
 

*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5        Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
Item of Requirement                       Availability Proposals                    Remarks
Equipment NO Capacity       Owned/ 

Leased to be 
procured 

Nos/. 
Capacity 

Age/ 
Conditions 

(from 
whom to 
be 
purchased
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1.6        Qualifications  and  experience  of  key  personnel  required  for  administration  and 
execution of the contract.   Attach biographical data. Refer also to Sub Clause 9.1 of 
the Conditions of Contract. 

 

Position                         Name       Qualification           Year of 
Experience 
(General) 

 

 
Project Manager 

Year of 
experience in 
the proposed 
position

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Etc. 
 
 
 
 
 
 
 
 
 
 

1.7        Proposed sub-contract and firms involved
Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & 

Address) 

Experience in 

similar work

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Attach  copies  of  certificates  on  possession  of  valid  license  for  executing  water 
supply/ sanitary work/ building electrification works.
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1.8        Financial reports for the last five years:   balance sheets, profit and loss statements, 
auditors’  reports  (in  case  of  companies/corporations),  etc.  List  them  below  and 
attach copies. 

 
1.9        Evidence  of  access  to  financial  resources  to  meet  the  qualification  requirements: 

cash in hand, lines of credit, etc. List them below and attach copied documents. 
 

1.10     Name,  address,  and  telephone,  telex,  and  fax  numbers  of  the  Bidders  bankers  
who may provide references if contacted by the Employer. 

 
1.11     Information on Litigation history in which the Bidder is involved. 

 
Other Party 

(ies) 
Employer                 Cause of 

Dispute 
Amount 
Involved 

Remarks 
showing 

Present Status
 
 
 
 
 
 
 
 

1.12.    Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is * …………………..) 

 

 
 
 
 

1.13     Proposed   work   method   and   schedule.   The   Bidder   should   attach   
descriptions, drawings  and  charts  as  necessary  to  comply  with  the  requirements  
of  the  Bidding documents. (Refer ITB Clause 4.1) 

 
 
 

1.14     Program 
 

2.          Deleted 
 

3.          Additional Requirements 
 

3.1        Bidders    should    provide    any    additional    information    required    to    fulfill    

the requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i)         Affidavit 
(ii)        Undertaking 

 
 
 

*            Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES 

 
(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 

This  is  to  certify  that  M/s.  is  a  reputed  company with a good financial standing. 
 

 

If  the  contract  for  the  work,  
namely 

is  awarded  to  the

 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  to meet their working capital requirements for executing the above during the 

contract period. 
 
 
 
 
 
 
 
 
 

(Signature) 

Name of Bank 

Senior Bank Manager 
 

Address of the Bank
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AFFIDAVIT 
 

1.   I, the undersigned, do hereby certify that all the statements made in the required 
attachments are true and correct. 

 

 
2.   The undersigned also hereby certifies that neither our firm M/s.   

_ have not abandoned any work of 
Government  of  Gujarat/Government  of  India/any  Board  or  Corporation  
under Government of Gujarat/Government of India nor any contract awarded to 
us for such works  have  been  rescinded,  during last  five  years  prior to the  date  
of this bid. 

 

 
3.   The  undersigned hereby authorize(s) and  request  (s) any bank,  person,  firm or 

corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding any (our) competence and 
general reputation. 

 
4.   The  Undersigned  understands  and  agrees  that  further  qualifying  information 

may be requested, and agrees to furnish any such information at the request of 
the Department/ Project implementing agency. 

 
 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 

 
 
 
 
 

Title of Officer 
 
 
 
 

Name of Firm 
 
 
 
 

Date
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UNDERTAKING 
 
 

I,           the           undersigned          do          hereby          undertake           that           our          firm 

M/s………………………………………………………..………………………….. would invest a minimum cash 

up to 25% of the   value of the work during implementation of the contract. 
 
 
 

_  
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE
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CONDITIONSOFCONTRACT 
 

 
1.          Definitions 

A.   GENERAL.

 
1.1         Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meaning. 
 

Bill   of   Quantities   means   the   priced   and   completed   Bill   of   
Quantities forming part of the Bid 

 
Compensation Events are those defined in Clause 44 hereunder 

 
The Completion Date is the date of completion of the Works as certified by 

the Engineer in accordance with Sub Clause 55.1 
 

The  Contract  is  the  contract  between  the  Employer  and  Contractor  to 
execute,   complete   and   maintain   the   Works   till   the   completion   of   
Defects Liability Period. It consists of the documents listed in Clause 2.3 below. 

 
The  Contract  data  defines  the  documents  and  other  information  which 

comprise the Contract. 
 

The  Contractor is  a  person  or corporate  body  whose  Bid to carry  out  the 
Work has been accepted by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 

The  Contract  Price  is  the  price  stated  in  the  Letter  of  Acceptance  and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
 

The Employer is the party who will employ the Contractor to carry out the 
Works. 

 
The  Engineer  is  the  person  named  in  the  Contract  Data  (or  any  other 

competent person appointed and notified to the contractor to act in replacement of 
the Engineer) who is responsible for supervising the Contractor, administering the 
Contract, certifying payments due to the Contractor, issuing and valuing Variations 
to  the  Contract,  awarding  extensions  of  time,  and  valuing  the  Compensations 
Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to 

the site to construct the Works. 
 

The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer’s 
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in 
the  Contract  Data.  The  Intended  Completion  Date  may  be  revised  only  by  the 
Engineer by issuing an extension of time. 

 
Materials are all supplies, including consumables, used by the contractor for 

incorporation in the works. 
 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

 

The Site is the area defined as such in the Contract Data. 
 

Site  Investigation  Reports  are  those  which  were  included  in  the  
Bidding documents  and  are  factual  interpretive  reports  about  the  surface  and  
subsurface conditions at the site. 

 
Specifications means the Specifications of the works included in the Contract 

and any modification or addition made or approved by the Engineer. 
 

The   Start   Date   is   given   in   the   Contract   Data.   It   is   the   date   when   
the Contractor shall commence execution of the works. It does not necessarily 
coincide with any of the Site Possession Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the 
Site. 

 
Temporary Works are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies the Works. 

The Works are what the Contract requires the Contractor to construct, install, 
and turn over to the Employer, as defined in the Contract Data. 

 
2.          Interpretation 

 
2.1        In interpreting these Conditions of Contract, singular also means plural, male 

also  means  female  or  neuter  and  the  other  way  around.  Heading  have  no 
significance.  Words  have  their  normal  meaning  under  the  language  of  the 
Contract  unless  specifically  defined.  The  Engineer  will  provide  
instructions clarifying queries about Conditions of Contract. 

 
2.2        If  sectional  completion  is  specified  in  the  Contract  Data,  references  in  the 

Conditions  of  Contract  to  the  Works,  the  Completion  date,  and  Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

 
2.3        The  documents  forming  the  Contract  shall  be  interpreted  in  the  following 

order of priority 
 

(1)        Agreement 
(2)        Letter of Acceptance, notice to proceed with works 
(3)        Contractor’s Bid
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(4)        Contract Data 
(5)        Conditions of Contract including Conditions of Contract 
(6)        Specifications 
(7)        Drawings 
(8)        Bills of quantities and 
(9)        Any other document listed in the Contract Data as forming part of the 

Contract. 
 

 
3.          Language and Law 

 
3.1        The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 

4.          Engineers Decisions 
 

4.1        Except    where    otherwise    specifically   stated,    the    Engineer   will   
decide contractual  matters  between  the  Employer  and  the  Contractor  in  
the  role representing the Employer. 

 
5.          Delegation 

 
5.1        The  Engineer  may  delegate  any  of  his  duties  and  responsibilities  to  other 

people  after  notifying  the  Contractor  and  may  cancel  any  delegation  after 
notifying the Contractor. 

 
6.          Communications 

 
6.1        Communications between parties which are referred to in the conditions are 

effective  only  when  in  writing.  A  notice  shall  be  effective  only  when  it  is 
delivered (in terms of Indian Contract Act). 

 
7.          Sub-Contracting 

 
7.1        The Contractor may subcontract any portion of work, up to a limit specified in 

contract  data,  with  the  approval  of  the  engineer  but  may  not  assign  the 
Contract  without  the  approval  of  the  Employer  in  writing.  Subcontracting 
shall  not  alter  the  Contractor’s  obligations.  Sub-contracting  of  supply  or 
specific items of work is not allowed. 

 
7.2        The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8.          Other Contractors 
 

8.1        The  Contractor  shall  cooperate  and  share  the  Site  with  other  contractors, 
public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data,   also   provide   facilities   and   services   for   them   as   described   in   
the Schedule.  The  employer  may  modify  the  schedule  of  other  contractors  
and shall notify the contractor of any such modifications.
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9.          Personnel 
 

9.1        The Contractor shall employ the key personnel named in the Schedule of Key 
Personnel as referred to in the Contract Data to carry out the functions stated 
in  the  Schedule  or other personnel approved by the  Engineer.  The  Engineer 
will   approve   any   proposed   replacement   of   key   personnel   only   if   
their qualifications, abilities, and relevant experience are substantially equal 
to or better than those of the personnel listed in the Schedule. 

 

9.2        If the  engineer asks  the  Contractor to remove  a  person  who is a  member of 
the Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
10.       Employer’s and Contractors Risks 

 
10.1     The  Employer  carries  the  risk  which  these  Contract  states  are  Employer’s 

risks,  and  the  Contractor  carries  the  risks  which  these  Contracts  states  
are Contractors risk. 

 

11.       Employer’s Risks 
 
 

11.1     The employer is responsible for the excepted risks which are (a) in so far as 
they  directly  affect  the  execution  of  the  Works,  the  risks  of  war,  
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection 
or military or usurped power, civil war, riot commotion or disorder (unless 
restricted to the  Contractor’s  employees),  and  contamination  from  any  
nuclear  fuel  or nuclear waste or radioactive toxic explosive. 

 
 

12.       Contractor’s   Risks 
 

12.1     All risks of loss of or damages to physical property and of personal injury and 
death  which  arise  during  and  in  consequence  of  the  performance  of  the 
Contract   other   than   the   excepted   risks   are   the   responsibility   of   the 
Contractor. 

 
13.       Insurance 

 
13.1     The  Contractor  shall  provide,  in  the  joint  names  of  the  Employer  and  the 

Contractor,  insurance  cover  from  the  Start  date  to  the  end  of  the  Defects 
Liability  Period,  in  the  amounts  and  deductibles  stated  in  the  Contract  
data for the following events which are due to the Contractor’s risks: 

(a) Loss of or damage to the works, Plant and materials, 

(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
 

(d) Personal injury or death. 
 

13.2     Policies and certificates for insurance shall be delivered by the Contractor to 
the  Engineer  for  the  Engineer’s  approval  before  the  Start  Date.  All  such 
insurance  shall  provide  for  compensation  to  be  payable  in  the  types  and 
proportions of currencies required to rectify the loss or damage incurred.
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13.3     If   the   Contractor   does   not   provide   any   of   the   policies   and   
certificates required, the Employer may affect the insurance which the 
Contractor should have   provided   and   recover   the   premiums   the   
Employer   has   paid   from payments  otherwise  due  to  the  Contractor  or,  
if  no  payment  is  due,  the payment of the premiums shall be a debt due. 

 

13.4     Alterations  to  the  terms  of  an  insurance  shall  not  be  made  without  the 
approval of the Engineer. 

 
13.5     Both parties shall comply with any conditions of the insurance policies. 

 
14.       Site Investigation Report 

 

14.1     The  Contractor  in  preparing  the  Bid  shall  rely  on  any  site  Investigation 
reports  referred  to  in  the  Contract  Data,  supplemented  by  any  
information available to the Bidder. 

 

15.       Queries about the Contract data 
 

15.1     The engineer will clarify queries on the Contract Data 
 

16.       Contractor to Construct the Works 
 

16.1     The  Contractor  shall  construct  and  install  the  works  in  accordance  with  
the specification and Drawings. 

 
17.       The Works to be completed by the Intended Completion Date 

 

17.1     The Contractor may commence execution of the Works on the Start Date and 
shall  carry  out  the  Works  in  accordance  with  the  programe  submitted  by 
the  Contractor,  as  updated  with  the  approval  of  the  Engineer,  and  
complete them by the Intended Completion date 

 
18.       Approval by the Engineer 

 
18.1     The   Contractor   shall   submit   Specifications   and   Drawings   showing   the 

proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

 
18.2     The Contractor shall be responsible for design of temporary works. 

 
18.3     The  Engineer’s  approval  shall  not  alter  the  contractor  responsibility  for 

design of the Temporary works. 
 

18.4     The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 
Temporary works where required. 

18.5     All Drawings prepared by the Contractors for the execution of the temporary 
or permanent work are subject to prior approval by the Engineer before their 
use. 

 

 
19.       Safety 

 

19.1     The Contractor shall be responsible for the safety of all activities on the Site.
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20.       Discoveries 
20.1     Anything  of  historical  or  other  interest  or  of  significant  value  

unexpectedly discovered  on  the  site  is  the  property  of  the  Employer.  The  
contractor  is  to notify   the   engineer   of   such   discoveries   and   carry   out   
the   Engineer’s instructions for dealing with them. 

21.       Possession of the Site 
 

21.1     The Employer shall give possession of all parts of the site to the Contractor. If 
possession of a part is  not given by the date stated in the Contract  Data the 
Employer  is  deemed  to  have  delayed  the  start  of  the  relevant  activities  
and this will be a Compensation Event. 

21.2     If within 25% of the time limit of the project, 80% of possession of the site is 
not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract.   Contractor/Employer has to foreclose the work within 30 days 
after  lapse  of  25%-time  limit  and  after  30  days  foreclosure  option  will  
be closed. 

 

22.       Access to the Site 
 

22.1     The  Contractor  shall  allow  the  Engineer  and  any  person  authorized  by  
the Engineer access to the Site, to any place where work in connection with 
the Contract is being carried out or is intended to be carried out and to any 
place where materials or plants are being manufactured/ fabricated/ 
assembled for the works. 

 

23.       Instructions 
 

23.1     The  Contractor  shall  carry  out  all  instructions  of  the  Engineer  pertaining  
to works which comply with the applicable laws where the site is located. 

 

23.2     The   Contractor   shall   permit   the   Employer   to   inspect   the   Contractor’s 
accounts  and  records  relating  to  the  performance  of  the  Contractor  and  
to have them audited by auditors appointed by the Employer, if so required by 
the Employer. 

24.       Disputes 
 

24.1     If  the  Contractor  is  of  the  view  that  a  decision  taken  by  the  Engineer  
was either outside the authority given to the Engineer by the Contract or that 
the decision     was     wrongly     taken,     the     decision     shall     be     referred     
to 
Superintending    Engineer ,Vadodara Panchayat Irrigation Circle, 
Vadodara (Higher    Authority)within    14    days    of    the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given bytheSuperintending    
Engineer ,Vadodara Panchayat Irrigation Circle, Vadodara 

24.2 
 

 
(a)     For the work up to Rs.100 Cr., if any of the parties is not satisfied with 

the  decision  of  the  Superintending    Engineer ,Vadodara Panchayat 
Irrigation Circle, Vadodara,  both  the  parties  have  to refer to the 
Chief Engineer concern for the conciliation process. 

(b)    For the work more than Rs.100 Cr., if any of the parties is not satisfied 
with the decision of the Superintending    Engineer ,Vadodara 
Panchayat Irrigation Circle, Vadodara, both the parties have to refer to 
the Secretary, Water Resource  Department, Government of Gujarat 
for the conciliation process.



 
50 

 

If the  dispute  is  not  resolved through the  conciliation  process,  he  may 
refer the dispute to Gujarat Public Works Contract Dispute Arbitration 
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher 
Authority within 
14 days of the notification of the Engineer's decision, the Contractor shall not 
be  entitled  to  any  additional  payment/claim  if  he  doesn’t  follow  the  
above sequence in stipulated time and he should not stop the work. 

 

25.       Procedure for Disputers 
 
 

25.1     The   arbitration   shall   be   conducted   in   accordance   with   the   arbitration 
procedure stated in the Special Conditions of Contract. 

 
 
 

26.       Delete
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27.       Programme 
B. TIME CONTROL

 
27.1     Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer    for    approval    a    Programme    showing    the    general    
methods, arrangements orders, and timing for all the activities in the works 
along with monthly cash flow forecast. 

 
27.2     An  update  of  the  Programme  shall  be  a  programme  showing  the  actual 

progress achieved on each activity and the effect of the progress achieved on 
the  timing  of  the  remaining  work  including  any  changes  to  the  sequence  
of the activities. 

 
27.3     The   Contractor   shall   submit   to   the   Engineer,   for   approval   an   

updated programme at intervals no longer than the period stated in the 
Contract data. If the Contractor does not submit an updated programme 
within this period, the Engineer may withhold the amount stated in the 
Contract data from the next  payment  after  the  date  on  which  the  overdue  
programme  has  been submitted. 

 
27.4     The  Engineer’s  approval  of  the  programme  shall  not  alter  the  

Contractor’s obligations.  The  Contractor  may  revise  the  programme  and  
submit  it  to  the Engineer  again  at  any  time.  A  revisedprogramme  is  to  
show  the  effect  of Variations and Compensations events. 

 
28.       Extension of the Intended Completion Date 

 
28.1     The  Engineer  shall  extend  the  Intended  Completion  Date  if  a  

compensation Event   occurs   or   a   Variation   is   issued   which   makes   it   
impossible   for completion  to  be  achieved  by  the  Intended  Completion  
Date  without  the Contractor  taking  steps  to  accelerate  the  remaining  
work  and  which  would cause the Contractor to incur additional cost. 

 
28.2     The Engineer shall decide whether and by how much to extend the Intended 

Completion  Date  within  35 days  of the  Contractor asking the  Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure  shall  not  be  considered  in  assessing  the  new  Intended  Completion 
Date. 

 
28.3     The  Engineer  shall  within  14  days  of  receiving  full  justification  from  the 

contractor for extension  of Intended Completion  Date  refer to the Employer 
his decision. The employer shall in not more than 21 days communicate to the 
engineer   the   acceptance   or   otherwise   of   the   Engineer’s   decision.   If   
the employer   fails   to   give   his   acceptance,   the   Engineer   shall   not   
grant   the extension and the contractor may refer the matter under Clause 
24.1 

29.       Deleted 
 

30.       Delays Ordered by the Engineer 
30.1     The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works.
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31.       Management Meetings 
31.1     Either  the  Engineer  or  the  Contractor  may  require  the  other  to  attend  a 

management  meeting.  The  business  of  a  management  meeting  shall  be  to 
review  the  plans  for  remaining  work  and  to  deal  with  matters  raised  in 
accordance with the early warning procedure. 

 
31.2     The  Engineer  shall  record  the  business  of  management  meetings  and  is  

to provide  copies  of  his  record  to  those  attending  the  meeting  and  to  the 
Employer.  The  responsibility  of  the  parties  for  actions  to  be  taken  is  to  
be decided  by  the  Engineer  either  at  the  management  meeting  or  after  
the management meeting and stated in writing to all who attended the 
meeting. 

 
32.       Early Warning 

 
32.1     The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the  work,  increase  the  Contract  price  or  delay  the  execution  of  works.  
The Engineer may require the  contractor to provide  an  estimate of the  
expected effect   of   the   future   event   or   circumstance   on   the   contract   
price   and completion date. The estimate is to be provided by the Contractor 
as soon as reasonably possible. 

 
32.2     The Contractor shall cooperate with the Engineer in making and considering 

proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer.
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C. QUALITY CONTROL 
 

33.       Identifying Defects/ Defect liability period 
 

33.1 :   Defect liability period : The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15 days of receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of 
the  contractor.  The  Engineer-in-charge  shall  be  entitled  to  appropriate  
the whole or any part of the amount of security deposit towards the expenses, 
if any,  Incurred  by  him  in  rectification,  removal  or  re-execution.  The  
Defects Liability period shall be as under. 

A. For works of WRD Except Building. 
(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall 

be 3 Months from the certified date of completion. 
(b) (1)For WRD works likes Check Dam/ Canal / Drainage / Road Structure 

tender amount from RS. 50,000 to 10,00,000, the defect liability period shall 
be 12 months from the certified date of completion. 

 (2)For WRD work except likes Check Dam/ Canal / Drainage / Road Structure 
tender amount from RS. 50,000 to 10,00,000, the defect liability period shall 
be 6 months from the certified date of completion. 

(c) (1)For WRD works likes Check Dam/ Canal / Drainage / Road Structure  
tender amount more than RS. 10,00,000, the defect liability period shall be 3  
Years from the certified date of completion. 

      (2) For WRD work except likes Check Dam/ Canal / Drainage / Road Structure  
       tender amount from RS. 10,00,000 to 1 Crore, the defect liability period shall  
        be 12 months from the certified date of completion. 
(d) For all WRD works of tender amount more than RS. 1 Crore, the defect liability  
       period shall be 3 Years from the certified date of completion 

B. For works of WRD Except Building. 
For Building works of WRD, Follow the R&B Circular dated.03/12/2009 
For original building works the defect liability period will be 4 years or elapse 
of 4 monsoon period following date of possession of building taken over by 
user agency following the certified date of completion, whichever is later. 
For the purpose of deciding the monsoon period, the 30th September shall be 
treated as the last date. 
WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013. 

33.2  For Road works : 
Free maintenance guarantee period for works of Road/Bridge construction 

(a) For resurfacing work of road free maintenance guarantee period one year 
from the date of completion. 

(b) In  case  of  widening  of  the  road/strengthening  of  the  road/bridge,  the 
contractor shall have to give four years free maintenance guarantee from the  
certified  date  of  completion.  During  this  period  the  contractor  shall visit 
the site every six months along with the concerned Section Officer / Deputy 
Executive Engineer and will examine the work already carried out in this 
contract like road work, jungle cutting, side shoulders, side gutter, road 
furniture, patta etc. and will prepare Km. wise inspection report duly signed by 
all concerned and any defect observed shall be done within 15 days by the 
contractor at his risk and cost as per the direction of Engineer in  charge.  The  
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contractor  needs  to  do  videography  of  these  visits  and require to submit at 
the time of release of FMG. If B.T. the surface during the  
maintenance period of 4 years is worn out then agency shall have to provide 
renewal coating as per tender item as directed by the Engineer-in- charge.   
The   amount   equivalent   to   5%   of   each   running   bill   shall   be withheld 
and will be released after the free maintenance guarantee period (i.e. 4 years) 
is over. 
However, this amount shall be released against fixed deposit or bank 
guarantee  pledged  in  the  name  of  Executive  Engineer  after  completion 
certificate of work is issued. 

 
 

(1) The  flakiness  and  elongation  index  (combined)  for  coarse  aggregates 

under  no  circumstances  shall  exceed  the  allowable  limit  set  forth  in  the 

relevant clause for the material in question. 

(2) 2%  of  the  amount  eligible  for  the  payment  of  bituminous  items  shall  be 

withheld  till  the  miscellaneous  items  like  earthwork  in  embankment  / 

cutting  for  side  shoulders,  side  gutters,  kilometer  /  indicator  /  guard 

stones,  sign  boards  etc.  are  completed  in  all  respect  by  the  contractor. 

After completion of the miscellaneous items, the above said 2% withheld 

amount shall be released. 

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 

per Govt.  letter No.: SSR/10/2015-16/26/C,  Dtd.  26/11/15  for the  work 

costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 
 

The   contractor   shall   have   to   set   up   the   laboratory   with   adequate 

equipment.  Till  the  setting  up  of  adequate  laboratory  is  completed  & 

reported of this to the engineer (subject to due verification by engineer’s 

representative) by contractor in writing, Rs.2,00,000/- shall be withheld. The   

qualified   quality  Engineer   shall   be   deployed   exclusively   for   this 

contract   by   the   contractors.   If   quality   Engineer   is   not   deployed   by 

contractor  within  one  month  after  the  date  of  work  order,  the  amount 

equivalent  to  Rs.20,000  per  month  shall  be   recovered  till  the  actual 

deployment  of  quality  engineer.  The  amount  so  recovered  towards  the 

deployment of quality engineers shall not be refunded. 

(5) Asphalt    work    will    have    to    be    cross    checked    as    per    G.R.    No.: 

RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 
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During the Construction Period, the Contractor shall maintain, at his own risk 
and cost, the existing lane(s) of the road so that the traffic worthiness and 
safety thereof are at no time materially inferior as compared to their condition  
10  (ten)  days  prior  to  the  date  of  the  Agreement,  and  shall undertake the 
necessary repair and maintenance works for this purpose; provided that the 
Contractor may, at his cost, interrupt and divert the flow of  traffic  if  such  
interruption  and  diversion  is  necessary  for  the  efficient progress  of  works  
and  conforms  to  Good  Industry  Practice;  provided 
further  that  such  interruption  and  diversion  shall  be  undertaken  by  the 
Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3      The Engineer shall check the Contractor’s work and notify the Contractor of 
any  defects  that  are  found.  Such  checking  shall  not  affect  the  Contractor’s 
responsibilities  the  Engineer  may  instruct  the  Contractor  to  search  for  a 
Defect  and  to  uncover  and  test  any  work  that  the  Engineer  considers  may 
have a Defect. 

 

34.       Tests 
 
34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it  
does,  the  Contractor  shall  pay  for  the  test  and  any  samples.  If  there  is  
no defect the test shall be a Compensation Event. 

 
34.2      1% of the amount of work done for works up to Rs. 10 crore of estimate cost should 

be deducted from R.A. Bill of the contractor for testing the quality of material 
workmanship. Whereas for estimated cost of works more than 10 crore, the charges 
for testing of quality of material workmanship shall be deducted from R.A. bill of 
contractor as per actual charges. As Per GoG NWRWS & K Department’s Circular No. 
PARCH/132023/401/MICELL Dated: 05/10/2023. 

 
34.3      Agency  has  to  establish  testing  laboratory  on  site  for  the  various  test  to  

be carried  out  in  the  work  for  this  purpose  agency  shall  construct  a  
pukka laboratory   building   with   all   facility   on   site   at   location   specified   
by   the engineer in charge. 

 
35.       Correction of defects 
 

35.1      The engineer shall give notice to the Contractor of any defects before the end 
of the  defects Liability Period,  which begins  at  Completion  and is  defined in 
the contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

 
35.2      Every time notice of a Defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Engineer’s notice. 
 

36.       Uncorrected Defects 
 

36.1     If  the  Contractor  has  not  corrected  a  defect  within  the  time  specified  in  
the Engineer’s  notice,  the  Engineer  will  assess  the  cost  of  having  the  
Defect corrected, and the Contractor will pay this amount.
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D. COST CONTROL 
 

37.       Bill of Quantities 
 

 
37.1     The bill of Quantities shall contain items for the constructions, installation, 

testing and commissioning work to be done by the Contractor. 
 

 
37.2     The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

 

 
38.       Change in the Quantities 

 

 
38.1     The Engineer shall have power to make any alterations in or addition to the 

original specifications , drawings, designs and instructions that may appear to 
him  to  be  necessary  or  advisable  during  the  progress  of  the  work  and  
the contractor  shall  be  bound  to  carry  out  the  work  in  accordance  with  
any instruction in this connection which may be given to him in writing signed 
by the  Engineer  and  such  alteration  shall  not  invalidate  the  contract  and  
any additional  work  which  the  contractor  may  be  directed  to  do  in  the  
manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the 
main work and at the same rate as are specified in the tender for the main 
work. 

 
Except  that  when  the  quantity  of  any  item  exceeds  the  quantity  as  in  the 
tender  by  more  than  130%,  the  contractor  will  be  paid  for  the  quantity  
in excess of 130%, at the rate entered in the SOR of the year during which the 
excess in quantity is first executed. 

 

 
39.       Variations 

 
39.1     All  Variations  shall  be  included  in  updated  programmes  produced  by  the 

Contractor. 
 

40.       Payments for Variations 
40.1     If the additional or altered work includes any class of work for which no rate is  

specified  in  this  contract,  then  such  class  of  work  shall  be  carried  out  as 
under. 

(i)    At the rate derived from the item within the contract which is comparable to 
the  one  involving additional or altered class  of work;  where  there  are  more 
than  one  comparable  items,  the  item  of  the  contract  which  is  nearest  in 
comparison  with  regard  to  class  or  classes  of  the  work  involved  shall  be 
selected  and  the  decision  of  the  Superintending  Engineer  as  to  the  
nearest comparable item shall be final and binding on the contractor. 

 
(ii)If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the 
percentage  by  which  the  tender  amount  is  more  or  less  as  compared  to  
the amount arrived at the  rates in the “Schedule  of Rates” of the Division in 
the year in which the tender was received. If the Schedule of rates of the 
Division does  not  contain  all  the  items,  the  percentage  increase  or  
decrease  of  the tender shall be calculated considering such items which were 
included in the “Scheduled Rates” of the division for the year and for materials 
consumed on such item the rate to be charged would be the basic rate taken 
into account for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on 
the  basis  of  detailed  rate  analysis  after  hearing  the  contractor  before  a 
Committee  of  two  Superintending  Engineers  stationed  at  the  same  place  
or the nearest place. 

 
40.2     If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receipt by him 
of the order to carry out the work, inform the Engineer-in-charge of the rate, 
which it is his intention to charge for such class of work and if the Engineer in 
charge   does not agree to this rates, he shall by notice in writing be at liberty 
to cancel his order to carry out such class of work and arrange to carry it out 
in  such manner as  he may consider it  advisable,  provided always  that  if the 
contractor shall commence work or incur any expenditure in regard thereof 
before   the   rates   shall   have   been   determined   as   lastly   herein   before 
mentioned, then in such cases he shall only be entitled to be paid in respect of 
the work carried out or expenditure incurred by him prior to the   date of the 
determination of the rate as aforesaid according to such rate or rates as shall 
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 
the Superintending Engineer of the Circle shall be final. 
Where, however, the work is to be executed according to the designs,drawings 
and specifications recommended by the contractor and accepted by 
thecompetent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders. 
The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost  of  the  original  work  and  the  certificate  of  the  Engineer-in-charge  as  
to such proportion shall be final and conclusive. 

 
41.       Cash Flow Forecasts 

 
41.1     When  the  programme  is  updated,  the  contractor  is  to  provide  the  

engineer with an updated cash flow forecast.
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42.       Payment certificates. 
 

42.1     The  Contractor  shall  submit  to  the  Engineer  monthly  statements  of  the 
estimated value of the work completed less the cumulative amount certified 
previously. 

 
42.2     The Engineer shall check the Contractor’s monthly statement within 14 days 

and certify the amount to be paid to the Contractor after taking in to account 
any credit  or debit  for  the  month in  question in  respect  of materials for the 
works  in  the  relevant  amounts  and  under  conditions  set  forth  in  sub-
clause 
32.3 of the Contract Data (secured Advance). 

 
42.3     The value of work executed shall be determined by the Engineer. 

 
42.4     The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
 

42.5     The  value  of  work  executed  shall  include  the  valuation  of  variations  and 
compensation events. 

42.6     The  Engineer  may  exclude  any  item  certified  in  a  previous  certificate  or 
reduce the proportion of any item previously certified in any certificate in the 
light of later information 

 
43.       Payments 

 
43.1     Payments  shall  be  adjusted  for  deductions  for  advance  payments,  

retention, other  recoveries  in  terms  of  the  contract  and  taxes  at  source,  
as  applicable under the law. The Employer shall pay the Contractor the 
amounts certified by the Engineer within 28 days of the date of each 
certificate. 

43.2     Payment of GST (prevailing rates) on the amount payable under the contract 
to the Contractor will be made by the Employer. Hence, it is the responsibility 
of the contractor to pay the GST to the concerned Authority. 

43.3     Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and prices 
in the Contract. 

 
44.       Compensation events 

 
44.1     The   following   are   compensation   Events   unless   they   are   caused   by    
             The Contractor: 

(a)     The  Employer  does  not  give  access  to  a  part  of  the  Site  by  the  site 
Possession date stated in Contract data to the Contractor 

 

 
44.2     In   case   of   compensation   event   occurs   and   it   prevents   the   work   

being completed beyond the Intended Completion Date then Authority will 
approve EOT with eligible contractual price escalation.
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45.       Tax 
 

45.1     The rates quoted by the Contractor must be inclusive of all taxes prevailing on 
due date of bid submission except GST. However, any subsequent changes in 
the  tax  structure  by  Government  after  due  date  of  bid  submission  will  be 
compensated  (+/-)  on  availability  or  submission  of  actual  documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the 
tax  structure  after  bid  submission.  If  the  contractor  fails  to  provide  such 
information  and  if  any  financial  obligation  may  arise  due  to  change  in  
tax structure, same will be recovered from the contractor. 

 

 
45.2     GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

46.       Currencies. 
46.1     All payment shall be made in Indian Rupees. 

 

 
47.       Price Adjustment 

 
47.1     Contract price shall be adjusted for increase or decrease in rates and price of 

labour,   materials,   fuels   and   lubricants   in   accordance   with   the   
following principles and procedures and as per formula given in the contract 
data: 

 
(a) The  price  adjustment  shall  apply  for  the  work  done  from  the  start  

date given in the contract data up to end of the initial intended completion 
date or  extensions  granted  by  the  Engineer  and  shall  not  apply  to  the  
work carried  out  beyond  the  stipulated  time  for  reasons  attributable  
to  the contractor. 

(b) The  price  adjustment  shall  be  determined  during  each  month  from  
the formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R  =  Total  value  of  work  done  during  the  month.  It  would  include  the 
amount  of  secured  advance  granted,  if  any,  during  the  month  less  the 
amount  of  secured  advance  recovered,  if  any  during  the  month.   It  will 
exclude   value   for   works   executed   under   variations   for   which   
price adjustment   will   be   worked   separately   based   on   the   terms   
mutually 
agreed. 

 
47.2     To  the  extent  that  full  compensation  for  any  rise  or  fall  in  costs  to  the 

contractor  is  not     covered  by  the  provisions  of  this  or  other  clause  in  
the contract, the unit rates and prices included in the contract shall be deemed 
to include amounts to cover the contingency of such other rise or fall in costs. 

48.       Retention 
48.1     The   Employer   shall   retain   from   each   payment   due   to   Contractor   the 

proportion  stated  in  the  Contract  Data  until  Completion  of  the  whole  of  
the Works.
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48.2     On  Completion  of  the  whole  of  the  Works  half  the  total  amount  retained  
is repaid to the Contractor and half when the Defects Liability Period has 
passed and the Engineer has certified that all Defects notified by the Engineer 
to the Contractor before the end of this period have been corrected. 

 
48.3     On  completion  of  the  whole  works,  the  contractor  may  substitute  

retention money with an “on demand” Bank guarantee. 
 

In   case,   Contractor   requests   for   refund   of   the   Retention   Money 
deducted by the Employer under the provision of this clause, Employer shall 
consider   the   said   request   of   the   Contractor   provided   that   the   refund 
hereunder shall be made in tranches of not less than 1% (One Percent) of the 
Contract  Price  and  Contractor  furnishes  an  irrevocable  and  unconditional 
Bank  guarantee  for  an  equal  amount  substantially  in  the  format  of  Bank 
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60 
day beyond the scheduled / extended Defects Liability Period. On completion 
of the whole works, the contractor has however an option to submit a fresh 
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of 
the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond 
the   Defect   Liability   Period   and   yet   refund   the   Retention   Money   Bank 
Guarantee submitted for refund of Retention Money. 

49.       Liquidated Damages 
 

49.1     The Contractor shall pay liquidated damages to the Employer at the rate per 
day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed  the  amount  defined  in  the  Contract  Data.  The  Employer  may  
deduct liquidated   damages   from   payment   due   to   the   Contractor.   
Payment   of liquidated damages does not affect the Contractor’s liabilities. 

49.2     If  the  Intended  Completion  Date  is  extended  after  liquidated  damages  
have been paid, the Engineer shall correct any overpayment of liquidated 
damages by  the  Contractor  by  adjusting  the  next  payment  certificate.  The  
Contractor shall not be entitled for any interest on the over payment 
calculated from the date of payment to the date of repayment. 

49.3     If the contractor fails to comply with the time for completion as stipulated in 
the  tender,  then  the  contractor  shall  pay  to  the  employer  the  relevant  
sum stated in the Contract Data as Liquidated damages for such default and 
not as penalty for everyday or part of day which shall elapse between relevant 
time for completion and the date stated in the taking over certificate of the 
whole of the works on the relevant section, subject to the limit stated in the 
contract 
data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to 
the  contractor.  The  payment  or deduction  of  such damages  shall not  
relieve
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the contractor from his obligation to complete the works on from any other of 
his obligations and liabilities under the contract. 

 
49.4     If, before the Time for Completion  of the whole of the Works or, if applicable 

any  Section,  a  Taking  Over  Certificate  has  been    issued  for  any  part  of  
the Works or of a Section, the liquidated damages for delay in completion of 
the remainder of the Works or  of that Section shall, for any period of delay 
after the   date   stated   in   such   Taking-Over-Certificate,   and   in   the   
absence   of alternative provisions in the Contract, be reduced in the 
proportion which the value of the part so certified bears to the value of the 
whole of the Works or Section, as applicable. The provisions of this Sub-clause 
shall only apply to the rate of liquidated damages and shall not affect the limit 
thereof. 

 
50  Bonus 

 
50.1     If the contractor achieves completion of the whole of the works prior to the 

intended Completion Date prescribed in Contract Data the Employer shall pay 
to the contractor a sum stated in Contract Data as bonus for every completed 
month  but  subjected  to  maximum  amount  as  stated  in  Contract  Data; 
which  shall  elapse  between  the  date  of  completion  of  all  items  of  works  
as stipulated  in  the  contract,  including  variations  ordered  by  the  Engineer  
and the time prescribed in Clause 17. 

 
50.2     Bonus shall be paid only to works amounting to above INR 5 crore with time 

limit of the works is equal or more than 6 months. The bonus would be paid as 
under 

 
 

% of Time Saved               % of Initial Contract Price 
entitled for Bonus 

 

50 %                                                5% 
 

40 %                                                4% 
 

30 %                                                3% 
 

20 %                                                2% 

10 %                                                1% 

Less than 10%                                      0% 
 
 

51.       Advance Payment. 
 

51.1     The  Employer  shall  make  advance  payment  (not  to  be  paid  less  than  two 
installments  except  in  special  circumstances  for  which  the  reason  to  be 
Recorded in writing) to the Contractor of the amounts stated in the Contract 
Date   by   the   date   stated   in   the   Contract   Date,   against   provision   by   
the Contactor  of  an  Unconditional  Bank  Guarantee  in  a  form  and  by  a  
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bank acceptable  to  the  Employer  in  amounts  and  currencies  equal  to  be  
at  least 
110% of the advance payment. The guarantee shall remain effective until the 
advance payment has been repaid, but the amount of the guarantee shall be 
progressively   reduced   by   the   amounts   repaid   by   the   Contractor.   The 
Mobilization  advance  would  be  deemed  as  interest  bearing  advance  at  an 
interest rate of 10 % to be compounded, quarterly. 

 
51.2     The  Contractor  is  to  use  the  advance  payment  only  to  pay  for  

Equipment, plant  and  Mobilization  expenses  required  specifically  for  
execution  of  the Works.  The  Contractor  shall  demonstrate  that  advance  
payment  has  been used  in  this  way  by  supplying  copies  of  invoices  or  
other  documents  to  the engineer. 

 
51.3     The  advance  payment  shall  be  repaid  by  deduction  proportionate  amount 

from  payments  otherwise  due  to  the  Contractor,  following  the  schedule  
of completed percentages of the Works on a payment basis. No account shall 
be taken  of  the  advance  payment  or  its  repayment  in  assessing  valuations  
of work    done,    variations,    price    adjustments,    Compensation    Events,    
or Liquidated damages. 

 

 
51.4     Deleted 

 
52.       Securities 

 
52.1     The performance Security (including additional security for unbalanced bids) 

shall  be  provided  to  the  Employer  no  later  than  the  date  specified  in  the 
Letter of Acceptance and shall be issued in an amount and form and by a bank 
or surety acceptable to the Employer, and denominated in Indian Rupees. The 
performance  Security  shall  be  valid  until  a  date  60  days  from  the  date  of 
expiry of Defects Liability Period and the  additional security for unbalanced 
bids shall be valid until a date 28 days from the date of issue of the certificate 
of completion. 

 
53.       Deleted 

 
54.       Cost of Repairs. 

 
54.1     Loss  or  damage  to  the  Works  or  Materials  to  be  incorporated  in  the  

Works between  the  Start  date  and  the  end  of  Defects  Correction  periods  
shall  be remedied  by  the  Contractor  at  the  Contractor’s  cost  if  the  loss  or  
damages arises from the Contractor’s acts or omissions.
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E. FINISHING THE CONTRACT 
 

55.       Completion 
 

55.1     The Contractor shall request the Engineer to issue a Certificate of Completion 
of  the  works  and  the  Engineer  will  do  so  upon  deciding  that  the  work  is 
completed. 

 
56.       Taking Over 

 
56.1     The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
 
 
 

57.       Final Account 
 

57.1     The  Contractor  shall  supply  to  the  Engineer  a  detailed  final  account  of  
the total amount that the Contractor considers payable as full and final 
settlement of  all  claims  under  the  Contract  for  items  before  the  end  of  
the  Defects Liability  Period.  The  Engineer  shall  issue  a  Defect  Liability  
Certificate  and certify  any  final  payment  that  is  due  to  the  Contractor  
within  56  days  of receiving the Contractor's account if it is correct and 
complete. If it is not, the Engineer  shall  issue  within  56  days  a  schedule  
that  states  the  scope  of  the corrections   or  additions   that  are   necessary.   
If  the   Final  Account  is   still unsatisfactory after it has been resubmitted, the 
Engineer shall decide on the amount payable to the Contractor and issue a 
payment certificate, within 56 days of receiving the Contractor’s revised 
account. 

57.2     If reversal in characteristic of tender (L1 becoming L2) on account of excesses 
and  savings  in  final  account  is  observed,  the  Engineer/Employer  shall  be  
at liberty  to  restrict  the  final  payment  of  BOQ  items  to  the  lowest  
amount evaluated  of  the  bids  considering  the  final  quantities  and  the  
rates  quoted including  the  rebates  if  any.  Payment  of  variation  items  
shall  however  be made  at  the  rates  approved  by  the  Employer,  within  90  
days  from  the physical completion of work. 

 

58.       Operating and Maintenance Manuals 
 

58.1     If   “as   built”   drawings   and/or   operating   and   maintenance   manuals   are 
required, the Contractor shall supply them by the dates stated in the Contract 
data. 

 

58.2     If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer   shall   withhold   the   amount   stated   in   the   Contract   Data   
from payments due to the Contractor. 

 

59.       Termination 
 

59.1     The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.
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59.2     Fundamental  breaches  of  Contract  include,  but  shall  not  be  limited  to  the 
following: 

 
1.   The  contractor  stops  work  for  28  days  when  no  stoppage  of  work  is 

shown   on   the   current   programme   and   the   stoppage   has   not   been 
authorized by the Engineer 

 
2.   The Engineer instructs the Contractor to delay the progress of the Works 

and the instructions is not withdrawn within 28 days; 
 

3.   The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation 

 
4.   A  payment  certified  by  the  Engineer  is  not  paid  by  the  Employer  to   
      the Contractor within 56 days of the date of the Engineer’s certificate 

 
5.   The  Engineer  gives  Notice  that  failure  to  correct  a  particular  Defect  is  

a fundamental  breach  of  Contract  and  the  Contractor  fails  to  correct  it 
within a reasonable period of time determined by the Engineer; 

 
6.   The Contractor does not maintain a security which is required; 

 
7.   The  Contractor  has  delayed  the  completion  of  works  by  the  number  

of days for which the maximum amount of liquidated damages can be paid 
as defined in the Contract data; and 

 
8.   If the Contractor, in the judgment of the Employer has engaged in corrupt 

or fraudulent practices in competing for or in executing the Contract. 
 

For   the   purpose   of   this   paragraph:   “corrupt   practice”   means   the 
offering,  giving,  receiving  or  soliciting  of  anything  of  value  to  influence  
the action of a public official in the procurement process or in contract 
execution. “Fraudulent practice” means a misrepresentation of facts in order 
to influence a procurement process or the execution of a contract to the 
detriment of the borrower, and includes collusive practice among Bidders 
(prior to or after bid submission)  designed  to  establish  bid  prices  at  
artificial  non-competitive levels   and   to   deprive   the   Borrower   of   the   
benefits   of   free   and   open competition. 

 

 
59.3     When either party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

 

 
59.4     Notwithstanding  the  above,  the  employer  may  terminate  the  Contract  for 

convenience. 
 

60.       Payment upon Termination 
 

60.1     If the Contract is terminated because of a fundamental breach of Contract by 
the Contractor, the Engineer shall issue a Certificate for the value of the work 
done  less  advance  payments  received  up  to  the  date  of  the  issue  of  the
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certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to 
the   work   not   completed   as   indicated   in   the   Contract   data.   Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer 
exceeds  any  payment  due  to  the  Contractor  the  difference  shall  be  a  
debt payable to the Employer. 

 

60.2     If  the  Contract  is  terminated  at  the  Employer’s  convenience  or  because  
of  a fundamental  breach  of  Contract  by  the  Employer,  the  Engineer  shall 
issue  a certificate for the value of the work done, the cost of balance material 
brought by  the  contractor  and  available  at  site,  the  reasonable  cost  of  
removal  of equipment, repatriation of the Contractor’s personnel employed 
solely on the works,  and  the  Contractor’s  cost  of  protecting  and  securing  
the  Works  and less  advance  payment  received  up  to  the  date  of  the  
certificate,  less  other recoveries  due  in  terms  of  the  contract  and  less  
taxes  due  to  deducted  at source as per applicable law. 

 

61.       Property 
 

61.1     All materials on the Site, Plant Equipment, Temporary Works and Works are 
deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

62.       Release from Performance 
 

62.1     If  the  Contract  is  frustrated  by  the  outbreak  of  war  of  by  any  other  
event entirely  outside  the  control  of  either  the  Employer  or  the  
Contractor  the Engineer  shall  certify  that  the  Contract  has  been  
frustrated.  The  Contractor shall make the Site safe and stop work as quickly 
as possible after receiving this  certificate  and  shall  be  paid  for  all  work  
carried  out  before  receiving  it and for any work carried out afterwards to 
which commitment was made.
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F.          SPECIAL   CONDITIONS OF CONTRACT 
 
 

63.       LABOUR 
 
 

The Contractor shall, unless otherwise provided in the Contract, make 
his  own  arrangements  for  the  engagement  of  all  staff  and  labour,  local  
or other, and for their payment of housing, feeding and transport. 

 

 
The   Contractor   shall,   if   required   by   the   Engineer,   deliver   to   

the Engineer a return in detail, in such form and at such intervals as the 
Engineer may  prescribe,  showing  the  staff  and  the  numbers  of  the  several  
classes  of labour  from  time  to  time  employed  by  the  Contractor  on  the  
site  and  such other information as the Engineer may require. 

 

 
64.       COMPLIANCE WITH LABOUR REGULATIONS 

 
 

During   continuance   of   the   contact,   the   Contractor   and   his   sub- 
contractor shall abide at all times by all existing labour enactments and rules 
made thereunder, regulations, notification and bye laws of the State or central 
Government  or     local  authority  and  any  other  labour  law  (including  
rules), regulations, bye laws that may be passed or notifications that may be 
issued under any labour law in future either by the State or the Central 
Government or the local authority. Salient features of some of the major 
labour laws that are  applicable  to  the  construction  industry  are  given  
below.  The  Contractor shall  keep  the  Employer  indemnified  in  case  any  
action  is  taken  against  the Employer by the  competent  authority on  
account  of contravention  of any of the   provisions   of   any   Act   or   rules   
made   thereunder,   regulations   or notifications  including  amendments.  If  
the  Employer  is  caused  to  pay  or reimburse,  such  amounts  as  may  be  
necessary  to  cause  or  observe,  or  for observance     of     the     provisions     
stipulated     in     the     notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the 
Engineer/employer shall have the right to deduct any money due  to  the  
Contractor  including  his  amount  of  performance  security.  The 
Employer/Engineer shall also have  the  right  to recover  from  the  Contractor 
any  sum  required  or  estimated  to  be  required  for  making  good  the  loss  
or damage suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A)  Workmen  Compensation  Act  1923:-  The  Act  provides  for  compensation  in 

case of injury by accident arising out of and during the course of employment. 
 

B)  Payment of Gratuity Act. 1972:- Gratuity is payable  to an employee under the 
Act   on   satisfaction   of  certain   conditions   on   separation   if   an   employee   
has completed 5 years service or more on death, the rate of 15 days wages for 
every completed year of service. The Act is applicable to all establishments 
employing 
10 or more employees. 

 
C)   Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for 

monthly  contributions  by  the  employer    plus  workers  @  10%  or  8.33%  The 
benefits payable under the Act are : 

 
1.   Pension or family pension on retirement or death, as the case may be. 
2.   Deposit linked insurance on the death in harness of the worker. 
3.   Payment of P.F. accumulation on retirement/death etc. 

 
D)  Maternity  Benefit  Act  1951  :-  The  Act  provides  for  leave  and  some  other 

benefits to women employees in case of confinement or miscarriage etc. 
 

E)  Contract  Labour  (Regulation  &  Abolition)  Act  1970:  The  Act  provides  for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by 
the  Principal  Employer  by  Law.  The  principal  Employer  is  required  to  take 
Certificate of Registration and the Contractor is required to take license from the 
designated  Officer.  The  Act  is  applicable  to  the  establishments  or  Contractor  
of Principal Employer, if they employ 20 or more contract labour. 

 
F)   Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the  employment  is  a  scheduled  employment.  Construction  of  Building,  Roads, 
Runways are scheduled employment. 

 
G)  Payments of wages Act 1936:-It lays down as to by what date the wages are to 

be paid, when it will be paid and what deductions can be made from the wages of 
the workers. 

 
H)  Equal  remunerations  Act  1979  :-  The  Act    provides  for  payment  of  equal 

wages for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 
I)    Payments  of  Bonus  Act  1965:-  The  Act    is  applicable  to  all  establishments 

employing  20  or  more  employees.  The  Act  provides  for  payments  of  annual 
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages 
to  employees  drawing  Rs.  3500/-  per  month  or  less.  The  bonus  to  be  paid  
to employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall 
be worked  out  by  taking  wages  as  Rs.  2500/-  per  month  only.  The  Act  
does  not apply to certain establishments. The newly set-up establishments are 
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exempted for  five  years  in  certain  circumstances.  Some  of  the  State  
Governments  have reduced the employment size from 20 to 10 for the purpose 
of applicability of this Act. 

 

 
J)    Industrial   Disputes   Act   1947   :-   The   Act   lays   down   the   machinery   

and procedure  for  resolutions  of  Industrial  disputes,  in  what  situations  a  
strike  or lock-out   becomes   illegal   and   what   are   the   requirements   for   
laying   off   or retrenching the employees or closing down the establishment. 

 

 
K)  Industrial  employment  (standing  Orders)  Act  1946  :-  It  is  applicable  to  

all establishments employing 100 or more workmen (employment size reduced 
by some  of  the  State  and  Central  Government  to  50).  The  Act  provides  for  
laying down   rules   governing   the   conditions   of   employment   by   the   
Employer   on matters  provided  in  the  Act  and  get  the  same  certified  by  the  
designated 
Authority. 

 

L)   Trade Unions  Act  1926:-The  Act  lays  the  procedure  for  registration  of 
trade unions of workmen and employers. The Trade Unions registered under the 
Act have given certain immunities from civil and criminal liabilities. 

 
M) Child  Labour  (Prohibition  &    Regulation  Act  1986  :-The  Act  prohibits 

employment  of  children  below  14  years  of  age  in  certain  occupations  and 
process  and  provides  for  regulation  of  employment  of  children  in  all  other 
occupations and processes. Employment of Child labour is prohibited in Building 
and Construction Industry. 

 

N)  Inter – State Migrant workmen’s (Regulation of Employment & 
Conditionsof service) Act 1979:-The  Act is applicable to an establishment 
which employs 
5  or  more  inter-state    migrant  workmen  through  an  intermediary  (who  has 
recruited workmen in one state for employment in the establishment situated in 
another  state).The  inter-state  migrant  workmen,  is  an  establishment  to  
which this Act becomes applicable, are required to be provided certain facilities 
such as housing, medical aid, traveling expenses from home upto the 
establishment and back, etc. 

 

O)  The Building and Other Construction workers   (Regulation of 
employmentand  Conditions  of  Service)  Act  1996  and  the  Cess  Act  of  
1996:-All  the establishments  who  carry  on  any  building  or  other  
constructions  work  and employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the government. The Employer of 
the  establishment  is  required  to  provide  safety  measures  at  the  Building  or 
construction  work  and  other  welfare  measures,  such  as  canteens,  First  Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc.   The   Employer   to   whom   the   Act   applies   has   to   obtain   a   
registration certificate from the Registering Officers appointed by the 
Government.
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P)  Factories  Act  1948  :-The  Act  lays  down  the  procedure  for  approval  of  
plans before  setting  up  a  factory,  health  and  safety  provisions,  welfare  
provisions, working   hours,   annual   earned   leave   and   rendering   
information   regarding accidents or dangerous occurrences to designated 
authorities. It is applicable to premises  employing  10  persons  or  more  with  
aid  of  power  or  20  or  more persons without the aid of power engaged in the 
manufacturing process. 

Q)Royaltycharges- The contractor  shall pay the royalty to the competent 
authority as per rule . The royalty charges paid shall be borne by the contractor 
and shall not bare imbrued by the Employer. 

R) Following Pollution control Acts and amendments made there of from 
time to time shall be applicable. 
1. Water (Preservation and control of Pollution )Act,1974 
2. Air (Prevention and Control of Pollution Act1981 
3. Environmental (Protection) Act 1986 

 

The contractor must commit to adopting Environmental management 
plan for best energy use ,waste management , there duction of pollution as 
in EMS (Environmental Management system) ISO-14001-2015 

 

65.       ARBITRATION (GCC Clause 24) 
The procedure for arbitration will be as follows: - 

24.1   If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision 
was   wrongly   taken,   the   decision   shall   be   referred   to   Superintending    
Engineer ,Vadodara Panchayat Irrigation Circle, Vadodara   within   14   
days   of   the   notification   of   the Engineer's decision. If the issue is not 
resolved, any party can refer the matter for conciliation within 15 days from 
the decision given by the Superintending    Engineer ,Vadodara Panchayat 
Irrigation Circle, Vadodara. 

24.2 
 

 

(a)   For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the Superintending    Engineer ,Vadodara Panchayat 
Irrigation Circle, Vadodara, both the parties have to refer to the Chief 
Engineer and additional Secretary of Panchayat concerned for the 
conciliation process. 

(b)   For  the  work  more  than  Rs.100  Cr.,  if  any  of  the  parties  is  not  
satisfied with  the  decision  of  the  Superintending  Engineer,  both  
parties  have  to refer  to  the  Secretary,  Water Resource Department,  
Government  of Gujarat for the conciliation process. 

If  the  dispute  is  not  resolved  through  the   conciliation  process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the 
Higher  Authority  within  14  days  of  the  notification  of  the  Engineer's 
decision,    the    Contractor    shall    not    be    entitled    to    any    
additional payment/claim if he doesn’t follow the above sequence in 
stipulated time. However, during such period, he would not stop the work 
in any case.
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SECTION - 4 
 

CONTRACT DATA
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CONTRACT DATA 
 
 
 

Item marked “N/A” do not apply to this Contract. 

Clause Reference With 
respect To section 3

1. The Employers is                                                                                                                    [CL.1.1] 
Name:Executive Engineer, Panchayat Irrigation Division, Valsad 
Address: Morarji Desai Bhavan , 7th Floor, Jilla Panchayat Valsad. 396001 
Name of authorized Representative (will be intimated later) 

2.       The Engineer is  Executive Engineer, Panchayat Irrigation Division, Valsad 
Name of Authorized Representative: …………………………

3.       The  Defects  Liability  Period  is  one (1)  years  from  the  date  of 
completion. 

4.       The Start Date shall be 1stdays for the date of issue of the Notice 
to proceed with the work. 

[CL.1.1&33] 
 
 

[CL.1.1]

 

5.       The  Intended  Completion  Date  for  the  whole  of  the  works  is 
4 Months after start of work with the following milestones: 
Milestone dates: 
Physical works to be completed Period from the start date 
Milestone 1 i.e.      25 %                     30 days. 
Milestone 2 i.e.     25 %                 30 days. 
Milestone 3 i.e.   25  %     30  days. 
Milestone 4 i.e.    25  %         30 days. 

[CL.1.1,17&2] 

[CL.2.2& 49.1]

6.       The Site is located at  Village: As Per NIT                                [CL.1.1] 
7.        The name and identification number of the Contract is:  As Per NIT   [CL.1.1]
8.        The works consist of As Per Schedule B with items as per 

B.O.Q.  The works shall, inter alia, include the following, as 
Specified or as directed: 
(A) WRD Works 

 

Site    clearance;    setting – out and layout; Construction and 
Maintenance of all types of dams and its component, earthen dam; 
spillway; installation of gate; excavation and earth work, approach road, 
Inspection Bunglows, checkdams, bandhara, T.R., weir, barrages, Flood 
Protection & Anti Sea Erosion work, canal lining and structures, , CD 
Works, structure repairing, Jungale cutting, Desilting, etc. other WRD 
works. 
(B) Road Works : 
Site    clearance; setting out and layout widening of existing 
carriageway and strengthening including camber corrections; 
construction of new road/ Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works 
for roads/bridge; all aspects of quality assurance of various 
components of the works; rectification of The defects in the completed 
works during the Defects Liability Period; submission of “As- built’’ 
drawings and any other related documents; and other item of work as 
may be required to be carried out for completing the work in 
accordance with the drawings and the provisions of the contract and to 
ensure safety. 
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(B) Bridge Works 
 

Site  clearance;  setting  out,  provision  of  foundations,  piers  
abutments and  bearing;  prestressed/reinforced  cement  concrete  
superstructure; wearing coat, hand railings, expansion joints, approach 
slabs, drainages spouts/  downtake  pipes,  arrangements  for  fixing  
light  posts,  water mains,  utilities  etc;  provision  of  suitably  designed  
protective  works; providing  wing/return  walls;  provision  of  road  
markings,  road  signs etc.; all aspects of quality assurance; clearing the 
site and handing over the works on completion; rectification of the 
defects during the Defects Liability   Period   and   submission   of   “As-
built”   drawings   and   other related documents; and other items of 
work as may be required to be carried out for completing the works in 
accordance with the drawings and the provisions of the contract and to 
Insure safety 
(C) Other Items 

 
Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 

10.      The following documents also form part of the Contract: 
As per clause 2-3  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[CL.1.1] 

[CL.2.3(9)]

11.      The law which applies to the Contract is the law of Union of India                                      [CL.3.1] 
 

12.      The language of the Contract documents is English                                                                  [CL.3.1] 
 

13.      Limit of subcontracting              (Sub Contracting Not Applicable)[CL.7.1] 
 

14.      The Schedule of Other Contractors   ----N.A.-----   [CL.8] 
 

15.      The Schedule of Key Personnel               As per Annex – II to Section I                                      [CL.9] 
16.      The minimum insurance cover for physical property, injury and death 

is Rs. 5 lakhs per occurrence with the number of occurrences limited to  
four.  After  each  occurrence,  the  contractor  will  pay  an  additional 
premium  necessary  to  make  insurance  valid  for  four  occurrences 
always. 

[CL13]

17.      Site Investigation report                                                                                                       [CL.14] 
18.      The Site Possession dates shall be 1st day from the date of issue of the  
            Notice to proceed the work..                                                                                              [CL.21]
19.      The period for submission of program for approval of the engineer 

shall be 21 days from the issue of Letter of Acceptance. 
[CL. 27.1]

20.      The period between program updates will be …….. days.  (N.A.)                           [CL.27.3]
21.      The   amount   to   be   withheld   for   late   submission   of   an   updated 

program shall be Rs. ………… lakhs(N.A.) 
22.      The following events shall also be Compensation Events 

Substantially   adverse   ground   conditions   encountered   during   the 
course of execution of work not provided for in the bidding document. 

(i)         Removal of underground utilities detected subsequently 
(ii)        Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 
to rock excavation, 

(iii)      Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor. 

[CL. 27.3] 

[CL. 44]
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(iv)       Artesian conditions 
(v)        Seepage, erosion landslide 
(vi)       River training requiring protection of permanent work 
(vii)     Presence of historical, archeological or religious structures, 

monuments interfering with the works 
(viii)    Restriction of access to ground imposed by civil, judicial, or 

military authority 
23.      The currency of the Contract is Indian Rupees                                                         [CL. 46]
24.      The formula (e) for adjustment of prices are as under: 

• If  any  of  the  commodities  like  Cement,  Steel  or  Bitumen  are  
not found   applicable   in   a   work,   the   weight   component   of   
that commodities  {i.e.  ‘Cement’  (Pc),  ‘Steel’  (Ps)  or  ‘Bitumen'  
(Pb)  as indicated  in  SBD  for  the  purpose  of  Price  Adjustment}  
shall  be clubbed with the weight component of ‘Other Material’ 
(Pm), such that the gross % weight of the components shall remain 
as 100% . 

R =  value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 
 

(i)         Price  adjustment  for  increase  or  decrease  in  the  cost  due  to 
labour shall be paid in accordance with the following formula: 

 
VL  =      0.85 x (Pl/100) x R x (Li– L0)/L0 

 

VL  =      Increase  or  decrease  in  the  cost  of  work  during  the 
month  under  consideration  due  to  changes  in  rates  
for local labour 

L0    =    The consumer price index for industrial workers for the 
State   on   28   days   preceding   the   scheduled   date   of 
opening   of   technical      Bids   as   published   by   
Labour Bureau, Ministry of  Labour, Government of India 

Li=       The consumer price index for industrial workers for the 
State for the month under consideration as published by 
the  Labour  Bureau,  Ministry  of  Labour,  Government  
of India. 

 

Pl =       Percentage of labor component of the work. 

[CL.47]
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Adjustment for cement component. 

 
(ii)        Prices  adjustment  for  increase  or  decrease  in  the  

cost  of cement procured by the contractor 
 

Vc=  0.85 x (Pc/100) x R x (Ci– C0)/C0 
 

Vc    =       Increase or decrease in the cost of work during 
the month under consideration due to changes 
in rates for cement. 

 

C0   =        The  all    India  wholesale  price  index  for  
Ordinary Portland   Cement      on   28   days      
preceding   the scheduled   date   of     opening   
of   technical   bid   as published  by  the  Office  
of  the  Economic  Adviser, Department  for  
Promotion  of  Industry  and  Internal Trade, 
Ministry of Commerce & Industry. Ci=      The  all  
India  average  wholesale  price  index  for  
Ordinary Portland  Cement  for  the  month  under  
consideration  as published     by     Office     of     the     
Economic     Adviser, Department  for  Promotion  
of  Industry  and  Internal Trade, Ministry of 
Commerce & Industry. 

 
 

Pc   =  Percentage of cement component of the work 
 
 
 

Adjustment for steel component 
 

(iii)      Price  adjustment  for  increase  or  decrease  in  the  cost  of  steel  procured  by  
the contractor shall be paid in accordance with the following formula 

 

Vs   =  0.85 x (Ps/100) x R x  (Si– S0)/S0 

 
Vs=      Increase   or   decrease   in   the   cost   of   work   during   the   month   

under consideration due to changes in the rates for steel 
 

So=      The  all  India  wholesale  price  index  for  steel  (Mild  Steel  -  Long  Products 
Rebars)  on  28  days  preceding  the date of  opening  of  Bids  as  published  by 
the Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce & Industry. 

 
Si=       The  all  India  average  wholesale  price  index  for  steel  (Mild  Steel  -  

Long Products  Rebars)   for  the  month  under  consideration  as  
published  by Office of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & Industry. 

 
Ps   =   Percentage of steel component of the work 

 
Note :  For the application  of this clause, the index of Mild Steel- Long 

products Rebars has been chosen to represent the steel group. 
 

 
Adjustments of bitumen component 
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(iv)       Price  adjustment  for  increase  in  the  cost  of  bitumen  shall  be  paid  in 

accordance with the following formula 
 

Vb  = 0.85 x (Pb/100) x R x (Bi– B0)/B0 

 
Vb   = Increase or decrease in the cost of work during the month under 
consideration due to  changes  in rates for bitumen. 

 
Bo   = The official retail price of bitumen at the IOC depot at the nearest 
centre  on  the  day  28  days  prior  to  the  scheduled  date  of   opening  
of technical bid. 

 
Bi=   The  official  retail  price  of  bitumen  of  IOC  depot  at  the  nearest 
centre for the 15thday of the month under consideration. 

 
Pb   = Percentage of bitumen component of the work 
Adjustment of POL (fuel and lubricant) 
component 

 
(v)        Price  adjustment  for  increase  or  decrease  in  cost  of  POL  (fuel  and 

lubricant) shall be paid in accordance with the following formula 
 

Vf =   0.85 x (Pf/100) x R x (Fi– F0)/F0 

 
Vf   =  Increase or decrease in the cost of work during the month  under 
consideration due to changes in rates  for fuel and lubricants. 

 
Fo   =  The official retail price of High Speed Diesel (HSD) at the existing 
consumer  pumps  of  IOC  at  the  nearest  centre  on  the  day  28  prior  
to the date of opening of Bids. 

 
Fi=  The official retail price of HSD at the existing consumer pumps of 
IOC at  the  nearest  centre  for the  15thday   of  the  month of the  under 
consideration. 

 
Pf   =  Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has 

been chosen to represent the fuel and lubricants group. 
 

Adjustment for Construction Machinery 
 

(vi)       Price  adjustment  for  increase  or  decrease  in  the  cost  of  plant  and 
Machinery   spare   procured   by   the   Contractor   shall   be   paid   in 
accordance with the following formula 

 
Vp =   0.85 x (Pp/100) x R x (Pi– P0)/P0 

 
Vp=  Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for plant and machinery spares 
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P0    =   The   all   India   wholesale   price   index   for   manufacturer   of 
machinery  for  mining,  quarrying  and  Construction  for  the  
month under  consideration  as  published  Office  of  the  Economic  
Adviser, Department   for   Promotion   of   Industry   and   Internal   
Trade, Ministry of Commerce & Industry. 

 

 
Pi= The all India average wholesale price index for manufacturer of 
machinery  for  mining,  quarrying  and  Construction  for  the  
month under  consideration  as  published  Office  of  the  Economic  
Adviser, Department   for   Promotion   of   Industry   and   Internal   
Trade, Ministry of Commerce & Industry. 

Pp=  Percentage of plant and machinery spares component of the work. 

Note:  For the application of this clause, index of Heavy Machinery and parts 
has been chosen to represent the Plant and Machinery Spares group 
Adjustment of other materials Component 

 
(vii)     Price  adjustment  for  increase  or  decrease  in  cost  of  local  materials other 

than cement, steel, bitumen and POL procured by the contractor shall be paid 
in accordance with the following formula 

 
Vm=  0.85x (Pm/100) x R x (Mi– M0)/M0 

 
Vm   =  Increase or decrease in the cost of work during the month under 
consideration  due  to  change  in  rates  for  local  materials  other  than 
cement, steel, bitumen and POL. 

 
M0     =  The  All  Indian  wholesale  price  index  (all  commodities)  on  
28 days  preceding  the  scheduled  date  of  opening  of  technical  Bids,  
as published  by  the  Office  of  the  Economic  Adviser,  Department  
for Promotion of Industry and Internal Trade, Ministry of 
Commerce 
& Industry. 

 
Mi=    The  All    India  wholesale  price  index  (all  commodities)  for  
the month   under   consideration   as   published   by   the   Office   of   
the Economic  Adviser,  Department  for  Promotion  of  Industry  
and Internal Trade, Ministry of Commerce & Industry. 

 
Pm   =  Percentage of local material components (other than cement, 
steel, bitumen and POL) of the work. 

 

 
The  following  percentage  will  govern  the  price  adjustment  for  the 
entire contract: 
1.   Labour  -Pl                                                                                 ……..% 
2.   Cement – Pc                                                                                 ……% 
3.   Steel -     Ps                                                                                    …….% 
4.   Bitumen - Pb                                                                               ….....% 
5.   POL -  Pf........% 
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6.   Plant & Machinery Spares Pp......% 
7.   Other Materials  -  Pm                                                        ........% 

-------------- 
Total                 100 % 

-------------- 
 

25.        The proportion of payments retained (retention money) shall be 6%   {CL. 48} 
from each bill subject to a maximum of 5% of final contract price. 

 
 

26.        Amount of Liquidated damages for        For Whole of work {CL.49} 
delay in completion of works                   (1/2000)thof the Initial contract price, 

rounded off to the nearest Thousand, 
per day. For sectional Completion 
(wherever specified In item 6 of 
Contract data) (1/2000)thof initial 
contract price for #5 km Section, 
rounded off to the nearest thousand 
per day. 

27. Maximum limit of liquidated damages         10 percent of the Initial    {CL. 49}  

For delay in completion work                          Contract Price rounded off to 
the nearest thousand 

 
 

28. Amount of Bonus for early completion        Amount of bonus for early 
completion of work shall be given 
as per CL.50 of Section-3 

 

 
29. Maximum limit of bonus for early                 5 percent of the Contract {CL. 50} 

Completion of work                                           Price 
 

 
30.        The amount of the advance payment are:(N.A.){CL. 51 & 52} 

 
 

#Nature of Advances                                                    Amount (Rs.) Conditions to 
Be fulfilled 

i            Mobilization   10% of the contract                On submission of unconditional 
Price                                             Bank Guarantee. (to be drawn 

before the end of 20% of the 
contract period). The contractor 
may furnish four bank guarantees 
of 2.5 % of each valid for the full 
period. 

 

ii Equipment       90% for new and 50%  of 
depreciated  value  for  
old equipment.  Total  
amount will     be     
subject     to     a maximum   

of   5%   of   
the Contract 
Price 

 
 
iii Secured            Deleted 
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Advance for  
Non-perishables  
material Brought to site 
 
 

After equipment is brought to site 
(provided      the      Engineer      is 
satisfied  That   the  equipment  is 
required  for  performance  of  the 
contract)  and  on  submission  of 
unconditional Bank Guarantee for 
amount of advance 
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(The  advance  payment  will  be  paid  to  the  Contractor  no  later  than  28  days  after 
fulfillment of the above conditions). 

31. Repayment of advance payment for mobilization and equipment   {CL. 51.3} 
The  advance  loan  shall  be  repaid  with  percentage  deduction  from  the  
interim payments   certified   by   the   Engineer   under   the   Contract.   Deduction   
shall commence  in  the  next  Interim  Payment  Certificate  following  that  in  
which  the total of all such payments to the Contractor has reached not less than 
20 percent of  the  Contract  Price  or  6  (six)  months  from  the  date  of  payment  
of  first installment of advance, whichever period concludes earlier, and shall be 
made at the   rate   of   20   percent   (collectively   for   both   Mobilization   
Advance   and Equipment  Advance)of  the  amounts  of  all  Interim  Payment  
Certificate  until such  time  as  the  loan  has  been  repaid,  always  provided  that  
the  loan  shall   be completely repaid prior to the expiry of the original time for 
completion pursuant to Clause 17 and 28. 

 
32.    Deleted 

 

33. The securities shall be for the following minimum amounts equivalent {CL. 52} 

As a percentage of the Contract Price: 

Performance  Security  for  5  percent  of  contract  price  plus  Rs.  ……………..  (to  
be 

 

decided after evaluation of the bid) as additional security in terms of ITB 
Clause29.5 

The standard form of Performance security acceptable to the Employer shall be 

an  unconditional  Bank  Guarantee  of  the  type  as  presented  in  Section  8  of  

the Bidding Documents. 

34.    The Schedule of Operating and maintenance Manuals…..N/A.                       {CL. 58} 
 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets       {CL. 58} 

are required within 28 days of the issue of certificate of completion of the whole 

or section of the work, as the case may be. 

36. The  amount  to be  withheld for failing to supply “as built”  drawings  {CL.  58}  by 

the Date required is Rs. …….. Lakhs. 

37. The following events shall also be fundamentals breach of contract:        {CL.59.2} 

“The  Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38.    The percentage to apply the value of the work not completed representing {Cl 60} 
 

the Employer’s additional cost for completing the Works shall be 20 per cent. 
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SPECIAL CONDITIONS 
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PART – 1 

SPECIAL CONDITIONS 
 
1. The planned structure/scheme is to be constructed on uneven ground of interior 

rural area of farmer’s firm. Hence it is requested to have site visit before 
submitting / loading of tender. 

  
   

2. Accuracy of Lines, Levels and  Grades: 

 The various works shall be done true to line, level and grade. The periodical 
checking of these by the Government staff shall not absolve the contractor of his 
responsibility regarding their accuracy.  In case of any meeting faces, the 
contractor shall make good the discrepancy at his own cost and without any 
compensation for the additional work if any involved.  Whenever such a 
discrepancy is found to arise at the junction of works of different contractors, the 
relative liability to set right their respective discrepancy shall be final and binding 
on the Engineer whose decision shall be final and binding on the contractors, 
concerned.  The Engineer, shall, further have the unquestioned right, if need be 
to rectify the discrepancies and recover the costs from the contractor or 
contractors according to proportions as he may consider reasonable. 

3.  Work Progress: 

 As soon as the work order is given contractor shall have to start immediately in 
each subdivision and progress of work shall be as per schedule-c 

 
4.  Testing of materials and Works: 

(a) All materials before being incorporated in the work shall be  
inspected and if necessary tested before approval by the Engineer-in-
charge. Any work, on which such materials are used without prior 
inspection (and when necessary, testing) and without approval or written 
permission of the Engineer-in-charge, is liable to be considered as 
unauthorized, defective and not acceptable. 

(b) The day to day and periodical tests to be carried out on materials & mixes 
etc. shall be specified by the Engineer from time to time and the 
contractor shall allow all facilities and co-operation towards collection of 
samples etc. Unless otherwise specified, all Labour for collecting samples 
for tests will be supplied by contractor free of cost to Government. The 
deduction on account of  testing charges shall be made from the 
contractor’s bill as per clauses. 
The contractor shall, however, supply all materials required to be tested 
and also make good at his cost, as may be directed by and to the 
satisfaction of the Engineer in charge. 
An authorized representative of the contractor shall remain present at the 
time when the samples are taken and shall authenticate the facts, if so 
required should the contractor’s agent fail to be present as aforesaid, the 
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samples taken by the Engineer or his representative shall be considered 
to be authentic.  The contractor will, however, be informed of the details of 
such samples and having been taken. 

(c) The materials, mixes etc. shall be tested day to day or periodically at the 
Government Laboratory and the results given thereby shall be considered 
correct and to be accepted by the contractor. The contractor shall be 
given access to all operations and tests that may be carried out as 
aforesaid so that he may satisfy himself regarding the procedure and 
methods adopted. It shall be contractor’s responsibility to produce on the 
works, materials and finished items to the standards based on the 
laboratory designs and tests. If the testing facilities are not available at the 
Govt. Laboratory, testing shall be carried out at the laboratories as 
directed by the Engineer in charge in presence and witness of Engineer in 
charge or his representative. The necessary arrangement for sampling, 
transportations etc. shall be made by the contractor without any extra 
payment and the testing charges shall be deducted as per clause . If the 
contractor fails in sampling & transportation of materials up to the 
laboratory in time, the department shall carried out the operation & 
recover the cost from the contractor’s bill. 

(d) The methods of sampling and testing and the procedures and standard 
shall be as laid down by the Engineer from time to time. 

 
5. RECOVERIES: 

 
 Deductions from running account bill on account of the following items shall be
 made to the extent mentioned against each item. 
 

a) Security Deposit at stipulated rates. 
b) Penalty/Liquidate damages if any in full. 
c) Expenditure incurred by Government on behalf of the 

contractor in full. 
d) Hire charge to plant and equipment in full. 
e) Other recoveries in full. 
f) Income-tax deductions. 
g) Worker Welfareness. 
h) Testing   charges 
i) Any other deductions 

 
Contractor shall have to give advance planning for execution of work. If 
contractor does not complete the work in prescribe time limit without valid reason 
as deem fit to department, action against the contractor shall be taken as per the 
tender clauses as well as prevailing rules of Government. 

  
Signature of Contractor Executive Engineer 
 Panchayat Irrigation Division  
 Valsad 
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PART – 2 

SPECIFICATIONS 

OF MATERIALS 
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PART-2 

 
SPECIFICATION OF MATERIALS 

 
GENERAL:- 

i. All materials to be used shall confirm to the relevant specifications as per the 
latest version of Indian standard, unless otherwise stated in the detailed 
specifications of items of work. 

ii. Wherever a reference to any Indian standard appears in the specifications, it 
shall be taken to mean as reference to the latest version of the standard. 

iii. Tests for materials shall in variably be got carried out by the contractor even 
the same are not specifically mentioned in the specifications, if in the opinion 
of the Engineer-in-charge, the same are required to be carried out. All such 
tests shall be got carried in any Government approved Laboratories or 
Institute and cost there of shall be entirely borne by the contractor unless 
otherwise specified.  

iv. No collection of materials shall be made before it is get approved from the 
Engineer-in-charge. 

v. Collection of approved materials shall be done at site of work in a systematic 
manner. Materials shall be stored in such a manner as to prevent 
deterioration, intrusion of foreign matter and to ensure the preservation of 
their quality and fitness for the work. 

vi. Materials, if rejected by the Engineer-in-Charge shall be immediately 
removed within twenty four hours of receiving such an information, dispose of 
such materials in a manner as Engineer-in-Charge choose and the contractor 
shall not be entitled to any compensation for the cost of such materials. 

vii. Approval to the samples of various materials given by the Engineer-in-
Charge will not absolve the contractor from the responsibility of replacing the 
defective materials brought on site of materials used in the work found 
defective at a later date. The contractor shall have no claim to any payment 
to compensation whatsoever on account of any such materials being rejected 
by the Engineer-in-Charge. 

 

M-1 WATER 
 

I. Water shall not be salty or brackish and shall be clean, reasonably clear and 
free from objectionable quantities of silt and traces of oil and injurious alkalis, 
salts, organic matter and other deleterious materials which will either weaken 
the mortar or concrete or cause efflorescence or attack the steel in R.C.C.. 
Container for transport, storage and handling of water shall be clean. Water 
shall conform to the standards specified in I.S. 456-1978. 
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II. If required by the Engineer-in-charge, it shall be tested by comparison with 
distilled water. Comparison shall be made by means of standard cement 
tests for soundness, unsoundness, change in time of setting by 30 minutes or 
more or decrease of more than 10% in strength of mortar prepared with water 
sample when, compared with the results obtained with mortar prepared with 
distilled water shall be sufficient cause of rejection of water under test. 

III.  Water for curing mortar, concrete or masonry should not be too acidic or too 
alkaline. It shall be free from elements, which significantly affect the hydration 
reaction or otherwise interfere with hardening of mortar of concrete during 
curing or these, which produce objectionable stains or other unsightly 
deposits on concrete or mortar surfaces. 

IV.  Hard and bitter water shall not be used for curing. 
 

V. Portable water will generally found suitable for curing mortar or concrete. 
 

 

M-2 CEMENT  
 

i. The contractor shall have to procure cement directly from the main producer or 
dealer which shall confirm to I.S.8112-1989. The cement so purchased only shall 
be permitted to be used. The contractor shall provide satisfactory evidence to the 
Engineer-in-Charge in support of such purchase. 

ii. The cement after it is brought on site (store) by the contractor, can only be 
allowed to use after obtaining necessary certificate of the test from any 
Government approved Laboratory or Institute, about its suitability for the use on 
the concerned works.  The contractor shall produce/submit the laboratory test 
results of cement samples as prescribed in I.S. 269.The contractor shall collect 
the required samples from the cement bags brought on site of work in the 
presence of Engineer-in-Charge or his authorized supervisory staff of the 
department. Each sample shall be of 15kg by weight. The number or sample 
shall be taken as prescribed in IS 269-1976 & 4031-1968 or as revised from time 
to time. The cement brought on site of work shall be utilized within six month 
from the date of manufacturing. The quality of cement which does not confirm to 
the requirement of I.S. standard shall have to be removed from the site of work 
at the risk and cost of contractor. 

iii. The cement to be used shall be Ordinary Portland cement of  53 grade 
confirming to IS.12269. Portland Pozzolana cement of 53 grade confirming to   
I.S. 1489(part-I) & (part-II).Each bag of cement shall contain full quantity of 50 
kg. The contractor shall take every precaution to store the cement properly so 
that it is not affected by dampness of moist atmosphere or influence of foreign 
matter as per the satisfaction of Engineer-in-Charge. Cement shall be stored in 
such a way as to allow the removal and use of cement in chronological order of 
receipt i.e. first receive in first used. Any cement which is found defective shall 
not be used. Daily account of receipt and use of cement bags shall be 
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maintained by the department and the contractor in proforma approved by the 
Engineer-in-Charge. The contractor shall be fully responsible for the scope of 
local transport of cement from the site godown to the place of work. 

iv. Different brands of cement of major plant or cement of the same brand from the 
different factories shall be stored in separate groups and shall not be mixed 
during use.  

v. The cement shall be measured by one bag for all uses in concrete (except 
otherwise stated) and masonry etc. For calculation for the proportion, the volume 
of one cement bag taken as 0.0342 CM (1.20 cft) and measuring box shall be of 
size 30 cms x 30cms x 38 cms. If weight batch of concrete to be used, the 
cement shall have to be used as per actual weight and the contractor shall not 
be entitled for any compensation for loss in weight due to shifting of bags or on 
account of any reasons. 

The testing of the cement shall be done for each lot / batch. The frequency of the 
test shall be as under 

 

 

 
 
 
 
 
 
 

 
 
M-3 SAND 
 

I. Sand shall be natural sand, clean, well graded, hard, strong, durable and gritty 
particles free  from injurious amounts of dust, clay, kankar, nodules, soft or flaky 
particles, shale, alkali, salts, organic matter, loam, mica or other deleterious 
substances and shall be got approved from the engineer-in-charge.  

II. The sand shall not contain more than 5 percent of silt as determined by field test. If 
necessary the sand shall be washed to make it clean. If desired by engineer in 
charge, sieve analysis shall be done as under for course & fine sand and necessary 
result shall be certified by Engineer-in-charge. 

III. M- Sand shall be tested as perIS- 383 / 2016 as revised from the time to time in 
Govt. Laboratory. 

IV. M- Sand shall be use as per Instruction of Engineer-in-charge. 
V. The fineness modules of sand shall be between 2.6 to 3.4 

VI. The sieve analysis of sand shall be as under.:          

 
 

Quantity of Consignment No.of Test Specimen 

50 M.T. 1 

100 M.T. 2 

200 M.T. 3 

300 M.T. 4 

500 M.T. 5 

800 M.T. 6 

1300 M.T. 7 

For each larger consignment. 8 
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I.S. SIEVE DESIGNATION 
 

PERCENTAGE BY WEIGHT 
PASSING SIEVE 

10 mm ` 
4.75 mm 90 TO 100 
2.36 mm 85 TO 100 
1.18 mm 75 TO 100 
600 µm 60 TO 79 
300 µm 12 TO 40 
150 µm 0 TO 10 

 
 

M-4 STONE (RUBBLE) 
I. The stone shall be black trap type as approved by Engineer-in-charge.  
II. The stones shall be obtained only from the approved quarry. 

III.  Stone shall be hard, sound, durable and of uniform texture & free from defects 
like cavities, cracks ,sand holes, flaws injurious veins, patches of loose or soft 
materials etc. and weathered portions and other structural defects or 
imperfections tending to affect their soundness and strength. The stones with 
round  surface shall not be used.  

IV.  Flaky and elongated stones shall not be used. 
V. 50% of stones used in pitching work shall be weighing more than 10-20 kg. 

VI.  A sample test of representative rubble stone shall be carried by contractor at 
approved laboratory to confirm specifications laid from lot of every 300 C.M 
rubble stones to be used. The test shall be carried out to ascertain following 
test: 

 
(A) SPECIFIC GRAVITY TEST: 

 As per IS: 1124 – 1974 using specific gravity bottle (50 ml), value generally 
shall not be less than 2.5 

 (B) WATER ABSORBTION TEST: 
 As per IS: 1124 – 1974, stone shall not absorb water more than 5 ( Five ) 

percent of its weight after 24 hours immersion in water. 
 

M-5 METAL 
I. Metal shall be of machine crushed stones of black trap or equivalent and 

be hard, strong, durable, clean and free from skin & coating likely to 
prevent proper adhesion of mortar. Metal shall generally be cubical in 
shape. Unless special stones of particular quarries are mentioned metal 
shall be machine crushed from best black trap or equivalent hard stone as 
approved metal shall have no deleterious reaction with cement. 

II. SIZE OF METAL: Unless otherwise specified by the engineer-in-charge 
the maximum size of metal for different type of concrete shall not exceed 
the limits given below. However in case of reinforced cement concrete the 
maximum limits shall be restricted to 6 mm less then the minimum lateral 
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clear distance between bars or 6mm less then the cover whichever is 
smaller. 

III. Unless otherwise specified by the Engineer-in-charge, the nominal size of 
metal for different type at concrete shall not exceed 25 mm 

Class of work      Nominal size of metal 
1. R.C.C. work       12 to 20mm 
2. Plain cement concrete    20 to 25mm 
 

IV. GRADING OF METAL:- 

 The metal shall be well graded. Their grading of the above sizes shall be 
within the limits as given in table below:- 

. 

I.S.SIEVE DESIGNATION 

PERCENTAGE PASSING FOR 
GRADED AGGREGATE OF NORMAL 

SIZE 

20 – 25 mm 

40 mm 100  

20 mm 90 - 100 
16 mm - 

12.5 mm  - 
10.0 mm 25 - 55 
4.75 mm 0 - 10 
2.36 mm - 

Percentage mentioned above may be varied somewhat by the Engineer in 
charge when considered necessary for obtaining better density and strength 
of concrete. 

V. Metal must be as per IS-2386/ 1963 as revised from the time to time 

M-6  T.M.T. Bars 

Thermo mechanical treated Bars, conforming to IS : 1786-2008 (RA-
2018) shall be used for R.C.C. works shall confirm to IS 432 (Part-II) 1996 
and shall be of tested quality, it shall also comply with relevant part of IS 456-
1978. The steel shall be used in various components of various canal 
structures as per the drawing or as per instruction of Engineer-in-Charge. 

For the purpose of payment the bars shall be measured correct up to 
12 mm length and weight. Table : Cross Sectional Area And Mass (IS : 
1786)payable at the rate specified below   
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Nominal 
size mm 

Cross-
Sectional 
Area mm² 

Mass per 
Meter in  kg 

Nominal 
size mm 

Cross-
Sectional 
Area mm² 

Mass per Meter in  
kg 

6 mm 28.3 0.222 Kg/m 22 mm 380.3 2.985Kg/m 

8 mm 50.3 0.395 Kg/m 25 mm 491.1 3.855Kg/m 

10 mm 78.6 0.617 Kg/m 28 mm 616.0 4.836Kg/m 

12 mm 113.1 0.888Kg/m 32 mm 804.6 6.316 Kg/m 

16 mm 201.2 1.579Kg/m 36 mm 1018.3 7.994 Kg/m 

18 mm 254.6 1.999Kg/m 40mm 1257.2 9.869 kg/m 

20mm 314.3 2.467g/m 45 mm 1591.1 12.49 kg /m 

  

The contractor shall have to procure T.M.T Bars directly from the Main 
producer/authorized dealer which shall conform to I. S.. The steel so 
purchased shall only be permitted to use. The contractor shall provide 
satisfactory evidence to the Engineer-in-charge in support of purchase, test 
certification of the manufactures shall be produced, if so required by the 
Engineer-in-charge, If further test be necessary, it will be done according to 
I.S. 226-1975 and I.S. 223-1975 or as revised from time to time. 

M-7 Mild Steel Binding Wires:- 

The mild steel wires shall be of 1.63 mm or 1.22 mm or ( 16 or 18 
gauge) diameter and shall confirm to I. S. 280-1972 and I. S. 432-1982 or as 
revised from the time to time. 

Use of black wire will be permitted for binding the reinforcement   bars. 
It shall be free from rust, oil, paint, grease, loose or thick rust, mild scale of 
any other undesirable coating which may prevent adhesion of cement mortar. 

M-8       P.V.C Pipes (Polyvinyl Chloride Pipes) 
 

The materials from which the pipes are produced shall consist substantially 
of polyvinyl chloride to which may be added only those additives those are 
needed to facility the manufactures of good surface finish. 
The outside diameter and tolerance on outside diameter and wall thickness 
shall be as given in I. S. code. 
The pipes shall be reasonably sound. The internal surface of the pipe shall 
be smooth and clean and reasonable free from moving and other defects. 
The end shall clearly cut and square with axis of pipe.  
The pipe shall not have deferential effect on the composition of the water 
flowing through them.     
The pipe shall stand with hydraulic pressure equal to one and half times the 
maximum working pressure for at least one hour at room temperature 
without any size of leakage weeping. 
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The pipe shall be invariably marked at the interval of 3.00meters. The 
manufactures name and trade mark; the outside diameter; maximum working 
pressure & ISI certificate mark. 
The special such as PVC Tees, Reducers, M. T. A, F. T. A., end caps, 
service saddles, tapers and bends shall also be as per IS.  
The Indian Standard No. 4985-2000, its version shall be followed in all 
respect. 

 

M-9       Marble Plate 
I. Marble plate shall be white colour and of best quality as approved by the 

Engineer-in-charge. 
II. Plate shall be hard, uniform and homogeneous in texture. They shall have 

crystalline grain and free from defects and cracks. The surface shall be 
machine polished to an even and perfectly plain surface and edges shall be 
machine cut true and square. The rear face shall be rough to provide key for 
the mortar. 

III. Marble plate with natural veins, if selected shall have to be laid as per the 
pattern given by the Engineer-in-charge. The size of the plate shall be 
minimum 450mmx450mm and preferable 600mmx600mm. However smaller 
sizes will be allowed to be used to the extent of maintaining required pattern. 

IV. The plate shall not be thinner than the specified thickness part. A few 
specimen of finished slab to be used shall be deposited by the contractor in 
the office for reference. 

V. Except as above ,the marble shall confirm to IS.1130-1969 
 

 
 

 
Signature of Contractor Executive Engineer 
 Panchayat Irrigation Division  
 Valsad 
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PART - 3 

SCHEDULE  
FOR  

TESTING  
MATERIALS 
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    Ensuring quality and workmanship, various tests prescribed below for materials shall be got tested at periodical 
intervals as stipulated below. Materials shall be got tested at government recognized laboratory and as per 
prevailing norms. The 
 
Sr. 
No. 

Material Required test Frequency of tests for quantity No. of 
test 

1 Cement  1, Consistency  
2, Initial/Final setting 
3, Compressive strength  

1, Up to 50 MT. 
2, Up to 100 MT. 
3, Up to 200 MT. 
4, Up to 300 MT. 
5, Up to 500 MT. 
6, Additional 300M.T. 

1 
2 
3 
4 
5 

+1 
2 Cement 

concrete cubes 
1, Compressive strength 1, 1 to  5 Cu.mt. 

2, 6 to 15 Cu.mt. 
3, 15 to 30 Cu.mt. 
4, 30 to 50 Cu.mt. 
5, Additional 50Cu.mt.         (At least 
one sample is taken from each shift.) 

1 
+1 
+1 
+1 
+1 

3 Masonry mortar 
( Masonry, 
Plaster, 
Pointing) 

1, Compressive strength 1, @ 150Cu.mt. or per day whichever is 
more 

3cubes 

4 Sand  1, Specific gravity 
2, Water absorption 

1, Up to 50 Cu.mt. 
2, @Each additional 50Cu.mt.  

1 
2 

1, Silt Content 
2, Gradation/ F.M.   

1, Up to 150 Cu.mt. 
2, @Each additional150 Cu.mt.  

1 
+1 

5 Metal  
20-50 mm 
25-40 mm 
12-20 mm 
10-12 mm 

1, Gradation 
2, Sp. Gravity  

1, Up to 100 Cu.mt.  
2, 100 to 500 Cu.mt. 
3, 500 to 1500 Cu.mt. 
4, 1500 to 5000Cu.mt.  
For each size 

1 
+3 
+5 
+7 

 
6 Steel 1, Tensile strength  1, Each per 40 M.T.  1 
8 Kapachi 20mm,  

40 mm or 
Gravel  

1, Gradation 
2, Specific gravity  

1, Up to 150 Cu.mt. For each    size or 
per season. 
2, Each additional 150 Cu.mt. 

1 
 

+1 
 
 
 
Signature of Contractor                           Executive Engineer 
        Panchayat Irrigation Division , 
         Valsad. 
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PART - 4 

ITEMWISE DETAILED 

TECHNICAL  

SPECIFICATIONS 
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ITEMWISE SPECIFICATION 

 

Item No.: - 1 
Dewatering of Foundation trenches from any depth. 
 
This item shall be used in the case of dewatering, diverting surface and ground water during 
excavation and concrete work in foundation. 
Contractor shall provide machinery for dewatering the foundation trenches. Necessary cost of 
diesel or electricity, machine operator or any expense whatsoever for dewatering shall be borne 
by contractor. If contractor fails to do so, department shall do the dewatering at the risk and cost 
of contractor. 
Mode of Payment : 
 
The payment shall be made on Job basis. 
 

 
Item No.: -2  
Excavation for foundation in all sorts of soil, including yellow, sandy, gravelly soil, soft and 
hard murrum including depositing the excavated stuff as and where directed including 
backfilling the trenches with suitable excavated stuff etc. complete for lead up to 1.0 K.M 
and all lift. (By Machinery) (b) Above water Table 
 
The contractor shall clear up all jungle, i.e. shrubs, hedges, vegetation, etc. as per the direction 
of the Executive Engineer. 
The contractor shall provide necessary machinery and labour and make all necessary 
arrangement to get line out from Executive Engineer or his authorized representative. It shall be 
the responsibility of the contractor to install substantial reference point of benchmark, etc. at his 
own cost and maintain them during the construction period. 
Contractor shall be responsible for any damages that may be caused to the Government property. 
Any such damage shall be rectified by the Contractor at his own cost as directed by the 
Executive Engineer. 
The contractor shall perform excavation for the foundation in all sorts of soil including 
yellow,sandy,gravelly soil, soft & hard murrum in accordance with line and levels, width and 
depth as shown on the plan or as directed by Executive Engineer and he shall have to provide a 
clean, even and dry surface for the foundation to the satisfaction of the Executive Engineer. 
The additional excavation beyond the lines and levels specified on plan or as directed shall not 
be measured and paid for unless it is ordered by the Executive Engineer in writing. If excess 
excavation is done the same shall be filled with cement concrete of proportion 1: 4: 8 at the cost 
of the contractor. 
The excavated stuff shall be disposed off or used in filling remaining trenches after completion 
of work as per the direction of the Executive Engineer within the lead of 1.0Km. & all lift. 
The rate is inclusive of providing shoring, strutting to keep the faces of the trenches vertical. 
Adequate steps shall be taken to prevent slip. However if slip occurs the contractor shall clear 
the foundation and trenches of slips materials at his own cost. Contractor shall be responsible for 
any injury to labour if slip occurs. 
The bottom of the trenches shall be dressed level and all loose and soft materials shall be 
removed and foundation shall be well watered and thoroughly rammed before laying of 
concrete. 
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The excavated materials shall be stacked as and where directed. If useful material is available 
from excavation the same shall have to be used in the work as directed and recovery for useful 
material shall be made as per S.O.R. of respective year. 
The foundation shall be kept dry during excavation. The water shall not be allowed to enter the 
foundation trenches even through percolation, etc. till the completion of excavation and concrete 
work in foundation. Dewatering if required shall be carried out till the completion of work. 
All the work shall have to be carried out as per instruction and to the entire satisfaction of 
Engineer-in-charge. 
The rate of the item includes cost of all the machinery, equipment and labour required. 
The contractor shall have to bring all necessary machinery, equipment, etc. well in advance 
before starting of work.  
The work shall be carried out as per specification No.24 of PWD hand book volumes. This item 
shall include back filling the trenches with excavated stuff. 
Mode of Payment :  
The measurement shall be based on exact length width and depth of trenches excavated as 
required and shall be paid on basis of Cubic Meter. 
 
Item No.:  3 
 
Providing and laying Plain / Reinforced cement concrete of cement , sand and metal 
(20mm to 25mm size) in following proportion laid in situ including centering , shuttering , 
temping , smooth finishing, curing etc. complete As directed for all leads and lifts 
(Manually With Conventional Mixer) 
(III) 1:3:6 
The proportion of cement, fine sand and metal shall be 1:3:6 respectively by volume. The 
Executive Engineer or his representative shall approve the materials. 
The work shall consist of providing all materials, equipment, labour and manufacturing, 
transporting, placing, finishing and curing of concrete. It shall consist performing all the 
functions necessary and ancillary thereof. 
Materials: 

1. Cement shall confirm to M-1, Section-II of Specification of Materials. 
2. Sand shall confirm to M-2, Section-II of Specification of Materials. 
3. Metal shall confirm to M-3, Section-II of Specification of Materials. 
4. Water shall confirm to M-5, Section-II of Specification of Materials. 

 size of metal shall be 20 mm. to 40 mm 
Mixing of Concrete: 
Hand mixing, if permitted, mixing of concrete shall be done on a pucca   platform or steel sheets 
from which no water should leak. First dry aggregates shall be thoroughly mixed by its 
proportionate volume and then cement shall be added and then mixed dry thoroughly. The 
materials shall be turned over not less than three times dry. Then required water shall be added 
and mixed thoroughly so as to have a good and homogeneous workable mixture of concrete. 
It is necessary that concrete shall have the desired workability and the maximum density. 
Concrete shall be placed on moist sub grade but there shall not be any pools sprinkled with as 
much water as it will absorb. 
Machine Mixing: 
The concrete shall normally be mixed in a mixer machine of approved type, which will ensure a 
uniform mixing of the material so that the mixture is homogeneous and uniform in colour. 
Mixing shall continue at least for two minutes after all materials including water are placed in 
the drum and before any previous mixed concrete is discharged. The drum shall be revolved not 
less than 14 and not more than 18 revolutions for minute. The drum shall be completely emptied 
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before receiving materials for succeeding batch. The volume of the mixed material in each batch 
shall not exceed mixer manufacturer’s rated capacity of the drum. 
The drum shall be cleaned at frequent intervals while in use and shall be thoroughly washed out 
when mixing operations halt for any period longer than 30 minute. 
Suitable arrangement shall be provided for storage of water. Devices for measuring quantity of 
water and time measuring devices shall be provided by the contractor at no extra cost. 
Centering & shuttering: 
The forms of concrete work shall have sufficient strength and rigidity to hold and with stand the 
pressure of fresh concrete during compaction by vibrators, including live load and shaped to the 
required line within the tolerance specified. The tolerance specified shall be for finished concrete 
and not for the forms. All exposed concrete surfaces having slope of two horizontal to one 
vertical or steeper shall be formed. 
Forms shall be constructed of timber, steel or precast concrete or any other approved materials. 
Only well seasoned timber free from knots and rots shall be used. The surface of all forms in 
contact with the concrete shall be clean, smooth, rigid and tight. Contractor shall be held 
responsible for any accident occurs due to faulty centering and shuttering. Contractor shall have 
necessary safety measures to ensure the safety of the work and working people. Any instructions 
given in this regard by Engineer-in-charge shall be followed by contractor. Contractor shall be 
responsible for any damage to property or injury to persons due to contractor’s carelessness or 
default or inadequate provision of requirement or safety measures. Contractor shall be 
responsible for centering erection and repairs and striking off centering after getting instructions 
from Engineer-in-charge of the work.   
Placing of Concrete: 
              The concrete then shall be placed in position by laying it slowly and in no case it 
shall be dumped. All concrete shall be compacted to produce a dense homogeneous mass 
with the assistance of vibrators, unless otherwise permitted by the Engineer in charge for 
exceptional cases, such as concreting under water, where vibrators cannot be used. 
Sufficient vibrators in working condition shall be kept at site so that spare equipment is 
always available in event of breakdown.                   
The concrete after its initial setting is over shall be well protected from excessive heat of sun, 
rain, etc. and after the final set, the concrete shall be kept wet continuously for 21 days in case of 
Portland cement is used and 28 days if pozzolona cement is used. 
In case of failure of the contractor for curing, department shall make necessary arrangements for 
curing at the cost of contractor.  
Concrete shall be finished by skilled workmanship. All concrete shall be protected against injury 
until final acceptance. Unhardened concrete shall be protected from heavy rains and flowing 
water. 
Testing of concrete :The concrete for test specimen for compressive strength shall be collected 
at random as it comes out of mixer machine. The contractor shall at all times have access to and 
associated with sampling. It shall be the responsibility of the contractor to associate himself with 
the work of test in the Government laboratory and in the field. The contractor's representative 
shall sign the records of such test kept by the laboratory staff as token of acceptance. Failure on 
the part of the contractor to associate with the operations aforesaid shall not absolve him of the 
responsibility of producing concrete of specified quality and strength. Defective portion of the 
work shall be removed and redone by the contractor at his cost and as directed by Engineer in 
charge.  
 The size of test cube shall be 15cm x 15cm x 15cm. The set of test cubes shall consist of 3 
cubes each for crushing strength for ( if required 7 days ) 28 days. Contractor shall provide the 
labour required for casting cubes. No payment shall be made for it. Contractor shall supply the 
required number of moulds of cubes without claiming any charges, at his own cost as directed 
by Engineer in charge. 
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Mode of Payment: 
Measurement and payment of concrete shall be made on the basis of the actual volume of 
the concrete placed within the lines specified or approved by engineer in charge.   
 No deductions shall be made for the space occupied by reinforcement anchor bars and electric 
conduct line, etc. The quantities of all holes and passages greater than 10 cm. (4”) in diameter 
shall however be deducted from the total quantity to arrive at the concrete work for payment. 
The reinforcement steel and other embedded metal parts shall be separately paid at the rates 
accepted as per the schedule or prices. 
No payment will however made for embedding fixtures or providing grooves, block, cuts, etc. 
All labours, materials, plant, cost of centering and shuttering etc. involved in providing cement 
slurry and mortar on rock surface and construction joints, etc. shall be deemed to be included in 
the unit rate to be paid for concrete.  
Payment shall be made on cubic meter basis. 
 
Item No. :- 4 

Providing and fixing marble plate of 2 cm thickness including engraving and filling paint 
for letters as directed. 
Materials : 

1. Cement shall confirm to M-1, Section-II of Specification of Materials. 
2. Sand shall confirm to M-2, Section-II of Specification of Materials. 
3. Water shall confirm to M-5, Section-II of Specification of Materials. 
 

Marble shall be white and of approved quality which shall be approved by Engineer-in-charge. 
Size of marble plate shall be 45cm x 30 cm x 2cm. Marble shall be hard, uniform and 
homogeneous in texture. It shall have even crystalline grain and free from defects and cracks. 
The surface shall be machine polished to an even and perfectly plane surface and edges shall be 
machine cut, true and right angle. The rear face shall be rough to provide key of the mortar. The 
marble plate shall not be thinner than 2 cm. at its thinnest part. Engraving for letters in marble 
plate shall be done as per instruction of Engineer-in-charge. Engraved portion shall be filled 
with oil paint. Lettering shall be done as per instruction of Engineer in charge. 
Marble plate shall be fixed at the location as directed by Engineer-in-charge in cement mortar of 
one part of cement to two part of sand i.e.  1: 2 proportions. 
 
Mode of Payment: 
Payment shall be made on 100 Sq. Cm bases. 
 
 
Prepared By  

                                                                       Deputy Executive Engineer 
                                                                         Const. Irri. Khar. Panch. SDn 

                                                                       Valsad 
 
 
 
 

     Executive Engineer  
Panchayat Irrigation Division   

   Valsad 
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SECTION - 6 
 

FORM OF BID
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FORM OF BID 
 

Description of the Works: 
 

------------------------------------------------------------------------------------------------------------- 
 

------------------------------------------------------------------------------------------------------------ 
 

------------------------------------------------------------------------------------------------------------- 

BID 

To                      : 

Address           : 

 
 
 

1.   We offer to execute the Works described above and remedy any defects therein in 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

 
 
 
 
 
 

(------------------------------------------------------------------------------------------------------) 
 

2.   We  undertake,  if  our  Bid  is  accepted,  to  commence  the  Works  as  soon  as  is 
reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete  the  whole  of  the  Works  in  the  Contact  within  the  time  stated  in  the 
document. 

 
3.   We  agree  to  abide  by  this  Bid  for  the  period  of  120  Days  from  the  date  fixed  

for receiving the same, and it shall remain binding upon it and may be accepted at 
any time before the expiration of that period. 

 
4.   Unless  and  until  a  formal  Agreement  is  prepared  and  executed  this  Bid,  

together with  your  written  acceptance  thereof,  shall  constitute  a  binding  
contract  between us. 

 
5.   We understand that you are not bound to accept the lowest or any tender you may 

receive. 
 

Dated this -------------------------    day of ----------------------------------- 20 
 

Signature ----------------------------------------------- in the capacity of --------------------- 
 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 
 

------------- 
 
 
 

(in block capitals or typed)
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Address 
 
 
 

 
Witness 

 
 
 

 
Address 

 
 
 

 
Occupation
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SECTION - 7 
 

BILL OF QUANTITIES
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BILL OF QUANTITIES 

Preamble 

 
1.   The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 

Conditions of Contract, Technical Specifications and Drawings. 
 

2.   The quantities given in the Bill of Quantities are estimated and provisional, and 
are given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3.   The rates and prices tendered in the priced Bill of Quantities shall, except in so far  

as  it  is  otherwise  provided  under  the  Contract,  include  all  constructional 
plant,  layout,  supervision,  materials,  erection,  maintenance,  insurance,  profit, 
taxes and duties, together with all general risks, liabilities and obligations set out 
or implied in the Contract. 

 
4.   The rates and prices shall be quoted entirely in Indian Currency. 

 
5.   A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6.   The whole cost of complying with the provisions of the Contract shall be included 

in  the  items  provided  in  the  priced  Bill  of  Quantities,  and  where  no  Items  
are provided the cost shall be deemed to be distributed among the rates and 
prices entered for the related items of Work. 

 
7.   General  direction  and  descriptions  of  work  and  materials  are  not  necessarily 

repeated  or  summarized  in  the  Bill  of  Quantities.  References  to  the  relevant 
sections  of  the  contract  documentation  shall  be  made  before  entering  rates  
or prices against each item in the Bill of Quantities. 

 
8.   The  method  of  completed  work  of  payment  shall  be  in  accordance  with  the 

specification  for  Road  and  Bridge  works.  For  building  works  specifications  
for building are to be followed. 

 
9.   Errors  will  be  corrected by the  Employer  for  any arithmetic errors  pursuant  to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock  is  defined  as  all  materials  which,  in  the  opinion  of  the  Engineer,  
required blasting,   or   the   use   of   metal   wedges   and   sledgehammers,   or   
the   use   of compressed air drilling for its removal, and which cannot be 
extracted by ripping with a tractor of at least 150 kw with a single rear mounted 
heavy duty ripper.
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BILL OF QUANTITIES 
(A)       Percentage Rate Tender (Up to INR 50 Cr. ) 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity      Unit         Rate In 
figures 

Amount

 
 
 
             -------------------------------As per Separate Attached Sheet-------------------------------------------------------------- 
 
 
 
 
 
 

I/We am/are willing to carry out the work at………………….% above/below percent(Should 
be written in figures and words) of the estimated rate mentioned above. Amount of my /our 
tender works out as under. 

 
Estimated amount put to tender                                  Estimated amount put to tender 

 

Deduct………% below                                                       Add………% Above 
 

Net                                                                                         Net 
 

In words                                                                               In words 
 
 

(B)       For Item Rate Tender (For above INR 50 Cr.): 
Item 
No 

Description of Item 
(with brief specification 

Quantity      Unit                     Rate                  Amount

and reference to book of 
specifications) 

In 
figures 

In 
Words

 
                  ------------------------------------------------------N.A.------------------------------------------------------------ 
 
 
 
 
 

(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2    The labourcess will be deducted as per prevailing rules i.e. 1% of the work done. 
3    GST and Income tax TDS will be deducted at a source while making payments of bills 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per 

Govt.  G.R.:  PRC-10/2017  Cement  Consumption/16/C  Date:11/05/2017  as  stated  in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender.
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SECTION - 8 
 

SECURITIES AND OTHER FORMS



118  

  



119  

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS,  ----------------------------------------  (name  of  Bidder)  (hereinafter  called  

the “The   Bidder”)   has   submitted   his   bid   Dated   ------------------------   (Date)   for   

the construction of -------------  (Name of  Contractor hereinafter called “the Bid”) 
 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 
(name of Bank) of --------------------------------------------- (name of country) having our 

registered    office  at  -------------------------------------------------------(  hereinafter  called 

“the  bank”)  are  bound  unto  --------------------------------------------(name  of  

Employer) (hereinafter called “The Employer”) in the sum of -------------------------------

---------- * for which payment well and truly to be made to the said Employer the Bank 

itself, his successors and assigns by these presents. 

 
 
 

SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20 
 
 

THE CONDITIONS of these obligations are: 
 

 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

Or 
 
 

(2) If  the  Bidder  has  been  notified  of  the  acceptance  of  his  bid  by  the  Employer 
during the period of Bid Validity: 

 

 
A    Fails  or  refuses  to  execute  the  Form  of  Agreement  in  accordance  with  the 

Instructions to Bidders, if required; or 
 
 

B.   Fails  or  refuse  to  furnish  the  Performance  Security,  in  accordance  with  
the 

Instructions to Bidders; or 
 
 

C.   does   not   accept   the   correction   of   the   Bid   Price   pursuant   to   Clause   
27 (Correction of Errors) 

 

 
We  undertake  to  pay  to  the  Employer  up  to  the  above  amount  

upon receipt of his first written demand, without the employer having to 

substantiate his  demand,  provided  that  in  his  demand  the  Employer  will  

note  that  the amount claimed by him is due to him owing to the occurrence of 

one or any of the three conditions, specifying the occurred conditions or 

conditions.
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This Guarantee will remain in force up to and including the date -------------------** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension  (s)  to  the  Bank  is  hereby  waived.  Any  demand  in  respect  of  this 

guarantee should reach the Bank not later than the above date 

 

DATE ---------------------------------------                  SIGNATURE------------------------------ 

WITNESS ---------------------------------                   SEAL -------------------------------------- 
 
 
 

(Signature, name and address) 
 

*  The  Bidder  should  insert  the  amount  of  the  guarantee  in  words  and  
figures denominated  in  Indian  Rupees.  This  figure  should  be  the  same  as  
shown  in Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45  days  after  the  end  of  the  validity  period  of  the  Bid.  Date  should  be 

inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS      -----------------------------------------------------------   (name   and   address   
of contractor)  (hereafter  called  “the  Contractor”)  has  undertaken,  in    pursuance  
of Contracts No. ------------------------- dates -------------------------- to execute ---------------
-- 
---------  (name  of  Contract  and  brief  description  of  Works)  (hereinafter  called  
“The 
Contract”) 

 
AND  WHEREAS  it  has  been  stipulated  by  you  in  the  said  Contract  that  

the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified  therein  as  security  for  compliance  with  his  obligation  in  
accordance  with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW  THEREFORE  we  hereby  affirm  that  we  are  the  Guarantor  and  responsible  
to you  on  behalf  of  the  Contractor,    up  to  a  total  of  -------------------------------------
----- (amount of guarantee)* ---------------------------- (in words), such sum being 
payable in types and proportions of currencies in which the Contract prices is 
payable, and we undertake   to   pay   you,   upon   your   first   written   demand   and   
without   cavil   or argument,  any  sum  or  sums  within  the  limits  of    -----------------
----------------------- (amount  of  guarantee)  as  aforesaid  without  your  needing  to  
prove  or  to  show grounds or reasons for your demand for the sum specified therein. 

 
 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents  which  may  be  made  between  your and the  Contractor shall in  any 
way release us from any liability under this guarantee, and we hereby waive notice of 
any such charge, addition or modifications. 

 
This  guarantee  shall  be  valid  until  60  days  from  the  date  of  expiring  of  
the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address           ------------------------------------------------ 
Date     --------------------------------------------------- 

 
*An  amount  shall  be  inserted  by  the  Guarantor,  representing  the  percentage  the 

Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1.  (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS     -----------------------------------------------------------   (Name   and   address   of 
contractor)  (hereafter  called  “The  Contractor”)  has  undertaken,  in    pursuance  of 
Contracts No. ------------------------- dates -------------------------- to execute ----------------- 
---------  (Name  of  Contract  and brief  description  of Works)  (hereinafter called  
“The 
Contract”) 

 
AND  WHEREAS  it  has  been  stipulated  by  you  in  the  said  Contract  that  

the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 
sum specified  therein  as  security  for  compliance  with  his  obligation  in  
accordance  with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW  THEREFORE  we  hereby  affirm  that  we  are  the  Guarantor  and  responsible  
to you  on  behalf  of  the  Contractor,    up  to  a  total  of  -------------------------------------
----- (amount of guarantee) ---------------------------- (in words), such sum being payable 
in types and proportions of currencies in which the Contract prices is payable, and we 
undertake   to   pay   you,   upon   your   first   written   demand   and   without   cavil   
or argument,  any  sum  or  sums  within  the  limits  of    --------------------------------------
-- (amount  of  guarantee)  as  aforesaid  without  your  needing  to  prove  or  to  show 
grounds or reasons for your demand for the sum specified therein. 

 
 
 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed thereunder or of any of the Contract 
documents  which  may  be  made  between  your and the  Contractor shall in  any 
way release us from any liability under this guarantee, and we hereby waive notice of 
any such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor ----------------------------- 

Name of Bank ----------------------------------------------- 

Address           ------------------------------------------------ 

Date     ---------------------------------------------------
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

-------------------------------------------------------------------------------- (Name of Contractor) 

Gentlemen: 

In  accordance  with  the  provisions  of  the  Conditions  of  Contract,  sub-
clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 
-------------------    (name    and    address    of    Contractor)    (hereinafter    called    “the 
Contractor”) shall deposit  with   -----------------------------------------------------   (name  of 
Employer)  a    bank  guarantee  his  proper  and  faithful  performance  under  the  
said Clause of the Contract in an amount of -------------------------- (amount of 
Guarantee)* - 
------------------------------------ in words). 

 
 

We, the --------------------------------- (bank of financial institution), as instructed 
by  the  Contractor,  agree  unconditionally  and  irrevocably  to  guarantee  as  
primary obligator  and  not  as  Surety  merely,  the  payment  to  ---------------------------
------------- (name of Employer) on his first demand without whatsoever right   of 
obligation on our part and without his first claim to the Contractor, in the amount not 
exceeding --- 
----------------------   (amount   of   guarantee)*   -------------------------------------------      (in 
words) 

 

 
We further agree that no change or addition to or other modifications of the terms of 
the  Contractor  or  Works  to  be  performed  thereunder  or  of  any  of  the  Contract 
documents   which   may   be   made   between   ---------------------------------   (name   of 
Employer) and the  Contractor,  shall in  any way release  us  from any liability under 
this   guarantee,   and   we   hereby   waive   notice   of   any   such   change,   addition   
or modifications. 

This  guarantee  shall  remain  valid  and  in  full  effect  from  the  date  of  the 
advance  payment  under  the  Contract  until  --------------------------------------  (name  
of employer) receives full repayment of the same amount from the contractor. 

 
 
 

YOUR’S TRULY 
 

Signature and Seal   
Name of Bank/ Financial Institution   
Address   
Date   

 
* An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance 
 

(Letter head paper of the Employer) 
 
 
 
 

 
To, 

 (date) 
 
(Name and address of the Contractor)

 
 
 
 
 
 
 

Dear  Sirs, 
This is to notify you that your Bid dated for execution of

 

the    
 

(Name  of  the  contract  and  identification  number,  as
 

given  in  the  Instructions  to  Bidders)  for  the  Contract  Price  of  Rupees    

()      (amount   in   words   and   figures)   as   corrected   and   modified   in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You  are  requested  to  furnish  performance  security,  in  the  form  detailed  

in para 34.1 of ITB for an amount equivalent to Rs.  within 10 days of the receipt of 

this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to  and the Additional Performance Security for an amount  

equivalent  to  Rs.    shall  be  valid  beyond  28  (twenty-eight)  days  of Project  

Completion  Date  i.e.  up  to  and  sign  the  contract,  failing  which action as stated in 

Para 34.3 of ITB will be taken. 
 
 
 

Yours Faithfully 
 
 
 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 

 
 
 
 
 
*  Delete  “Corrected  and”  or  and  modified  if  only  one  of  these  actions  applies.  Delete  

as corrected and modified in accordance with the Instructions to Bidders, if corrections 

or modifications have not been affected.
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Issue of Notice to proceed with the work 

 

(Letterhead of the Employer) 
 
 
 

 
To, 

------------------------------- (date)

 
(Name and address of the Contractor) 

 
 
 
 
 
 
 

Dear Sirs, 
 
 

Pursuant  to  your  furnishing  the  requisite  security  in  ITB  Clause  34.1  and 

signing of the Contract for the construction of                
 

 
 

at  a bid Price  of Rs. 
 

. 
 
 
 

You are hereby instructed to proceed with the execution of the said works in 

accordance with the contract documents. 
 
 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer)
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AGREEMENT FORM 
 
 
 

This  agreement,  made  on  the day  of  between
_   (name   and   address   of   Employer)   (Hereinafter   called   “the
Employer)    and (name    and    address    of
contractor)      hereinafter      called      “the      Contractor”      of      the      other      part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 
 
 

Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 

 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 
 
 

1.   In  this  Agreement,  words  and  expression  shall  have  the  same  meanings  as  

are respectively assigned to them in the conditions of contract hereinafter 

referred to and   they   shall   be   deemed   to   form   and   be   read   construed   as   

part   of   this Agreement. 

 
 

2.   In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter  mentioned,  the  Contractor  hereby  covenants  with  the  Employer  

to executive and complete the works and remedy any defects therein in 

conformity in all aspects with the provisions of the contracts. 

 
 

3.   The  employer  hereby  covenants  to  pay  the  Contractor  in  consideration  of  

the execution  and  completion  of  the  works  and  the  remedying  the  defects  

wherein contract price or such other sum as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the 

contract. 

 
 

4.   The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i )            letter of Acceptance 
 

ii )           Notice to proceed with the works: 
 

iii )          Contractor’s Bid
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iv )          Conditions of contract: General and Special 

v )           Contract Data 

vi)           Additional conditions 

vii )         Drawings 

viii )        Bill of Quantities and 
 

ix )          Any other documents listed in the Contract 

data as forming part of the Contract. 

 
 

In  witness  whereof  the  parties  there  to  have  caused  this  Agreement  to  

be executed the day and year first before written 

 
 

The Common seal of 
 

Was hereunto affixed in the presence of : 
 
 
 
 
 

Signed, sealed and Delivered by the said 
 
 
 
 
 

In the presence of 
 
 
 
 
 
 
 

Binding signature of Employer 
 
 
 

Binding Signature of Contractor
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UNDERTAKING 
(For Investment) 

 

 
 

I,       the       undersigned       do       hereby       undertake       that       our       firm       M/s 

…………………………………………………..………………………………..  would  invest  a  minimum  cash  

up to 25% of the   value of the work during implementation of the contract. 
 
 
 

_  
 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE
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UNDERTAKING 
(For Validity) 

 
 
 
 

I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ................................. days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 
 
 
 
 

 
_  

 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE



 

 
 
 
 
 
 
 
 
 
 
  



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION - 9 
 

DRAWINGS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

 

 

 

 

 

SECTION-10 

DOCUMENTSTOBEFURNISHEDBYBIDDER 
 
 

1. Class of Registration/ Registration certificate 
2. Latest Bank Solvency 20% of Tender amount. 
3. PAN Card. 
4. EMD / FDR or exemption certificate. 
5. Tender fee demand draft. 
6.  Registar Email ID 
7.  Copies of certificate regarding previous experience,  
     as required. 
8.  GST Certificate / GST Registration. 
9. CA Approved Bid Capacity 
10.Other Documents as per SBD as per Cl no. 4.5.5 , Cl  
no. 4.5.4, Cl no.4.5.6  and Qualification Information 
(1.1 to1.14 ,3.1 ) 
 


