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NATIONAL COMPETITIVE BIDDING

1. The Executive Engineer, Panchayat Irrigation Division,Valsad invites bids behalf of
Governor of State of the Gujarat for the construction of works detailed in the table.The
bidders may submit bids for any or all of the following works.

TABLE
Bid Class of
; 1 Cost of . ; ;
Package Name of work Approximate security | document cgﬁlrll)(l)gtiocfn Registration
No value of (Rs.) (tender / Category
works (Rs.) Fee Rs.) of
contractor
1 2 3 4 5 6 7
Constructing ovara at
1 | Village :Nargol Kumbhar | o000 23 | 660000 | 90000 | 4Month E2and
Talav, Ta.Umargam Dist. Above
Valsad.

2. Prospective /

Interested bidder may download the Bid Documents from

website https://www.nprocure.com free of cost till the Time and Date as

mentioned on online NIT at website https://www.nprocure.com.
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document

Fee/ Tender Fee through Demand Draft only of Nationalized Bank payable

atOur Office and

infavour of ‘Executive Engineer, Panchayat Irrigation Division,

Valsad’. Once the Bid is received online, Bid Document / Tender Fee will not be
Department’s

refundable.As Per

GoG

R&B
PARACH/102/000/1B/221/(59)/C Dated.24/01/2007

Circular

No.

4,

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against
Bid Security / EMD shall be submitted in electronic format through online (by
scanning) while uploading the bid, this submission shall mean that bid document /
tender fee and Bid Security / EMD has been received. Accordingly, the offer of only
those shall be opened whose Bid Document / Tender Fee and Bid Security /
EMD have been received electronically. However, for the purpose of realization of
Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original
through RP.A.D. so as to reach to Executive Engineer, Panchayat Irrigation
Division, Valsad within 7 Days from the last day of bid submission.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in
regional to Executive Engineer / Tender Inviting Authority by bidder shall be
initiated. WRD GR No. PRC-102014-1-MICell-K.1 Dated: 29/10/2014

Bids received online, will be opened on the time, date and place as specified in the

online

6.

7.

NIT at website https://www.nprocure.com in the presence of the bidders or
their authorized representatives, who wish to remain present.

If the office happens to be closed on the day of opening of the bids as specified, the
bids

will be opened on the next working day at the same time and

venue.

| 00 of i . Bidders’ of the biddined .

Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and
should be rounded off to the next thousand rupees.
Other Information is as under:
A. Agencies can prepare and edit their offers a number of times before the end of

the tender submission date and time. After the tender submission date and



t

M.

time, the bidder cannot modify / edit / withdraw their submitted offer in any
case. No written or online request in this regard shall be granted.

B. Offers in physical form will not be accepted in any case.
C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

Conditional tender shall not be accepted.

Any changes, addition, alternation made in the prescribed form attached with tender
are liable to be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with
the format given in the checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Even if the bidder has been qualified in a similar or larger size of project in the past, it
shall not be deemed to be a ground / reason for not giving required information for
this work / bid.

Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless itis found
absolutely necessary by the competent authority.

If found necessary, the contractor will be intimated for negotiation,

For the works costing up to Rs. 7.5 crore (WRD WORKS), Rs. 7.0 crore
(BUILDING & BRIDGE)Rs. 0.5 Crore (Electrical Works) kindly refer to GoG
NWRWS & K Department’s Circular No. Paracha/1097/1397(11)/ pa .fa. /
MICELL(k-1) dated 18/01/2018 and Dated 30/09/2022

For the works costing under Rs. 7.5 crore for Construction Works of water Resources
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 050 crore for Electrical
work following documents shall be submitted in electronic format only through online by
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be
sent in original to the Tender opening authority through RPAD, so as to reach the
Executive Engineer within 7 days from last day of submission of Bid.

()

(i)

Bid Document Fee / Tender Fee
Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

(iii) Registration Certificate of Appropriate Class
(iv) PAN Card

v)

GST Number

(vi) Work Experience,
(vii)  Other Documents Solvency Certificate equal to at least 20% of Estimate cost Put

to tenders (For Current Calendar Year)

(viii) Email ID



SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)
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Section 1: Instructions to Bidders
Table of Clauses

Page No. Page No.
A. General D. Submission of Bids
1. Scope of Bid 8 19. Sealing & Marking of Bids 18
2.  Source of Funds 8 20. Deadline for Submission of 18
Bids
3. Eligible Bidders 8 21. Late Bids 18
4.  Qualification of the 8 22. Modification and 18
Bidder Withdrawal of Bids
5. One Bid per Bidder 12
6. Costof Bidding 12 E. Bid Opening and Evaluation
Site Visit 12 23. Bid Opening 19
24. Process to be Confidential 20
B. Bidding Documents 25. Clarification of Financial 20
Bids
8. Content of Bidding 13 26. Examination of Bids and 20
Documents Determination of
Responsiveness
9. C(larification of Bidding 13 27. Correction of Errors 20
Documents
10. Amendment of Bidding 14 28. Deleted 21
Documents
29. Evaluation and Comparison 21
of Financial Bids
C. Preparation of Bids 30. Deleted 21
11. Language of Bid 15
12. Documents Comprising 15 F. Award of Contract
the Bid
13. Bid Prices 15 31. Award Criteria 22
14. Currencies of Bid and 16 32. Employer’s Right to Accept 22
Payment any Bid and to Reject any
or all Bids
15. Bid Validity 16 33. Notification of Award and 22
Signing of Agreement
16. Bid Security 16 34. Performance Security 22
17. Alternative Proposals By 17 35. Advance Payment and 23
Bidders Security
18. Format and Signing of Bid 17 36. Dispute Review Expert 23
37. Correct or Fraudulent 23

Practices



A. GENERAL

1. Scope of Bid

1.1 The Executive Engineer, Panchayat Irrigation Division, Valsad invites bids for the
Construction of works (as defined in these documents and referred to as ‘the works”)
detailed in the table given in IFB. The bidders may submit bids for any or all of the
works detailed in the table given in IFB.

1.2 The successful bidder will be expected to complete the works by the intended
completion date specified in the Contract data.

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.)
are synonymous.

2. Source of Funds

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat
/ Govt. of India for centrally sponsored projects.

3. Eligible Bidders

3.1  This Invitation for Bids is open to all eligible bidders.

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of
its affiliates, shall not be eligible to bid.

4. Qualification of the Bidder

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

4.2 Deleted
4.3 Deleted
4.4 Deleted

4.5 QUALIFICATION CRITERIA:
(Applicable for the works which require Pre Qualification) As Per GOG NWRWS
& K Department’s Circular No/ Paracha/1097/1397(11)/ Pa.fa. /MICELL (K-1)
Fated 18/01/2018

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass/
fail criteria regarding the Applicant’s general and particular experience, personnel
and equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application (
specified requirement for joint ventures are given under para 4.6 below )
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4.5.2

4.5.3.

(a)

(b)

Subcontractors experience and resources shall not be taken in to account in
determining the applicants compliance with the qualifying criteria To qualify for
more than one contract, the applicant must demonstrate having experience and
resources sufficient to meet the aggregate of the qualification criteria for each
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Base year and Escalation

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Year Financial Year Multiplying factor
Base year of inviting tender 2026_-2027 1.00
-1 2025-2025 1.10
-2 2024_-2025 1.21
-3 2023_-2024 1.33
-4 2022_-2023 1.46
-5 2021-2022 1.61

Applicant should indicate actual figures of costs and amount for the works
executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign
currency the above enhanced multiplying factors will not be applied. Instead,
the current market exchange rate (State Bank of India BC Selling rate as on the last
date of submission of the bid) will be applied for the purpose of conversion of the
amount in foreign currency into India rupees.

General Experience.
The Applicant shall meet with the following minimum criteria:

Achieved a minimum annual financial turnover of Rs.---Crore for works in progress
and completed in all classes of civil engineering construction works in any one
year, over the last five financial years

Experience in successfully completing or substantially completing at least one
contract of similar work (......ccccovvivvninenn ) of at least 40 percent of the value of
proposed contract within the last five financial years.

The works may have been executed by the applicant as prime contractor or as a
member of a joint venture or as a nominated sub-contractor. As subcontractor, he
should have acquired the experience of execution of all major items of works under
the proposed contract. In case a project has been executed by a joint venture,
weight towards experience of the project would be given to each joint venture in
proportion to their financial participation in the joint venture. If work executed
jointly Otherwise as per scope of work Define in joint Venture Agreement

Substantially completed works means those works which are at least 90 %

completed as on the date of submission (i.e. gross value of work done up to the last
date of submission is 90 % or more of the original contract price) and
continuing satisfactorily.

For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

(the Experience Certificate Should Be signed by the officer not Below the rank of EE)

13



4.5.4.

4.5.5.

4.5.6.

4.5.7.

4.5.8.

4.5.9.

4.5.9.

Personnel Capabilities.

Availability for his work of personnel with adequate experience as required; as per
Appendix.

Equipment Capabilities

Based on the studies carriedl out by the Engineer, the minimum suggested
major equipment to attain the completion of works in accordance with the
prescribed

construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with their
bid, a detailed construction planning and methodology supported with layout and
necessary drawings and calculations to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be
shown in the proposals along with the cycle time for each operation for the
given production capacity to match the requirements.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank
guarantees) and / or credit facilities up to 25 percent of the value of the contract /
contracts applied.

The audited balance sheets for the last five years should be submitted, which
must demonstrate the soundness of the applicant’s financial position, showing
long - term profitability including an estimated financial projection for the
next two years Ifnecessary, the employer will make inquiries with the applicant’s
bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five
years. A consistent history of awards against the Applicant or any partner of a joint
venture may result in failure of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non - performance of the contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of
reasons other than non - performance, such as Most Experienced partner of
joint venture pulling out, court directions leading to breaking up of a joint venture
before the start of work, which are not attributable to the poor performance of the
contractor will, however, not affect the qualification of the individual partners.

The bidder who have applied for corporate Debt Restructuring (CDR) / facing
recovery proceedings from financial institutions / facing winding up processing /
those under BIFR in the last 5 financial year shall be considered for bid qualification.
However if the bank / financial institution has accepted the proposal of debt
restructuring on or before the last date of online submission, the same shall be
considered for further evaluation. An affidavit by bidder along with certificate from
bank must be produced in such cases. In case of Joint Venture agreement, this
provision shall be applicable for both lead partner and ]V partner.

14



4.6

JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others)

(Applicable only for estimated project cost of 50 Crore and above)

4.6.1.

Joint ventures must comply with the following requirement:

(a) Following are the minimum qualification requirements:

(i) The lead partner shall meet not less than 50 percent of all criteria given in para

4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall
be considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3
&4.5.6 above.

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8

above.

(b) Bid shall be signed so as to legally bind all partners, jointly and severally, and shall

4.6.2.

4.7.

4.8

be submitted with a copy of the joint venture agreement providing the joint
and several liabilities with respect to the contract.

Qualification of a joint venture does not necessarily qualify any of its partners
individually or as a partner in any other joint venture. In case dissolution of a joint
venture, each one of the constituent firms may qualify if they meet all the qualification

requirements, subject to the written approval of the Employer.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the
total estimated cost of the works. The available bid capacity will be calculated as
under:

Assessed Available Bid Capacity =  ( A*N*2-B), where

A = Maximum value of work executed in any one year during the last five
years (updated to the price level of the year indicated in appendix) taking
into account the completed as well as works in Progress.

B = Value at current price level of the existing commitments and ongoing works to
be completed during the next ( period of completion of work for which
bids are invited ); and

N = Number of years prescribed for completion of the works for which the bids are
invited.

Note :- In Case of joint venture, the available bid capacity will be applied for
each partner to the extent of his proposed participation in
the execution of the work.

Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if they have:

- Made misleading or false representation in the forms,statements and
Attachments the submitted in proof the qualification requirements; and / or

15



5.

5.1.

6.1.

7.1.

- Record of poor performance such as abandoning the works, not properly

completing the contract, inordinate delay in completion, litigation history,or
financial failures etc.; and/ or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer/Engineer in charge.

One bid per bidder

Each bidder shall submit only one bid for one package. A bidder who submits
or participates in more than one bid (other than as a subcontractor or in cases
of alternatives that have been permitted or requested) will cause all the proposals
with the bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit
and examine the Site of work and its surrounding and obtain all information that may
be necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

16



8.
8.1

8.2.

8.3.

9.1

9.2.

B. BIDDING DOCUMENTS

Content of Bidding Documents
The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause 10:

Section Particulars Volume No.
Invitation for Bids

1 Instructions to Bidders [
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications 11
6 Form of Bid I1
7 Bill of Quantities
8 Securities and other forms
9 Drawings W%
10 Documents to be furnished by bidder \%

Volumes I, II, Ill and IV are available online and documents to be furnished by
the bidder in compliance to section 2 will be prepared by him and furnished as
Volume- V in two parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof,
bids which are not substantially responsive to the requirements of the Bid
Documents shall be rejected.

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer/ Engineer in charge will
respond to any request for clarification which he received earlier than 15
days prior to the deadline for submission of bids. Employer’s/ Engineer in charge
response will be published on website including a description of the enquiry but
without identifying its source.

Pre-bid meeting

17



9.2.1.

9.2.2.

9.2.3.

9.2.4

9.2.5.

10.

10.1

10.2.

10.3.

The bidder or his official representative is invited to attend a pre-bid meeting
which will take place at the address, venue, time and date as indicated in the
appendix.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before the meeting.

Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender website ie. www.nprocure.com. Any modification of the

bidding documents listed in sub-Clause 8.1 which may become necessary as a
result of the pre-bid meeting shall be made by the Employer exclusively through
the issue of an Addendum pursuant to Clause 10 and not through the minutes
of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum
into account in preparing their bids, the Employer may, at his discretion,
extend as necessary the deadline for submission of bids, in accordance with Sub-
Clause 20.2 below.

18



11.

111

12.

12.1.

12.2.

12.3.

C. PREPARATION OF BIDS
Language of the Bid
All documents relating to the bid shall be in the English language.
Documents Comprising the Bid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Partl shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii) Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, undertakings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Undertaking that the bid shall remain valid for the period specified in Clause
15.1

Part Il shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6

(ii) Priced Bill of Quantities for items specified in Section 7

The Bidder shall submit the details / information pertaining to each part

i.e. technical as well as financial and must be submitted online only.
Following documents will be deemed to be part of the bid.

13.

13.1

13.2

Section Particulars Volume No.

Invitation for Bids (IFB)

Instruction to Bidders Volume I
Conditions of Contract

Contract Data

Specifications Volume II
Drawings Volume IV

O U1 H W

Bid Prices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bid price

19



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under
the contract, or for any other cause shall be included in the rates, prices and
total Bid Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of
the Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension,
and in compliance with Clause 16 in all respects.

16. Bid Security

16.1.

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be
in favor of Employer as named in Appendix and may be in one of the following forms;
a. Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be

considered as per GoG Finance Department’s Circular No.
FD/MSM/e- file/4/2023/0057/D.M.0. Date 21/04/2023 or as per their latest
amendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank

approved by the Reserve Bank of India.
OR

A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and
Kalpsar Department of Govt of Gujarat. Exemption Certificate is applicable
only when Registration Certificate of Appropriate Class and Category of
Approved Contractors is required as eligible criteria of bidder.

20



16.2.

16.3.

16.4.

16.5

16.6.

17.

17.1.

18.

18.1.

Bank guarantees (and other instruments having fixed validity) issued as surety for

the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 =165 Days

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

(a) If the Bidder withdraws the bid after Bid opening during the period of
Bid validity.

(b) Ifthe Bidder does not accept the correction of the Bid Price, if any or

(©) In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign the Agreement; or
(ii) Furnish the requirement Performance Security.

(d) If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation,
Ifcontractor does not respond in time, his Bid Security (EMD) will be forfeited and
histender will be rejected. Punitive action will be taken on such contractors. (As per
GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06,/2018)

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the
bidding documents, including the conditions of contract (including mobilization
advance or time for completion), basic technical design as indicated in the
drawing and specifications. Conditional offers or alternative offers will not be
considered further in the process of tender evaluation.

Format and Signing of Bid
The Bidder shall prepare documents comprising the bid as described in Clause 12 of

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in
separate parts to be uploaded.
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19.

20.

20.1.

20.2.

21.

22,

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted
Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing
an amendment in accordance with Clause 10, in which case all right and
obligation of the Employer and the bidders previously subject to the original
deadline will then be subject to the new deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.
Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of
bids and the expiration of the original period of bid validity specified in Clause

15.1 above or as extended pursuant to Clause 15.2 may result in the forfeiture of the
Bid security pursuant to Clause 16.
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23.

23.1

23.2.
23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant
to Clause 22, in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared a
holiday for the Employer, the Bids will be opened at the appointed time and
location on the next working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid

security furnished with each bid will be announced. If the bid security furnished does

not conform to the amount and validity period as specified in the invitation for bid

(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in

Clause 16, the technical bid will not be opened.

)] Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished
in part I of the bid pursuant to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders
whose financial bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices,
the total amount of each bid, any discount and such other details as the Employer
may consider appropriate, will be announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices,
the total amount of each bid, any discount, and such other details as the Employer
may consider appropriate, will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of
The “Financial Bid” shall be in order of Estimated amount of Bids from highest to
lowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.
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24
24.1

25.

25.1.

25.2

25.3.

26.

26.1

26.2

26.3

27.

Process to be Confidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until
the award to the successful Bidder has been announced. Any effort by
Bidder to influence the Employer’s processing of Bids or award decisions may
result in the rejection of his Bid.

Clarification of Financial Bids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the Bids.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,
bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has
been properly signed; (c) is accompanied by the required securities and;
(d) is substantially responsive to the requirements of the Bidding document.
During the detailed evaluation of the “Financial Bid”, the responsiveness of the
bids will be further determined with respect to the remaining bid conditions,
i.e.,, priced bill of quantities, technical specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation
or reservation. A material deviation or reservation is one (a) which affects in
any substantial way the scope, quality, or performance of the Works; (b) which limits
in any substantial way, inconsistent with the Bidding documents, the Employer’s
rights or the Bidder’s obligations under the Contract; or (c) whose rectification would
affect unfairly the competitive position of other Bidders presenting
substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by
the Employer, and may not subsequently be made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

Deleted
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28.

29,

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of Financial Bids

The Employer will evaluate and compare only the Bids determined to be

substantially responsive in accordance with Sub-Clause 26.2.
Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements of
the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to
the Engineer’s estimate of the cost of work to be performed under the contract
the Employer may require the Bidder to produce detailed consistency of those
prices with the construction methods and schedule proposed. After evaluation of the
price analyses, the Employer may require that the amount of the performance
security set forth in Clause 34 be increased at the expense of the successful
/bidder to a level sufficient to protect the Employer against financial loss in the
event of default of the successful Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may

be rejected as non-responsive.

Deleted
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31.

31.1.

32.

32.1.

33.

33.1.

33.2

33.3.

33.4.

34.

34.1.

F. AWARD OF CONTRACT
Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has been determined.
(i) to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and
(ii) to be within the available bid capacity adjusted to account for his bid
price which is the lowest evaluation in any of the packages opened earlier than
the one consideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder at
his evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to
the award of contract, without thereby incurring any liability to the affected
bidder or Bidder or any obligation to inform the affected Bidder or Bidders of the
grounds for the Employer’s action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or
facsimile confirmed by registered letter. This letter (hereinafter and in the
condition of contract called the “Letter of Acceptance”) will state the sum that the
Employer will pay the Contractor in consideration of the execution, completion, and
maintenance of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful
Bidder, within 28 days following the notification of award along with the
Letter of Acceptance. Within 21 days of receipt, the successful Bidder will sign the
Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful
Bidder shall furnish to the Employer an irrevocable and unconditional guarantee
from a Bank in the form set forth in Section 8 (the “Performance Security”)
for an amount equal to 5% (five percent) of its Contract Price. In case
of bids mentioned below, the successful Bidder, along with the Performance
Security,
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shall also furnish to the Authority an irrevocable and unconditional
guarantee from a Bank in the same form given at Section 8 towards
an Additional Performance Security (The “Additional Performance Security”)
for an amount calculated as under:

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but
upto 20% of the Estimated Project Cost, then the Additional Performance
Security shall be calculated @ 20% of the difference in the (i) Estimated
Project Cost (as mentioned in Bid Document) - Minus 10% of
the Estimated Project Cost and (ii) Contract Price offered by the
selected Bidder.

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of
the Estimated Project Cost, then the Additional Performance Security
shall be calculated @ 30% of the difference in the (i) Estimated Project
Cost (as mentioned in Bid Document) - Minus 10% of the Estimated
Project Cost and (ii) Contract Price offered by the selected Bidder.

() This Additional Performance Security shall be treated as part of the
Performance Security.

(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be
valid beyond 28 (twenty-eight) days of Project Completion Date.

34.2. If the performance security is provided by the successful Bidder in the form
of a Bank Guarantee, it shall be issued either (a) at the Bidder’s option,
by a Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India
and acceptable to the Employer. As per GoG Finance Department’s
Circular No. FD/MSM/e-file/4/2023/0057/D.M.0. Date 21/04/2023 or as
per their latest amendment.

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1
shall constitute sufficient grounds for cancellation of the award and forfeiture
of the Bid Security.

35 Advance Payment and Security

35.1 The Employer will provide an Advance payment on the Contract Price as stipulated
in the Conditions of Contract, subject to maximum amount, as stated in the
Contract Data.

36. Deleted
37. Corrupt of Fraudulent Practices

37.1 The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or in

execution.
37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions of Contract.
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10.

11.

12.

13.
14.

15.

16.

17.

18.

APPENDIXTO ITB

Clause Reference With
respect to Section -1

The Name of the Employer is Panchayat Irrigation Division, Valsad.

The last five years.

2021 -2022

2022 -2023

2023 -2024

2024 - 2025

2025 -2026

This Annual Financial Turnover Amount is Rs.
Value of Work is Rs.658669.73

Deleted

The cost of electric work is Rs.--NA-- [CL4.5.6]

The cost of water supply / sanitary works is Rs.

Liquid assets and / or availability of credit

facilities is Rs. ............ [Cl.4.5.3 (a)]

Price level of the financial year ............... [Cl. 4.5.2]
The pre-bid meeting will take place at --N.A.-- [Cl. 9.2.1]
The technical Bid will be opened at the office of
the----on------ dt----- at------ AM/PM
As stated on online NIT
Address of the Employer: ..............

As stated on online NIT
Deleted

The bid should be submitted latest by [Cl. 20.1 & 20.2]

As stated on online NIT
The bid will be opened at .......ccccocevivccniiieninnn, [Cl. 23.1]
As stated on online NIT
The Bank Draft in favor of Executive Engineer
Panchayat Irrigation Division, Valsad
Deleted
[C14.5.2]
Escalation factors (for the cost of works
executed and financial figure to a common base
value) for works completed

[CL1.1]

Year Financial Year Multiplying factor

Base year of inviting tender 2026_-2026 1.00
-1 2025-2026 1.10

-2 2024_-2025 1.21
-3 2023_-2024 1.33
-4 2022_-2023 1.46
-5 2021 -2022 1.61
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LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

Sr. Plantor Location Age of Make Capacity Approximate Remark

No. Machinery Machinery Value
(maximu
m 15
years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1.

2.

3.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50 lakhs.

Minimum Two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5 lakhs.

Minimum one Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other

duty

except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer
partner himself attends the execution of the work on the site.

Within 15 days of issue of work-order the Contractor will have to furnish to the
Deputy Executive Engineer-in-charge of the work the Name, Qualifications, copy
of marksheet, Colour Photograph and the appointment order issued such
engineers engaged for this contract work. If 15 days after issue of work order such
designated Site Engineers do not resume or do not remain present on site of work, the
recovery at the rate of Rs.15,000-00 per month per Engineer will be
made from the bills/deposit/dues of the contractor. Such recovery shall be non-
refundable.
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SECTION - 2

QUALIFICATION INFORMATION
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This information will not be incorporated in the Contract.

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for
the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.

1. For Individual Bidders

1.1 Constitution or legal status of Bidder

(Attach Copy)

Place of registration

Principal place of business

Power of attorney of signatory of Bid

(Attach)
1.2 Total value of Civil engineering constructions 2020
Work performed in the last five years 2020
(in Rs. Lakhs) 2020
2020
2020
1.3.1 Work performed as prime contractor, work performed in the past as a
nominated sub-contractor will also be considered the sub-contract involved
execution of all main items of work described in the bid documents, provided
further that all other qualification criteria are satisfied (in the same name) on
works of a similar nature over the last five years** and in current year before the
submission of the bid.
Project Nameof Description | Contract | Value of | Date Stipulated Actual date Remark
Name the ofwork No. contract of periodof of explaining
Employer (Rs. issue | completion | completion* | reason for
Crore) of delay&
WOTK WOrK
order Completed

*Attach certificate(s) from the Engineer(s)in-charge
** Immediately preceding the financial year in which bids are received.
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1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a
nominated sub-contractor, will also be considered provided the sub-contract

involved

execution of all

main

items

of work described

in

the bid

document, provided, further that all other qualification criteria are called (in the
same name and style) in the last five years** and in current year before the
submission of the bid.

Year Name | Name of Quantity of work performed ((Cum/MT) Remarks*
of the | the Cement Masonry | Earth Bituminous | (indicate
work | Employer | Concrete Works | Work contract Ref)

(Including
RCC &
PCC)

20-20

20-20

20-20___

20-20___

20-20___

1.4 Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of this bid.

(A) Existing commitments and on-going works:
Description | Place | Contract | Name & Value Stipulated Value of Anticipated
of works & No. Address | Contract Period of Works* of
State of (Rs.Cr) | Completion | remaining | completion
Employer to be
completed
(Rs. Cr)
1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

1.5  Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requested below.
Item of Requirement Availability Proposals Remarks
Equipment | NO | Capacity | Owned/ Nos/. Age/ (from
Leased to be | Capacity | Conditions | whom to
procured be
purchased

34



1.6 Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of
the Conditions of Contract.

Position Name | Qualification Year of Year of
Experience experience in
(General) the proposed
position

Project Manager

Etc.

1.7 Proposed sub-contract and firms involved

Sections of the Value of Sub- Sub-Contractor Experience in
works Contractor (Name & similar work
Address)

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.
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1.8 Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and
attach copies.

1.9 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copied documents.

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers
who may provide references if contacted by the Employer.

1.11 Information on Litigation history in which the Bidder is involved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

1.12. Statement of compliance under the requirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparations is * .............ccceeenn. )

1.13 Proposed work method and schedule. The Bidder should attach
descriptions, drawings and charts as necessary to comply with the requirements
of the Bidding documents. (Refer ITB Clause 4.1)

1.14 Program

2. Deleted

3. Additional Requirements

3.1 Bidders should provide any additional information required to fulfill

the requirements of Clause 4 of the Instructions to the Bidders, if applicable.

(i) Affidavit
(ii) Undertaking

* Fill the name of Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company with a good financial standing.

If the contract for the work, is awarded to the
namely

above firm, we shall be able to provide overdraft/credit facilities to the extent of
Rs. to meet their working capital requirements for executing the above during the

contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true and correct.

. The undersigned also hereby certifies that neither our firm M/s.
have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation

under Government of Gujarat/Government of India nor any contract awarded to
us for such works have been rescinded, during last five years prior to the date
of this bid.

. The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
general reputation.

. The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm

L OO would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION - 3

CONDITIONS OF CONTRACT
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1.1

CONDITIONSOFCONTRACT
A. GENERAL.
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of
Defects Liability Period. It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractoris a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the
Works.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, awarding extensions of time, and valuing the Compensations
Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter of Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the
Bidding documents and are factual interpretive reports about the surface and
subsurface conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when
the Contractor shall commence execution of the works. It does not necessarily
coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract wunless specifically defined. The Engineer will provide
instructions clarifying queries about Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following
order of priority

(1) Agreement
(2) Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
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3.1

4.1

51

6.1

7.1

7.2

(4) Contract Data

(5) Conditions of Contract including Conditions of Contract

(6) Specifications

(7) Drawings

(8) Bills of quantities and

(9) Any other document listed in the Contract Data as forming part of the
Contract.

Language and Law

The language of the Contract and the law governing the Contract are stated in
the Contract Data.

Engineers Decisions

Except where otherwise specifically stated, the Engineer will
decide contractual matters between the Employer and the Contractor in
the role representing the Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other
people after notifying the Contractor and may cancel any delegation after
notifying the Contractor.

Communications

Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is
delivered (in terms of Indian Contract Act).

Sub-Contracting

The Contractor may subcontract any portion of work, up to a limit specified in
contract data, with the approval of the engineer but may not assign the
Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations. Sub-contracting of supply or
specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for
the part of work to be subcontracted.

Other Contractors

The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in
the Schedule. The employer may modify the schedule of other contractors
and shall notify the contractor of any such modifications.
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9.2

10.

10.1

11.

111

12.
12.1

13.

13.1

13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if
their qualifications, abilities, and relevant experience are substantially equal
to or better than those of the personnel listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in the Contract.

Employer’s and Contractors Risks

The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states
are Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as

they directly affect the execution of the Works, the risks of war,
hostilities, invasion, act of foreign enemies, rebellion, revolution, insurrection
or military or usurped power, civil war, riot commotion or disorder (unless
restricted to the Contractor’s employees), and contamination from any
nuclear fuel or nuclear waste or radioactive toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract
data for the following events which are due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials,

(b) Loss of or damage to Equipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.
15.1

16.

16.1

17.
17.1

18.

18.1

18.2

18.3

18.4

18.5

19.
19.1

If the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance which the
Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or,
if no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the
approval of the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any
information available to the Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data
Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with
the specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programe submitted by
the Contractor, as updated with the approval of the Engineer, and
complete them by the Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporary works.

The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.
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20.
20.1

21.
211

21.2

22,
22.1

23.

23.1

23.2

24.
24.1

24.2

Discoveries

Anything of historical or other interest or of significant value
unexpectedly discovered on the site is the property of the Employer. The
contractor is to notify the engineer of such discoveries and carry out
the Engineer’s instructions for dealing with them.
Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities
and this will be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within 30 days
after lapse of 25%-time limit and after 30 days foreclosure option will
be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by
the Engineer access to the Site, to any place where work in connection with
the Contract is being carried out or is intended to be carried out and to any
place where materials or plants are being manufactured/ fabricated/
assembled for the works.

Instructions

The Contractor shall carry out all instructions of the Engineer pertaining
to works which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and
to have them audited by auditors appointed by the Employer, if so required by
the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer
was either outside the authority given to the Engineer by the Contract or that
the decision was wrongly taken, the decision shall be referred
to

Superintending Engineer ,Vadodara Panchayat Irrigation Circle,
Vadodara (Higher Authority)within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 15 days from the decision given bytheSuperintending
Engineer ,Vadodara Panchayat Irrigation Circle, Vadodara

(a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with
the decision of the Superintending Engineer ,Vadodara Panchayat
Irrigation Circle, Vadodara, both the parties have to refer to the
Chief Engineer concern for the conciliation process.

(b) For the work more than Rs.100 Cr,, if any of the parties is not satisfied
with the decision of the Superintending Engineer ,Vadodara
Panchayat Irrigation Circle, Vadodara, both the parties have to refer to
the Secretary, Water Resource Department, Government of Gujarat
for the conciliation process.
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25.

25.1

26.

If the dispute is not resolved through the conciliation process, he may
refer the dispute to Gujarat Public Works Contract Dispute Arbitration
Tribunal. If the Contractor fails to refer a claim / dispute to the Higher
Authority within

14 days of the notification of the Engineer's decision, the Contractor shall not
be entitled to any additional payment/claim if he doesn’t follow the
above sequence in stipulated time and he should not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions of Contract.

Delete

50



B. TIME CONTROL
27. Programme

27.1  Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general
methods, arrangements orders, and timing for all the activities in the works
along with monthly cash flow forecast.

27.2  An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence
of the activities.

27.3 The Contractor shall submit to the Engineer, for approval an
updated programme at intervals no longer than the period stated in the
Contract data. If the Contractor does not submit an updated programme
within this period, the Engineer may withhold the amount stated in the
Contract data from the next payment after the date on which the overdue
programme has been submitted.

27.4 The Engineer’s approval of the programme shall not alter the
Contractor’s obligations. The Contractor may revise the programme and
submit it to the Engineer again at any time. A revisedprogramme is to
show the effect of Variations and Compensations events.

28. Extension of the Intended Completion Date

28.1 The Engineer shall extend the Intended Completion Date if a
compensation Event occurs or a Variation is issued which makes it
impossible for completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining
work and which would cause the Contractor to incur additional cost.

28.2  The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

28.3 The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If
the employer fails to give his acceptance, the Engineer shall not
grant the extension and the contractor may refer the matter under Clause
24.1

29. Deleted

30. Delays Ordered by the Engineer
30.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
31.1

31.2

32.

32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warning procedure.

The Engineer shall record the business of management meetings and is
to provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to
be decided by the Engineer either at the management meeting or after
the management meeting and stated in writing to all who attended the
meeting.

Early Warning

The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works.
The Engineer may require the contractor to provide an estimate of the
expected effect of the future event or circumstance on the contract
price and completion date. The estimate is to be provided by the Contractor
as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of the Engineer.
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C. QUALITY CONTROL
33. Identifying Defects/ Defect liability period

33.1: Defect liability period : The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate
the whole or any part of the amount of security deposit towards the expenses,
if any, Incurred by him in rectification, removal or re-execution. The
Defects Liability period shall be as under.

A. For works of WRD Except Building.

(a) For all works costing up to Rs. 50,000 (amount put to tender), the period shall
be 3 Months from the certified date of completion.

(b) (1)For WRD works likes Check Dam/ Canal / Drainage / Road Structure
tender amount from RS. 50,000 to 10,00,000, the defect liability period shall
be 12 months from the certified date of completion.

(2)For WRD work except likes Check Dam/ Canal / Drainage / Road Structure
tender amount from RS. 50,000 to 10,00,000, the defect liability period shall
be 6 months from the certified date of completion.

(c) (1)For WRD works likes Check Dam/ Canal / Drainage / Road Structure
tender amount more than RS. 10,00,000, the defect liability period shall be 3
Years from the certified date of completion.

(2) For WRD work except likes Check Dam/ Canal / Drainage / Road Structure
tender amount from RS. 10,00,000 to 1 Crore, the defect liability period shall
be 12 months from the certified date of completion.

(d) For all WRD works of tender amount more than RS. 1 Crore, the defect liability
period shall be 3 Years from the certified date of completion

B. For works of WRD Except Building.

For Building works of WRD, Follow the R&B Circular dated.03/12/2009
For original building works the defect liability period will be 4 years or elapse
of 4 monsoon period following date of possession of building taken over by
user agency following the certified date of completion, whichever is later.
For the purpose of deciding the monsoon period, the 30th September shall be
treated as the last date.
WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013.

33.2 For Road works:

Free maintenance guarantee period for works of Road/Bridge construction

(a) For resurfacing work of road free maintenance guarantee period one year
from the date of completion.

(b) In case of widening of the road/strengthening of the road/bridge, the
contractor shall have to give four years free maintenance guarantee from the
certified date of completion. During this period the contractor shall visit
the site every six months along with the concerned Section Officer / Deputy
Executive Engineer and will examine the work already carried out in this
contract like road work, jungle cutting, side shoulders, side gutter, road
furniture, patta etc. and will prepare Km. wise inspection report duly signed by
all concerned and any defect observed shall be done within 15 days by the
contractor at his risk and cost as per the direction of Engineer in charge. The
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contractor needs to do videography of these visits and require to submit at
the time of release of FMG. If B.T. the surface during the

maintenance period of 4 years is worn out then agency shall have to provide
renewal coating as per tender item as directed by the Engineer-in- charge.
The amount equivalent to 5% of each running bill shall be withheld
and will be released after the free maintenance guarantee period (i.e. 4 years)
is over.

However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) The flakiness and elongation index (combined) for coarse aggregates
under no circumstances shall exceed the allowable limit set forth in the
relevant clause for the material in question.

(2) 2% of the amount eligible for the payment of bituminous items shall be
withheld till the miscellaneous items like earthwork in embankment /
cutting for side shoulders, side gutters, kilometer / indicator / guard
stones, sign boards etc. are completed in all respect by the contractor.
After completion of the miscellaneous items, the above said 2% withheld
amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013).

(3) Videography for the surface under Maintenance Guarantee is to be done as
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work
costing more than Rs. 5.00 Crore.

(4) Setting up of adequate laboratory & deployment of quality engineers.

The contractor shall have to set up the Ilaboratory with adequate
equipment. Till the setting up of adequate laboratory is completed &
reported of this to the engineer (subject to due verification by engineer’s
representative) by contractor in writing, Rs.2,00,000/- shall be withheld. The
qualified quality Engineer shall be deployed exclusively for this
contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual
deployment of quality engineer. The amount so recovered towards the
deployment of quality engineers shall not be refunded.

(5) Asphalt work will have to be cross checked as per G.R. No.
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

(6) Maintenance during Construction Period
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During the Construction Period, the Contractor shall maintain, at his own risk
and cost, the existing lane(s) of the road so that the traffic worthiness and
safety thereof are at no time materially inferior as compared to their condition
10 (ten) days prior to the date of the Agreement, and shall undertake the
necessary repair and maintenance works for this purpose; provided that the
Contractor may, at his cost, interrupt and divert the flow of traffic if such
interruption and diversion is necessary for the efficient progress of works
and conforms to Good Industry Practice; provided

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have a Defect.

34. Tests

34.1

34.2

34.3

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is
no defect the test shall be a Compensation Event.

1% of the amount of work done for works up to Rs. 10 crore of estimate cost should
be deducted from R.A. Bill of the contractor for testing the quality of material
workmanship. Whereas for estimated cost of works more than 10 crore, the charges
for testing of quality of material workmanship shall be deducted from R.A. bill of
contractor as per actual charges. AsPer GoGNWRWS & K Department's Cireular No-

Agency has to establish testing laboratory on site for the various test to
be carried out in the work for this purpose agency shall construct a
pukka laboratory building with all facility on site at location specified
by the engineer in charge.

35. Correction of defects

351

35.2

The engineer shall give notice to the Contractor of any defects before the end
of the defects Liability Period, which begins at Completion and is defined in
the contract data. The Defects Liability Period shall be extended for as long as
Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

36. Uncorrected Defects

36.1

If the Contractor has not corrected a defect within the time specified in
the Engineer’s notice, the Engineer will assess the cost of having the
Defect corrected, and the Contractor will pay this amount.
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37.

37.1

37.2

38.

38.1

39.

39.1

40.
40.1

()

D. COST CONTROL
Bill of Quantities

The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
each item.

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the

original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and
the contractor shall be bound to carry out the work in accordance with
any instruction in this connection which may be given to him in writing signed
by the Engineer and such alteration shall not invalidate the contract and
any additional work which the contractor may be directed to do in the
manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the
main work and at the same rate as are specified in the tender for the main
work.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity
in excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

Variations

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations
If the additional or altered work includes any class of work for which no rate is

specified in this contract, then such class of work shall be carried out as
under.

At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the
nearest comparable item shall be final and binding on the contractor.

(ii)If the rate cannot be derived in accordance with (i) above, such class of works

shall be carried out at the rate entered in the Schedule of Rates of the division
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to
the amount arrived at the rates in the “Schedule of Rates” of the Division in
the year in which the tender was received. If the Schedule of rates of the
Division does not contain all the items, the percentage increase or
decrease of the tender shall be calculated considering such items which were
included in the “Scheduled Rates” of the division for the year and for materials
consumed on such item the rate to be charged would be the basic rate taken
into account for fixing the rate in S.0.R. referred to above.

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of

40.2

41.

41.1

work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Superintending Engineers stationed at the same place
or the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty
to cancel his order to carry out such class of work and arrange to carry it out
in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,drawings
and specifications recommended by the contractor and accepted by
thecompetent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the

proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as
to such proportion shall be final and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the
engineer with an updated cash flow forecast.
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42,

42.1

42.2

42.3

42.4

42.5

42.6

43.

43.1

43.2

43.3

44,

44.1

44.2

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

The Engineer shall check the Contractor’s monthly statement within 14 days
and certify the amount to be paid to the Contractor after taking in to account
any credit or debit for the month in question in respect of materials for the
works in the relevant amounts and under conditions set forth in sub-
clause

32.3 of the Contract Data (secured Advance).

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantities completed.

The value of work executed shall include the valuation of variations and
compensation events.

The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information

Payments

Payments shall be adjusted for deductions for advance payments,
retention, other recoveries in terms of the contract and taxes at source,
as applicable under the law. The Employer shall pay the Contractor the
amounts certified by the Engineer within 28 days of the date of each
certificate.

Payment of GST (prevailing rates) on the amount payable under the contract
to the Contractor will be made by the Employer. Hence, it is the responsibility
of the contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices
in the Contract.

Compensation events

The following are compensation Events unless they are caused by
The Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work
being completed beyond the Intended Completion Date then Authority will
approve EOT with eligible contractual price escalation.
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45.

45.1

45.2

46.
46.1

47.

47.1

47.2

48.
48.1

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in
tax structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Currencies.
All payment shall be made in Indian Rupees.

Price Adjustment

Contract price shall be adjusted for increase or decrease in rates and price of
labour, materials, fuels and lubricants in accordance with the
following principles and procedures and as per formula given in the contract
data:

(a) The price adjustment shall apply for the work done from the start
date given in the contract data up to end of the initial intended completion
date or extensions granted by the Engineer and shall not apply to the
work carried out beyond the stipulated time for reasons attributable
to the contractor.

(b) The price adjustment shall be determined during each month from
the formula given in the contract data.

(c) Following expressions and meanings during to the work done during each
month
R = Total value of work done during the month. It would include the
amount of secured advance granted, if any, during the month less the
amount of secured advance recovered, if any during the month. It will
exclude value for works executed under variations for which
price adjustment will be worked separately based on the terms
mutually
agreed.

To the extent that full compensation for any rise or fall in costs to the
contractor is not covered by the provisions of this or other clause in
the contract, the unit rates and prices included in the contract shall be deemed
to include amounts to cover the contingency of such other rise or fall in costs.

Retention
The Employer shall retain from each payment due to Contractor the

proportion stated in the Contract Data until Completion of the whole of
the Works.
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48.2

48.3

49.

49.1

49.2

49.3

On Completion of the whole of the Works half the total amount retained
is repaid to the Contractor and half when the Defects Liability Period has
passed and the Engineer has certified that all Defects notified by the Engineer
to the Contractor before the end of this period have been corrected.

On completion of the whole works, the contractor may substitute
retention money with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may
deduct liquidated damages from payment due to the Contractor.
Payment ofliquidated damages does not affect the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages
have been paid, the Engineer shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall not be entitled for any interest on the over payment
calculated from the date of payment to the date of repayment.

If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant
sum stated in the Contract Data as Liquidated damages for such default and
not as penalty for everyday or part of day which shall elapse between relevant
time for completion and the date stated in the taking over certificate of the
whole of the works on the relevant section, subject to the limit stated in the
contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not
relieve
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49.4

the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of
the Works or of a Section, the liquidated damages for delay in completion of
the remainder of the Works or of that Section shall, for any period of delay
after the date stated in such Taking-Over-Certificate, and in the
absence of alternative provisions in the Contract, be reduced in the
proportion which the value of the part so certified bears to the value of the
whole of the Works or Section, as applicable. The provisions of this Sub-clause
shall only apply to the rate of liquidated damages and shall not affect the limit
thereof.

00/ £ 0/
oU—70 SaaY
400/ A.0/
19—7/0 70
2004 20/
U760 O /0
2004 20/
=9 /0 =70
1.0-04 1.0/
TU—/0 170
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52.

521

53.

54.

54.1

Securities

The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
of completion.

Deleted
Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start date and the end of Defects Correction periods
shall be remedied by the Contractor at the Contractor’s cost if the loss or
damages arises from the Contractor’'s acts or omissions.
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55.

55.1

56.

56.1

57.

571

57.2

58.

58.1

58.2

59.
59.1

E. FINISHING THE CONTRACT
Completion

The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

Taking Over

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of
the total amount that the Contractor considers payable as full and final
settlement of all claims under the Contract for items before the end of
the Defects Liability Period. The Engineer shall issue a Defect Liability
Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule
that states the scope of the corrections or additions that are necessary.
If the Final Account is still unsatisfactory after it has been resubmitted, the
Engineer shall decide on the amount payable to the Contractor and issue a
payment certificate, within 56 days of receiving the Contractor’s revised
account.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be
at liberty to restrict the final payment of BOQ items to the lowest
amount evaluated of the bids considering the final quantities and the
rates quoted including the rebates if any. Payment of variation items
shall however be made at the rates approved by the Employer, within 90
days from the physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data
from payments due to the Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2

59.3

59.4

60.
60.1

Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by the Engineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions or amalgamation

4. A payment certified by the Engineer is not paid by the Employer to
the Contractor within 56 days of the date of the Engineer’s certificate

5. The Engineer gives Notice that failure to correct a particular Defect is
a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number
of days for which the maximum amount of liquidated damages can be paid
as defined in the Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence
the action of a public official in the procurement process or in contract
execution. “Fraudulent practice” means a misrepresentation of facts in order
to influence a procurement process or the execution of a contract to the
detriment of the borrower, and includes collusive practice among Bidders
(prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Borrower of the
benefits of free and open competition.

When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for
convenience.

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
done less advance payments received up to the date of the issue of the
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60.2

61.
61.1

62.
62.1

certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a
debt payable to the Employer.

If the Contract is terminated at the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Engineer shall
issue a certificate for the value of the work done, the cost of balance material
brought by the contractor and available at site, the reasonable cost of
removal of equipment, repatriation of the Contractor’s personnel employed
solely on the works, and the Contractor’s cost of protecting and securing
the Works and less advance payment received up to the date of the
certificate, less other recoveries due in terms of the contract and less
taxes due to deducted at source as per applicable law.

Property

All materials on the Site, Plant Equipment, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’s default.

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other
event entirely outside the control of either the Employer or the
Contractor the Engineer shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as quickly
as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to
which commitment was made.
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63.

64.

F. SPECIAL CONDITIONS OF CONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local
or other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to
the Engineer a return in detail, in such form and at such intervals as the
Engineer may prescribe, showing the staff and the numbers of the several
classes of labour from time to time employed by the Contractor on the
site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including
rules), regulations, bye laws that may be passed or notifications that may be
issued under any labour law in future either by the State or the Central
Government or the local authority. Salient features of some of the major
labour laws that are applicable to the construction industry are given
below. The Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules
made thereunder, regulations or notifications including amendments. If
the Employer is caused to pay or reimburse, such amounts as may be
necessary to cause or observe, or for observance of the provisions
stipulated in the notifications/bye laws/Acts/Rules/regulations
including amendments, if any, on the part of the Contractor, the
Engineer/employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss
or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.

66



SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A)

B)

)

D)

Workmen Compensation Act 1923:- The Act provides for compensation in

case of injury by accident arising out of and during the course of employment.

Payment of Gratuity Act, 1972:- Gratuity is payable to an employee under the

Act on satisfaction of certain conditions on separation if an employee
has completed 5 years service or more on death, the rate of 15 days wages for
every completed year of service. The Act is applicable to all establishments
employing

10 or more employees.

Employvees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are :

1. Pension or family pension on retirement or death, as the case may be.
2. Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement/death etc.

Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for

F)

G)

H)

)

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor
of Principal Employer, if they employ 20 or more contract labour.

Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

Payvments of wages Act 1936:-1t lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages of
the workers.

Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

Payvments of Bonus Act 1965:- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid
to employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall
be worked out by taking wages as Rs. 2500/- per month only. The Act
does not apply to certain establishments. The newly set-up establishments are
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)

K)

L)

exempted for five years in certain circumstances. Some of the State
Governments have reduced the employment size from 20 to 10 for the purpose
of applicability of this Act.

Industrial Disputes Act 1947 :- The Act lays down the machinery
and procedure for resolutions of Industrial disputes, in what situations a

strike or lock-out becomes illegal and what are the requirements for
laying off or retrenching the employees or closing down the establishment.

Industrial employvment (standing Orders) Act 1946 :- It is applicable to

all establishments employing 100 or more workmen (employment size reduced
by some of the State and Central Government to 50). The Act provides for
laying down rules governing the conditions of employment by the
Employer on matters provided in the Act and get the same certified by the
designated
Authority.

Trade Unions Act 1926:-The Act lays the procedure for registration of
trade unions of workmen and employers. The Trade Unions registered under the
Act have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :-The Act prohibits

employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and Construction Industry.

N) Inter - State Migrant workmen’s (Regulation of Employment &

0)

Conditionsof service) Act 1979:-The Actis applicable to an establishment
which employs

5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to
which this Act becomes applicable, are required to be provided certain facilities
such as housing, medical aid, traveling expenses from home upto the
establishment and back, etc.

The Building and Other Construction workers (Regulation of

employmentand Conditions of Service) Act 1996 and the Cess Act of
1996:-All the establishments who carry on any building or other

constructions work and employ 10 or more workers are covered under this Act.
All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a
registration certificate from the Registering Officers appointed by the
Government.
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P)

Factories Act 1948 :-The Act lays down the procedure for approval of
plans before setting up a factory, health and safety provisions, welfare
provisions, working  hours, annual earned leave and rendering
information = regarding accidents or dangerous occurrences to designated
authorities. It is applicable to premises employing 10 persons or more with
aid of power or 20 or more persons without the aid of power engaged in the
manufacturing process.

Q)Royaltycharges- The contractor shall pay the royalty to the competent

authority as per rule . The royalty charges paid shall be borne by the contractor
and shall not bare imbrued by the Employer.

R) Following Pollution control Acts and amendments made there of from

65.

time to time shall be applicable.

1. Water (Preservation and control of Pollution )Act,1974
2. Air (Prevention and Control of Pollution Act1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental management
plan for best energy use ,waste management, there duction of pollution as
in EMS (Environmental Management system) [SO-14001-2015

ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows: -

24.1 If the Contractor is of the view that a decision taken by the Engineer was either

24.2

outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to Superintending
Engineer ,Vadodara Panchayat Irrigation Circle, Vadodara within 14
days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from
the decision given by the Superintending Engineer ,Vadodara Panchayat
Irrigation Circle, Vadodara.

(a) For the work up to Rs.100 Cr.,, if any of the parties is not satisfied with the
decision of the Superintending Engineer ,Vadodara Panchayat
Irrigation Circle, Vadodara, both the parties have to refer to the Chief
Engineer and additional Secretary of Panchayat concerned for the
conciliation process.

(b) For the work more than Rs.100 Cr., if any of the parties is not
satisfied with the decision of the Superintending Engineer, both
parties have to refer to the Secretary, Water Resource Department,
Government of Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process,
contractor may refer the dispute to Gujarat Public Works Contract Dispute
Arbitration Tribunal. If the Contractor fails to refer a claim / dispute to the
Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not be entitled to any
additional payment/claim if he doesn’t follow the above sequence in
stipulated time. However, during such period, he would not stop the work
in any case.
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SECTION - 4

CONTRACT DATA
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CONTRACT DATA

Clause Reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

1.

~

The Employers is [CL.1.1]
Name:Executive Engineer, Panchayat Irrigation Division, Valsad

Address: Morarji Desai Bhavan, 7th Floor, Jilla Panchayat Valsad. 396001

Name of authorized Representative (will be intimated later)

The Engineer is Executive Engineer, Panchayat Irrigation Division, Valsad

Name of Authorized Representative: .........ccoevveevriiveennnn

The Defects Liability Period is one (1) years from the date of [CL.1.1&33]
completion.

The Start Date shall be 1stdays for the date of issue of the Notice [CL.1.1]
to proceed with the work.

The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
4 Months after start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]

Physical works to be completed Period from the start date
Milestone 1ie. 25 % 30 days.

Milestone 2 i.e. 25 % 30 days.

Milestone 3i.e. 25 % 30 days.

Milestone 4 i.e. 25 % 30 days.

The Site is located at Village: As Per NIT [CL.1.1]

The name and identification number of the Contract is: As Per NIT [CL.1.1]
The works consist of As Per Schedule B with items as per

B.0.Q. The works shall, inter alia, include the following, as

Specified or as directed:
(A) WRD Works

Site clearance; setting - out and layout; Construction and
Maintenance of all types of dams and its component, earthen dam;
spillway; installation of gate; excavation and earth work, approach road,
Inspection Bunglows, checkdams, bandhara, T.R., weir, barrages, Flood
Protection & Anti Sea Erosion work, canal lining and structures, , CD
Works, structure repairing, Jungale cutting, Desilting, etc. other WRD
works.
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10.

11.

12.

13.

14.

15.
16.

17.
18.

19.

20.
21.

22.

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid

documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India

The language of the Contract documents is English

Limit of subcontracting (Sub Contracting Not Applicable)[CL.7.1]

The Schedule of Other Contractors ----N.A.----- [CL.8]

The Schedule of Key Personnel As per Annex - II to Section |

The minimum insurance cover for physical property, injury and death
is Rs. 5 lakhs per occurrence with the number of occurrences limited to
four. After each occurrence, the contractor will pay an additional
premium necessary to make insurance valid for four occurrences

always.

Site Investigation report

The Site Possession dates shall be 1st day from the date of issue of the

Notice to proceed the work..

The period for submission of program for approval of the engineer
shall be 21 days from the issue of Letter of Acceptance.
The period between program updates will be ........ days. (N.A.)

The amount to be withheld for late submission of an updated

program shall be Rs. ............ lakhs(N.A.)
The following events shall also be Compensation Events

Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.

(i)
(ii)

(iii)

Removal of underground utilities detected subsequently
Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]

[CL.3.1]

[CL.9]
[CL13]

[CL.14]

[CL.21]
[CL.27.1]

[CL.27.3]
[CL. 27.3]

[CL. 44]
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23.
24.

(iv)
(v)
(vi)

Artesian conditions
Seepage, erosion landslide
River training requiring protection of permanent work

(vii) Presence of historical, archeological or religious structures,

monuments interfering with the works

(viii) Restriction of access to ground imposed by civil, judicial, or

military authority

The currency of the Contract is Indian Rupees

The formula (e) for adjustment of prices are as under:

If any of the commodities like Cement, Steel or Bitumen are
not found applicable in a work, the weight component of
that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen’
(Pb) asindicated in SBD for the purpose of Price Adjustment}
shall be clubbed with the weight component of ‘Other Material’
(Pm), such that the gross % weight of the components shall remain
as 100% .

R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

()

Price adjustment for increase or decrease in the cost due to
labour shall be paid in accordance with the following formula:

VL= 0.85x (Pi/100) x R x (Li- Lo)/Lo

VL = Increase or decrease in the cost of work during the
month under consideration due to changes in rates
for local labour

Lo = The consumer price index for industrial workers for the
State on 28 days preceding the scheduled date of
opening of technical Bids as published by
Labour Bureau, Ministry of Labour, Government of India

Li= The consumer price index for industrial workers for the
State for the month under consideration as published by
the Labour Bureau, Ministry of Labour, Government
of India.

Pi=  Percentage of labor component of the work.

[CL. 46]
[CL.47]
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Ve=085%{Pe/100) x Rx{€i—Co}/Co

Vs =0.85x{Ps/100) % R%x{S:i—S0}/Se
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25. The proportion of payments retained (retention money) shall be 6% {CL. 48}
from each bill subject to a maximum of 5% of final contract price.

26. Amount of Liquidated damages for For Whole of work {CL.49}
delay in completion of works (1/2000)thof the Initial contract price,

rounded off to the nearest Thousand,
per day. For sectional Completion
(wherever specified In item 6 of
Contract data) (1/2000)tof initial
contract price for #5 km Section,
rounded off to the nearest thousand

per day.
27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49}
For delay in completion work Contract Price rounded off to

the nearest thousand
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(The advance payment will be paid to the Contractor no later than 28 days after
fulfillment of the above conditions).

31.

32.
33.

34.

35.

36.

37.

38.

Repayment of advance payment for mobilization and equipment {CL. 51.3}
The advance loan shall be repaid with percentage deduction from the
interim payments certified by the Engineer under the Contract. Deduction
shall commence in the next Interim Payment Certificate following that in
which the total of all such payments to the Contractor has reached not less than
20 percent of the Contract Price or 6 (six) months from the date of payment
of first installment of advance, whichever period concludes earlier, and shall be

made at the rate of 20 percent (collectively for both Mobilization
Advance and Equipment Advance)of the amounts of all Interim Payment

Certificate until such time as the loan has been repaid, always provided that
the loan shall be completely repaid prior to the expiry of the original time for
completion pursuant to Clause 17 and 28.

Deleted
The securities shall be for the following minimum amounts equivalent {CL. 52}
As a percentage of the Contract Price:

Performance Security for 5 percent of contract price plus Rs. ............... (to
be

decided after evaluation of the bid) as additional security in terms of ITB
Clause29.5
The standard form of Performance security acceptable to the Employer shall be

an unconditional Bank Guarantee of the type as presented in Section 8 of
the Bidding Documents.

The Schedule of Operating and maintenance Manuals....N/A. {CL. 58}
The date by which “as- built” drawings (in scale as directed) in 2 sets {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case may be.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date required is Rs. ........ Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

The percentage to apply the value of the work not completed representing {Cl 60}
the Employer’s additional cost for completing the Works shall be 20 per cent.
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SECTION - 5
TECHANICAL

SPECIFICATION
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PART -1

SPECIAL CONDITIONS
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PART -1

SPECIAL CONDITIONS

The planned structure/scheme is to be constructed on uneven ground of interior
rural area of farmer’s firm. Hence it is requested to have site visit before
submitting / loading of tender.

Accuracy of Lines, Levels and Grades:

The various works shall be done true to line, level and grade. The periodical
checking of these by the Government staff shall not absolve the contractor of his
responsibility regarding their accuracy. In case of any meeting faces, the
contractor shall make good the discrepancy at his own cost and without any
compensation for the additional work if any involved. Whenever such a
discrepancy is found to arise at the junction of works of different contractors, the
relative liability to set right their respective discrepancy shall be final and binding
on the Engineer whose decision shall be final and binding on the contractors,
concerned. The Engineer, shall, further have the unquestioned right, if need be
to rectify the discrepancies and recover the costs from the contractor or
contractors according to proportions as he may consider reasonable.

Work Progress:

As soon as the work order is given contractor shall have to start immediately in
each subdivision and progress of work shall be as per schedule-c

Testing of materials and Works:

(@)  All materials before being incorporated in the work shall be
inspected and if necessary tested before approval by the Engineer-in-
charge. Any work, on which such materials are used without prior
inspection (and when necessary, testing) and without approval or written
permission of the Engineer-in-charge, is liable to be considered as
unauthorized, defective and not acceptable.

(b)  The day to day and periodical tests to be carried out on materials & mixes
etc. shall be specified by the Engineer from time to time and the
contractor shall allow all facilities and co-operation towards collection of
samples etc. Unless otherwise specified, all Labour for collecting samples
for tests will be supplied by contractor free of cost to Government. The
deduction on account of testing charges shall be made from the
contractor’s bill as per clauses.

The contractor shall, however, supply all materials required to be tested
and also make good at his cost, as may be directed by and to the
satisfaction of the Engineer in charge.

An authorized representative of the contractor shall remain present at the
time when the samples are taken and shall authenticate the facts, if so
required should the contractor’s agent fail to be present as aforesaid, the
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samples taken by the Engineer or his representative shall be considered
to be authentic. The contractor will, however, be informed of the details of
such samples and having been taken.

(c) The materials, mixes etc. shall be tested day to day or periodically at the
Government Laboratory and the results given thereby shall be considered
correct and to be accepted by the contractor. The contractor shall be
given access to all operations and tests that may be carried out as
aforesaid so that he may satisfy himself regarding the procedure and
methods adopted. It shall be contractor’s responsibility to produce on the
works, materials and finished items to the standards based on the
laboratory designs and tests. If the testing facilities are not available at the
Govt. Laboratory, testing shall be carried out at the laboratories as
directed by the Engineer in charge in presence and witness of Engineer in
charge or his representative. The necessary arrangement for sampling,
transportations etc. shall be made by the contractor without any extra
payment and the testing charges shall be deducted as per clause . If the
contractor fails in sampling & transportation of materials up to the
laboratory in time, the department shall carried out the operation &
recover the cost from the contractor’s bill.

(d)  The methods of sampling and testing and the procedures and standard
shall be as laid down by the Engineer from time to time.

5. RECOVERIES:

Deductions from running account bill on account of the following items shall be
made to the extent mentioned against each item.

a) Security Deposit at stipulated rates.

b) Penalty/Liquidate damages if any in full.

c) Expenditure incurred by Government on behalf of the
contractor in full.

d) Hire charge to plant and equipment in full.

e) Other recoveries in full.

f) Income-tax deductions.

g) Worker Welfareness.

h) Testing charges

i) Any other deductions

Contractor shall have to give advance planning for execution of work. If
contractor does not complete the work in prescribe time limit without valid reason
as deem fit to department, action against the contractor shall be taken as per the
tender clauses as well as prevailing rules of Government.

Signature of Contractor Executive Engineer
Panchayat Irrigation Division
Valsad
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PART-2

SPECIFICATION OF MATERIALS

GENERAL.:-

i.  All materials to be used shall confirm to the relevant specifications as per the
latest version of Indian standard, unless otherwise stated in the detailed
specifications of items of work.

i.  Wherever a reference to any Indian standard appears in the specifications, it
shall be taken to mean as reference to the latest version of the standard.

iii. Tests for materials shall in variably be got carried out by the contractor even
the same are not specifically mentioned in the specifications, if in the opinion
of the Engineer-in-charge, the same are required to be carried out. All such
tests shall be got carried in any Government approved Laboratories or
Institute and cost there of shall be entirely borne by the contractor unless
otherwise specified.

iv.  No collection of materials shall be made before it is get approved from the
Engineer-in-charge.

v. Collection of approved materials shall be done at site of work in a systematic
manner. Materials shall be stored in such a manner as to prevent
deterioration, intrusion of foreign matter and to ensure the preservation of
their quality and fitness for the work.

vi.  Materials, if rejected by the Engineer-in-Charge shall be immediately
removed within twenty four hours of receiving such an information, dispose of
such materials in a manner as Engineer-in-Charge choose and the contractor
shall not be entitled to any compensation for the cost of such materials.

vii.  Approval to the samples of various materials given by the Engineer-in-
Charge will not absolve the contractor from the responsibility of replacing the
defective materials brought on site of materials used in the work found
defective at a later date. The contractor shall have no claim to any payment
to compensation whatsoever on account of any such materials being rejected
by the Engineer-in-Charge.

M-1  WATER

l. Water shall not be salty or brackish and shall be clean, reasonably clear and
free from objectionable quantities of silt and traces of oil and injurious alkalis,
salts, organic matter and other deleterious materials which will either weaken
the mortar or concrete or cause efflorescence or attack the steel in R.C.C..
Container for transport, storage and handling of water shall be clean. Water
shall conform to the standards specified in I.S. 456-1978.
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If required by the Engineer-in-charge, it shall be tested by comparison with
distilled water. Comparison shall be made by means of standard cement
tests for soundness, unsoundness, change in time of setting by 30 minutes or
more or decrease of more than 10% in strength of mortar prepared with water
sample when, compared with the results obtained with mortar prepared with
distilled water shall be sufficient cause of rejection of water under test.

Water for curing mortar, concrete or masonry should not be too acidic or too
alkaline. It shall be free from elements, which significantly affect the hydration
reaction or otherwise interfere with hardening of mortar of concrete during
curing or these, which produce objectionable stains or other unsightly
deposits on concrete or mortar surfaces.

Hard and bitter water shall not be used for curing.

Portable water will generally found suitable for curing mortar or concrete.

CEMENT

The contractor shall have to procure cement directly from the main producer or
dealer which shall confirm to 1.S.8112-1989. The cement so purchased only shall
be permitted to be used. The contractor shall provide satisfactory evidence to the
Engineer-in-Charge in support of such purchase.

The cement after it is brought on site (store) by the contractor, can only be
allowed to use after obtaining necessary certificate of the test from any
Government approved Laboratory or Institute, about its suitability for the use on
the concerned works. The contractor shall produce/submit the laboratory test
results of cement samples as prescribed in I.S. 269.The contractor shall collect
the required samples from the cement bags brought on site of work in the
presence of Engineer-in-Charge or his authorized supervisory staff of the
department. Each sample shall be of 15kg by weight. The number or sample
shall be taken as prescribed in IS 269-1976 & 4031-1968 or as revised from time
to time. The cement brought on site of work shall be utilized within six month
from the date of manufacturing. The quality of cement which does not confirm to
the requirement of I.S. standard shall have to be removed from the site of work
at the risk and cost of contractor.

The cement to be used shall be Ordinary Portland cement of 53 grade
confirming to 1S.12269. Portland Pozzolana cement of 53 grade confirming to
I.S. 1489(part-1) & (part-Il).Each bag of cement shall contain full quantity of 50
kg. The contractor shall take every precaution to store the cement properly so
that it is not affected by dampness of moist atmosphere or influence of foreign
matter as per the satisfaction of Engineer-in-Charge. Cement shall be stored in
such a way as to allow the removal and use of cement in chronological order of
receipt i.e. first receive in first used. Any cement which is found defective shall
not be used. Daily account of receipt and use of cement bags shall be
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VI.

maintained by the department and the contractor in proforma approved by the
Engineer-in-Charge. The contractor shall be fully responsible for the scope of
local transport of cement from the site godown to the place of work.

Different brands of cement of major plant or cement of the same brand from the
different factories shall be stored in separate groups and shall not be mixed
during use.

The cement shall be measured by one bag for all uses in concrete (except
otherwise stated) and masonry etc. For calculation for the proportion, the volume
of one cement bag taken as 0.0342 CM (1.20 cft) and measuring box shall be of
size 30 cms x 30cms x 38 cms. If weight batch of concrete to be used, the
cement shall have to be used as per actual weight and the contractor shall not
be entitled for any compensation for loss in weight due to shifting of bags or on
account of any reasons.

The testing of the cement shall be done for each lot / batch. The frequency of the
test shall be as under

Quantity of Consignment No.of Test Specimen
50 M.T. 1
100 M.T.
200 M.T.
300 M.T.
500 M.T.
800 M.T.
1300 M.T.
For each larger consignment.

OIN OO WN

M-3 SAND

Sand shall be natural sand, clean, well graded, hard, strong, durable and gritty
particles free from injurious amounts of dust, clay, kankar, nodules, soft or flaky
particles, shale, alkali, salts, organic matter, loam, mica or other deleterious
substances and shall be got approved from the engineer-in-charge.

The sand shall not contain more than 5 percent of silt as determined by field test. If
necessary the sand shall be washed to make it clean. If desired by engineer in
charge, sieve analysis shall be done as under for course & fine sand and necessary
result shall be certified by Engineer-in-charge.

M- Sand shall be tested as perlS- 383 / 2016 as revised from the time to time in
Govt. Laboratory.

M- Sand shall be use as per Instruction of Engineer-in-charge.

The fineness modules of sand shall be between 2.6 to 3.4

The sieve analysis of sand shall be as under.:
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I.S. SIEVE DESIGNATION PERCENTAGE BY WEIGHT
PASSING SIEVE
10 mm ’
4.75 mm 90 TO 100
2.36 mm 85 TO 100
1.18 mm 75 TO 100
600 um 60 TO 79
300 um 12TO 40
150 um 0TO10

M-4 STONE (RUBBLE)

VI.

The stone shall be black trap type as approved by Engineer-in-charge.

The stones shall be obtained only from the approved quarry.

Stone shall be hard, sound, durable and of uniform texture & free from defects
like cavities, cracks ,sand holes, flaws injurious veins, patches of loose or soft
materials etc. and weathered portions and other structural defects or
imperfections tending to affect their soundness and strength. The stones with
round surface shall not be used.

Flaky and elongated stones shall not be used.

50% of stones used in pitching work shall be weighing more than 10-20 kg.

A sample test of representative rubble stone shall be carried by contractor at
approved laboratory to confirm specifications laid from lot of every 300 C.M
rubble stones to be used. The test shall be carried out to ascertain following
test:

(A)SPECIFIC GRAVITY TEST:

As per IS: 1124 — 1974 using specific gravity bottle (50 ml), value generally
shall not be less than 2.5

(B) WATER ABSORBTION TEST:
As per IS: 1124 — 1974, stone shall not absorb water more than 5 ( Five )
percent of its weight after 24 hours immersion in water.

M-5 METAL

Metal shall be of machine crushed stones of black trap or equivalent and
be hard, strong, durable, clean and free from skin & coating likely to
prevent proper adhesion of mortar. Metal shall generally be cubical in
shape. Unless special stones of particular quarries are mentioned metal
shall be machine crushed from best black trap or equivalent hard stone as
approved metal shall have no deleterious reaction with cement.

SIZE OF METAL: Unless otherwise specified by the engineer-in-charge
the maximum size of metal for different type of concrete shall not exceed
the limits given below. However in case of reinforced cement concrete the
maximum limits shall be restricted to 6 mm less then the minimum lateral
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clear distance between bars or 6mm less then the cover whichever is
smaller.

M. Unless otherwise specified by the Engineer-in-charge, the nominal size of
metal for different type at concrete shall not exceed 25 mm

Class of work Nominal size of metal
1. R.C.C. work 12 to 20mm
2. Plain cement concrete 20 to 25mm

Iv. GRADING OF METAL:-

The metal shall be well graded. Their grading of the above sizes shall be
within the limits as given in table below:-

PERCENTAGE PASSING FOR
GRADED AGGREGATE OF NORMAL
1.S.SIEVE DESIGNATION SIZE
20 - 25 mm

40 mm 100

20 mm 90- 100

16 mm R

12.5 mm -

10.0 mm 25-55
4.75 mm 0-10
2.36 mm

Percentage mentioned above may be varied somewhat by the Engineer in
charge when considered necessary for obtaining better density and strength
of concrete.

V. Metal must be as per I1S-2386/ 1963 as revised from the time to time
M-6 T.M.T. Bars

Thermo mechanical treated Bars, conforming to IS : 1786-2008 (RA-
2018) shall be used for R.C.C. works shall confirm to IS 432 (Part-11) 1996
and shall be of tested quality, it shall also comply with relevant part of IS 456-
1978. The steel shall be used in various components of various canal
structures as per the drawing or as per instruction of Engineer-in-Charge.

For the purpose of payment the bars shall be measured correct up to
12 mm length and weight. Table : Cross Sectional Area And Mass (IS :
1786)payable at the rate specified below
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Nominal Cro.ss- Mass per Nominal Cro.ss- Mass per Meter in
size mm Sectional Meter in kg size mm Sectional kg
Area mm? Area mm?

6 mm 28.3 0.222 Kg/m 22 mm 380.3 2.985Kg/m

8 mm 50.3 0.395 Kg/m 25 mm 4911 3.855Kg/m

10 mm 78.6 0.617 Kg/m 28 mm 616.0 4.836Kg/m

12 mm 1131 0.888Kg/m 32 mm 804.6 6.316 Kg/m

16 mm 201.2 1.579Kg/m 36 mm 1018.3 7.994 Kg/m

18 mm 254.6 1.999Kg/m 40mm 1257.2 9.869 kg/m

20mm 3143 2.467g/m 45 mm 1591.1 12.49 kg /m

The contractor shall have to procure T.M.T Bars directly from the Main
producer/authorized dealer which shall conform to I. S.. The steel so
purchased shall only be permitted to use. The contractor shall provide
satisfactory evidence to the Engineer-in-charge in support of purchase, test
certification of the manufactures shall be produced, if so required by the
Engineer-in-charge, If further test be necessary, it will be done according to
1.S. 226-1975 and 1.S. 223-1975 or as revised from time to time.

M-7 Mild Steel Binding Wires:-

The mild steel wires shall be of 1.63 mm or 1.22 mm or ( 16 or 18
gauge) diameter and shall confirm to I. S. 280-1972 and |. S. 432-1982 or as
revised from the time to time.

Use of black wire will be permitted for binding the reinforcement bars.
It shall be free from rust, oil, paint, grease, loose or thick rust, mild scale of
any other undesirable coating which may prevent adhesion of cement mortar.

M-8 P.V.C Pipes (Polyvinyl Chloride Pipes)

The materials from which the pipes are produced shall consist substantially
of polyvinyl chloride to which may be added only those additives those are
needed to facility the manufactures of good surface finish.

The outside diameter and tolerance on outside diameter and wall thickness
shall be as given in |. S. code.

The pipes shall be reasonably sound. The internal surface of the pipe shall
be smooth and clean and reasonable free from moving and other defects.
The end shall clearly cut and square with axis of pipe.

The pipe shall not have deferential effect on the composition of the water
flowing through them.

The pipe shall stand with hydraulic pressure equal to one and half times the
maximum working pressure for at least one hour at room temperature
without any size of leakage weeping.
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M-9

The pipe shall be invariably marked at the interval of 3.00meters. The
manufactures name and trade mark; the outside diameter; maximum working
pressure & ISI certificate mark.

The special such as PVC Tees, Reducers, M. T. A, F. T. A., end caps,
service saddles, tapers and bends shall also be as per IS.

The Indian Standard No. 4985-2000, its version shall be followed in all
respect.

Marble Plate

Marble plate shall be white colour and of best quality as approved by the
Engineer-in-charge.

Plate shall be hard, uniform and homogeneous in texture. They shall have
crystalline grain and free from defects and cracks. The surface shall be
machine polished to an even and perfectly plain surface and edges shall be
machine cut true and square. The rear face shall be rough to provide key for
the mortar.

Marble plate with natural veins, if selected shall have to be laid as per the
pattern given by the Engineer-in-charge. The size of the plate shall be
minimum 450mmx450mm and preferable 600mmx600mm. However smaller
sizes will be allowed to be used to the extent of maintaining required pattern.
The plate shall not be thinner than the specified thickness part. A few
specimen of finished slab to be used shall be deposited by the contractor in
the office for reference.

Except as above ,the marble shall confirm to 1S.1130-1969

Signature of Contractor Executive Engineer

Panchayat Irrigation Division
Valsad
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Ensuring quality and workmanship, various tests prescribed below for materials shall be got tested at periodical

intervals as stipulated below. Materials shall be got tested at government recognized laboratory and as per

prevailing norms. The

Sr. Material Required test Frequency of tests for quantity No. of
No. test
1 Cement 1, Consistency 1, Up to 50 MT. 1

2, Initial/Final setting 2, Up to 100 MT. 2
3, Compressive strength 3, Up to 200 MT. 3
4, Up to 300 MT. 4
5, Up to 500 MT. 5
6, Additional 300M.T. +1
2 Cement 1, Compressive strength 1,1to 5 Cumt. 1
concrete cubes 2,6to 15 Cu.mt. +1
3,15 to 30 Cu.mt. +1
4,30 to 50 Cu.mt. +1
5, Additional 50Cu.mt. (At least +1
one sample is taken from each shift.)
3 Masonry mortar | 1, Compressive strength 1, @ 150Cu.mt. or per day whichever is 3cubes
( Masonry, more
Plaster,
Pointing)
4 Sand 1
2
1, Silt Content 1, Up to 150 Cu.mt. 1
2, Gradation/ F.M. 2, @Each additional150 Cu.mt. +1
5 Metal 1, Gradation 1, Up to 100 Cu.mt. 1
20-50 mm 2, Sp. Gravity 2, 100 to 500 Cu.mt. +3
25-40 mm 3,500 to 1500 Cu.mt. +5
12-20 mm 4, 1500 to 5000Cu.mt. +7
10-12 mm For each size
6 Steel 1, Tensile strength 1, Each per 40 M.T. 1
8 Kapachi 20mm, | 1, Gradation 1, Up to 150 Cu.mt. For each size or 1
40 mm or 2, Specific gravity per season.
Gravel 2, Each additional 150 Cu.mt. +1

Signature of Contractor

Executive Engineer
Panchayat Irrigation Division ,
Valsad.
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ITEMWISE SPECIFICATION

Item No.: - 1
Dewatering of Foundation trenches from any depth.

This item shall be used in the case of dewatering, diverting surface and ground water during
excavation and concrete work in foundation.

Contractor shall provide machinery for dewatering the foundation trenches. Necessary cost of
diesel or electricity, machine operator or any expense whatsoever for dewatering shall be borne
by contractor. If contractor fails to do so, department shall do the dewatering at the risk and cost
of contractor.

Mode of Payment :

The payment shall be made on Job basis.

Item No.: -2

Excavation for foundation in all sorts of soil, including yellow, sandy, gravelly soil, soft and
hard murrum including depositing the excavated stuff as and where directed including
backfilling the trenches with suitable excavated stuff etc. complete for lead up to 1.0 K.M
and all lift. (By Machinery) (b) Above water Table

The contractor shall clear up all jungle, i.e. shrubs, hedges, vegetation, etc. as per the direction
of the Executive Engineer.

The contractor shall provide necessary machinery and labour and make all necessary
arrangement to get line out from Executive Engineer or his authorized representative. It shall be
the responsibility of the contractor to install substantial reference point of benchmark, etc. at his
own cost and maintain them during the construction period.

Contractor shall be responsible for any damages that may be caused to the Government property.
Any such damage shall be rectified by the Contractor at his own cost as directed by the
Executive Engineer.

The contractor shall perform excavation for the foundation in all sorts of soil including
yellow,sandy,gravelly soil, soft & hard murrum in accordance with line and levels, width and
depth as shown on the plan or as directed by Executive Engineer and he shall have to provide a
clean, even and dry surface for the foundation to the satisfaction of the Executive Engineer.

The additional excavation beyond the lines and levels specified on plan or as directed shall not
be measured and paid for unless it is ordered by the Executive Engineer in writing. If excess
excavation is done the same shall be filled with cement concrete of proportion 1: 4: 8§ at the cost
of the contractor.

The excavated stuff shall be disposed off or used in filling remaining trenches after completion
of work as per the direction of the Executive Engineer within the lead of 1.0Km. & all lift.

The rate is inclusive of providing shoring, strutting to keep the faces of the trenches vertical.
Adequate steps shall be taken to prevent slip. However if slip occurs the contractor shall clear
the foundation and trenches of slips materials at his own cost. Contractor shall be responsible for
any injury to labour if slip occurs.

The bottom of the trenches shall be dressed level and all loose and soft materials shall be
removed and foundation shall be well watered and thoroughly rammed before laying of
concrete.

105



The excavated materials shall be stacked as and where directed. If useful material is available
from excavation the same shall have to be used in the work as directed and recovery for useful
material shall be made as per S.O.R. of respective year.

The foundation shall be kept dry during excavation. The water shall not be allowed to enter the
foundation trenches even through percolation, etc. till the completion of excavation and concrete
work in foundation. Dewatering if required shall be carried out till the completion of work.

All the work shall have to be carried out as per instruction and to the entire satisfaction of
Engineer-in-charge.

The rate of the item includes cost of all the machinery, equipment and labour required.

The contractor shall have to bring all necessary machinery, equipment, etc. well in advance
before starting of work.

The work shall be carried out as per specification No.24 of PWD hand book volumes. This item
shall include back filling the trenches with excavated stuff.

Mode of Payment :

The measurement shall be based on exact length width and depth of trenches excavated as
required and shall be paid on basis of Cubic Meter.

Item No.: 3

Providing and laying Plain / Reinforced cement concrete of cement , sand and metal
(20mm to 25mm size) in following proportion laid in situ including centering , shuttering ,
temping , smooth finishing, curing etc. complete As directed for all leads and lifts
(Manually With Conventional Mixer)
(11I) 1:3:6
The proportion of cement, fine sand and metal shall be 1:3:6 respectively by volume. The
Executive Engineer or his representative shall approve the materials.
The work shall consist of providing all materials, equipment, labour and manufacturing,
transporting, placing, finishing and curing of concrete. It shall consist performing all the
functions necessary and ancillary thereof.
Materials:

1. Cement shall confirm to M-1, Section-II of Specification of Materials.

2. Sand shall confirm to M-2, Section-II of Specification of Materials.

3. Metal shall confirm to M-3, Section-II of Specification of Materials.

4. Water shall confirm to M-5, Section-II of Specification of Materials.

size of metal shall be 20 mm. to 40 mm

Mixing of Concrete:
Hand mixing, if permitted, mixing of concrete shall be done on a pucca platform or steel sheets
from which no water should leak. First dry aggregates shall be thoroughly mixed by its
proportionate volume and then cement shall be added and then mixed dry thoroughly. The
materials shall be turned over not less than three times dry. Then required water shall be added
and mixed thoroughly so as to have a good and homogeneous workable mixture of concrete.
It is necessary that concrete shall have the desired workability and the maximum density.
Concrete shall be placed on moist sub grade but there shall not be any pools sprinkled with as
much water as it will absorb.
Machine Mixing:
The concrete shall normally be mixed in a mixer machine of approved type, which will ensure a
uniform mixing of the material so that the mixture is homogeneous and uniform in colour.
Mixing shall continue at least for two minutes after all materials including water are placed in
the drum and before any previous mixed concrete is discharged. The drum shall be revolved not
less than 14 and not more than 18 revolutions for minute. The drum shall be completely emptied
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before receiving materials for succeeding batch. The volume of the mixed material in each batch
shall not exceed mixer manufacturer’s rated capacity of the drum.

The drum shall be cleaned at frequent intervals while in use and shall be thoroughly washed out
when mixing operations halt for any period longer than 30 minute.

Suitable arrangement shall be provided for storage of water. Devices for measuring quantity of
water and time measuring devices shall be provided by the contractor at no extra cost.

Centering & shuttering:

The forms of concrete work shall have sufficient strength and rigidity to hold and with stand the
pressure of fresh concrete during compaction by vibrators, including live load and shaped to the
required line within the tolerance specified. The tolerance specified shall be for finished concrete
and not for the forms. All exposed concrete surfaces having slope of two horizontal to one
vertical or steeper shall be formed.

Forms shall be constructed of timber, steel or precast concrete or any other approved materials.
Only well seasoned timber free from knots and rots shall be used. The surface of all forms in
contact with the concrete shall be clean, smooth, rigid and tight. Contractor shall be held
responsible for any accident occurs due to faulty centering and shuttering. Contractor shall have
necessary safety measures to ensure the safety of the work and working people. Any instructions
given in this regard by Engineer-in-charge shall be followed by contractor. Contractor shall be
responsible for any damage to property or injury to persons due to contractor’s carelessness or
default or inadequate provision of requirement or safety measures. Contractor shall be
responsible for centering erection and repairs and striking off centering after getting instructions
from Engineer-in-charge of the work.

Placing of Concrete:

The concrete then shall be placed in position by laying it slowly and in no case it
shall be dumped. All concrete shall be compacted to produce a dense homogeneous mass
with the assistance of vibrators, unless otherwise permitted by the Engineer in charge for
exceptional cases, such as concreting under water, where vibrators cannot be used.
Sufficient vibrators in working condition shall be kept at site so that spare equipment is
always available in event of breakdown.

The concrete after its initial setting is over shall be well protected from excessive heat of sun,
rain, etc. and after the final set, the concrete shall be kept wet continuously for 21 days in case of
Portland cement is used and 28 days if pozzolona cement is used.

In case of failure of the contractor for curing, department shall make necessary arrangements for
curing at the cost of contractor.

Concrete shall be finished by skilled workmanship. All concrete shall be protected against injury
until final acceptance. Unhardened concrete shall be protected from heavy rains and flowing
water.

Testing of concrete :The concrete for test specimen for compressive strength shall be collected
at random as it comes out of mixer machine. The contractor shall at all times have access to and
associated with sampling. It shall be the responsibility of the contractor to associate himself with
the work of test in the Government laboratory and in the field. The contractor's representative
shall sign the records of such test kept by the laboratory staff as token of acceptance. Failure on
the part of the contractor to associate with the operations aforesaid shall not absolve him of the
responsibility of producing concrete of specified quality and strength. Defective portion of the
work shall be removed and redone by the contractor at his cost and as directed by Engineer in
charge.

The size of test cube shall be 15cm x 15cm x 15cm. The set of test cubes shall consist of 3

cubes each for crushing strength for ( if required 7 days ) 28 days. Contractor shall provide the
labour required for casting cubes. No payment shall be made for it. Contractor shall supply the
required number of moulds of cubes without claiming any charges, at his own cost as directed
by Engineer in charge.
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Mode of Payment:

Measurement and payment of concrete shall be made on the basis of the actual volume of
the concrete placed within the lines specified or approved by engineer in charge.

No deductions shall be made for the space occupied by reinforcement anchor bars and electric
conduct line, etc. The quantities of all holes and passages greater than 10 cm. (4”) in diameter
shall however be deducted from the total quantity to arrive at the concrete work for payment.
The reinforcement steel and other embedded metal parts shall be separately paid at the rates
accepted as per the schedule or prices.

No payment will however made for embedding fixtures or providing grooves, block, cuts, etc.
All labours, materials, plant, cost of centering and shuttering etc. involved in providing cement
slurry and mortar on rock surface and construction joints, etc. shall be deemed to be included in
the unit rate to be paid for concrete.

Payment shall be made on cubic meter basis.

Item No. :-4

Providing and fixing marble plate of 2 cm thickness including engraving and filling paint
for letters as directed.
Materials :

1. Cement shall confirm to M-1, Section-II of Specification of Materials.

2. Sand shall confirm to M-2, Section-II of Specification of Materials.

3. Water shall confirm to M-5, Section-II of Specification of Materials.

Marble shall be white and of approved quality which shall be approved by Engineer-in-charge.
Size of marble plate shall be 45cm x 30 cm x 2cm. Marble shall be hard, uniform and
homogeneous in texture. It shall have even crystalline grain and free from defects and cracks.
The surface shall be machine polished to an even and perfectly plane surface and edges shall be
machine cut, true and right angle. The rear face shall be rough to provide key of the mortar. The
marble plate shall not be thinner than 2 cm. at its thinnest part. Engraving for letters in marble
plate shall be done as per instruction of Engineer-in-charge. Engraved portion shall be filled
with oil paint. Lettering shall be done as per instruction of Engineer in charge.

Marble plate shall be fixed at the location as directed by Engineer-in-charge in cement mortar of
one part of cement to two part of sand i.e. 1: 2 proportions.

Mode of Payment:
Payment shall be made on 100 Sq. Cm bases.

Prepared By
Deputy Executive Engineer
Const. Irri. Khar. Panch. SDn
Valsad

Executive Engineer
Panchayat Irrigation Division
Valsad
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SECTION - 6
FORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s) of

We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed
for receiving the same, and it shall remain binding upon it and may be accepted at
any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed this Bid,
together with your written acceptance thereof, shall constitute a binding

contract between us.

We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this -------------------ooe-- day of -------m-mmmm 20

(in block capitals or typed)
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Address

Witness

Address

Occupation

112



SECTION - 7
BILL OF QUANTITIES
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items
are provided the cost shall be deemed to be distributed among the rates and
prices entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates
or prices against each item in the Bill of Quantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications
for building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer,
required blasting, or the use of metal wedges and sledgehammers, or
the use of compressed air drilling for its removal, and which cannot be
extracted by ripping with a tractor of at least 150 kw with a single rear mounted
heavy duty ripper.
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BILL OF QUANTITIES
(A) Percentage Rate Tender (Up to INR 50 Cr.)
Item | Description of Item (with brief | Quantity | Unit RateIn | Amount
No specification and reference to figures
book of specifications)

As per Separate Attached Sheet

[/We am/are willing to carry out the work at...........cccc...ee % above/below percent(Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

B) For Item Rate Tender (For above INR 50 Cr.):

Item | Description of Item Quantity | Unit Rate Amount
No (with brief specification
and reference to book of In In

specifications) figures | Words

N.A.

(A) Total Tendered Amount
(B) Rebate on above tendered amount (if any) % (in figure) .......cccovoveven v cieeeenne
(B8N TT0) (o £ PSPPSR
(C)Net Tendered Amount (A-B) (in figure) .....ccccccveverenieeceieenene
(11 WOTAS) v ettt ettt et ettt e st s e b e et e es e she e e e sbe et e e e e
#
1 The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.
2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per
Govt. G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in
S.0.R. therefore in R.C.C. items where there is a change as per actual mix design the cost
of difference of cement consumption have been deducted from the rate of original item
at the rate of  input rate mentioned in all the tender.

w
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SECTION - 8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, -------mmmmmm e (name of Bidder) (hereinafter called
the “The Bidder”) has submitted his bid Dated -------------------o---- (Date) for
the construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We --------=----=-mmmmmm oo

(name of Bank) of --------------m-mmmm oo (name of country) having our
registered office at ---------eoemmeommmeem e ( hereinafter called
“the bank”) are bound unto ------mmemmmemmemme (name of

Employer) (hereinafter called “The Employer”) in the sum of ---------------=--=ccccemmeee-
—————————— * for which payment well and truly to be made to the said Employer the Bank

itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20
THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

B. Fails or refuse to furnish the Performance Security, in accordance with
the

Instructions to Bidders; or

C. does not accept the correction of the Bid Price pursuant to Clause
27 (Correction of Errors)

We undertake to pay to the Employer up to the above amount
upon receipt of his first written demand, without the employer having to
substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him owing to the occurrence of
one or any of the three conditions, specifying the occurred conditions or

conditions.
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This Guarantee will remain in force up to and including the date ------------------- ok
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

(Signature, name and address)
* The Bidder should insert the amount of the guarantee in words and
figures denominated in Indian Rupees. This figure should be the same as

shown in Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

—————————————————————————————————————————————————————————————————— (Name of Employer)
------------------------------------------------------------------- (Address of Employer)
WHEREAS oo e e (name and address
of contractor) (hereafter called “the Contractor”) has undertaken, in pursuance
of Contracts No. ---------=-=----=-m-mmnm- dates ------=--=-m-moeoneoeonnes to execute ---------------
--------- (name of Contract and brief description of Works) (hereinafter called
“The

Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that
the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sum specified therein as security for compliance with his obligation in
accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of -------------m--mmmmmmmmm e
----- (amount of guarantee)* -----------------------—--—- (in words), such sum being
payable in types and proportions of currencies in which the Contract prices is
payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of -----------------
----------------------- (amount of guarantee) as aforesaid without your needing to
prove or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any
way release us from any liability under this guarantee, and we hereby waive notice of
any such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of
the
Defect Liabilities period.

Signature and Seal of the guarantor ---------------=--=- o -ooooo-

Name of Bank ---------cemcemeommmcm e

Address e
Date  --emmmmeemmeeem e

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,

------------------------------------------------------------------ (Name of Employer)
——————————————————————————————————————————————————————————————————— (Address of Employer)
WHEREAS  --mmmm oo oo e (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. ---------=-===-mnnmmmmm- dates -----------------omomomeo- to execute -----------------
--------- (Name of Contract and brief description of Works) (hereinafter called
“The

Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that
the Contractor shall furnish you with a Bank Guarantee by a recognized bank for the
sum specified therein as security for compliance with his obligation in
accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible
to you on behalf of the Contractor, up to a total of -------------m--mmmmmmmm e
----- (amount of guarantee) ---------------------------- (in words), such sum being payable
in types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil
or argument, any sum or sums within the limits of -------------ommommmrm -
-- (amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor

before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of

the Contract to of the Works to be performed thereunder or of any of the Contract

documents which may be made between your and the Contractor shall in any

way release us from any liability under this guarantee, and we hereby waive notice of

any such charge, addition or modifications.

This guarantee shall be valid until 28 days from the project completion date.
Signature and Seal of the guarantor ---------------=--=- o cooooo-

Name of Bank ---------cemcemeomomcm e

Address = semmeeemeemeeeeeeeeeee e
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

-------------------------------------------------------------------------------- (Name of Employer)
———————————————————————————————————————————————————————————————————————————————— (Address of Employer)
———————————————————————————————————————————————————————————————————————————————— (Name of Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-
clause

51.1 (“Advance Payment”) of the above mentioned Contract, --------------=--=--=----------
——————————————————— (name and address of Contractor) (hereinafter called “the
Contractor”) shall deposit with -----=--m-mmmm oo (name of
Employer) a bank guarantee his proper and faithful performance under the
said Clause of the Contract in an amount of --------------meomommemo- (amount of
Guarantee)* -

———————————————————————————————————— in words).

We, the -------mmmmmmmmeeee (bank of financial institution), as instructed
by the Contractor, agree unconditionally and irrevocably to guarantee as
primary obligator and not as Surety merely, the payment to -----------------o-mmcnmmm-
————————————— (name of Employer) on his first demand without whatsoever right of
obligation on our part and without his first claim to the Contractor, in the amount not
exceeding ---

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between ----------------omommmmmmomaae (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition
or modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until ----------------mmmmmmmmmm oo (name
of employer) receives full repayment of the same amount from the contractor.

YOUR'’S TRULY

Signature and Seal
Name of Bank/ Financial Institution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
0 (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.

You are requested to furnish performance security, in the form detailed
in para 34.1 of ITB for an amount equivalent to Rs. within 10 days of the receipt of
this letter of acceptance up to beyond 60 days from the date of expiry of defects
Liability period i.e. up to and the Additional Performance Security for an amount
equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of Project
Completion Date i.e. up to and sign the contract, failing which action as stated in

Para 34.3 of ITB will be taken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete
as corrected and modified in accordance with the Instructions to Bidders, if corrections

or modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

To,

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the construction of

at a bid Price of Rs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
_ (name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as
are respectively assigned to them in the conditions of contract hereinafter
referred to and they shall be deemed to form and be read construed as

part of this Agreement.

2. In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer
to executive and complete the works and remedy any defects therein in

conformity in all aspects with the provisions of the contracts.

3. The employer hereby covenants to pay the Contractor in consideration of
the execution and completion of the works and the remedying the defects
wherein contract price or such other sum as may become payable under the
provisions of the Contract at the times and in the manner prescribed by the

contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance
i) Notice to proceed with the works:
iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data
vi) Additional conditions
vii ) Drawings

viii ) Bill of Quantities and
ix) Any other documents listed in the Contract

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to

be executed the day and year first before written

The Common seal of

Was hereunto affixed in the presence of :

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at any

time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS






SECTION-10
DOCUMENTSTOBEFURNISHEDBYBIDDER

. Class of Registration/ Registration certificate

. Latest Bank Solvency 20% of Tender amount.

. PAN Card.

. EMD / FDR or exemption certificate.

. Tender fee demand draft.

. Registar Email ID

. Copies of certificate regarding previous experience,
as required.

8. GST Certificate / GST Registration.

9. CA Approved Bid Capacity

10.0ther Documents as per SBD as per Cl no. 4.5.5 , Cl

no. 4.5.4, Cl no.4.5.6 and Qualification Information

(1.1t0l1.14 ,3.1)
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