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Estimate Of Providing Supplying Lowering Laying of 
PVC Pipe At Bhatwada Village Under DDSA Package-

11 Gollav RWSS Scheme 

P.H. Works Divisiod,Dahod  
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(A Government of Gujarat Undertaking) 
U]HZFT 5F6L 5]ZJ9F VG[ U8Z jIJ:YF AM0"4 UF\WLGUZ 

PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 
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MEMORANDUM OF WORKS IN BRIEF 

SZJFGF SFDGL 8}\SDF\ IFNL 

(1)  Name of the work- SFDG] GFD 

(2) Estimated Cost –    V\NFHLT lS\DT 

(3) Earnest Money -     AFGFGL ZSD 

(4) Validity period of tender offered. 

 
 

 

s$fVMOZ S[8,F lNJ; B]<,L ZC[X[P 

 
 

(5)  Security Deposit –  
        HFDLGULZL VGFDT 

(i) In the form of small savings or Narmdada Bonds (of minimum 

one year time limit)          

                                                      

s!f GFGL ART ~5[ VYJF GD"NFlGUDGL AF\WL D]NTGL YF56 :J~5[sVMKFDF\ VMKL 

V[S JQF"GL D]NT JF/Lf 

 

(ii) To deducted from bills.                                     
sZf RF,] lA,MDF\YL SZJFGL S5FT 

 

(iii)Performance bond of Schedule bank  

(iv)VG];]lRT A[gSG]\ 5ZOFD"g; AMg0 

 
Total 

V[S\NZ5/10 % 

 
(6) Time allowed for competion of the work 

From the date of written order to  commence. 
SFD X~ SZJFGF C]SD D?IF TFZLBYL SFD 5]~ SZJF DF8[GM\ D/JF5F+ ;DI 

(7) Other details- VgI lJUTM 

(i) Date on or before which the tender must reach the office. 
s!f  SR[ZLDF\ 8[g0Z 5CM\RT] SZJFGL TFZLB 

      Mode of sending the tender. 
sZf   8[g0Z DMS,JFGL 5äTLP 

(b)  Tenders sent by ordinary post will be Outright rejected 

(iii) Descrpition essential to be made on sealed cover. 
s#f   DCMZA\W SJZ 5Z NXF"JJFGL H~ZL lJUTP 

(iv) Mode of quoting rate in Schedule „b‟ 
S$f  VG];}lR cBcDF\ EFJEZJFGL ZLT 

As per page number one of this Booklet. 

Rs. 571565.98 

Rs. 5800.00 

90 days from the stipulated date of receiving of  

the tender but no modification shall be allowed  

after handing over tender to postal authorities. 
 

8[g0Z :JLSFZJFGL TFZLBYL s)_q!(_f lNJ;M ;]WL  

5Z\T] 8[g0Z 5M:8, VMYMZL8LG[ ZJFGUL DF8[ ;M\%IF AFN  
sJ[,L0L8L ;DI 5]ZM YFI tIF\ ;]WLfSM. O[ZOFZ SZL XSFX[ GlC\P 

 

 

 

 

Rs.   
~FP     

 

 

Rs.  
~FP 

 

 

Rs.  
~FP 

 
Rs.  
~FP 

6 (Six) Months (Including Monsoon) 


 

 
 
Dt…………….. 

 
TFPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPPvZ__ 

 Online by E-Tendering          

(a)In sealed cover by Registered post only. 
sSf DCMZ A\W SJZDF\ OST ZlH:80" 85F,YL H 

sBf ;FNL 85F,YL DMS,[, 8[g0Z ;LW] ZN SZJFDF\ VFJX 

(a)Name of work 

(b) Last date of Receiving the Tender 
sBf8[g0Z :JLSFZJFGL K[<,L TFZLBP 

 

In figures as well as words. 
VF\S0F T[DH XaNMDF\P 

 Strike out which ever is not applicable   ,FU] G 50T]\ CMI T[ K[SL GF\BJ]\ 
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INDEX       

1 NOTICE INVITING TENDERS       

2 ADDITTIONAL INSTRUCTIONS TO PERSONS TENDERING     

3 BANK GUARANTEE       

4 DECLARATION FORM       

5 DECLARATION CERTIFICATE       

6 GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS   

7 TENDER FOR WORK       

8 MEMORANDUM       

9 TERMS & CONDITIONS OF CONTRACT       

Clause 1 Security deposit       

Clause 2 Liquidated damages for delay       

Clause 3 Default by contractor       

Clause 4 Action when the progress of any particular portion of the work is unsatsfactory.   

Clause 5 Non exercise of powers under clause 3 not a waiver.      

Clause 5-A 
Powers to seize tools, plants, machineries, materials and stores of the contractor on invocation  
of clause 3. 

Clause 6 Extension of Time limit.       

Clause 7 Final Measurements and Final bill on completion of work.     

Clause 8 Intermediate and Final Payments.       

Clause 9 Payment at reduced rates.       

Clause 10 Bills to be sumitted monthly.       

Clause 11 Bills & rates payable.       

Clause 12 Materials to be supplied by the Department      

Clause 12 Consumption and return of materials supplied by the Department.    

Clause 12 Safe custody of materials supplied by the Department.     
Clause 13 Drawings, Designs, Instructions of the Engineer in charge and specifications, order of  

precedence in case of discrpancies. 

Clause 14 Excess over Tender Quantities, Extra Items and Variations.     

Clause 15 No claim to any payment or compensation for alterations or for restrictions of work.   

Clause 15-A No claim for delay in supply of materials by the Government     

Clause 16 Claims under the contract.       

Clause 17 Remedies for inferior or bad work, materials or workmanship and maintenance clause.   

Clause 17-A Defect liability clause.       

Clause 18 Work to be open for inspection-Contractor's reponsible agent to be present.    

Clause 19 Notice to be given before work is covered up.      

Clause 20 Damage to contract work in porgress and damages to surrounding properties.   

Clause 20-A Damages due to acts of God and uprecedented floods.     

Clause 21 
Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from  
non provision of lights, fencing etc. 

Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways.    

Clause 21-B Regulations for hoisting appliances.       

Clause 22 Measures for prevention of fire.       

Clause 23 Liabilities to contractors for any damages done in or otside work.     

Clause 24 Deleted       

Clause 25 Deleted       

Clause 26 
Work to be sublet; consequences for uanauthorised subleting, bringing and becoming 
insolvent.  

Clause 27 
Sums payable by way of compensation to be considered as reasonable compensation  
without reference to actual loss. 

Clause 28 Changes in the constitution of firm to be notified.      

Clause 29 Works to be under directions of Superintending  Engineer     

Clause 30 Settlement of Disputes and Arbitrations.       

Clause 31 Deleted       

Clause 32 Lump sums in estimates.       

Clause 33 Action where no specifications.       

Clause 34 Definition of work.       

Clause 35 Contractors percentage-whether applied to net or gross amount of this bill 

Clause 36 Royalties.        

Clause 37 Compensation under the Workmen's Compensation Act.     

Clause 37A Liability of the contractor in case of accidents.      

Clause 37B Arrangements for personal safety requirements and first aid.     

file:///E:\On%20Line%20NB.KP.FC.SR.OW\SR\SR.01\Book1.xls


 4 
Clause 38 Quantities in the tender to be considered approximate and they are subject to variations.  

Clause 39 Employment of famine or other labour.       

Clause 40 Claims for compensation for delay in starting the work.     

Clause 41 Claim for compensation for dely in the excution of work.     

Clause 42 Entering upon or commencing any portion of work.      

Clause 43 Minimum age of persons employed.       

Clause 43(i)(a) The payment of fair wages etc.       

Clause 44 Method of payment.       

Clause 44A Set of clause.       

Clause 45 Deleted       

Clause 46 Employment of Scarcity labor.       

Clause 47 Deleted       

Clause 48 Rates inclusive of Sales Tax.       

Clause 49 Employment through Employment Exchange and local labour.     

Clause 50 Fair wages.       

Clause 51 Deleted       

Clause 52 List of Machinery       

Clause 53 Liabilities to contractors for idleness of Road Rollers deployed by the Department of contract work. 

Clause 54 Local labour on normal rates.       

Clause 55 Land on Hire and rental charges.       

Clause 56 Vaccination to labourers.       

Clause 57 Camp facilities to workers.       

Clause 58 Gum boots, hand gloves, masks etc., to labourers.      

Clause 59 No distinction between Harijans and other workers.      

Clause 60 Price Escalation clause.       

Clause 61 Fencing and Lighting.       

Clause 62 Liabilities for accidents to persons.       

Clause 63 Access to site and work on site.       

Clause 64 Reports regarding labor.       

Clause 65 Treasure rove.       

Clause 66 Indemnity.       

Clause 67 Insurance of laborers.       

Clause 68 Setting out.       

Clause 69 Cement Register.       

Clause 70 Materials, Works Test Register and Core cutting Machine.     

Clause 71 Progress Schedule.       

Clause 72 Secured Advance       

Clause 73 Advance Payment.       

Clause 74 Advance against machineries.       

Clause 75 Mobilization Advance.       

Clause 76 Licence for contract labor.       

Clause 77 Recovery of Testing charges and handing over empty cement bags.    

Clause 78 Recovery of Salestax.       

Clause.79 Labor Ces       

Annexure-1 Declaration regarding Income Tax, Addresses etc.      

Annexure-2 Basic rates considered by the contractor.       

Annexure-3 Performance bond.       

Annexure-4 List of works already completed by the tenderer.      

Annexure-5 List of Plant and Machinery.       

Annexure-6 Declaration regarding works on hand.       

Schedule'A' Materials to be supplied from P.W. Store.       

Schedule'B' Memorandum showing items of works to be carried out.     

Schedule'C' Time Schedule of completion.       
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U]HZFT %FF6L %F]ZJ9F VG[ U8Z jIJ:YF AM0"4UF\WLGUZ 

ÔC[Z lGlJNF G\P૦3/૨૦૨૬-૨૭  
SFI"5F,S >HG[ZzL4 ÔC[Z VFZMuI AF\WSFD AF\WSFD lJEFU4V[,PVF.P;LPVMOL;GL ;FD[4H/EJG4NFCMN OMG G\ s_Z&*#f 

Z$$_!(4 wJFZF GLR[ H6FJ[, SFD DF8[ V[S AL0 %FwWlTYL 8G"SL SFDMGF EFJM >v8[g0ZÄUYL DF\UJFDF\ VFJ[, K[ H[ 8[g0ZGL 

J[A;F>8 ov https://tender.nprocure.com %FZYL D[/JL XSFX[P VF 8[g0Z GM8L; SR[ZLGF GM8L; AM0" p%FZ T[DH DFCLTL 

BFTFGL J[A;F>8 https://tender.nprocure.com%FZ %F6 Ô[> XSFX[P 
 

SFDG]\ GFD V\NFHLT ZSD Z]P 
s,FBDF\f 

s!f 8[g0Z OLPZ]P 
sZf AFGFGL ZSD Z]P 

JU" 
 

ભથવાડા ગામ ખાતે ૨૨૫ એમએમ ડાયાની ઩ીવીસી 
઩ાઇ઩઱ાઇન ઱ાવી અને નાાંખવાની કામગીરી તા.દે.બારીયા 
જી.દાહોદ 

~FP૫.૭૧,FB       ~FP)__qv          
     ~FP5(__qv 

.vZ JU" VG[ 
p5ZGFP 

    

> v 8[g0ZÄU DF8[ ;DI %F+S 
 

s!f VMG ,F>G ;ADLXG TFZLB VG[ ;DI  તા.૦૦/૦૦/૨૦૨૬ ૧૮:૦૦ S,FS ;]WL (ઓન઱ાઇન નોટી઴ મજુબ)  
sZf 8[g0Z OL AFGFGL ZSD ZH] SZJFGLP                તા.૦૦/૦૦/૨૦૨૬  સધુીમાાં sZHLP5F[PV[P0LP અથળા સ્઩ીડ઩ોસ્ટથી YLf 

s#f 8[g0Z VM%FlG\U sVMG ,F>Gf TFZLB  તા...................................................... (If Possible) 
 

VF SFDGF 8[g0ZGL JWFZFGL lJUTM GLR[ 5|DF6[ K[P 
 

s!f >ÔZFNFZ[ 8[g0Z OL AFGFGL ZSD TYF ZHL:8=[XG N:TFJ[Ô[ p%FZ H6FJ[, lJUT[ :S[G SZL 8[g0Z V%F,M0 SZTLPJBT[ VMG,F>G 

ZH] SZJFGF ZC[X[ TYF 8[g0Z OL4AFGFGL ZSD GF N:TFJ[Ô[ OST ZHL:8Z V[P0L YL H SFI"5F,S >HG[ZzL4 ÔC[Z VFZMuI AF\WSFD 

AF\WSFD lJEFU4V[,PVF.P;LPVMOL;GL ;FD[4H/EJG4NFCMN OMG G\P s_Z&*#f Z$$_!( 4 GF ;ZGFD[ તા.૦૦/૦૦/૨૦૨૬ થી 

તા.૦૦/૦૦/૨૦૨૬ sZHLP5F[PV[P0LP VYJF :5L0 5M:8/હાથોહાથ YLf  ;]WLDF\ %FCM\RTF SZJFGF ZC[X[ TYF H[ >ÔZFNZzLV[ %FF+TF DF8[ 

DF\uIF D]HAGF 0MSI]D[g8 :S[G SZL VMG ,F>G ZH] SZ[, GCL CMI T[G]\ 8[g0Z U6+LDF\ ,[JFDF\ VFJX[ GCLP 

sZf 8[g0Z EZJF >rKTF >ÔZFNFZzLV[ 8[g0Z V\U[GL DFCLTL https://tender.nprocure.com %FZYL D[/JL XSX[PVF 8[g0Z 

GM8L; %FF6L %F]ZJ9FGL SR[ZLGF GM8L; AM0" p%FZ TYF DFCLTL BFTFGL J[A;F>8 https://tender.nprocure.com%FZ %F6 HM> 
XSFX[P 
s#f 0LhL8, ;CL JUZGF 8[g0Z :JLSFZJFDF\ VFJX[ GCLP EM{lTS :JZ]%F[ 8[g0ZM :JLSFZJFDF\ VFJX[ GCLP 

s$f GLR[GF ;FWlGS 5|DF6%F+GL 5|DFl6T GS,M :S[G SZL VMG,F>G 8[g0Z ;FY[ ZH] SZJFGL ZC[X[PCF0"SM%FLDF\ :JLSFZJFDF\ VFJX[ GCLP 

s!f GM\W6L 5|DF6%F+ sZf EFULNFZL N:TFJ[H TYF 8[SGLS, AL0 VgJI[GF ;FWG ;FDU|LGL lJUTM TYF SFD RF,] TYF %F]6" YI[, 

SFDMGL lJUTP 
s%Ff N:TFJ[Ô[ ;FY[ SM>%F6 XZTM :JLSFZJFDF\ VFJX[ GlCPXZTL 8[g0ZM wIFG[ ,[JFDF\ VFJX[ GlCP 
s&f 8[g0Z OL SM>%F6 ;\Ô[UMDF\ %FZT SZJFDF\ VFJX[ GlCP 8[g0Z OL 0L0LYL VYJF A[\S R[SYL ZH] SZJFGM ZC[X[P 

s*f AFGFGL ZSD V[OP0LPVFZ :JZ]%FDF\ H lGIT ;DIDF\ ZHLPV[P0LPYL H :JLSFZJFDF\ VFJX[PT[DH AFGF D]lST 5|DF6%F+ 
:JLSFZJFDF\ VFJX[ GlCPTYF AFGFGL ZSD GM N:TFJ[H :S[G SZL 8[g0Z V%F,M0 SZTL JBT[ VMG,F>G %F6 ZH] SZJFGM ZC[X[P 

s(f 8[g0ZMGL J[,[0L8L %FLZLI0 8[g0Z BM<IF TFZLB ૧૮૦ lNJ;GM U6JFGM ZC[X[P 

s)f 8[g0Z GM8L; 8[g0ZGM EFU U6FX[ TYF >ÔZFNFZzL V[ 8[g0Z DF8[GL ;]RGFVM TYF HZ]ZL %FF+TF DF8[ VeIF; SZLG[ SFI"JFCL 
SZJFGL ZC[X[PAFNDF\ SM> ZH]VFT wIFG[ ,[JFDF\ VFJX[ GlCP  

s!_f 0LhL8, ;8L"OLS[8P 
!_P!P >gOMD[XG 8[SGM,MHLv Z___ 5|DF6[G]\ SFINF SLI ZLT[ :JLSFZJF %FF+ sJU"v#f 0LhL8, ;8L"OLS[8 8[g0Z EZJF >rK]S 

>ÔZNFZMV[ D[/J[, CMJ] Ô[>V[qD[/JJFG]\ ZC[X[PH[GM p%FIMU SZLG[ >ÔZNFZ %FMTFG[ >,MS8=MGLS AL0; ;CL SZL XSX[PVF ;8L"OLS[8 
>ÔZNFZM EFZT ;ZSFZG[ SM>%F6 5|DFl6T ;8L"OF>\U VMYMZL8L %FF;[YL D[/JL XSX[ VYJF sV[GfSM0 ;M<I];g;4 
HLPV[GPV[OP;LP,LPGM V[S lJEFU S[ H[VM EFZT ;ZSFZGL ;8L"OFèU VMYMZL8L TZLS[ 5|DFl6T YI[, K[P T[DGM %F6 ;\%FS" SZL XSFX[P 

!_PZP AWFH EFJ %F+SM %FZ 0LhL8, ;LuG[RZ SZJFGL ZC[X[P 0LhL8, ;LuG[RZ ;8L"OLS[8 AFAT[ VG[ ;A\lWT TF,LD V\U[ GLR[ 
H6FJ[, ;ZGFD[ ;\%FS" SZJFGM ZC[X[ sV[Gf SM0 ;M<I];G s0LJLHG VMO HLPV[GPV[O4;L4f #_! HL4V[G4 V[O4;L>gOM 8FJZ4AM0S 

N[J VDNFJFN 8[,LOMG G\P )!v*)vZ&(5v*#!& q !* q !( O[S;  G\P )!v*)v Z&(5*#Z!  J[A;F>8 v 

https://tender.nprocure.com 

!_P#P H[ >ÔZNFZzL VD,DF\ CMI T[J]\ 0LhL8, ;8L"OLS[8 WZFJTF CMI T[JMV[ GJ]\ 0LhL8, ;8L"OLS[8 D[/JJFG]\ ZC[X[ GlCP  
!!P lA0ZM DF8[ ËL TF,LD V\U[ NZ XlGJFZ[ ;DI ! YL 5P__ ;]WL sV[Gf SM0 ;M<I];G s0LJLHG VMO HLPV[GPV[O4;L4f #_! 
HL4V[G4V[O4;L >gOM 8FJZ4AM0S N[J VDNFJFN 8[,LOMG G\P )!v*)vZ&(5v*#!& q !* q !( O[S; G\P )!v*)vZ&(5*#Z! 

J[A;F>8 https://tender.nprocure.com BFT[ ZFBJFDF\ VFJ[ K[ >rKF WZFJTF lA0ZM T[GM ,FE ,> XSX[  
!ZP SM>%F6 V[S VYJF AWFH 8[g0ZM ZN SZJF V\U[  SFI"5F,S >HG[ZzL4 ÔC[Z VFZMuI AF\WSFD AF\WSFD 
lJEFU4V[,PVF.P;LPVMOL;GL ;FD[4H/EJG4NFCMNGM VlWSFZ VAFlWT ZC[X[P                                                                                                                                             

SFI"5F,S >HG[Z 

HFPVFPAF\PlJEFU NFCMN 

https://tender.nprocure.com/
https://gwssb.nprocure.com/
https://gwssb.nprocure.com/
https://gwssb.nprocure.com/
https://gwssb.nprocure.com/
https://gwssb.nprocure.com/
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NOTICE INVITING ON-LINE TENDER 

GUJARAT WATER SUPPLY & SEWERAGE BOARD 

TENDER NOTICE NO. : 03/2026-27  

GWSSB Department invites Online Tenders for Estimate Of Providing Supplying Lowering 

Laying of PVC Pipe At Bhatwada Village Under DDSA Package-11 Gollav RWSS Scheme 
Ta.D.Baria Dist.Dahod 

(A) Details of Tender item :     
Sr. 
No. 

Name of work Estimated 
Tender 
Value           

(Rs. in lac) 

EMD 
                   

(Rs.inLac)  

Tender 
fee             

In Rs. 

Period of 
completion 

of work 

1 2 3 4 5 6 

1. Estimate Of Providing Supplying 

Lowering Laying of PVC Pipe At 

Bhatwada Village Under DDSA 

Package-11 Gollav RWSS Scheme 

Ta.D.Baria Dist.Dahod 

5.71/- 5800/- 900/- 6 

Months 

(B) Schedule for e-tendering is fixed as under : 

   

(ii) Downloading of tender documents Up to date 00/00/26   up to 18.00 hrs.  

(As Per Nites) 

(iii) On line submission of - bid & other 

Scan documents mentioned as under. 

Up to date 00/00/26    up to 18.00 hrs. 

(As Per Nites) 

(iv) Submission of EMD. & Tender fee  (i) Online (by scanning of Demand 

draft/FDR) with technical bid & Price 

bid Up to date 00/00/2026 up to 

18.00 hrs. 

(ii) Original Demand Draft/ FDR from 

00/00/26 Up to Date 00/00/26   

in the office of Executiv Engineer 

P.H.Works Dn. Near L.I.C. 

Office, Jalbhavan,Dahod 

R.P.A.D. or Speedpost only   

(v) Online opening of Bid  Online On date 00/00/26  at 12:00 hrs. 

(If possible) in the office of Executiv 

Engineer P.H.Works Dn. Near L.I.C. 

Office, Jalbhavan,Dahod 

(vi) Online opening of Price Bid As per tender notice. 

Eligibility : Registration in E-2 class and above from appropriate authority and as per 

Qualification criteria of Tender documents. 

 Further Details of this tender are as under : 

1.0 Particulars : Estimate Of Providing Supplying Lowering Laying of PVC Pipe At 

Bhatwada Village Under DDSA Package-11 Gollav RWSS Scheme Ta.D.Baria Dist.Dahod 

2.0 Down loading Start Tender Document : 00/00/26 up to 18.00 Hrs. 

2.1 Bid documents will be available on web site up to Date shown above. 

2.2 Bidders wishes to participate in this tender will have to register on web site 

https://gwssb.nprocure.com  

3.0 Digital Certificate : 

 

 

3.1 

Bidders who wish to participate in online tenders will have to procure / should have 

legally valid Digital Certificate (Class III) as per Information Technology Act-2000 using 

which they can sign their electronic bids. Bidders can procure the same from any of the 

license certifying Authority of India or can contact (n)code solutions- a division of GNFC 

Ltd, who are licensed Certifying Authority by Govt. of India. 

 

3.2 

All bids should be digitally signed, for details regarding digital signature certificate and 

related training involved the below mentioned address should be contacted : 

 (n)Code solutions 

A division of GNFC 

301, GNFC Infotower, Bodakdev, 

Ahmedabad- 380 054 ( India ) 

Tel   : + 91 268573161 / 17 / 18, Fax   : + 91  79  26857321 

E-mail : nprocure@gnvfc.net, Mobile :  9327084190, 9898589652 

3.3 Bidders who already have a valid Digital Certificate need not procure a new Digital 

certificate. 

5.0 On line submission  

https://gwssb.nprocure.com/
mailto:nprocure@gnvfc.net


 7 
 

 

5.1 

Bidders can prepare & edit their offers number of times before tender submission date 

& time. After tender submission date & time, bidder cannot edit their offer submitted in 

any case.  No written or online request in this regard shall be granted. 

 

5.2 

Bidders shall submit their offer i.e. Primary bid as well as price bid in Electronic format 

on above mentioned website & Date shown above after Digitally signing the same. 

5.3 Offers submitted without digitally signed will not be accepted. 

5.4 Offers in physical from will not be accepted in any case. 

6.0 Submission of Tender Fees, Bid Security and other Documents : 

 

 

6.1 

(i) online ( by scanning of Demand draft/FDR) with Primary Bid & Price bid Up 

to date 00/00/2026  up to 18.00 hrs. 

(ii) Tender Fee : Rs.900/- (Rupees Nine Hundred only and  by Demand 

Draft only in favour of “Executive Engineer P.H.Works Dn.Dahod”, 

payable at Botad from banks mentioned in tender documents.  
 

No other banks shall be allowed for this and no Exemption shall be given for 

Tender fee and EMD in any case. 

 

 

6.2 

(iii) Bid Security i.e. EMD: Rs. : Rs.5800.00 (Rupees Five Thousand Eight 
Hundred only) by Demand Draft or FDR in favour of “Executive Engineer 

P.H.Works Dn. Dahod”, payable at Botad from banks as per tender 

documents.  

 No Exemption shall be given for Tender fee and EMD in any case. 

6.3 The Supporting Documents 

 The intending Bidder shall have to submit the following documents . 

1. The documents Containing Technical details required for Evaluation duly Digitally 

Signed. Registration of Class E-2 Class and above.  

2. Power of Attorney. 

3. Companies Profile & Certificate of Registration of Company under the Law. 

The supporting documents, work completion certificates etc for tender 

evaluation shall be submitted by the agency online only . 

6.4 Special Instructions for Bidders  

 

 

 

(1) Bidder Registered with Government Approved in “E-2” Class or appropriate class, 

Copy of registration certificate, Pancard, Affidavit, Experience Certificate shall be 

submitted in physical formate and  in electronic format(by Scaning) through online.  

(2) Demand Draft for EMD & Tender fee shall be submitted in electronic format only 

through online (by scanning) while uploading the bid. This submission shall mean that 

E.M.D & tender fee are received for purpose of opening the bid. Accordingly offer of 

those shall be opened whose E.M.D & tender fee is received electronically. However for 

the purposed of realization of DD/ FDR/Bank guarantee, bidder shall send the DD, 

through RPAD /Speed post only so as to reach to concerned Office as mentioned in the 

tender documents within 7 days from the last date of uploading. Demand draft/FDR/ 

Bank guarantee shall be of Nationalizd bank or 4 private banks notified by GWSSB in 

favour of Executive Engineer, P H Works Division Dahod. For not submitting DD in 

original bidder shall be banned to participate in any tender of the Board for period of 3 

years as a penalty action   

 

6.5 

Bidder has to submit the documents as said in 6.4 above and no other condition in any 

form shall be considered at all, at the time of evaluation of the tender i.e. The bidder 

shall have to submit unconditional offer without differing from any of the tender 

condition. 

7.0 Opening of Tender  

7.1 Opening of bid documents will be held on Date &time shown above in the office of the 

Executive Engineer P.H.Works Dn,.Near L.I.C. Office, Jalbhavan First 

Floor,Dahod   

7.2 Intending bidders or their representative who wish to remain present at GWSSB 

premises at the time of tender opening an do so.  

8.0 Contacting Officer : 

8.1 Further details/clarification if any required will be available from Office of Executive 

Engineer P.H.Works Dn,.Near L.I.C. Office, Jalbhavan First Floor,Dahod  Phone 

Numbers : (02673) 244018  

8.2 In case bidder needs any clarification/assistance or if training required for participating 

in online tender, they can contact at following office. 

 (n)Code solutions 

A division of GNFC 

301, GNFC Infotower, Bodakdev, 

Ahmedabad- 380 054 ( India ) 

Tel   : + 91 268573161 / 17 / 18 
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Fax   : + 91  79  26857321 

E-mail : nprocure@gnvfc.net 

Mobile :  9327084190, 9898589652 

9.0 General instructions : 

9.1 The cost of tender document fee shall not be refunded under any circumstances. 

9.2 EMD in the form specified in tender document only shall be accepted 

9.3 The offer shall be valid for 180 days from the last date of receipt of tenders. 

9.4 Tenders without Tender document fees, Earnest Money Deposit (EMD) and which do 

not fulfill all or any of the condition or submitted incomplete in any respect will be 

rejected. 

9.5 Not more than one tender for single work shall be submitted by a Bidder. 

9.6 Conditional tender shall not be accepted 

9.7 Competent Authority of GWSSB reserves the right to accept lowest responsive offer and 

reject any or all tenders without assigning any reason. 

9.8 The notice shall form a part of contract document. 

9.9 The Bidders are advised to read carefully the “Instructions” and "Eligibility Criterias” 

contained in the tender documents. 

9.10 The internet site address for E-Tender is https://gwssb.nprocure.com. 

9.11 Free training camp for bidders will be organized on every Saturday between 1.00 to 

5.00 P.M. at (n)Code solutions, A division of GNFC, 301, GNFC Infotower, Bodakdev, 

Ahmedabad0 380 054 (India). Bidders are requested to take benefit of the same. 

9.12 The GST will be applicable on the actual bill amount as per prevailing Government rules 

at the time of payment.  

 Kindly consider latest tax Rules /GST declared by Government. Rates should be quoted 

accordingly 

 

 

Exexutive  Engineer 

P.H. Works Division, 

Dahod 

 
 

 

 
 

 

 

mailto:nprocure@gnvfc.net
https://gwssb.nprocure.com/
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AF\P lJP Z(&v. VG[ HLP4 s;]WFZ[,f  

FORM B-1/OMD" Bv! 

GUJARAT STATE PUBLIC WORKS DEPARTMENT 

CIRCLE –;S",       Public Health Circle, Godhra 

DIVISION-l0JLhG P.H. Works Division ,Dahod 

PERCENTAGE TENDER AND CONTRACT FOR WORKS 
SFDM DF8[G]\ 8SFJFZL v NZJF/]\ 8[g0Z VG[ SMg8=FS8 

ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING :8[g0Z EZGFZG[ JWFZFGL ;}RGFVM 
 

1. Competency of Tenderer – No contract will be awarder except to responsible bidders capable of performing 

the class of work comtemplated. Before the award of the contract, any bidder may be required to show that he has the 

necessary facilities, experience, ability and financial resources to perform the work in satisfactory manner within the time 

stipulated. Contractor may be required to furnish the department with the statement as to their experience and their 

financial status. 

2 Tenderer will be deemed to have inspected the site and to have satisfied as to the nature of all works, all existing 

roads, water way and other means of communication and access to and from the site and work and building that may be 

required for temporary purpose in connection with the construction, completion and maintenance of the works and must 

make his own enquiries as to work, yard sites and depot, and dumps and as to acquisition of such additional sites and 

areas as may necessary for temporary purpose for constructing, completing and maintaining the works. 

2.1. The tenders shall be received only under”Registered Post” No other system, namely receiving of tenders   by 

Hand delivery „or‟ by Express Delivery „or‟ in person, should be adopted under any circumstances. (Vide GR No. TNC – 

1872(106)-C, dated 12-2-74).  

(i) :Late tenders (i.e. tender received after specified time of opening), delayed tenders (i.e. tender received before the 

time of opening but after due date and time of receipt of tenders ) and post tenders offers shall not be opened and 

considered at all.  (ii)The tenders received (by registered post ) after time & the date specified in the tender notice shall 

not be received by the concerned office from the postmen, for which, date and time may be recoded on the cover of the 

tender as to when tender was refused by the Divisional Accountant or the Divisional head or any other person In-charge. .   

(iii)Necessary records should be maintained for refusal of such tenders in the registers for receiving tenders and should 

be initialed by the concerned Executive Engineer. 

3. Payment – The tenderer must understand clearly that the rates quoted are for completed works and include all 

costs due to labor, scaffolding plant, supervision, service work, power, royalties and octroi etc., and to include all extras 

to cover the cost of night work if and when required and no claim for additional payment beyond the price/rates quoted 

will be entertained and the tenderers will not be entitled subsequently to make any claim on the ground of 

misrepresentation or on the ground that  he  was supplied with information given by any person(Whether the member is 

the employee of Public Works Department or not). Any failure on his part to obtain all necessary information for the 

purpose  of making his tender and filling the several prices and rates therein shall not relieve him from any  risks or 

liabilities arising out of or consequent upon the submission of the tender. 
#P R}SJ6L 8[g0Z EZGFZ[ V[ JFT ;DHL ,[JFGL ZC[X[ S[ T[6[ 8FS[,F NZ 5}ZF YI[,F SFD DF88[GF K[ VG[ T[DF\ DH}ZL4 %,Fg84 N[BZ[B4 ;lJ";vSFDULZL4 

JLH/L4 ZMI<8L VG[ VMS8=MI JU[Z[ V\X[ TDFD BR"GFM TYF H~ZL H6FI TM VG[ tIFZ[ ZFT5F/LGF SFDG[ VFJZL ,[JF AWF H JWFZFGF BR"GM ;DFJ[X YX[ VG[ 

8F\S[,F EFJ S[ NZ SZTF JWFZFGL SM. R}SJ6L V\U[GF T[DGF SM. R}SJ6L V\U[GF T[DGF SM. NFJF wIFGDF\ ,[JFX[ GlC VG[ 8[g0Z EZGFZ BM8L ZH}VFTG[ SFZ6[ 

VYJF SM. JIlSTV[ s5KL T[ AF\WSFD lJEFUGM SD"RFZL CMI S[ G CMIf T[DG[ VF5[,L DFlCTLGF VFWFZ[ 5FK/YL SM. NFJF ZH} SZJF CSNFZ ZC[X[ GCL \ T[DG]\ 
8[g0Z EZJF TYF T[DF\ H]NFH]NF EFJ VG[ NZ EZJF DF8[ H~ZL V[JL TDFD DFlCTL 5MTFGF 51F[ G D[/JL XSJFG[ SFZ6[ 5MT[ 8[g0Z ZH} SZJFG[ ,LW[ VYJF T[DF\YL 

pEF YTF\ SM. HMBD S[ HJFANFZLVMDF\YL K8SL XSX[ GlCP 

 

Tender Forms-Every „blank‟ in the form of the tender and in the schedule must be filled up by the tenderer and must 

return the document sent herwith. 
$P 8[g0Z OMD"v8[g0Z OMD VG[ VG];}lRDF\GL NZ[S[ NZ[S HuiFF 8[g0Z EZGFZ[ EZLG[ VF ;FY[ DMS,[,F N:TFJ[H 5ZT SZJFGF ZC[X[P 

Erasures – Persons tendering are informed that no erasures or alterations by them in the text of the document sent 

herewith will be allowed and any such erasures or alterations will be disregarded. If there is any error in his writing, no 

overwriting should be done, the wrong word or a figure should be struck out and the correct one written above or near it 

in unambiguous way. Each correction should be initialed. 
5P K[SKFSv 8g0Z EZGFZG[ H6FJJFDF\ VFJ[ K[ S[ VF ;FY[ DMS,[,F N:TFJ[HMGF ,BF6DF\ SM. K[SKFS S[ O[ZOFZ SZJF N[JFX[ GlC VG[ VFJL SM. 

K[SKFS S[ O[ZOFZ wIFGDF\ ,[JFX[ GlC4 T[GF ,BF6DF\  SM. E}, CMI TM T[GF 5Z 3}\8TF BM8F ,BF6 S[ VF\S0F 5Z K[SM DFZLG[ T[GF 5Z ;FR] ,BF6 S[ VF\S0F :5Q8 

pS,[ T [ZLT[ ,BJFP 5|tI[S ;]WFZF 5Z 8}\SL ;CL SZJLP 

Contractors to please read this Carefully :SMg8=FS8ZMV[ GLR[GL AFATM SF/HL5}J"S JF\RJF lJG\TL K[P 

 

1. The percentage in Schedule „B‟ must be given in words and figures. Amount thus worked out must also be 

entered column and grand total of amount must be struck out by the tenderer. 
!P JW] S[ VMKFGL 8SFJFZLGF NZ XaNM T[DH VF\S0FDF\ VF5JFP 8[g0Z EZGFZ[ VF ZLT[ AGTL ZSD 56 BFGFDF\ GM\WJL VG[ ZSDGM S], ;ZJF/M D}SJMP    

2. If the tender is taken in favour of the company, a power of attorney in favor of the person who may have signed 

the tender for the company must accompany the tender. 
ZP SM. S\5GLG[ GFD[ 8[g0Z ,[JDF\ VFjI] CMI TM S\5GL JTL 8[g0Z 5Z ;CL SZGFZ jIlSTG[ VlWS'T SZT]\ D]BtIFZGFD]\ 8[g0Z ;FY[ ZH} SZJFG]\ ZC[X[P 

3. Solvency certificate of a Bank or a Revenue Officer of an amount up to 20% of the tendered cost plus the 

amount or works on hand still to be executed will have to be produced by the contractor. 
#P 8[g0ZDF\ EZ[, S], BR" JTF AFSL CMI T[JF CFY WZ[,F SFDGL ZSDGF Z_ 8SF H[8,L ZSD V\U[ A[\SG]\ VYJF DC[;],L VlWSFZLG]\ 5|DF65+ SMg8=FS8Z[ 

SH} SZJFG]\ ZC[X[P 

 

4.Challan for earnest money @ 1 % of the estimated cost must accompany the tender. Tenderer may pay earnest money 

up to Rs. 50,000 in cash or in the form of Crossed Demand Draft or fixed deposit of fixed deposit at call receipt with a 
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validity period of not less than six monts of Nationalised or Scheduled bank or Narmada/Shrinidhi F.D. Rs. Drawn in 

favour of Executive Engineer/ Divisional Officer concerned. Earnest money by cheque & Bank Guarantee shall not be 

accepted (vide R & BD G.R. No. TNC/1090/(100)(4)-C, dated 4-11-2000). However in respect of the works estimated to 

cost above Rs. 50 lacs, the amount of earnest money in excess of Rs. 50,000 can be offered by the contractor, at his 

choice, in the form work Bank Guarantee of the Scheduled or nationalized Bank only. The Bank Guarantee in such cases 

will be furnished in the following form. In such cases also. The amount of earnest money first Rs. 50,000 will be paid 

only in the form of cash or crossed demand drafts or fixed deposit receipts or deposit at call receipts worth the validity 

period of not less than 6 months of the nationalized or Scheduled or Narmada/Shrinidhi F.D. Rs. 

The Contractors who have secured exemption certificate for payment of earnest money by depositing Lump Sum earnest 

money Deposit need not pay earnest money, but produce the certified copy of the exemption certificate along with the 

tender. 

If the contractor does not turn up to pay the Security Deposit and execute contract agreement within specified (or 

extended) time after intimation to him about acceptance of his offer, the earnest money paid for this work will be 

forfeited and according to Clause-1 of this tender form tender‟s tender shall be rejected and then according to aforesaid 

provision of tender, action to blacklist the Contractor will be initiated without Delay. (Vide R & B D G. R No. Misc.-

1097-90-1091/97-Z/C dated 4-10-97). 

Bank Guarantee is applicable only when the estimated cost of work is more than Rs. 50 lacs. 

BANK GUARANTEE 

 Where as M/s __________________________________________________(hereinafter called the  

Tenderer) is desirous and preferred to tender for works in accordance with the terms and conditions  

of tender for the work of ___________________________and where as We Bank, agree to give the  

tenderer a guarantee for the Earnest Money. 

Therefore, we hereby affirm that we are guarantors on behalf of the Tendere up to total rupees 

___________________________________________in words) Rs. ____________________(in figures) and we 

undertake to pay to Executive Engineer _______________________________Division 

_____________________________Department of Government of Gujarat 

___________________________________________(name of Govt. previous notice of judicial or to be specified). Up to 

his first written demand, without demur, without delay and without the necessity of a previous notice of judicial or 

administrative procedures and without the necessity to prove to the Bank the defects or shortcomings or debits of the 

contractor any sum within the limit of Rs._______________________________. 

We further agree that the  Guarantee herein contained, shall remain in full force and effect during the period that would 

be taken for the acceptance of tender. 

However, unless a demand of claim under this guarantee is made on us in writing on or before the 

________________________________(Date to be specified – will not be less than 180 days from the stipulated date of 

receiving the tender) we shall be discharged form all liabilities under the guarantee thereafter. 

We undertake not to revoke the guarantee during it currency except with the previous consent of the Executive 

Engineer_________________________Division________________________in writing. 

We lastly undertake not to revoke the guarantee for any charge in constitution of the Tenderer of of the Bank. 

Date     Signature & Seal of Guarantor______________________ 

     Bank Address_______________________________________ 

5. The contractor shall have to furnish PAN and intimate I.T. ward under which he is accessed. 

5P SMg8=FS8Z[ T[GM .gSD8[1F ;\A\lWT PAN TYF H [.gSD8[1F JM0"DF\ H[ C[9/ T[GL VFSFZ6L YTL CMI T[GL lJUT ZH} SZJFGL ZC[X[P 

6. Copies of certificated as regards previous experience, if any, must accompany the tender. 
&P  VUFpGM SM. VG]EJ CMI TM V\U[GF 5=DF65+GL GS,M 8[g0ZM ;FY[ ZH} SZJFGL ZC[X[P 

7. Declaration showing all works on hand with the Contractor and the value of works that remains to be executed 

in each case must accompany the tender. 
*P  NZ[S S[;DF\ SMg8=FS8ZGF CFY 5ZGF AWF SFD VG[ SZJFGF AFSL CMI T[JF SFDGF D}<I V\U[GM V[SZFZ 8[g0Z ;FY[ ZH} SZJFGM ZC[X[P 

8. All pages of Schedule „A‟ and „B‟ and specifications should be initialed by the Contractor. 
(P  VG];}lR  cSc VG[ cBcGF TDFD 5FGF VG[ lJUTM 5Z SMg8=FS8Z[ 8}\SL ;CL SZJLP 

9. All corrections, erasures and overwriting should be initialed by the Contractor. 
)P TDFD ;]WFZF4 K[SKFS VG[ 3}\8[,F ,BF6 5Z SMg8=FS8Z[ 8}\SL ;CL SZJLP 

10.  Discrepancies and adjustment of Errors : 
!_P S;}Z V\U[ lJ;\UlT VG[ lC;FA HMU o 

Any error in quantity or amount in Schedule‟B‟ showing items of work to be carried out shall be adjusted in accordance 

with the following rules. 
CFY WZJFGF SFDMGL AFAT NXF"JTL VG];}lR cBcDF\GF HyYF VYJF ZSDGL SM. 56 E},R}S GLR[GF lGIDM VG];FZ ;ZEZ SZJFDF\ VFJX[P 
 

(a) In the event of a discrepancy between description in words and figures quoted by a tenderer in the rates column, 

the description in words shall prevail. 
sSf  8[g0Z EZGFZ[ NZGF BFGFDF\ H6FJ[, XaNM VG[ VF\S0F JrR[ SM. V;\UlTGF S[;DF\ XaNMDF\ H6FJ[, ZSD DFgI ZFBJFD\F VFJX[P 

(b) In the event of an error occurring in the „amount‟ column of the Schedule‟B‟ showing items if work, as a result 

of wrong multiplication of the unit rate and quantity; the unit rate shall be regarded as firm and multiplication shall be 

amended on the basis of the rate. 
sBf  V[SD NZ VG[ HyYFGF BM8F U]6FSFZGF SFZ6[ SFDGL AFAT NXF"JTL VG];}lR ccBccGF BFGFDF \YL ZSDDF\ E}, H6FITM V[SD NZ  DFgI ZFBJFDF\ 
VFJX[ VG[ NZGF VFWFZ[ U]6FSFZ ;]WFZJFDF\ VFJX[P 

 

(C) All errors in totaling in „amount‟ column in carrying forward totals shall be corrected. 
sUf  ZSDGF BFGFDF\YL T[DH VFU/ B[\RTF ;ZJF/JGL TDFD E},M ;]WFZJFD\F VFJX[P 

(d) Any rounding of amount against “items” or in “totals” shall be ignored. 
s3f   AFATM ccVYJF ;ZJF/F  cc ;FD[ 5}Z[ VF\S0[ SZ[, SM. 56 AFAT wIFGDF\ ,[JFDF\ VFJX[ GlC\P 



 11 
The tendered sum so altered shall for the purpose of the tender be substituted for the sum originally tendered and 

considered for acceptance. 
8[g0Z DF8[ 8[g0ZDF\ NXF"J[, ZSDDF\ SZJFDF\ VFJ[, VF 5=SFZGF O[ZOFZ 8[g0ZDF\ EZ[, ZSDG[ AN,[ D}SL :JLS'TL DF8[ lJRFZJFDF\ VFJX[P 

10. (i)It may please be noted that the tender will be considered as invalid, especially, if the requirements as per 

instruction No. 1 to 10 above are not complied with before submitting the tender. Also please read carefully the face 

sheet and „General Rules and Directions for the guidance of contractor‟s of this form. 
!_P  s!f 8[g0Z ZH} SZTF 5C[,F BF; SZLG[ p5ZGL ;}RGF G\ ! YL !_ DF\GL H~ZLIFTMG]\ 5F,G SZJFDF\ VFjI] GlC  CMI TM 8[g0Z VDFgI U6JFDF\ 

VFJX[ T[GL GM\W ,[JF lJG\TL K[P J/L VF OMD"G]\ D]B5'Q9 VG[ SMg8=FS8ZMGF DFU"NX"G DF8[ ;FDFgI lGIDM VG[ ;}RGFVM 56 SF/HL5}J"S JF\RJF lJG\TL K[P 

(ii)Right is reserved to reject any or all tender(s)without assigning any reason(s)therefore. 
 sZfSM.56 SFZ6 NXF"jIF l;JFI SM.56 S[ 8[g0ZM V:JLSFZ SZJFGM CS VAFlWT ZC[ K[P 

10-A The tender documents shall have to be filled in either ink or by ball pen. 

11.  In addition to the above, the tender will also be liable to be rejected outright it- 
!!P p5ZGL AFATM p5ZF\T 8[g0Z GLR[GF ;\HMUMDF\ TZT VDFgI 9ZJFG[ 5F+ YX[P 

 (i) The tenderer proposes any alteration in the work specified or in the time allowed for  carrying out the  

work or any condition or correction in any code or mode of Schedule „B‟ or specifications. 

 s!f  8[g0Z EZGFZ4 lGIT SFD VYJF SFD DF8[ D\H}Z SZ[, VYJF VG];}lR  B GF SM. SM0 VYJF 5lT VYJF lJUTMDF\ XZT VYJF 
;]WFZFDF\ O[ZOFZ ;}RJTF CMIP 

 (ii) any of the page of the tender is/are removed or replaced. 
 sZf  8[g0ZG]\ SM. 5FG]\ S[ 5FGF\ SF-L GFbI]qGFbIF CMI S[ AN<I]qAN<IF CMIP 

 (iii) all corrections, additions or pasted slips are not initialed by the tenderer. 
 s#f AWF ;]WFZF JWFZF VYJF RM\8F0[,L SF5,LVM p5Z 8[g0Z EZGFZ[ 8}SL ;CL G SZL CMIP(iv) 

 (iv) Any erasure is made by hime in the tender and. 
 s$f  8[g0ZDF\ T[D6[ SM. K[SKFS SZL CMI4 VG[ 
 

 (v)The tenderer or in the case of a firm, each partner or the person holding the power of attorney thereof does 

not sign or signature is/are not attested by a witness on page 15 of the tender in the space provided for the purpose. 
 s5f  8[g0Z EZGFZ VYJF 5[-LGL AFATDF\ NZ[S AFATDF\ NZ[S EFULNFZ VYJF T[ V\U[G]\ D]BtIFZGFD]\ WZFJGFZ jIlST ;CL G SZ[ VYJF 

8[g0ZGF 5FGF !5 p5Z T[ DF8[ ZFBJFDF\ VFJ[,L HuIFDF\ ;CLq;CLVM p5Z SM. ;F1FLV[ ;FB SZL G CMIP 
 

12. A certificate of registration as approved contractor should be attached with tender. 
!ZP DFgI SMg8=S8Z TZLS[ GM\W6LG]\ 5=DF65+ 8[g0Z ;FY[ HM0J]\P 

!Z v S  H[ T[ JU"DF\ GM\WFI[, DH]Z ;CSFZL D\0/LVM GLR[ NXF"J[, GF6FSLI DIF"NF ;]WLGL lS\DTGF\4 DCN V\X[ DH}ZLG]\ 5|DF6 WZFJTF\ AF\WSFDM D\H}Z YI[, 

S[ T[YL VMKF NZ[ D/JF5F+ YX[P 

;CSFZL D\0/LVMG[ SFD VF5JFGF CMI OST tIFZ[ ,FU] 50TL JWFZFGL ;]RGFVMP 
 

s!f D\H]Z SZ[, lSDTGL DFlCTL ;lCT CFY 5ZGF\ AF\WSFDMGL IFNLP 

 S]X/ DH]Z ;CSFZL D\0/LG]\ SFI"1F[+ ;DU| lH<,FDF\ ZC[X[P 

 HIFZ[ ;1FD DH]Z ;CSFZL D\0/L TF,]SF S[ lH<,FDF\ SFDM ZFBJF VFU/ G VFJ[  T[JF lS:;FDF\ SFD prR JUL"SZ6 WZFJTL lH<,FGL DH]Z ;CSFZL 
D\0/LG[ SFD VF5L XSX[P 

 p5ZGL ;3/L AFATM ZFQ8=LI WMZL DFU"GF S[ lJ`J A[\S ;CFILT SFDMG[ ,FJ] 50X[ GCL\P p5ZF\T H[ SFDM DF\ Z5 8SFYL VMKM DH}ZLGM lC:;M CMI  

T[JF SFDM D\0/LVMG[ K}8KF8GF WMZ6[ VF5JFDF\ VFJX[ GlC\P 

  VF p5ZF\T GLR[ D]HA SFD OF/JJF 5F+TF U6FX[P 

p5I]"ST lSDT ;\A\WL DIF"NF ;DU| SFDGL D\H]Z YI[, lS\DT V\U[GL K[P H[ SFDGF EFU,F 5F0JFDF\ VFjIF CMI tIFZ[ ,FU] 50TL GYLP CFY 5ZGF ;3/F SFDMGL 

D\H}Z YI[, lS\DT TYF lJRFZ6F C[9/GF SFDGL lSDT ;lCT SFDMGL S], lS\DT4 ;CSFZL D\0/L H[ JU"DF\ ZHL:8Z Y. CMI T[GL GF6FSLI DIF"NFYL +6 U6L 
ZSD SZTF JWTL G CMI TM ;CSFZL D\0/L lJRFZ6F C[9/G]\ SFD D[/JJF CSSNFZ YX[P 

 VF p5ZF\T GLR[ D]HAGF\ BF; 5|SFZGF\ T[DH JW] DF,;FDFT J5ZFTM CMI T[ 5|SFZGF\ GLR H6FJ[, SFDM 56 DH}Z ;CSFZL D\0/LG[ VF5JF5F+ 

GYLP 

s!f DF,;FDFG JCG V\U[GFP 
sZf 5FTF/ S}JF XFZSFD V\U[GFP 

s#f pt5FNLT DF,;FDFG S[ VgI DF,;FDFGGL BZLNL S[ 5}ZF 5F0JF AFATP 

s$f 5[:8 S\8=M,4 JM8Z 5|]OL\U TYF S,ZSFDM H[JF BF; 5|SFZGF SFDMP 

s5f CM8 DL1F %,Fg8 VG[ 5[JZ OLGLXLZGF\ SFDM4 
s&f U|L,4 V[,5LV[;4 X8;"4 AFZ6FVMGF\ u,F; 5[G,4 RF.GLh4 AFa0" JFIZ O[g;L\U T[DH VF 5|SFZGF\ SFD H[DF\ DM8F 5|DF6DF\ DF,;FDFG J5ZFTM 

CMIP 

sVFWFZ HFC[Z AF\WSFD lGID ;\U|C EFU v!GM OSZM Z_$ TYF DFP DP lJP GF\ TFZLB !)v&v*) TYF #vZvZ___GF 9ZFJ S|DF\S D;Dv!_)*v!v;fP 

 

 

 

 

 

 

 

 

 

 

 

GM\W6L JU" D\H]Z NZ[ S[8,L lSDTG]\ SFD OF/JFX[ GM\W6L JU" D\H]Z NZ[ S\8,L lS\DTG\] SFD OF/JFX[P 

V 

A 

~FP  ;FT ,FB ;]WL 

~FP RFZ ,FB ;]WL 

S 

0 

~FP A[ ,FB ;]WL 

~FP ;F.9 CHFZ ;]WL 
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Tender documents for work as specified on page number one of this Booklet 

DECLARATION FORM- V[SZFZG]\ OMD" 

 

1. I/We hereby declare that I/we have visited the site and fully acquainted myself/ourselves with the local 

situations regarding materials, labor and other factors pertaining to the work before submitting this tender. 
s!f C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ VF 8[g0Z ZH} SZTF 5C[,F D[\qVD[ :Y/GL D],FSFT ,LWL K[ VG[ SFDG[ ,UTF  DF,;FDFG4 D\H}ZL VG[ 
ALHL AFATMG[ ,UTL :YFGLS 5lZl:YlTGL HFTvDFlCTL D[/JL K[P 

2. I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other 

documents of this work and agree for execute the same accordingly. 
sZf      C]\qVD[ VFYL V[SZFZ SZ]\ K]\qSZLV[ KLV[ S[ VF SMg8=FS8GL XZTMGL lJUTM VG[ 8[g0ZG[ ,UTF N:TFJ[HM SF/HL5}J"S VeIF; SIM" K[ VG[ T[ D]HA 

;\DT K]\qKLV[P 

3. We agree to receive payments, if delay is due to late receipt of grant-in-aid from Government for panchayat 

works.(Applicable to panchayat works only). 
s#f       HLL<,F 5\RFIT TZOYL 9ZFJJFDF\ SFDM V\U[ ;ZSFZzL TZOYL ;CFIS VG]NFG D/JFDF\ lJ,\A YJFGF SFZ6M  

       HM SZ[, SFDM V\U[ R}SJ6] lJ,\AYL ,[JDF\ VDFZL ;\DlT K[P sOST 5\RFITGF SFDM DF8[ H VF ,FU] 50X[fP 
DECLARATION CERTIFICATE (G.R. date 4-2-89 as revised by GR. No. TNC – 1083/6681/4/C, dated 31-8-1994). 

4. I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as an Ex. 

Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, overseer, Divisional 

Accountant, Store Keeper, Manager of Atithi/Vishram Gruha and in the circle as a Superintending Engineer in addition 

for Panchayat works not working nor having posting as chairman of P.W. committee or as incumbent in Jill Panchayat at 

today. 
s$f      C]\qVD[ VFYL V[SZFZ    SZ]\ K]\qSZLV[ KLV[ S[ DFZFqVDFZF GHLSGF ;UF VF lJEFULI SR[ZLDF\ T[DH T[ C[9/GL 5[8F lJEFULI  SR[ZLVMDF\ 

SFI"5F,S .HG[Z4 DNNGLX .HG[Z4 VWLS DNNGLX .HG[Z4 .HG[Z VMJZ;LIZ4 lC;FAGLX  :8MZSL5Z4  VlTYLqlJzFDU'CGF  D[G[HZ  TYF  JT]"/  SR[ZLDF\ 

VlW1FS  .HG[ZzL   TZLS[ TYF T[ p5ZF\T  5\RFITGF SFDM DF8[ lH<,F5\RFITDF\ AF\WSFD ;lDTLGF\ R[ZD[G S[lH<,F 5\RFITGF VgI 5NFlWSFZL TZLS[ CF, 

8[g0Z EZJFGL TFZLB[ SFD SZTF GYL4 S[ CMNM WZFJTF GYLP 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 
SMg8=FS8ZMGF DFU"NX"G DF8[ ;FDFgI lGIDM VG[ ;}RGFVMP 

1. All works proposed to be executed by the contractor shall be notified in a form of invitation to tender pasted on 

a board hung up in the office of the Executive Engineer and signed by the Executive Engineer. 
!P   SMg8=FS8Z  NFZF SZJF lJRFZ[, TDFD SFDGL HFC[ZFT SFI"5F,S .HG[ZGL SR[ZLDF\ ,8SFI[, AM0" 5Z RM\8F0[,  SFI"5F,S .HG[ZGL  ;CLJF/JF 8[g0Z 
D\UFJTF OMD" NFZF SZJFDF\ VFJX[P 

This form will state work to be carried out as well as the date of submitting and opening tenders and the time allowed for 

carrying out the work, also the amount of earnest money to be deposited with the tender and the amount of the security 

deposit to be paid by the successful tenderer and percentage. If any, to be deducted from bill. It will also state whether a 

refund of quarry fees, royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and 

drawing and estimated rates, and any other documents required in connection with work which shall be signed by the 

Executive Engineer for the purpose of identification shall also be open for inspection by Contractor at the office of the 

Executive Engineer during office hours. 
CFY WZJFGF SFDGL T[DH 8[g0Z DMS,JFGL VG[ BM,JFGL TFZLBM VG[ SFDM 5}Z] \ SZJF DF8[ VF5JFDF\ VFJTL D]NTGL HF6 OMD"DF\ SZFX[P J/L 8[g0Z ;FY[ 

VGFDT D}SJFDF\ AFGFGL ZSD VG[ H[G] 8[g0Z :JLSFZFI T[6[ HFDLG VGFDT 5[8[ D]SJFGL ZSD VG[ AL,MDF\YL S5FT SZJFGL SM. 8SFJFZL CMI TM T[ 56 
NXF"JJFDF\ VFJX[P J/L 5yYZGL BF6 V\U[GL OL4 ZMI<8L4 VMS8=MIGL ,[6L ZSD VG[ HDLGvEF0FGL ZSD ZLO\0 D/X[ S[ S[D T[ 56 T[DF\ H6FJJFDF\ VFJX[ 

lJUTM  l0hF.GM4 SR[ZLGF ;DI NZlDIFG SFI"5F,S .HG[ZGL SR[ZLV[ SMG8=FS8ZMG[ HM. HJF DF8[ ZFBJFDF\ VFJX[P 

Where the works are proposed to be executed according to the specifications recommended by a contractor and approved 

by a competent authority on behalf of the Governor of Gujarat, such specifications with designs and drawing shall form 

part of the accepted tender. 
SMg8=FS8Z[ E,FD6 SIF" D]HAGF VG[ U]HZFTGF VFJL ZFHI5F, JTL ;TF VlWSFZLV[ D\H}ZL SZ[, lJUT D]HA WZJFG]\ lJRFI]" CMI tIF\ l0hF.GM VG[ 0=M.\U 

;lCTGL lJUTM :JLS'T 8[g0ZGM EFU AGL ZC[X[P  

In the event of the tender being submitted by a firm. It must be signed separated by each partner thereof or in event of the 

absence of any partner it shall be signed on his behalf by person holding a power of attorney authorizing him to do so. 

Details of partners will be furnished in Annexure-I along with the copy of partnership deed. 
ZP SM. V[S 5[-L TZOYL 8[g0Z ZH}  YI] CMI tIFZ[ T[GF EFULNFZ[ V,U ZLT ;CL SZJL VYJF EFULNFZ U[ZCFHZ CMI tIFZ[ T[GF JTL T[GF 5Z ;CL SZJF 

VlWS'T SZT]\ D]BtIFZGFD]\ WZFJTL SM. 56 jIlSTV[ T[GF 5Z ;CL SZJFGL ZC[X[P  

3. Receipts for payment made on account of any work, when executed by a firm, shall also be signed by all the 

partners except where the Contractors are described in their tender as a firm in which case the receipts shall be signed in 

the name of the firm by one of the partners or by some other person having authority to give effectual receipts for the 

firm. 
#P SM.5[-LV[ SFD SZL VF%I]\ CMI tIFZ[ T[ SFD 5[8[ SZFI[, R}SJ6LGL 5CM\RM 5Z ALHF EFULNFZMV[ ;CL SZJFGL ZC[X[ 5Z\T] H[ 8[g0ZDF\ SMg8=S8ZMG[ V[S 

5[-L TZLS[ NXF"jIF CMI tIFZ[ V[ 5[-L JTL V[GF SM. EFULNFZ[ S[ 5[-L JTL 5FSL 5CM\R VF5JFG[ VlWS'T V[JL AL SM.56 jIlSTV[ 5CM\RM 5Z ;CL SZJFGL ZC[X[P 

4. Any person who submits a tender shall fill up the usual printed form including the column total according to 

estimated quantities stating at what rate he is willing to undertake each item of the work. Tender which proposes any 

alteration in the works specified in the said form of  invitation to tender or in the time allowed for carrying out the 

work or which contain any other condition of any sort, will be liable to rejection. No single tender shall include more 

than one work but contractors who wish to tender for two or more works shall submit a separate tender for each, 

Tender shall have the name and the number of the work(to which they refer)written outside the envelope. 
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$P 8[g0Z EZGFZ SM.56 jIlSTV[ V\NFHL HyYF VG];FZ BFGFGF\ ;ZJF/F ;lCT ZFFA[TF D]HAG]\ KF5[,]\ OMD" EZJFG]\  ZC[X[ T[DF\ SFDGL NZ[S 
AFAT SIF NZ[ :JLSFZJF .rK[ K[ T[ T[D6[ H6FJJFG]\ SC[X[P 8[g0Z D\UFJJFGF pST OMD"DF\ NXF"J[, SFDDF\  VYJF SFD SZJF VF5[,L D]NTDF\ O[ZOFZ SZJF .rKTF 

CMI VYJF H[DF\ ALHL SM. 56 5|SFZGL XZT CMI TIJF 8[g0Z V:JLSFI" ,[BFX[P SM. V[S 8[g0ZDF\ V[S SZTF JW] SFDGM ;DFJ[X YX[ GlCP 5Z\T] A[ S[ T[YL JW] 

SFDDF\ 8[g0Z EZJF DFUTF SMg8=FS8ZMV[ NZ[S SFD DF8[ V,U 8[g0Z EZJFGF ZC[X[P 8[g0ZMJF/F\ 5ZAL0LIFGL ACFZGF EFUDF\ sH[G[ ,UTF CMI T[ SFDGF\ GFD 

VG[ G\AZ ,BJFGF\ ZC[X[Pf 

OR 

The following rule shall apply only to the works having estimated cost of Rs. 100 lacs(Rupees One hundred lacs) and 

above.(G.R., R & B.D No. TNC -1777-281-C,dated 30-7-1992) 

(a) It is not desirable to make any alteration in the works specified in the said tender form of  

invitation to tender or in the time allowed for carrying out the work or any other conditions of any 

sort. However, if it is felt necessary by the tenderer to have any conditions, he shall have to submit a sealed cover 

containing two separate covers for „technical bid‟ and „price-bid‟duly superscribed on the sealed cover. No such tender 

shall include more than one work but contractors who wish to tender for two or more works shall submit a separate 

tender for each. Tender shall have the type of bid and the name of the work(to which they refer)written outside the 

envelopes as under.: 

  (i)Technical bid for the work of………………………. 

  (i)Price bid for the work of…….……………………… 

(b)If any price bid contains any conditions the same shall have to be rejected outright. Document of payment of earnest 

money or exemption certificate should accompany the technical bid cover. 

(c)The tenders i.e. Price-bids and technical bids in separate sealed cover duly completed as above should be submitted 

simultaneously by the „Registered Post Acknowledgement Due‟. The „Technical and Price‟ bids shall contain adequate 

cross reference wherever necessary to ensure clear and proper correlation of them with two bids without any ambiguity 

whatsoever. 

(d)The bidders shall clearly indicate deviation(s)from specifications or the tender conditions very explicity in the 

appropriate section and submit a copy of the same with technical bid. It should be very clearly understood by all 

tenderers that the technical bid should be restricted only to technical matters and stipulations of conditions, if any by 

tender having financial implications. The price of main tender should not be disclosed in the technical bid. 

(e)The technical bid will be opened first on……………..at…………..PM/AMin the presence of those bidders who 

remain present. The date and time of opening of price ids will be determined by the officer who opens the tender, and the 

same will be intimated to the bidders if required after the technical bid proposals are opened and analysed and all 

clarifications/price variations, if any obtained. 

(f)The conditions specified in technical-bid should invariably be accompanied by proper financial evaluation with mode 

of calculation specifying assumptions, quantities, rate and ceiling amounts for each condition and shall also accompany 

the information in the form stating (a) Sr. No. (b)Description of the condition (c) Financial evalution.(Vide R & 

B.D.G.R. No./TNC/7777/281-C, dated 30-9-92)(d)Ceiling amount to be added in twice-bid, on case condition is not 

accepted. 

(g)Ceiling amounts shall be binding on the contractors and are liable to be added to the tender amount. 

(h)It is necessary that the contractor or his authorized representative remains present at the time of opening of technical-

bid as specified in (e)above, so that wanting details and clarifications in respect of any of the the details referred to in sub 

clauses2(f) above and the contractor does not furnish the wanting details as required above on the spot in the presence of 

other bidders after opening the technical-bid, the tender would be liable to rejection. 

(i)The evaluation as given by the contractor as modified by tender opening authority with the ceiling limit will then be 

intimated to all the bidders who remain present and then, if convenient, the price bid shall be opened on the same day and 

the combined evolution of the tender of price bid and the technical bid would be worked out. No further opportunity shall 

be given to the contractors to modify/withdraw conditions at the stage as price bid would be known to all, Govt. 

however, reserves the right to negotiated about the tenders(s)further with any or all the contractors. In case the Price bids 

cannot be opened on the same day, then another date will be intimated to the tenderers as in para(e)above. 
5P 8[g0Z BM,TL JBT[ OST 8[g0Z EZGFZ .HFZNFZM VYJF T[DGF VlWS'T 5|lTGLlWVMG[ H CFHZ ZC[JF N[JFDF\ VFJX[P T[ l;JFIGF .HFZNFZMG[ CFHZ 

ZC[JFDF\ VFJX[ GlC\P HM 8[g0Z EZGFZ V[S 56 .HFZNFZ S[ T[DGF VlWS'T 5|lTlGlWVM CFHZ G CMI TM 8[g0Z BM,GFZ VlWSFZL p5ZF \T VMKFDF\ VMKF V[S 
JW] VWLSFZL S[  ;\A\WLT ;ZSFZL SR[ZLGF\ l;GLIZ VlWSFZLGL CFHZLDF\ 8[g0Z BM,JFDF\ VFJX[P VFJF 5|;\U[ 8[g0Z G EI]" CMI T[JF VgI .HFZNFZ S[ T[VMGF 

5|lTlGlWVMG[ CFHZ SC[JF N[JFDF\ VFJX[ GlC\Ps5lZ5+ S|DF\S 8LP V[GP ;LL v !_)#v$4 TFP &v*v)#fP 

8[g0Z BM,GFZ VlWFSZL H]NFH]NF 8[g0ZMGL ZSD IMuI OMD"GF T],GFtDS 5+SDF\ GM\WX[P 8[g0Z :JLSFZTF SMg8=FS8Z[ T[GL VM/B ;FY VF 8[g0ZDF\ H6FJ[,L  lJUTM 

VG[ ALHF N:TFJ[HMGL GS,M p5Z ;CL SZJFGL ZC[X[P 8[g0Z :JLSFZJFDF\ G VFJ[ tIFZ[ 8[g0Z EZGFZF SMg8=FS8Z GF6F 5ZT D?IFGL 5CM\R VF5[ V[8,[ V[D6[ 
EZ[,L AFGFGL ZSD T[DG[ lZO\0 SZJF lJEFULI VlWSFZL ;\A\lWT lTHMZL VlWSFZG[ VlWS'T SZX[P 

6. The officer competent to dispose off the tenders shall have the right of rejecting all or any of the tenders. 
&P 8[g0ZGM lGSF, SZJFGL ;TF WZFJTF VlWSFZLG[ AWF VYJF SM.56 8[g0ZGM V:JLSFZ SZJFGM\ VlWSFZ ZC[X[P 

7. No receipt for any payment alleged to have been made by Contractor in regard to any matter relating to this 

tender or the contract shall be valid and binding on Government unless it is signed by the Executive Engineer. 
*P VF 8[g0Z S[ SMg8=FS8G[ ,UTL SM.56 AFAT SMg8=S8Z[ SZ[,L SC[JFYL SM. R}SJ6LGM \ 5CM\R 5Z SFI"5F,S .HG[ZGL ;CL G CMI TM T 5CM\R SFIN[;Z 

VG[ ;ZSFZ A\WGSTF" ZC[X[ GlC\P 

8. The memorandum of the work to be tendered for and the schedule of materials to be supplied by Public Works 

Department and there rates shall be filled in and completed by the office of the Executive Engineer before the tender 

form is issued. If a form issued to an intending tenderer has not been so filled in and completed, he shall request the said 

officer to have it done before he completes and delivers his tender. 
(P    8[g0ZG]\  OMD" VF5TF 5C[,F SFI"5F,S .HG[ZGL SR[ZLV[ H[ SFDGF 8[g0Z DF\UJFDF\ VFJ[ T[ SFDMGL IFNL AF\WSFD   

JEFU[ 5}ZF 5F0JFGF\  DF,;FDFGGL VG];}lR VG[ T[GF NZ 8F\SLG[ T[ OMD" ;\5}6"56[ EZL VF5JFG]\ ZC[X[. 8[g0Z EZJF DF\UTF SM. SMg8=FS8ZG[ V5FI[,]\ VFJ]\ OMD" 

5|DF6[ ;\5}6"56[ EI]" G CMI TM 5MT[ 5MTFG]\ 8[g0Z 5}Z[5}Z]\ EZLG[ ;M\5 T[ 5C[,F p5Z D]HA SZL VF5JFGL T[D6[ pST SR[ZLG[ SZJFGL ZC[X[P 

9. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any items in the contract. 
)P SM.56 ;\HMUMDF\ VF SMg8=S8DF\GL SM.56 AFATM DF8[ SM. SMg8=S8ZG[ JW] EFJ DF\UJFGM\ VlWSFZ ZC[X[ GlC\P 
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10. Every contract shall, unless exempted in writing by the Superintending Engineer concerned, produces along 

this tender a solvency certificate of his financial ability from the Collector of the district within which he resides or a 

Banker‟s certificate. If he falls to produce such a certificate his tender will not be considered. 
!_P ;\A\WLT VlW1FS .HG[Z ,[BLT D]lST VF5L CMI T[ l;JFI4 NZ[S SMg8=FS8Z[ 5MT[ H[ lH<,FDF \ ZC[TF CMI tIFGF S,[S8Z 5F;[YL NFZ56FG] 5|DF65+ 

VYJF T[GL VFlY"S ;wWZTF V\U[G]\ A[\SZG]\ 5|DF65+ 5MTFGF 8[g0Z ;FY[ ZH}SZJFG]\ ZC[X[P VFJ]\ 5|DF65+ ZH} SZJFDF\ lGQO/ HX[ TM T[DG]\ 8[g0Z wIFGDF\ ,[JFX[ 
GlCP 

11. All corrections and additions or pasted slips should be initialed. 
!!P TDFD ;]WFZF4 JWFZF S[ RM\8F0[,L SF5,LVM 5Z 8}\SL ;CL SZFJFGL ZC[X[P 

12. The measurements of work will be taken according to the usual method in use in the Public Works Department 

and no proposals to adopt alternative methods will accepted. The Executive Engineer‟s decision as to what is the usual 

method in use in the Public Works Department will be final. 
!ZP  SFDGF DF5 AF\WSFD lJEFUMGL ZFA[TF D]HAGL 5wWTL VG];FZ ,[JFDF\ VFJX[ VG[ J{S<5LS 5wWTL VM V5GFJJF  

V\U[ SM.56 NZBF:T :JLSFZFX[ GlCP S. 5wWTL AF\WSFD lJEFUGL ZFA[TF D]HAGL 5wWTL K[ T[ V\U[GF SFI"5F,S .HG[ZGM lG6"I VFBZL U6FX[P 

13.  The Insurance Company‟s bond will not be accepted against the security deposit. 
!#P  lJDF S\5GLG]\ BT HFDLG VGFDT ;FD[ l:JSFZJFDF\ VFJX[ GlC\P 

13A. In the event of any error or discrepancy in write up of tender documents the contractor will  

not take any undue advantage of such error or discrepancy and Engineer-in-charge shall have powers to interpret and 

decide correct meaning of contradictory erroneous writing. 

14. The contractor will have to construct a shed for storing controlled and valuable materials issued to him under 

schedule ‟A‟ of the agreement at work-site having double locking arrangement. The materials will then be taken for use 

in the presence of the Department person. No materials will be allowed to be removed from the site of work. 
!$P  SZFZGL VG];}lR S C[9/ SMg8=FS8ZG[ VF5JFDF\ VFJ[, lGI\+6 VG[ lS\DTL DF,;FDFG SFDGF :Y/[ ZFBJF DF8[  

T[D6[ A[J0F TF/FGL jIJ:YFJF/L V[S KF5ZL AF\WJFGL ZC[X[P T[ 5KL lJEFUGL SM.  jIlSTGL CFHZLDF\ p5IMJDF\ ,[JF DF,;FDFG TDF\YL ACFZ SF-JFGM\ 

ZC[X[P SFDGF :Y/[YL SM.56 DF,;FDFG B;[0JF N[JFX[ GlC\ 

15. No foreign exchange will be released by the Department for the purpose of plant and machinery required for the 

execution of the work contracted for. 
!5P  H[G[ DF8[ SMg8=FS8 V5FIM CMI T SFD DF8[ H~ZL %,M8 VG[ I\+ ;FDFU|L DF8[ HFC[Z AF\WSFD lJEFU SM. H lJN[XL C}\0LIMD6 K}8} SZX[ GlC\P 

16. Controlled materials(Essentiality Certificate) : (i)As regard controlled materials the Public Works Department 

will help to arrange for the permit as far as possible and help the Contractor in securing the same. All incidental charges 

met with in procuring these materials shall be borne by the Contractor himself. Though the Public Works Department 

will help to arrange for the permit as far as possible and help the Contractor in obtaining the materials, it shall not accept 

any responsibility for any loss or damage on account of delay caused to the Contractor while obtaining the same. 

 s!f lGI\l+T DF,;FDFG 5}ZT]\ AF\WSFD lJEFN XSI T[8,L ZLT[ 5ZDL8 DF8[GL jIJ:YFDF\ DNN SZX[ VG[ T[ ;]lGLT SZJFDF\ DNN SZX[P VF 

DF,;FDFG D[/JJFDF\ YI[, TDFD VFG]QF\ULS BR" SMg8=S8Z 5MT[ EMUJX[P AF\WSFD lJEFU 5ZlD8 D/JJF AG[ T[8,L DNN SZX[ VG[ DF,;FDFG D[/JJFDF \ 

SMg8=S8ZG[ DNN SZX[4 T[ KTF\ SMg8=FS8ZG[ T[ D[/JJFDF\ lJ,\A YJFG[ ,LW[ SM.  lJ,\A S[ G]SXFG DF8[ HFC[Z AF\WSFD lJEFG HJFANFZ ,[BFX[ GCL\P 

 (ii) The contractor shall submit to the Executive Engineer on close of every calendar month the monthly 

returns in the prescribed forms as to the receipts and actual use of the controlled materials during the month. 
 sZf NZ[S V\UHL DlCGFG[ V\T[ SMg8=FS8Z[ DlCGF NZdIFG lGI\l+T DF,;FDFGGL VFJS VG[ BZ[BZ J5ZFX V\U[GL lGIT OMD" D]HAGF 

DFl;S lGIT5+DM SFI"5F,S .HG[ZG[ DMS,JFGF ZC[X[P 

 (iii) The contractor shall permit Executive Engineer or his representative to inspect the stock of the 

controlled materials stored by him at any time whenever the Executive Engineer or his representative so desire(s). 
 s#f SFI"5F,S .HG[Z VYJF T[GF 5|lTlGWLVM HIFZ[ .rK[ tIFZ[ SMg8=FS8Z[ T[D6[  ;\U|CL ZFB[,M lGI\l+T DF,;FDFGGM :8MS SM.56 JBT[ 

T5F;JFDF\ N[JFGM\ ZC[X[P 

17. The tender for the work shall remain open for a period of (90/120*) days from the stipulated date of receiving of 

the tenders for this work and that the tenderer shall not be allowed to withdraw or modify the offer on his own after 

handing over the tender to postal authorities for dispatch. During this period if any tenderer withdraws or makes any 

modifications or additions in the terms and conditions of his tender not acceptable to the Government(Public Work 

Department)then the Government shall without prejudice to any right remedy be at liberty to forfeit in full the said ernest 

money absolutely. In this connection G.R., R & BD No. TNC-IIB-22(10)-C, dated 24-5-90 should be referred to. 
 

!*P  VF SFD DF8[G]\ 8[g0Z ZHL:8Z 85F, NJFZF 85F,YL ZJFGF SZJFDF\ VFJ[ tIFZAFN 8[g0S 5ZT l:JSFZJFGL ;}lRT  

TFZLB YL s)_q!Z_*f lNJ; DF8[ B]<,] ZC[X[ VG[ VF  D]NT NZlDIFG VF 8[g0Z EZGFZG[ VF VMOZ :J{rKFV[ 5FKL B[ \RL ,[JF S[ T[DF\ O[ZOFZ SZJF N[JFDF\ 

VFJX[ GlC\ VF ;DI 5C[,F HM 8[g0Z EZGFZ T[6[ EZ[,F 8[g0ZGL XZTM VG[ AM,LVM  5FKL B[RL ,[ VYJF T[DF\ ;]WFZMq;]WFZFVM pD[ZMqpD[ZFVM SZ[ H[ ;ZSFZ 

sHFC[ZFT AF\WSFD lJEFUf G[ :JLSFI" G CMI TM CSS S[ .,FHGF 5}J"U|C JUZ ;NZC] AFGFGL 5}ZL ZSD H%T SZJFGL ;ZSFZG[ ;\5}6" :JT\+TF ZC[X[P VF DF8[ 

Z$v5v)_GM DFP DP lJEFUGM 9ZFJ G\P 8LP V[GP ;L[ VF.P VF.P ALP vZZs!_fv;P H]VMP 

18. The condition shall apply only when the work is awarded to Labour Cooperative society.  

(1) If the members of Labour Co-operative Societies do not work themselves and obtain commision by suletting the 

work, as a whole or by dividing work in group and give work to piece workers, the very purpose of the scheme woruldbe 

defected. Therefore the Labour Co-operative Societies will not sublet the work and the work will be executed by the 

members labourers of the society. 

(2)  In case where the works required to be carried out by the labourers other than the members of the Labours Co-

operative societies with the man days more than 25% prior prmission of the Executive Engineer will be necessary. 

(3)  The labour co-operative Societies shall have to allow the officers of the Co-operative Department to examine for 

audit purpose the muster rolls as and when required. 

(4)  Labour Co-operative societies shall have to submit a quarterly return staing the monthly attnedance of man days 

on the muster rools of member labourers on each work to the District Registar as well as Executive Engineer. 

(5)   If the Labour Co-operative society is found violoing the terms and conditions mentioned above the Labour Co-

operative society will be liable for the cancellation of work contract and or registration as decided by the Executive 

Engineer. (vide GM No. LCS-1081/(8)-H. datted 4-6-1986)  
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!)P Z:TF4 5],M4 DSFGMGF\ SFDGM JS" VM0"Z .xI] YIF 5KL T]T" H SFDGF :Y/ p5Z T[ SFDGL GLR[GL lJUTM NXF"JT] \   
AM0" .HFZNFZ[ 5MTFGF\ BR"[ 5|NXL"T SZJFG]\ ZC[X[P 

DFU" VG[ DSFG lJEFU C[9/GF\ ~FP!P_ ,FBYL JWFZ[ lSDTGF Z:TFq5],Mq DSFGMGF\ SFDM p5Z SFDGL lJUT NXF"JTF\ AM0" ov 

!P  SFDGF GFD sSFDGM 5|SFZf       o 

ZP  lJEFG] GFD                             o 
#P  5[8F lJEFUG]\ GFD                   o 

$P  8[g0ZGL ZSD                           o 

5P  .HFZNFZzLG\] GFD                   o 

&P  ;]5ZJF.hZL :8FOG]\ GFD          o 

*P  SFD X~ SZJFGL TFZLB             o 
(P  SFD 5}~ SZJFGL TFZLB             o 

)P  SFDGF\ :5[XLOLS[XG                  o 

 
Z:TFGF\ SFDM o 

v DF8L SFDGL HF0F.    ;[P DLP vD[8,GF 5|YD :TZGL HF0F.  ;[PDLP 

v 0FDZGL ;5F8LG]\ SFD  ;[P DLP vD[8,GF ALHF :TZGL HF0F.  ;[PDLP 

sS5RL4 U|L8 VG[ 0FDZ JF5ZJFGM\f 
v0FDZGL ;L,L\U ;ZO[;G]\ SFD    ;[P DLP 

sS5RL4 U|L8 VG[ 0FDZ JF5ZJFGM\f 

5],GF\ SFDM o 

v5],GF\  ,\AF.GF  UF/F  
v5],GF 5FIFGF\ SMgS\L8G]\ 5|DF6   sl;D[g84 S5RL4 Z[TLf 

v5],GF\ YF\E,FqV[A8D[g8GF\ SMgS|L8G]\ 5|DF6  sl;D[g84 S5RL4 Z[TLf   

 v;]5Z :8=SRZGF\ SMgS|L8G]\ 5|DF6          sl;D[g84 S5RL4 Z[TLf  

vVgI lJX[QF HMUJF.P 
DSFGM\GF SFDM o 

v5FIFGF SMgS|L8G]\ 5|DF6    sl;D[g84 S5RL4 Z[TLf  

v.\8MGF\ R6TZDF\ l;D[g8qZ[TLG]\ 5|DF6  sl;D[g84 Z[TLf 

vEM\IT/LIFGF SMgS|L8G]\ 5|DF6    sl;D[g84 S5RL4 Z[TLf  
vEM\IT/LI[    ;[P DLP HF0F.GL       ;[P DLP ;F.hGL DMh[S 8F.<;P  

vAFZL AFZ6F v;FUL ,FS0FGFq :8L, O|[Dq VgIP 

VFZP ;LP ;LP SFDM o 

VFZP ;LP ;LP SFDDF\ SMgS|L8G]\ 5|DF6 sl;D[g84 S5RL4 Z[TLf  
VF SFDGF lJUTJFZ :5[XLOLS[XG GFIA SFI"5F,S .HG[ZzL4    5[8F lJEFUGL SR[ZLVM VMOL;GF ;DI NZdIFG SM.56 ;DI[ HM. XSX[P VF SFDGL  DF,LSL 

HFC[Z HGTFGL K[ VG[ SFDDF\ 1FlT S[ VlGIDLTTF H6FI4 TM T[ AFATDF\ ;\A\lWT VlW1FS .HG[ZzL4 JT]"/ S[ H[VMGL SR[ZL :Y/[ K[ T[VMG]\ wIFG NMZJF lJG\TL [P 

            

Execvtive Engineer, 

P.H.Works Dn, 

G.W.S. & S.B., 

Dahod 

 
 

sDFP DP lJP 9ZFJ G\ 8LP V[GP ;LP !_)_vZ$v;4 TFP !(v!!v!))! TYF TFP !*v(vZ__Zf 

Z_  SZFZGFDFDF\  HIF HIF ccA[gSccGM p<,[B K[ T[ ccA[gScc V[8,[ ccX[0I], S[ ZFQ8=LIS'T A[gScc H ;DHJL sDFP DP lJP GM TF Z*v)v_Z GM 9ZFJ S|DF \S 

8LV[G;Lq!_)_q!__s$f;f 
Z!P  SMg8=FS8 C[9/GF\ AF\WSFDGF\ DSFGMGM p5IMU .HFZNFZ 5MTFGF DH}ZM4 :8FO S[ VgI SM. C[T] DF8[ SZL XSX[ GlC \P HM VF XZTGM\ E\U SZJFDF\ 

VFJX[ TM DFS{"8 Z[g8 5|DF6[ T[8,L HuIFG]\ EF0]\ J;}, SZJFDF\ VFJX[P 

ZZ P  8[g0Z HM0GF V[G[1FZ 5 TYF & DF\ SMg8=S8Z[ ;FRL DFCLTL SF/HL5}J"S VF5JLP VF DFCLTLGF\ VFWFZ[ SMg8=S8ZGF\  

EFJM GLRF CMJF KTF\ T[ lJRFZ6F C[9/G]\ SFD ;DIvDIF"NFDF\ SZL XSJFDF\ S1FD K[ S[ S[D T[GL VMOZ ;{FYL GLRL VG[ H~ZLIFT VG]~5 K[ S[ T[ AFAT GSSL 
SZJFDF\ VFJX[P 

TENDER FOR WORKS- SFD DF8[G]\ 8[g0Z 

I/We hereby tender for the execution for the Governor of Gujarat(here in before and here in after referred to as 

Government of the work specified in the underwritten memorandum within the time specified in such memorandum at 

the _____________________ percentage below/above the estimated rates specified in Schedule „B‟(memorandum 

showing item of works to be carried out)and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in this tender and Clause 13 of the annexed conditions of contract and agree that when 

materials for the work are provided by Government, such materials and the rates to be paid for them shall be as provided 

in Schedule „A‟ hereto. 

VFYL C]\qVD[ VG];}lR cBc CFY  ZJFGF SFDGL AFATM NXF"JTL IFNLDF\ lGlN"Q8_____________________  9ZFJ[, D]NTGL V\NZ VG[ 8[g0ZGL ;FY[ HM0[,L 

XZTMGF B\0 !#DF\ H6FJ[,L ,[BLT lJUTM4 l0hF.GM40=M.\U VG[ ;}RGFVM VG];FZ AWL ZFT[4 GLR[ H6FJ[,L IFNDF\ NXF"J[,]\ SFD SZJF DF8[ U]HZFT ZFHI5F, 
sH[DG[ VCL\ VUFp VG[ CJ[ 5KL c;ZSFZc TZLS[ H6FJ[, K[f DF8[ 8[g0Z ZH} SZ]\ K]\qSZLV[ KLV[ VG[ T[ SFD DF8 ;ZSFZ TZOYL DF, 5}ZM 5F0JFDF\ VFJ[ tIFZ[ T[ 

DF,;FDFG VG[ T[ DF8[ R}SJJFGF NZ ;FY[GL VG];}RL cScDF\ HMUJF.VM SIF" D]HAGL ZC[X[ T[ DF[qVDF[ SA}, K[P 
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MEMORANDUMvIFNL 

sSf H]NF H]NF 5[8FSFDMGM ;DFJ[X SZFIM CMI TM  s!f;FDFgI J6"G    D]B 5'Q9 5FGF G\ V[S DF\ NXF"jIF D]HA  T[GL lJUT V,U IFNLDF\ VF5JLP 

sBf   V\NFHL lS\DT                           Rs.  

sUf    AFGFGL ZSD                  Rs.P  

 s#f    HFDLG VGFDT s5F\R 8SFf 

s3f s!f ;ZNFZ ;ZMJZ GD"NF lGUDGL V[S S[ T[YL JW] JQF"GL D]NTJF/L YF56 

      s0L5MhL8 :J~5[f VYJF GFGL ART :J~5[  

sS], l05MhL8 ZSDGF 5_8SF ;]WLf  (2.50%)                Rs.  
 s3fsZf .HFZNFZGF lA,MDF\YL !_ 8SF ;]WL S5FT ZSD sS], l05MhL8   

ZSDGF 5_ 8SF ;]WL H[ ZSD ;ZNFZ ;ZMJZ GD"NF  lGUDGL AF\WL D]NTGL  

YF56DF s0L5MhL8 :J~5[ f S[ sGFGL ART :J~5[ O[ZJL XSFX[f(2.50%)                                                 Rs.  

sRf VG];]lRT A[gSG]\ 5ZOMD"g; AMg0  s~l5IF !5 ,FB p5ZGF  

                 SFDDF\ V\NFHL lS\DTGF 5 8SF ,[B[f                                    (5.00%)                                      Rs.  ---------.00 

                                                                                            ;ZJF/M S], 5%)                   Rs. 

Engineer-in-charge Vide R & BD G.R. No. TNC-1088-1B/1 (13)/C, dated  4-5-93 & revised vide G.R. No. TNC-1088-

1B/1 (13)/C, dated  31-8-94. 
3 s!fBR" 5|DF6[ DF5 ,[TF SFD V0W] YFI tIFZ[ HFDLG VGFDT TZLS[ V[JL S], ZSD 5}ZF Y. ZC[ T[ DF8[ lA,DF \YL SM. 8SFJFZL S5FT SZJFGL ZC[TL CMI TM T 

5 8SF ZC[X[P 

3 sZfOSZF R s!f D]HA AL,DF\YL SF5[, ZMS0 HFDLG VGFDT GFGL ART 5|DF65+ S[ V[OP 0LP VFZP DF \ ~5F\TZ SZJF SMg8=S8Z ,[BLT H6FJX[ TM T[ D]HA 

~5F\TZ SZFJL XSFX[P VF D]HAGL ~5F\TZLT HFDLG VGFDT TYF SZFZGFD]\ SZTL JBT[ ZH} SZ[, jIFH]SL HFDLG VGFDTGL D]NT 5FSTF V[S DCLGF VUFp 
SMg8=S8Z ,[BLT H6FJX[ TM T[ VGFDT SMg8=S8Z H6FJ[ T[8,F ;DI DF8[ ZLgI] SZFJL V5FX[P 

(f) Time allowed for the completion of work from date of written order to commence  2 (Two) months. 
sKf SFD X~ SZJFGF ,[lBT C]SDDF\ lGIT SZ[, TFZLBYL 5}~ SZJF DF8[ VF5[,L D]NT PPPPPPPPPPPPP DlCGF 

Give Schedule where necessary, showing dates by which the various items are to be completed. 
H[ TFZLBM ;]WLDF\ H]NLH]NL AFATM 5}ZF SZJFGL CMI T[ TFZLBM NXF"JTL VG];}lR H~Z CMI tIF\ VF5JL o 

(g) Should this tender be accepted, I/We hereby agree to abide by fulfil all the terms and provisions of the 

conditions of the contract annexed here to so far as applicable and in default thereof to forefeit and pay to Government in 

Office the sums of money mentioned in the said conditions. 
sHf  VF 8[g0Z :JLSFZJFDF\ VFJX[ TM ,FU] 50TL CX[ tIF\ ;]WL4 VF ;FY[ HM0[,L SMg8=S8GL AWL XZTMGL HMUJF.VMG]\ 5F,G SZJF VG[T[G[ 5lZ5}6" SZJF 
C]\qVD[ A\WFp K]\qA\WF.V[ KLV[ VG[ T[D SZJFDF\ S;}Z YI[ pST XZTMDF\ NXF"J[, ZSD ;ZSFZDF\ HDF SZFJJF VG[ R}SJJF C]\/VD[ ;\DT YFp K]\qY.V[ KLV[P 

(Receipt No. …………………….. dated …………………… from the Government Treasury of Sub-Treasury at 

………………………….. in respect of sum Rs. …………………………………. is forwarded herewith representing the 

earnest money + (a) the full of value of which is to be absolutely forfeited to Government should I/We not deposit the 

full amount of security deposit specified in the above memorandum in accordance with Clause I of the said conditions, 

otherwise the said sum of above Rs. ……………… shall be refunded. 

Contractor X                                              Address X 

Dated the                                                     (Witness) 

(Address)                                                     (Occupation) 

The tender is hereby accepted by me on behalf of the Governor of Gujarat. 

Dated the …………………………..  day of ……………….200…… 

EXECUTIVE ENGINEER(or his authorized assistant……………………………Division. 

----------------------------------------------------------------------------------------------------------------------------- ----- 

+Strike out (a) if no cash Earnest Money is to be taken      Engineer-in-charge Amount to be specified in words 

and figures. 

X Signature of  Contractor before submission of tender      2 8[g0Z ZH} SZTF 5C[,F SMg8=S8ZGL ;CLP 

 

Note : The normal rate of security Deposit is 5 percent for works up to Rs. 15 lacs and further 5 % as performance bond 

for works above Rs. 15 lacs. Out of 5% of security Deposit 50 % is Payable at the time of acceptance of tender and the 

balance by deduction from progress bills. 
 

TERMS & CONDITIONS OF CONTRACT 

CLAUSE 1 : Security Deposit : The person/persons whose tender is accepted(here in after called the “Contractor” 

which expression shall, unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators 

and assigness) shall (a) Deposit with the Executive Engineer a sum sufficient to make up the full security deposit 

specified in the tender in cash or Government Securities(as mentioned in para 208 of Gujarat Public Works Department 

Manual Vol. 1)duly transferred in the name of the Executive Engineer within a period of 10 days from the date of receipt 

of the Notification of acceptance of his tender, or (b)(i)deposit fifty percentage of the total security deposits as specified 

in the tender form with the Executive Engineer in Cash or in form of small saving schemes or securities of Sardar 

Sarovar Narmada Nigam. However, the Contractor can deposit twenty five percentage of total security deposit in the 

form of Govt. security of Scheduled or Nationalised Banks or Term Deposits of Narmada Project duly transferred in the 

name of of the Executive Engineer, or fixed deposit receipts in the name of the Executive Engineer within a period of ten 

days from the date of receipt of notification of acceptance of his tender. If the security deposit is not paid within the 

above specified time, no work order will be issued till the issue about delay is finally decided by the competent 

authority.(b)(ii)The Government shall be deemed to have been authorized to deduct the balance of fifty percentage of the 

security deposit as specified in the tender form from the amounts that become payable to the contractor for the work done 

under the contract from time to time, such deduction shall not exceed ten percentage of the amount so payable and the 

whole amount paid in cash or by way of deduction shall be held by Government by way of security deposit. For the 

works whose estimated amount is more than rupees fifteen lacs, the Contractor shall have to give the performance bond 

of any schedule bank equivalent to five percentage of the estimated amount put to tender alongwith the initial security 
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deposits. All compensation, Liquidated damages or other sums or money payable by the contractor to Government 

under the terms of this contract shall be deducted from or recouped by the realization sums which may due or may 

become due by Government to the Contractor on any account whatsoever and whether in respect of this contract, any 

other contract, or otherwise. In the event of his security deposit being reduced by reason of any such deduction or 

recoupment as aforesaid, the contractor shall within ten days thereafter, make good in cash or in Government securities 

transferred as aforesaid any sum or sums required to make good the shortfall in the amount of the security deposit. The 

security deposit, when paid as above shall at the cost of the depositor, be converted into the interest bearing Government 

securities in the name of Executive Engineer provided that the depositor has expressly desired this in writing. This is 

subject to the condition that twenty five percentage of the total security deposit must be held in the form of small saving 

Schemes of Terms Deposits of Narmada Project. If the full amount of the security deposit to be paid as above within the 

period specified above, is not paid the tender/contract already accepted shall be considered as cancelled and legal steps 

shall be taken against the contractor for recovery of the amounts. 

Fifty percentage of Security Deposit alongwith performance bond shall become refundable within fifteed days after the 

final completion certificate is issued as per Clause-7. All dues under this contract or other contract, or otherwise shall be 

recovered from the aforesaid amount of fifty percentage of the said security deposit and the balance shall be refunded 

within fifteen days after the final certificate is issued as per clause 7. The remaining fifty percentage of the security 

deposit shall be refunded after the expiry of the Defect Liability period as per clause 17 and 17-A after deducting 

therfrom the amount of expenses, if any, due to Government under this contract. (See Performance bond) 

CLAUSE 2 :Liquidated damages for delay :- (i) If the contractor fails to complete the work under contract by the 

stipulated date, he shall pay liquidated damages of Rs. 0.1percentage of the contract value per day from the date of 

delaying the said work up to the date of completion and handling over to the Government. 

(ii)However also if the contractor fails to complete any part of the work as designed in Schedule(c) by the time indicated 

against such part, he shall pay Liquidated damages per day from the date of delaying the said part of the work up to the 

date of completion of the said designated part at the rates shown in the said schedule of the contract value of such part for 

such failure till the said designated part is completed. 

---------------------------------------------------------------------------------------------------------------------------- --------------------- 

 Engineer-in-charge As corrected vide B & CD G.R. No. TNC-1091-1B – 10/ (11)-C, dated  29-6-92. 

 

(iii)The aggregate maximum of liquidated damages payable under clause No. 2 shall not exceed Rs. 0.1 percentage of 

contract value per day and shall be subject to the maximum amount of ten percentage of the estimated amount put to 

tender. 

(iv)Delays requiring payment of ten percentage liquidated damages of the amount put to tender for performance shall be 

sufficient causes for termination of contract and for forfeiture of security deposit including amount of performance bond 

in respect of works estimated to cost more than Rs. 15 lacs, for performance and registrations of the contractor shall also 

be kept in abeyance for three years from the date as fixed in all cases.(See Schedule (C) on page No. 48) 

       

CLAUSE 3 : Default by Contractor : If the Contractor shall neglect or fail to proceed with the work with due diligence 

or if he violates any of the provision of the Contract, the Engineer-in-charge shall give the Contractor a notice, 

identifying deficiencies in performance and demanding corrective action. Such notice shall clearly state that it is given 

under the provision of this clause. After service of such notice, the contractor shall not remove any plant, equipment and 

material from the site. The Government shall have a lien on all such plant, equipment and material from the date of such 

notice till the said deficiencies have been corrected as mentioned in the said notice. 

If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the Engineer-in –

Charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case, the entire contract is terminated, 

the amount of security deposit and performance bond if any together with the value of the work done but not paid for, 

shall stand forfeited to the Government. The plants, equipment and materials, held under this clause shall then be at the 

disposal of the Government to recover the amount equivalent to the liquidated damages and registration of the contractor 

shall be kept in abeyance for three years from the date as fixed in all such cases. 

The Engineer in charge if necessary shall direct that a part or the whole of such plant, equipment and material be 

removed from the site within a stipulated period. If the Contractor fails to do so, the Engineer in charge shall cause them 

or any part of them to be sold holding the net proceeds of such sale to the credit of the Contractor. After settlement of 

accounts, the lien by the Government of the Contractor‟s  remaining plant equipment and balances of materials shall be 

released. 

Termination of the contract in whole shall be an adequate authority for the Engineer in charge to demand discharge of the 

obligations from the guarantors of the security for the performance. 

CLAUSE 4 :- If the progress of any particular portion of the work under Contract is Unsatisfactory, the Engineer-in-

charge shall, not withstanding that the general progress of the work is satisfactory, in accordance with Clause 2 be 

entitled to take necessary action under Clause 3, after giving the Contractor ten day‟s notice in writing and the contractor 

shall have no claim whatsoever for any compensation for any loss caused to him due to such action. 

(Clause 1,2,3, and 4 are substituted vide G.R. No. TNC-1091/1B-10(13)-C, dated  15-10-91 & modified by GR 

dated 29-10-91 & G.R. No. TNC-1088/1B/18/(13)-C, dated  31-8-94 and  TNC/10/2002/14-C,dated 28-4-03 and 10-

9-03) 

CLAUSE 5 :-In any case in which any of powers conferred upon the Engineer-in-charge by clause 3 hereof shall have 

become exercisable and the same shall not have been exercised, the non-exercise thereof shall not constitute a waiver of 

any of the conditions hereof and such powers shall not with standing be exercisable at any  future date. 

CLAUSE 5.A.:- In the event of the Engineer- in charge taking action under clause-3 he may, if so desire, take possession 

of all or any tools, plants, lachineries, laterials and stores in or upon the work or the site there of or belonging to the 

contractor or produced by him and intended to be used for the execution of the work or any part there pf, by paying 

orallowing fo the same in account at the contract rate or in case of contract rates not being applicable at such reasonable 
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rates, as may be comparable to current market rates where ascertaible of similar articles and comparable condition to 

be certified by the Engineer-in charge may be noticed in writing to the contrctoror his clerk of the works foreman or 

oyher aythorised agenet require him to remove such tools, plants machineries, materils or stores from the premises within 

a time to be specified in such notice and in the event of the contractor failing to comply with any such requisition, the 

Engineer-in-charge may remove them at them at the contractors expense or shall remove them by auction or private sale 

at the risk and cost of the contractor in all respects, and the certificate of the Engineer-in-charge as to the expenses of any 

such removal and the amount of the proceeds and sxpenses of any such removal shall be final and conclusive against the 

contractor. 

CLAUSE 6 :-Extension of time :- If the contractor shall desire an extension of the time for completion of the work on 

the ground of his having been unavoidably hindered in its execution or any other ground he shall apply in writing to the 

Engineer-in-charge before the expiration of the period stipulated in the tender or before the expiration of 30 days from 

the date on which he was hindered whichever is earlier and Engineer-in-charge may, if in his opinion, believe that there 

are reasonable grounds for granting an extension, grant such extension, as he thinks necessary or proper. The decision of 

the Engineer-in-charge in this matter shall be final. 
B\0 v & D]NTDF\ JWFZM o  SFD SZJFDF\ SM. VlGJFI" V\TZFI pEM YJFGF ALHF SM. SFS6;Z SFD 5]Z] SZJF DF8[ SMg8=S8Z D]NT JWFZM D[/JJF DFUTF CMI4 

TM 8[g0ZDF\ H6FJ[,L D]NT 5]ZL YFI T[ 5C[,F VFU/ H6FjIF D]HA T TFZLB #_ lNJ; 5]ZF YTF \ SFDGF CJF,FGF .HG[ZG[ l,lBT VZHL SZJFGL ZC[X[ VG[ 

SFDGF CJF,FGF .HG[ZGM VlE5|FI V[JM YTM CMI S[4 D]NT JWFZJF jIFHAL SFZ6 K[ TM T[DG[ H~ZL IMuI H6FI T[ D]HA JWFZL VF5X[P VF AFATDF\ SFDGF 
CJF,FGF .HG[ZGM lG6"I VFBZL U6FX[P 

CLAUSE 7 :-As soon as the work is completed, the contractor shall give a notice of such completion to the  Engineer-in-

charge  and on receipt of such notice the  Engineer-in-charge  shall inspect the work and if he is satisfied that the work is 

completed in all respects then :- 

(i)For all works costing up to Rs. 50 lakhs(amount put to tender)the final measurements shall be recorded within 45 days 

from the date of physical completion of the work and the final bill shall be preparted within 45 days from the date of 

recording final measurement. The completion certificated shall be issued within one month from the date of final 

measurements subject to the contractor fulfilling his obligation as provided in the contract and subject to the work being 

complete in all respects. 

(ii)In respect of works costing more than Rs. 50 lakhs(amount put on tender), the final measurements shall be recorded 

within 75 days from the date of physical completion of the work and the final bill shall be prepared within 75 days from 

the date of recording final measurements subject to the contractor fulfilling his obligations as provided in the contract and 

subject to the work being complete in all respects. 

When separate period of completion have been specified for items or groups of items, the  Engineer-in-charge  shall issue 

separate completion certificate for such items or groups of items. 

No certificate of completion shall be issued  nor shall the work be considered to be complete till the contractor shall have 

removed from the premises, on which the work has been executed, all scaffoldings, sheds and surplus materials, except  

such, as are required for rectification of defects; rubbish and all huts and sanitary arrangements required for his workmen 

on the site in connection with the execution of the work, as shall have been erected by the cotractor for the workmen and 

cleared all dirt from all parts of building(s)in, upon or around which the work has been executed or of which he may have 

possession for the purpose of the execution there of and cleared floors, gutters and drains, cased doors and sashes, oiled 

locks and fastenings labeled keys clearly and  handed them over to to the  Engineer-in-charge  or his representative and 

made the whole premises fit for immediate occupation or use to the satisfaction of  Engineer-in-charge. If the contractor 

shall fail to comply with any of the requirements of these conditions as aforesaid, on or before the date of completion of 

works, the Engineer in charge may, at the expense of the contractor, ful fill such requirements and dispose of the 

scaffolding, or surplus materials and rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any 

such scaffolding or surplus materials except for any sum actually released by the sale thereof less the cost of fulfilling the 

requirements and any other amount that may be due from the contractor. If the expenses of fulfilling such requirements is 

more than the amount realized such deisposal as aforesaid the contractor shall forth with, on demand, pay such excess. 

The  Engineer-in-charge  shall also have the rights to adjust the amount of excess against any amounts that may be 

payable to the contractor. 

CLAUSE 8 :- No payment shall be made for any work, estimated to cost less than rupees one thousand till after the 

whole of the said work shall have been completed and a certificate of completion given. But in the case of works 

estimated to cost morethan rupees one thousand, the contractor shall on submitting a monthly bill therefore, be entitled to 

receive payment  proportionate to the part of the work then approved and passed by the  Engineer-in-charge , whose 

certificate of such approval and passing of the sum so payable shall be final and conclusive against the contractor. All 

such intermediate payments shall be regarded as payments by way of advance against the final payments only and not as  

payments for work actually done and completed and shall not preclude the  Engineer-in-charge  from requiring bad, 

unsound, imperfect or unskilled work to be removed and taken away and econstructed, or re-erected, nor shall any such 

payment be considered as an admission of the due performance of the contractor or any part therefore in any respect or 

the accruing of any claims, nor shall it conclude, determine, or affect in any way the power of the  Engineer-in-charge  as 

to the final settlement and  adjustment of the accounts or otherwise or in any other way vary or effect the contract. The 

final bill shall be submitted by the contractor within one month of the completion of the work, otherwise the  Engineer-

in-charge  certificate of the measurements and of the total amount payable for the work shall be final and binding on all 

parties. 

CLAUSE 9 :-The rates for items of works shall be valid only when the items concerned is accepted as having been 

completed fully in accordance with the sanctional specifications. In cases where the items of work are accepted as not so 

completed, the  Engineer-in-charge  may make payment on account of such items at such reduced rates as he may 

consider reasonable in preparation of final or on account bill. 

CLAUSE 10 :-Bills to be submitted monthly : A bill shall be submitted by the contractor each month on or before the 

date fixed by the  Engineer-in-charge  for all works executed in the previous mont and  Engineer-in-charge  shall take 

cause to be takent the requisite measurement for the purpose of having the same verified and the claim, so far as it is 
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admissible, shall be adjusted, if possible, within tendays from the presentation of the bill,. If the contractor does not 

submit the bill within the time fixed as aforesaid, the  Engineer-in-charge  may depute a subordinate to measure up the 

said work in the presence of the contractor or his duly authorized agent whose, countersignature to the measurement list 

shall be sufficient warrant and the  Engineer-in-charge  may prepare a bill from such list which shall be binding on the 

contractor all respects. 
B\0 v!_ o lA, NZ DlCG[ ZH} SZJF AFAT o VFU,F DF;DF\ SZL VF5[,F AWF SFD DF8[ CJF,LGF .HG[Z[ GSSL SZL CMI T[ TFZLB[ VYJF T[ 5C[,F NZ DlCG[ 
SMg8=FS8Z[ lA, ZH} SZJFG]\ ZC[X[P VG[ V[ SFDGL BZF. SZJFGF pN[XYL CJF,FGF .HG[Z H~ZL DF5 ,[X[ VYJF ,[J0FJX[ VG[ XSI CX[ TM lA, ZH} YIFGF N; 

lNJ;GL V\NZ D/JF 5F+ ZSDGM lC;FAD[/ SZJFDF\ VFJX[P p5Z H6FjIF D]HAGF\  lGIT ;DIGL V\NZ SMg8=FS8Z lA, ZH} GlC SZ[ TM CJF,F .HG[Z 5MTFGF 

TFAFGF SM.56 VlWSFZLG[ SMg8=FS8Z[ VlWS'T SZ[, V[Hg8GL CFHZLDF\ pST SFDG] DF5 ,[JF DMS,X[ VG[ T[JL DF5IFNL 5ZGL SMg8=FS8ZGL S[ T[GF V[Hg8GL 

;CL4 T[GF VG]DMNG DF8 5}ZTL U6FX[ VG[ CJF,F .HG[Z VFJL IFNLDF\YL AL, AGFJX[4 H[ SMg8=FS8ZG[ AWL ZLT[ A\WGSTF" ZC[X[P 

 

CLAUSE 11 :- The contractor shall submit all the bills on the printed forms to be had on application at the office of the  

Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in the aggregement 

or at the partly reduced rates subject to the approval by the  Engineer-in-charge  in the case of Items not 

completed/executed as per agreements or in the case of any extra work ordered in pursuance of these conditions and not 

mentioned or  provided for in the tender, at the rate here in after provided for such work. 

CLAUSE 12 :-If the specification of the work provides for the use of any special description of materials to be supplied 

from the Departmental Store or it is required that the contractor shall use certain stores to be provided by the  Engineer-

in-charge  (such materials and stores and the prices to be charged therefore as here in after mentioned being so far as 

practicable for the convenience of the contractor but not so as in any way to control the meaning of effect of this contract 

specified in the schedule or memorandum here to annexed ) the contractor shall be supplied with materials and stores as 

of materials and stores so supplied shall be setoff or deducted from any sum then deposit, or the proceeds of sale thereof, 

if the deposit is held in govt. securities, the same or a sufficient portion thereof shall, in that case be sold for the purpose. 

All materials supplied to the contractor shall remain the absolute property of Govt. and shall on no account be removed 

from the site of the work, and shall at all time, be open to inspection by the  Engineer-in-charge. Any such materials, 

unused  

and in perfectly good condition at the time of completion or termination of the contract, shall be returned to the 

Departmental store if the  Engineer-in-charge  so requires by a notice in writing given under his hand, but the contractor 

shall not be entitled to return any such materials except with the consent in writing of the  Engineer-in-charge  and he 

shall have no claim for compensation on account of any such materials supplied to him as aforesaid but remaining 

unused by him or for any wastage in or damage there to. 

For materials provided in schedule –A and consumed in excess quantities, the rates provided in Schedule A shall be 

increased/decreased corresponding to the increased/decreased in the new rate payable for excess quantity a compared to 

the tender rates. The rate for materials provident in extra items will be the issue rates plus storage charge ruling on the 

date of issue of such quantity of materials. 

CLAUSE 12A :-The Contractor shall be entitled to use the materials supplied by the Department only to the extent of 

quantities of such materials required for execution of the work as per theoretical calculations. The  Engineer-in-charge  

may however, on being satisfied that a large quantity of such materials is required for the execution of the work, permit 

the contractor to use such large quantity of the materials. Such permission shall be given in writing. 

The contractor is bound to return in good condition such materials issued in excess of the requirements so worked out or 

in excess of the quantities so permitted to be used by the  Engineer-in-charge , If the contractor fails to return such extra 

materials within a period of 15 days from the date of the demand in writing of such materials being made by the  

Engineer-in-charge , he shall be charged for the excess materials at double the issue rate for such materials specified in 

Schedule A of the contract Agreement. 

CLAUSE 12B :-All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc., 

supplied to the contractor by government shall be kept by the contractor in separate godown provided with a double lock.  

Engineer-in-charge  or his agent at all items. No materials shall be allowed to be removed from the site of the work and 

any material required for the execution of the work shall be taken out from the godown only in the presence of a duly 

authorized agent of the  Engineer-in-charge. 

CLAUSE 13 :-(1) The contractor shall execute the whole and every part of the work in the most substantial and 

workman like manner and both as regards materials and in other respects in strict accordance with specifications. 

The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing for the 

work signed by the  Engineer-in-charge. The design and the drawings shall we lodged in the office of the site  Engineer-

in-charge  to which the contractor shall be entitled to have access for the purpose of inspection at such office during 

office hours. 

Where the instructions referred to above are not contained in separate letters addressed to the contractor the same shall be 

recorded in work order book, which shall be maintained and kept on the site of the work. The contractor shall be required 

to sign such entries in the work order book, which shall be maintained and kept on the site of the work. The contractor 

shall be required to sign such entries in the work order book in token of having noted the instructions. However, if the 

contractor fails to sign the work order book for any reason whatsoever, the entry of the instructions in the = shall be 

deemed to be the due notice to him of the said instructions. The = shall be open for inspections to the contractor on the 

site of the work during office hours. 

(2)The contractor will be entitled to receive one copy of the accepted tender along with the work order free of cost and 

will also be entitled to receive three sets of  contract and working drawings according to the progress of work as and 

when needed, free of cost. 

(3)The several documents forming the contract are essential parts of the contract and requirements occurring in one is 

binding as through occurring in all. They are intended to be mutually explanatory and complimentary and describe and 

provide for a complete work. 
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In the event of any discrepancy in the several documents forming the contract or in any one documents, the following 

order of precedence should apply: 

(a)Dimension and quantities :(i)Drawings (ii)Schedule-B of the Tender form (iii)specifications. 

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled dimensions. 

(b)Description :(i)Schdedule –B of the Tender Form:-(ii) Drawings (iii) Specifications. 

In the case of defective description or ambiguity, the  Engineer-in-charge  is entitled to issue further instructions directing 

in what manner the work is to be carried out. The contractor cannot take any advantage of any apparent error or omission 

in drawings of specifications and the  Engineer-in-charge  shall be entitled to make corrections and interpretations as 

necessary to fulfill the plans and specifications. 

CLAUSE 14.1 :-The  Engineer-in-charge  shall have power to make any alterations in or addition to the original 

specifications, drawings designs and instructions that may appear to him to be necessary or advisable during the progress 

of the work and the contractor shall be bound to carry out the work in accordance with any instructions in the connection 

which may be given to him in writing signed by the  Engineer-in-charge  and such alteration shall not invalidate and 

contract and any additional work which the contractor may  directed to do in the manner above specified as part of the 

work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do the main work 

and the same rate as are specified in the tender for the main work. 

14.2 Except that when the quantity of any items exceeds the quantity as in the tender by more than 30% the contractor 

will be paid for the quantity in excess of 30% at the rate entered in the S.O.R. of the year during which the excess in 

quantity is first executed and for the materials consumed in excess quantity the rate for the materials  to be charged 

would be the basic rate taken into account for fixing the rate for the S.O.R. above instead of the rate stipulated in 

schedule-A. 

Except that when the quantity of any items exceeds the quantity as in the tender by more than 10% the contractor will be 

paid for the quantity in excess of 10% at the rate entered in the S.O.R. of the year during which the excess in quantity is 

first executed or tender rate whichever is less. 

14.3 If the additional or altered work includes any class of work for which no rate is specified in the contract, then such 

class of work shall be carried out. 

(i)At the rate derived from the item within the contract which is comparable to the one involving additional or altered 

class of work; where are more than one comparable items, the item of the contract which is nearest in comparison with 

regard to class of classes of the work involved shall be selected and decision of the Superintending Engineer as to the 

nearest comparable item shall be final and binding on the contractor. 

(ii)If the rate cannot be derived in accordance with (i)above, such class of works shall be carried out at the rate entered in 

the Schedule of Rates of the Division for the year in which the tender was received, increase or decreased by the 

percentage by the tender amount is more or less as compared to the aount arrived at the rates in the “Schedule of Rates”of 

the Division in the year in which the the tender was received. If the Schedule of rates of the Division does not contain all 

the items, the percentage increase of decrease of the tender shall be calculated considering such items which were 

included in the “Schedule of Rates” of the Division for the year and for materials consumed on such item the rate to be 

charged would be the basic rate taken into account for fixing the rate in S.O.R. referred to above, instead of the rate. 

Stipulated in Schedule „A‟. 

(iii)If it is not possible to arrive at the rate from (i) and (ii)above, such class of work shall be carried out at the rate 

decided by the competent authorities on the basis of detailed rate analysis after hearing the contractor before a Committee 

of two Superintending Engineers stationed at the same place or the nearest place. 

14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the Division is ordered to 

be carried out before the rate is agreed upon, then the contractor shall within seven days of the date of receipt by him of 

the order to carry out the work, inform the  Engineer-in-charge  of the rate, which it is his intention to charge for such 

class of work and if the  Engineer-in-charge  does not agree to this rates, he shall be notice in writing be at liberty to 

cancel his order to carry out such class of work and arrange to carry it out in such manner as he may consider it 

advisable, provided always that if the contractor shall commence work or incur any expenditure in regard thereof before 

the rates shall have been determined as lastly herein before mentioned, then in such cases he shall only be entitled to be 

paid in respect of the work carried out or expenditure incurred by him prior to the date of the determination decision of 

the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, drawings and specifications recommended by the 

contractor and accepted by the competent authority, the alternation above referred to shall be within the scope of such 

designs, drawings and specifications appended to the tenders.  

The time limit for the completion of the work shall be extended in the proportion that the increase in the cost occasioned 

by alterations bears to the cost of the original contract work and the certificate of the  Engineer-in-charge  as to such 

proportion shall be final and conclusive. 

14.5For excess in item of will sinking, the rates for sinking in depth beyond the designed depth shall be as per the rate 

quoted by the contractor in the statement of variation. If no rates of variation in sinking are quoted the rate payable shall 

be tender rate for sinking at designed level increased by the difference of schedule of rates for sinking at designed depth 

and sinking at the final depth. 

CLAUSE 15 :-No claim for any payment of compensation for change or restriction of work :-if at any time after the 

execution of the contract documents the  Engineer-in-charge  shall for any reason whatsoever, require the whole or part 

of the work, as specified in the tender, be stopped for any period or shall not require the whole or part of the work to be 

carried out at all or to be carried out by the contractor, he shall give notice in writing, stating the fact to the Contractor 

who shall there upon suspend or stop the work totally or partially, as the case may be.  In any such case, except as 

provided hereunder, the Contractor shall have no claim to any payment or compensation whatsoever except as provided 

hereunder on account of any profit or advantage which he might have derived from the execution of the work in full but 

which he did not so derive in consequence of the full amount of the work not having been carried out, or on account of 

any loss that he may be put to on account of materials purchased or agreed to be purchased or for unemployment of labor 
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required by him. He shall not have also any claim for compensation by reason of any alterations having been made in 

the original specifications, drawings, designs and instructions which may involve any curtailment of the work as 

originally contemplated. 

(1)However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the purchased 

materials for the contract executed for the material to be purchased for such work. Such compensation will be paid only 

for actual loss for  materials, if such materials so purchased or agreed to purchase is of required quantity/quality and was 

purchased/contracted to be purchased only for the same work. But no compensation shall be granted to contractor on 

material for which advance has been given to contractor by Government. The amount of loss for such claim will be 

decoded by incharge  Engineer-in-charge. 

(2)The contractor also will be entitled for compensation of unemployed laborer for 7 days from the date of notice 

provided that in that opinion of  Engineer-in-charge  such labourers for 7 days prior to the notice and would not be in a 

unemployed laborers at other places from the date of such notice. 

In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of compensation or 

loss; it will be open for the contractor to appeal to Superintending  Engineer-in-charge  within one month from the date 

of knowledge of such decision. In such case the decision of Superintending Engineer will be final  and binding to the 

Contractor. The contractor shall not be entitled for loss of any expected profit of such work. 

(Vide G.R. No. SSR/1090/1B/247(2)/C, dated  28-6-1993 as amended by GR of even number dated 11-2-1999). 
B\0 v!5 SFDGF O[ZOFZ S[ lGI\+6 DF8[ S[ R}SJ6L S[ J/TS V\U[ SM. CSNFJM D\H}Z G SZJF AFATP 
5|EFZL .HG[ZG[ SZFZ N:TFJHM SIF" 5KL SM.56 ;DI[4 SM.56 SFZ6;Z 8[g0ZDF\ BF; p<,[B SIF" D]HAGF\ ;\5}6" S[ V\XT AF\WSFDG[ SM.56 D]NT ;]WL A\W 

SZJ] H~ZL H6FI VYJF ;\5}6" S[ V\XTo SFD 5]Z] SZJFGL H~ZLIFT H G H6FI VYJF SMg8=FS8Z NJFZF SZJFGF SFDGL H~ZLIFT G H6FI TM T[JF SMg8=S8ZG[ 

CSLST H6FJTL GM8L; VF5X[ VG[ SMg8=S8Z VF GM8L; D?IF AFN TZT H VF SFDG[ IYF 5|;\U ;\5}6" S[ V\XTo :YlUT SZX[ S[ A\W SZX[P 

VFJF S[;DF\ VCL GLR[ SZ[, HMUJF. l;JFI SMg8=FS8Z T[6[ SFD 5]Z] SI]" CMT TM H[ GOM S[ OFINM T[G[ D/T4 5Z\T] SFD 5}~ G YJFGF 5lZ6FD[ T[ G D?IJYL YI[, 
G]SXFG VYJF T[6[ BZLNL CMI V[JL S[ H[ BZLNJF T[ ;\DT YIM V[JL DF,;FDU|LGL AFATDF\ YI[, G]SXFG VYJF T[G[ SFD SZJF DF8[ H[ DH]ZMGL H~Z CTL T[ 

DH}ZMG[ SFD G VF5L XSJFG[ SFZ6[ YI[,F G]SXFG V\U[ SM. R}SJ6L S[ J/TZGM\ CSNFJM SZL XSX[ GCLP 

s!fVFD KTF\ VFJF SFD DF8[ BZLN[,L DF,;FDU|LG[ SFZ6[ S[ DF,;FDU|L BZLNJF DF8[ SZ[, SMg8=FG[ SFZ6[ HM SMg8=S8ZG[ GM8L;GL TFZLB ;]WLDF \ SM. G]SXFG 

YI]\ CMI TM T[GF DF8[ J/TZ D[/JJF T[ CSNFZ AGX[P HM VFJL ZLT[ BZLN[, VYJF BZLNJF ;DH}TL YI[, DF,;FDU|L DF \uIF 5|DF6[GF\ HyYFDF\ VG[ U]6JTF 
I]ST CMI VG[ T OST V[H SFD DF8[ BZLNFI[,L CMI S[ BZLNJF SZFZ YI[, CMI TM T[JL DF, ;FDU|L V\U[  BZ[BZ G]SXFG DF8[ H VFJ]\ J/TZ R}SJJFDF\ VFJX[P 

5Z\T] H[ DF,;FDFU|L lJQF[ ;ZSFZzL TZOYL .HFZNFZG[ V[0JFg; VF5JFDF\ VFJ[, CMI T[ DF,;FDFU|L p5Z SM.56 HFTGF\ G]SXFG G]\ J/TZ R]SJJFDF\ VFJX[ 

GCL\PVFJF CS DF8[ G]SXFGGL ZSD 5|EFZL SFI"5F,S .HG[Z NJFZF GSSL SZJFDF\ VFJX[P 

sZfGM8L;GL TFZLBYL ;FT lNJ; DF8[ SFD[ G ZFBL XSFI[, DH}ZMGL AFATDF\ 56  SMg8=S8Z J/TZ D[/JJF DF8[ CSNFZ ZC[X[P  5Z\T] VF DF8[ 5|EFZL SFI"5F,S 
.HG[ZGM V[JM VlE5|FI CMJM HM.V[ S[ VFJF DH]ZM GM8L;GF ;FT lNJ; 5C[,F  SFD SZTF CTF VG[ pST GM8L;GL  TFZLBYL ;FT lNJ;GL V\NZ VgI+ 

ZMHDNFZ D[/JJFGL l:YlTDF\ G CTFP SMg8=S8Z[ VFJL GM8L;GL TFZLBYL VFJF SFD[ G ZFBL XSFI[, CMI T[JF DH}ZMG[ VgI :Y/[ SFD[ ZFBJFGM\ 5|ItG SZJM 

HM.V[P G]SXFGGF J/TZGL ZSD AFATDF\ SFI"5F,S .HG[ZGF lG6"I ;FY[ SMg8=FS8Z ;\DT G CMI V[JF S[;DF\ VFJF lG6"IGL HF6 YIFGL TFZLBYL V[S 

DlCGFGL V\NZ 5|EFZL VWL1FS .HG[ZG[ V5L, SZJF DF8[  SMg8=S8Z D]ST ZC[XP VFJF S[;DF\ VlW1FS .HG[ZzLGM lG6"I SMg8=FS8ZDF8[ VFBZL A\WGSTF" ZC[X[P 
VFJF SFDGF SM. V5[1FLT OFINFGL G]SXFGL DF8[ SMg8=FS8Z CSNFZ AGX[ GlC\P 

CLAUSE 15A :-The contractor shall not be entitled to claim any compensation from Govt. on account of delay by 

Government in the supply of materials entered in Schedule „A‟ where such delay is caused by (i) Non supply due to short 

allotment of quota in case materials available under quota regulations. (ii)Difficulties relating to the supply of railway 

wagon (iii)Force majeure.(iv)Act of God.(v)Acto of the country‟s enemies or any other reasonable cause beyond the 

control of Government. 

In the case of such delay in the supply of materials, Government shall grant such extension of time for the completion of 

the works as shall appear to the  Engineer-in-charge  to be reasonable in accordance with the circumstances of the case. 

The decision of the  Engineer-in-charge  as for the extension of time shall be accepted as final by the contractors (As 

modified Vide R & B D. G.R. No. TNC-1096-1B-143-(16) -C, dated  11-1-99). 

CLAUSE 16 :-Time limit for unforeseen claims :  The contractor shall not be entitied to any compensation from 

Government on any account unless where allowed by the conditions of this contac. In such cases, the contractor shall 

have to submit a claim in writing to the  Engineer-in-charge  within one month of the cause of such claim occurring. 

CLAUSE 17 :-Action & compensation in case of bad work : if, any time before the expiry of Defects Liability period 

as detailed in Clause 17-A. It shall appear to the  Engineer-in-charge  or his sub ordinate in charge of the work that/any 

work has been executed unsound, imperfect or unskilled workmanship or with materials of inferior quality or that any 

materials or articles provided by him for the execution of the work are unsound, or of a quality inferior to that contracted 

for or are otherwise not accordance with the contract, it shall be lawful for the  Engineer-in-charge  to intimated this fact 

in writing to the contractor and then not withstanding the fact that the work, materials or articles complained of may have 

been passed, certied and paid for the require, or if so required, shall remove the materials or articles so specified in whole 

or in part and provide other proper and suitable materials or articles at his own charge and cost, and in the event of his 

failing to do so within a period to be specified by the  Engineer-in-charge  in the written intimation aforesaid, the 

contractor shall be liable to pay compensation at the rate of one percent on the amount of the estimate of the rectification 

for every day not exceeding ten days during which the failure so continues, and in the event of any such failure as 

aforesaid continuing beyond ten days, the  Engineer-in-charge  may rectify or remove, and re-execute the work or 

remove and replace the materials complained of as the case may be at the risk and expense in all respects of the 

contractor. Should the  Engineer-in-charge  consider that any such inferior work or materials as described above may be 

accepted or made use of, it shall be within his discretion to accept the same at such reduced rates as he may fix therefore. 

However the contractor shall be responsible for normal maintenance of the work till the final bill for the work is prepared 

by the departmental Officer. 

CLAUSE 17A :-Defect liability period :  The contractor shall be responsible to make good and remedy at his own 

expense any defect which may develop or may be noticed before the period mentioned hereunder from the certified date 

of completion. The  Engineer-in-charge  shall give the contractor a notice in writing about the defects and contractor shall 

make good same within 15days of receipt of the notice. In the case of failure on the part of the contractor, the  Engineer-

in-charge  may rectify or remover or re-execute the work at the risk & cost of the contractor. The  Engineer-in-charge  
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shall be entitled to appropriate the whole or any part of the amount of security deposit towards the expenses, if any, 

Incurred by him in rectification, removal or reexecution. The Defects Liability period shall be as under (a) for all works 

costing up to Rs. 50,000(amount put to tender), the period shall be 3 months from the certified date of completion. 

(b)for all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the period shall be 6 months 

from the certified date of completion or one monsoon, whichever is later.  

(c)for major projects costing more than Rs. 1 crore, the period shall be 12 months from the certified date of completion 

which should include one monsoon. 

(d) For building works, the period specified in (a),(b) or (c)above OR elapse of monsoon period following the certified 

date of completion, whichever is later. For the purpose of deciding the monsoon period, the 30 th September may be 

treated as the last date. 

CLAUSE 18 :-Work to be open to inspections – Contractor or responsible agent to be present :-All works under or in 

course of execution or executed in pursuance of the contract shall, at all times be open to the inspection and supervision 

of the  Engineer-in-charge  and his subordinates and the Contractor shall, at all times during the usual working hours, and 

all other times for which reasonable notice of the intimation of the  Engineer-in-charge  or his subordinate to visit the 

works shall have been given to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing present for that purpose. Orders given to the contractor‟s duly authorized 

agent shall be considered to have the same force and effect as if they had been given to the Contractor himself.. 
 

B\0 v!( T5F; DF8[ SFDM B]<,F ZFBJF AFAT o SMg8=S8Z VYJF T[GF HJFANFZ V[Hg8[ CFHZ ZC[JF AFAT o SMg8=S8Z VgJI[ CFY WZ[, CMI T[JF VYJF Y. 

ZC[,F VYJF YI[,F TDFD SFDGL CJF,FGF .HG[Z VG[ tIF\ T[GF TFAFGF SD"RFZLVM SM. 56 ;DI[ T5F; VG[ N[BZ[B ZFBL XS[ T[JL ZLT[ AWF JBT DF8[ B]<,F 

ZFBJFGF ZC[X[ VG[ SFDSFHGF ZFA[TF D]HAGF\  ;DI NZdIFG AWL JBT VG[ CJF,F .HG[Z VYJF BFTFGF\ SD"RFZLVMG[ SFDGL D],FSFT ,[JFGF4 T[DGF 

.ZFNFG[ ,UTL jIFHAL GM8L; T[DG[ VF5L CMI T[JF ALHF AWF JBT[ SMg8=FS8Z[ 5MT[ VYJF T[ DF8[ ,[BLT VG[ IMuI ZLT VlWS'T SZ[,F T[DGF SM. HJFANFZ 
V[Hg8[ C]SD VG[ ;}RGF D[/JJF CFHZ ZC[J] \ 50X[P SMg8=FS8ZGF IMuI ZLT[ VlWS'T V[Hg8G[ V5FI[, C]SDM HF6[ S[ SMg8=FS8ZG[ 5FTFG[ VF5JFDF\ VFjIF CMI 

T[DGM VD, YX[ VG[ T[ VD, STF" ZC[X[P 

CLAUSE 18A :- (i) G.R.B & CD No. RGN-6090-UO24(42) -C, dated  26-11-90. 

Emplyment of a qualified site Engineer by the Contractor. The Contractor shall emply full time technically quified staff 

during the execution of this work as under :- 

1. Two graduate Civil Engineers and three diploma Civil Engineeer when cost of the work to be executed is more than 

Rs. 50 lakhs. 

2. One graduate & two Diploma Civil Engineers when the cost of the work to be executed is more than Rs. 15 lakhs but 

less than Rs. 50 lakhs. 

3. Minimum two diploma Civil Engineer when the cost of work is less than Rs. 15 lakhs but more than Rs. 5 Lakhs. 

4. Minimum one Diploma Civil Engineer for the work when the cost of work to be executed is less than Rs. 5 lakhs. The  

Engineer so employed for the Government work must have sufficient experience to handle the work independently. Such 

an Engineer shall have to stay at the site of work and he shall not be entrusted with other  other duty except this work. In 

case the contractor or partner of the contractor firm is a Civil Engineer, Employment of a separate Engineer will not be 

necessary provided that the Engineer partner himself attends the execution of the work on the site. 

CLAUSE 19 :-Notice to be given before work is covered up : The contractor shall give not less than five day‟s notice 

in writing to the  Engineer-in-charge  or his subordinate in charge of the work before covering up or otherwise placing 

beyond the reach of measurement any work in order that the same may be measured and correct dimensions  there of  

taken before  the same is so covered up or placed beyond the reach of measurement and if any work shall be covered up 

or placed beyond the reach of measurement without such notice having been given or consent obrained, the same shall be 

uncovered at the contract‟s expense and in default therof, no payment or allowance shall be made for such work or for 

the materials with which the same was executed. 
B\0 v!) SFD R6TZYL VFJZL ,[TF 5C[,F GM8L; VF5JF AFAT o  SM.56 SFDG[ R6TSYL VFJZL ,[TF 5C[,F S[ DF5 G ,. XSFI T[JL S1FFV[ SFD ,.  HTF 

5C[,F SMg8=FS8Z[ CJF,F .HG[ZG[ VYJF SFDGM CJF,M ;\EF/TF T[DGF TFAFGF VlWSFZLG[ 5F\R lNJ;YL VMKL G CMI T[8,L D]NTGL ,[BLT GM8L; VF5JFGL 

ZC[X[P H[YL  T[ SFDG[ R6TZYL VFJZL ,[JFI VYJF DF5 G ,. XSFI T[JL S1FFV[ SFD ,. HJFI T 5C[,F T[GF DF5 ,.G[ T[GF ;FRF 5ZL6FDGL GM \W ,. XSFI 

VG[  CJF,F .HG[ZG[ VYJF SFDGM CJF,M ;\EF/TF T[DGF TFAFGF VlWSFZLG[ ,[BLT ;\DlT D[/jIF l;JFI SMg8=FS8ZG[ SM.56 SFDG[ R6TZYL VFJZL ,[X[ 
GCL S[ DF5 G ,. XSFI T[JL S1FFV[ ,. HX[ GlC\ VG[ VFJL GM8L; l;JFI VYJF ;\DlT D[/jIF l;JFI HM SM.56 SFDG[ R6TZYL VFJZL ,[JFI]\ CX[  S[ 

5CM\RL G XSFI T[JL VYJF DF5 G ,. XSFI T[JL S1FFV[ ,. HJFI] CX[ TM T[J] \ SFD SMg8=FS8Z[ 5MTFGF BR[" B]<,] SZFJL GF\BJFDF\ VFJX[ VG[ VF ZLT[ YI,L 

S;]Z AN, VFJF SFD DF8[ VYJF VFJ] SFD H[ DF,;FDFGYL YI] CMI T[ DF,;FDFG 5[8[ SM. R}SJ6L SZJFDF \ VFJX[ GlC\ S[ SM. ZSD DHZ[ VF5JFDF\ VFJX[ 

GlC\P 

CLAUSE 20 :-If the contractor or his workmen, or servants shall break, deface, injure or destroy any part of the building 

or the work in question in/on which they may be working or any building, road, fence, enclosure or grass-land or 

cultivated done to the work from any cause whatever before damage occurred/caused due to normal flood or rain or if 

any imperfections become apparent in it within three months from the grant of a certificate of completion, final or 

otherwise by the  Engineer-in-charge , the contractor shall make good the same at own expenses or in default, the  

Engineer-in-charge  may cause the same to be made good by other contractor, and deduct the expenses(of which the 

certificate of the  Engineer-in-charge  shall be final) from any sums that may thereafter become due to the contractor or 

from his security deposit or the proceeds of sale thereof or a sufficient portion therof. 

CLAUSE 20A :-Neither party shall be liable to the other for any loss or damage occasioned by or arsing out of acts of 

God, such as Unprecedented Flood, Volcanic eruption, earthquake or other convulsion of nature and other acts such as 

but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like operations before or after 

declaration of war, rebellion, military or Usruped power which prevent performance of the contract and which could not 

have been foreseen or avoided by a prudent person. 

Note : “Unprecendnted flood” means the flood crossing the High Flood Level of the past ________year(s) which is on 

the available record. (Modified Vide R & B D G.R. No. TNC-1096-1B-143- (16)-C, dated  11-1-99). 

 

CLAUSE 21 :-Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non-

provision of lights, fencing etc. : The contractor shall supply at his own cost all materials (except such special materials 
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if any, as may, in accordance with the contract to be supplied from the Public Works Department Stores), Plant, tools 

appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be required for the 

proper execution of the work whether in the original, altered or substituted form and whether included in the 

specifications or other documents forming part of the contract or referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with requirements of the  Engineer-in-charge  as to any matter or to 

which under these conditions he is entitled to be satisfied or which he is enttled to require together with carriage therefore 

to and materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurement 

or examination at any time and from time to time, of the work or the materials, failing this, the same may be provided by 

the  Engineer-in-charge  at the expense of the Contractor and the expenses may be deducted from any money due to the 

Contractor under the contract or from his security deposit, or proceeds of sale therof or of a sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect the public from accident and shall also be 

bound to bear expenses of defence of every suit, action or other legal proceeding at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages and costs which may be 

awarded in any such suit, action or proceedings to any such person, or which may, with the consent of the Contractor, be 

paid in compromising any claim by any such person.  
B\0 vZ! %,Fg84 ;L0LVM4 5F,BM lJU[Z[ SMg8=S8Z[ 5}ZF 5F0JF AFAT4 T[DH NLJFATL4 JF0 JU[Z[GL HMUJF. G CMI T[G[ ,LW[ YTF G]SXFG DF8[ SMg8=S8Z 

HJFANFZ CMJF AFAT o SMg8=FS8Z VG];FZ sAF\WSFD :8MZDF\YL 5}ZM 5F0JFDF\ VFJ[ T[JF DF,;FDFG l;JFIfD}/ O[ZOFZ SZFI[,L S[ GJF :J~5GF\ VYJF 
SMg8=FS8ZGM V[S EFU AGL ZC[TF VUZ TM VF AZTMDF\ H[GM p<,[B SZFI[, CMI T[JL lJUTMDF\ S[ ALHF N:TFJ[HM VG[ VF XZTM VgJI[ H[  SM. AFAT V\U[ 

CJF,FGF .HG[ZGL H~ZTM ;\TMQFFI VYJF 5F,G YFI T[JM VFU|C ZFBJFGM\ T[GM CS CMI H[G[ SFDGF :Y/[ S[ tIF\YL VgI :Y/[ B[\RFD6 ;lCT ZH} SZFJJFGM  

T[G[ CS CMI T[JM AWM DF,;FDFG4 %,Fg8 4 VMHFZ4 ;FDU|L4 ;FWGM4 ;L0LVM4 UZU0LVM4 5F,BM4 SFD IMuI ZLT[ CFY WZL XSFI T[ ;F~ H~ZL V[JF ALHF 

SFDR,Fp ;FWGM SMg8=F8Z[ 5MTFGF BR"[ 5}ZF 5F0JFGF\ ZC[X[P SFDM DF8[GL CN  GSSL SZJF DF8[  VG[ SFD VYJF DF,;FDFGGL SM.56 JBT[ VG[ JBTMJBT4 
U6TZL SZJFDF\ TM, SZJFDF\ VG[ DF56L S[ T5F;6LDF\ DNN ~5 YJF DF8[ H~ZL V[JF ;FWGM G[ DF,;FDFG ;CLT HM.TL ;\bIFDF\ DF6;M4 SM. 56 BR[" 

SZFJL ,LWF lJGF4 SMg8=S8Z[ 5}ZF 5F0JFGF ZC[X[P  VFD G SZTF V[ V\U[GL HMUJF. CJF,FGF .HG[Z SMG8=FS8ZG[ BR[" SZFJL ,[X[ VG[ T[ V\U[ BR[",L ZSD4 

SMg8=FS8 C[9/ SMg8=FS8GL ,[6L YTL SM. ZSDDF\YL S[ T[GL HFDLG VGFDTDF\YL S[ T[GL VGFDTGF VYJF T[GF 5}ZTF EFUGF J[RF6DF\YL p5H[,L ZSDDF\YL SF5L 

,[JFDF\ VFJX[P HFC[Z HGTFG[ VS:DFT G YFI T[ DF8[  SMg8=FS8Z[ H~ZL JF0 VG[ NLJFATLGL HMUJF. SZJFGL ZC[X[ VG[ p5ZGL ;FJR[TL ZFBJF V\U[GL 
A[NZSFZLG[ SFZ6[ YI[, .HF V\U[ SM.56 jIlST4 H[ NFJM D\F0[ S[ G]SXFGL S[ BR" VF5JFG]\\  R]SFNFDF\ H6FJFI T[ VYJF VFJF SM. CSNFJFGL SMg8=FS8ZGL 

;\DTLYL ;DFWFG YTF\ H[ ZSD R}SJJFDF\ VFJ[ T[G]\ BR" EMUJJF 56 SMg8=S8Z A\WFI[, ZC[X[P D]HAGF lGIDMG]\ 5F,G SZJFG]\ SC[X[P 

 

CLAUSE 21A :-The contractor shall provide suitable scaffolds and working platforms, gangways and stairways, and 

shall comply with the following regulations in connection therewith. 
B\0vZ!S SMg8=FS8Z[ IMuI 5F,BM VG[ SFRF DF\R0F4 HJF vVFJJF DF8[GF 5F8LIF VG[ ;L0LGL HMUJF. SZJFGL ZC[X[ VG[ T[ V\U[ GLR[ D]HAGF lGIDMG]\ 5F,G 

SZJFG]\ ZC[X[P 

(a)Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a ladder or by other 

means. 
sSf;L0L p5ZYL VYJF ALHF SM. ;FWG NJFZF ;,FDTL 5}J"S G SZL XSFI T[JF AWF\ SFD DF8[ SAFNFZM ;F~ IMuI 5F,BMGL HMUJF. SZJFGL ZC[X[P 

 

(b) A scaffold shall not be constructed, taken down or substaintially altered except 

(i) Under the supervision of a competent and responsible person. 

(ii)appointed by contractor and by competent workers possessing adequate experience in this kind of work. 
sBfs!f SFI"1FD VG[ HJFANFZ jIlSTGL N[BZ[B C[9/ T[ l;JFI4 

sZfSMg8=FS8Z NJFZF lGDFI[, VG[ VG]EJ WRFJTF SFI"1FD SFDNFZM NJFZF YT]\ CMI T[ l;JFI4 SM.56 RF,S AF\WJL GCL\4 pTFZJL GCL\ S[ T[DF\ DCtJGF O[ZOFZ 

SZJF GlC\P 

(c)All scaffolds and appliances connected therewith and all ladders shall 
sUfAWL 5F,BM VG[ T[GL ;FY[ ;\S/FI[, ;FDU|L VG[ AWL H ;L0LVM v 

(i)be of sound material  s!fDHA}T RLHJ:T]GL AG[,L CMJL HM.V[P 

(ii)be of adequate strength having regard to the loads and stains to which they will be subjected, and 
sZfT[GF 5ZGF VFJGFZF JHG VG[ 3;FZFG[ BDL XS[ T[8,L DHA}T CMJL HM.V[4 VG[ GlC\ VG[ VFJL GM8L; l;JFI VYJF ;\DlT D[/jIF l;JFI HM SM.56 

SFDG] 

(iii)be maintained in proper condition. 
s#f T[G[ ;FZL l:YlTDF\ ZFBJFGL ZC[X[P 

(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 
s3f5F,BM V[JL AF\WJFGL ZC[X[ S[ ;FDFgI J5ZFXYL T[GM SM. 56 EFU K}8M 50L G HFIP 

(e)Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 
sRf5F,BM 5R JWFZ[ 50T]\ JHG D]SJ] GlC VG[ XSI CMI tIF\ ;]WLT[ JHG ;DU| 5F,B 5Z V[S;ZB]\ JC[\RL GF\BJ]\ 

(f)Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength stability of the 

scaffolds, 
sKf5F,BM 5Z DF, p\RSJF DF8[GF lUIZ DM9JTF 5C[,F 5F,BMGL DHA}TF. VG[ 8SFp56JGL BFTZL SZJFGL BF; ;FJR[TL ,[JLP 

(g)Scaffolds shall be periodically inspected by a competent person. 
sHf SFI"1FD jIlST NJFZF JBTMJBT 5F,BMGL T5F; SZJFGL ZC[X[P 

(h)Before allowing a scaffold to be used by his workmen, the contractor shall, whether the scaffold has been erected by 

his workmen or not, take steps to ensure that it complies fully with the regulation herein specified. 
shf T[GF SFDNCFZMV[ 5F,BM AF\WL CMI S[ G CMI TM 56  5MTFGF SFDNFZMG[ T[ 5F,BGM p5IMU SZJF N[TF 5C[,F SMg8=FS8[ T[JL 5F,BM VCL\ H6FJ[, lJlGIDM 

VG];FZ AZFAZ CMJF AFATGL BFTZL SZJFGL ZC[X[P 

(i)Working platforms, gangways shall 

(i)be so constructed that no part thereof can dag unduly or unequally. 
s8fSFRF DF\R0FvHJFvVFJJF DF8[GF\ 5F8LIF VG[ ;L0LVM AF\WTL JBT[ GLR[GL AFATM bIF,DF\ ZFBJFGL ZC[X[P 

s!fT[GM SM.56 EFU JW] 50TM S[ V;DFG ZLT[ h]SL HJM G HM.V[P 

(ii)be so constructed and maintained having regard to the prevailing conditions as to reduce as far as practicable risks of 

persons tripling or slipping and- 
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sZfDF6;M UA0L S[ ,5;L 50[ T[J]\ HMBD AG[ T[8,]\ VMK] ZFBJF DF8[ 5|JTTF" ;\HMUM VG];FZ T[ AF\WJF VG[ HF/JJF4 VG[ 

(iii)be kept free from any unnecessary obstruction. 
s#fSM.56 HFTGF\ lAGH~ZL VJZMWYL D]ST ZFBJFP 

(j)In the case of working platforms, gangways working places and stairways at a height exceeding 2.00 meter(to be 

specified) 
s9fZP__ DL8ZYL JW]\ p\RF.JF/F SFRF DF\R0F HJF VFJJF DF8[ 5F\8LIF SFDGL HuIF VG[ ;L0LVMGL GLR[ D]HAGL HMUJF. ZC[X[P 

(i)every working platform and every gangway shall be closely boarded unless other adequate measures are taken to 

ensure safety. 
s!f;,FDTLGF ALHF 5}ZTF 5U,F\ G ,[JFIF\ CMI TM NZ[S SFRM DF\R0M VG[ HJF VFJJF DF8[G]\ NZ[S  5Fl8I]\ ,UM,U H0[,]\ CMJ]\ HM.V[P 

(ii) every working platform, and every gangway, shall have adequate width, and. 
sZfNZ[S SFRF DF\R0F VG[ H[JF VFJJF DF8[GF 5F8LIF\4 5}ZTL 5CM/F.JF/F CMJF HM.X[4 VG[  

(iii) every working platform, gangway, working place and stairway shall be suitably fenced. 
s#fVZ[S SFRF DF\R0F VG[ HJF VFJJF DF8GF\ 5F8LIF\ SFDGL HuIF VG[ ;L0LVMG[ IMuI S9[ZF CMJF HM.V[P 

(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the extent required 

to allow the access of person or the transport or shifting of materials be provide with suitable means to prevent the fall of 

persons or materials. 
s0fDF6;M VFJL H. XS[ VYJF DF,;FDFGGL C[ZO[Z Y. XS[ S[ V[S :Y/[ ,. H. XSFI T[8,F JBT VG[ T[8,F 5}ZTL  

DSFGGL OZ; S[ SFRF DF\R0F 5ZGL 5|tI[S B]<,L HuIF 5Z V[JF IMuI ;FWGM D}SL ZFBJF S[ H[YL SM. DF6; S[ DF,;FDFG 50L G HFIP 

(l)When persons are employed on a roof where there is danger of falling from a height exceeding 3.00(to be specified) 

meter suitable precaution shall be taken to prevent the fall of persons or materials. 
s-f HIFYL 50L HJFGM EI CMI T[JL #P__ sH6FJJLfDL8ZYL JW]\ p\RF.GF KF5ZF 5Z DF6;MG[ SFD[ ZFBJFDF\ VFjIF CMI tIF\YL DF6;M S[ DF,;FDFG 

50L G HFI T[ DF8[ ;FJR[TLGF IMuI 5U,F ,[JFGF ZC[X[P 

(m)Suitable precautions shall be taken to prevent persons being struck by articles which might fall from scaffold or other 

working places. 
sTf 5F,BM S[ SFDSFHGL ALHL HuIFVM 5ZYL 50[ T[JL RLHJ:T]VMYL DF6;G[ .HF G YFI T[ DF8[ ;FJR[TLGF\ IMuI 5U,F\ ,[JFP 

(n)Safe means of access shall be provided to all working platforms and other working places. 
sYf AWF SFRF DF\R0F VG[ SFDGL HuIFVMV[  ;C[,F.YL HJF DF8] ;,FDT DFUM"GL HMUJF. SZJFGL ZC[X[P 

CLAUSE 21B :-The contractor shall comply with the following regulations as regards the hoisting appliances to be used 

by him- 
B\0 vZ!vB SMg8=FS8Z JHG pRSJFGF ;FWGM JF5Z[ T[ ;\A\W DF\ T6[ GLR[GF lJlGDIMG]\ 5F,G SZJFG]\ ZC[X[P 

(a)Hoisting machines and tackle including their attachments, anchorages and supports shall 
sSf JHG pRSJFGF\ I\+M VG[ UZU0LJF/F I\+4 T[DGL ;FY[GF HM0F6M4 ,\UZ DF8[GF ;FDFG VG[ 8[SF GLR[ D]HAGF\ CMJF HM.X[ ov 

(i)be of good mechanical construction, sound material and adequate strength and free from patent defect, and 
s!f ;FZL IF\+LS ZRGFJF/F4 DHA}T J:T]GF T[DH 5}ZTL TFSFTJF/F VG[ N[BLTL SM. BFDL lJGFGF VG[ 

(ii)be kept in good repair and in hoisting or working order.sZf;FZL N]Z]:T CF,TDF\ VG[ RF,] l:YlTDF\ ZFBJF HM.X[P 

(b)every rope used in hoisting or lowering materials or as means of suspensions shall be of suitable quality and adequate 

strength and free from patent defect. 
sBfDF,;FDFGG[ p\R[ R0FJJF S[ pTFZJF VYJF ,8STM ZFBJFGF ;FWG TZLS[ J5ZFT] NMZ0]\ IMuI HFTG]\ VG[ 5}ZTL DHA}TF.JF/]\ T[DH N[BLTL BFDL lJGFG]\ 

CMJ]\ HM.V[P 

(c)Hoisting machines and tackles shall be examined and adequately tested after erection on the site and be re-examined in 

position at intervals to be prescribed by  Engineer-in-charge. 
sUfJHG p\RSJFGF\ I\+M VG[  UZU0LJF/F\ I\+G[ SFDGF :Y/[ UM9jIF AFN VG[ p5IMJDF\ ,LWF 5C[,F\ T5F;L HM.G[ 5}ZTF 5|DF6DF\ RSF;L ,[JFGF ZC[X[4 T[DH 

CJF,FGF\ .HG[Z lGIT SZ[ T[JF ;DIF\TZ[4 UF9J[,L l:YlTDF\ T[GL O[Z T5F; SZJFGL ZC[X[P 

(d)Every chain, ring hook, shackle, swivel and pulley block used in hoisting or lowering materials or as a means of 

suspension shall be periodically examined. 
s3fDF,;FDFG p\R[ R0FJJFGF S[ GLR[ pTFZJF S[ ,8STM ZFBJFGF ;FWG TZLS[ J5ZFTF 5|tI[S ;F\S/4 ZL\U4 VF\S0M S0L4 GS]RF VG[ 5],La,MS JBTMJBT 
T5F;JFP 

(e)Every crane driver or hoisting-appliance operator shall be properly qualified. 
sRf5|tIS S|[.Gv0=F.JZ S[ JHG pRSJFGF I\+GF RF,S IMuI ,FISFTJF/F CMJF HM.V[P 

(f)No person who is below age of 15 years shall be in control of any hoisting machine, including any scaffolds, nor shall 

give signals to the operator. 
sKf!5 JQF"YL GLR[GL SM.56 jIlSTG[ SM. 5F,B ;lCT JHG p\RSJF SM. I\+GF lGI\+S TZLS[ VYJF VM5Z[8ZG[ lGXFGLYL ;}RGF VF5JF4 SFD[ ZFBL XSFX[ 

GCL\P 

(g)In case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block used in hoisting or 

lowering or as a means of suspension the safe working load shall be ascertained by adequate means. 
sHfJHG pRSJFGL 5|tI[S I\+ VG[ DF,;FDFG p\R[ R0FJJFGF S[ GLR pTFZJFGF S[ ,8SFJL ZFBJFGF ;FWG TZLS[ J5ZFTL 5|tI[S  ;F\S/4 ZL\U4 S0L4 GS]RF VG[ 
5],Lva,MSGL ;,FDT ZLT[ JHG p9FJJFGL XlST S[8,L K[ T[ IMuI ;FWGM J0[ GSSL SZJFG] \ ZC[X[P 

(h)Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with the safe working 

load. 
shfVFU/GF lJGLDIDF\ H6FJ[, JHG p\RSJFGF 5|tI[S I\+ VG[ AWF H lUIZ 5Z ;,FDT ZLT[ S[8,]\ JHG p9FJL XS[ T[D K[P T[ RMbB] ,B[,]\ CMJ]\ HM.V[P 

 

(i)In the case of hosting machine having a variable safe working load, each safe working load and conditions under 

which it is applicable shall be clearly indicated. 
s8fH]NF H]NF JHG ;,FDT ZLT[ pRSL XSTF4 pRSJFGF I\+ 5Z4 ;,FDT ZLT[ pRSL XSFT]\ 5|tI[S JHG VG[ S. CF,TDF\ I\+G[ ,FU] 50X[ T[ :5Q8 NXF"JJFG]\ 

ZC[X[P 

(j)No part of any hoisting machine or gear referred to in regulation „g‟ above shall be loaded beyond the safe working 

load except for the purpose of testing. 
s9fp5ZGF\ lJlGDI H[DF\ H6FJ[, JHG pRSJFGF SM.56 I\+ S[ lUIZGF SM.56 EFU 5Z RSF;6L DF8[ H~ZL CMI T[ l;JFI4 ;,FDT JHG SZTF JW] JHG 

,FNJ]\ GlC\P 
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(k)Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be provided 

with sufficient safeguards. 
s0fJHG p\RSJFGF ;FWGGL DM8ZM4 lUIZ4 lJn]TJFCS ;FWGM4 lJH/LGF TFZ VG[ HMBDL EFUM DF8[ 5}ZL ;,FDTLGL HMUJF. SZJFGL ZC[X[P 

(l)Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the accidental descent 

of the load. 
s-fSM. JHG VZ:DFT GLR[ ;ZSL 50[ T[J]\ HMBD VMKFDF\ VMK]\ ZC[ T[ 5|SFZGL SM.S ;UJ0 JHG p\RSJFGF ;FWGDF\ SZJFGL ZC[X[P 

(m)Adquate  precautions shall be taken to reduce to minimum the risk of any part of a suspended load becoming 

accidentally displaced. 
sTf,8STF ZFB[,F JHGDF\YL SM.56 EFU VS:DFT K}8M 50L HJFG]\ HMBD VMKFDF\ VMK]\ ZC[ T[ DF8[ 5}ZTL ;FJR[TL ZFBJFGL ZC[X[P 

CLAUSE 22 :-Measures for Prevention of Fire : The contractor shall not set fire to any standing jungle, trees, bush 

wood or glass without a written permit from the Engineer in charge. 

When such permit is given, and also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 

contractor shall take necessary measures to prevent such fire spreading to or other wise damaging surrounding property. 

When such permit is given, ad also in all cases when destroying cut or dug up trees, bush wood, grass etc. by fire, the 

contractor shall take necessary measures to prevent such fire spreading to or other-wise damaging surrounding property. 

CLAUSE 23 :-Liability of contractors for any damages done in or outside work area : Compensation for all damage 

done intentionally or unintentionally by Contractor‟s labourers whether or beyond limits of Government property 

including any damage caused by the spreading of fire mentioned in the clause 22, shall be estimated by the Engineer in 

charge,or such other Officer as he may appoint and the estimates of the Engineer in charge, subject to the decision of the 

Superintending Engineer, or appeal, shall be final and the contractor shall be bound to pay the amount of the assessed 

compensation on demand, failing which the same will be recovered from the Contractor shall be bound to pay the amount 

of the assessed compensation on demand, failing which the same will be recovered from the Contractor as damages in the 

manner prescribed in clause 1 or deducted by the Engineer in charge from any sums that may be due or become due from 

Government to the contractor under this contract or otherwise. 
B\0 vZ# SFDGF lJ:TFZ VYJF T[GF ACFZ YI[, SM.56 G]SXFG DF8[ SMg8=FS8Z HJFANFZ CMJF AFAT o B\0 ZZ DF\ H6FjIF 5|DF6[  VFU 5|;ZJFYL YI[, 

SM.56 G]SXFG ;lCT SMg8=FS8ZGF DH}ZMV[  .ZFNF5}J"SGF S[ VHF6TF ;ZSFZL lD<STGL CNGL V\NZ S[ ACFZ SZ[,F\ AWF H G]SXFGGF J/TZGM V\NFH 

CJF,FGF .HG[Z VYJF V[D6[ GLD[,F ALHF SM. VlWSFZL SF-X[ VG[ CJF,FGF .HG[ZGM VF V\NFH4 V5L, YI[4 VlW1FS >HG[ZGF R]SFNFG[ VFWLG4 VFBZL 
U6FX[ VG[ DFU6L SZTF VFSFZFI[,L J/TZGL T[JL ZSD R}SJJF DF8[ SMg8=FS8Z A\WFI[, ZC[X[ VG[ T[D SZJFDF\ S;}Z SZX[  TM T[JL ZSD  B\0v! DF\ 9ZFJ[,L ZLT[ 

G]SXFGL TZLS[ SMg8=FS8Z 5F;[YL J;}, SZJFDF\ VFJX[ VYJF VF SMg8=FS8Z C[9/ VgIYF ;ZSFZ 5F;[ ,[6L YTL S[ CJ[ 5KL ,[6L YFI T[JL ZSDDF\YL CJF,FGF 

.HG[Z SF5L ,[X[P 

The contractor shall bear expenses of defending any action or other legal proceeding that may be brought by any person 

for injury sustained by him owing to neglect of precautions to prevent the spread of the fire and he shall also pay the 

damages and cost that may be awarded by the count in consequence. 
VFU 5|;ZTL V8SFJJF ;FZ]\ ;FJR[TLGF 5U,F\ ,[JFDF\ YI[,L A[NZSFZLG[ 5lZ6FD[ SM. jIlSTG[ YI[, .HF DF8[ SM. 5U,F ,[ S[ ALHL SFG}GL SFI"JFCL SZ[ T[GL 

;FD[GF ARFJG]\ BR" SMg8=FS8Z[ EMUJJFG]\ ZC[X[ VG[ T[JL SFI"JFCLG[ 5lZ6FD[ SM8" TZOYL R]SFNM VF5TF\ T[ G]SXFGL VG[ BR" EZJFG]\ YFI T[ T[D6[ R}SJJFG]\ 

ZC[X[P 

CLAUSE 24 :-Deleted. 

CLAUSE 25 :-Deleted. 

CLAUSE 26 :-Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it 

without approval or for bribing a public office or if contractor becomes insolvent: The contract shall not be assigned 

or sublet without the written approval of the Engineer in charge. And if the contractor shall assign or sublet his contract 

or attempt to do so or become insolvent or commence any proceeding to get himself be adjudicated an insolvent or make 

any compromisation with his creditior or attempt to do som the Engineer in charge may be notice in writing rescind the 

contract, Also if any bribe, gratuity, gift loan, perquisite, reward of advantage, percuniary or otherwise, shall either 

directly or indirectly be given, promised or offered by the contractor, or any of his servants or agents to any public officer 

or person shall become in any way directly or indirectly interested in contract the Engineer in charge may thereupon by 

notice in writing rescind the contract. In the event of contract being rescinded, the security deposit of the contractor sall 

thereupon stand forfeited and be absolutely at the disposal of Government and the same consequence shall ensure as if 

the contract had been rescinded under clause 3 here of and in addition the contractor shall not be entitled to recover or be 

paid for any work therefore actually performed under the contract. 
B\0 vZ& AF\WSFD 5[8F EF0[  G VF5JF AFAT4 D\H}ZL lJGF 5[8FEF0[ VF5JFYL VYJF ;ZSFZL VlWSFZLG[ ,\FR VF5JF DF8[ VYJF SMg8=FS8Z GFNFZ YI[YL 

SMg8=FS8 SN YFI VG[ HFDLG VGFDT H%T YJF AFAT o CJF,FGF .HG[ZGF l,BLT 5ZJFGUL l;JFIGF SMg8=S8 SM.G[ V[;F.G SZL XSFX[ S[ 5[8FEF0[ VF5L 
XSFX[ GlC4 VG[ T[DGM SMg8=FS8Z V[;F.G SZX[ VYJF 5[8FEF0[ VF5X[ S[ T[D SZJFGM 5|ItG SZX[ S[ GFNFZ AGX[ S[ 5MTFG[ GFNFZ SZFJJF DF8[GL SFI"JFCL SZX[ 

S[ 5MTFGF ,[6NFZM ;FY[ SM. 5TFJ8 SZX[ S[ T[D SZJFGM\ 5|ItG SZX[  TM CJF,F .HG[Z l,BLT GM8L; VF5LG[ SMg8=FS8 ZN SZL XSX[P J/L  SMg8=FS8Z S[ T[DGF 

SM. GMSZ S[ V[Hg8 SM. ;ZSFZL VlWSFZLG[ VYJF ;ZSFZL GMSZLDF\GF SM.56 jIlSTG[ T[GF CMNF S[ GMSZLGL ~ V[ SM.56 5|SFZGL ,F\R4 A1FL;4 E[84 .GFD S[ 

VFlY"S ALHF SM.56 5|SFZGF ,FE 5|tI1F S[ 5ZM1F ZLT[ VF5X[4 VF5JFG] \ JRG VF5X[ S[ VF5JFGL T{IFZL ATFJX[ VYJF VFJF SM. VlWSFZL S[ jIlST 5|tI1F 
S[ 5ZM1F ZLT[ SMg8=FS8 ZN YTF SMg8=FS8ZGL HFDLG VGFDT H%T YI[, U6FX[4 VG[ T[ ;\5}6"56[ ;ZSFZ C:TS ZC[X[ VG[ VF SZFZGF B\0 v# C[9/  HF6[ S[ 

SMg8=FS8 ZN SZJFDF\ VFjIM CMI T[GF 5lZ6FDM VFJX[[ VG[ JW]DF\ SMg8=S8 C[9/ BZ[BZ SZ[,F SM.56 SFD DM8[ SM. ZSD J;}, SZJFG[ S[ R}ST[ ,[JFGM 

SMg8=S8ZG[ CS ZC[X[ GlC\P 

CLAUSE 27 :-Sums payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss: All sums payable by a contractor by way of compensation under any of these conditions shall 

be considered as a reasonable compensation to be applied to the use of Government without reference to the actual loss 

or damage sustained and whether any damage has or had not been sustained. 
B\0 v Z* BZ[BZ UI[, BM8G[ ,1FDF\ l;JFI J/TZ~5[ R}SJJFGL ZSDG[ U6JF AFAT o BZ[BZ BM8 S[ G]SXFGG[ ,1FDF\ ,LWF l;JFI VG[ SM. G]SXFG YI]\ CMI 

S[ G YI]\ CMI TM 56 VF XZTMDF\GL SM.56 XZT C[9/ SMg8=S8Z[ J/TZ~5[ R}SJJFGL YTL TDFD ZSDG[ jIFHAL J/TZ U6JFDF\  VFJX[ VG[ T[ ;ZSFZ DF8[ 
p5IMUDF\ ,[JFX[P 

CLAUSE 28 :-Change in the constitution of firm to be notified : In the case of tender by partners, any  change in the 

constitution of a firm shall be forthwith notified by the Contractor to Engineer in charge for his information. 
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B\0 vZ( 5[-LGF A\WFZ6DF\ SM. O[ZOFZ YI[ T[GL HF6 SZJF AFAT o EFULNFZMV[ 8[g0Z EI]" CMI T[ S[;DF \ 5[-LG[ A\WFZ6DF\ SM. O[ZOFZ YTF SMg8=FS8Z[ 
CJF,FGF .HG[ZG[ T[DGL HF6 VY[" T[JF O[ZOFZ V\U[ TZT DFlCTUFZ SZJFGF ZC[X[P 
 

CLAUSE 29 :- Works to be under directions of Superintending Engineer :All works to be executed under the 

contract shall be executed under the direction and subject to the approval in all respects of Superintending Engineer of 

the Circle for the time being, who shall be entitled to direct at what point or points and in what manner they are to be 

commenced and from time to time carried on. 
B\0 vZ) VlW1FS .HG[ZGL ;}RGF C[9/ SFDM SZJF AFAT vSMg8=FS8 C[9/ SZJFGF AWF H SAD ;S",GF H[ T[ JBTGF VlW1FS .HG[ZGL ;}RGF VG[ C[9/ 

TDFD AFATM DF8[  T[DGL D\H}ZLG[ VFWLG ZCLG[  SZJFGF ZC[X[P VF SFD SIF :Y/[ S[ :Y/MV[  VG[ S[JL ZLT[ X~ SZJF JBTMJBT S[JL ZLT[ VFJ/ W5FJJF T[ 

V\U[ ;}RGF VF5JF VlW1FS .HG[Z CSSNFZ ZC[X[P 

CLAUSE 30:-(1)Disputes to be referred to Tribunal : The disputes relating to this contract, so far as they relate to any 

of the following matters, Whether such disputes arise during the progress of the work or after the completion or 

abandonment thereof, shall be referred to the Arbitration Tribunal, Gujarat State. 

(i)The rates of payment under clause 5 for any tools, materials and stores, in or upont the works of the site tereof or 

belonging to the contractor or procured by him and intended to be used for execution of the work or any part thereof 

possession of which may have been taken by the Engineer in charge under the said clause-5. 

(ii)The reduction in rates made by the Engineer in charge under clause 9 from the items of works not accepted as 

completed fully in accordance with the sanctioned specifications. 

(iii)The rate of payment for any class of work which is included in the additional or alterd work carried out by the 

contractor in accordance with the insturtions of the Engineer in charge under clause 14 and the rates for which is to be 

determined under the said clause 14. 

(iv)The rates of  payment for materials already purchased or agreed to be purchased by the contractor before receipt of 

notice given by the Engineer in charge under clause 15, and/or the amount of compensation payable to the contractor 

under the said clause for loss in respect of such materials. 

(v)The amount of compensation which the contractor shall be liable to pay under clause 17 in the event of his failure to 

rectify, remove or reconstruct the work within the period specified in the written intimation or the amount of expense 

incurred by the Engineer in charge under the said clause 17 in rectifying, removing or re-executing the work or in 

removing and replacing the materials or articles complained of. 

(vi)The reduction of rates as may be fixed by the Engineer in charge under clause 17 for the inferior work or materials as 

accepted or made use of. 

(vii)The amount of compensation payable by the contractor for damages as estimated and assessed under clause 23. 

(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with the instructions 

and the requirements of the Engineer in charge in a case where there are no specifications. 

(2)The provision of section-21 of the GPWD dispute Arbi. Tribunal Act-92 & order issued by the Govt. in connection 

with this Act will now apply for Arbitration (As per Government in N & WRD letter No. SUT/1090/2679/K2 dtd. 

9/2994. 

(3)The provision of Arbitration Act., shall in so far as they are inconsistent with the provision of this act. Cease of to 

apply to any dispute arising from a works contract and all arbitration proceedings in relation to such dispute before an 

arbitrator, court of authority shall stand transferred to the Tribunal. 

(4)The awards declared by the arbitrator should be speaking award, giving reasons and calculations for every item of 

claims. The decision will have to be implemented by all the departments of the State Government and Public Sector 

Enterprises of Gujarat.(Resolution F.D. No.PB/1088/735/KT/Sachivalaya/Gandhinagar 5
th

 October 1988.) 

(5)Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, It shall be within 

the jurisdiction where the site of work is situated. 

(6)The reference to arbitration proceeding under this clause shall not : 

(i)affect the right of the Engineer in charge under clause 5 to take possession of all or any tools, plants, materials and 

stores in or upont the works of site thereof belonging to the contractor or procured by him and intended to be used for the 

execution of the work or any part thereof. 

(ii)Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in any work or from 

removing such materials to other places, during the period the work is stopped or suspended in pursuance of notice given 

to the contractor under clause 15. 

(iii)Entitle the contractor to stop the progress of the work or the carrying out the additional or altered work in accordance 

with the provisions of clause 14 or as the case may be, of clause 33. 

CLAUSE 31 :-Deleted. 

CLAUSE 32 :-Lumpsum in estimates : When the estimate on which a tender is made includes lump sum in respect of 

part of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates as are payable under this contract for such items, or if the part of the work in question 

is not in the opinion of the Engineer in charge capable of measurement, the Engineer in charge may, as his discretion, pay 

the lump sum amount entered in the estimate and the certificate in writing of the Engineer in charge shall be final and 

conclusive against the contractor with regard to any sum or sums payable to him, under the provisions of this clause. 
B\0 v #Z V\NFHDF\GL prRS ZSDM o H[ V\NFHGF VFWFZ[ 8[g0Z T{IFZ SZJ]\ CMI T[DF\ HM SFDGF VD]S EFUM V\U[ prRS ZSDGM ;DFJ[X YTM CMI TM VFJL 
AFATM DF8[VF SMg8=FS8 C[9/ R}SJJF 5F+ CMI T[ H NZ[W YI[, SFDGL AFATM DF8[ R}SJ6L D[/JJF SMg8=S8Z CSNFZ ZC[X[4 VYJF CJF,FGF .HG[ZGF DT[ pST 

SFDGF T[ EFUG]\ EF5 ,. XSFI T[D G CMI 4 TM CJF,FGF .HG[Z 5MTFGF :JlJJ[S VG];FZ V\NFHDF\ GM\WFI[,L prRS ZSD R}SJL XSX[ VG[ VF B\0GL  HMUJF. 

C[9/ SMg8=S8ZG[ R}SJJF 5F+ YTL ZSD S[ ZSDMG[ ,UT]\  CJF,FGF .HG[ZG\] l,BLT 5|DF65+ T[GF DF8[ VFBZL VG[ lG6F"IS ,[BFX[P 

CLAUSE 33 :-Action where no specifications : In the case of work for which there is no such specification, such work 

shall be carried out in accordance with the Divisional Specification and in the event of there being no Divisional 

Specifications, then, in such case the work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer in charge. 
 

CLAUSE 34 :-Definition of work : The expression “work” or “works”where used in these conditions shallm unless, 

there be something in the subject or context repugnant to such construction be constructed  to mean the work, or the 
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works, contracted to be executed under or in virtue of the contract, whether temporary or permanent and whether 

original, altered substituted or additional. 

B\0 v#$ SFDGL jIFbIF o VF XZTMDF\ J5ZFI[, SFD VYJF XaN 5|IMJ lJQFIGF ;\NE"DF\  SX]\ lJZ] G CMI TM SFDR,Fp S[ SFIDL VG[ D}/  ;]WFZ[,F4 

AN,JFDF\ VFJ[,F S[ JWFZFGF SMg8=FS8ZGL ~V[ SZJFGF YTF SFD S[ SFDM V[JM YX[P 

CLAUSE 35 Contractor’s percentage whether applied to net or gross amount of the bill : Percentage reffered to 

in the tender shal be deducted from/added to the gross amount of the bill before deducting the value of any stock issued 

(This clause shall be Applicable only for B-1 tender) 
B\0 v#5 SMg8=FS8ZGL 8SFJFZL lA,GF RMbBL V[S\NZ[ ZSDG[ ,FU]\ 5F0JL  o VF5JFDF\ VFJ[, SM.56 DF,;FDFGGL lS\DT AFN SZTF\ 5C[,F 8[g0ZDF\ NXF"J[, 

8SFJFZL lA,GL VS\NZ ZSDDF\YL AFN SZJFDF\ VFJX[P T[DF\ pD[ZJFDF\ VFJX[. sVF B\0 ALv! 8[g0ZG[ H ,FU] 50X[f 

CLAUSE 36 :-Non refund of quarry fees & Royalties : The contractor shall pay the royalty to the competent 

authority/local body as per rules. The contractor shall furnish quarterly the statement showing quantity of quarried 

materials, from whom purchased(with full address of the seller)and copies of bills for purchase to the District Officer of 

the Mining and Geology Department or authority competent to levy royalty in the area of work. Contractor shall also 

furnish such additional information as regards royalty payment to the Royalty authority. The royalty charges paid shall be 

borne by the Contractor and shall not be reimbursed by the Executive Engineer(Authority:-R & BD Circular No. TNC-

2286-UO-39(19)-C,dated 23-10-1989.) 
pnMU4 BF6 VG[ pHF" lJEFUGF p5ZMST lJQFI 5ZtJ[GF TFP !v!v(*GF 9ZFJ S|DF\S V[D;LVFZ v Z!&(v&&(5 K DF\ H6FjIF 5|DF6[ SFI"JFCL SZJFGL 
;]RGF ov 

s!f ~FP ZP__ ,FB sA[ ,FBf ;]WLGL V\NFHL ZSDGF\ SFDM CMI T[JF SFDM DF8[ SFI"5F,S .HG[ZzL SFDGM JS" VM0"Z VF5[ S[ T]Z\T H SFDGF XL0I], v AL GL 

GS, H[ T[ lJ:TFZGF DNNGLX lGIFDS VYJF VF;L:8g8 HLVM,MHL:8 VYJF E]:TZ VG[ XFBFGF HL<,FGF SR[ZLGF J0F H[VM S,[S8ZzLGL SR[ZLDF \ A[;[ K[ 

T[DG[ VF5JFGL ZC[X[P sZf ~FP ZP__  ,FB sA[ ,FBfYL p5ZGF SMg8=FS8ZMV[  T[VMV[ BZLN[, BGLHGM HyYM VG[ T[ SIF\YL BZLN[, K[ T[ J]RGFZGL lJUTM 
NXF"JTF\ AL,MGL GS,M TYF 5+GF ~5DF\ DFCLTL NZ +6 DF; p5Z s!fDF\ NXF"J[, VlWSFZLG[ 5]ZL 5F0JFGL ZC[X[P VF AL,MDF\ DF, J[RGFZG]\ ,[GFZG]\ GFD4 

DF, ,[GFZG]\ GFD VG[ HyYM4 JU[Z[ NXF"J[,F CMJ HM.V[ s#fH~Z 50I[ H~ZL lS:;FDF\ p5Z s!fDF\ NXF"J[, VlWSFZL zL TZOYL JW] DFlCTL lJUT DF, S[ 

AL,GF\ ;\A\WDF\ DF\UJFD\F VFJ[ TM H[ T[ SFI"5F,S .HG[ZzL BGLH BFTFGF VlWSFZLG[ T[ lJUTM SMg8=FS8Z 5F;[YL D[/JJFDF \ DNN SZX[P  HM VFJL DFCLTL 

;DI;Z VF5JFDF\ G VFJ[ T[ SM. SFI"5F,S .HG[ZzL4 TZOYL VF V\U[  pnMU4 BF6 VG[ pHF" lJEFU TYF H[ T[ ;\A\WLT lJEFNGF ;lRJ zLGF wIFG p5Z 
D]SX[ VG[ VFJM 5+ D?I[YL ;\A\WLT lJEFUGF ;lRJ zLG[ TFtSF,LS DFlCTL 5}ZL 5F0JF ;}RGF VF5X[P VF 5|YF VD,L AGTF VF 5lZ5+GL TFZLBYL 

;LSIMZL8L 0L5MhL8 5ZT SZJF DF8[ ZMI<8L EIF" V\U[GF 5|DF65+GM VFU|C ZFBJFGM ZC[X[ GlC\P 

ZFHI ;ZSFZGF AF\WSFD DF8[ J5ZFTF U{F6 BlGHGL ZMI<8L EZJF AFAT PPPPPPP 

VF SFDDF\ HIFZ[ ;FNL DF8L sVM0L"GZL S,[fVG[ s;MO8 fD]ZD JF5ZJFDF\ VFJ[ T[GF p5Z 56 ZMI<8L R}SJJF5F+ K[P lJXQFDF\ U{F6 BGLH AFATDF\ U]P UMP BP 
lGP !))=&& VG[ T[GF VG];\WFGDF\ JBTMJBT ACFZ 5F0JFDF\ VFJ[,F 9ZFM4 ,FU] 50X[4 VG[ T[ D]HA ,Lh S[ 5ZDL8 ,[JFG] \ VG[ ZMI<8L EZJFGL ZC[X[P 

spnMU4 BF6 VG[ pHF" lJEFU 9ZFJ S|DF\S o V[DP V[DP VFZP q!!Z___qZ_!#qK TFZLB !v)v_$P 

!vVP SZFZ C[9/GF\ OF.G, AL,GL GS, HL<,FGF\ ;\,uG pnMU VG[ BF6 lJEFUGF lH<,FGF E]:TZ VlWSFZLG[ VF5JFGL ZC[X[PccsDFP DP lJP GM 5lZ5+ 

S|DF\S 8LP V[GP ;LPq!_qZ__Zqs!$f; TFZLB Z(v$vZ__# TYF Z*v$vZ__5Pf 

CLAUSE 37  :-Compensation under the workmen’s compensation Act : The contractor shall be responsible for and 

shall pay compensation to his workman payable under the  Workmen‟s Compensation Act. 1923(VIII of 1923)here in 

after called the said Act)for injuries caused to the workmen. If such compensation is paid by Government as principal 

under sub-section 12(1) of the said Act on behalf of the Contractor it shall be recoverable by Government from the 

contractor under sub-section12(2) of the said section. Such compensation shall be recovered in the manner laid down in 

clause 1 above.  
B\0 v#* SFDNFZ J/TZ VlWlGID C[9/ J/TZ o SFDNFZMG[ YI[, .HFVM DF8[ !)Z#GF SFDNFZ J/TZ VlWlGID s!)Z#GF VF9DFfsCJ[ 5KL H[G[ pST 

VlWlGID SFM K[ T[fC[9/ R}SJJF5F+ SM. 56 SMg8=FS8Z HJFANFZ ZC[X[P pST VlWlGIDGL S,D !Z GL 5[8F S,D s!f C[9/4 SMg8=FS8Z JTL ;ZSFZ[ D]bI 

51FSFZ TZLS[ J/TZ R}SjI]\ CMI TM ;ZSFZ T[ ZSD pST S,DGL 5[8FvS,DsZfVgJI[ SMg8=FS8Z 5F;[YL J;}, SZL XSX[P VFJ] \ J/TZ p5ZGF B\0 ! DF\ H6FJ[,L 

ZLT[ J;}, SZJFDF\ VFJX[P 

CLAUSE 37-A :-The contractor shall be responsible for and shall pay the expenses of providing medical aid to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by Government, the 

same shall be recoverable from the contractor for with and be deducted, without prejudice to any other remedy of 

Government from amount due or that may become due to the contractor. 
B\0 #*vS VS:DFTG[ 5lZ6FD[ SM. SFDNFZG[ XFZLZLS .HF YFI TM T[G[ TALAL ;CFI 5}ZL 5F0JF DF8[ HJFANFZ ZC[X[P VFJ] BR" ;ZSFZ[ SI"] CMI TM SMg8=FS8Z 
5F;[YL T TZT J;}, SZJF 5F+ ZC[X[ VG[ ;ZSFZ ALHF SM. 5U,FG[ AFW G VFJ[ V[ ZLT[  SMg8=FS8ZGL ,[6L VYJF CJ[ 5KL ,[6L YGFZ ZSDDF\YL T[ SF5L 

,[JFX[P 

CLAUSE 37-B :-The contractor shall provide all necessary personal safety equipment and first aid apparatus available 

for the use of the person employed on the site and shall maintain the same in suitable condition for immediate use at any 

time and shall comply with the following regulations in connection therewith. : 

(a)The workers shall be required to be use the equipment so provide by the Contractor and Contractor shall take adequate 

steps to ensure proper use of the equipment by those concerned. 

(b)When work is carried on in approximity to any place where there is a risk of drowning all necessary equipment shall 

be provided and kept for use and all necessary steps shall be taken for the prompt rescue of any person, in danger. 

(c)Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during the course of the 

work. 
 

CLAUSE 38 :-The quantities shown in the tender are approximate and no claim shall be entertained for quantities of 

work executed being less than those entered in the tender. In case of increase in the quantities by more than 30% the new 

rate will be paid to the contractor for the quantities in excess of 30%. The rates for the increased quantities as aforesaid 

will be fixed in the manner specified in clause – 14. 

CLAUSE 39 :-Employment of famine or other labor:The contractor shall employ any famine, convict or other labor 

of particular kind or class, if ordered in writing to do so by the Engineer in charge. 
B\0 v#) N]QSF/U|:T lJ:TFSGF VYJF ALHF DH}ZMG[ SFD[ ZFBJF AFAT o CJF,FGF .HG[Z V[JM ,[BLT C]SD SZ[ TM N]QSF/YL U]G[UFZ TZLS[ ;HF 5FD[,F VYJF 

VD]S RMSS; 5|SFZGF S[ JU"GF ALHF DH}ZMG[ SMg8=FS8Z[ SFD[ ZFBJFGF ZC[X[P 

CLAUSE 40 :-No compensation shall be allowed for any delay caused in the starting of the work on account of delay in 

making available the full site of land at a time. 
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CLAUSE 41 :-No claim for compensation shall be allowed for any delay in execution of the work on account of 

water standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in mud, sub soil 

water or water standing in borrow-pits and no claim for an extra rate shall be entertained unless otherwise expressly 

specified. 
B\0 v$! SFD SZJFD\F YI[, lJ,\A DF8[ J/TZ V\U[GM CS NFJM o RMS0LDF\ VYJF SM. EFUDF\ 5F6L HJFG[ SFZ6[ SFD SZJFDF\ lJ,\A V\U[ SX]\ J/TZ V5FX[ 

GlC\ VF NZDF\ ;BT VYJF lTZF0JF/L HDLG DF8[GF\ SFNJ VG[ E}UE" H/JF/F EFUDF\ 5F6L EZF. ZC[T]\ CMI T[JL RMS0LGL HuIFDF\ BMNSFD DF8[GF NZGM\ 
;DFJ[X YFI K[ VG[ T[YL VgIYF :5Q8 H5FjI]\ CMI T[ l;JFI4JWFZFGF NZ DF8[ SM. CS NFJM wIFGDF\ ,[JFX[ GlC\P 

CLAUSE 42 :- Entering upon or commencing any portion or work : The contractor shall not enter upon or 

commence any portion or work except with the written authority and instruction of the Engineer in charge or of his 

subordinate in  charge of the work. Falling such authority, the Contractor shall have no claim to ask measurement of or 

payment for work. 
B\0 v$Z SFDGM SM. EFU GJ[;ZYL CFY WZJF S[ X~ SZJF AFAT o CJF,FGF .HG[ZG[ VYJF TFAFGF SFDGF CJF,FGF VlWSFZLGM l,BLT C]SD VG[ ;}RGF 

l;JFI SMg8=FS8Z SXM CS NFJM SZL XSX[ GlCP 

CLAUSE 43 :-Minimum age of person employed : (i)No Contractor shall employ any person who is under the age of 

15 years. 
B\0 v$#SFD[ ZBFI[, jIlSTVMGL VMKFDF\ VMKL JI vSMg8=FS8Z !5 JQF"GL GLR[GL pDZGL SM.56 jIlST SFD[ ZFBL XSX[ GlC\P 
 

CLAUSE 43(I)(A) :-The employment of donkeys and/or other animals and the payment of fair wages: For  Asphalt 

work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult persons are not 

available, then the children below the age is 15(Fifteen years)should not be employed under any circumstance. 

(ii)No contractor shall employ donkeys or other animals with braching of string or thin rope. The braching must be at 

least three inches wide and should be of tape.(Nawar) 
sZfSMg8=S8Z UW[0F VYJF ALHF 5|F6LVMGF 5L9 5Z hL6L NMZL VYJF 5FT/]\ NMZ0]\ AF\WL XSX[ GCL\P 5L9 EFU 5Z AF\WJF VMKFDF\ VMKL # .\R 5CM/L OLT 

sGJFZfSFDDF\ ,[JLP 

(iii)No animal suffering from stores, lameness or emaciation or which is immature shall be employed on the work. 
s#fWFZFJF/F4 BM\0BFTF VYJF S'X S[ GFGF 5|F6LG[ SFD[ ZFBL XSFX[ GCL\P 

(iv)The Engineer in charge or his agent is authorized to remove from the work any person or animal found working 

which does not satisfy these conditions and no responsibility shall be accepted by Government for any delay caused in 

the completion work by such removal. 
s$fVF XZTM D]HA G CMI T[JL SM.56 jIlST S[ 5|F6L SFD SZTL qSZT]\ DF,}D 50[ TM T[G[ SFD 5ZYL N}Z SZJFGL ;TF CJF,FGF .HG[ZG[  S[ T[DGF V[Hg8G[ K[ 
VG[ VFJL ZLT[ SM. jIlST S[ 5|F6LG[ N}Z SZJFYL YI[, SM. lJ,\A DF8[ ;ZSFZGL SM. HJFANFZL ZC[X[ GlC\P 

(v)The contractor shall pay fair and reasonable wages to the workman employed by him in the contract undertaken by 

him. In the event of any dispute arising between the contractor and his workmen on the grounds that the wages paid are 

not fair and reasonable,  the dispute shall be referred without delay to the Engineer in charge who shall decide the same. 

The decision of the Engineer in charge shall be conclusive and binding on the contractor, but such decision shall not in 

any way affect the conditions in the contract regarding the payment to be made by Government at the sanctioned tender 

rates. 
s5f5MT[ CFY WZ[,F SMg8=FS8 DF8[ SFD[ ZFB[, SFDNFZMG[ jIFHAL J[TG R}SJJFG] \ ZC[X[P R}SJ[, jIFHAL G CMJFGF D]NF 5Z SMg8=FS8Z VG[ T[DGF SFDNFZM JrR[ 

SM. h30M pEM YFI TM V[ h30M  lJGF lJ,\A[ CJF,F .HG[ZG[ ;M\5JFDF\ VFJX[ VG[ T[ V\U[ T[VM lG6"I VF5X[P CJF,FGF .HG[ZGM lG6"I  SMg8=S8Z DF8[ 
lG6"FIS  VG[ A\WGSTF" ZC[X[P 5Z\T] VF lG6"IYL D\H}Z SZ[,F 8[g0ZGF NZ[ ;ZSFZ[ SZJFGL YTL R}SJ6LG[ ,UTL SMg8=S8DF\GL XZTMG[ SXL V;Z YX[ GlC\P 

(vi)The contractor shall provide drinking water facilities to the workers/ labourers employed on Government works. 

Amenities relating to sanitation shall also be provided to the workers/labourers employed on works(in urban areas). If the 

contractor fails to comply with these provisions, the Engineer in charge shall give notice in writing and if the contractor 

does not provide this facility to the workers/laborurers within a period of ten days from the date of the notice in writing, 

the Engineer in charge shall thereupon make the arrangement for drinking water at the cost of the contractor. 
s&f;ZSFZL SFD[ ZFB[,F SFDNFZM v DH}ZMG[ 5LJFGF 5F6LGL ;UJ0 SMg8=FS8Z[ 5}ZL 5F0JFGL ZC[X[P sXC[ZL lJ:TFZMDF \fSFD[ ZFB[,F SFDNFZMG[ :JrKTF lJQFIS 

;UJ0M 5}ZL 5F0JFGL ZC[X[P SMg8=FS8Z VF HMUJF.G]\ 5F,G SZJFDF\ lGQO/ HX[ TM CJF,FGF .HG[Z T[G[ ,[BLT GMl8; VF5X[ VG[ SMg8=FS8Z VFJL ,[BLT 

GM8L; GL TFZLBYL lNG N;GL D]NTDF\ SFDNFZM v DH|ZMG[ VF ;UJ0 GlC VF5[ TM CJF,F .HG[Z SMg8=FS8ZGF BR"[ 5LJFGF 5F6L GL jIJ:YF SZX[P 

(vii)The contractor shall provide the amenity of proper shad and shelter to the workers/laborers and their children on 

Government works as soon as the work starts. If the contractor fails to provide shed and shelter, the Engineer in charge 

shall provide the same at the cost of contractor. 
s*fSFD X~ YFI S[ TZT H SMg8=FS8Z[ ;ZSFZL SFD 5ZGF SFDNFZMvDH}ZM VG[ T[DGF AF/SMG[ IMuI X[0 VG[ VFzI VF5JFGL ;UJ0  5}ZL 5F0JFGL ZC[X[P X [0 

VG[ VFzI:YFG 5}ZF 5F0JFDF\ SMg8=S8Z lGQO/ HX[ TM SMg8=S8ZGF BR"[ CJF,FGF .HG[Z 5}ZF 5F0X[P 

CLAUSE 44 :-Method of payment : Payment to contractor shall be made by cheque drawn on any treasury within the 

division convenient to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash. 
B\0 v$$ R]SJ6LGL ZLT o R}SJ6LGL ZSD ~FP !_ SZTF JW] CMI TM4 SMg8=FS8ZG[ VG]S]/ CMI T[JL l0JLhGGF lJ:TFZGL SM.56 lTHMZL 5ZGF R[S NJFZF T[DG[ 

R}SJ6L SZFX[P ~FP !_ YL JW] G CMI T[JL ZSD ZMS0[YL R}SJJFDF\ VFJX[P 

CLAUSE 44-A :-Any sum of money due and payable to the Contractor(including the security deposit returnable to the 

contractor) executing any Government work or work of any District Panchayat wholly financed as grant in aid under this 

contract shall be appropriated by any District Panchayat/Government and shall be set off against any claim of the 

Government/District Panchayat of Gujarat stat by the District Panchayat of Gujarat State/Government for the payment of 

a sum of money arising out or under any other contract made by the contractor with the Government/District Panchayat 

of Gujarat state for the work wholly financed as grant in aid by Government of Gujarat State. When no such amount for 

purpose of the recovery from the contractor against any claim of the Government/District Panchayat of Gujarat state is 

available, such a recovery shall be made from the contractor as arrears of land revenue. 

CLAUSE 45 :-Deleted. 

CLAUSE 46 :-Employment of scarcity labor : If Government declares a state of Scarcity or famine to exist in any 

village situated within 16 kilometer of the work, the Contractor shall employ upon such parts of the work, as are suitable 

for unskilled labor, any person certified to him by the Engineer in charge or by any persons to whom, the Engineer in 

charge may have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, wages 
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not below the minimum which Government may have fixed in this behalf. Any disputes which may arise in 

connection with the implementation of this clause shall be decided by the Engineer in charge whose decision shall be 

final and binding on the contractor. 
B\0 v$& VKT U|:T lJ:TFZGF DH}ZM SFD[ ZFBJF AFAT o SFDGF :Y/[YL !& lS,MDL8ZGL V\NZ VFJ[,F SM.56 UFDDF\ VKTGL VYJF N]QSF/GL l:YlT 

5|JT"TL CMJFG]\ ;ZSFZ HFC[Z SZ[4 TM H[DF\ S]X/ SFZLUZMGL H~Z G CMI T[JF SFDGF SM.56 EFU 5Z SMg8=FS8Z[ CJF,FGF .HG[Z VYJF T[D6[ T[ V\U[GL OZH 
H[G[ ,[BLT ZLT[ ;M\5L CMI T[JL jIlSTV[ H[ jIlSTVMG[ ZFCTGL VFJxISTF CMJFG]\ 5|DF65+ VF%I]\ CMI  T[DG[ SFD[ ZMSJFGF ZC[X[ VG[ VF V\U[ ;ZSFZ[ H[ lG6"I 

SIM" CMI T[YL VMKF G CMI V[JF NZ[ VFJL jIlSTVMG[ J[TG R}SJJF T[ A\WFI[,F ZC[X[P VF B\0GF VD, 5ZtJ[ SM.56 TSZFZ p5l:YT YFI TM T[GM lG6"I 

CJF,FGF .HG[Z SZX[ VG[ T[ lG6"I SMg8=FS8Z DF8[ VFBZL VG[ A\WGSTF" ZC[X[P 

CLAUSE 47 :-Deleted 

CLAUSE 48 :-The rates to be quoted by the Contractor must be inclusive of sales tax. No extra payment on this account 

will be made to the contractor. 
B\0 v$( SMg8=S8Z 8F\S[ T[ EFJDF\ J[RF6J[ZFGM ;DFJ[X Y. UI[,M U6FX[P VF 5[8[ SMg8=FS8ZG[ SM. JWFZFGL R}SJ6L SZJFDF\ VFJX[ GlC\P 

CLAUSE 49 :-The Contractor should as far as possible, obtain his requirement of laborers skilled and unskilled, from the 

nearest Employment Exchange so as to utilize the local employment potential. If there are no local Employment 

Exchanges are not able to provide the required labor locally, suitable laborers should be utilized to the maximum extent 

possible. 
B\0 v$) SMg8=FS8Z[ HF.TF S]X/ VG[ lAG S]X/ DH}ZM XSI CMI tIF\ ;]WL GHLSDF\ GHLSGL ZMHUFZ SR[ZLV[YL D[/JJF4 H[YL :YFlGS ZMHUFZ XlSTGM 

p5IMU Y. XSX[P :YFlGS ZMHUFZ SR[ZLVM G CMI VYJF VFJL SR[ZLVM H~ZL DH}ZM :YFlGS ZLT[ 5}ZF 5F0L XS[ T[D G CMI TM IMuI DH}ZMGM AG[ T[8,F JW] 

5|DF6DF\ p5IMU SZJMP 

CLAUSE 50 :-Fair Wages : If a Contractor fails to pay within „7‟(seven)days to the labourer(s) worker(s) the minimum 

wages prescribed by the Government under the Minimum Wages Act, 1948 as in force from time to time, Engineer in 

charge shall be at liberty to deduct the amount payable to the labourer/workers from his (Contractor‟s)bills or deposit(s) 

payable by the Contractor after making due inquiries and establishing the claims(s) of the (labourer(s)/worker(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss that the Contractor may to 

incur on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the 

Contractor shall be issued by the Engineer in charge to pay the wages as per minimum Wages Act I force at the relevant 

time. If contractor does not act as afore said within seven days, then the action contemplated as above shall be taken 

against him. 
B\0 v5_ jIFHAL J[TG o JBTMJBT VD,DF\ CMI T[ D]HA !)$( GF ,3]TD J[TG VlWlGID C[9/ ;ZSFZ[ lGIT SZ[,F ,3]TD J[TG DH}Z sDH}ZMfG[ SFDNFZ 

sSFDNFZMfG[ ;FT lNJ;DF\ SMg8=S8Z G R}SJ[ TM CJF,FGF .HG[ZG[ IMuI T5F; SZL T[DH sDH}ZfDH}ZMGM SFDNFZ sSFDNFZMfGM CSNFJM :YFl5T SZLG [DH}Z 
sDH}ZMfG[ SFDNFZ sSFDNFZMfG[ R}SJJF5F+ ZSD SMg8=FS8ZGF lA,M VYJF SMg8=FS8ZGF lA,M VYJF SMg8=FS8Z[ R}SJJF5F+ VGFDTvVGFDTMGL ZSDDF \YL 

SF5L ,[JFGL K}8 ZC[X[P 

p5Z H6FjIF D]HA ,[JFDF\ VFJ[,F 5U,FG[ SFZ6[ SMg8=FS8ZG[ SM. 56 G]SXFG HFI TM T DF8[ T[G[ SM.56 R}SJ6L VYJF J/TZ D/JF 5F+ ZC[X[ GlC\ p5Z 

H6FjIF D]HAG]\ 5U,]\ VD,DF\ D}SJFDF\ VFJ[ T[ 5C[,F CJF,FGF .HG[Z T[ ;DI[ ,3]TD J[TG VlWlGID VG];FZ J[TG R}SJJFDF \ SMg8=FS8ZG[ ,[BLT GM8L; 
VF5X[4 SMg8=FS8Z p5Z H6FjIF D]HA ;FT lNJ;DF\ JT"X[ GlC\ TM T[GL ;FD[ p5Z lJRFIF" D]HAGF 5U,F EZJFDF\ VFJX[P 

CLAUSE 51 :-Deleted 

CLAUSE 52 :-List of Machinery : The contractors shall also give a list of machineries in his possession and which they 

propose to use on the work. 
B\0 v5Z I\+ ;FDU|LGL IFNL o SMg8=FS8Z[ 5MTFGF SAHFDF\GL VG[ SFD DF8[ p5IMUDF\ ,[JF lJRFZ[, I\+;FDU|LGL IFNL 56 VF5JFGL ZC[X[P 

CLAUSE 53 :- (i)In case, the roller deployed by Department for the use on contract work is kept idle by the contractor 

for want of adequate labour and materials, the contractor will have to pay rental charges as per prevailing rules even 

though the items of rolling and watering are to be carried out by the department. 

(ii)If the contractor does not plan his programme so as to suit requirement of the department, the proportionate rental 

charges on roller shall be recovered from the contractor. 

CLAUSE 54 :- Local labour on normal rates :  The contractor shall have to engage local labour and person seeking 

employment where available on normal rate. 
B\0 v5$ ;FDFgI NZ[ :YFlGS DH}ZM o ;FDFgI NZ[ D/L XS[ T[D CMI tIF\ ZMHUFZ JF\K] :YFGLS DH}ZM VG[ :YFGLS jIlSTVMG[ SMg8=FS8Z[ SFD[ ZFBJFGF\ ZC[X[P 

CLAUSE 55 :-Rent will be recovered from the contractor for the land givent to them for stacking materials as well as for 

construction of temporary hutments etc. 

  Land measuring Charges 

 1. One hectare or less   Rs. 5 Per month. 

 2. More than 1 hectare & up to 2 hectares Rs. 10 Per month. 

 3. More than 2 hectare & up to 3 hectares Rs. 15 Per month. 

 4. More than 3 hectare & up to 4 hectares Rs. 20 Per month. 

 

CLAUSE 56 :-The contractor shall employ only such labour who shall produce a valid certificate of having been 

vaccinated against small pox within a period of last three years. 
B\0 v5& SMg8=FS8Z K[<,F # JQF"GL D]NT NZlDIFG XLT/FGL Z;L V5F. CMJ AFATG]\ :JLSFI" 5|DF65+ ZH} SZGFZ DH}ZMG[ H SFD[ ZFBX[P 
 

CLAUSE 57 :-1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the 

laborers according to the following specifications : 

(1)Huts of bamboos and grass may constructed. 

(2)A good site shall be selected. High ground removed from jungle but well provided with trees shall be chosen wherever 

it is available. The neighborhood of rank jungle, grass or weeds should particularly be avoided. Camps should not be 

established close to large cutting of earth work. 

(3)The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site cannot be procured 

particular attention should be given to the drainage. 

(4)There should be no over crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. Care should be 

taken to see that the huts are kept clean and in good order. 
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(5)The contractor must find out his own land. If he wants Government land, he should apply for it and pay 

assessment for it. 

2.Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated pure potable 

drinking water for the use of laborers. This provision shall be at the rate of not less than 4.5 liters per head. No provision 

need be made where there is a suitable nalla, river or well within 0.4 km. of the camp. However arrangement should as 

far as possible, be made to chlorinate water by chlorinated tablets before it is allowed for drinking purpose. 

3.The Contractor shall construct semi permanent latrines for the use of Labourers on the following scale, namely; 

(a)Where females are employed, there shall be at least one latrine for every 25 females. 

(b)Where males are employed, there shall be at least one latrine for every  25 males. 

Provided that where the number of males or females exceed 100, it shall be sufficient if there is one latrine for every 25 

males or females, as the case may be up to the first 100 and one for every 50 thereafter. 

4.Privacy in Latrines : Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a 

proper door and fastenings. 

5.Notice to be displayed outside latrines and urinals : (1)Where workers of both sexes are employed tere shallbe 

displayed outside each block of latrine and urinal a notice in the language understood by the majority of the workers. For 

Men Only or For women Only : as the case may be. 

5(2)The notice shall also bear the figures of a man or ofa women, as the case may be. 

6.Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time. Provided that where 

the number of male or female workmen, as the case may be, exceeds 500, it shall be sufficient if there is one urinal for 

every 50 males or females up to the first 500 and one for every 100 males or females or part thereof. 

7.Latrines and Urinals to be accessible : (1)The latrines  and urinals shall be conveniently situated and accessible to 

workers at all times at the establishment. (2)(i)The latrines and urinals shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times (2)(ii)Latrines and urinals other than those connected with a 

flush sewage system shall comply with the requirements of the Public Health Authorities. 

8.Water for latrines and urinals : Water shall be provided by means of pipes of tanks or the wise, so also conveniently 

accessible in or  near the latrines and urinals. 

9.Bathin and washing places : (1)The contractor shall construct sufficient number of bathing places; evry unit of 20 

persons being provided with a separate bathing place. (2) Washing places should also be provided for the purposes of 

washing clothes. Every unit of 30 persons shall have at least one washing place.(3) such bathin and washing places 

should be suitably sceened and separate places provided for male and female workers. (4)Such facilities shall be 

conveniently accessible and shall be kept in clean and hygienic condition. 

10.Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water as well as water 

from the bathing and washing places and shall dispose off this waste water in such a way as not to cause nuisance. The 

contractor should obtain a permission from the Gujarat Water Pollution Control Board, Gandhinagar if Water is so be 

drained in river or near the well. The contractor woruld put malarial oil once in a week in stagnant water round about the 

residence. 

11.Medical facilities : The contractor shallengage a medical officer with a treveling dispensary for a camp having 500 or 

more persons if there is not Government or other private dispensary situated within 6 km from the camp. 

12.Conservancy and cleanliness : The contractor shall provide the necessary staff for effecting the satisfactory 

conservancy and cleanliness of the camp to the satisfaction of the Engineer in charge 

13.Health Provisions : The District Health Officer of the District or the Deputy Director of Healt Services shall be 

consulted before opening a labor camp and his instructions on matters, such as the water supply, sanitary convenience, 

the camp site, accommodation and food supply shall be followed by the contractor. 

14.Precautions against epidemic : (a)The authorities in charge of the colonies should get the laourers inoculated against 

cholera and pague and vaccinated against small pox at the time or recruitment, if they are not inoculated or vaccinated 

within 6 months or 3 years respectively prior to the date of recruitment. 

(b)When, in any labour camp there is an epidemic disease or is threatened with such an outbreak, the authorities incharge 

of the labor camp and his instructions on matters, such as the water supply, sanitary convenience, the camp site 

accommodation and food supply shall be followed by the contractor. 

(c)The authorities in charge of the labor colony should arrange to communicate by wire regarding the outbreak of the 

epidemic diseases on the very day of the outbreak, to the Mamlatdar of the Taluka, the District Health officer or to the 

Deputy Director of Public Health in charge of that area and the Director of Public health. Thereafter they should continue 

to send daily reports to the officers in the prescribed form regarding the progress of the epidemic disease. 

(d)When the authorities in charge of the labour colony suspect or have reason to believe that any immate of the labor 

colony is suffering from the infectious or contagious disease, they shall forthwith arrange for the segregation of such 

persons to isolated huts to be specifically provided for the purpose and also for their treatment. 

(e)As regional malaria epidemic outbreaks are likely to occur in such project areas, the authorities in charge of the labor 

colonies should report promptly the occurrence of unusual incidence of cases of malaria and also inform the District 

Health Officers of the District, Deputy Director of Public Healthy(Malaria) and the Director of Public Health and also 

arrange to institute all necessary antimalarial measures as may be advised by the officials of the Public Health 

Department. 

(f)The authoritites in charge of the colonies should aso arrange to caryy out any other measures that may be 

recommended by the officials of the Purblic Health Department necessary to prevent or control the spread of disease. 

15.Rest rooms : (1)In every place where in contract labour is required to halt at night in coonection with the contract 

works in which employment of contract labor is likely to continue for three months or more, the contractor shall provide 

and maintain rest rooms or ther suitable alternative accommodation within fifteen days of the employment of contract 

labour. 

(2)If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, the employer shall 

provide the same within a period of fifeen days of the expiry of the period laid down in the sub-rule(1). 
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(3)Separate rooms shall be provided for women employees. 

(4)Effective and suitable provision shall be made in every room for securing and maintaining adequate ventilation for the 

circulation of fresh air and there shall also be provided and maintained sufficient and suitable natural or artificial lighting. 

(5)The rest room or other suitable alternative accommodation shall be of such dimensions as to provide at least a floor 

area or 1 sq. mt. for each person making use of rest rooms. 

(6)The rest room or other suitable alternative accommodation shall be so constructed as to afford adequate protection 

against heat, wind, rain and shall have smooth, hard and impervious surface. 

(7)The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the establishment 

and shall have adequate supply of whole some drinking water. 

16.Canteen Facilities : (1)In every establishment of contract work and wherein work regarding the employment  of 

contract labour is likely to continue for six months and wherein contact labour numbering one hundred or more are 

ordinary employed, the adequate canteen facilities shall be provided by the contractor for the use of such contract labour 

within sixty days of the commencement of the employment of contract labour. 

(2)If the contractor fails to provide the canteen facilities within the time laid down the same shall be provided by the 

principal employer within sixty days of the time allowed to the contractor. 

(3)The Canteen shall be maintained by the contractor or principal employees as the case may be in an efficient manner. 

17.Accommodation in canteen : (1)The canteen shall consist of at least dining hall, kitchen, storeroom, pantry and 

washing  places separately for workers and for utensils. 

2(i)The canteen shall be sufficiently lighted at all times where any person has access to it. 

(ii)The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or color-washed at 

least once in each year, provided that the inside walls of the kitchen shall be lime washed every four months. 

3(i)The premises of the canteen shall be maintained in clean and sanitary condition. 

(ii)Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so as cause 

nuisance. 

(iii)Suitable arrangements shall be made for the collection and disposal of garbage. 

18. Accommodation in dining Hall : (1)The dining hall shall accommodate at a time, atleast 30 % of the contract labour 

working at a time. 

(2)The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall as prescribed in 

subrule(1). 

(3)(i)A portion of the dining hall and service counter shall be partitioned and reserved for women workers, in proportion 

to their numbers.(ii)Washing places for women shall be separate and screened to secure privacy. 

(4)Sufficient table, stools, chair or benches shall be available for the number of diners to be accommodated as prescribed 

in sub rule 1. 

19.Equipment in canteen : (1)(i)There shall be provided and maintained sufficient utensils, crockery, cutlery, furniture 

and any other equipment necessary for the efficient running of the canteen. 

(ii)The furniture utensils and other equipment shall be maintained in a clean and hygienic condition. 

(2)(i)Suitable clean clothes for the employees serving in the canteen shall also be provided and maintained. 

(ii)A service counter, if provided, shall have a top of smooth and impervious materials. 

(iii)Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of utensils and 

equipment. 

20.Food stuff to be served : The food stuff and other items to be served in the canteen shall be in conformity with the 

normal food habits of the contract labour. 

21. Prices to be displayed : The charges for food stuffs, beverages and any other item served in the canteen shall be 

based on “no profit, no loss” and shall be conspicuously displayed in the canteen. 

22. Canteen to be run on “No profit no loss”basis : In deriving the prices of food stuffs and other articles served in the 

canteen, the following items shall not be taken into consideration as expenditure, namely. 

(a)the rent for the land and building. 

(b)the depreciation and maintenance charges for the building and equipment provided for in the canteen. 

(c)the cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery and utensils. 

(d)The water charges and other charges incurred for lighting and ventilation. 

(e)The interest on the amount spent on the provisions and maintenance of furniture and equipment provided for in the 

canteen. 

The local officers should check up whether, facilities as offered and which are admissible under the existing rules and 

orders are made available to the workers and enforce upon the contractors the necessity of adhering to the instructions for 

promotion of welfare of the workers according to the terms of the contract. 

23. BOOKS OF ACCOUNTS AND REGISTERS OF THE CANTEEN : The books of accounts and registers and 

other documents used in connection with the running of the canteen shall be produced on demand to an inspector. 

24. AUDIT OF THE ACCOUNTS OF THE CANTEEN : The accounts pertaining to the canteen shall be audited once 

every 12 months by registered accountants and auditors, provided that the Labour Commissioner may approve of any 

other person to audit the accounts; if he is satisfied that it is not feasible to appoint a registered accountant and auditor in 

view of the site or the location of the canteen. 

CLAUSE 58 :-Contractor shall have to arrange for the supply of gumboots, Hand gloves, mask etc. invariably to the 

laborers /workers engaged by the contractor on  asphalt work. 

CLAUSE 59 :-The Contractor shall not show any distinction between Harijan and other class of labourers/workers 

employed to carry out the Government work. 

CLAUSE 60 :-Price variation clause : Price variation : For (A)Labour (B)Materials and (C)P.O.L. The amounts payable 

to the Contractor for the work done shall be adjusted for increase or decrease in the rates of labour/materials excepting 

those materials supplied by Government as per Schedule-A and P.O.L. as under : 
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(A) Labour : Increase of Decrease in the cost due to Labour shall be calculated quarterly in accordance with the 

following formula. 

 

VI = 0.75 X        pl    x  R x   i- io     
100     io 
 
VI =Increase or decrease in the cost of work during the quarter under consideration due to change in rates for labour. 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and 

after deducting the costing of. 

(i)Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and. 

(ii)Value of cement, steel and asphalt brought by the contractor valued at star rate plus the increase/decrease for which 

price adjustment is done under clause 59/A below :- 

io=The average consumer price index for industrial workers for the quarter under consideration. 

i = The average wholesale price index (all commodities)for the quarter under consideration. 

Pl = Percentage of labour components ( specified in Schedule……………….%)of the item. 

x This refers to average consumer‟s price index(x wholesale)for industrial works as applicable to Ahmedabad/Bhavnagar 

as published by Government of India, Ministry of Labor Bureau. 

(B) Materials other than Cement, Steel and Asphalt : The increase of decrease in cost of materials other than cement 

and steel shall be calculated quarterly in accordance with the following formula : 

 

Vm = 0.75 X        pm    x  R x   i- io     
  100                 io 
 

Vm =Increase or decrease in the cost of work during the quarter under consideration due to change in rates of material. 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and 

after deducting the costing of. 

(i)Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and. 

(ii)Value of cement, asphalt and steel brought by the contractor valued at star rate plus the increase/decrease for which 

price adjustment is done under clause 59/A below :- 

io=The average consumer price index( x all commodities)for the quarter in which teners were opened. (as published in 

@...................... 

i = The average wholesale price index (all commodities)for the quarter under consideration. 

Pm = Percentage of material components ( specified in Schedule……………….%)of the item. 

x = For materials wholesale price index as published by Reserve Bank of India should be referred to. 

(C) P.O.L. : The increase or decrease in the cost of petrol, diesel, oil and lubricants shall be calculated quarterly in 

accordance with following formula. 

 

Vd = 0.75 X          pd                D- Do     

  100                 Do 
 

Vd =Increase or decrease in the cost of work during the quarter of  consideration due to change in rates of petrol, oil and 

lubricants(P.O.L.) 

R = The value of work done in rupees during the quarter under consideration, after excluding the value of extra items and 

after deducting the costing of. 

(i)Materials supplied from the Departmental store to the Contractor at fixed rate as specified in schedule –A and. 

(ii)Value of cement, steel and asphalt  brought by the contractor valued at star rate plus the increase/decrease for which 

price adjustment is done under sub-clause 59/A below :- 

Do=The average price of high speed diesel (HSD)fixed by I.O.C. for the district in which the work is to be carried out for 

the quarter in which the tenders were opened. 

D = The average price of high speed diesel (HSD)fixed by I.O.C. for the district in which the work is to be carried out for 

the quarter under consideration. 

Pd =  Percentage of (P.O.L.) components ( specified in Schedule)……………….%of the item. 

 

Conditions for variation except for Cement, Steel and Asphalt : 

(1) No adjustment shall be done for the work done in the first twelve months of the time limit. Adjustment 

Payable/recoverable will be calculated for the remaining work done during the subsequent period. 

(2) The sum total price adjustment for A,B and C will be limited to …………%of the estimated cost of work put to 

tender less the cost of Materials supplied from the Departmental store to the Contractor at fixed rate as specified in 

schedule-A and cement, steel and asphalt valued at input rates mentioned as under on which the sanctioned estimate is 

based. When clause 60A(B-1),59A(B-2) is not deleted. 

 

     QUANTITY   Input rate per ton 

             Cement :_________________M.T. Rs. ________________________per M.T. 

             Mild Steel :_______________M.T. Rs. ________________________per M.T. 

                       TMT/HYSD Bars :_______________M.T. Rs. ________________________per M.T. 

   Asphalt  :________________M.T. Rs.  ________________________per M.T. 

(2) The quarter referred to in the above formula shall mean the quarter of the calendar year January to March, April 

to June, July to September and October to December. Even if the tenders are opened in the middle of a quarter, the 
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average index for the calendar quarter will be considered. The same principle would apply for identifying the quarter 

when the work is completed in the middle of calendar quarter. 

(4) The value of extra items will be excluded for working out the value of „R‟ in the above formula in all these 

cases. 

(5) Intermediate payment of escalation to be made under this clause on each occasion shall be limited in such a 

manner that the total up-to-date payment of escalation will not exceed the  

 proportionate percentage of the ceiling of escalation as related to the proportionate value of the contract cost. 

(6) Price adjustment shall be applicable only for the work that is carried out within the stipulated time or extensions 

there of as are not attributable to the contractor. No claims for price adjustment other than those provided herein shall 

entertained. 

(7) This clause will be applicable in respect of works which of the estimated cost put to tender is above Rs. 25.00 

lacs. And the time limit involved is more than 12 months. 

CLAUSE 60A :-Price Variation for Cement, Steel and Asphalt brought by Contractor :  The amounts payable to 

the contractors for the work done involving use of cement, steel and asphalt when these materials are not supplied by the 

Government as for schedule A shall be adjusted for increase or decrease in the rates of these materials as under :- 

 

(4) Price variation for cement, steel and asphalt brought by the contractor. 

The star rates for cement, mild steel and tor steel & asphalt to be brought by the Contractor shall be considered Ex-supply 

Depot/Godown as under :- 

 

 

S T A R     R A T E S 
 

Item Quantity Unit Star Rate 
Cement   M.T. Rs.   per M.T. 

 

Month in which D.T.P. is approved ………………… 
 

    [The above star rates are linked with Reserve Bank of India price index for steel and cement for the month in 

which DTPs are approved. The star rate for asphalt will be based on the rate of Koyli Refinary prevailing on the date on 

which the estimate is prepared. 

 The month in which DTPs are approved will be specified in the tender document. 

 Star rates should be mentioned in the tender copy as under :- 

I. For Cement, Price of cement from authorized dealer should be obtained for the month in which the D.T.P. s are 

approved & mentioned as star rate before issue of tender copy. 

II. For steel & HYSD bars, rate of SAIL should be obtained for the month in which the DTPs are approved and 

mentioned as star rate before issu of tender copy. 

III. For basic index specific monh in which the DTPs are approved should be mentioned before issue of tender 

copy.] 

 The fluctuations in rates of cement and steel shall be adjusted in the bills payable to the contractors as under : 

 

 

 A   =   B x              -   - 1         x D 

 

 

A  = Difference of Amount payable or recoverable. 

B =  Star rate of steel/cement/asphalt. 

C1 = The (quarterly)average corresponding index for steel, cement, asphalt for the quarter under consideration as 

published in monthly bulletion or Reserve Bank of India.) 

Co =  Price index of cement/steel asphalt for the month in which the DTPs are approved published in monthly bulletin of 

Reserve Bank of India.) 

D = Qty. of cement/steel/asphalt actually brought by the contractor on site of work and consumed in the work during the 

quarter duly supported with bills as recorded in cement consumption register of MB(for steel). 

Conditions for variation in prices of cement and steel only :- 

1. No ceiling for escalation for difference in the cost of steel and cement will be applicable. 

2. this clause shall be operative from the date of issue of work order and up to the expiry of original and extended 

time limit. 

3. This formula shall be used individually for cement/mild steel and tor steel and calculating adjustment. 

4. The cement and steel brought by the contractor on the site of work shall be used only after the same is tested by 

the Department. 

5. If such materials are not found as per the reuquirement of I.S. specification, the same shall be removed by the 

contractor for which no claim shall be entertained. 

6. This clause will be applied to the work irrespective of the cost of the work. 

Conditions for variation in rates of asphalt only :- 

1. The Contractor shall procure asphalt directly from refinery only. 
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2. The Contractor will not be furnished “P” form for purchase of quantity of asphalt required for this  work. 

3. The Contractor will have to produce in original all the gate passes issued by the refinery and also the bill in 

original to the Engineer in charge. 

4. The number of transport tanker carrying the asphalt shall be furnished by the contractor. 

5. The test certificate regarding the grade of asphalt as well as test result of asphalt from GERI Laboratory or other 

Laboratory approved by R & B Department shall have to be produced. 

6. The difference between the actual rate of purchage as per original bill of the refiery produced and the stars rate 

shown above in this clause shall be payble/recoverable for the quantity of asphalt actually used in this work. This 

difference shall be payble/recoverable for the asphalt consumed in the work executed during original and extended time 

limit, if time limit is extended for reasons of delay attributable to the department. This diffrenece shall not be payble for 

the work executed in extended time limit, when extention is given for the reson of delay attributable to the contractor. 

7. The difference will be payable/recoverable from the date of issue of work order and this price variation will not 

be subject to any ceiling. 

8. No advance payment or secured Advance will be payable against asphalt. 

9. This part of clause for price variation of asphalt will be applicable for works estimated to cost above Rs. 5 lacs 

and involving use of asphalt. 

(Authority R & B D GR No. TNC-1089(4)-C, dated 31-08-1991 modified vide G.R.s of even numbers, dated 5-10-1991, 

7-4-1992,21-10-2005 and G.C. No. STR-1097-182/H dated 27-11-97, 21-11-98 Misc-1093-UO-53-40-C dated 16-6-

2001 and No. S.T.R.-10-2001-M-34/29/H dated 4-10-05 of R & B D) 
 

0FDZ  o 5|F.h J[ZLV[XG S,Mh  o   &_   sB-1/2'f 

SZJFGF SFD DF8[ 0FDZ .HFZNFZ[ JF5ZJFGM\ ZC[X[ VG[ .HFZNFZ[ VM., ZLOF.GZLDF\ 5{;F EZL 0FDZ ,FJJFGM SC[X[ VG[ GLR[ H6FJ[, XZTM 5lZ5}6" 

SZJFGL ZC[X[P 
XZTM o v 
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Z  o ZLOF.GZLGF U[8 5F; 56 AL, ;FY[ ;FD[, SZJFGF\ ZC[X[P 
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$ o  0FDZ 5Z .HFZNFZG[ V[0JFg; 5[D[g8 VYJF ;LSIM0" V[0JFg; D/X[ GCL\P 

5 o .HFZNFZ[ ZH} SZ[, 0FDZGF V;, AL,DF\ 0FDZGM\ U|[0 sSJM,L8L V\U[fGM\ p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF U|[0 V\U[G\] 8[:8 
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* o ~FP 5P__ ,FBYL JW]\ V\NFHL ZSDGF VG[ ;DI DIF"NF !Z DF;YL VMKL CMI T[JF SFDDF\ .HFZNFZG[ JS" VM0"Z VF%IF AFN H[ 0FDZ BZLN[ T[ 

ZLOF.GZLGF D]/ AL, ZH] SZ[ VG[ BZLN[, HyYM JS"VM0"Z D]HAGF SFDDF\ JF5Z[ tIFZ[ VG[ 8[g0Z D]HAGL D]/ ;DI DIF"NFDF\ VG[ ;ZSFZL SFZ6MGF 

,LW[ JWFZ[,L ;DI DIF"NF SFDDF 5}6" SZ[ tIFZ[ AL,MGF BZLNEFJ TYF GLR[ H6FJ[, :8FZ Z[8 JrR[ TOFJT H6FI TM 

R]SJ6LqZLSJZLsV[0H:8D[g8fSZJFGL ZC[X[P 
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CLAUSE 61 :-FENCING AND LIGHTING :(a)The contractor shall, unless otherwise specified, be responsible for the 

proper fencing, lighting grading and taking of the necessary safety measures for all works comprised in the contract and 

for the proper provision of temporary road, way, foot-way, guards, fences, caution notices etc. as far as the same may be 

rendered necessary by reasons of the work for the accommodation of workmen, foot passengers or other traffic and of 

owners and occupiers of adjacent property and the public and shall remain responsible for any accidents that may occur 

on account of his failure to take proper & timely precautions. 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the currency 

of the contract till the physical taking over of the work by department. 

 

CLAUSE 62 :-LIABILITY OF ACCIDENTS TO PERSONS : Responsibilities and liabilities of the contractor under 

Workman‟s Compensation Act are given in clause No. 37 In addition following shall also apply : 

 (a)On the occurrence of an accident which result in death of workmen employed by the contractor or which is so serious 

as is likely to result in  death of any such workmen, the contractor, shall within 24 hours of happening of such accident(s) 

intimate, in writing to the Engineer in charge  the fact of such accident(s).the contractor shall indemnify Government 

against all loss of damage sustained by the  Government resulting directly or indirectly from his failure to give intimation 

in the manner aforesaid including the pealties of ifines, if any payable by the Government as a consequence of 

Government‟s failure to give notice under the Workment‟s Compensation Act or otherwise to conform to the provisions 

of the said act in regard to such accident(s). 

 (b) In the case of an accident, in respect of which compensation may become payable under Workmen‟s Compensation 

Act, Whether by the contractor or by the Government as principal Employer, it shall be lawful for the Engineer in charge 

to retain out of money due and payable to the Contractor, such sum or sum of money as may, in the opinion of the 

Engineer in charge, be sufficient to meet such a liability. The opinion of the Engineer in charge shall be final in regard to 

all matters arising under this clause. 
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CLAUSE 63 :-ACCESS TO SITE AND WORK ON SITE : The Engineer may, if he considers fit from to time, 

enter upon any land(s) which may be in possession of the contractor this contract for the purpose of executing any work 

not included in this contract and may execute such works not included in this contract by agents or by other contractors, 

at his opinion and the contractor shall, in accordance with the requirements of the Engineer in charge, afford all 

reasonable facilities for execution of the work including occupation of lands by structure or otherwise for any other 

contractor employed in the execution on or near thesite of the work not included in the contract or of any contract in 

connection with or anciliary to the work and in default, the contractor shall be liable to the Government for any delay or 

expense incurred by reason of such default. Provided always that if damage arising, make a statement of the same to the 

Engineer in charge who shall from time to t ime, assess the value in his judgment of such damage and the Gpvernment 

shall from time to time pay to the contractor the amounts(if any)accepted as justified by the Engineer in charge. 

CLAUSE 64 :-REPORTS REGARDING LABOR : The Contractor shall submit the following reports to the Engineer 

in charge.(a)(i) A daily remport in the suitable form of the strength of labour, both skilled and unskilled employed by him 

on the works(s). The contractor shall increase or decrease the strength both skilled or unskilled. If directed by the 

Engineer in charge. The submission of such reports shall not, however, relieve the contractor of his responsibilities and 

duties regarding progress or any other obligations under the contract. 

(ii) A classified weekly return in the suitable form of the number of person employed on the works during the preceding 

week. 

(iii)A weekly medical report in the suitable form showing the health of the contractor‟s camp, the number of persons ill 

or incapacited and the nature of their illness. 

(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the occurrence. 

(v) Such other report as may be prescribed. 

CLAUSE 65 :-Treasure Trove :  In the event of discovery by the contractor or his employees, during the progress of 

work of any gold, silver, oil or other minerals of any description and precious stones, treasures, coils, antiquites, relic, 

fossils of the articles or value of interest whether geological, archaeological or any other such treasure & other things 

shall be deemed to be the absolute property of the Government and the Contractor shall duly preserve the same to the 

satisfaction of the Engineer in charge, from time to time, and relieve the same to such persons as the Engineer in charge 

may appoint. The contract shall take all reasonable precautions to prevent his workmen or any other person from 

removing or damaging any such articles or things, immediately after the discovery thereof and before removal acquaint 

the Engineer in charge with such discovery and carry out his orders for the disposal of the same. 

CLAUSE 66 :-Indemnity : The contractor shall indemnify the Government against all actions, suits, claims & demands 

through or made against the Department in respect of work of this contractor against any loss damage to Department in 

consequence of any action or suit being brought against the contractor for anything done or omitted to be done in 

execution of the work of this contract. 

CLAUSE 67 :-Insurance of Labours : The contractor shall be responsible to arrange for insurance of all laborers, 

skilled and unskilled, workers, supervisors etc., employed by him as per labor regulation of the State. 

CLAUSE 68 :-Setting Out : The contractor shall be responsible for the true and proper setting out of the works and the 

correctness of positions, levels, dimensions and alignments of all parts of the work and for the provisions of all necessary 

instruments, appliance and labor in connection therewith. If at any time, during the progress of the work, any errors to 

rectify such errors by the Engineer in charge shall at his own expense do so to the satisfaction or the Engineer in charge. 

If however such error is based on incorrect data supplied in writing by the Engineer in charge, the expenses of rectifying 

the same shall be borne by the Department. The checking of and setting out of any line or level by the Engineer in charge 

or his representative shall not in any way, relive the contractor of his responsibilities for the correctness of the error. The 

contractor shall carefully protect and observe all bench marks, site nails, page and other things used insetting out of the 

work(s). 

CLAUSE 69 :- Cement Register : A register in the prescribed form showing day to day receipt, consumption and 

balance of cement on site of work will be maintained by the Department, which shall invariably by signed daily by the 

contractor or his authorized representative in token of its correctness. 

CLAUSE 70:-(1)Materials, Works Test Register: A register in the prescribed from showing day to day receipt, 

consumption and balance of cement on site of work by the Department and every entry thereof shall invariably be signed 

by the Contractor or his authorized representative in token of its correctness. 

CLAUSE 71 :-Progress Schedule :(a) The contractor shall furnish within one month (unless extended by the Engineer 

in charge)of the order to start the work, the progress schedule in quadruplicate indicating the date of starting, the monthly 

progress expected to be achieved and the anticipated completion date of each major item of work to be done by him, also 

indicating dates of procurement and setting up the materials, plants and machinery. The schedule should include a 

statement of proposed general and detailed arrangements for carrying out works, and of item, order and manner in which 

it is proposed that these shall be executed. The schedule should be framed keeping requirement of the clause 2  of tender 

form in view and be such as in practice to the achievement towards completion of the work in the time limit and of the 

particular items on the dates specified in the contract and shall have the approval of the Engineer in charge. Further, the 

dates for the progress, as in this schedule shall be adhered to. 

(a)In case it is found necessary, at any stage to alter the schedule, the contractor shall submit in good, time a revised 

schedule incorporating necessary modification proposed and get the same approved from the Engineer in charge. No 

revised schedule shall be operative without such acceptance in writing. The Engineer in charge is further empowered to 

ask for more detailed schedule or schedules, any week by week, for any item or items and the contractor shall supply the 

same as and when asked for. 

(b) The Engineer in charge shall have , at all times, the right without in any way vitiating this contract forming grounds 

for any calim, to alter the order of the work of any part there of and the contractor shall after receiving such direction, 

proceed in the order directed. The Contractor shall also revise the progress, schedules accordingly and submit four copies 

of the revised schedule to the Engineer in charge within seven days of the said Engineer‟s direction to alter the order of 

works. 
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(c)The contractor shall furnish sufficient plant, equipment and labor and shall work such hours and shipts as may be 

necessary to maintain the progress of the work as per approved progress-schedule. The working and shift hours shall 

comply with all the Government regulations in force and shall be such, as may be approved by the Engineer in charge 

and the same not be varied without the prior approval of Engineer in charge. 

(d)The contractor shall from time to time, as may be required by the Engineer in charge, furnish the Engineer in charge 

with a statement in writing of the arrangements he proposes to adopt for the execution of this contract and the Engineer 

in charge may, if he considers necessary at any time advise alternation in the same, which the contractor shall adopt on 

notice thereof. 

(e)The progress-schedule(s) shall be in the form of progress chart, forms, statements and/or reports as may be approved 

by the Engineer in charge. 

The contractor shall submit four copies showing the progress of the work in the form of a chart tc., at periodical intervals 

as may be specified by Engineer in charge. 

(f)The approval of the progress schedules by the Engineer in charge shall not relieve the contractor of schedule required 

by the Engineer in charge shall not entitle the contractor to any extra payment. 

CLAUSE 72 :-Secured Advance To Contractor : 

(1)Before any secured advance for metal is paid to the contractor, the metal shall have to be tested for its quality in the 

laboratory. Contractor‟s request for such secured advance will be considered only after test results of metals are received 

and results are satisfactory.(As per Government circular No. SSR 1070-1B-191-22-S of 5-3-92) 

(2)Advance on security of materials brought to site will not exceed 75 % of the value (as assessed by the Executive 

Engineer)of such material provided that they are of imperishable nature. 

(3)Recovery of advance will not be postponed until the whole of the work entrusted is completed. Secured advance will 

be recovered within 3 months from the month in which secured advance is given even if material is not utilized in the 

work. 

(4)Secured advance is permissible on materials which are all actually brought on site and are required by the contractor 

for use on items of works for which rates for finished work have been agreed upon. 

(5)Secured advance will be given only on materials for which the full value is paid by the contractor to the seller. 
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CLAUSE 73 :-Advance Payment : Advance payment for the work done, but not measured, may be made up to 80% of 

the approximate value of the work done as shown in the progress report of approximate measurements Sheets with 

location furnished by te sub Divisional Officer subject to the following conditions :- 

(1)That in the case of advance payment on the item of earth work payment should be made on the basis of detailed 

measurements except during the monsoon period (June to Septemeber). 

(2) That the detailed measurements should be recorded within the month from date of payment of the bill incorporating 

the advance payment. However in the case of sectional measurements of earth work, detailed measurement should be 

recorded within three months instead of one month stipulated above. 

(3)If, on recording of the detailed measurements, it is found that the advance payment was made for more amount than 

the value of work now measured, excess payment shall be refunded forthwith by the contractor on demand, if it cannot be 

adjusted from the bill in which the item/s on which advance payment was given are recorded by measurements. 

 

CLAUSE 74 :-Advance Against Machineries : 

Secured advance on plants and machineries brought tot the site of work is admissible for the contracts estimated to cost 

more than Rs. Ten Lacs. 

Simple interest in such advances granted to contractor against plants and machineries brought to work sites be charged at 

the rate of ……………………% per annum. 

The recovery of the advance shall be effected from the second month from the month in which advance is given and full 

recovery will be completed by the time seventy five percent of scheduled time is completed. 

Such advance will be limited to 5 percent of the estimated amount per tender. 

The advance will be granted for the plant and machinery actually brought to the site of work. 

The machinery and equipment on which the advance is granted shall be of full undisputed ownership of the contractor, 

and they shall be hypothecated to Government and also comprehensively insured till the advance granted is fully 

recovered. The hypothecation deed shall be executed separately before the advance is actually given. 

The advance will be granted as 75 percent of the cost of new equipment for which the contractor is able to produce 

purchase-vouchers and other documents. This will not be applicable in the case of second-hand equipment purchased the 

contractor. 

In the case of used or second hand equipment brought by the contractor, advance will be allowed at 50 percent of the 

value of the equipment arrived at in the following manner :- 

(a)For used equipment, for which the records of original purchase price and past utilization are available, depreciated 

value, so worked out will be subject to the confirmation by Mechanical wing of the Department. 



 37 
(b)For used equipment, for which proper records of purchase price and past utilization are not available, the value 

will be assessed by a committee of Executive Engineer of Civil and Mechanical Wings. The value assessed will be based 

on the probable age of the equipment, its present condition and its probable depreciated value. In working out 

depreciation age of the equipment, its present condition and its probable department of spares, repair, reconditioning of 

the equipments shall not be taken into account towards the capital cost. The value arrived at by the committee will be 

final. 

No advance may be allowed for equipment which is more than 8 years old or which has already worked for more than 80 

percent of its life. 

No advance shall be given on transport vehicles like jeeps, station-wagons, estate car and such other vehicle ordinarily 

required for transport purposes. 

The recovery will have to be completed within the stipulated period of completion of work i.e. ……….. months. 

[Specified advance on Plant and machinery brought on site of work can be given to contractor only after prior approval 

of the Government [G.P.W. Vol. – I Para 344-C(i)]] 

CLAUSE 75 :-Mobilisation Advance : 1. Mobilisation advance to the extent of 5 % of the estimated cost may be 

granted at the commencement of the work after the contractor has set up camp on site has brought machineries, 

equipment and centering etc. for well sinking and has completed the work of service road, water supply and lighting 

arrangements on the site of works which are estimated to cost over RS. 40 lacs. 

2.The advance will carry a simple interest at the rate of ………………% per annum. 

3.The recovery of advance shall commence from the sixth month from the month in which the advance is paid, and full 

recovery of advance and interest shall be completed by the end of ……….months from the date of issue of work order, In 

other words, the recovery of advance and interest will spread over a spell of ………. Months or less as above in equal 

installments. 

4. A bank guarantee from a scheduled commercial bank shall have to be produced for the amount of advance applied for, 

The bank guarantee can be scaled down to the extent of recovery of advance. 

5. Mobilisation advance will be treated as interested bearing refundable loan for the purpose. The responsibility of the 

Contractor for the refund of Mobilisation Advance is absolute and not dependent upon the completion of the work. The 

contractor will have to refund the advance with accrued interest irrespective of the fact whether the contract is breached 

by the either party or abandoned or finalized prematurely.(Govt R & B DEPT. Reso. No. TCF-1382/(8)J dated 22-4-

1985) 

 

CLAUSE 76  :-Before starting the work, the contractor will have to obtain the licence from the District Assistant Labour 

Commissioner under the Contract Labour (Regulation and Abolition)Act, 1970 and contract labor (regulation and 

Abolition)Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the number of labourers to be 

employed on the work and will have to supply two true copies of the said licence to the Deputy Executive Engineer 

before the work is started. 

CLAUSE 77 :-One percent of estimated cost put to tender for this work after deducting the cost of materials as per 

Schdeule  „A‟ valued at basic rate in the sanctioned estimate shall be deducted from the running account bills of the 

contractor for testing the quality of materials and workmanship, no additional testing charges in addition to the above 

shall be recovered from the contractor (Applicable to R & B Works only)(G.R. No. R & B TNC-1085-4-C, Dated 20-12-

91). 

The Engineer in charge will get the cement and steel tested in laboratories of GERI Engineering Colleges, Polytechnics, 

Engineers India Ltd. DGTD and other laboratories approved by R & B or Water Resources Department or Industries 

Department and the test results of these Laboratories will be binding to the Contractor about suitability of use of 

materials (G.R. No. R & B TNC-1088-1B-220-18-C, Dated 31-3-05). 

However in respect of works involving use of asphalt, the contractor will set up the testing Laboratory and will provide 

testing instruments etc. as under : 

Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly connected with water 

and electric supply to house site testing Laboratory. 

Instruments : The contractor will provide and install the instruments as per following I.S.  Standard to carry out the test 

prescribed therein. 

1. Penetration test as per I.S.  1203  2. Softening point test as per I.S. 1204 

3. Ductility test as per I.S. 1208  4. Viscosiity test as per I.S. 12065. Specification gravity test as per I.S. 

1202. 

The instruments provided should be as per I.S. Standard so certified and be regularly and periodically calibrated. 

Frequency of tests will be as indicated in specifications and as referred in R & B D G.R. No. SSR-1099-IB/91(9)-C, 

Dated 26-7-1999 
B\0 **P!o SMg8=FS8Z NJFZF 5]ZF 5F0JFDF\  VFJ[,  DF, ;FDFGGF\ S[8,F 5lZ1F6M SZFJF T[ V\U[GF\ ccX[0I], VMO 8[:8L\Ucc VF HM0[ ;FD[, K[P VFJF 5lZ1FM 
U]HZFT .HG[ZL ;\XMWG ;\:YF4 J0MNZF VG[ T[ C:TSGL 1F[+LI ,[AMZ[8ZLDF\ SZFJJFDF\ ZC[X[P VG[ T[GF\ 5lZ6FDM SMg8=FS8ZG[ A\WGSTF" ZC[X[P VF p5ZF\T HM 

IMHGF DF8[ V,U ,[AMZ[8ZL WZFJTF U]6JTF lGIDG 5[8F lJEFU CMI TM T[ 5[8F lJEFU NJFZF VYJF U]HZFTDF \ VFJ[, H]NLH]NL .HG[ZL SM,[HMq5M,L8[SGLS S[ 

HIF\ VF 5|SFZGF\ DF, ;FDFG 5lZ1F6M DF8[ sTFP Z#v#vZ__# ;]WLfSZJFDF\ VFJ[, K[4  T[ ;\:YFVMDF\ 56 SZFJL XSFX[P s!fV[DP S[P ;M.,  8[:8L\U 

,[AMZ[8ZL4 VDNFJFNP sZflGZDF .g:8L8I]8 VMO 8[SGM,MHL4 VDNFJFNPs#fI]GLS V[gHLGLIZL\U V[g0 V[0JF.hZL ;lJ";4 ;]ZTPs$flXBZ Sg;<8g84 
VDNFJFNP s5fALP JLP V[DP  V[gHLGLIZL\U SM,[H4 lJnFGUZP s&f SP[ ALP V[DP V[gHLGLIZL\U ZL;R" ,[AMZ[8ZL4 VDNFJFNPs*f WD"l;\C N[;F. .g:8L8I]8 

VMO 8[SGM,MHL4 G0LIFNPsDFgITF JWFZJFGF C]SDM VFWLGf5Z\T] S], SZFJJFGF YTF 5ZL1F6MG[ !_ 8SF 5lZ6FDM VYJF VMKFDF\ VMK]\ V[S 5ZL1F6 U]HZZFT 

.HG[ZL ;\X,WG ;\:YF4 J0MNZF BFT[ VYJF T[GF C:TSGL 1F[+LI ,[AMZ[8ZLDF\ SZFJJFGF\ ZC[X[ VG[ VF XZT  5|MH[S8GL ,[AFZ[8ZLDF\ SZFJ[,  5:Z1F6M DF8[ ,FU]\ 

50X[P DFP DP lJP 5lZ5+ S|DF\S  o 5ZRq!_Z___qU]P lGP qHP GP q5#s!Zf;P TFP Z$v)vZ__! TYF TFP Z*v)vZ__ZP lJX[QFDF\ GD"NF H/;\5lT VG[ 
5F6L 5}ZJ9F lJEFU C[9/ SMg8=FS8Z NJFZF SFDDF\ ,[JFDF\ VFJTF ,MB\0 VG[ l;D[g8GL U]6JTF V\U[ V[gHLGLI;" .g0LIF l,P TYF 0LP HLP 8LP 0L H[JL :JT\+ 

T[DH ;1FD ;\:YFGL ;[JF ,.  VFJF TH7M DFZOT U]6JTF RSF;6L SZFJJFDF\ VFJX[P sGP HP VG[ 5FP5]P lJEFUGM TFP Z#v)vZ__ZGM 9ZFJ S|DF\S V[;P 

8LP V[,P v!_)$q5(qEFUvZvCf 
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B\0 **PZ VF SFD DF8[ .HFZNFZ NJFZF JF5ZJFDF\ VFJTL l;D[g8GL BF,L Y[,LVM lJEFUG[ Z5 Y[,LGF\A\0,DF\ ccO|L VMO SM:8 cc 5ZT SZJFGL ZC[X[P 
JF5Z[, Y[,LVMGF 5F\R 8SF J[:8[H U6L AFSL )5 8SF Y[,LVM 0LJLhGGF D]bI DYSGF 5LP 0A<I]P :8MZDF\ 5\CMRF0JFGL ZC[X[PsDFPDP lJP TFP Zv!vZ__$GM 

5lZ5+F\S o 5ZRq!Z_#q#)Z(qGPf 

B\0 *(P R}SJ6FGF\ AL,DF\YL ;[<; 8[S; CF,GL HMUJF. D]HA SF5JF 5F+ GYLP 5Z\T] R}SJ6FGL TFZLB[ U]HZFT J[RF6J[ZF VlWlGID !)&)GL VnTG 

S,D 5*s3fD]HA J[RF6F[ZM D}/ :YFG[YL SF5JF 5F+ CX[ TM T[ AL,DF\YL SF5JFDF\ VFJX[PsU]HZFT J[RF6J[ZF VlWlGID !)&) S,D 5*v3f 
B\0 *) R}SJ6FGF AL,DF\YL YI[, SFDGL l\SDTGF\ V[S 8SF ,[B[  ccAL<0L\U V[g0 VWZ Sg:8=SXG JS"; J[<O[Z ;[; V[S8cc VG[ T[ C[9/ 30FI[, U]HZFTGF\ 

!))(GF\ lGIDMGF\ lGID 5GL HMUJF. D]HA pST ;[; GM OF/M  J;], SZJFDF\ VFJX[P szD VG[ ZMHUFZ lJEFUGL TFZLB #!v!vZ__5GL VlW;}RGF 

S|DF\S HLP V[RP VFZP qZ__5q_$q;LP 0A<I]P V[P qZ__$q($!qDv# VG[ T[ lJEFUGM TFZLB )v!Zv_5GM 9ZFJ S|DF \S ;LP 0A<I]P 
V[PqZ__$q!(#!qDv#f TYF DFP DP lJEFUGMM TF Zv!Zv_&GF 5lZ5+ S|DF\S V[;P V[;P VFZP v!_Z__$vVF.PALP v$!sZ$f;P 

B\0 v(_  R}SJJFGF AL,DF\YL H[ T[ ;DI[ ,FU] 50TM J[84 U]HZFT J[8 VlWlGID vZ__#  D]HAGL HMUJF. D]HA R]SJ6FGF :YFG[YL SF5JF5F+ CX[ TM T[ 

SF5JFDF\  VFJX[P CF,GL HMUJF. D]HA V[S SZM0YL JWFZ[ lS\DTGF SZFZMGF SFDMDF\ _P& @  V[0JFg; J[8 ( T.D.S.)  SF5JFGL HMUJF. VD,DF\ K[P VF 

AFAT V[8 ;M;" SF5JFG[ ,UTL CM. VF V\U[GF SFINFDF\ JBTMJBT H[ O[ZOFZM YX[ T[ D]HA 8[S; S5FT SZJFDF\  VFJX[P .HFZNFZ[ EFJM 8[S; ;CLT EZJFGF 

CM. VF 8[S; S5FT DHZ[ D/JF5F+ GYLP s GF6F lJEFUGF TFP !v$vZ__(  GF HFC[Z GFDF S|DF \S o s HLPV[RPV[GP v!$f J[8 vZ__(  V[; v 5) v AL 
s#f s!f  YP 

ANNEXURE – 1 

(Referred to in Condition No. 2 General Rules and Direction for the guidance of Contractors.) 

To  

The Executive Engineer      PLACE : 

    Division :     DATE : 

 Details regarding my our partners our Company (in the case of limited Company)Names, address(es),telephone 

numbers(s)Income tax etc. are as under : 

 

Sr. 

No. 

Name(s)of 

Person /Partner 

Director of the 

company 

Full address of 

the place of 

business (with 

pin code) 

Telephone 

No.(s) 

(office) 

Residential 

address(es) 

(Resi.) 

Telephone No. 

(s) 

Full address of Income 

tax office ward where 

Income Tax return is 

filed. 

1 2 3 4 5 6 7 

       

 

I/We hereby agree to intimate to you about change if any, in the above mentioned address(es) and telephone No. 

(s)within Fifteen days of its occurrence till my/our deposit, for the said work paid by me/us is not returned to me/us. 

       Dated Signature of Tenderer. 
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ANNEXURE – 2 

8[g0Z VF.8DMGF EFJM EZTL JBT[ U6TZLDF\ ,LW[, D\H}ZLGF TYF :5XLOLS[XGDF\ H6FjIF D]HA DF,;FDFG V\U[GF SFDG :Y/GF 50TZ EFJM sNZfV\U[GL 

lJUTPsVF lJUT #_ ,FB SZTF p5ZGF\ SFDDF\ EZL ZH} SZJL OZHLIFT K[Pf 

sVf ~FP    s!f S0LIF4 ;]YFZv%,dAZ :SL<0 SFZLUZMGM NZ      

 ~FP    sZfEL:TL4 C[<5Z JU[Z[ ;[DL :SL<0 SFZLUZMGF NZ     
 ~FP    s#fDH]ZM s:+Lv5]Z]QFfVG:SL<0 DH]ZMGM NZ     

s!f DSFGM  

VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]GL8 NZ 

!P 

ZP 

 

 
 

#P 

$P 

 
5P 

 

 

 
 

 

 

&P 
*P 

(P 

 .\8M 

5yyZ R6TZGM 

BF6 ,L0 

S5RL 
 

BF6 

,L0 

Z[TL 5|F%TL :YFG 
,FS0] ;FULgS8 ;F.h 

s;Z[ZFX IFNL DF8[f 

sVf AFZL 

sAfAFZ6F 
O,MZL\U 8F.<; 

5F,L; SM8F :8MG HF0F.DLPDLP 

U[<J[GF.h 5F.5 

sVf Z5 DLPDLP 
sAf !Z DLPDLP 

!4___ G\U 

3PDLP 

 

!ZDLP YLP 
Z_ DLPDLP 

3PDLP 

SLPDLP 

,L0 SLPDLP 
 

 

RMPDLP 

RMPDLP 
RMPDLP 

RMPDLP 

 

 
NZ DLP 

NZ DLP 

~FP 

~FP 

 

 
 

~FP 

~FP 

 
 

 

~FP 

~FP 
~FP 

~FP 

 

 
~FP 

~FP 

Zf Z:TFVM SFDGF :Y/ p5ZGF EFJ 

VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT BF6 5|F%TL :YFGG]\ 

GFD s;Z[ZFXf 

,L0 

SLPDLP 

I]GL8 NZ 

  D]ZD 
CF0" D]ZD 
Z[TL 
D[8, 
S5RL 

!Z DLP DLP YL Z_DLP 
DLP 
5yYZ 5LRL\U DF8[ 

  3PDLP 
3PDLP 
3PDLP 
3PDLP 
3PDLP 

3PDLP 
3PDLP 
3PDLP 

 

s#fCM8 DL1FGF SFDM DF8[ SFDGF :Y/ p5ZGF 50TZGF EFJ 

VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL lJUT I]GL8 NZ ZLDFS"; 

!P 

ZP 

#P 
$P 

 S5RL 

R|L8 

A<S VF:OF<8 
0FDZ SFDGL DH}ZL 

3P DLP 

3P DLP 

D[P 8G 
D[P 8G 

 BF6 

BF6 

s$Pf 5],MGF SFDM o SFDGF :Y/ p5ZGF EFJ 

VP G\ 8[g0Z VF.8D G\AZ DF,;FDFGGL Ljut BF6 5|%TL 

:YFG 

,L0 SLP DLP 

s;Z[ZFXfI]GL8 

I]GL8 NZ ~FP 

  DXLG S|:0 D[8, 

S5RL 
U|L8 

Z[TL 

CF. 8[g;F.,JFIZ 

  3PDL 

3PDL 
3PDL 

3PDL 

D[P 8G 

NZ 

p5SMST 5lZlXQ8MDF\ VF5[, NZ 8[g0ZDF\ EZ[, EFJMGL RSF;6L V\U[ CM. T[ BFTFG[ A\WGSTF" ZC[X[ GCL T[DH T[GF NXF"J[, BF6 DYS[YL :5[XLOLS[XG D]HAGM 

DF,;FDFG GCL D/[ TM :5XLOLSOXG 5|DF6[GM DF,;FDFG BFT] DFgI SZ[ T[ VgI HuiFFV[YL ,FJL VF5X] \P H[ DF8[ SM. J/TZGM S,[.D D]SJFDF\ VFJX[ GlC\P 
 

ANNEXURE – 3 

PERFORMANCE BOND 

(See clause No. 1) 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given). 

…………………………………………………………………………………………………………….. 

Principal (Contractor) …………………………………………………………………………………….. 

Surely (Scheduled or Nationalised Bank) ….…………………………………………………………….. 

Sum of bond (express in words and figures) ….………………………………………………………….. 

Contract No. and date of contract  ……………………………………………………………………….. 

KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE PRINCIPALS AND SURETY above named are 

held and firmly bound up to the …………………………. Hereinafter called Employer in the amount stated for payment 

of which sum, well and truly to be made, we bind ourselves, our heirs, executors, administrators and successors jointly 

and severally, firmly by these presents subject to the provisions of which the aforesaid Contractor on demand and 

without demand on a claim being made by the Employer. 
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THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals have entered in to a contract 

with the Employer numbered and dates as shown above and also here to attached for the execution of 

work……………………………………………………………………………………………………….. 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill all the undertakings, convenants, terms, 

conditions and agreements of said contact during the original terms of the said Contract and any extensions thereof that 

may be granted by the Employer with or without notice to the surety and during the life or any guarantee required under 

the contract and shall also well and truly perform and fulfill all the Undertakings, convenants, terms, conditions and 

agreements of any all duty and unduly authorized modifications of said Contract that may hereafter be made, notice of 

which modification to the surety being hereby waived or shall pay over, make good and reimburse to the Employer all 

loss and damage which the employer may sustain by reason of failure or default on the part of said Principal so to do. 

We ……………………………………further agree that the guarantee herein Contained shall remain in full force and 

effect during the period that would be take for the validity of the said Contract, and that it shall continue to be 

enforceable till all the dues of the employer under or by virtue of the Contract have been fully paid and its claims 

satisfied or discharged or till the Employer certifies that the terms and conditions of the Contract have been fully and 

properly carried out by the said Contractor and accordingly discharges the guarantee. Unless a demand or claim under 

this guarantee is made on us in writing on aor before the ……………………….. we shall be discharged from all liability 

under this guarantee thereafter. 

IN WITNESS WHERE OF , the above bounded parties have executed this instrument under their several seals on the 

date indicated above the name and corporate seal of each corporate partly being hereto affixed and these presents duly 

signed by its undersigned representatives, pursuant to authority of its governing body, 

In the presence of witness.       Individual 

Principal 

1.  …………………………………………..as to …………………………………….(seal) 

2.  …………………………………………..as to …………………………………….(seal) 

3.  …………………………………………..as to …………………………………….(seal) 

4.  …………………………………………..as to …………………………………….(seal) 

 

    by …………………………… affix Corporate Seal 

   Attested     Corporate surety 

         Business address 

Affix by ………………………………..corporate Seal 

Title  

        For and on behalf of the Employer. 

 

 

 

ANNEXURE – 4 

LIST OF WORKS ALREADY COMPLTED BY THE TENDERER 
.HFZNFZ[ 5}ZF SZ[, SFDGL IFNL 

Sr. No. 

 
S|DF\S 

Name of Work 
SFDG]\ GFD 

 

Place 
:Y/ 

Cost on 

completion 
5}ZF YI[, SFDGL 

lS\DT 

Time taken in 

months to 

complete the work 
SFD 5}Z]SZJF DF8[ ,LW[, 

;DI DF;DF\ 

Remarks. 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 

      

 

ANNEXURE – 5 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH THE TENDERER 
.HFZNFZ 5F;[ ;FZL VG[ RF,] CF,TDF\ CMI T[JF I\+M VG[ VMHFZMGL IFNL 

Sr. No. 

 
S|DF\S 

Plant or 

machinery 

 
VMHFZ 

VYJF I\+M 

Location 

 
:Y/ 

Age of 

Machinery. 

 
DXLGZL S[8,F JQF" 

H]GL K[P 

Make 

 
AGFJ8 

Capacity 

 
1FDTF 

Approximate 

value. 

 
V\NFHL lS\DT 

Remarks 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 
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ANNEXURE – 6 

DECALARATION REGARDING WORKS ON HAND WITH TENDERER 
.HFZNFZGF CFY 5Z CMI T[JF SFDMGL lJUT 

Sr. No. 

 
S|DF\S 

Name of 

Work 
SFDG]\ GFD 

 

 
 

Place 
:Y/ 

Estimated 

cost 

 
V\NFHL lS\DT 

Date of 

issue of 

work 

order. 

 
SFD X~ 

SZJFGF 

C]SDGL 
TFZLBP 

Stipulated 

period of 

completion. 

 
SFD 5}~ 

SZJFGL lGIT 

D]NT 

Amount of 

work done 

on date of 

filling 

tender. 

 
8[g0Z EIF" 

TFZLB[ 

Brief 

details of 

delay if 

any. 

 
-L, HM 

YI[, CMI TM 

T[GF SFZ6 

Remarks 

 
lJX[QF GM\W 

1 2(a) 2(b) 3 4 5 6 7 8 

         

Signature of Tenderer with Date/.HFZNFZGL TFZLB ;FY[GL ;CL 

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which tenderers are 

invited. 
GM\W ov VF;G & DF\ H[ DF;DF\ 8[g0Z DF\UJFDF\ VFjI] CMI T[ 5C[,FGF DF;GF V\T ;]WL SZ[, SFDMGL ZSD NXF"JJLP 

Note 2 : Necessary certificate from the officer concerned shall be attached with tender. 

 

SCHEDULE „A‟ VG];}lR cSc 

Schedule showing (approximately)the materials to be supplied from the Public Works Store for work Contracted to be 

executed and the rates at which they are to be charged for. 
H[ SFD CFY WZJF DF8[ SMg8=FS8 SZFIM CMI T[ SFDDF\ AF\WSFD lJEFUGF :8MZDF\YL 5}ZM 5F0JFGM DF,;FDFG sVFXZ[fVG[ T[ V\U[ J;], ,[JFGF NZ NXF"JTL 
VG];}lRP 

Particulars 
lJUT 

Approximate quantity 
V\NFHL HyYF 

Rate at which the materials will e charged 

to the contractor 
SMg8=FS8Z 5F;[YL DF,;FDFG DF8[ ,[JFGM YTM NZ 

Place of delivery 
l0l,JZLG]\ :Y/ 

1 2 3 4 5 

  Unit  
V[SD 

Rate in Rupees 
EFJ ~l5IFDF\ 

 

As per attached statement 

 

GM\W !o ~l5IF 5 ,FBYL JW] S[ VMKL lS\DTGF SFDDF\ JF5ZJF ;LD[g8 VG[  VYJF :8L, TYF SM.56 SFDDF\ 0FDZ SFDDF\ lJEFUG TZOYL 5]ZL 5F0JFDF\ 

VFJX[ GCLP sDFP DP 9ZFJ S|DF\S 8LP V[GP ;LPq!_(5q$qV[; TFP Z_v!Zv)! TYF V[;P8LPVFZPq!_)*(q(ZqC TFP Z*v!!v)* TYF 8LP V[GP ;LP 
!_((vVF.PALPvZZ_v!(v;P TFP #!v#v_5f 5Z\T] GD"NF H/;\5TL VG[ 5F6L 5]ZJ9F lJEFU NJFZF SFDDF\ JF5ZJF H~ZL :8L, lJEFU NJFZF 5}~ 

5F0JFGL HMUJF. TFP Z#v&v)*GF\ lJEFUGF 9ZFJ S|DF\S V[;P 8LP V[,q!_)qS[q5(qEFUsCfNJFZF RF,] ZFBJFDF\ VFJ[ K[P VF V\U[ X[0I], V[ DF\ H[ 

HMUJF. SZJFDF\ VFJ[ T[ VFBZL U6FX[P 

GM\3 Z o ;LD[g8 o HIFZ[ ;LDg8 .HFZNFZ NJFZF SFDDF\ JF5ZJF ,FJJFDF\ VFJ[ tIFZ[ VFJM ;LD[g8.HFZNFZ VF.P  V[;P 5|DF65+JF/F TYF D}/ pt5FNS 
S\5GLDF\YL ;LWL ZLT[ D[/JJFGM\ ZC[ K[P VG[ T[GL BZF. DF8[ T[GF\ R}SJ6FGF\ AL,M SFP .P zLG[ ZH} SZJFGF\ ZC[X[P VFJM ;LD[g8 S\5GLGF VLWS'T lJS|[TF 5F;[YL 

BZLN SZL XSFI GCL\P sTFP &v$v)(GM DFDFlJ 5lZ5+S 8LP V[GP ;LPq!_((vVF. ALPqs!(f;f 

GM\W v# ,MB\0 o HIFZ[ ,MB\0 .HFZNFZ NJFZF ,FJJFDF\ VFJ[ tIFZ[ T[ V\U[G]\ AL, VD,DF\ SFP.P G[ SH} SZJFG]\ ZC[X[P VG[ VFJF :8L,G]\ U[ZL ,[AMZ[8ZL S[ 

.HG[ZL SM,[H S[ 5F,L8[SGLSDF\ 8[:8L\U SZFjIF AFN H :8L, SFDDF\ JF5ZJF N[JFDF\ VFJX[P 
GM\W v$ 0FDZ o HIFZ[ SFDDF\ JF5ZJFDF\ 0FDZ .HFZNFZ[ VM., ZLOF.GZLDF\YL 5{;F EZL tIF\YL H ;LWM BZLNJFGM ZC[X[P VF V\U[ .HFZNFZ[ 5]ZL SZJFGL 

XZTM GLR[ D]HAGL ZC[X[P s!f.HFZNFZ 0FDZ SIF\YL ,FjIF T[ V\U[G]\ AL, V;,DF\ SFP .P G[ ZH} SZJFG]\ ZC[X[P sZfZLOF.GZLGF\ U[85F; 56 AL, ;FY[ ;FD[, 

SZJFGF\ ZC[X[P s#f0FDZ H[ 8[gSZDF\ ,FJJFDF\ VFJ[ S[ 8gSZGM JFCG G\AZ ATFJJFGM ZC[X[Ps$f 0FDZ p5Z .HFZNFZzLG[ V[0JFg; 5[D[g8 VYJF l;SIM0" 

V[0JFg; D/L XSX[ GlC\P s5f.HFZNFZ[ ZH} SZ[, V;, AL,DF\ U|[0 sSJM,L8L V\U[f p<,[B CMJM HM.V[P VF V\U[ .HFZNFZ[ 0FDZGF\ U|[0 V\U[G]\ ZLh<8qU|[0 
V\U[G]\ 5|DF65+ ZH] SZJFG]\ ZC[X[Ps&f.HFZNFZ[ 0FDZGL VFJSqJ5ZFXqART V\U[G]\ ZHL:8Z %,Fg8q;F.8 p5Z lGEFJJFG]\ ZC[X[P sDFP DP 5lZ5+ S|DF\S V[;P 

8LP VFZP v!_)*v(ZvC4 TFZLB Z*v!!v)* VG[ Z!v!!v)(f 

Note : 5 The person or firms submitting the tender should see that the rates in the above schedule are filled up by the 

Engineer in charge before the issue of the form prior to the submission of the tender. 
GM\Wv 5 o 8[g0Z ZH] SZGFZ jIlST S[ 5[-LV[ 8[g0Z ZH} SZTF 5C[,F\ T[G[ VF5JFDF\ VFJTF\ OMD"DF\ CJF,FGF .HG[Z p5ZGL VG];}RLDF\NZ EZL VF%IF CMI T[GL 
BFTZL ,[JLP 

Note : 6 : Store to be supplied to Contractors for a work free of cost shuld be mentioned in Schedule „A‟ in addition to 

schedule „B‟ and the specification attached to the contract agreement form. 
GM\Wv & o SM. SFD DF8[ SMg8=FS8ZG[ lJGFD}<I[ 5}ZM 5F0JFGM DF,;FDFG  VG];}lR cBcT[DH SMg8=FS8ZGF SZFZ ;FY[ HM0[,L lJUTMGL IFNL p5ZF\T VG};}lR cSc 
DF\ H6FJJ]\P  
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SCHEDULE „B‟ VG];}lR cBc 

Memorandum showing items of works to be carried out :CFY WZJFGF\SFDGL AFATM NXF"JTL IFNL 

 

Items No. 
AFAT G\AZ 

Quantities 

estimtimated 

but may be 

more or less 
V\NFH[, HyYM H[ 

VMKM JTM Y. XS[P 

Item of work 
SFDGL AFAT 

Estimated Rates 
8[g0ZDF\ NXF"J[, NZ 

Unit 
 

Total amount 

according to 

estimated 

quantities. 
 

In figures 
VF\S0FDF\ 

Rs.   Ps. 
~FP      5{P 

In words 
XaNMDF\ 

1 2 3 4 5 6 7 

       

As per Attached sheed 

I/We am/are willing to carry out the work at .............................................% above/below 

percent (should be written in figures and words) of the mestimated rates mentioned above. Amount of my/our tender 

works out as under. 

 Estimated amount      Estimated amount 

 Put to tender Rs………………………   Put to tender   Rs……………………… 

 Deduct .............% below Rs…………   Add ............% above      Rs…………… 

 Net  Rs…………                 Total              Rs…………… 

 In words ....................................................   In words ................................................ 

 (*Please strike out whichever is not applicable). 

 

Note : 1 All work shall be carried out as per Public Works Department Handbook and other specifications of Division or 

as directed. 
GM\Wv!       AW]\ H SFD AF\WSFD lJEFUGL 5]l:TSF VG[ l0JLhGGL ALHL BF; lJUT D]HA VYJF ;}RGF 5|DF6[ SZL  
VF5JFG]\ ZC[X[P 

Note : 2 All the columns is Schedule should be filled in ink and the total of the entries in the last column should be struck 

by the contractor under this signature. 
GM\W o Z  VG];}lRDF\ AWF BFGFGL lJUTM ;CLYL EZJL VG[ K[<,F BFGFGL GM\WMGM ;ZJF/M SZL SMg8=FS8Z[ 5MTFGL ;CL SZJLP 

Note : 3 Rates quoted include clearance of site (prior commencement of work and at its close) in all respects and hold 

good for work under all conditions, site, moisture, weather etc. 
GM\Wv#  o 8F\S[,F NZDF\4 :Y/GL sSFDGF VFZ\E[ VG[ 5}~ YFI T[ JBT[fNZ[S ZLT[ ;FO;}OL SZJFGM\ ;DFJ[X YFI K[4 VG[ T[ NZ TDFD 5lZl:YlT4 :Y/4 E[H4 

CJFDFG JU[Z[ C[9/ SFD VD,DF\ ZC[X[P 

Note : 4 To be continued on additional sheets, if found necessary. 
GM\Wv$  o H~Z H6FI JWFZFGF SFU/M HM0L RF,]\ ZFBJ]\P 

 

 

   SCHEDULE - C 

(See clause No. 2) 

 

Time schedule for completion of different designated parts of the work and rate of liquidated damages to be paid by the 

contractor, if he fails to complete the part of work within stipulated time limit is as detailed below : 

Time Schedule of  Completion 

 

         Percentage of time                                  Percentage of work                             Rate of liquidated damages 

               Of the total time limit                                                                                                           per day 

1 2 3 

Earth work 

25 % 

50 % 

75 % 

100 % 

 

16 % 

50 % 

75 % 

100 % 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

Building work 

25 % 

50 % 

75 % 

100 % 

 

10 % 

40 % 

80 % 

100 % 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

Road work 

25 % 

50 % 

75 % 

100 % 

 

25 % 

50 % 

75 % 

100 % 

 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 
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Bridge work 

25 % 

50 % 

75 % 

100 % 

 

10% 

40 % 

80 % 

100 % 

 

0.1 % 

0.1% 

0.1 % 

0.1 % 

(As corrected vide B & CD GR. No. TNC – 1091-1B-10/(11)-C,dated 29-6-92). 

 ટીડીએસ અંગે જોગળાઇ કરળાનો સધુારો (ઠરાળ ક્રમાાંકઃ ળ.ેળે.અ./ગાાંધી/ળળટ/ટીડીએસ/૯૭-૯૮/જા.: ૪૪૫૧ તા.૧૯.૦૭.૧૯૯૭) 
તા.૦૧.૦૪.૧૯૯૭ થી ળેચાણળેરા કાયદામાાં કરે઱ જોગળાઇ મજુબ રૂ.દ઴ ઱ાખથી ળધ ુકકિંમતના ળકકસ કોન્ટ્રાકટ સાંબધે રકમની ચકુળણી ળખતે 
ચકુળનારે ચકુળળાની રકમના ર %,,઱ેખેની રકમ ળેરા ઩ેટે મફુ્ર સ્થલેથી ક઩ાત કરીને (ટીડીએસ) દ઴ કદળસમાાં સરકારી તતજોરીમાાં ભરણાાં 
માટેના સાદા ચ઱ણ થી ળેચાણળેરા સદરે જમા કરાળળાની રહ઴ેે તા.૦૧.૦૪.૨૦૦૨ ઩છી ચકુળળા઩ાત્ર થતી ળકકસ કોન્ટ્રાકટસની રકમ રૂ.૧.૦૦ 
કરોડ થી ળધે તેળા સાંજોગોમાાં ર ટકા ની ટીડીએસ ની ક઩ાત કરળાની રહ઴ેે (તા.૨૨.૦૪.૨૦૦૨ ળેચાણળેરા કતમશ્નર ગ.ુરા.અમદાળાદ)  

 Government is please to order that the monetary limit of Rs.50.00 lakhs (Rupees fifty Lakhs only) for B-1 

tender form (fixed under aforesaid G.P.dated 15.12.2003) is hereby enhanced to Rs.12.00 crore (Rupees Twelve 

crore only) for road works and Rs.10.00 crore (Rupees ten crore only) for Bridge and building works This 

enhanced monetary limit shall be applicable to the tenders to be invited here after with the strict application of a 

condition that tenders for the works amount put to tender upto Rs.12.00 crore (Rupees twelve crore only) for 

road works and Rs.10.00 crore (Rupee ten crore only) for bridge and building works should invariably  be 

invited on B-1 tender form only. TNC-1088-D347-(7)-C Dt.11.07.2017 

 ગજુરાત ગડુઝ એન્ટ્ડ સતળિસીસ ટેકસ એકટ , ૨૦૧૭ તથા સેન્ટ્ર઱ ગડુઝ એન્ટ્ડ સતળિસીસ ટેકસ એકટ-૨૦૧૭ ની ક઱મ ૫૧ અનસુાર 
જયારે કોઇ સરકારી તળભાગ ,સ્થાતનક સત્તામાંડલ અને સરકાર હસ્તકના જાહરે સાહસો રૂ.૨ ,૫૦,૦૦૦.૦૦ થી ળધનુી કકિંમતનુાં ટેન્ટ્ડર બહાર 
઩ાડીને ળેરા઩ાત્ર ચીજળસ્તઓુ ખરીદે કે ળેરા઩ાત્ર સેળાઓ મેલળે તો કુ઱ ર % (બે ટકા) ટેકસ ડીડીક઴ન એટ સોસક કરળાનુાં થાય ,જેમાાં 
૧%(એક ટકા) ગજુરાત ગડુઝ એન્ટ્ડ સતળિસીસ ટેકસ એકટ અને (એક ટકો)સેન્ટ્ર઱ ગડુઝ એન્ટ્ડ સતળિસીસ હઠેલકા઩ળાનોથાય અને SGST 

: 00060010101 અને CGST: 00050010101 સદરે જે મકહનામાાં ડીડક઴ન થયુાં હોય તેના અંત ઩છીના ૧૦ કદળસની અંદર , સરકારી 
તતજોરીમાાં જમા કરાળળાના રહ઴ેેળધમુાાં આ ક઩ાત સામે કોન્ટ્રાકટરને ટીડીએસની ક ઩ાત કરનારને નમનુા GSTR-7A માાં પ્રમાણ઩ત્ર 
આ઩ળાનુાં રહ઴ેે તથા ઠરાળે઱ સમયમયાકદા મજુબ નમનુા GSTR-7 માાં ઩ત્રક ભરળાનુાં રહ઴ેે આ ક઱મનો અમ઱ જીએસટી કાઉન્ટ્સી઱ની 
ભ઱ામણ મજુબ તા.૩૦.૦૯.૨૦૧૮સધુી મ઱ુળતી રાખે઱ હતો જેનો અમ઱ હળે સાંદભકમાાં ળાંચાણે ઱ીધે઱ા તા.૧૪.૦૯.૨૦૧૮ ના 
જાહરેનામા અનસુાર તા.૦૧.૧૦.૨૦૧૮ થી કરળાનો થાય છે જેના માટે ગજુરાત જીએસટી અતધતનમય ૨૦૧૭ ની ક઱મ ૨૫ તથા 
ગજુરાત જીએસટી રૂલ્સ ૨૦૧૭ ના તનયમ ૧૨ (૧) અન્ટ્ળયે ટેન્ટ્ડર ધ્ળારા ખરીદી કરનાર કે સેળા મેલળનાર સરકારી સક્ષમ અતધકારીએ 
નમનુા GST REG-07 માાં અરજી કરીને નોંધણી દાખ઱ો મેલળળાનો રહ ેછે (઩રી઩ત્ર ક્રમાાંક જીએસટી/૨૦૧૭/૧૦૯૭/જીએસટી સે઱ 
તા.૧૫.૦૯.૨૦૧૮ 

                 Executive Engineer, 

                    P.H.Works Div, 

           G.W.S.& S.B. 

 Dahod  

 


