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B

Forwarding Letter



Forwarding Letter.

Name Of Bidder :-

Address :-

Phone No ( office ) :- ( Residence ) :-

Mobile :-

TO

CHIEF OFFICER,
BILIMORA MUNICIPALITY,
BILIMORA.

SUB:- E-TENDER FOR PROVIDING, SUPPLYING & LAYING 90 MM DIA
P.V.C PIPE LINE IN WARD NO.9 DESRA ESR TO BEHIND JAMNA NAGAR SOCIETY &
B.D.B CHAL BILIMORA TA-GANDEVI, DIST- NAVSARI.
With reference to above proposed work |/ We have visited the site and fully acquainted my Self
/ Our self with the local conditions regarding materials, labour and other factors pertaining
to the work before submitting this tender.

| / We also agree to execute the work specified in the tender document within the time
specified in the accordance with the specifications design, drawings and Instruction in writing referred
in this tender as we instructions given by officers of the work from time to time.

| / We also agree and abide by decision of Owner to give work to the bidder, other then the lowest

and split the work and give the work to more then one bidder as per terms and condition decided by
owner.

Date :-

Place :- SIGNATURE OF BIDDER

Witness :- (1)
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(i) Memorandum of work



BILIMORA MUNICIPALTY
Memorandum of work

1. Name of work & Scheme : E-TENDER FOR PROVIDING, SUPPLYING
& LAYING 90 MM DIA P.V.C PIPE LINE IN WARD NO.9
DESRA ESR TO BEHIND JAMNA NAGAR SOCIETY &
B.D.B CHAL BILIMORA TA-GANDEVI, DIST-

NAVSARL
2. Estimated Cost : Rs. 545290/-
3. Earnest Money : (1%) Rs.5452/-
4. Validity Period of Tender Offered : 90 Days From the End Date of
Downloading bids

5. Security Deposit : Rs. 13632/-

a. Initial Security Deposit 2.5%

b. Balance Security Deposit — To . 2.5%

be deducted from bill
c. Performance bond of scheduled Bank 5% 27264/-

6. Time allowed to complete work : 3 months
Approval from the date of work

7. Defect Liability Period : 1 years from date of completion
Certificate of the work

8. Other Detalil :
Uploading & Downloading of Tender : Dt.19/06/2026 to Dt.30/06/2026
Up to 18.00 hrs.
Last Date to Return Tender for EMD  : Dt.07/07/2026
& other Documents. Up to 18.00 hrs.

Description essential to be : Name of E-TENDER FOR PROVIDING,
SUPPLYING & LAYING 90 MM DIA P.V.C PIPE LINE IN WARD NO.9 DESRA ESR TO
BEHIND JAMNA NAGAR SOCIETY & B.D.B CHAL BILIMORA TA-GANDEVI, DIST-
NAVSARI.

Made On Sealed Cover

Mode of Quoting rate in Schedule ‘ B * Percentage Rate

( * Payment to be made in cash or demand draft of Schedule Bank Payable at
BILIMORA, in the name of CHIEF OFFICER, BILIMORA MUNICIPALITY )

( ** Security Deposit Shall be released only after receipt of Final Completion
certificate from consultant after Defect Liability Period )
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(ii) General Terms For
Contract



DEFINATION OF TERMS :

In this contract (As here In after defined ) the following words are expressions shall have the
meanings hereby assigned to them except where the context otherwise requires.

1.

10.

11.

12.

The OWNER AUTHORUTY means BILIMORA MUNICIPALITY body corporate and body
constituted under Gujarat Municipal Act 196 having its office at BILIMORA, DISTRICT —
NAVSARI and includes its successors and assigns.

The “ CONTRACTOR” means to person or persons, firm or company or corporation’s legal
representatives his successors and permitted assigns.

The “ENGINEER/ENGINEER-IN-CHARGE “ shall mean the person designated from time
to time by the owner and shall include those who are expressly authorized by him to act
for and on his behalf for operation of this contract,

The “WORK?” shall mean the include all items and things to be supplied/done and services
and activities to be performed by the contractor in pursuant to and in accordance with the
Contractor or part there of as the case may be and shall include all extra, additional
altered or substituted works as required for purpose of contract.

The “PERMANENT WORK” means and includes works which will incorporate in and from
a part of the work to be handed over to the owner by the owner to the owner by contactor
on completion of the contract.

“‘CONSTRUCTION “ means all appliances/ equipment’s and things of whatsoever nature
for the use in or for execution. Completion, operation maintenance of the work or
temporary work (as herein after defined) but does not include materials other things
intended to from or to be incorporated into the work or camping facilities.

“CONTRACT DOCUMENTS” means collectively the tender documents, designs
,drawings, specifications, schedule of item/ quantities ands rates, letter of acceptance and
agreed verification if any, and such other documents constituting the tender and
acceptance thereof.

The "SUB-CONTRACTOR” means any persons or firm or company (other than the
contractor) to whom any part of the work has been entrusted by the contractor with the
written consent of the owner and the legal personal representatives, successors and
permitted assigns of such person, firm or company .

The "CONTRACT’ shall mean the agreement between the Owner and the Contractor for
the execution for the works including therein all contract documents.

The “SPECTFICATION” shall means all directions the various technical specifications,
provisions of performing the work or works to the quantities& qualities of the work or
works and the materials to furnished under the contract for the work as-may be amplified
by the Owner o Engineer —in-charge during the performance of contract in order to
provide for the unforeseen condition or in the beat inter of y\the work or works . It shall
also include the latest edition of relevant standard specifications including all
addenda’s/corrigenda published before entering into the contract.

The” DRAWINGS” shall include maps, plans and tracing or prints or sketches there of with
any modification approved in writing by the Engineer-in-charge and such other drawings
as may from time to time be finished or approved in writing in the Engineer-in-charge.

The “TENDER” means the proposal along will all supporting submitted by the contractor
for consideration by the Owner.
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13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.
25.

26.

27

28

The "ALTERATION ORDER” means order given in writing by the Municipality to effect
addition to or deletions from the alternation in the work.

The “COMPLETION CERTIFICATE” shall mean the certificate to be issued by the
Engineer-in-charge when the works have completed in its entirely in accordance with
Contract document to his satisfaction

The “.COMPLETION CERTIFICATE” in relation to a work means the certificate regarding
the satisfactory compliance of various provisions of the Contract by the Contractor issued
by the Engineer-in-charge after the period of defect liability period is over.

‘“TEWMPORAY WORKS” shall means all temporary works of every kind required in or
about execution, completion or maintenance of works.

“PLANS” shall means all maps, sketches and layouts as are incorporate in the contract in
order to define broadly the scope specifications of the work or works and all; productions
thereof

“SITE” shall means the lands and other place on, under, in or through which the
permanent work is to be carried out and any other lands or places provided by the Owner
for the purpose of the contract.

“‘“NOTICE IN WRITING OR WRITTEN NOTICE” shall means a notice In written, typed or
printed characters and sent (unless delivered personally pr otherwise proved to have
been received by the addressee) by registered post to the latest known private or
business address or registered office of the address and shall be deemed to have been
received in the ordinary course of post it would have been delivered.

“APPROVED” shall mean approve in writing including subsequent written confirmation of
previous verbal approval and “APPROVAL” means approval including s aforesaid.

‘LETTER OF INTENT” shall man an intimation by a Telex /Letter /Fax to tenderer(s) that
the tender has been accepted in acceptance with the provisions contained n the letter.

‘DAY” means a day of 24 hours from midnight to midnight irrespective of the number of
hours worked in that day.

A’"WORKING DAY” means any day that is not declared to be holidays or rests day by he
owner.

“WEEK” means a period of any consecutive Seven days.

‘MATRIC SYATEM” All technical documents regarding the construction of works are
given in the metric system and all the project should be carried out according to the metric
system. All documents concerning the work shall be also be maintained in the metric
system.

“VALIUE OF CONTRACT” shall means the sum accepted or the sum calculated in
accordance with the prices accepted in tender and/or the Contract rates as payable to
the contractor for the execution and full completion of the work.

LANGUAGE FOR DRAWINGS AND INSTRUCTIONS” All the drawings, titles, notes,
instructions, diminutions etc. shall be in English Language

“MOBILISATION” shall mean establishment of sufficiently adequate infrastructure by the
Contractor at “Site comprising of construction equipment’s, aids, tool tackles including
setting of site offices with facilities such as power. Water communications etc.
establishing manpower organization comprising of Resident Engineers. Supervising
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29.

personal and an adequate strength of skilled semiskilled and un skilled workers, who,
with the so established infrastructure shall be in position to commence execution of work
at site (s), in accordance with the agreed time schedule of completion of work.
‘“MOBILISATION” shall be considered have been achieved, if the Contractor is able to
establish infrastructure as indicated above to begin work at all site (s) / location as per
Time Schedule, where so warranted in accordance with agreed schedule of work
implementation of Engineer-in-charge/Owner .

“COMMISSIONING” shall mean pressing into service of the system including the plants,
equipment’s, vessels , pipeline, machinery (ies) or any

Other section or subsection of installation(s) pertaining to the work of the contractor
after successful testing and trial runs of the same.

“COMMISSIONING” can be either for a completed system or a part of system or a
combination or systems of subsystems and can be performed in any sequence as desired
by Owner and in manner established to be made suited according to availability of pre —
requisite. Any such readjustments made by Owner in Performa of “COMMISSIONING”
activity will not be constructed to be violating Contractor provisions and Contractor shall be
deemed to have provided for the same.
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(iii ) General Condition For
Contract
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(iv)

ADDITIONAL INSTRUCTIONS
TO TENDERERS




FOR AUTHORISED USE ONLY

Issued to :

GOVERNMENT OF GUJARAT
ROADS AND BUILDINGS DEPARTMENT

Tender Papers for the work of : E-TENDER FOR PROVIDING, SUPPLYING & LAYING 90
MM DIA P.V.C PIPE LINE IN WARD NO.9 DESRA ESR TO BEHIND JAMNA NAGAR
SOCIETY & B.D.B CHAL BILIMORA TA-GANDEVI, DIST- NAVSARI.

(1) Estimated Cost Rs. 545290/-
(2) Earnest money Rs. 5452/- (1%)
(3) Security Deposit Rs. 27264/-

(4) Time Limit 3 Months
(5) Tender Fee Rs. 900/-

(6) Blank Tenders will be issued on before

working days up to 4.00 pm.

(7) Completed tenders will be received up to office hours on Dt. by Regd. Post A.D. only.
(8) Validity period of tender offered 90 days from the stipulated date of receiving o* the tender
but no modifications shall be allowed after handing over
tender to postal authorities

(9)  Tenders will be opened if possible at 12.00 Noon on next working day

-20 -



2)

To.

| CHAPTER -1
The tenderer shall produce an Income-Tax Clearance Certificate along with tender documents.

Tender documents consist of plans, specifications, Schedule (S) of quantities of the various
classes of works to be done, the conditions of contract etc. New Conditions / Para :-

The contractor shall not be permitted to tender for the work in which his near relative is working in
that Division as an Executive Engineer, Deputy Executive Engineer, Assistant Engineer,
Additional Assistant Engineer, Overseer, Divisional Accountant, Store Keeper, Manager of Atithi/
Vishram Gruha on the day on which the tender is submitted. On that particulars day, the
Superintending Engineer controlling that Division should not also be his near relative.

By the term "Near Relative" it is meant wife, husband, parents, grand parents, children, brothers,
sisters, uncles, aunts and cousins.

(Accompaniment to Government R. & B. Department, Resolution TNC/ 1084/ |B-204/ (26/c,
dated 24th January, 1985)

The Chief Officer, Bilimora Municipality

Details regarding my / our / partners, Directors of our Company (in the case of limited
company) names, address (es). Telephone number(s), Income-Tax office etc. are as under .-

Sr.

No.

Name(s) of | Full address of | Telephone | Residential | Telephone | Full Address of

person/ the place of No.(s) Address(es) No.(s) Income Tax
partner/ Business with office (Residence) Office/ ward
Company Pin Code where Income
Tax return are
filed

2 3 4 5 6 7
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(2) I /We herby agree to intimate to you about changes if any in the above-mentioned address and
Telephone No. (s) Within fifteen days of its occurance till My/our deposit, for the said work paid by
me/us, is not refunded to me/us.

Signature of Contractor
With stamp

For and on behalf of Governor
Of the State of Gujarat.

Signature.

Designation.

Place :

Date :
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Name of work :

(1)

DECLARATION

1 have visited the site and fully acquainted myself with the local situation regarding materials,
labour and other factors pertaining the work before submitting this tender.

| have carefully studied the conditions of the Contract, specifications and other documents of this
work and | agree to execute the same accordingly.

I, solemnly pledge that | shall be sincere in my duties as discharging reasonable contractors and
complete the work within the prescribed time limit. | shall submit detailed construction programme
with target dates for various items and stages of work keeping in view the time limit and shall
accordingly arrange for labourers, materials and equipments etc. punctually. In case there are
deviation from the construction programme, | shall abide by the decision of the Executive
Engineer for revision of the programme and shall arrange for labour, materials, equipments etc.

accordingly.

Signature of the
Contractor

Chief Officer
Bilimora Nagarpalika
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3.1

3.2

3.3

3.4

3.5

3.6

3.7

3.8

3.9

3.10

CHAPTER-3

GENERAL CONDITIONS

All petty items occurring in the work and as found necessary in actual execution shall be carried
out as per general specification in P.W.D. Hand-Book Volume No. | & Il (Latest) Edition.

The contractor shall construct temporary shed for storing cement properly and also temporary
building with a covered area 20' X 12' with necessary camp, furniture for the use of the
Government Officers as directed by the Executive Engineer for which no payment will be made.
The contractor shall provide all labour and pegs, strings and other materials as required for lining
and marking all the work and measurements without any payment from Government.

The contractor shall give to the municipal, police and other authority notices etc. that may be
required as per rules. He will also construct enclosures and fences for the protection and
convenience of the working people, and the public during the progress of the work and
permanent residence and adjoining ground property etc. and clear the site on completion of work.
Whenever shoring may be deemed necessary by the Executive Engineer, the contractor shall
perform the same in the best possible manner with the best possible materials and to the
satisfaction of the Executive Engineer. The contractor shall provide such kind of shoring as
Executive Engineer may consider necessary.

If the trenches near houses or other buildings are required involving shoring and strutting the
contractor shall carry out the same at his own cost. Such precautions to safe guard existing
structures with utmost care as necessary shall be taken. After the work is completed near such
building the contractor may remove shores and make good cutting or holes or any other damage
done to the private properties.

All water pipes, gas pipes existing drains or any other works which may be met within or about
the excavation shall if Executive Engineer deem it practicable, be properly maintained by the
contractor by means of shoring, strutting and planking over otherwise as the Executive Engineer
may direct. They shall be protected by the contractors from damage during the progress of work
or if damaged shall be made good by him at his own cost. If however, Executive Engineer
consider that the contractor should maintain any such pipe drains or works and that the existing
work, is necessary by breaking down or removal of such obstructions as the Executive Engineer
may direct the same shall be done by contractor.

Non-withstanding that all proper precautions may have been taken by the contractor at all times
during the progress of the work the contractor shall be held responsible for all damages whether
to the work under execution or to any other property or to live persons during the progress of
work and the period of maintenance.

The site of the work after the completion of the work shall be given in charge to the Department
in a neat and clean condition after removing all the rubbish and filling all pits and hollows and
leveling the ground in good conditions.

Explosives and Inflammable materials :

If explosives or inflammable materials are to be used for the execution of works, the contractor
shall at his own expense, obtain such licenses as may be required for storing and using
explosive and/or inflammable materials and locate, construct and maintain magazines if such are
required for storage in accordance with the requirements of the appropriate Government Rules in
force.

Such magazines shall be clearly marked "Dangerous explosives" in the care of competent
watchman all the time. The contractor shall exercise utmost care while using explosive and/or
inflammable materials so as not to endanger life or property and shall be solely responsible for
any and all damages resulting from their storage and use and shall indemnify absolutely. Govt.
and its officers and employees against any claim, liability arising out of any accident or violation
to any law, rules, orders etc.
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3.1

3.12

3.13

3.14

3.15

Damage by Flood, Rains or Accidents :

The contractor shall take all precautions against damage by flood or rains, or from accidents. No
compensation be allowed to the contractor for his plant or materials lost infor damaged by flood
or rains or from other causes. The contractor shall be liable to make good any plant or materials
of every description belonging to Government which is in charge of the contractor or earth work
or C.D. works lost or damaged by floods or rains or from any other cause.

Compliance of laws :

The contractor shall keep himself fully informed of all acts and laws of the Central & State
Governments, all local by laws, ordinances rules and regulations and all orders and direction of
bodies or tribunals having any jurisdiction or authority, which in any manner affect the conduct of
the workers. He shall at all times observe and comply with all such laws, ordinances, rules and
regulations, orders and direction and shall give all notices and pay fee or charges to which he
may be liable He shall protect and indemnify the Government and its officers and employees
against any claim or liability arising from or based on the violation of any such law. Ordinance
regulations orders or direction whether by himself or by his employees

Treasure Trove :

In the event of the discovery by the contractor or his employees during the progress of the work
any treasure, coins, antiques, precious minerals or other articles or things of value or interest,
whether geological, archeological or any other such treasure, this shall be deemed to be absolute
property of Government as between Government and the contractor.

Convenience of Traffic :

The contractor shall notify in writing to the Engineer in charge of the starting of any construction
or other operations that may in any way cause inconvenience or endanger traffic, at the earliest
possible time and sufficiently in advance to enable the Engineer-in-charge to take action as per
rules. Under no circumstances, the contractor shall close any road to traffic without the written
permission of the Engineer-in-charge. Whenever necessary, temporary detours or diversions
shall be made and maintained for traffic. Such diversions shall have a width of not less than 20'-
0" through out and shall be provided with necessary road signs clearly visible from a distance by
day or night. These shall be preliminary warning by red flags by day and red lamps by night at a
distance of 500 ft. from the diversion. All diversions shall be clearly market by white washed
stones or other such means.

All operations necessary for the execution of works and for the construction of any temporary-
works shall so far as concerned with the requirements of the contract permits be carried out so
as not interfere and unnecessarily or improperly cause public inconvenience and with the
occupation of public or private road and foot-paths and the least possible obstruction shall be
caused to the traffic.

Change in Price : Wages etc. subsequent to Acceptance of Tender :

The contractor shall not be entitled to claim any compensation on the grounds that subsequent to
the acceptance of the tender there was-
(a) Increase in the price of materials or goods whether controlled by Government or not-
OR
(b) An increase in the wages, allowances, or amenities to labour, whether on account of any
legislation or law passed by Government or for any other reasons.

OR
(c) An increase in the tariff freight charges and fare or any other charges or railway, road,
sea or air.
OR
(d) Increase in the rates or quarry fees, Sales Tax, octroi, royalties or any other taxes, fees or
charges.
OR
(e) An increase of any similar nature Exception will be to the extent of Price Adjustment
clause.
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3.16

(i)

3.17

3.18

Residential accommodation and sanitary arid medical arrangements to be provided to the labour

employed by the contractor.

(A) Before opening of labour camp, the contractor shall obtain and follow the advise "of
concerned Assistant Director of Public Health regarding the camp, site accommodation,
water and food supply, sanitary arrangements etc

(b) The contractor shall build sufficient number of the huts for the labourers on a suitable plot
of land according to the following specifications :

(i) A good site shall be selected. High ground removed from jungle, but well provided with
tress shall be chosen wherever it is available the neighborhood of rank jungle grass or
weeds should be particularly avoided. Camps should not be established close to large
cuttings or earth work. When a good natural site cannot be procured attention should be
given to drainage.

(ii) The lines of huts shall have open space of at least 10 meters between rows, (i)  Huts
of Bamboos and grass may be constructed.

(iv) There should be no overcrowding. Floor space on a scale of 2.8 sq m. per head should
be provided.

(v) The contractor must find his own land. If no Govt. waste land is available, he should apply
for it and pay assessment for it.

(c) The contractor shall provide an adequate supply of pure and potable water for the
labourers at a rate of not less than ten gallons per head per day. No provision need be
made if there is a suitable nalla, river, well or adequate tap water arrangements within 0.4
km. of the camp.

(d) The contractor shall construct trench or semi permanent latrines for the labourers on a
scale of not less than five for every 100 persons or part there of. Separate latrines shall
be provided for men and women. The labourers may at their option be allowed to use
either the trench system or the latrines system.

(e) The contractor shall construct.

(i) Screened bathing placing on a scale of not less than one for every 20 persons or
part thereof Separate bathing place shall be, provided for men and women.

(ii) Washing place for washing clothes on a scale of not less than one for every 30
persons of part thereof.

(iii) An efficient drainage arrangement for removing sewage water from bathing and
washing places and for its disposal without causing nuisance.

(f) The contractor shall provide the necessary staff for effecting conservancy, sanitations and
cleanliness to the satisfaction of the Engineer-in-Charge. Sweepers shall be employed on
scale of not less than one sweeper for every 200 persons or part thereof.

(9) If there is no Government or satisfactory private dispensary within 1.6 K.M. of a labour
camp containing 500 persons or more, the contractor shall engage a registered medical
practitioner with a traveling dispensary, within 8 Kilometers of labour camp.

(h) The contractor shall arrange for all anti malarial measures for the labourer employed on
the work as directed by the Assistant Director of Public Health.

()] the contractor shall take suitable measures for fire prevention and control to the
satisfaction of Engineer-in-charge.

PREVENTION OF NUISANCE AND POLLUTION :
The contractor shall take all necessary prevention of any nuisance or inconvenience to nearby
owners, tenants or occupies of adjacent properties and to the public generally and to prevent any
damage to such properties by any pollution of steam and water ways. He shall make good at his
own expenses and to the satisfaction of the Executive Engineer and damage to roads, paths,
cross drainage works of public or private properties whatsoever caused by the execution of the
work or by traffic brought thereon by the contractor. All waste or superfluous materials shall be
cleaned away by the contractor

TRESS-PASS :

The contractor shall at all times be responsible for any damages or trespass committed by his

agents and working people in carrying out the work unless such damages or tress-pass is

authorized by the Engineer-in-charge.
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3.19

3.20

3.21

3.22

INDEMNIFY :
The contractor shall indemnify and save the Government officers and employees against all
action suits, claims, demands of any character in respect of any matter or things done or
omitted to be done by the contractor in the execution of or in connection with the works of this
contract and against any loss or damage to Government in consequence for any action or suit
being brought against the contractor for any thing or omitted to be done in the execution of the
contractor. The Government shall not be liable to the contractor for damages or delay resulting
from work by third parties or by injunctions or other restraining orders obtained by third parties.
NO WAVING OF LEGAL RIGHTS AND POWERS :
The P. W. D. shall not be precluded or stopped by any measurements, estimates or certificates
made either before or after the completion and acceptance or the work and payment there of
from showing the true amount and character of the work performed and materials furnished by
the contractor and from showing that any such measurement, estimates or certificates. | were not
in a true or Incorrect P. W. D. shall not be precluded or stopped from recovering from the
contractor such damages as it may sustain by reasons of his failure to comply with terms of the
contract.

Neither the acceptance by the P. W. D. or any representative of the P. W. D. nor any consent for
acceptance of the whole or any part of the work not any extension of time nor any possession
taken by the P. W. D. shall operate as a waiver any portion of the contract or any power herein
reserved or of any right to damages.

A waives of any breach of the contract shall not be held waiver of any other or subsequent
breach.

POLICE PROTECTION :

If police is called for by the contractor for special protection of his camp or work the Public Works
Department will arrange for such protection so far as possible with authorities concerned and full
cost of such protection shall be debited to the contractor and recovered from his bills.

Excess use of Materials supplied by the P.W.D.

If in case, the contractor uses materials supplied by the P. W. D. in excess of what is required as
per the critical calculation of the Executive Engineer in charge of the work or refuse to return in
good condition such materials issued in excess of the requirements so worked for any reasons
whatsoever the contractor shall be required to pay the cost of such extra materials at the penal
rates which shall be at double the issue rates as charged to the contractor as per schedule 'A' of
the contract agreement.
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3.23 The contractor shall comply with the following regulations as regards the hoisting appliances to
be used by him.

3.24

3.25

(a)

Hoisting machine and tackle including their attachment anchorages, supports shall

(i) Be of good mechanical construction sound materials and of adequate strength
and free patient defect and.
(i) Be kept in good repair and in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
suitable quality and adequate strength and free from patent defect.

Hoisting machines and tackles shall be examined adequately tested after erection of the
site and before the use and be re-examined in position at intervals to be prescribed by
Government.

Every chain, ring, hook chackle shovel and pulley used in hoisting or lowering material as
mean of suspension shall be periodically examined.

Every crane driver or hoisting appliance operator shall be properly qualified.

No person who is below the age of 14 years shall be in control of any hoisting machine
including any scaffolds which may give signals to the operator.

Hook shakle, shival and pulley block used in hoisting or lowering or as mean of
suspension the safe working load shall be ascertained by adequate means.

Every hoisting machine and all gears referred to in the proceeding regulations shall be
plainly marked with the safe working load.

In the case of hoisting machine having a verbal safe working load each safe working load
and the condition under which it is applicable shall be clearly indicated.

No part of hoisting machine or gear referred to in regulation in regulation 'g' above, shall
be loaded beyond the safe working load except for the purpose of testing.

Motors, gearing, Transmission, electric wiring and other dangerous parts of hoisting
appliances shall be covered with efficient safe guards.

Hoisting appliances shall be provided with such means as will reduce to minimum the risk
of the accidental decent of the load.

Adequate precautions shall be taken to reduce to minimum, the risk of any part of a
suspended load becoming accidentally displaced.

The contractor as far as possible contains his requirements of labour skilled or unskilled through
the nearest Employment Exchange.

All the rates quoted by the contractor are inclusive of Sales-Tax and the contractor will pay the
same himself.
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4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

| CHAPTER-4

The contractor shall have to attach Income Tax Clearance Certificate .obtained from the Income
tax officer with his tender.

The contractor shall have to construct their store for controlled and valuable materials issued to
him under Schedule 'A’ of the agreement of work site having double locking arrangements. The
materials shall be taken out for the use in the presence of the departmental person. No materials
shall be allowed to be removed from the site of work.

The contractor shall also give a list of machinery in his possession which he proposes to use on
the works.

The rate for the item in schedule 'B' shall be given in words and figures. Amount of each item
shall be also entered in the proper column and grand total of the amount shall be given by the
tenderer. The amount shown against each item in tender shall tally with the rate and quantity on
the basis of unit as given and that in case of any error, tenderer shall be bound by the offer on
the basis of rate only.

If the tender is taken in favour of company power of attorney in favour of person, who may have
been authorized by the company shall accompany the tender.

Copies of certificates as regards the previous experience, if any, shall be enclosed with the
tender.

Declaration showing that all work in hand with the contractor and value of work that remains to be
executed in each case shall, be enclosed with the tender.

While receiving the tenders availability of sufficient machinery in possession with the contractor
will be point for consideration.
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5.0

5.1

5.2

5.3

54

5.5

5.6

5.7

5.8

CHAPTER-5

SPECIFICATION FOR COLLECTION OF MATERIALS REQUIRED FOR ROAD WORK

ROAD MATERIALS

The materials required for road work are mainly as under.

(a) Road materials

(b) Cement

(c) Aggregates

(d) Coarse Aggregate

(e) Fine Aggregate

The contractor shall make his own arrangements to obtain the materials from an existing or a
new quarry in Government waste land, private land, or land belonging to other state or taluka
dars etc. after opening out the quarry and before starting collection the quarry shall be got
approved by the Engineer-in-charge. The contractor or piece worker shall pay all royalty charges,
compensation etc. as per rules in force from time to time. No claim or responsibility on account of
any obstructions caused to the prosecution of the work by difficulties arising out of the private
owners of land will be entertained.

The rate in the tender includes all incidental charges such as opening out a new quarry, opening
out a new portion in an existing quarry, removing the soil and other unsuitable materials,
dewatering quarry, cost of blasting powder and fuse. Road repairs to existing cart track making
new cart tracks, octroi charges, central Government, state or municipality Taxes, local boards
dues etc.

The rate in the tender are for the delivery of approved materials on road side properly stacked at
the places specified by the Engineer-in-charge and are inclusive of conveyance charges
irrespective of the lead. No claim on account of charges in any land will be entertained.

Materials delivered to the works shall be equal to the approved samples and delivered sufficiently
in advance of constructional requirements to enable further samples to be selected and tested by
the Engineer-in-charge before using materials in the work.

LAYOUT OF MATERIALS STACKS :

The contractor shall deposit materials for the purpose of the works on such parts only of the site
as may be approved by the Engineer-in-charge. The contractors shall submit before starting a
work, details sites survey clearly indicating position and areas where the materials for the work
shall be stacked and sheds, submits to the Engineer-in-charge for approval. The contractor shall
deposit materials only on the approved parts of the site.

Cement : The cement will be supplied by the Public Works Department at the place and rates
shown in schedule 'A'. However if contractor use his own cement for any reason, it shall confirm
with the Indian standards 269-1952 ordinary rapid hardening and low heat Portland cement.
Adequate care shall be taken to prevent deterioration of cement in storage. The cement shall not
be kept in the open. It shall be stored in weather proof shed with water tight walls and roofing.
The windows and doors shall be minimum in number and sides shall be kept tightly closed
except when materials are being actually put in or taken out. The floor shall be well
above the ground level preferably the plinth should be above 3'-0" high to permit direct unloading
and loading of cement bags from trucks. The site shall be well drained away from the building. If
the building is newly constructed sufficient time shall be allowed after construction for the interior
to dry thoroughly.

Space of not less than 3 feet around shall be kept between the walls and the piles of bags.
Similarly the bags shall not rest directly on the floor but shall be stacked as closed to each other
as practical to reduce the circulation subject to a limit of about 15 bags from topping. They shall
be arranged header and stretcher fashion when the height exceeds seven bags.

5.9 Each consignment of cement as it arrived should be stacked separately and a suitable
board placed and kept near the stack for other arrangements made to show the date of receipt.
At the time of removal the oldest cement shall be removed first for use.
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5.10 Aggregate :

Central : Aggregates shall be obtained when possible from a source which normally produces

aggregate satisfactorily for concrete, if so, directed by the Engineer-in-charge. The aggregate

whether coarse or fine shall be got tested at the Engineering Research Institute, Vadodara for
their suitability for use in concrete.

5.11 Storage : It is essential to prevent the aggregate from getting unclear by dust or mixing with soil,
vegetable matter or unnecessary rehandling. Therefore the aggregates shall be:-

(i) Stacked, piled adjacent to mixer site and so disposed around as to require minimum
rehandling and labour when being moved to mixer.

(ii) The aggregate shall be placed on a dry hard patch of ground as available, otherwise a
platform of G. |. sheet or alternatively on floor of dry bricks of a thin layer of lean concrete
facilitating shoveling and prevent earth and dirt from being shoveled up with aggregates.
Space of not less than 3 feet around shall be kept between the walls and the pipes.

(iii) The stacks piles shall be as large in area as possible but low and fairly uniform in height
preferably 4 to 5.

(iv) Piles of different sizes of aggregate shall be kept carefully separate from each other to
prevent premature mixing.

5.12 Coarse aggregate :

5.12.1 Coarse aggregate shall normally consist of crushed stone materials, gravel or a combination of
any of those three and shall be chemically inert, hard, strong, durable or limited porosity free from
adhered coating and clean and without grass or powder surface. In the case of crushed rock
substantially all faces shall have resulted from crushing operation. Gravel shall not be used for
the wearing coat.

5.12.2 The amount of deleterious substances shall not exceed the standard of maximum percentage by
weight when tested according to the relevant Indian Standard method of test.

5.12.3 Size and Grading :

The maximum size of coarse aggregate to be used for a particular item of work shall be as stated

in the detailed specification of the item concerned. The grading may be such as to produce

dense concrete of the specified properties and consistency that will work readily into position
without segregation without adding excessive water.

5.12.4 The coarse aggregate shall be delivered to the site in specified size unless otherwise authorized
by the Engineer in charge.

5.13 Fine Aggregate :

The fine aggregate shall be natural sand or sand produced from crushing suitable, hard or nature
ravel. It shall contain only hard strong dense durable uncoated particles.

5.13.2 The amount of deleterious substances shall not exceed the standard as mentioned on page No.5
of revised manual regarding standard specifications for bridges. Maximum percentages by weight
when tested according to the relevant Indian standard Methods of test to fulfill or conform to the
requirements as specified in details above.

5.13.3 Grading : No more than 5% shall exceed 3/16 inch in size and not more than 3% shall pass I.S.
sieve No. 15 of B.S.A. S.T.M. sieve No.100.

5.14.1 All items in Schedule 'B' are for complete jobs and shall include all labour, materials construction
plant and temporary works unless stated to contrary.

5.14.2 All items in schedule 'B' shall include all lifts and leads unless stated to the contrary.

5.14.3 Before starting the work the site shall be cleared as necessary as per items 2 on page 2 of
P.W.D. H.B. after completion of the work but before its acceptance, the site shall be cleared of all
scaffolding surplus rubbish etc as per clause 7 of the printed tender form. No extra payment shall
be made for site clearance required at any stage.

Whenever any mention is made of I.R.C. code it shall refer to the Indian Road Congress publication.
Standard Specification & Code of Practice for Road Bridges :

5.14.4 Section | General features 1960
Section Il Roads & Stresses 1968
Draft Sect. Il Reinforced concrete Spt. 1980

5.1.5 Any reference to the Public Work Department Hand Book in the specifications shall be to the
ninth edition.

5.1.6 Materials — General :

5.16.1 The materials used in the work shall be of the best qualities and kinds specified and no materials
shall be used in the work until approved.

5.16.2 Samples of coarse and fine aggregate and of such other materials as may be specified or
directed shall be deposited free of cost with the Engineer in Charge as soon as possible after
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5.16.3

issue of orders to start the work and get approved sufficiently in time before the delivery of the
materials represented there by.

If during the course of work the source and type of any material is changed further samples shall
be deposited. If any materials are unauthorized obtained the contractor will have to make god the
damage and pay such compensation in addition as may be directed by the Executive Engineer.

5.16.4 Any materials that falls on any P.W.D. Road from the carts etc. during conveyance shall be

immediately picked up and removed by the contractor failing which it will be got removed
departmentally at his cost. The contractor shall be liable for any claim of road use on account of
such negligence etc.

5.16.5 The materials causing obstruction or danger etc will got removed by the Department at his cost

and no claim for any loss or damage shall be entertained. The contractor shall responsible for
any damage to track in charge of the P.W.D. and shall attend to any complaints which may be
raised.

5.16.6 The materials shall not be stacked in a place where it is liable to be damaged or lost due to traffic

passing over it, to be washed away by rain or floods, to be buried under and lands

side etc. or to slip down at embankment or bank side etc. No claim for loss due to these or any similar

cause will be entertained.

5.16.7

5.16.8

5.16.9

5.16.10

Before stacking the materials shall be free from all earth rubbish vegetable matter and other
extraneous substances and in the case of metal screened to gauge if so directed. When ready
it shall be stacked entirely near of the roadway on ground which has been cleared of vegetation
and leveled on the banks of roads etc. when it may be practicable to stack it entirely clear of
the roadway. It may be stacked with the permission of the Engineer in charge on borrow area in
such away as to cause minimum danger and obstruction to the traffic.

The materials other than rubble shall be measured by box measurements as per detailed
specification and shall be stacked in a double hectometer and shall be of the same uniform
size. The stacks (at the end) of each double hectometer may be of different size from the rest
in order to adjust the total quantity to be required. No materials in excess of the requirement
shall be collected. If so done, It shall be removed at the expense of the contractor.

In stacking materials the deposition shall commence at the end of the kilometer towards the
other end unless otherwise directed by the Executive Engineer. Measurements of the materials
stacked in a double hectometer will not be recorded until the full quantity has been stacked for
2 km. length. Collecting and speeding shall not be carried out at the same time in one and
same kilometer in two adjoining kilometers except with the written permission of the Executive
Engineer.

Unless otherwise directed, the materials shall be collected in the following orders, if approved
in the tender (1) Rubble (2) Metal (3) Soft Murrum (4) Hard Murrum.
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5.16.11

5.16.12

5.16.13
5.16.14

Metal collected for patty repairs shall be stacked on the side opposite to where material for
resurfacing is stacked. Where metal for two layers collected it shall be stacked as in the case of
new road metal for each layer shall be stacked on the opposite of side the road. All road
materials shall be examined and measured before it is spread. The labour for measurement
(and check measurements whatever necessary to be carried out) shall be supplied by the
contractor immediately after the measurements are recorded. The stacks shall be marked by
the contractor by white wash or otherwise as may be directed by the Executive Engineer to
prevent any possibility of the same materials measured and recorded over again and to prevent
any possibility of the same materials being measured being measured and recorded over again
and to prevent unauthorized tempering with the stacks. If the contractor falls to attend the
measurements of materials after receiving due notice from the Sub-Divisional Officer or his
subordinate stating the date and time of the measurements the same shall be recorded
expartee and will be binding to the contractor.

The work shall be measured nevertheless if the labour or materials required at the time of
measurements or check measurements after the notice have been given to him are not
supplied by the contractor, the expense incurred on account of employing any departmental
labour or materials etc. shall be charged against his account.

No deduction shall be made for voids for rolling and metalling.

The contractor will be allowed to use approved rubble and metal available from the cutting
materials on payment of charges that may be fixed by the department provided the same are
considered surplus by the department.
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6.1

6.2

6.3

6.4

6.5

6.6

6.7

CHAPTER-6

Acceptance :

Intimation of acceptance of tender shall be given by registered post to the address given below the
signature of the tenderer in the tender.

Details of works :

The tenderer shall state in his tender the name of the contractor in case the agency shall be other than
himself from whomever he purposes to obtain the centering. He shall also state by what method he
purposes to effect the same. The designs of centering with type shall be got approved by the Executive
Engineer before its erection.

Examination of plans and Locations :

Statements as to the condition under which work is to be performed includes plans surveys, relevant
dimensions calculations estimates bearing etc are made to furnish a basis for comparison of tenders and
the Government do not guarantee or represent that they are even very approximately correct. The
contractor shall satisfy himself by all conditions affecting the work to be and done and labour materials
needed and shall make his bid in sole reliance thereon.

The work included in this contract shall be carried out in accordance with the specification rules and
regulations as laid down in the books mentioned below in order of the priority (i) P.W.D. Hand Book Vol. | &
I 1949 edition if the reference quoted above fall short for the items in schedule of contract, reference shall
be made to Indian specifications for the latest edition. If any of the items of this contract are not covered by
the reference books quoted above, details and specification as directed by the Chief Engineer. P.W.D.
Gujarat shall be final, this shall depend upon the standard specifications allowed in different Countries of
the work for the items concerned.

PROGRAMME :The Executive Engineer may at any time give direction as to the order and manner in
which the several part of the work shall be carried out and the contractor shall strictly observe such
direction.

Method of Carrying out the work:

The contractor shall furnish for the approval of the Executive Engineer a schedule giving the programme of
the work giving details of the method details of the method of execution proposed to be adopted. No work
shall be carried out by other method except the one approved by the Executive Engineer. The Ex.
Engineer may suggest suitable modification in the programme and method prepared by the contractor.
Adoption of any such changes shall not entitle the contractor for claiming any extra rates.

Relation With public Authorities :

The Contractor shall comply with all powers and legal order and directions given from time to time by any
local or public authorities and shall pay out of his own money, the fees or charges to which he shall be
liable.

The contractor shall at his own expense obtain such license as may be necessary for storing and using
explosives. The P.W.D. shall incur no responsibility whatsoever in connection with the storage of explosive
on the site or any accident or occurrence whatsoever in connection there with. All operations of the
contractor on which explosives are employed being at the risk of the contractor and upon his sole
responsibility and the contractor hereby given to the P.W.D. an absolute indemnity in respect thereof.
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6.8 RETURNS :
The contractor shall furnish the Executive Engineer every day during the progress of the works classified
weekly return of the number of people employed on the work during the week the report of skilled and
unskilled labour shall be given in prescribed from. The contractor if directed by the Executive Engineer
shall increase or decrease the strength of the labour both skilled and unskilled. The contractor shall also
furnish the following returns:

1. A weekly medical report showing the health of the Contractor's camp and the number of persons ill.
OR
2. A report of any accident which may have occurred within 24 hours of its occurrence.

6.9 OCCUPATION OF ADDITIONAL LANDS :

In case when it becomes necessary for the fulfillment of the contract for the contractor to occupy land
outside the P.W.D. Limits, the contractor shall make his own arrangement with the land owners and pay
such rents as may be mutually agreed between them.
The public works Department shall afford the contractor all possible assistances to enable him to obtain
land for such purpose.

6.10 CONTROLLED MATERIALS :
As regards controlled materials, P.W.D. will help to arrange for the permits as far as possible and help the
contractor himself. Though the public works Department will help to arrange for the permits as far as
possible in obtaining the materials it shall not accept any responsibility for any delay or loss on account of
delay caused. Contractor shall submit the monthly return in the prescribed forms for the receipts and actual
use of the controlled materials during the Month to the Executive Engineer on close of every calendar
month.
The contractor shall permit the Executive Engineer or his representatives to inspect the stock of the
controlled materials stored by him at any time whenever engineer or his represent live desires.

6.11 Permit and licenses :
The contractor shall procure at his sole expenses all permits and licenses and pay ail charges and fees for
lawful execution of the work.

6.12  Permit devices Materials and processes :
Whenever the contractor desires to use any design devices materials or process covered by the letters
patent or copy right permission for such use shall be secured by suitable legal agreement with the
patentee or owner and copy of agreement shall be filed with Executive Engineer

6.13  Temporary Quarters :
The contractor will be required to make his own arrangement for housing of all his staff and working people
during, the execution of the work. The contractor shall maintain at his own expenses .efficient staff as may
be required by the Executive Engineer. Suitable fire preventive measures to the satisfaction of the
Executive Engineer shall be taken by the contractor.

6.14  Plant:
The Contractor shall with his own expenses supply sound plant for the whole of the works sufficient to
perform the work within the time agreed upon in the contract and keep the same in good condition. He
shall also at his own expenses, repair or improve it when required by written request of the Executive
Engineer or his representative.
All unused materials and all /plants and equipment not removed by the contractor within two months of the
completion date of the works or any extension granted thereof by the Executive Engineer shall become the
property of the Public Works department and contractor shall not be entitled to any payment or
compensation whatsoever in respect thereof.
Conditions regarding Medical and sanitary arrangements to be provided for labour employed in the
construction by the contractor.

(a) The contractor shall follow rules regarding public Health and sanitary arrangements to be provided
in labour camp as per paragraph 258 of Gujarat P.W.D. Manual Vol.! and appendix in that regard.

(b) The contractor shall make arrangements for all antimalarial measures to be provided for the labour
employed on the work. The antimalarial measures shall be as directed by the Assistant Director of
Public Health.
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6.15

6.16

6.17

6.18

6.19

6.20

6.21

Subletting of work.

The contractor will not be permitted to sublet any of the works without permission of the
Engineer-in-Charge. If he gives permission for any part of the work to sublet, the main contractor shall take
full responsibility for the quality of work. Before ordering subletting of the work the contractor shall submit
the names of the subcontractors proposed for the approval for Engineer
in-charge and shall afterward send the two copies of the order for the work proposed to be sublet when
submitting the names of the sub contractors for the approval it must be stated as to whether the firms
proposed are the actual manufacturers of makes' If not the names of the makes shall also be submitted.
The sublet orders shall contain all necessary information given in the specification to enable the sub
contractor or supplier to work in accordance therewith. The sublet order shall also contain the time in which
the delivery of the materials will be given for the completion of the work. The contractor shall be held
responsible for non delivery or non completion in stipulated time given in his tender for the completion of
the whole contract.

Foreman, Watchman and workers

Competent foreman and watchman shall be employed by the contractor. The P.W.D. shall be at all times,
have the right to remove from" the work any foreman watchman or man who gives irresponsible response
of misbehaves or misconducts.

Co-ordination of specifications, plant and special provisions the standard specifications the plans and all
supplementary documents are essential parts of the contract and requirement occurring in one shall be as
binding as though occurring in all the various documents. Specification and special provisions shall over
side both the plans and the standard specifications. Figured dimensions shall prevail over scaled
dimensions if any. Other variations shall be decided by the Superintending Engineer.

Inspection of work and materials :

1. For Resident Engineer, Agent and Employees on the work, the contractor shall provide safe and
proper facilities for inspection.

2. The inspection of the work shall not relieve the contractor of his obligations to fulfill the terms of the
contract as herein prescribed by the plans and specifications.

3. The contractor shall furnish written information to the Executive stating the original sources of

supply and dates of manufacturing of all material brought or manufactured away from the actual
site of the work.

4. The contractor shall furnish the Executive Engineer every facility and assistance for ascertaining
whether or not the work performed is in accordance with the requirements and instructions of the
plans and estimates and the specifications, if so, directed the contractor at any time shall comply
and after acceptance of the work remove or uncover any portions of the finished work considered
necessary for fresh inspection at his own cost.

5. In order to ensure a proper time sequence for required inspection and approval, the information
shall be furnished at least two weeks or (otherwise) as directed by the Executive Engineer in
advance of the use or incorporation in the work of any such materials and this shall be given in
writing by the contractor.

6. The contractor shall obtain from P.W.D. a statement of the places where it is permitted for him to
deposit the materials excavated. The contractor shall accept the entire site as he finds it and any
work that may by necessary to carry out contract shall be provided for in his contract price.

Setting out :

The contractor shall be responsible for the true and proper setting out of the works and or the correctness
of the position levels, dimensions and alignment of all parts of the works and for the provisions of all
necessary instruments applicable and labour in connection there with. If at any time during the progress of
the works any error shall appear or arise in the positions, levels, dimensions or alignments or any part of
the works, the contractor is required to discuss with the Engineer and rectify such errors to the satisfaction
the Executive Engineer. Unless such error is based on incorrect data supplied in writing by the Executive
Engineer in which case the expenses of rectifying the same shall be borne by the Govt. Otherwise the
rectification shall be done at the cost of the contractor. The checking of any setting out or of any line or
level by the Executive Engineer or his representative shall not relieve to the contractor of responsibilities
for the correctness thereof.

No quarrying or blasting operations shall be permitted in the river bed in the proximity of the bridge for the
purpose of taking out materials required for the work except where the sites are demarcated by the
Executive Engineer for this purpose. The contractor shall be personally responsible for any damage or
accident caused by such operations.

An order book shall be provided and maintained by the contractor on the work and the contractor shall sign
the order given by the Department and shall carry out them. Work Order Book is the property of the Govt.

-36 -



6.22

6.23

6.24

Supervisory staff on site. The compliance shall be carried out promptly and approved by the Executive
Engineer in short time so that works can be checked.

No materials should be stacked any where on the entire formation width of the road while carrying out the
work. These materials should be stacked on the open ground area of the land width on both sides of the
road. Only in exceptional circumstances, with only written permission of the Executive Engineer such
materials can be stacked on shoulders of the road surface.

During the working period, day and night all weather diversion shall have to be provided by the contractor
without extra cost of Govt. The diversion shall be maintained in good conditions as directed by the
Engineer-in-charge until completion of work. During the night time for the safety of traffic, red (amps,
boards, etc. shall be provided without any extra cost.

One percent of the estimated cost put to tender for this work after deducting the cost of materials as per
Schedule 'A' Value at basic rate in the Sanctioned estimate shall be deducted from the running account
bills of the Contractor for testing '.he quality of materials and work man ship. No additional testing charges
in addition to-this one percent shall be recovered from the Contractor (Applicable to R & B tender Only). (R
& BD GR No. TNC-1085-4C) dated 20-12-91

Dated Signature of Chief officer

Contractor Bilimora Municipality
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ANNEXURE -1

GOVERNMENT CIRCULAR NO MON - 1083/3329
(244) H/Technical Requirement of
Hot Mix plant to be used on

Contract Works :
COMPOSITION OF PLANTS

The Hot mix plant shall confirm generally to |.S. specification No. I.S. 3065/1965 as amended
from time to time and shall be required with the following arrangements.

COLD AGGREGATE FEEDER

The cold aggregate feeder shall have minimum three independent bins compartments, each
provided with accurate mechanical means for feeding the aggregate at uniform and
predetermined rate to the cold elevator or to some intermediate conveyer or directly in to the
dryer. The feeder shall be provided for the adjustment of total and proportional feed and shall be
capable of being locked in any setting.

DRYER :

At the discharge end of the dryer or any other suitable location, means shall be provided for
ascertaining the temperature of the heated aggregate.

MIXER UNIT :

The plant shall include a continuous mixer of an approved twin shaft pug mill type capable of
producing a uniform mix. If not enclosed, the mixer box shall be equipped with a dust hood to
prevent dust.

There should be independent arrangement to feed mineral directly in the pug mill. The Hooper
bin for mineral filler shall provide for the adjustment to proportionate the feed and shall be
capable of being locked in any setting.

SCREENING UNIT AND GRADATION CONTROL :

The dried aggregate shall be screened into not less than three sizes. The plant shall include
means for accurately proportioning each bin shall have an accurately controlled individual gate to
form an orifice for proportioning the material drawn form each respective bin compartment. The
orifice shall have positive mechanical adjustment and provided with a lock. Indicators shall be
provided on each gate to show the gate opening in centimeters.

BITUMEN HEATING :

A circulating system for the bitumen shall be provided of adequate capacity to provide for proper
and continuous circulation between storage tank and proportioning units during the entire
operating period, suitable arrangement shall be provided for recording the temperature at the
tank and in the circulating system.

SYNCHRONIZATION :

Synchronization of Aggregate and Bitumen Feed : Satisfactory means shall be provided to afford
positive inter locking control between the flow of aggregate from the tank to pug mill with
mechanism of socket wheel which allows a fixed quantity of bitumen for a particular setting of the
wheel.

Dated Signature of the Chief officer

Contractor Bilimora Municipality
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(TO BE FILLED IN BY INCOME TAX OFFICE)

| hereby certify that :

Date

(b)

The information contained in this application has been verified from the assessment
records and found correct.
The assessee has paid all tax demands due other than those which have been stayed by
the competent authority.
The assesee has been co-operating with the department in facilitating the completion o-
the pending assessment.
The period of three years has expired from the date of Appellate order of the Income-Tax
Appellate Tribunal for the penalty levied on or after 1-4-1975 under section 271 (1) (c) of
the Income-Tax Act, 1961 or under sec. 18 (1) (c) of the Wealth Tax Act. 1957.

OR
In case where an appeal has been filed by the assessee against the penalty imposed or
after 1-4-1975 under section 271 (1) (c) of the income tax Act, 1961 or under section (18)
(1) (c) of the Wealth Tax Act 1975 the period of three years has expired from the date of
the imposition of the penalty.
The period of three years has expired from the date of the order of conviction after 1-5-
1975 under section 277 of the Income-Tax Act. or order under section (56) (1) of the
Wealth Tax, 1975 or under section 199/200 of the Indian Penal Code.

Note :- Delete whichever is inapplicable in the above certificate.

Seal :
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APPENDIX - A

INCOME - TAX CLEARANCE CERTIFICATE

Income-tax Act 1961 or Wealth Tax Act 1957 on or after 15t April, 1975.
If the answer is in affirmative, give the date and amount of penalty imposed and section

under which imposed.

for the

1. Name and style (of company, firm, H.U.F. or Individual) in which the applicant is assessed or
assessable to income tax and address for the purpose of assessment, name & address of all
companies, firms or association of persons in which the applicant is substantially interested in his
individual or beneficiary capacity.

NOTE : For the purpose of clause (1) above the word "Substantially interested" — would have the
same meaning as explained in section 40 A (2)
2. (a) The Income tax Circle/ ward/ District in which the applicant is assessed to income tax and
the permanent Account No.
(b) In the case of partnership firm :
Name of the Partner Address Permanent Account Income tax Circle
No. ward where assessed
4. The following particulars are to be furnished concerning the income tax assessments
preceding five years.
Year Total Income Tax demanded Tax paid Balance Due
Assessed
5. (a) Whether any penalty for concealment has been imposed under the provisions of the

Whether any appeal has been filed against the penalty order before the Appellate
Assistant Commissioner of income-tax or before the income-tax Appellate Tribunal. If so
the result there of along with date of appellate order may be indicated. Whether convicted
for an offence within the meaning of section 199/200 of the Indian Penal Code. If so, the
date of the conviction order may be indicated.
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(b) Details of total contracts received by the applicant, whose name is mentioned against (1)
above during the preceding five accounting years.

Day of previous | Assessment Total Contract The name of the authority or
year ending Year amount received persons from whom
contracts are received.

6. In case there has been no Income-tax assessment in any year whether returns have been filled
under Section 139(1), 139(2) and 133 of the Income-tax Act. 1961 or tax has been paid in
advance under Section 210(3) of Income-tax Act. 1961 and if so, the amount of income returned
for each year and Tax for each the five years mentioned above and the Income-tax circle/ward
district concerned where such returns have been filed. Give reasons for the same.

Assessment Income returned Tax paid on Tax paid in Date of payment
Year assessment u/s | advance u/s. 210
140-A
7. Whether any attachment proceedings are pending in respect of the arrears.
8. The name of address of Branch(es) if any.
| declare that the above information is correct and complete to the best of my information and
belief.
Address

Signature of Contractor
Registration No.........................

NOTE: (1) Taxin column 3 and 4 of para 4 include all items viz |, T, surcharge etc.
(2) If any tax remains unpaid, reasons should be explained in an attached statement.
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QUESTIONNAIRE FOR THE TENDERER

The location of paver plant at present.

No. of paver work and total tonnage of asphalt
work done to date

The remaining tonnage of asphalt work to be
completed still on (date of tendering)

Period required to complete remaining tonnage
of asphalt work on hand present.

Period required to shift the paver plant at site
of the work under reference.

Probable date to start actual asphalt work for
the work under reference.

Details of machineries required for paver
plant available with the tenderer.

Whether the hot mix paver plant conforms to
the composition and Technical requirement
indicated in Annexure ?
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SPECIAL CONDITIONS FOR BITUMINOUS SURFACE WORK WITH
HOT MIX PLANT AND FINISHER

The hot mix plant and accessories to be used for the work shall be in conformity with
specifications prescribed vide Govt. of India Ministry of Transport circular No. RW/ RMP/
1613783 dated 9-1-1987. The plant shall be equipped with all units and accessories as per latest
I.S. 3066, 1965 as amended form time to time. The contractors will have to modify their plants
suitably within a period of six months from the date of issue of latest |.S. specification or codes.
The work of laying aggregate mixed with bitumen shall start on site of work only after 8.00 hours
in the morning and continue up to 17.00 hours in winter season and up to 18.30 hours in
summer. No work shall be done except during the period mentioned above and also on Sundays
and National holiday viz 26th January, 15th August and 2nd October.

Quantity of bituminous aggregate mix to be laid shall be restricted to 250 tons per day for 30/40
capacity plant and may be more or less depending upon the rated capacity of the plant.

The work of laying asphalt mix shall start latest within 60 days from the date of issue of work
order and will be completed as per time limit. Reasons for delay in starting of work after 60 days
shall result in to sufficient cause for levying compensation for disproportionate progress.
However, the period from 15th June to 15th October being monsoon shall not be counted for the
purpose of disproportionate progress and consequent cause for levy of compensation. The
contractors shall commence the work of laying Pavement on or before the last date of the period
mentioned above failing which he shall pay compensation not less than 500/- per day for every
day that he shall delay the commencement of the work as above in accordance with clause-2 of
the contract.

The contractor shall invariably get the job mix formula for the mix approved by the Engineer-in-
charge before starting the work.

G. R. No. SSR/ 1087/ 205/ 21 -C/ Dt. 27-9-1989

After starting the work within 60 days by the contractor, he should keep the work
continued failing which he is liable to pay compensation at Rs. 600/- per day from the date he
keeps the work closed & restart the work except in the following cases.

(1) If in case machineries break down and for that short period, work is closed.

(2) During the period of break down of machinery Paver plant is not shifted from the work or
from that site and no work is done on other site through the paver plant during the period
of break down of machinery.

Signature of the Contractor Chief officer
Contractor Bilimora Municipality
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SECTION

D

(i) Terms & Conditions of Contract
( Percentage Rate Tender Book ) “ Form B-1
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FORM B-1 ~
s w—1q

BILIMORA MUNICIPALITY
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS
spll iR 25111 € 4 2R A sivalse

Name of Work -
SLH‘i A E-TENDER FOR PROVIDING, SUPPLYING & LAYING 90 MM DIA

P.V.C PIPE LINE IN WARD NO.9 DESRA ESR TO BEHIND JAMNA

NAGAR SOCIETY & B.D.B CHAL BILIMORA TA-GANDEVI, DIST-

NAVSARI.
Division — F.W.D./ BILIMORA MUNICIPALITY OFFICE, BILIMORA ]
[QeuoL
Loading & [19/06/2026 TO 30/06/2026 ]Last date to [ 07/07/2026 ]
Uploading of Return
Tender Tender for EMD

& Other
Documents.
AHY: E-Tendering System. Pl. See Detailed Tender Notice
Issued To - 2l . ;
1 2
TENDER CLERK P.W.D.
OPENED BY ON DATE
Chairman
Chief Officer Public works committee President

Bilimora Municipality Bilimora Municipality Bilimora Municipality
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MEMORANDUM OF WORKS IN BRIEF

sl st g5l uiel

(1)
(2)
3)
(4)

(¥)

Name of the work st3d -n
Estimated Cost
Earnest Money

Validity period of tender offered
21153 b2l [Bax viedl 284,

Security Deposit — a3 2AiHd

(i) In the form of small savings or
Narmada Bonds (of minimum one
year time limit)

Al otad 30 Al el Rl ol yeasl
auel a3l (ol 2l s aplHl yed
aofl)

(i) To deducted from bills

21g [Braiil s2aul suid
Performance bond of Schedule
bank
YR Glrsd URSRURY 6l
Total »i5e=

Time allowed for completion of the work
from the date of written order to commence
S1M U3 SRl g5H Houl dlRluell 14 Y3 saL sl
HOLAULA AHY

Other details — =4 [Q21dl

Date on or before which the tender
must reach the office

(1) 530 222 welag seaurll didlv

g ; Mode of sending the tender

?) 2w Hisdaldl ugla

Tenders sent by ordinary post will be
Outright rejected.

Description essential to be made on
sealed cover

Halroly s92 WR salaal-dl 3 [@old

Mode of quoting rate in Schedule 'B'
YR v 4 e ¢HRra

.25 %

>

J

As per page number 1 of this Booklet.
Rs. 5452901/-
Rs 5452/-

90 days from the end date of downloading
bids

2e33 316ely saldl YR Adlvell co Baxl Yol
(AelS14l uud w3l ain il gl S 3812 53 asld

)

Rs. 13632/-
Rs. 13632/-
3. 27264/-
3. 54529/-

Three months

E - Tendering System

Note : The normal rate of Security Deposit is 5 percent for works upto Rs. 15 lacs and further 5% as
performance bond- for works above Rs. 15 Lacs. Out of 5 % of Security Deposit 50% is Payable at the
time to acceptance of tender and the balance by deduction from progress bills.
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Pages 2 & 3 are for E — tendering of B-1 Tender Forms only

DATA SHEET For B-1 E-Tendering
(A) Details of Tender Item :

S.N. Name of Work Estimated EMD Tender Total Period
Tender Value Rs. fee Rs. Security for
(Rs. In Deposit Comp.
of Work
1 2 3 4 5 6 7
E-TENDER FOR 545290.00 5452.00 900.00 27264.00 | 3 Month
PROVIDING,
SUPPLYING &

LAYING 90 MM DIA
P.Vv.C PIPE LINE IN
WARD NO.9 DESRA
ESR TO BEHIND
JAMNA NAGAR
SOCIETY & B.D.B
CHAL BILIMORA TA-

GANDEVI, DIST-
NAVSARIL
(B) Eligibility :
(C) Schedule for e-tendering is fixed as under :
() Site visit ( if any) :  On Date ----/-----/------ Hrs.
Venue :-----------=-------
(i1) Downloading of tender documents From Date 19/06/2026 To 30/06/2026
Start & End Date Till 18.00 Hrs.
(iii)  Online submission of bid From Date 19/06/2026 To 30/06/2026
Till 18.00 Hrs.
(iv)  Submission of EMD, Tender fee and other From UP TO Date 07/07/2026
Documents in physical form during office Till 18.00 Hrs.
Bid opening Authority
) Online opening of Bid On Date 08/07/2026 at 12.00 Hrs.
Venue : P.W.D./ BILIMORA MUNICIPALITY
OFFICE Bilimora
Phone No. 02634-278611
(vi)  Bid Validity Period 90 days from the end date of downloading bids
. Bidders can download the tender documents free of cost from the website , http://www.nprocure.com

Bidders have to submit bid in Electronic format only on above mentioned website till the Date & Time
shown above.
. Offers in physical form will not be accepted in any case.

Bidders who wish to participate in online tenders will have to procure/ should have legally valid Digital

Certificate ( Class-III ) as per Information Technology Act-2000, using which they can sign their electronic

bids. Bidders can procure the same from any of the license certifying Authority of India or can contract (n)

code solution- a division of GNFC Ltd., who are licensed Certifying Authority by Govt. of India.

(D) (i) Bid Inviting Authority Chief officer ,Bilimora municipalty, Bilimora.
(i1) Bid Opening Authority Chief officer ,Bilimora municipalty, Bilimora.
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(E) Mode of Quoting Rates Percentage premium or rebate in words and
figures at the end of Shedule-B
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INDEX

1. DATA SHEET FOR B-1 E-TENDERING......coitiiiiei e
2. NOTICE INVITING TENDERS ... ..o
3. ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING ........cciiiiiiiiiiieieeeen,
4. DECLARATION FORM ...t e
5. DECLARATION CERTIFICATE ..ottt
6. GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS ......
7. TENDER FOR WORK ..ot et
8. MEMORANDUM ... et
9. TERMS & CONDITIONS OF CONTRACT ..ouitiiiiii e
Clause 1 SecuUrity depOSIt ... ..ue
Clause 2 Liquidated damages for delay .............ooiiiiiiiiii
Clause 3 Default by coNtractor ...... ...
Clause 4 Action when the progress of any particular portion of

the work is unsatisfactory ...
Clause 5 Jon exercise of powers under clause 3 notawaiver .......................oooei
Clause 5-A Powers to seize tools, plants, machineries, materials and stores

of the contractor on invocation of clause 3 ..............ooooiiiiii
Clause 6 Extension of Time limit ...
Clause 7 Final Measurements and Final bill on completion of work .....................o.
Clause 8 Intermediate and Final Payments ...
Clause 9 Payment at reduced rates ....... ..o
Clause 10 Bills to be submitted monthly ...
Clause 11 Bills and rates payable ..o
Clause 12 Materials to be supplied by the Department .............c.oooiiiiiiiiiiiiiiiieee,
Clause 12-A Consumption and return of materials supplied by the Department ....................
Clause 12-B Safe custody of materials supplied by the Department ...................cooooviiennn.
Clause 13 Drawings, Designs, Instructions of the Engineer-in-charge,

and specifications, order of precedence in case of discrepancies .....................
Clause 14 Excess over Tender Quantities, Extra Iltems and Variations ............................
Clause 15 No claim to any payment or compensation for alterations or for restrictions of work..
Clause 15-A No claim for delay in supply of materials by the Government ..............................
Clause 16 Claims under the contract ..o
Clause 17 Remedies for inferior or bad work, materials or workmanship

and MaiNtenNaNCe ClaUSE .............ouiuiuiii e
Clause 17-A Defect liability ClauSe ...........ooiiiii e
Clause 18 Work to be open for inspection-Contractor's responsible agent to be present ........
Clause 19 Notice to be given before work is covered up ..o
Clause 20 Damage to contract work-in-progress and damages to surrounding properties .......
Clause 20-A Damages due to acts of God and unprecedented floods .............c.coooviiiiiiinnn.
Clause 21 Contractor to supply plant, ladders, scaffolding etc. and is liable for

damage arising from non provision of lights, fencing etc. .................cc
Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways .................
Clause 21-B Regulations for hoisting applianCes ..........c..oiiiiiiiiii e
Clause 22 Measures for prevention of fire ....... ..o
Clause 23 Liabilities to contractors for any damages done in or outside work ......................
Clause 24 Dleted ...
Clause 25 Deleted ...
Clause 26 Work not to be sublet; consequences for unauthorized subletting,

bringing and becoming iNSOIVENt ... ... ..o,
Clause 27 Sums payable by way of compensation to be considered as

reasonable compensation without reference to actual loss .................................
Clause 28 Changes in the constitution of firm to be notified ..................c
Clause 29 Works to be under directions of Superintending Engineer ..................cooiiiinn.
Clause 30 Settlement of Disputes and Arbitration ...
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Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause

Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause

Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause
Clause

78
Annexure-1
Annexure-2
Annexure-3
Annexure-4
Annexure-5
Annexure-6
Schedule 'A’
Schedule 'B'
Schedule 'C'

Deleted ..........cooeiiieiinn.
Lump sums in estimates ......

Action where no specifications ............ccooiiiiiiii i

Definition of work ...............

Contractors percentage- whether applied to net or gross amount of the bill.......

Royalties ...........cccoeienii.

Compensation under the Workmen's Compensation Act ...............ccceevveinni.
Liability of the contractor in case of accidents ...............c.ooooiiiiiiiiiiiiiiin,
Arrangements for personal safety requirements and firstaid ..........................

Quantities in the tender to be
and they are subject to variati

considered approximate
o] 0 1=

Employment of famine or otherlabour .................coooiiiiiiiii
Claim for compensation for delay in starting the work .....................oooiin,
Claim for compensation for delay in the execution of work .............................
Entering upon or commencing any portion of Work .................cc e,
Minimum age of persons employed ..o
The payment of fair wages efC. ...
Method of PAYMENt ...

Setoffclause ....................
Deleted .........cccoeiviiiinnl.

Employment of Scarcity [abour ............cooiiiiii

Deleted ...l

Rates inclusive of Sales TaX .......coveiiuiiiiiiii e
Employment through Employment Exchange and local labour ........................
Fair Wages ..o

Deleted .........ccovviiiiinn...

List Of MaChiNery ... e
Liabilities of contractor for idleness of Road Rollers
deployed by the Department on contract work ..............ooiiiiiiiiii

Local labour on normal rates

Land on Hire and rental charges ...

Vaccination to labourers ......
Camp facilities to workers ....

Gum boots, hand gloves, masks etc., to labourers ...................
No distinction between Harijans and other workers ................coooiiiiiiinnnnn.

Price Escalation clause .......

Fencing and Lighting ........coiiiiii
Liabilities for accidents t0 Persons ...........cccoviiiiiiiiiiiii e
Access to site and wWork On Site ...........ooii i

Reports regarding labour .....
Treasure trove ...................
Indemnity ..........cooooiinll

INSUranCe Of laDOUIEIS ........oieieiii e e e

Settingout ...
Cement Register ................

Materials and Works Test Register and Core cutting Machine....................

Progress Schedule .............

SECUIEA AGVANCE ...enveiiiie e e e e e

Advance Payment ..............
Advance against machineries
Mobilization Advance ..........
License for contract labour ...

Recovery of Testing charges and handing over empty cement bags .................

Recovery of Sales-tax .........

Declaration regarding Income Tax, Addresses etC. ...........ccoeeeiiiiiiiiiiiinnnnan..
Basic rates considered by the contractor ...
Performance bond ...
List of works already completed by the tenderer ...................coooiiiiiiiiinnn.

List of Plant and Machinery ..

Declaration regarding works on hand ...

Materials to be supplied from
Memorandum showing items
Time Schedule of completion

P.W.StOre ..o,
of works to be carriedout ..................cooiiinni.
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(P. W. D. 286 e. and g. (Revised) FORM B-1/ s w—1

oll.[@A.2¢5—S 2R . (yada)

2.1.

PERCENTAGE TENDER AND CONTRACT FOR WORKS
S1L W12, 251A1R] — £y 2+6 AU 52182

ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING : 2+52 ai-1124 aaii-{l ya-iil

Competency of Tenderer - No contract will be awarded except to responsible bidders capable of performing the
class of work contemplated. Before the award of the contract, any bidder may be required to show that he has the
necessary facilities, experience, ability and financial resources to perform the work in satisfactory manner within the
time stipulated. Contractor may be required to furnish the department with the statement as to their experience and
their financial status.

Tenderer will be deemed to have inspected the site and to have satisfied as to the nature of all works, all existing
roads, water-way and other means of communication and access to and from the site and work and the building that
may be required for temporary purpose in connection with the construction, completion and maintenance of the
works and must make his own enquiries as to work, yard sites and depot, and dumps and as to acquisition of such
additional sites and areas as may be necessary for temporary purpose for constructing, completing and maintaining
the works.

The tenders shall be received only under "Registered Post" No other system, namely receiving of tenders by Hand
Delivery 'or' by Express Delivery 'or' in person, should be adopted under any circumstances. (Vide GR No. TNC -
1872 (106)-C, dated 12-2-74).

(i) : Late tenders (i.e. tender received after the specified time of opening), delayed tenders (i.e. tenders received
before the time of opening but after due date and time of receipt of tenders) and post tenders offers shall not be
opened and considered at all.

(ii) : The tenders received (by registered post) after time & the date specified in the tender notice shall not be
received by the concerned office from the postmen, for which, date and time may be recorded on the cover of the
tender as to when tender was refused by the Divisional Accountant or the Divisional head or any other person In-
charge.

(iii) : Necessary records should be maintained for refusal of such tenders in the registers for receiving tenders and
should be initialed by the concerned Executive Engineer.

Payment - The tenderer must understand clearly that the rates quoted are for completed works and include all costs
due to labour, scaffolding plant, supervision, service work, power, royalties and octroi etc., and to include all extras to
cover the cost of night work if and when required and no claim for additional payment beyond the price/rates quoted
will be entertained and the tenderers will not be entitled subsequently to make any claim on the ground of
misrepresentation or on the ground that he was supplied with information given by any person (whether the member
is the employee of Public Works Department or not). Any failure on his part to obtain all necessary information for the
purpose of making his tender and filling the several prices and rates therein shall not relieve him from any risks or
liabilities arising out of or consequent upon the submission of the tender.

Y5aRll — 2753 @I Bt ald AHA Aol EA S AR 2ldal 83 YR AAAL 51 2L D e ddl HoR], ulan, wlee, gudvuy, Ardld — s1melll, dledl,
el 249 521U A3 A0 dHM vl dal %3] ey dl 2t Al AUl s1HA 2419 Al 68l % s il vl AHIeL A9 A 2ibal el 3 83
sl a8l 515 yAagll 0L AHHL SIS slal irHl Al AR 21 2+53 MR 11l %g2lldA 519 224l SIS ABdB (usl A oliasin Rewolrl
sfa1] €l 3 A gl) A 0] RAHAL 2412 Wl SIS slal 2% 52l esel 284 Adl. A 253 Gl dal Ml el el elld A £ MRl
12 %33 el iy MR Uididl Yd « A0l asain 5128 did 2762 2% 5214 dlf 2 dHidl Gail Adi 51 siul 3 gaoistliHigl oedl asid
g,

Tender Forms - Every 'blank’ in the form of the tender and in the schedule must be filled up by the tenderer and
must return the document sent herewith.

Erasures - Persons tendering are informed that no erasures or alterations by them in the text of the document sent
herewith will be allowed and any such erasures or alterations will be disregarded. If there is any error in his writing,
no overwriting should be done, the wrong word or a figure should be struck out and the correct one written above or
near it in unambiguous way. Each correction should be initialed.

D595 — 2753 G WALAAHL 20 D 5 L A1 WSAAL BRAAKIAL ARl SIS B56915 3 3513 52l 2 AR 2 20l 515 D5e915 3 3512
AUl Aeldl AR, Al @vilail S5 ¢ld Sld dl Al U« gedl vilel @uiel 3 21issl U 950 WA 12 aviiel 3 21issl G5A A d aviidl. uds YRl
R gl udl sl

Signature of the contractor : Signature of the Chief Officer :
sivaiser +fl udl s AR 0 )
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Contractors to please read this Carefully : s21s2i2 (1Al s1%lyds qaiaal @-idl 8.

The percentage in Schedule 'B' must be given in words and figures. Amount thus worked out must also be entered in
column and grand total of amount must be struck out by the tenderer.
ag 3 el 2511 £ A6EL AHY HLSSIHL AL, 2753 HRAR 2L T oiridll 54 UL vt ALl 249 5401 §6 AR Ysal.
If the tender is taken in favour of the company, a power of attorney in favour of the person who may have signed the
tender for the company must accompany the tender
S8 SusllA U 2vR dainl ey $ld dl Su-ll adl 252 U Ul 53U AUBdA AL 53 Yot 252 A 29 54l 84
Solvency certificate of a Bank or a Revenue Officer of an amount up to 20% of the tendered cost plus the amount of
works on hand still to be executed will have to be produced by the contractor.
2rsul Md ga vl adl oidl Sl dal el aal sl 2541 20 251 Fedl 254 213 s waal APl A sl UL e, UHRAYA F21523 %Y
524l 284l

Challan for earnest money @ 1% of the estimated cost must accompany the tender. Tenderer may pay earnest
money up to Rs. 50,000 in cash or in the form of Crossed Demand Draft or fixed deposit of fixed deposit at-cal!
receipts with a validity period of not less than six months of Nationalized or Scheduled bank or Narmada/ Shrinidhi
F.D. Rs. drawn in favour of Executive Engineer/Divisional Officer concerned. Earnest money by cheque & Bank
Guarantee shall not be accepted, (vide R & BD G. R. No. TNC/1090/(100) (4)-C, dated 4-11-2000
The Contractors who have secured exemption certificate for payment of earnest money by depositing Lump Sum
earnest money Deposit need not pay earnest money, but produce the certified copy of the exemption certificate
along with the tender.
If the contractor does not turn up to pay the Security Deposit and execute contract agreement within specified (or
extended) time after intimation to him about acceptance of his offer, the earnest money paid for this work will be
forfeited and according to Clause-1 of this tender form tenderer's tender shall be rejected and then according to
aforesaid provision of tender, action to blacklist the Contractor will be initiated without Delay. (Vide R & B D G.R. No.
Misc. -1097-90-1 091. '97-ZJ C dated 4-1 0-97)

BANK GUARANTEE
Where as M/S... e e ..(hereinafter called the Tenderer) is desirous
and perfered to tender for workv in accordance wzth the terms and condztlon of tender for the work of ...
and where as we, Bank, agree to give the tenderer a guarantee for the work Earnest Money.
Therefered to we hear by affirm than we are guarantors on behalf of the tender up to repees ..
(in words) Rs. ................. ..(in figures ) and we undertake to pay to Chief officer...
. lelmora muntctpalzty the .....cccv.. (Name ofGovt previou
notlce Of]udlCll or to be speeified ) up to his first wrltten demand wzthout demar wzthout deley and without the necessity
of a previous notice of judicial or administrative procedures and without the necessity to prove the bank ahe defects or
shortcoming or debit of the contractor any sue within the limit of Rs...
we father agree that the guarantee hrrein contained, shall remain in full force and eﬁ”ect durzng the period that would be
taken for the acceptance of tender.

However, unless a demand claim under this guarantee is made on us writing on or befor the .. .

( Date to be specified — we not be less than 180 days from the stipulated date of receiving the tender )we Shall be
discharged from all liabilities under the guarantee thereafter.

we undertake not to revoke the guarantee during it currency except with the previous consent of the Chief officer

...Bilimora municipality ............... - ..in writing.

We la 9tly Undertake not to revorke the guarantee for any charge in constltutton of the Tenderer or of the Bank date
Signature & Seal oquarnator
Bank Address...
The contractor shall have to furnish PIAN and intimate I.T. ward under WhICh he is assessed
521523 Aril SrsH2a Aol .ote dal % SesH2al AlsHl ¥ S50 arll 2usiell adl ¢lu a-dl [@odl 29 s2aixl &4l
Copies of certificate as regards previous experience, if any, must accompany the tender.
21OUGL 515 A el €l ol o 2430l YR Asel 27631 W18 29 s+l 284

Signature of the contractor : Signature of the Chief Officer :
siaiser +fl udl s A 0 )
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10.

Declaration showing all works on hand with the Contractor and the value of works that remains to be executed
in each case must accompany the tender.

235 3UHL 52152311 12 UL GLEL S1H 24 5L 6US] SIU Al S1HAL Hed 2100l AU 2753 ALA 2% sl 84

All pages of Schedule 'A" and 'B' and specifications should be initialed by the Contractor.

YR 5 A v AL dHIH UL 2 [QLdL UR Simpise? g4l udl sl

All corrections, erasures and overwriting should be initialed by the Contractor.

MM YULRU, D515 A BRel duia uR sivused Al sl

. Discrepancies and adjustment of Errors : :

Any error in quantity or amount in Schedule 'B' showing items of work to be carried out shall be adjusted in
accordance with the following rules.

(a) In the event of a discrepancy between description in words and figures quoted by a tenderer in the rates
column, the description in words shall prevail.

(b) In the event of an error occurring in the 'amount' column of the Schedule 'B' showing items if work, as a
result of wrong multiplication of the unit rate and quantity; the unit rate shall be regarded as firm and
multiplication shall be amended on the basis of the rate.

(c) All errors in totaling in 'amount' column in carrying forward totals shall be corrected.

(d) Any rounding of amount against "items" or in "totals" shall be ignored

The tendered sum so altered shall for the purpose of the tender be substituted for the sum originally tendered
and considered for acceptance.

(i) It may please be noted that the tender will be considered as invalid, especially, if the requirements as per
instruction No. 1 to 10 above are not complied with before submitting the tender. Also please read carefully the
face sheet and 'General Rules and Directions for the guidance of contractor's of this form.

(i) Right is reserved to reject any or all tender(s) without assigning any reason (s) therefore.

10-A  The tender documents shall have to be filled in either in ink or by ball pen

11.

12.

In addition to the above, the tender will also be liable to be rejected outright it-

(i) The tenderer proposes any alteration in ihe work specified or in the time allowed for carrying out the work or
any condition or correction made in. any code or rrfode of Schedule 'B' or specifications.

(i) any of the page of the tender is / are removed or replaced

(iii) all corrections, additions or pasted slips are not initialed by the tenderer.

(iv) any erasure is made by him in the tender and,

(v) The tenderer or in the case of a firm, each partner or the person holding the power of attorney thereof does
not sign or signature is / are not attested by a witness on page 1 5 of the tender in the space provided for the
purpose.

A certificate of registration as approved contractor should be attached with tender.

(a3)miw Sw21523 13 Adiaellg uHIRusL 262 Ad %isy.

12—5 % a aolui lendd HogR uesi] Hsollail A ealda Aigly qulel Yell-ll Bua-i, Hoe 19 g UHL alddl siasil HoyR 23a 3
el »issL £ AaaruaL 1.

Signature of the contractor : Signature of the Chief Officer :
Siraiser <l adl s SR <0l udl
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A5 WSHllpAld 513 ULl S1A $5d AR A, uSdl aai il YA,
(1) o2 3 Batdedl WRdl AlRdt w12 - stigsii-l gl
S0 1R Aesl] Hsulld s unn Breani 284,
gl A YR AesIT Hsull it 3 Preatnl siMl il 1210 A 2418 dal [Buul sti G2 ao(ls g21adl
Rreai-l 1oz AssiF] sulld sid 20l asial.
Gua+ll ual oioidl ALY 1ML S Rsa 615 AR SR d19) Usi AR, BURid % S1HML U 2512] Lol Hog Al [R24l €l Al 513
Hsulladla tgetgle sl UMl 2H1ad) AR
2L Guid {12 Yager 513 sl09Al Waldl 8L

Alaell ad | HofR e 3edl Budd st staain | -ianl ad | iy £ 32dl Buad s1u st

2] 3L Ald v Yl ] 3L 6 @yl

o 3L AR A Yl s 3L A1Fs sAR Yl

GuYsd Bud 2ieidl waulel axat siu-dl HoygR add Bud 00l 9. % s1HrL euolel WSAHL il sl U @lR) usdl -l sia L ugo
sl gz ada [Bud dal Raen dsn-l sl Bud ula st ga Bud, Assi2] Hsull % @i 29222 2 ¢lu -l Auidly waleil »uz ol
254 5l a8dl A Sl dl o A5t Hsoll [RRALREI S5t 51 Aoladl es5e1R Y.

21 GURd {12 Horoirl vl UsIRHL A4 4f MR AURjdl Sl d W51l A o2ude sl wel 1R AestI] Hsulla

LU L.

(1) HIGAAIHIA A 2UnL.

() YLALOLGELL QLR SIH SUnL.

(3 GeullBa HAAUHIA 3 2y M-l wREl 3 Y21 wisdl oo,

(%) Uz s2ld, diz? Y101 dal 5643 SHL Fal v Usi -l sl

() dleflet veltee 27 Aar gldlaz i sl

(s) Ala, sl w2, sullidl cdl Urd, ASEly, 61es alr FwloL Mo il UsL+Al 2ird S1HL FHL Hi2l WHIHD HEAHIA ARl
Q.

LR LR ol s MU Aole elal—1 Al $530 20% dal HLH. [ Al dldlv— 1¢—5—¢¢ dal 3—3—000 dal dl.R0—9—00R il &2 Ldl)
Tender documents for work as specified on page number one of this Booklet
DECLARATION FORM — »i5213+, $i4

—

(i) I/We hereby declare that I/'we have visited the site and fully acquainted myself/ourselves with the local
situations regarding materials, labour and other factors pertaining to the work before submitting this tender.

(1) &/ 2 212l 215312 53 1. /5T 9l 5 2L 2762 Y scll USAL H.[2AH 20+l Hetsid dlell © A s @dldl HieAHIA, 1YL 21 ofl
olotcid @otdl 22ufts YR RalAl od — R Aadl &,

(ii) I/We hereby declare that I/We have carefully studied the conditions of contract, specifications and other
documents of this work and agree for execute the same accordingly.

(2) &/ AR 20l 21521 53 ¢9./532 dlA 3 21 S21523 - ARl (ALl 24 27537 @Al BAANL 5101 Y5 2AGUIA 54T 24 A Hagol dril
U sl AU ./ Sl

(iii) We agree to receive payments, if delay is due to late receipt of grant -in-aid from Government for panchyat
works. (Applicable to panchayat works only)

(3) Breal daiad dsl slanl s1Hl 213 A51280 d25l Aids el AL Qe il 5181 % $3d 141 219 Yysag, saui [Rdot

i dl d 3599 (ol Aol 20130 AHld & (s5d dadnl s1HLHIZ % 21 @1y usdl).
DECLARATION CERTIFICATE (G.R.date 4-2-89 as revised by GR.No.TNC-1083/6681/4/C, dated 31-8-1994)

(i) I/We hereby declare that my/our near relative are not working in this Division or in its sub-division as an Ex.
Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant Engineer, overseer,
Divisional Accountant, Store Keeper, Manager of Atithi / Vishram Gruha and in the circle as a
Superintending Engineer in addition for Panchayat works not working nor having posting as chairman of
RW. committee or as incumbent in Jilla Panchayat at today.

(%) & 2R 22l A5 53 ¢§ [ 52 GlA 5 HIRL [ AHIRU A 5oL AU 21 Re10Y sALHL Ao A Ssu-ll Vet [Qewelly sAN>041 s1dvas
Sogaz, <o suds Suaz, Heedlla Sz las eedla SuA, Suq wiardlaz, Qewld Rauwolla widuz, wR
JRsML gl AR daul ag sATTHL w1Bas Sl 13 dal d GuRid dald-l sl R cdl dAiud eiasi ABRAL ARAA 3 eal
Yarddl 2 ellBistRl dl3 eld 2763 etaldl dtz1vl sii scl Al % slel dxtadl -l

Signature of the contractor : Signature of the Chief Officer :
sivaiser +fl udl s AR 0 )
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GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR{S

| $21520+1 HIoledld 312 LA Rl 207 AL |

1. All works proposed to be executed by the contractor shall be notified in a form of invitation to tender pasted on a
board hung up in the office of the Executive Engineer and signed by the Executive Engineer.
(1) §e21523 gl sl Qe dHiM siH-{l g 1d siauLas Sl sAT1E aesida ol . ur Aladd Syl Adlain 263 Holddl ST+ gll

5L 2UA8L.
This form will state work to be carried out as well as the date of submitting and opening tenders and the time
allowed for carrying out the work, also the amount of earnest money to be deposited with the tender and the
amount of the security deposit to be paid by the successful tenderer and percentage, if any, to be deducted from
bill. It will also state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted.
Copies of the specifications, designs and drawing and estimated rates, and any other documents required in
connection with work which shall be signed by the Executive Engineer for the purpose of identification shall also
be open for inspection by Contractor. at the office of the Executive Engineer during office hours.
el g1l sl dnes 252 Hisddl-ll v viidall arlvl 29 514 Y3, s HI2 208l sadl Yeddl o siHHL s18. aoll 248 W
2 sl otilell 254 AR e 2+63 1lLs11 Al ol el U2 sl 254 A Bl swa sl S esiandl gld dl A ua
gollacdl ad.aoll yeal vuel 203l 8l uedl 2isgiudl Aol 254 2 gl cusi-l 5% ses HAA 3 FH A uLl dML peldddi
24199L. [Q21dL SlALSHL QLSAL A viel 82, 204flA 8 e 514 i3 %3 Sld Bl el GUR v W2 siEulEs SR Al 549041 SIS
£l Asell $AeAL UMY 6341 s s S+l 52N Sr2152 0 %S el WIS vl wUadl.
Where the works are proposed to be executed according to the specifications recommended by a contractor and
approved by a competent authority on behalf of the Governor of Gujarat, such specifications with designs and
drawing shall form part of the accepted tender.
§e21523 HAHEL U Yoroirl A orldrl il %aule adl Al ARSI Hog] 536 [@21d Yoror s1 8l QAT Sl Al SlnSHlL 249
stSoL Alctrl 2l [QoLdl 2els o 252+l G0l oi+fl &4

2. In the event of tender being submitted by a firm. It must be signed separated by each partner thereof or in event
of the absence of any partner it shall be signed on his behalf by person holding a power of attorney authorising
him to do so. Details of partners will be furnished in Annexure-l along with the copy of partnership deed.

2. 515 15 UL dsell 2762 2% Ay Sl R Al de(lelR 2iadl Fd Al sl viaal tiellel el el AR del adl d-l 4 A€l 54l 2R d
53 Hricdlzy alddl sisust sl dnt ur Al sl 283 ewolleli-l [Rad ulRRre — 1 4l ewoller] vid-l dsa 0l suual 2414
3. Receipts for payment made on account of any work, when executed by a firm, shall also be signed by all the

partners except where the Contractors are described in their tender as a firm in which case the receipts shall be
signed in the name of the firm by one of the partners or by some other person having authority to give effectual
receipts for the firm.

3. S5 WA 514 53 2y Sl AR d 511 U2 5284 ysasll-l ueial ur uw oflg eiollellaint Al s2aill €A UTg ¥ 26 S-a15230A s
Ul a3 salient sl R 3L Ul adl 2L 518 @wollel? 3 Ul adl Wil usla siua 218 d Adl ol S wal s 3 uelll u wdl sl
284,

Signature of the contractor : Signature of the Chief Officer :
siaiser +fl udl s A 0 )
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. 2752 vlletl Arid 55 2752 HRAR SAREL A AL A[As d WRARARIA % €192 dal AL Al d Rl 24 51 el €13 28l
2L 21 AL %1 2753 M-I 35 URL SAIRELR 3 dHrl 2B d URRMAL e1%3 A elidl 2r53 vildrlR AL GUid 2914l 291 5 Ag,
25131 5 AoifAd 4512 5A0AL Ri-lluR 0@ el 2-6 vl 2119 il WAL 2763 A MY iy dal 24 %1812 3 dlictl WA A
@12 &l BalHl 2099 A€l (WR Ut 545 A2l — 103, dl. 05/09/¢:3). 2-63 vildrilR A5 el el 25l 254 UloYU §TH-L derilcis
YARIAID. 2752 2efl51dl S21522 Al 0L A8 2L 26 HiRIAd [[9Ld] 244
oflost sAAlARIL sel GUR Ul sl 2892752 SR AUHL L 2UL AU 2763 HRALR §721523 Bl Y Horledl Yei 21 e A8l Hd)
ollrtil 254 A4 28-S sl Qeld ARSI Aol QAL 24BN 2405 ¢ Q.
6. The officer competent to dispose off the tenders shall have the right of rejecting all or any of the tenders.
5. 253l (st sl Atil 8 1adl RSN otal Al SISURL 2762+l 2512 s ES1R 341
7. No receipt for any payment alleged to have been made by a Contractor in regard to any matter relating to this tender or
the contract shall be valid and binding on Government unless it is signed by the Executive Engineer.
9. i 27633 §a1s2A @dldl siSuBlL ollold 521522 53¢l sdarll s Ysanll-l ueia U siguies Sl Al 4 ¢l dl d Ul SIUBUR B ARSLR ol8r sl
ERRIIRY
8. The memorandum of the work to be tendered for and the schedule of materials to be supplied by Public Works
Department and there rates shall be filled in and completed by the office of the Executive Engineer before the tender
form is issued. If a form issued to an intending tenderer has not been so filled in and completed, he shall request the
said officer to have it done before he completes and delivers his tender.
c. 2r53 $1H AUl UL 518u1As Sorall 5ANHL ¥ $1HAL 2763 HIdLAUHL 219 & 51 U] etiasii RS Y21 wisdlrl HiduHAAL 2qyR 1A dnl 2
21417 814 Ayl udl M1 HUudly 239, 2762 HaL Hidldl 515 Sr@15e3 A UG 2ilg ST UHIAL AR UL ¢ L Sl dl Wid Yidleg 2-53 Y3Y3 M31A A4l
A udal Guz yagor 530 wuual-l a4l Gsd sA0A QA sl 284,
9. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any items in this contract.
. 5155 v ANME 2L Sra1s2i-dl SiSuRL opioidl WI2 515 $-21523 Ay edla HaudalHl 284 Al
10. Every contract shall, unless exempted in writing by the Superintending Engineer concerned, produce along with this
tender a solvency certificate of his financial ability from the Collector of the district within which he resides or a
Banker's certificate. If he fails to produce such a certificate his tender will not be considered.
0. AoifAd 2iM@as S Alid 4B 20l Glu & Ry, es 521523 Wid % calHl 28l el QL 5As23 WAL sl vl YHaust 24l d-l »uls
ARl 213 G152 UHIRALYUAL Uldledl 2-53 1A 3% 5clley, A 241G UHIRALYAL 3% 5241 A (2601 9l dl d¥, 2r52 BlAHi Al Al
11. All corrections and additions or pasted slips should be initialed.
Q9. M AL AR 5 Alesdl studlail ur g5l udl saidl 8.
12. The measurements of work will be taken according to the wusual method in use in the Public
Works Department  