
 

   

 
 

STANDARD BIDDING DOCUMENT 
PROCUREMENT OF 

CIVIL WORKS 

 

 
 

COMPLETE BIDDING DOCUMENT 

 
 
 

GOVERNMENT OF GUJARAT 
 

Narmada, Water Resources, Water Supply and Kalpsar Department 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
GOVERNMENT OF GUJARAT 

NARMADA, WATER RESOURCES, WATER SUPPLY & KALPSAR DEPARTMENT 
 
 

Index 
 

Sr. No Section Description 

1 Invitation for Bid (IFB) 

2 Section-1 Instructions to Bidders 

3 Section-2 Qualification Information 

4 Section-3 Conditions of Contract 

5 Section-4 Contract Data 

6 Section-5 Technical Specification 

7 Section-6 Form of Bid 

8 Section-7 Bill of Quantities 

9 Section-8 Securities and Other Forms 

10 Section-9 Drawings 

11 Section-10 Documents to be furnished by Bidder 



 

 
 
 
 
 
 

INVITATION FOR BID 
(IFB) 



 

NATIONAL COMPETITIVE BIDDING 
 

1. The Executive Engineer, Shedhi Irrigation Division, Nadiad invites bids for the construction 
of works detailed in the table. The bidders may submit bids for any or all of the following 
works. 

TABLE 
Pa

cka
ge 
No. 

Name of Work Approximate 
Value of work 

(Estimated 
Amount) 
(in Rs.) 

Bid 
Security 
(EMD) 
(in Rs.) 

Cost of 
Document
s (Tender 

Fee) 

Period of 
Completion 

Class of 
Registration / 

Category of 
Contractor if 

required 

1 
 

Construction Of  Box Type 
VRB In Place Of Damaged 
Pipe Vrb at ch: 3530 mt. of  
New Box Type VRB at 
Mahudha to Singhali to 
Khuntaj to Malkana Vehra 
Drain 

 
Rs. 

18,52,616.19/
- 

 
       Rs. 
  19,000/- 

 
Rs. 

900 /- 

 
06 (Six) 
Month 

 

Registered in  
Class-E1 or above 
(with R & B/ 
N.W.R.W.S & KD) 

 
2. Prospective / Interested bidder may download the Bid Documents from website 

https://www.tender.nprocure.com free of cost till the Time and Date as mentioned on 
online NIT at website https://www.tender.nprocure.com   
# 

3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee 
/ Tender Fee through Demand Draft only of any Schedule Bank payable at Nadiad 
and in favour of Executive Engineer, Shedhi Irrigation Division, Nadiad. Once the Bid 
is received online, Bid Document / Tender Fee will not be refundable. As Per GoG R&B 
Department’s Circular No. PARACH/102/000/IB/221/(59)/C Dated.24/01/2007 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid 
Security / EMD shall be submitted in electronic format through online (by scanning)while 
uploading the bid, this submission shall mean that bid document / tender fee and Bid 
Security/EMD has been received. Accordingly, the offer of only those shall be opened whose 
Bid Document / Tender Fee and Bid Security / EMD have been received electronically. 
However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder 
shall send the same in original through R.P.A.D. so as to reach to Executive Engineer, 
Shedhi Irrigation Division, Nadiad within 7 days from the last day of bid submission. 
 

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 
Executive Engineer / Tender Inviting Authority by bidder shall be initiated. WRD GR No. 
PRC-102014-1-MICell-K.1 Dated: 29/10/2014 

 

4. Bids received online, will be opened on the time, date and place as specified in the online 
NIT at website https://www.tender.nprocure.com in the presence of the bidders or their 
authorized representatives, who wish to remain present. 
If the office happens to be closed on the day of opening of the bids as specified, the bids 
will be opened on the next working day at the same time and venue. 
 

5. A pre-bid meeting will be held on dtd. 00/00/2024at 12.00 hrs. at the office of The 
Superintending Engineer, Mahi Irrigation Circle, Ramtalavdi, Mission Road, 
Nadiad-2 (Phone No. 0268-2555481 & Fax No. 0268-2556270) to clarify the issues 
and to answer questions on any matter that may be raised at that stage as stated in 
clause9.2 of‘ instructions to Bidders’ of the bidding documents. 

 

6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 
rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencies can prepare and edit their offers a number of times before the end of the 



 

tender submission date and time. After the tender submission date and time, the 
bidder cannot modify / edit / withdraw their submitted offer in any case. No written 
or online request in this regard shall be granted 
 

B. Offers in physical form will not be accepted in any case. 
 

C. Demand Draft purchased by the other then bidder and issued after the last date of 
submission of Bids, will not be considered or accepted. 

 

D. The cost incurred by the contractor for this offer for clarification or attending 
discussion, conferences or sit 

 
E. e visits will not be reimbursed by the Employer or Engineer-in-Charge. 

 

F. Conditional tender shall not be accepted. 
 

G. Any changes, addition, alteration made in the prescribed form attached with tender 
are liable to be rejected. 

 

H. Any change in format or conditional Bank Guarantee will not be accepted and the 
bidder will be considered non-responsive. 

 

I. All the bidders are instructed to fill in information strictly in accordance with the 
format given in the checklist /qualification document / tender document. 

 

J. It is mandatory for the bidders to supply each and every information as asked strictly 
in electronic format at appropriate places only. 

 

K. Blank / insufficient information shall be treated as nil information and shall result in 
disqualification. 

 

L. Even if the bidder has been qualified in a similar or larger size of project in the past, it 
shall not be deemed to be a ground/reason for not giving required information for this 
work / bid. 

 

M. Information supplied for earlier projects shall not be considered while evaluation of 
this bid. The Government will not ask for any other information, unless it is found 
absolutely necessary by the competent authority. 

 

N. If found necessary, the contractor will be intimated for negotiation, 
 
# For the works costing up to Rs. 7.5 crore (WRD Works), Rs . 7.0 crore (ROAD/ BRIDGE/ 

BUILDING WORKS), Rs. 0.5 Crore (Electrical Works) kindly refer to GoG NWRWS & K 
Department’s Circular No. Paracha/1097/1397(11)/pa.fa./ MICELL(k-1) dated 
18/01/2018 and Dated 30/09/2022 

 

       For the works costing under Rs. 7.5 crore for Construction work of Water Resources 
Department, Rs. 7.0 crore for Roads, Bridges and Building and Rs. 0.50 crore for Electrical 
work following documents shall be submitted in electronic format only through online by 
scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent 
in original to the Tender opening authority through RPAD, so as to reach the Executive 
Engineer within 7 days from last day of submission of Bid.  
(i) Bid Document Fee / Tender Fee  
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors  
(iii) Registration Certificate 
(iv)  Registration Certificate of special category – Road/Building and Category I/II/III, 

if required  
(v) PAN and GST Number  
(vi) Other Documents, as required.



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-1 

INSTRUCTIONS TO BIDDERS 
(ITB) 



 

Section1: Instructions to Bidders 
Table of Clauses 

Sr. 
No. 

 . 

A. General 
1 Scope of Bid 8 
2 Source of Funds 8 
3 Eligible Bidders 8 
4 Qualification of the Bidder 8 
5 One Bid per Bidder 12 
6 Cost of Bidding 12 
7 Site Visit 12 

B. Bidding Documents 
8 Content of Bidding Documents 13 
9 Clarification of Bidding Documents 13 

10 Amendment of Bidding Documents 14 
C. Preparation of Bids 

11 Language of Bid 15 
12 Documents Comprising the Bid 15 
13 Bid Prices 15 
14 Currencies of Bid and Payment 16 
15 Bid Validity 16 
16 Bid Security 16 
17 Alternative Proposals By Bidders 17 
18 Format and Signing of Bid 17 

D. Submission of Bids 
19 Sealing & Marking of Bids 18 
20 Deadline for Submission of Bids 18 
21 Late Bids 18 
22 Modification and Withdrawal of Bids 18 

E. Bid Opening and Evaluation 
23 Bid Opening 19 
24 Process to be Confidential 19 
25 Clarification of Financial Bids 20 
26 Examination of Bids and Determination of Responsiveness 20 
27 Correction of  Errors 20 
28 Deleted 20 
29 Evaluation and Comparison of Financial Bids 20 
30 Deleted 21 

F. Award of Contract 
31 Award Criteria 22 
32 Employer’s Right to Accept any Bid and to Reject any or all Bids 22 
33 Notification of Award and Signing of Agreement 22 
34 Performance Security 22 
35 Advance Payment and Security 23 
36 Dispute Review Expert 23 
37 Correct or Fraudulent Practices 23 

 
 
 
 



 

A. GENERAL 
 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended 
completion date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 
2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat /Govt. 

of India for centrally sponsored projects. 
3. Eligible Bidders 
3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not be eligible to bid. 

4. Qualification of the Bidder 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including drawings 
and charts, as necessary. The proposed methodology should include a program of 
construction backed with equipment planning and deployment duly supported with 
broad calculations and quality assurance procedures proposed to be adopted justifying 
their capability of execution and completion of work as per technical specifications, 
within stipulated period of completion 

4.2 Deleted 
4.3 Deleted 
4.4 Deleted 
 
#4.5 QUALIFICATION CRITERIA: 
 deleted 
4.5.1  deleted  
4.5.2 Base year and Escalation- deleted  

. 
 

4.5.3. General Experience.- deleted  
 

4.5.4. Personnel Capabilities.- deleted  
 

4.5.5. Equipment Capabilities – deleted  
. 

4.5.6. Financial Position – deleted  



 

4.5.7.  Deleted. 
4.5.8. Litigation History –deleted  
4.5.9. Disqualification - deleted 
4.5.10.  Deleted  
#4.6  JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 others)  
(Applicable only for estimated project cost of Rs. 50Croreandabove) – deleted  
 
4.6.1.  Deleted  
4.6.2.  Deleted. 

 
4.7. Bid Capacity - deleted 

 
4.8  Deleted  

 
5      One bid per bidder 

 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 
alternatives that have been permitted or requested) will cause all the proposals with 
the bidder’s participation to be disqualified. 

 
6 Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of his 

Bid, and the Employer will in no case be responsible and liable for those costs. 
 

7 Site Visit 
 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of work and its surrounding and obtain all information that may be 
necessary for preparing the Bid and entering into a contract for construction of the 
Works. The costs of visiting the site shall be at the Bidder’s own expense. 

 



 

B. BIDDING DOCUMENTS 
 

8 Content of Bidding Documents 
8.5 The set of bidding documents comprises the documents listed below and 

addenda issued in accordance with Clause 10: 
Section Particulars Volume No. 

- Invitation for Bids  
I 1 Instructions to Bidders 

2 Qualification Information and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by him and furnished as Volume- V 
in two parts (refer clause 12). 
 

8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 
and drawings in the Bid Document. Failure to comply with the requirements of Bid 
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids 
which are not substantially responsive to the requirements of the Bid Documents shall 
be rejected. 
 

9 Clarification Bidding Documents 
 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing or through E-mail at the Employer’s address indicated in the 
invitation to bid. The Employer will respond to any request for clarification which 
he received earlier than 15 days prior to the deadline for submission of bids. 
Employer’s response will be published on website including a description of the 
enquiry but without identifying its source. 
 

9.2. Pre-bid meeting – deleted  
 

10    Amendment of Bidding Documents 
 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 



 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 
 

10.3. To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer may, at his discretion, extend as 
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2 
below. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

C. PREPARATION OF BIDS 
 
11 Language of the Bid 

 
11.1 All documents relating to the bid shall be in the English language. 

 
12 Documents Comprising the Bid 

 
12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause8.1) 

shall be in one parts: 
 
Part-I shall be named “Technical Bid” and shall comprise 
(i) Bid Security in the form specified in Section-8 

(ii) Qualification Information and supporting documents as specified in Section-2 

(iii) Certificates, undertakings, affidavits as specified in Section-2 

(iv) Any other information pursuant to Clause 4.5 of these instructions 

(v) Undertaking that the bid shall remain valid for the period specified in Clause 

15.1 

Part-II  shall be named “Financial Bid” and shall comprise 
 
(i) Form of Bid as specified inSection6 

(ii) Priced Bill of Quantities for items specified in Section7 

 

12.2. The Bidder shall submit the details/ information pertaining to each part i.e. technical 
as well as financial and must be submitted online only. 
 

12.3. Following documents will be deemed to be part of the bid.  
 
 

Section Particulars Volume No. 
Invitation for Bids (IFB) 
1 Instruction to Bidders Volume I 

3 Conditions of Contract  
4 Contract Data  
5 Specifications Volume II 
9 Drawings Volume IV 

 
13 Bid Prices 

 
13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Bidder. 
 

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 
for all items of the Works described in the Bill of Quantities along with total bid price 
(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 



 

13.3 All duties, taxes, and other levies except GST payable by the contractor under the 
contract, or for any other cause shall be included in the rates, prices and total Bid Price 
submitted by the Bidder.(GST will be paid extra) 
 

13.4 Deleted 
 

13.5 The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the Contract in accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 
 

14 Currencies of Bid and Payment 
 

14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 
All payments shall be made in Indian Rupees. 
 

15 Bid Validity 
 

15.1 Bids shall remain valid for a period of not less than 120 days after the deadline date 
forbid submission specified in Clause 20. 
 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified period. 
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be required or permitted to modify his bid, but will be required 
to extend the validity of his security for a period of the extension, and in compliance 
with Clause 16 in all respects. 
 

#16. Bid Security 
 

16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 
column 4 of the table of IFB for this particular work. This Bid security shall be in favor 
of Employer as named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume 

III. (Bank Guarantee is applicable only for Bid Estimated Amount of 1 Crore and 
above) and Bank Guarantee of Schedule and Private Banks shall be considered as per 
GoG Finance Department’s Circular No. FD/MSM/e- file/4/2023/0057/D.M.O. Date 
21/04/2023 or as per their latest amendment. 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India. 

OR 
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building 
Department or (2) Narmada Water Resources, Water Supply and Kalpsar Department 
of Govt. of Gujarat. Exemption Certificate is applicable only when Registration 
Certificate of Appropriate Class and Category of Approved Contractors is 
required as eligible criteria of bidder. 

 
16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for 

the bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 
120+45 = 165 Days. 
 



 

16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end 

of the bid validity period specified in Sub-Clause 15.1. 
 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
16.6. The bid Security may be forfeited 

(a) If the Bidder withdraws the bid after Bid opening during the period of Bid 
validity. 

(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign the Agreement or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be 
intimated maximum three times within the validity period for negotiation, If 
contractor does not respond in time, his Bid Security (EMD) will be forfeited 
and his tender will be rejected. Punitive action will be taken on such 
contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/639/D, 
Dt.08/06/2018) 
 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional offers or alternative offers will not be considered further in 
the process of tender evaluation. 
 

18. Format and Signing of Bid 
 

18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate 
parts to be uploaded. 

 
 
 
 
 
 
 
 
 
 



 

 
D.  Submission of Bids 

 

19. Deleted 
 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website 
specified above not later than the date indicated in appendix. 
 

20.2. The Employer may extend the deadline for submission of bids by issuing an 
amendment in accordance with Clause 10, in which case all right and obligation of the 
Employer and the bidders previously subject to the original deadline will then be 
subject to the new deadline. 
 

21. Deleted 
 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 
 

22.2 Deleted 
 

22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 

22.4. Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or 
as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security 
pursuant to Clause 16. 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 



 

 
E.  Bid Opening and Evaluation 

 
23. Bid Opening 

 

23.1 The Employer will open all the Bids received including modifications made pursuant to 
Clause 22, in the presence of the Bidders or their representatives who choose to attend 
at time, date and the place specified in Appendix in the manner specified in Clauses 20 
and 23.3, In the event of the specified date of Bid opening being declared a holiday for 
The Employer, the Bids will be opened at the appointed time and location on the next 
working day. 

23.2. Deleted. 
23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 
conform to the amount and validity period as specified in the invitation for bid (ref. 
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 
16, the technical bid will not be opened. 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with 
respect to the Qualification information and other information furnished in 
part I of the bid pursuant to Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification 
Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification  
letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 
Evaluation Committee will finalize the list of responsive bidders whose 
financial bids are eligible for consideration. 

23.5. Deleted 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 
amount of each bid, any discount and such other details as the Employer may consider 
appropriate, will be announced by the Employer at the opening. 

23.7 The time of opening of “Financial Bid”, the names of the bidders were found 
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only 
these bidders will be opened. The responsive Bidders’ names, the Bid prices, the total 
amount of each bid, any discount, and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 
“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest. 

23.9 The Employer shall prepare minutes of the Bid opening, including the information 
disclosed to those present in accordance with Sub-Clause 23.6. 

24 Process to be Confidential 
24.1 Information relating to the examination, clarification, evaluation, and comparison of 

Bids and recommendations for the award of a contract shall not be disclosed to 
Bidders or any other persons not officially concerned with such process until the 
award to the successful Bidder has been announced. Any effort by Bidder to influence 



 

the Employer’s processing of Bids or award decisions may result in the rejection of his 
Bid. 

 
25. Clarification of Financial Bids 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, 

at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of 
unit rates. The request for clarification and the response shall be in writing or by e- 
mail, but no change in the price or substances of the Bid shall be sought, offered, or 
permitted except as required to confirm the correction of arithmetic errors discovered 
by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 
to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decision may result in the rejection of the Bidders’ 
bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been 
properly signed; (c) is accompanied by the required securities and; (d) is substantially 
responsive to the requirements of the Bidding document. During the detailed 
evaluation of the “Financial Bid”, the responsiveness of the bids will be further 
determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications, and drawings. 
 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affects in any 
substantial way the scope, quality, or performance of the Works; (b) which limits in 
any substantial way, inconsistent with the Bidding documents, the Employer’s rights 
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect 
unfairly the competitive position of other Bidders presenting substantially responsive 
Bids. 
 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 
 

27. Deleted 
 

28. Deleted 
 

29. Evaluation and Comparison of Financial Bids 
 

29.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2. 

29.2. Deleted. 



 

29.3. The Employer reserves the right to accept or reject any variation or deviation. 
Variation and deviations and other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Employer, 
shall not be taken in to account in Bid evaluation. 

29.4. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not be 
taken in to account in Bid evaluation. 

29.5. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract the Employer may 
require the Bidder to produce detailed consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security set forth in 
Clause 34 be increased at the expense of the successful /bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the successful 
Bidder under the Contract. 

29.6. A bid which contains several items in the bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected as non-responsive. 

 
30. Deleted 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

G. AWARD OF CONTRACT 
 

31. Award Criteria 
 

31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid 
has been determined. 

(i) to be substantially responsive to the Bidding documents and who has offered 
the lowest evaluated Bid Price; and 

(ii) to be within the available bid capacity adjusted to account for his bid price 
which is the lowest evaluation in any of the packages opened earlier than the 
one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid 

capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated 
bid. The contract will in such cases be awarded to the next lowest bidder at his 
evaluation bid price. 

 
32. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 

Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award 
of contract, without thereby incurring any liability to the affected bidder or Bidder or 
any obligation to inform the affected Bidder or Bidders of the grounds for the 
Employer’s action. 
 

33. Notification of Award and Signing of Agreement 
 

33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (hereinafter and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion and maintenance of the Works by the 
Contractor as prescribed by the Contract (hereinafter and in the Contract called the 
“Contract Price”). 

33.2 The notification of award will constitute the formation of the contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause. 

33.3. The Agreement will incorporate all agreements between the Employer and the 
successful Bidder. It will be signed by the Employer and to the successful Bidder, 
within 28 days following the notification of award along with the Letter of Acceptance. 
Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it 
to the Employer. 

33.4. Upon the furnishing by the successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 
 

34. Performance Security 
 

34.1. (A)Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 



 

furnish to the Employer an irrevocable and unconditional guarantee from Bank in 
the form set forth in Section 8 (the “Performance Security”) for an amount equal 
to 5% (five percent) of its Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, 
shall also furnish to the Authority an irrevocable and unconditional guarantee 
from a Bank in the same form given at Section 8 towards an Additional 
Performance Security (The “Additional Performance Security”) for an amount 
calculated as under: 
 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but 
up to 20% of the Estimated Project Cost, then the Additional Performance 
Security shall be calculated @ 20% of the difference in the (i) Estimated 
Project Cost (as mentioned in Bid Document) - Minus 10% of the Estimated 
Project Cost and (ii) Contract Price offered by the selected Bidder. 

(b) If the Contract Price offered by the Selected Bidder is lower than 20% of 
the Estimated Project Cost, then the Additional Performance Security shall 
be calculated @ 30% of the difference in the (i) Estimated Project Cost (as 
mentioned in Bid Document) - Minus 10% of the Estimated Project Cost 
and (ii) Contract Price offered by the selected Bidder. 

(c) This Additional Performance Security shall be treated as part of the 
Performance Security. 

(B) The Performance Security shall be valid beyond 60 (Sixty) days from the stipulated 
date of completion of the project and the Additional Performance Security shall be 
valid beyond 28 (twenty-eight) days of Project Completion Date.  

    Performance Security shall become refundable/releasable within 15 
days after certified project completion date subject to Fulfillment of 
contractual obligation and settlement of all dues and claims. 

34.2. If the performance security is provided by the successful Bidder in the form of 
a Bank Guarantee, it shall be issued either (a) at the Bidder’s option, by a 
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India 
and acceptable to the Employer. As per GoG Finance Department’s Circular No. 
FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest 
amendment. 
 

34.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the 
Bid Security. 

 

35 Advance Payment and Security – deleted  
36. Deleted 
37. Corrupt or Fraudulent Practices 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract 
in question and will declare the firm ineligible, either indefinitely or for a stated 
period of time, to be awarded a contract with National Highways Authority of India/ 
State PWD and any other agencies, if it at any time determines that the firm has 
engaged in corrupt or fraudulent practices in completing for the contractor, or in 
execution. 

37.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 
Conditions of Contract. 



 

APPENDIX TO ITB 
Clause Reference 
With respect to  

Section –I 
1. The Name of the Employer is The Executive Engineer, 

Shedhi Irrigation Division, Nadiad  
[Cl.1.1] 

2. The last five years.  
 2018–2019  
 2019–2020  

 2020–2021  
 2021–2022  
 2022–2023  

3. The Annual Financial Turnover Amount is Rs. [Cl.4.5.3(a)] 

4. Value of Work is Rs.  

5. Deleted  

6. The cost of electric work is Rs.  

7. The cost of water supply/ sanitary works is Rs.  

8. Liquid assets and/or availability of credit facilities is Rs. 
………… 

[Cl.4.5.6] 

9. Price level of the financial year 2023-2024 [Cl. 4.5.2] 
10. The pre-bid meeting will take place at the office of the 

Superintending Engineer, Mahi Irrigation Circle, 
Ramtalavdi, Mission Road, Nadiad on dt. 00/00/2023  at 
12.00 hrs.  

[Cl. 9.2.1] 

11. The technical Bid will be opened at the office of the 
Executive  Engineer, Shedhi Irrigation Division, 
Ramtalavdi, Mission Road, Nadiad on dt. 00/00/2026  at 
11.00 PM 

 

12. Address of the Employer: Executive Engineer, Shedhi 
Irrigation Division, Ramtalavdi, Mission Road, Nadiad, 
387002 

 

13. Deleted  

14. The bid should be submitted latest by As stated 
on online NIT 

[Cl.20.1&20.2] 

15. The bid will be opened at the office of the Executive  
Engineer, Shedhi Irrigation Division, Ramtalavdi, 
Mission Road, Nadiad on dt. 00/00/2026  at 11.00 PM 
as stated on online, NIT 

[Cl.23.1] 

16. The Bank Draft in favor of The Executive Engineer, Shedhi 
Irrigation Division Nadiad 

 

17. Deleted  

18. Escalation factors (for the cost of works executed and 
financial figure to a common base value) for works 
completed 

[Cl.4.5.2] 

Year Financial Year Multiplying 
factor 

Base year of inviting tender 2023-2024 1.00 
-1 2022-2023 1.10 

-2 2021-2022 1.21 
-3 2020-2021 1.33 
-4 2019-2020 1.46 
-5 2018-2019 1.61 

Admin
Cross-Out

Admin
Cross-Out

Admin
Cross-Out



 

 
LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[ReferenceCL.4.5.5] 
 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on the work. 

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximu

m 15 
years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
        

        
        

        

 
  



 

List of Key Personnel to be deployed on Contract Work 
(Reference Cl. 4.5.4) 

#Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this 
work as under: - 
1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 

to be executed is more than Rs.50 lakhs. 
2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 

is more than Rs.15 lakhs but less than Rs.50 lakhs. 
3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but 

more than Rs.5 lakhs. 
4. Minimum two Diploma Civil Engineers for the work when the cost of work to be 

executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work independently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty except 
this work. 
In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, 
Employment of a separate Engineer will not be necessary provided that the Engineer 
partner himself attends the execution of the work on the site. 
Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy 
Executive Engineer-in-charge of the work the Name, Qualifications, copy of mark sheet, 
Color Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do 
not resume or do not remain present on site of work, the recovery at the rate of 
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-2 

QUALIFICATION INFORMATION 
 
 



 

QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for the 
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This 
information will not be incorporated in the Contract. 
1. For Individual Bidders 
1.1 Constitution or legal status of Bidder 

(Attach Copy) 
Place of registration   
Principal place of business   
Power of attorney of signatory of Bid 
(Attach) 

1.2 Total value of Civil engineering constructions 2018-2019  
Work performed in the last five years                           2019-2020 
(in Rs. Lakhs)  2020-2021 

        2021-2022 
        2022-2023 

15.2.2 Work performed as prime contractor, work performed in the past as a nominated sub-
contractor will also be considered the sub-contract involved execution of all main 
items of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the same name) on works of a similar nature over 
the last five years** and in current year before the submission of the bid. 

Project 
Name 

Name of 
the 

Employer 

Description 
of work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date 
of 

issue 
of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 

reasons for 
delay & 

work 
Completed 

         

*Attach certificate(s) from the Engineer (s)in-charge 
**Immediately preceding the financial year in which bids are received. 
 
#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved 
execution of all main items of work described in the bid document, provided, further that all 
other qualification criteria are called (in the same name and style) in the last five years** and in 
current year before the submission of the bid. 

 
 
 
 
 
 
 
 
 



 

 
 

Year Name 
of the 

Name of 
the 

Quantity of work performed(Cum/MT) Remarks* 
(indicate Cement Masonry Earth Bituminous 

 work Employer Concrete 
(Including 

Item no-2 Works Work 
 Item no-4 

Contract Ref) 

   RCC&  Item no-3   

   PCC) 
Item no-1 

    

2018-2019        

2019-2020        

2020-2021        

2021-2022        

2022-2023        

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
Description 

of works 
Place 

& 
State 

Contract 
No. 

Name 
&Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 
Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
of 

completion 

1 2 3 4 5 6 7 8 
        

*Attach certificate(s) from the Engineer(s)in-charge 
**Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from 
whom to 
be 
purchased 

NO Capacity Owned/ 
Leased To be 
procured 

Nos. / 
Capacity 

Age/ 
Conditions 

       

       

       

       

       

 
 
 
 



 

1.6 Qualifications and experience of key personnel required for administration and 
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the 
Conditions of Contract. 

Position Name Qualification Year of 
Experience 
(General) 

Year of 
experience in 
the proposed 
position 

Project Manager     

     

     

     

     

 
1.7 Proposed sub-contract and firms involved 

Sections of the 
works 

Value of Sub- 
Contractor 

Sub-Contractor 
(Name & 
Address) 

Experience in 
similar work 

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water supply/ 

sanitary work/ building electrification works. 
 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash 
in hand, lines of credit, etc. List them below and attach copied documents. 

1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may 
provide references if contacted by the Employer. 

1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 
     

 



 

 
 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to 
Bidders. (Name of Consultant engaged for project preparations is * ................................. ) 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

1.14 Programme 
 

2. Deleted 
 

3. Additional Requirements 
3.1 Bidders should provide any additional information required to fulfill the requirements 

of Clause 4 of the Instructions to the Bidders, if applicable. 
(i) Affidavit 
(ii) Undertaking 
* Fill the name of Consultant 



 

 
SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVAILABILITY OF CREDIT FACILITIES 
(CLAUSE4.5.6OFITB) 
BANK CERTIFICATE 

 
This is to certify that M/s. is a reputed company 
with a good financial standing. 

 
If the contract for the work, namely is awarded to the 
above firm, we shall be able to provide overdraft/credit facilities to the extent of 
Rs.   To meet their working capital requirements for executing the 
above during the contract period. 

 
 
 
 
 

 
 

(Signature) 
Name of Bank 

      Senior Bank Manager  
Address of the Bank 



 

AFFIDAVIT 
1. I, the undersigned, do hereby certify that all the statements made in the required 

attachments are true and correct. 

 
2. The undersigned also here by certifies that neither our firm M/s.   

  have not abandoned any work of 
Government of Gujarat/Government of India/any Board or Corporation under 
Government of Gujarat/Government of India nor any contract awarded to us for 
such works have been rescinded, during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 
the Department to verify this statement or regarding any (our) competence and 
general reputation. 

 
4. The Undersigned understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 
Department/ Project implementing agency. 

 
 
 
 

 

(Signed by an Authorized Officer of the Firm) 
 
 

 
Title of Officer 

 

 
Name of Firm 

 

 
Date 



 

UNDERTAKING 

 
I, the undersigned do hereby undertake ............................................  that our firm 
M/s .................................................................................................................... would invest a minimum cash 
Up to 25% of the value of the work during implementation of the contract. 

 
 
 
 

(Signed by an Authorized officer of the firm) 
 
 
 
 

Title of officer 
 
 
 
 
 
 

Name of firm 
 
 
 

 

DATE 
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CONDITIONS OF CONTRACT 
 

(A)   GENERAL 
1. Definition 
 

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meaning. 

  Bill of Quantities means the priced and completed Bill of Quantities forming 
part of the Bid. 

  Compensation Events are those defined in Clause 44 here under 
  The Completion Date is the date of completion of the Works as certified by the 

Engineer in accordance with Sub Clause 55.1. 
  The Contract is the contract between the Employer and Contractor to execute, 

complete and maintain the Works till the completion of Defects Liability Period. It 
consists of the documents listed in Clause 2.3 below. 

  The Contract data defines the documents and other information which 
comprise the Contract. 

  The Contractor is a person or corporate body whose Bid to carry out the Work 
has been accepted by the Employer. 

  The Contractor’s Bid is the completed Bidding document submitted by the 
Contractor to the Employer and includes Technical and Financial Bids. 

  The Contract Price is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

  Days are calendar days: months are calendar months. 
  The Defects Liability Period is the period named in the Contract Data and 

calculated from the Completion Date. 
  The Employer is the party who will employ the Contractor to carry out the 

Works. 
  The Engineer is the person named in the Contract Data (or any other 

competent person appointed and notified to the contractor to act in replacement of the 
Engineer) who is responsible for supervising the Contractor, administering the Contract, 
certifying payments due to the Contractor, issuing and valuing Variations to the 
Contract, awarding extensions of time, and valuing the Compensations Events. 

  Equipment is Contractor’s machinery and vehicles brought temporarily to the 
site to construct the Works. 

  The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 
acceptance. 

  The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data. The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time. 

  Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

  Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

  The Site is the area defined as such in the Contract Data. 
  Site Investigation Reports are those which were included in the Bidding 

documents and are factual interpretive reports about the surface and subsurface 
conditions at the site. 

  Specifications mean the Specifications of the works included in the Contract 
and any modification or addition made or approved by the Engineer. 

  The Start Date is given in the Contract Data. It is the date when the Contractor 
shall commence execution of the works. It does not necessarily coincide with any of the 
Site Possession Dates. 



 

 
 A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carryout apart of the work in the Contract which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by 
the contractor which are needed for construction or installation of the Works. 

  A Variation is an instruction given by the Engineer, which varies the Works.  
  The Works are what the Contract requires the Contractor to construct, install, 
 And turn over to the Employer, as defined in the Contract Data. 

 
2. Interpretation 
2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter and the other way around. Heading have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion date, and Intended 
Completion Date apply to any Section of the Works (other than references to 
the Completion Date and Intended Completion date for the whole works) 

2.3 The documents forming the Contract shall be interpreted in the following order 
of priority. 
(1) Agreement 
(2) Letter of Acceptance, notice to proceed with works 
(3) Contractor’s Bid 
(4) Contract Data 
(5) Conditions of Contract including Conditions of Contract 
(6) Specifications 
(7) Drawings 
(8) Bills of quantities and 
(9) Any other document listed in the Contract Data as forming part of the 

Contract. 
 

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are stated in 

the Contract Data. 
 

4. Engineers Decisions 
4.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

 
5. Delegation 
5.1 The Engineer may delegate any of his duties and responsibilities to other 

people after notifying the Contractor and may cancel any delegation after 
notifying the Contractor. 

 
6. Communications 
6.1 Communications between parties which are referred to in the conditions are 

effective only when in writing. A notice shall be effective only when it is 
delivered (in terms of Indian Contract Act). 

7. Sub-Contracting 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 
without the approval of the Employer in writing. Subcontracting shall not alter 
the Contractor’s obligations. Sub-contracting of supply or specific items of 



 

work is not allowed. 
7.2 The sub-contractor must be registered in appropriate class and category for 

the part of work to be subcontracted. 
 

8. Other Contractors 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities and the Employer between the dates given in the 
Schedule of other Contractor. The Contractors shall as refer to in the Contract 
Data, also provide facilities and services for them as described in the Schedule. 
The employer may modify the schedule of other contractors and shall notify 
the contractor of any such modifications. 

 
9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel as referred to in the Contract Data to carry out the functions stated 
in the Schedule or other personnel approved by the Engineer. The Engineer will 
approve any proposed replacement of key personnel only if their qualifications, 
abilities, and relevant experience are substantially equal to or better than those 
of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staff or his work force stating the reasons the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the work in the Contract. 

 
10. Employer’s and Contractors Risks 
10.1 The Employer carries the risk which these Contract states are Employer’s risks, 

and the Contractor carries the risks which these Contracts states are 
Contractors risk. 

 
11. Employer’s Risks 
11.1 The employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works, the risks of war, hostilities, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military 
or usurped power, civil war, riot commotion or disorder (unless restricted to 
the Contractor’s employees), and contamination from any nuclear fuel or 
nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 
12.1 All risks of loss of or damages to physical property and of personal injury and 

death which arise during and in consequence of the performance of the 
Contract other than the excepted risks are the responsibility of the Contractor. 

 
13. Insurance 
13.1 The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start date to the end of the Defects 
Liability Period, in the amounts and deductibles stated in the Contract data for 
the following events which are due to the Contractor’s risks: 
(a) Loss of or damage to the works, Plant and materials, 
(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and 

Equipment) in connection with the Contract; and 
(d) Personal injury or death. 

 
13.2 Policies and certificates for insurance shall be delivered by the Contractor to 



 

the Engineer for the Engineer’s approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and 
proportions of currencies required to rectify the loss or damage incurred. 

13.3 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have 
provided and recover the premiums the Employer has paid from payments 
otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due. 

13.4 Alterations to the terms of insurance shall not be made without the approval of 
the Engineer. 

13.5 Both parties shall comply with any conditions of the insurance policies. 
 

14. Site Investigation Report 
14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 

referred to in the Contract Data, supplemented by any information available to 
the Bidder. 

 
15. Queries about the Contract data 
15.1 The engineer will clarify queries on the Contract Data 

 
16. Contractor to Construct the Works 
16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings. 
 

17. The Works to be completed by the Intended Completion Date 
17.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them 
by the Intended Completion date. 
 

18. Approval by the Engineer 
18.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary works to the Engineer, who is to approve them if they 
comply with the Specifications and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
18.3 The Engineer’s approval shall not alter the contractor responsibility for design 

of the Temporary works. 
18.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary 

or permanent work are subject to prior approval by the Engineer before their 
use. 
 

19. Safety 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 
20. Discoveries 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to 
notify the engineer of such discoveries and carry out the Engineer’s 
instructions for dealing with them. 

 
21. Possession of the Site 
21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this 



 

will be a Compensation Event. 
21.2 If within 25% of the time limit of the project, 80% of possession of the site is 

not handed over to the Contractor, then contractor/ Employer may fore-close 
the contract. Contractor/Employer has to foreclose the work within 30 days 
after lapse of 25%-time limit and after 30 days foreclosure option will be 
closed. 

22. Access to the Site 
22.1 The Contractor shall allow the Engineer and any person authorized by the 

Engineer access to the Site, to any place where work in connection with the 
Contract is being carried out or is intended to be carried out and to any place 
where materials or plants are being manufactured/ fabricated/ assembled for 
the works. 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to 

works which comply with the applicable laws where the site is located. 
23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts 

and records relating to the performance of the Contractor and to have them 
audited by auditors appointed by the Employer, if so required by the Employer. 

 
24. Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to #Superintending 
Engineer, Mahi Irrigation Circle, Nadiad within 14 days of the notification of 
the Engineer's decision. If the issue is not resolved, any party can refer the 
matter for conciliation within 15 days from the decision given by the 
#Superintending Engineer, Mahi Irrigation Circle, Nadiad 

24.2  (a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the  
 decision of the #Superintending Engineer, Mahi Irrigation Circle, 
 Nadiad both the parties have to refer to the Chief Engineer concern for  
 the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied
 with the decision of the#Superintending Engineer, Mahi Irrigation  
 Circle, both the parties have to refer to the #Secretary, NARMADA,  
 WATER RESOURCES, WATER SUPPLY& KALPSAR DEPARTMENT,  
 Government of Gujarat for the conciliation process. 
If the dispute is not resolved through the conciliation process, he may refer the 
dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days 
of the notification of the Engineer's decision, the Contractor shall not be 
entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 
 

25. Procedure for Disputers 
25.1 The arbitration shall be conducted in accordance with the arbitration 

procedure stated in the Special Conditions of Contract. 
 

26. Deleted. 



 

(B)   TIME CONTROL 
 

27. Programme 
27.1 Within the time stated in the Contract Data the Contractor shall submit to the 

Engineer for approval a Programme showing the general methods, 
arrangements orders, and timing for all the activities in the works along with 
monthly cash flow forecast. 

27.2 An update of the programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing 
of the remaining work including any changes to the sequence of the activities. 

27.3 The Contractor shall submit to the Engineer, for approval an updated 
programme at intervals no longer than the period stated in the Contract data. 
If the Contractor does not submit an updated programme within this period, 
the Engineer may withhold the amount stated in the Contract data from the 
next payment after the date on which the overdue programme has been 
submitted. 

27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 
obligations. The Contractor may revise the programme and submit it to the 
Engineer again at any time. A revised programme is to show the effect of 
Variations and Compensations events. 

 
28. Extension of the Intended Completion Date 
28.1 The Engineer shall extend the Intended Completion Date if a compensation 

Event occurs or a Variation is issued which makes it impossible for completion 
to be achieved by the Intended Completion Date without the Contractor taking 
steps to accelerate the remaining work and which would cause the Contractor 
to incur additional cost. 

28.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 35 days of the Contractor asking the Engineer for a 
decision upon the effect of a compensation event or Variation and submitting 
full supporting information. If the Contractor has failed to give early warning 
of a delay or has failed to cooperate in dealing with a delay, the delay by this 
failure shall not be considered in assessing the new Intended Completion Date. 

28.3 The Engineer shall within 14 days of receiving full justification from the 
contractor for extension of Intended Completion Date refer to the Employer his 
decision. The employer shall in not more than 21 days communicate to the 
engineer the acceptance or otherwise of the Engineer’s decision. If the 
employer fails to give his acceptance, the Engineer shall not grant the extension 
and the contractor may refer the matter under Clause 24.1. 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
 

31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 
review the plans for remaining work and to deal with matters raised in 
accordance with the early warning procedure. 

31.2 The Engineer shall record the business of management meetings and is to 
provide copies of his record to those attending the meeting and to the 



 

Employer. The responsibility of the parties for actions to be taken is to be 
decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 
32. Early Warning 
32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of 
the work, increase the Contract price or delay the execution of works. The 
Engineer may require the contractor to provide an estimate of the expected 
effect of the future event or circumstance on the contract price and completion 
date. The estimate is to be provided by the Contractor as soon as reasonably 
possible. 

32.2 The Contractor shall co-operate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided 
or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Engineer. 



 

(C)   QUALITY CONTROL 
 

# 33. Identifying Defects/ Defect liability period 
33.1 : Defect liability period: The contractor shall be responsible to make good and 

remedy at his own expense any defect which may develop or may be noticed 
before the period mentioned hereunder from the certified date of completion. 
The Engineer in charge shall give the contractor a notice in writing about the 
defects and the contractor shall make good the same within 15daysof receipt 
of the notice. In the case of failure on the part of the contractor, the Engineer- 
in-charge may rectify or remove or re-execute the work at the risk & cost of the 
contractor. The Engineer-in-charge shall be entitled to appropriate the whole 
or any part of the amount of security deposit towards the expenses, if any, 
Incurred by him in rectification, removal or re-execution. The Defects Liability 
period shall be as under…. 

A. For works of WRD Except Building  
(a) (1) For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3 

Months from the certified date of completion. 
(b)(1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender   
amount from RS. 50,000 to 10,00,000, the defect liability period shall be 12 months from 

the certified date of completion.  
            (2) For WRD work except likes Check Dam/ Canal / Drainage / Road Structure 

tender amount from RS. 50,000 to 10,00,000, the defect liability period shall be 6 
months from the certified date of completion.  

(c) (1) For WRD works likes Check Dam/ Canal / Drainage / Road Structure tender amount 
more than RS. 10,00,000, the defect liability period shall be 3 Years from the           

                  certified date of completion.  
           (2) For WRD work except likes Check Dam/ Canal / Drainage / Road Structure 

tender amount from RS. 10,00,000 to 1 Crore, the defect liability period shall be 12 
months from the certified date of completion.  

     (d)(1) For all WRD works of tender amount more than RS. 1 Crore, the defect liability 
period shall be 3 Years from the certified date of completion  

B. For Building works of WRD: -  
        For Building works of WRD, Follow the R&B Circular dated.03/12/2009 For original 

building works the defect liability period will be 4 years or elapse of 4 monsoon period 
following date of possession of building taken over by user agency following the certified 
date of completion, whichever is later. For the purpose of deciding the monsoon period, 
the 30th September shall be treated as the last date.  

        WRD Circular No. Matas/102013/MICELL(K-1) Dated 13/12/2013 
33.2 Free maintenance guarantee period for works of this Work 

(a) For resurfacing work of road free maintenance guarantee period one year 
from the date of completion. 

(b)  In case of widening of the road/strengthening of the road/bridge, the 
contractor shall have to give four years’ free maintenance guarantee from 
the certified date of completion. During this period the contractor shall visit 
the site every six months along with the concerned Section Officer / Deputy 
Executive Engineer and will examine the work already carried out in this 
contract like road work, jungle cutting, side shoulders, side gutter, road 
furniture, patta etc. and will prepare Km. wise inspection report duly signed 
by all concerned and any defect observed shall be done within 15 days by 
the contractor at his risk and cost as per the direction of Engineer in charge. 
The contractor needs to do Videography of these visits and require to 
submit at the time of release of FMG. If B.T. the surface during the 
maintenance period of 4 years is worn out, then agency shall have to 
provide renewal coating as per tender items directed by the Engineer-in- 
charge. The amount equivalent to 5% of each running bill shall be withheld 
and will be released after the free maintenance guarantee period (i.e. 4 
years) is over. 



 

However, this amount shall be released against fixed deposit or bank 
guarantee pledged in the name of Executive Engineer after completion 
certificate of work is issued. 

(1) The flakiness and elongation index (combined) for coarse aggregates under 
no circumstances shall exceed the allowable limit set forth in the relevant 
clause for the material in question. 

(2) 2% of the amount eligible for the payment of bituminous items shall be 
withheld till the miscellaneous items like earthwork in embankment / 
cutting for side shoulders, side gutters, kilometer / indicator / guard stones, 
sign boards etc. are completed in all respect by the contractor. After 
completion of the miscellaneous items, the above said 2% withheld amount 
shall be released. 
(Govt.ofGujarat'sG.R.No.:TNC-10-2013-3(Part-3)/C,Dtd. 13/12/2013). 

(3) Videography for the surface under Maintenance Guarantee is to be done as 
per Govt. letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work 
costing more than Rs. 5.00 Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. 
The contractor shall have to set up the laboratory with adequate 
equipment. Till the setting up of adequate laboratory is completed & 
reported of this to the engineer (subject to due verification by engineer’s 
representative) by contractor in writing, Rs.2,00,000/- shall be withheld. 
The qualified quality Engineer shall be deployed exclusively for this 
contract by the contractors. If quality Engineer is not deployed by 
contractor within one month after the date of work order, the amount 
equivalent to Rs.20,000 per month shall be recovered till the actual 
deployment of quality engineer. The amount so recovered towards the 
deployment of quality engineers shall not be refunded. 

(5) Asphalt work will have to be cross checked as per G.R. No.: 
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period 
During the Construction Period, the Contractor shall maintain, at his own 
risk and cost, the existing lane(s) of the road so that the traffic worthiness 
and safety thereof are at no time materially inferior as compared to their 
condition 10 (ten) days prior to the date of the Agreement, and shall 
undertake the necessary repair and maintenance works for this purpose; 
provided that the Contractor may, at his cost, interrupt and divert the flow 
of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice; provided 
further that such interruption and diversion shall be undertaken by the 
Contractor only with the prior written approval of the Executive Engineer 
which approval shall not be unreasonably withheld. For the avoidance of 
doubt, it is agreed that the Contractor shall at all times be responsible for 
ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of 
any defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a 
Defect. 
 

34. Tests 
34.1 If the engineer instructs the Contractor to carry out a test not specified in the 

Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no defect 
the test shall be a Compensation Event. 
 



 

 
 

34.2 #1% of the amount of work done for works up to Rs. 10 crore of estimate cost  
should be deducted from R.A. Bill of the contractor for testing the quality of  
material workmanship. Whereas for estimated cost of works more than 10  
crore, the charges for testing of quality of material workmanship shall be  
deducted from R.A. bill of contractor as per actual charges.  
 

34.3 Agency has to establish testing laboratory on site for the various test to be 
carried out in the work for this purpose agency shall construct a pukka 
laboratory building with all facility on site at location specified by the engineer 
in charge. 
 

35. Correction of defects 
35.1 The engineer shall give notice to the Contractor of any defects before the end 

of the defects Liability Period, which begins at Completion and is defined in the 
contract data. The Defects Liability Period shall be extended for as long as 
Defects remain to be corrected. 

35.2 Every time notice of a Defect is given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 
 

36. Uncorrected Defects 
36.1 If the Contractor has not corrected a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect 
corrected, and the Contractor will pay this amount. 



 

 
(D)   COST CONTROL 

 
37. Bill of Quantities 
37.1 The bill of Quantities shall contain items for the constructions ,installation, 

testing and commissioning work to be done by the Contractor. 
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is 

paid for the quantity of the work done at the rate in the Bill of Quantities for 
each item. 

38. Change in the Quantities 
38.1 The Engineer shall have power to make any alterations in or addition to the 

original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work and the 
contractor shall be bound to carry out the work in accordance with any 
instruction in this connection which may be given to him in writing signed by 
the Engineer and such alteration shall not invalidate the contract and any 
additional work which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he agreed to do the main work and at 
the same rate as are specified in the tender for the main work. 
Except that when the quantity of any item exceeds the quantity as in the tender 
by more than 130%, the contractor will be paid for the quantity in excess of 
130%, at the rate entered in the SOR of the year during which the excess in 
quantity is first executed. 

39. Variations 
39.1 All Variations shall be included in updated programmes produced by the 

Contractor. 
40. Payments for Variations 
40.1 If the additional or altered work includes any class of work for which no rate is 

specified in this contract, then such class of work shall be carried out as under. 
(i) At the rate derived from the item within the contract which is comparable to 

the one involving additional or altered class of work; where there are more 
than one comparable item, the item of the contract which is nearest in 
comparison with regard to class or classes of the work involved shall be 
selected and the decision of the Superintending Engineer as to the nearest 
comparable item shall be final and binding on the contractor. 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works 
shall be carried out at the rate entered in the Schedule of Rates of the division 
for the year in which the tender was received, increased or decreased by the 
percentage by which the tender amount is more or less as compared to the 
amount arrived at the rates in the “Schedule of Rates” of the Division in the year 
in which the tender was received. If the Schedule of rates of the Division does 
not contain all the items, the percentage increase or decrease of the tender shall 
be calculated considering such items which were included in the “Scheduled 
Rates” of the division for the year and for materials consumed on such item the 
rate to be charged would be the basic rate taken into account for fixing the rate 
in S.O.R. referred to above. 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work 
shall be carried out at the rate decided by the competent authorities on the 
basis of detailed rate analysis after hearing the contractor before a Committee 
of two Superintending Engineers stationed at the same place or the nearest 
place. 
 

40.2 If the additional or altered work, for which no rate is entered in the “Schedule 



 

of Rates” of the Division is ordered to be carried out before the rate is agreed 
upon, then the contractor shall within seven days of the date of receipt by him 
of the order to carry out the work, inform the Engineer-in-charge of the rate, 
which it is his intention to charge for such class of work and if the Engineer in 
charge does not agree to this rates, he shall by notice in writing be at liberty to 
cancel his order to carry out such class of work and arrange to carry it out in 
such manner as he may consider it advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard thereof 
before the rates shall have been determined as lastly herein before mentioned, 
then in such cases he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the 
determination of the rate as aforesaid according to such rate or rates as shall 
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of 
the Superintending Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by 
the competent authority, the alternation above referred to shall be within the 
scope of such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 
proportion that the increase in the cost occasioned by alterations bears to the 
cost of the original work and the certificate of the Engineer-in-charge as to such 
proportion shall be final and conclusive. 

41. Cash Flow Forecasts 
41.1 When the programme is updated, the contractor is to provide the engineer with 

an updated cash flow forecast. 
42. Payment certificates 
42.1 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified 
previously. 

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days 
and certify the amount to be paid to the Contractor after taking in to account 
any credit or debit for the month in question in respect of materials for the 
works in the relevant amounts and under conditions set forth in sub-clause 
32.3 of the Contract Data(secured Advance). 

42.3 The value of work executed shall be determined by the Engineer. 
42.4 The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed. 
42.5 The value of work executed shall include the valuation of variations and 

compensation events. 
42.6 The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of 
later information. 

43. Payments 
43.1 Payments shall be adjusted for deductions for advance payments, retention, 

other recoveries in terms of the contract and taxes at source, as applicable 
under the law. The Employer shall pay the Contractor the amounts certified by 
the Engineer within 28 days of the date of each certificate. 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to 
the Contractor will be made by the Employer. Hence, it is the responsibility of 
the contractor to pay the GST to the concerned Authority. 

43.3 Items of the works for which no rate or price has been entered in will not be 
paid by the Employer and shall be deemed covered by other rates and prices in 
the Contract. 
 
 



 

44. Compensation events 
44.1 The following are compensation Events unless they are caused by the 

Contractor: 
(a) The Employer does not give access to apart of the Site by the site 

Possession date stated in Contract data to the Contractor. 
44.2 In case of compensation event occurs and it prevents the work being completed 

beyond the Intended Completion Date then Authority will approve EOT with 
eligible contractual price escalation. 

45. Tax 
45.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission except GST. However, any subsequent changes in 
the tax structure by Government after due date of bid submission will be 
compensated (+/-) on availability or submission of actual documentation. 
Contractor will have to intimate Engineer regarding changes occurred in the 
tax structure after bid submission. If the contractor fails to provide such 
information and if any financial obligation may arise due to change in tax 
structure, same will be recovered from the contractor. 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 
contractor to pay the GST to the concerned Authority. 

46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 
47. Price Adjustment 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following 
principles and procedures and as per formula given in the contract data: 
(a) The price adjustment shall apply for the work done from the start date 

given in the contract data up to end of the initial intended completion date 
or extensions granted by the Engineer and shall not apply to the work 
carried out beyond the stipulated time for reasons attributable to the 
contractor. 

(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 

(c) Following expressions and meanings during to the work done during each 
month 
R = Total value of work done during the month. It would include the amount 
of secured advance granted, if any, during the month less the amount of 
secured advance recovered, if any during the month. It will exclude value 
for works executed under variations for which price adjustment will be 
worked separately based on the terms mutually agreed. 

47.2 To the extent that full compensation for any rise or fall in costs to the contractor 
is not covered by the provisions of this or other clause in the contract, the unit 
rates and prices included in the contract shall be deemed to include amounts 
to cover the contingency of such other rise or fall in costs. 

48. Retention 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 
48.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed 
and the Engineer has certified that all Defects notified by the Engineer to the 
Contractor before the end of this period have been corrected. 

48.3 On completion of the whole works, the contractor may substitute retention 
money with an “on demand” Bank guarantee. 

In case, Contractor requests for refund of the Retention Money deducted 
by the Employer under the provision of this clause, Employer shall consider the 
said request of the Contractor provided that the refund hereunder shall be 



 

made in tranches of not less than 1% (One Percent) of the Contract Price and 
Contractor furnishes an irrevocable and unconditional Bank guarantee for an 
equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / 
extended Defects Liability Period. On completion of the whole works, the 
contractor has however an option to submit a fresh irrevocable and 
unconditional Bank Guarantee for an amount equal to 5% of the total value of 
work executed  substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid upto 60 days beyond the Defect 
Liability Period and yet refund the Retention Money Bank Guarantee submitted 
for refund of Retention Money. 

49. Liquidated Damages 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per 

day stated in the Contract Data for each day that the Completion Date is later 
than the Intended Completion Date (for the whole works or the milestone as 
stated in the contract data). The total amount of liquidated damages shall not 
exceed the amount defined in the Contract Data. The Employer may deduct 
liquidated damages from payment due to the Contractor. Payment of liquidated 
damages does not affect the Contractor’s liabilities. 

49.2 If the Intended Completion Date is extended after liquidated damages have 
been paid, the Engineer shall correct any overpayment of liquidated damages 
by the Contractor by adjusting the next payment certificate. The Contractor 
shall not be entitled for any interest on the over payment calculated from the 
date of payment to the date of repayment. 

49.3 If the contractor fails to comply with the time for completion as stipulated in 
the tender, then the contractor shall pay to the employer the relevant sum 
stated in the Contract Data as Liquidated damages for such default and not as 
penalty for everyday or part of day which shall elapse between relevant time 
for completion and the date stated in the taking over certificate of the whole of 
the works on the relevant section, subject to the limit stated in the contract 
data. 

The employer may, without prejudice to any other method of recovery 
deduct the amount of such damages from any monies due or to become due to 
the contractor. The payment or deduction of such damages shall not relieve the 
contractor from his obligation to complete the works on from any other of his 
obligations and liabilities under the contract. 

49.4 If, before the Time for Completion of the whole of the Works or, if applicable 
any Section, a Taking Over Certificate has been issued for any part of the Works 
or of a Section, the liquidated damages for delay in completion of the remainder 
of the Works or of that Section shall, for any period of delay after the date stated 
in such Taking-Over-Certificate, and in the absence of alternative provisions in 
the Contract, be reduced in the proportion which the value of the part so 
certified bears to the value of the whole of the Works or Section, as applicable. 
The provisions of this Sub-clause shall only apply to the rate of liquidated 
damages and shall not affect the limit thereof. 

50 Bonus  (Applicable for the works for above Rs. 5 crore) – deleted  
 

51. Advance Payment. – deleted  
52. Securities 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the Letter 
of Acceptance and shall be issued in an amount and form and by a bank or 
surety acceptable to the Employer, and denominated in Indian Rupees. The 
performance Security shall be valid until a date 60 days from the certified date 
of completion of the project and the additional security for unbalanced bids 



 

shall be valid until a date 28 days from the date of issue of the certificate of 
completion of the work. 
  Performance and Additional Performance Security shall become 
refundable/releasable within 15 days after project certified completion 
date subject to fulfillment of contractual obligation and settlement of all 
dues and claims. 

53. Deleted 
54. Cost of Repairs. 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 
remedied by the Contractor at the Contractor’s cost if the loss or damages 
arises from the Contractor’s acts or omissions. 



 

(E)   FINISHING THE CONTRACT 
 

55. Completion 
55.1 The Contractor shall request the Engineer to issue a Certificate of Completion 

of the works and the Engineer will do so upon deciding that the work is 
completed. 

 
56. Taking Over 
56.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 
 

57. Final Account 
57.1 The Contractor shall supply to the Engineer a detailed final account of the total 

amount that the Contractor considers payable as full and final settlement of all 
claims under the Contract for items before the end of the Defects Liability 
Period. The Engineer shall issue a Defect Liability Certificate and certify any 
final payment that is due to the Contractor within 56 days of receiving the 
Contractor's account if it is correct and complete. If it is not, the Engineer shall 
issue within 56 days a schedule that states the scope of the corrections or 
additions that are necessary. If the Final Account is still unsatisfactory after it 
has been resubmitted, the Engineer shall decide on the amount payable to the 
Contractor and issue a payment certificate, within 56 days of receiving the 
Contractor’s revised account. 

57.2 If reversal in characteristic of tender(L1becomingL2)on account of excesses 
and savings in final account is observed, the Engineer/Employer shall be at 
liberty to restrict the final payment of BOQ items to the lowest amount 
evaluated of the bids considering the final quantities and the rates quoted 
including the rebates if any. Payment of variation items shall however be made 
at the rates approved by the Employer, within 90 days from the physical 
completion of work. 
 

58. Operating and Maintenance Manuals 
58.1 If “as built” drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the Contract data. 
58.2 If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 
Engineer shall withhold the amount stated in the Contract Data from payments 
due to the Contractor. 
 

59. Termination 
59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 
59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 
1. The contractor stops work for 28 days when no stoppage of work Is shown 

on the current programme and the stoppage has not been authorized by the 
Engineer 

2. The Engineer instructs the Contractor to delay the progress of the Works 
and the instructions is not withdrawn within 28 days; 

3. The Employer or the Contractor is made bankrupt or goes into liquidation 
other than for a reconstructions or amalgamation. 

4. A payment certified by the Engineer is not paid by the Employer to the 
Contractor within 56 days of the date of the Engineer’s certificate. 
 
 



 

5. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within 
a reasonable period of time determined by the Engineer; 

6. The Contractor does not maintain a security which is required; 
7. The Contractor has delayed the completion of works by the number of days 

for which the maximum amount of liquidated damages can be paid as 
defined in the Contract data; and 

8. If the Contractor, in the judgment of the Employer has engaged in corrupt 
or fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: “corrupt practice” means the 
offering, giving, receiving or soliciting of anything of value to influence the 
action of a public official in the procurement process or in contract execution. 
“Fraudulent practice” means a misrepresentation off acts in order to influence 
a procurement process or the execution of a contract to the detriment of the 
borrower, and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Borrower of the benefits of free and open competition. 

59.3 When either party to the Contract gives notice of a breach of contract to the 
Engineer for a cause other than those listed under Sub Clause 59.2 above, the 
Engineer shall decide whether the breach is fundamental or not. 

59.4 Notwithstanding the above, the employer may terminate the Contract for 
convenience. 

60. Payment upon Termination 
60.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a Certificate for the value of the work 
done less advance payments received up to the date of the issue of the 
certificate, less other recoveries due in terms of the contract, less taxes due to 
deducted at source as per applicable law and less the percentage to apply to the 
work not completed as indicated in the Contract data. Additional Liquidated 
Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the 
Employer. 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 
fundamental breach of Contract by the Employer, the Engineer shall issue a 
certificate for the value of the work done, the cost of balance material brought 
by the contractor and available at site, the reasonable cost of removal of 
equipment, repatriation of the Contractor’s personnel employed solely on the 
works, and the Contractor’s cost of protecting and securing the Works and less 
advance payment received up to the date of the certificate, less other recoveries 
due in terms of the contract and less taxes due to deducted at source as per 
applicable law. 

61. Property 
61.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because 
of a Contractor’s default. 

62. Release from Performance 
62.1 If the Contract is frustrated by the outbreak of war of by any other event 

entirely outside the control of either the Employer or the Contractor the 
Engineer shall certify that the Contract has been frustrated. The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which commitment was made. 



 

(F) SPECIAL CONDITIONS OF CONTRACT 

 
 

63. LABOUR 
The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements for the engagement of all staff and labour, local or other, 
and for their payment of housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer 
a return in detail, in such form and at such intervals as the Engineer may 
prescribe, showing the staff and the numbers of the several classes of labour 
from time to time employed by the Contractor on the site and such other 
information as the Engineer may require. 

 
 

64. COMPLIANCE WITH LABOUR REGULATIONS 
During continuance of the contact, the Contractor and his sub- 

contractor shall abide at all times by all existing labour enactments and rules 
made there under, regulations, notification and byelaws of the State or central 
Government or local authority and any other labour law (including rules), 
regulations, bye laws that may be passed or notifications that may be issued 
under any labour law in future either by the State or the Central Government 
or the local authority. Salient features of some of the major labour laws that are 
applicable to the construction industry are given below. The Contractor shall 
keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the 
provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such 
amounts as may be necessary to cause or observe, or for observance of the 
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations 
including amendments, if any, on the part of the Contractor, the 
Engineer/employer shall have the right to deduct any money due to the 
Contractor including his amount of performance security. The 
Employer/Engineer shall also have the right to recover from the Contractor any 
sum required or estimated to be required for making good the loss or damage 
suffered by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be 
treated as the employees of the Employer at any point to time. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 
 
A) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 
B) Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the Act 

on satisfaction of certain conditions on separation if an employee has completed 5 
years’ service or more on death, the rate of 15 days wages for every completed year 
of service. The Act is applicable to all establishments employing 10 or more 
employees. 

C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for 
monthly contributions by the employer plus workers @ 10% or 8.33% The 
benefits payable under the Act are : 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/ death etc. 

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other benefits 
to women employees in case of confinement or miscarriage etc. 

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Act is applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, 
Runways are scheduled employment. 

G) Payments of wages Act 1936:-It lays down as to by what date the wages are to 
be paid, when it will be paid and what deductions can be made from the wages of 
the workers. 

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages 
for work of equal nature to Male and Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

I) Payments of Bonus Act 1965:- The Act is applicable to all establishments 
employing 20 or more employees. The Act provides for payments of annual bonus 
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to 
employees drawing Rs. 3500/- per month or less. The bonus to be paid to 
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 
worked out by taking wages as Rs.2500/-per month only. The Act does not apply 
to certain establishments. The newly set-up establishments are exempted for five years 
in certain circumstances. Some of the State Governments have reduced the employment 
size from 20 to 10 for the purpose of applicability of this Act. 

J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure 
for resolutions of Industrial disputes, in what situations a strike or lock-out 
becomes illegal and what are the requirements for laying off or retrenching the 
employees or closing down the establishment. 

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all 
establishments employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying 
down rules governing the conditions of employment by the Employer on matters 
provided in the Act and get the same certified by the designated Authority. 

 
L) Trade Unions Act 1926:-The Act lays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 



 

have given certain immunities from civil and criminal liabilities. 
M) Child Labour (Prohibition &Regulation Act 1986:-The Act prohibits 

employment of children below 14 years of age in certain occupations and process 
and provides for regulation of employment of children in all other occupations 
and processes. Employment of Child labour is prohibited in Building and 
Construction Industry. 

N) Inter – State Migrant workmen’s (Regulation of Employment &Conditions of 
service) Act 1979:-The Act is applicable to an establishment which employs 5 or 
more inter-state migrant workmen through an intermediary (who has recruited 
workmen in one state for employment in the establishment situated in another 
state).The inter-state migrant workmen, is an establishment to which this Act be 
comes applicable, are required to be provided certain facilities such as housing, 
medical aid, traveling expenses from home up to the establishment and back, etc. 

O) The Building and Other Construction workers(Regulation of employment 
and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the 
establishments who carry on any building or other constructions work and 
employ 10 or more workers are covered under this Act. 
All such establishments are required to pay cess at the rate not exceeding 2% of 
the cost of construction as may be modified by the government. The Employer of 
the establishment is required to provide safety measures at the Building or 
construction work and other welfare measures, such as canteens, First Aid 
facilities, Ambulance, Housing accommodations for workers near the workplace 
etc. The Employer to whom the Act applies has to obtain a registration certificate 
from the Registering Officers appointed by the Government. 

P) Factories Act 1948 :-The Act lays down the procedure for approval of plans 
before setting up a factory, health and safety provisions, welfare provisions, 
working hours, annual earned leave and rendering information regarding 
accidents or dangerous occurrences to designated authorities. It is applicable to 
premises employing 10 persons or more with aid of power or 20 or more persons 
without the aid of power engaged in the manufacturing process. 

Q) Royalty charges-The contractor shall pay the royalty to the competent authority 
as per rule. The royalty charges paid shall be borne by the contractor and shall 
not be reimbursed by the Employer. 

R) Following Pollution Control Acts and amendments made there of from time 
to time shall be applicable. 
1. Water (Preservation and control of Pollution)Act,1974 
2. Air (Prevention and Control of Pollution Act,1981 
3. Environmental (Protection) Act,1986 

The contractor must commit to adopting Environmental management plan 
for best energy use, waste management, the reduction of pollution as in EMS 
(Environmental Management system)ISO-14001- 2015 

65. ARBITRATION (GCC Clause 24) 
The procedure for arbitration will be as follows:- 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision 
was wrongly taken, the decision shall be referred to #Superintending 
Engineer, Mahi Irrigation Circle, Nadiad within 14 days of the notification of 
the Engineer's decision. If the issue is not resolved, any party can refer the 
matter for conciliation within 15 days from the decision given by the 
#Superintending Engineer. 

24.2  

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the #Superintending Engineer, Mahi Irrigation Circle, 
Nadiad both the parties have to refer to the #Chief Engineer concerned for 
the conciliation process. 

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with 
the decision of the Superintending Engineer, both parties have to refer to 



 

the #Secretary, Water Resource Department, Government of Gujarat for the 
conciliation process. 

If the dispute is not resolved through the conciliation process, 
contractor may refer the dispute to Gujarat Public Works Contract Dispute 
Arbitration Tribunal. If the Contractor fails to refer a claim/ dispute to the 
Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not be entitled to any additional 
payment/claim if he doesn’t follow the above sequence in stipulated time. 
However, during such period, he would not stop the work in any case. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-4 

CONTRACT DATA 



 

#CONTRACT DATA 

 
Item marked “N/A” do not apply to this Contract. 

 
 

Clause Reference With 
respect To section 3 

 

1. The Employers is Executive Engineer, Shedhi Irrigation Division, 
Ramtalavdi, Mission Road, Nadiad - 387002 

[CL.1.1] 

 Name of authorized Representative (will be intimated later)  

2. The Engineer is Executive Engineer, Shedhi Irrigation Division, 
Ramtalavdi, Mission Road, Nadiad - 387002 

 

 Name of authorized Representative (will be intimated later)  

3. The Defects Liability Period is 3 (Three) Year from the date of 
Completion. 

[CL.1.1&33] 

4. The Start Date shall be 1stdays for the date of issue of the Notice to 
proceed with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 
6 Months after start of work with the following milestones: 

[CL.1.1,17&2] 

 Milestone dates: 
Physical works to be completed Period from the start date 
Milestone 1 i.e. 10 %     25% of Time limit 
Milestone 2 i.e. 35 %     50% of Time limit 
Milestone 3 i.e. 75 %     75% of Time limit 
Milestone 4 i.e. 100%   100% of Time limit 

[CL.2.2& 49.1] 

6. The Site is located at Mahudha Taluka, District Kheda [CL.1.1] 
7. The name and identification number of the Contract is: [CL.1.1] 
8. The works consist of Construction Of  Box Type VRB In Place Of Damaged 

Pipe Vrb at ch: 3530 mt.    Of New box Type VRB at Mahudha to Singhali to 

Khuntaj to Malkana Vehra  Drain with Items as per B.O.Q. The works 
shall, inter alia, include the following, as Specified or as directed: 
(A) WRD Works :-Dewatering Work, Dismantling Work, Excavation Work, 
concrete Work, plaster Work, back filling etc. all aspects of quality assurance; 
clearing the site and handing over the works on completion; rectification of the 
defects during the Defects Liability Period and submission of “As-built” drawings 
and other related documents; and other items of work as may be required to be 
carried out for completing the works in accordance with the drawings and the 
provisions of the contract and to Insure safety. 

[CL.1.1] 

 (B) Road Works 
Site clearance; setting out and layout; widening of existing carriageway 
and strengthening including camber corrections; construction of new 
road/Parallel service road; bituminous pavements 
remodeling/construction of Junctions, intersections, bus bays, lay-bays; 
supplying and placing of drainage Channels, flumes, guard posts and 
guard other related items; construction/extension of cross drainage 
works, bridge, approaches and other related stones; protective works for 
roads/bridge; all aspects of quality assurance of various components of 
the works; rectification of The defects in the completed works during the 
Defects Liability Period; submission of “As- built’’ drawings and any 
other related documents; and other item of work as may be required to 
be carried out forcompleting the work in accordance with the drawings 
and the provisions of the contract and to ensure safety. 
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(C) Bridge Works 
Site clearance; setting out, provision of foundations, piers abutments and 
bearing; prestressed/reinforced cement concrete superstructure; 
wearing coat, hand railings, expansion joints, approach slabs, drainages 
spouts/ down take pipes, arrangements for fixing light posts, water 
mains, utilities etc.; provision of suitably designed protective works; 
providing wing/return walls; provision of road markings, road signs etc.; 
all aspects of quality assurance; clearing the site and handing over the 
works on completion; rectification of the defects during the Defects 
Liability Period and submission of “As-built” drawings and other related 
documents; and other items of work as may be required to be carried out 
for completing the works in accordance with the drawings and the 
provisions of the contract and to Insure safety 
(D) Other Items 

 
9. Any Other Items as required to fulfill all contractual obligations as per the Bid 

documents. 
10. The following documents also form part of the Contract: 

As per clause 2-3

 
 
 
 
 
 
 
 
 
 
 
 

 
[CL.1.1] 

 
[CL.2.3(9)] 

 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 
 

12. The language of the Contract documents is English [CL.3.1] 
 

13. Limit of sub-contracting Not Applicable 25%oftheInitialContract Price [CL.7.1] 
 

14. The Schedule of Other Contractors Not Applicable [CL.8] 
 

15. The Schedule of Key Personnel As per Annexure–II to Section I- Not Applicable [CL.9] 
 

16. The minimum insurance cover for physical property, injury and death is Rs. 5 
lakhs per occurrence with the number of occurrences limited to four. After 
each occurrence, the contractor will pay an additional premium necessary to 
make insurance valid for four occurrences always.

[CL13] 

 

17. Site Investigation report- Not Applicable [CL.14] 
18. The Site Possession dates shall be as directed later. [CL.21] 
19. The period for submission of programme for approval of the engineer 

shall be 21 days from the issue of Letter of Acceptance. 
[CL.27.1] 

20. The period between program updates will be 60 days. [CL.27.3] 
21. The amount to be withheld for late submission of an updated 

programme shall be Rs. 1 (one) lakhs 
22. The following events shall also be Compensation Events Substantially 

adverse ground conditions encountered during the course of execution of work 
not provided for in the bidding document. 

(i) Removal of underground utilities detected subsequently 
(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 
to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor. 

[CL.27.3] 
 

[CL.44] 
 
 
 



 

 (iv) Artesian conditions 
(v) Seepage, erosion landslide 
(vi) River training requiring protection of permanent work 
(vii) Presence of historical, archeological or religious structures, 

monuments interfering with the works 
(viii) Restriction of access to ground imposed by civil, judicial, or 

Military authority 

 

23. The currency of the Contract is Indian Rupees [CL.46] 
24. The formula (e)for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that 
commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as 
indicated in SBD for the purpose of Price Adjustment} shall be 
clubbed with the weight component of ‘Other Material’ (Pm), such 
that the gross % weight of the components shall remain as 100%. 

R=value of work as defined in Clause 47.1 of Conditions of Contract. 
 

[CL.47] 

(I) Adjustment for labour component 
 Price adjustment for increase or decrease in the cost due to labour shall be paid in 

accordance with the following formula: 
VL= 0.85 x (Pl/100) x Rx(Li–L0) / L0 

 

VL = Increase or decrease in the cost of work during the month under consideration 
due to changes in rates for local labour 

L0= The consumer price index for industrial workers for the State on 28 days 
preceding the scheduled date of opening of Technical Bid as published by Labour 
Bureau, Ministry of Labour, Government of India 

Li= The consumer price index for industrial workers for the State for the month 
under consideration as published by the Labour Bureau, Ministry of Labour, 
Government of India. 

 Pl = Percentage of labour component of the work. 
 

(II) Adjustment for cement component. 
 Price adjustment for increase or decrease in the cost of cement procured by the 

contractor shall be paid in accordance with the following formula: 
Vc=    0.85 x (Pc/100) x Rx(Ci–C0) / C0 

 

Vc= Increase or decrease in the cost of work during themonth under consideration 
due to changes in rates for cement. 

C0 = The all India wholesale price index for Ordinary Portland Cement on 28 days 
preceding the scheduled date of opening of Technical Bid as published by 
the Office of the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

Ci= The all India average wholesale price index for Ordinary Portland Cement 
for the month under consideration as published by Office of the Economic 
Adviser, Department for Promotion of Industry and Internal Trade, 
Ministry of Commerce & Industry. 

 Pc= Percentage of cement component of the work 
 

 



 

(III) Adjustment for steel component 
Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with the following formula: 
Vs=0.85x (Ps/100)x Rx(Si– S0)/S0 

 

Vs= Increase or decrease in the cost of work during the month under consideration 
due to changes in the rates for steel 

S0= The all India wholesale price index for steel (Mild Steel- Long Products Rebar’s) on 28 
days preceding the date of opening of Bid as published by the Office of the Economic 
Adviser, Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

Si= The all India average wholesale price index for steel (Mild Steel - Long Products 
Rebar’s) for the month under consideration as published by Office of the Economic 
Adviser, Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 
Ps= Percentage of steel component of the work 
 
Note: For the application of this clause, the index of Mild Steel-Long products 

Rebar’s has been chosen to represent the steel group. 
 

(IV) Adjustments of bitumen component 
Price adjustment for increase in the cost of bitumen shall be paid in accordance  
with the following formula: 
Vb=0.85x(Pb/100)xRx(Bi–B0)/B0 

 
Vb= Increase or decrease in the cost of work during the month under  

consideration due to changes in rates for bitumen. 
Bo=     The official retail price of bitumen at the IOC depot at the nearest centre 

on the day 28 days prior to the scheduled date of opening of Technical Bid. 
Bi= The official price of bitumen of IOC depot at the nearest center: 

 For the first 15 days of the month under consideration, the price 
declared on the 1st day of that month. 

 For the remaining days of the month under consideration, the rate 
declared on the 16th day of that month. 

Pb= Percentage of bitumen component of the work 
 

(V) Adjustment of POL (fuel and lubricant) component 
Price adjustment for increase or decrease in cost of POL (fuel and lubricant)  
Shall be paid in accordance with the following formula: 
Vf=0.85x(Pf/100)xRx(Fi–F0)/F0 

 

Vf= Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for fuel and lubricants. 

Fo= The official retail price of High Speed Diesel (HSD) at the existing  
consumer pumps of IOC at the nearest centre on the day 28 prior to the 
 date of opening of Bids. 

Fi= The official retail price of HSD at the existing consumer pumps of IOC at  
the nearest centre for the 15thday of the month of the under consideration. 

Pf= Percentage of fuel and lubricants component of the work 
 

Note: For the application of this clause, the price of High-Speed diesel Oil has been 
chosen to represent the fuel and lubricants group. 

 



 

 
 
 

(VI) Adjustment for Construction Machinery 
Price adjustment for increase or decrease in the cost of plant and Machinery  
spare procured by the Contractor shall be paid in accordance with the  
following formula: 
Vp=0.85x(Pp/100) xRx(Pi–P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under consideration due 

to changes in rates for plant and machinery spares 
P0=  The all India wholesale price index for manufacturer of machinery for mining, 

quarrying and Construction for the month under consideration as published by 
the Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce &Industry. 

Pi=  The all India average wholesale price index for manufacturer of machinery for 
mining, quarrying and Construction for the month under consideration as 
published Office of the Economic Adviser, Department for Promotion of 
Industry and Internal Trade, Ministry of Commerce & Industry. 

Pp= Percentage of plant and machinery spares component of the work. 
 

Note: For the application of this clause, index of Heavy Machinery and parts has been 
chosen to represent the Plant and Machinery Spares group 
 
(VII) Adjustment of other materials Component 

Price adjustment for increase or decrease in cost of local materials other than cement, 
steel, bitumen and POL procured by the contractor shall be paid in accordance with 
the following formula: 

Vm=0.85x(Pm/100)x Rx(Mi–M0)/M0 
Vm= Increase or decrease in the cost of work during the month under consideration 

due to change in rates for local materials other than cement, steel, bitumen and 
POL. 

M0=  The All Indian wholesale price index (all commodities) on 28 days preceding the 
scheduled date of opening of Technical Bid, as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Mi= The All India average wholesale price index (all commodities) for themonth under 
consideration as published by the Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

Pm= Percentage of local material components(other than cement, steel, bitumen and 
POL) of the work. 

 
The following percentage will govern the price adjustment for the entire contract: 

1. Labour                                    Pl …….. ...................................  24.60 % 
2. Cement                                   Pc  …………………..                   25.50% 
3. Steel                                         Ps  …………………..                   19.70% 
4. Bitumen                                Pb  ………………….                       0.62% 
5. POL                                          Pf    …….. .................................. 7.92% 
6. Plant & Machinery Spares  Pp…….. ............................. 9.86% 
7. Other Materials                      Pm  …….. ............................ 11.80% 

--------------------------------------- 
Total           100% 

--------------------------------------- 
 



 

25. The proportion of payments retained (retention money) shall be 6 % {CL.48} 
from each bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidate damages for delay 

in  completion of work 
For Whole of work 
{CL.49}(1/2000)th of the Initial 
contract  price, rounded  off to the 
nearest Thousand, per day. For 
sectional Completion rate. 

27. Maximum limit of liquidated damages 
For delay in completion work 

10 percent of the Initial{CL. 49} 
Contract  Price rounded off to 
The nearest thousand 

28. Amount of Bonus for early completion Amount of bonus for early 
completion of work shall be given 
as per CL.50 ofSection-3 

29. Maximum limit of bonus for early 
Completion of work 

5 percent of the Contract Price 
{CL.50} 

30. The amount of the advance payment 
are: 

{CL. 51&52} 

               Nature of Advances Amount Rs. Conditions to be 
fulfilled  

(i) Mobilization  Advance Deleted 
(ii) Equipment  Advance Deleted 
(iii) Secured  Advance for Non-perishable 

material Brought to site 
Deleted 

 
31. Repayment of advance payment for mobilization and equipment{CL.51.3} 

The advance loan shall be repaid with percentage deduction from the interim payments 
certified by the Engineer under the Contract. Deduction shall 
commenceinthenextInterimPaymentCertificatefollowingthatinwhichthetotal of all such 
payments to the Contractor has reached not less than 20 percent of the Contract Price or 
6 (six) months from the date of payment of first installment of advance, whichever period 
concludes earlier, and shall be made at the rate of 20 percent (collectively for both 
Mobilization Advance andEquipment Advance)of the amounts of all Interim Payment 
Certificate until such time as the loan has been repaid, always provided that the loan 
shallbe completelyrepaidpriortotheexpiryoftheoriginaltimeforcompletionpursuant to 
Clause 17 and 28. 

 32 Deleted 
 33The securities shall be for the following minimum amount equivalent{CL.52} As a  
 percentage of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be  
decided after evaluation of the bid) as additional security in terms of ITB Clause  
29.5. 
The standard form of Performance security acceptable to the Employer shall be  
an unconditional Bank Guarantee of the type as presented in Section 8 of the  
Bidding Documents. 

34.  The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 
 



 

35. The date by which “as– built” drawings (in scale as directed) in 2 sets{CL. 58}  
are required within 28 days of the issue of certificate of completion of the whole or  
section of the work, as the case may be.- Not Applicable 
36.  The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the 
        Date required is Rs ____________Lakhs.- Not Applicable 
37.  The following events shall also be fundamentals breach of contract: {CL.59.2}  
        “The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”. 
38.   The percentage to apply the value of the work not completed representing {Cl60}  
    the Employer’s  additional  cost for completing the Works shall be 20 per cent. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
 
 
 
 
 

SECTION-5 

TECHNICAL SPECIFICATION 
 
 
 
 

As per Separate attached



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-6 

FORM OF BID 



 

FORM OF BID 
 

Description of the Work: 
------------------------------------------------------------------------------------------------------------- 
------------------------------------------------------------------------------------------------------------ 
------------------------------------------------------------------------------------------------------------- 
BID 
To : 

 
Address : 

 
 

1. We offer to execute the Works described above and remedy any defects therein 
conformity with the conditions of Contract, specification, drawings, Bill of Quantities 
and Addenda for the sum (s) of 

( ------------------------------------------------------------------------------------------------------ ) 
2. We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the 
whole of the Works in the Contact within the time stated in the document. 

3. We agree to abide by this Bid for the period of 120 Days from the date fixed for 
receiving the same, and it shall remain binding upon it and may be accepted at any 
time before the expiration of that period. 

4. Unless and until a formal Agreement is prepared and executed this Bid, together with 
your written acceptance thereof, shall constitute a binding contract between us. 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this------------------------- day of ------------------------------------20 
Signature-----------------------------------------------in the capacity of--------------------- 
-------duly authorized to sign bids for and on behalf of----------------------------------- 
(in block capitals or typed) 
 
 
Address 
 
Witness 
 
Address 
 
Occupation 

 

 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-7 

BILL OF QUANTITIES 



 

BILL OF QUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and otherwise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far 

as it is otherwise provided under the Contract, include all constructional plant, 
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and 
duties, together with all general risks, liabilities and obligations set out or implied 
in the Contract. 

 
4. The rates and prices shall be quoted entirely in Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter a rate or price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among the rates and prices 
entered for the related items of Work. 

 
7. General direction and descriptions of work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmetic errors pursuant to 

Clause 29 of the Instructions to Bidder. 
 

10. Rock is defined as all materials which, in the opinion of the Engineer, required 
blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor 
of at least 150 kw with a single rear mounted heavy duty ripper. 



 

BILL OF QUANTITIES 
 

(A) Percentage Rate Tender (Up to Rs. 50Crore) 
Item 
No 

Description of Item 
(with brief specification and 
reference to book of 
specifications) 

Quantity Unit Rate In 
figures 

Amount 

 
 

------------------------As per Separate sheet attached------------------------- 
 

 
I/ We am/are willing to carry out the work at… ..................... % above/below percent (Should 
Be written in figures and words) of the estimated rate mentioned above. Amount of my/our 
tender works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………%below Add………%Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above Rs. 50 Crore): 

 
Item 
No 

Description of Item 
(with brief specification 
and reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In 
Words 

------------------------As per Separate sheet attached------------------------- 

 
(A)Total Tendered Amount 
(B)Rebate on above tendered amount (if any) % (in figure)……………………………… 
(in words)………………………………………………….………………………………………………... 
(C)Net Tendered Amount (A-B) (in figure)……………………………… 
(in words)………………………………………………….………………………………………………... 

# 
1 The Contractor shall exhibit a board with detailed specification and details of work as 

directed by the Engineer-In-Charge for which no extra payment shall be made. 
2 The labour cess will be deducted as per prevailing rules i.e.1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 



 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt. 
G.R. NO.: MIS102010/17/K1 Dated:30/07/2018 as stated in S.O.R. therefore in R.C.C. items 
where there is a change as per actual mix design the cost of difference of cement consumption 
have been deducted from the rate of original item at the rate of input rate mentioned in all the 
tender. 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-8 

SECURITIES AND OTHER FORMS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



  

BID SECURITY (BANK GUARANTEE) 
 

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the 

“The Bidder”) has submitted his bid Dated------------------------(Date) for the 

construction of-------------(Name of Contractor herein after called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We------------------------------------------------- 
(name of Bank) of ----------------------------------------------- (name of country) having our 

registered office at-------------------------------------------------------(herein after called 

“the bank”) are bound unto--------------------------------------------(name of Employer) 

(herein after called “The Employer”) in the sum of ------------------------------------------- * 

for which payment well and truly to be made to the said Employer the Bank itself, his 

successors and assigns by these presents. 

SEALED with the Common Seal of the said Bank this----------------------day of ------- 20 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid; 

Or 
 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during 
the period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, if required; or 

 
B     Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C     does not accept the correction of the Bid Price pursuant to Clause 27 
(Correction of Errors) 

 
We undertake to pay to the Employer up to the above amount upon 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurred conditions or conditions. 

 
 

 



  

This Guarantee will remain in force up to and including the date ------------------- ** 

days after the deadline for submission of Bids as such the deadline is stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension(s) to the Bank is here by waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 
 
 

DATE--------------------------------------- SIGNATURE------------------------------ 
 
 

WITNESS --------------------------------- SEAL -------------------------------------- 

 
 

 

(Signature, name and address) 
 

* The Bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1(Bid Security) of the Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be inserted 

by the Employer before the Bidding documents are issued. 



  

PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------(Name of Employer) 
-------------------------------------------------------------------(Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(name and address of 
contractor)(hereafter called “the Contractor”) has undertaken, in pursuance of 
Contracts No.-------------------------dates--------------------------to execute----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of------------------------------------------ 
(amount of guarantee)* ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of  ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed there under or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the 

Defect Liabilities period. 
 

Signature and Seal of the guarantor----------------------------- 
 

Name of Bank----------------------------------------------- 
 

Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the 
Contract price specified in the Contract denominated in Indian Rupees. 



  

ADDITIONAL PERFORMANCE SECURITY 
[Clause34.1.(A)] 

 
TO, 
------------------------------------------------------------------(Name of Employer) 
-------------------------------------------------------------------(Address of Employer) 
------------------------------------------------------------------- 

 

WHEREAS -----------------------------------------------------------(Name and address of 
contractor)(hereafter called “The Contractor”) has undertaken, in pursuance of 
Contracts No.-------------------------dates--------------------------to execute----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified therein as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to a total of------------------------------------------ 
(amount of guarantee) ----------------------------- (in words), such sum being payable in 
types and proportions of currencies in which the Contract prices is payable, and we 
undertake to pay you, upon your first written demand and without cavil or argument, 
any sum or sums within the limits of  ---------------------------------------- 
(amount of guarantee) as aforesaid without your needing to prove or to show grounds 
or reasons for your demand for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be performed there under or of any of the Contract 
documents which may be made between you and the Contractor shall in any way 
release us from any liability under this guarantee, and we hereby waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor----------------------------- 

 
Name of Bank----------------------------------------------- 

 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 



  

BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

--------------------------------------------------------------------------------(Name of Employer) 
 

- ------------------------------------------------------------------------------(Address of Employer) 
 

--------------------------------------------------------------------------------(Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 
51.1(“Advance Payment”) of the above mentioned Contract,------------------------------- 

------------------- (name and address of Contractor)(herein after called --- “the 
Contractor”) shall deposit with (name of 
Employer) a bank guarantee his proper and faithful performance under the said 
Clause of the Contract in an amount of --------------------------- (amount of Guarantee)*- 
------------------------------------in words). 

 
We, the --------------------------------- (bank of financial institution),as instructed 

By the Contractor, agree unconditionally and irrevocably to guarantee as primary 
obligator and not as Surety merely, the payment to---------------------------------------- 
(name of Employer) on his first demand without whatsoever right of obligation on our 
part and without his first claim to the Contractor, in the amount not exceeding--- 
----------------------(amount of guarantee)* ------------------------------------------(in words) 

 

We further agree that no change or addition to or other modifications of the terms of 
the Contractor or Works to be performed there under or of any of the Contract 
documents which may be made between---------------------------------(name of 
Employer) and the Contractor, shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 
payment under the Contract until -------------------------------------- (name of employer) 
receives full repayment of the same amount from the contractor. 

 

YOUR’S TRULY 
 

Signature and Seal   
Name of Bank/Financial Institution     
Address   
Date   

 

*An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees. 



  

Letter of Acceptance 

(Letter head paper of the Employer) 
 
 
 

 (date) 
To, 
 (Name and address of the Contractor) 

 
 

 
 

Dear Sirs, 
 

This is to notify you that your Bid dated for execution of 

the   (Name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees  (

 ) (amount in words and figures) as corrected and modified in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  Within 10 days of the receipt 

of this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to  and the Additional Performance Security for an 

amount equivalent to Rs. Shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to   and sign the contract, failing which 

action as stated in Para 34.3 of ITB will be taken. 

 

Yours Faithfully 
 
 

Authorized Signature 
Name and title of 
Signatory Name of 
Employer 

 
 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections or 

modifications have not been affected. 



  

 

Issue of Notice to proceed with the work 

(Letter head of the Employer) 
  
 

-------------------------------(date) 
To, 

 

 (Name and address of the Contractor) 
 
 
 
 
 

Dear Sirs, 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of  

 

 At a bid Price of Rs. 

 . 
 
 

You are here by instructed to proceed with the execution of the said works in 

accordance with the contract documents. 

 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 



  

AGREEMENT FORM 
 
 

This agreement, made on the day of between 
 (name and address of Employer)(Hereinafter called “the 
Employer)   and  (name and address of 
contractor)     hereinafter     called      “the     Contractor”     of    the    other    part. 

 
Whereas the Employer is desirous that the Contractor execute 

 
 

 
Name and identification number of contract (hereinafter called “the works”) and the 
employer has accepted the Bid by the Contractor for the execution and completion of 
such works and the remedying of any defects therein, at a cost of Rs. 

 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract hereinafter referred to 

and they shall be deemed to form and be read construed as part of this Agreement. 

 
2. In Consideration of the payment to be made by the Employer to the contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

executive and complete the works and remedy any defects therein in conformity 

in all aspects with the provisions of the contracts. 

 
3. The employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying the defects wherein 

contract price or such other sum as may become payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
 

i ) Letter of Acceptance 

ii ) Notice to proceed with the works: 

iii ) Contractor’s Bid 



  

iv) Conditions of contract: General and Special 

v) Contract Data 

vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 
ix) Any other documents listed in the Contract 

Data as forming part of the Contract. 
 
 

In witness where of the parties there to have caused this Agreement to be 

executed the day and year first before written 

 
The Common seal of  

Was here unto affixed in the presence of : 

 
 

Signed, sealed and Delivered by the said  
 

 
 

In the presence of 
 
 
 
 

Binding signature of Employer  
 
 

Binding Signature of Contractor  



  

UNDERTAKING 
(For Investment) 

  

I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..………………………………..would invest a minimum cash up to 

25% of the value of the work during implementation of the contract. 

 
 
 

(Signed by an Authorized officer of the firm) 
 
 
 
 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 
DATE 



  

UNDERTAKING 
                                                 (For Validity) 

 
 

I, the undersigned do hereby undertake that our firm M/s…………………………………… 

……………..………………………………..agree to abide by this bid for a period .................................... days 

For date fixed for receiving the same and it shall be binding on us and may be accepted at any 

time before the expiration of that period. 

 
 
 
 
 

(Signed by an Authorized officer of the firm) 
 
 
 
 

Title of officer 
 
 
 
 

Name of firm 
 
 
 

 
DATE 



  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

                          SECTION-9 

DRAWINGS 
 



  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION-10 
DOCUMENTS TO BE FURNISHED BY BIDDER 

 
 
 
 
 
 
 
 
 
 
 
 
 
 


