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Name of Work :Resurfacing of Dagad Approach Road Ch.
0+000 to 0+360 Km, Ta. Manavadar Dist. Junagadh.

GOVERNMENT OF GUJARAT

ROAD AND BUILDING DEPARTMENT

This is a generic SBD to be used for Civil works. Each user/concern department needs to
examine and put up their particular bidding requirement like; qualification criteria,
contract Data etc., marked at [#] while finalizing their own bidding process. 

STANDARD BIDDING DOCUMENT 
PROCUREMENT OF

CIVIL WORKS

COMPLETE BIDDING DOCUMENT
VOLUME - I



INVITATION FOR BID 
(IFB)



1.

Package 
No.

Approximate 
value of works 

(Rs.)

Bid 
security

(Rs.)
Cost of 

document 

#Class of 
Registration / 

Category of 
contractor if 

required 

1 3 4 5 7

12,38,228              13,000        900.00        2 Month

 B Class or 
Above [Road] & 
Special Category 

III  [Road] or 
Above  

2.

3.

4.

5.

6.

7.

Name of work

2

Name of Work :Resurfacing of
Dagad Approach Road Ch. 0+000
to 0+360 Km, Ta. Manavadar Dist.
Junagadh.

Period of 
completion 

Bids received online, will be opened on the time, date and place as specified in the online
NIT at website https://www.nprocure.com in the presence of the bidders or their authorized
representatives, who wish to remain present.
If the office happens to be closed on the day of opening of the bids as specified, the bids
will be opened on the next working day at the same time and venue.

A pre bid meeting will be held on ………………………………at ………………………..hrs. at the office of R&B
Circle - II Rajkot to clarify the issues and to answer questions on any matter that may be raised at
that  stage  as stated  in clause 9.2 of ‘instructions to Bidders’ of the bidding documents.

#Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded
off to the next thousand rupees.

Other Information is as under:

6

NATIONAL COMPETITIVE BIDDING

Prospective / Interested bidder may download the Bid Documents from website
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at
website https://www.nprocure.com.

However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee/ Tender
Fee through Demand Draft only of any Schedule Bank payable at Junagadh and in favour
of Executive Engineer R & B Division Junagadh. Once the Bid is received online, Bid Document /
Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning) while
uploading the bid, this submission shall mean that bid document / tender fee and Bid Security /
EMD has been received. Accordingly, the offer of only those shall be opened whose Bid Document /
Tender Fee and Bid Security / EMD have been received electronically. 
However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder shall
send the same in original through R.P.A.D. so as to reach to Executive Engineer, R&B Division
Junagadh within 7 Days from the last day of bid submission.
               Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in original to 
Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

The ………………………….. invites bids for the construction of works detailed in the table. The bidders
may submit bids for any or all of the following works.

TABLE



A.

B.

C.

D.

E.

F.

G.

H.

I.

J.

K.

L.

M.

#

(i)
(ii)

(iii)

(iv)

(v)
(vi)
(vii)
(viii)

(ix)

Bid Document Fee / Tender Fee

Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not
be deemed to be a ground / reason for not giving required information for this work / bid.

GST Number
Work Experience, if necessary… 
Other Documents, as required…
Valid Bank Solvency Certificate of Current Celender Year (20% of Estimated Cost) i.e Year
2025 

Registration Certificate of Special Category III  [Road] or Above , if required

Valid Plant Certificate ( Drum / Batch Mix Plant) issued by S.E / E.E. Mechanical.

Information supplied for earlier projects shall not be considered while evaluation of this bid.
The Government will not ask for any other information, unless it is found absolutely necessary
by the competent authority

If found necessary, the contractor will be intimated for negotiation,

For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)
kindly refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and Bridge Works
following documents shall be submitted in electronic format only through online by scanning and
the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should be sent in original to the
Tender opening authority through RPAD, so as to reach the Executive Engineer within 7 days from
last day of submission of Bid.

Demand Draft purchased by the other then bidder and issued after the last date of submission
of Bids, will not be considered or accepted.

The cost incurred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

Conditional tender shall not be accepted.

Registration Certificate of Appropriate Class - B Class or Above [Road] & Special Category III
[Road] or Above   

Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

Any changes, addition, alternation made in the prescribed form attached with tender are liable
to be rejected.

Any change in format or conditional Bank Guarantee will not be accepted and the bidder will
be considered non-responsive.

All the bidders are instructed to fill in information strictly in accordance with the format given
in the checklist /qualification document / tender document.

It is mandatory for the bidders to supply each and every information as asked strictly in
electronic format at appropriate places only.

Blank / insufficient information shall be treated as nil information and shall result in
disqualification.

Agencies can prepare and edit their offers a number of times before the end of the tender
submission date and time. After the tender submission date and time, the bidder cannot
modify / edit / withdraw their submitted offer in any case. No written or online request in this
regard shall be granted.

Offers in physical form will not be accepted in any case.



SECTION - 1

INSTRUCTIONS TO BIDDERS (ITB) 



Table of Clauses

Page No Page No
A. D.

1. Scope of Bid 8 19. Sealing & Marking of 
Bids

18

2. Source of Funds 8 20. Deadline for Submission 
of Bids

18

3. Eligible Bidders 8 21. Late Bids 18
4. Qualification of the Bidder 8 22. Modification and 

Withdrawal of Bids
18

5. One Bid per Bidder 12
6. Cost of Bidding 12 E.
7. Site Visit 12 23. Bid Opening 19

24. Process to be 
Confidential

20

B. 25. Clarification of Financial
Bids

20

8. Content of Bidding 
Documents 13

26. Examination of Bids and 
Determination of 
Responsiveness 

20

9. Classification of Bidding 
Documents

13
27. Correction of Errors 20

10. Amendment of Bidding 
Documents

14
28. Deleted 21

29. Evaluation and 
Comparison of Financial 

21

C. 30. Deleted 21
11. Language of Bid
12. Documents Comprising the 

Bid
E.

13. Bid Prices 31. Award Criteria 22
14. Currencies of Bid and

Payment
32. Employer’s Right to 

Accept any Bid and to 
Reject any or all Bids

22

15. Bid Validity 33. Notification of Award 
and Signing of 
Agreement

22

16. Bid Security 34. Performance Security 22
17. Alternative Proposals By

Bidders
35. Advance Payment and 

Security
23

18. Format and Signing of Bid 36. Dispute Review Expert 23

37. Correct or Fraudulent 
Practices

23

General Submission of Bids

Bidding Documents

Bid  Opening and Evaluation

Preparation of Bids

Bid  Opening and Evaluation

Section 1: Instructions to Bidders



1.

1.1

1.2

1.3

2.

2.1

3.

3.1
3.2

4.

4.1

4.2
4.3
4.4

4.5

A. GENERAL

Scope of Bid

The Employer (Named in Appendix to ITB) invites bids for the Construction of works (as
defined in these documents and referred to as ‘the works”) detailed in the table given in
IFB. The bidders may submit bids for any or all of the works detailed in the table given in
IFB.

The successful bidder will be expected to complete the works by the intended completion
date specified in the Contract data.

Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are
synonymous.

Source of Funds

The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. of
India for centrally sponsored projects.

Eligible Bidders

This Invitation for Bids is open to all eligible bidders.
All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project Manager
for the Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the works, and any of its affiliates, shall not
be eligible to bid.

Qualification of the Bidder

All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including drawings
and charts, as necessary. The proposed methodology should include a program of
construction backed with equipment planning and deployment duly supported with
broad calculations and quality assurance procedures proposed to be adopted justifying
their capability of execution and completion of work as per technical specifications,
within stipulated period of completion.

Deleted
Deleted
Deleted

QUALIFICATION CRITERIA:
(Applicable for the works which require Post Qualification)



4.5.1

4.5.2

Year Multiplying factor

2025 -- 2026 1.00
-1 2024 -- 2025 1.10
-2 2023 -- 2024 1.21
-3 2022 -- 2023 1.33
-4 2021 -- 2022 1.46
-5 2020 -- 2021 1.61

4.5.3

( a )

( b )

Qualification will be based on Applicant’s meeting all the following minimum pass/ fail
criteria regarding the Applicant’s general and particular experience, personnel and
equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application ( specified
requirement for joint ventures are given under para 4.6 below ) Subcontractors
experience and resources shall not be taken in to account in determining the applicants
compliance with the qualifying criteria.

To qualify for more than one contract, the applicant must demonstrate having experience
and resources sufficient to meet the aggregate of the qualification criteria for each
contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below

Base year and Escalation

The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.

Financial Year

General Experience.

Applicant should indicate actual figures of costs and amount for the works
executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign
currency the above enhanced multiplying factors will not be applied. Instead, the current
market exchange rate (State Bank of India BC Selling rate as on the last date of
submission of the bid) will be applied for the purpose of conversion of the amount in
foreign currency into India rupees.

Base year of inviting tender

The Applicant shall meet with the following minimum criteria:

Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works only)
in any one year, over the last five years of the annual value of contract / contracts
applied for.

Experience in successfully completing or substantially completing at least one
contract of highway (road and / or bridge works) airport runway of at least 40
percent of the value of proposed contract within the last five years.



4.5.4

4.5.5

4.5.6

4.5.7

4.5.8

4.5.9

For these, a certificate from the employers shall be submitted along with the
application incorporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

Personnel Capabilities.

Availability for his work of personnel with adequate experience as required; as per 

Equipment Capabilities

Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout and
necessary drawings and calculations to allow the employer to review their proposals.
The numbers, types and capacities of each plant/equipment shall be shown in the
proposals along with the cycle time for each operation for the given production capacity
to match the requirements.

The works may have been executed by the applicant as prime contractor or as a
member of a joint venture or as a nominated sub-contractor. As subcontractor, he
should have acquired the experience of execution of all major items of works under
the proposed contract. In case a project has been executed by a joint venture,
weight towards experience of the project would be given to each joint venture in
proportion to their financial participation in the joint venture.

Substantially completed works means those works which are at least 90 %
completed as on the date of submission (i.e. gross value of work done up to the last
date of submission is 90 % or more of the original contract price) and continuing
satisfactorily.

Financial Position

The Applicant should give undertaking that he has access to, or has available, liquid
assets (aggregate of working capital, cash in hand and uncommitted bank guarantees)
and / or credit facilities up to 25 percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long – term
profitability including an estimated financial projection for the next two years If
necessary, the employer will make inquiries with the applicant’s bankers.

Litigation History

The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. A
consistent history of awards against the Applicant or any partner of a joint venture may
result in failure of the applicant.

Disqualification



#4.6

4.6.1

( a )

( i )

( ii )

( b )

4.6.2

4.7

A =

Bid shall be signed so as to legally bind all partners, jointly and severally, and shall
be submitted with a copy of the joint venture agreement providing the joint and
several liabilities with respect to the contract.

Qualification of a joint venture does not necessarily qualify any of its partners
individually or as a partner in any other joint venture. In case dissolution of a joint
venture, each one of the constituent firms may qualify if they meet all the qualification
requirements, subject to the written approval of the Employer.

Bid Capacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as under:

Assessed Available Bid Capacity    =      ( A*N*2-B), where

Maximum value of work executed in any one year during the last five years 
(updated to the price level of the year indicated in appendix) taking into account 
the completed as well as works in Progress.

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non – performance of the contractor; consistent
history of litigation awarded against the applicant or financial failure due to bankruptcy.
The rescinding of contract of a joint venture on account of reasons other than non –
performance, such as Most Experienced partner of joint venture pulling out, court
directions leading to breaking up of a joint venture before the start of work, which are
not attributable to the poor performance of the contractor will, however, not affect the
qualification of the individual partners. 

JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 Others) 
(Applicable only for estimated project cost of 50 Crore and above)

Joint ventures must comply with the following requirement: 

Following are the minimum qualification requirements:

The lead partner shall meet not less than 50 percent of all criteria given in para
4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be
considered if it is not less than 30 percent of the qualifying criteria in para 4.5.3
&4.5.6 above.

Individually  each  member  must  satisfy  the  requirements  of  para  4.5.7  &  4.5.8 
above.

Even though the applicants meet the above criteria, they are subject to be
disqualified if they have:



B =

N =

4.8

--

--

--

5.

5.1

6.

6.1

7.

7.1

Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with the
bidder’s participation to be disqualified.

Cost of Bidding

The bidder shall bear all costs associated with the preparation and submission of his Bid,
and the Employer will in no case be responsible and liable for those costs.

Site Visit

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense. 

Value at current price level of the existing commitments and ongoing works to be 
completed during the next          ( period of completion of work for which bids are 
invited ); and

Number of years prescribed for completion of the works for which the bids are 
invited.

Note :- In Case of joint venture, the available bid capacity will be applied for each
partner to the extent of his proposed participation in the execution of the work.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and / or 

Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/ or

Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:



8.

8.1

Volume No.

II

IV

V

8.2

8.3

9.

9.1

9.2

9.2.1

9.2.2

Clarification Bidding Documents

A prospective bidder requiring any clarification of the bidding documents may notify the
Employer in writing or through E-mail at the Employer’s address indicated in the
invitation to bid. The Employer will respond to any request for clarification which he
received earlier than 15 days prior to the deadline for submission of bids. Employer’s
response will be published on website including a description of the enquiry but without
identifying its source.

Pre-bid meeting

The bidder or his official representative is invited to attend a pre-bid meeting which
will  take  place  at the  address,  venue,  time  and date as indicated in the appendix.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

10 Documents to be furnished by bidder

I

III

Volumes I, II, III and IV are available online and documents to be furnished by the bidder
in compliance to section 2 will be prepared by him and furnished as Volume- V in two
parts (refer clause 12).

The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and
drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids which
are not substantially responsive to the requirements of the Bid Documents shall be
rejected.

7 Bill of Quantities

8 Securities and other forms

9 Drawings

4 Contract Data

5 Technical Specifications

6 Form of Bid

1 Instructions to Bidders

2 Qualification Information, and other forms

3 Conditions of Contract

B. BIDDING DOCUMENTS

Content of Bidding Documents

The set of bidding documents comprises the documents listed below and addenda issued
in accordance with Clause 10:

Section Particular

- Invitation for Bids (IFB)



9.2.3

9.2.4

9.2.5

10.

10.1

10.2

10.3

Minutes of the meeting, including the question raised (Without identifying the source of
enquiry) and the responses given will be published without delay on the tender website
i.e. www.nprocure.com. Any modification of the bidding documents listed in sub-
Clause 8.1 which may become necessary as a result of the pre-bid meeting shall be made
by the Employer exclusively through the issue of an Addendum pursuant to Clause 10
and not through the minutes of the pre-bid meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder.

Amendment of Bidding Documents

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer will
assume no responsibility for the same.

To give prospective bidders reasonable time in which to take an addendum into account
in preparing their bids, the Employer may, at his discretion, extend as necessary the
deadline for submission of bids, in accordance with Sub-Clause 20.2 below.

The bidder shall be required to submit any questions in writing or e-mail to reach the
Employer not later than 03 days before the meeting.



11.

11.1

12.

12.1

( i )

( ii )

( iii )

( iv )

( v )

( i )

( ii )

12.2

12.3

Volume No.

II

IV

13.

13.1

13.2

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

The bidder shall fill in rates and prices and line item total (both in figures and words) for
all items of the Works described in the Bill of Quantities along with total bid price (Both
in figures and words). Items for which no rate or price is entered by the bidder will not
be paid for by the Bill of Quantities.

Form of Bid

7 Bill of Quantities

8 Securities and other forms

9 Drawings

3 Conditions of Contract

4 Contract Data

5 Technical Specifications

6

The Bidder shall submit the details / information pertaining to each part i.e.
technical as well as financial and must be submitted online only.

Following documents will be deemed to be part of the bid.

Section Particulars

1 Instructions to Bidders
Invitation for Bids (IFB)

I

Certificates, undertakings, affidavits as specified in Section 2

Any other information pursuant to Clause 4.5 of these instructions

Undertaking that the bid shall remain valid for the period specified in Clause 15.1

Part II shall be named “Financial Bid” and shall comprise

Form of Bid as specified in Section 6

Priced Bill of Quantities for items specified in Section 7

C.  PREPARATION OF BIDS

Language of the Bid

All documents relating to the bid shall be in the English language.

Documents Comprising the Bid

III

Bid Prices

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separate parts:

Part I  shall be named “Technical Bid” and shall comprise

Bid Security in the form specified in Section 8

Qualification Information and supporting documents as specified in Section 2 



13.3

13.4

13.5

14.

14.1

15.

15.1

15.2

16.

16.1

a.

b.

16.2

Bank Guarantee from any scheduled Indian bank, in the format given in
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.

Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank 
approved by the Reserve Bank of India.

OR
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. Exemption Certificate is applicable only when
Registration Certificate of Appropriate Class and Category of Approved
Contractors is required as eligible criteria of bidder. 

Bank guarantees (and other instruments having fixed validity) issued as surety for the
bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of
120+45 = 165 Days

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All
payments shall be made in Indian Rupees.

Bid Validity

Bids shall remain valid for a period of not less than 120 days after the deadline date
forbid submission specified in Clause 20.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified period. A bidder
may refuse the request without forfeiting his bid security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to
extend the validity of his security for a period of the extension, and in compliance with
Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in Favor of
Employer as named in Appendix and may be in one of the following forms;

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid Price
submitted by the Bidder.  (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment



16.3

16.4

16.5

16.6

( a )

( b )

( c )

( d )

17.

17.1

18.

18.1

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited and
his tender will be rejected. Punitive action will be taken on such contractors. (As
per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, Dt.08/06/2018)

(i)        Sign the Agreement; or
(ii)        Furnish the requirement Performance Security.

Alternative Proposals by Bidders.

Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or time
for completion), basic technical design as indicated in the drawing and specifications.
Conditional offers or alternative offers will not be considered further in the process of
tender evaluation.

Format and Signing of Bid

The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts
to be uploaded.

The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the
bid validity period specified in Sub-Clause 15.1

The Bid Security of the successful bidder will be discharged when the bidder has signed
the Agreement and furnished the required Performance Security.

The bid Security may be forfeited

If the Bidder withdraws the bid after Bid opening during the period of Bid validity.

If the Bidder does not accept the correction of the Bid Price, if any or

In the case of a successful Bidders, if the Bidder fails the specified time limit to

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-
responsive.



19.

20.

20.1

20.2

21.

22.

22.1

22.2

22.3

22.4

Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.

Withdrawal or modification of a bid between the deadline for submission of bids and the
expiration of the original period of bid validity specified in Clause 15.1 above or as
extended pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant
to Clause 16.

Deadline for Submission of the Bids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an amendment
in accordance with Clause 10, in which case all right and obligation of the Employer and
the bidders previously subject to the original deadline will then be subject to the new
deadline.

Deleted

Modification and Withdrawal of Bids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.

D.  SUBMISSION OF BIDS

Deleted



23.

23.1

23.2

23.3

23.4 ( i )

( ii )

( ii )

( ii )

23.5

23.6

23.7

23.8 In case bids are invited for more than one package, the order for opening of the
“Financial Bid” shall be in order of Estimated amount of Bids from highest to lowest.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid
security furnished with each bid will be announced. If the bid security furnished does not
conform to the amount and validity period as specified in the invitation for bid (ref.
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause
16, the technical bid will not be opened.

Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with respect to
the Qualification information and other information furnished in part I of the bid
pursuant to Clause 12.1.

If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

The bidders will respond in not more than 7 days of issue of the clarification letter.

Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose financial
bids are eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found responsive
in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will
be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid,
any discount and such other details as the Employer may consider appropriate, will be
announced by the Employer at the opening.

the time of opening of “Financial Bid”, the names of the bidders were found
responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these
bidders will be opened. The responsive Bidders’ names, the Bid prices, the total amount
of each bid, any discount, and such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant to
Clause 22, in the presence of the Bidders or their representatives who choose to attend at
time, date and the place specified in Appendix in the manner specified in Clauses 20 and
23.3, In the event of the specified date of Bid opening being declared a holiday for the
Employer, the Bids will be opened at the appointed time and location on the next
working day.



23.9

24.

24.1

25.

25.1

25.2

25.3

26.

26.1

26.2

26.3

Examinations of Bids and Determination of Responsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly
signed; (c) is accompanied by the required securities and; (d) is substantially
responsive to the requirements of the Bidding document. During the detailed evaluation
of the “Financial Bid”, the responsiveness of the bids will be further determined with
respect to the remaining bid conditions, i.e., priced bill of quantities, technical
specifications, and drawings.

A substantially responsive “Financial Bid” is one which confirms all the terms, conditions
and specifications of bidding documents, without material deviation or reservation. A
material deviation or reservation is one (a) which affects in any substantial way the
scope, quality, or performance of the Works; (b) which limits in any substantial way,
inconsistent with the Bidding documents, the Employer’s rights or the Bidder’s
obligations under the Contract; or (c) whose rectification would affect unfairly the
competitive   position   of   other   Bidders   presenting   substantially responsive Bids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause 23.6.

Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter
relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so in writing.

Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid
comparison or contract award decision may result in the rejection of the Bidders’ bid.

Information relating to the examination, clarification, evaluation, and comparison of Bids
and recommendations for the award of a contract shall not be disclosed to Bidders or any
other persons not officially concerned with such process until the award to the
successful Bidder has been announced. Any effort by Bidder to influence the
Employer’s processing of Bids or award decisions may result in the rejection of his Bid.

Clarification of Financial Bids

Process to be Confidential

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at
his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by e- mail, but
no change in the price or substances of the Bid shall be sought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids.



27.

28.

29.

29.1

29.2

29.3

29.4

29.5

29.6

30.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be
rejected as non-responsive.

Deleted

Examinations of Bids and Determination of Responsiveness

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements of
the Bidding documents or otherwise result in unsolicited benefits for the Employer,
shall not be taken in to account in Bid evaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not be
taken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices with
the construction methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security set forth in
Clause 34 be increased at the expense of the successful /bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the successful Bidder
under the Contract.

Deleted

Deleted



31.

31.1

( i )

( ii )

32.

32.1

33.

33.1

33.2

33.3

33.4

34.

34.1 ( A )

The notification of award will constitute the formation of the contract, subject only to the
furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the successful
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days
following the notification of award along with the Letter of Acceptance. Within 21 days of
receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.

Upon the furnishing by the successful Bidder of the Performance Security, the Employer
will promptly notify the other Bidders that their Bids have been unsuccessful.

Performance Security

Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall
furnish to the Employer an irrevocable and unconditional guarantee from a Bank  in  
the form set forth in Section 8 (the “Performance Security”) for an amount
equal to 5% (five percent) of its Contract Price. In case of bids mentioned
below, the successful

to be within the available bid capacity adjusted to account for his bid price which is
the lowest evaluation in any of the packages opened earlier than the one
consideration.

In no case, the contract shall be awarded to any bidder whose available bid
capacity is less than the evaluated bid price, even if the said bid is the lowest evaluated
bid. The contract will in such cases be awarded to the next lowest bidder at his
evaluation bid price.

Employer’s Right to Accept any Bid and to Reject any or all Bids

Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid,
and to cancel the Bidding process and reject all Bids, at any time prior to the award of
contract, without thereby incurring any liability to the affected bidder or Bidder or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will pay
the Contractor in consideration of the execution, completion, and maintenance of the
Works by the Contractor as prescribed by the Contract (hereinafter and in the Contract
called the “Contract Price”).

F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has
been determined.

to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price; and



( a )

( b )

( c )

( B )

34.2

34.3

35.

35.1

36.

37.

37.1

37.2

The Employer will provide an Advance payment on the Contract Price as stipulated in
the Conditions of Contract, subject to maximum amount, as stated in the Contract
Data.

Deleted

Corrupt of Fraudulent Practices

The Employer will reject a proposal if it determines that the Bidder recommended for
award has engaged in corrupt or fraudulent practices in completing for the contract in
question and will declare the firm ineligible, either indefinitely or for a stated period of
time, to be awarded a contract with National Highways Authority of India/ State PWD
and any other agencies, if it at any time determines that the firm has engaged in corrupt
or fraudulent practices in completing for the contractor, or in execution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the
Conditions of Contract.

If the Contract Price offered by the Selected Bidder is lower than 20% of the
Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 30% of the difference in the (i) Estimated Project Cost (as mentioned
in Bid Document) - Minus 10% of the Estimated Project Cost and (ii) Contract Price
offered by the selected Bidder.

This Additional Performance Security shall be treated as part of the
Performance Security.

The Performance Security shall be valid beyond 60(sixty) days of the Defects
Liability Period and the Additional Performance Security shall be valid beyond
28 (twenty-eight) days of Project Completion Date.

If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a
Nationalized/Scheduled Indian bank or (b) by a foreign bank located in India and
acceptable to the Employer. As per GoG Finance Department’s Circular No. FD/MSM/e-
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment.

Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 shall
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid
Security.

Advance Payment and Security

If the Contract Price offered by the Selected Bidder is lower than 10% but upto 20%
of the Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 20% of the difference in the (i) Estimated Project Cost (as mentioned
in Bid Document) - Minus 10% of the Estimated Project Cost and (ii) Contract Price
offered by the  selected Bidder.

Bidder, along with the Performance Security, shall also furnish to the Authority an
irrevocable and unconditional guarantee from a Bank in the same form given at
Section 8 towards an Additional Performance Security (The “Additional
Performance Security”) for an amount calculated as under:



1. [Cl.1.1]

2.

2024 - 2025
2023 - 2024
2022 - 2023
2021 - 2022
2020 - 2021

3. N.A [Cl.4.5.3(
a)]

4.

5.

6.

7.

8. N.A [Cl.4.5.6 ]

9. [Cl. 4.5.2]

10. [Cl. 9.2.1]

11.

12.

13.

14. [Cl. 20.1 
& 20.2]

15. [Cl. 23.1 ]

16.

17.

18. [Cl.4.5.2]

Year Multiplying factor

2025 -- 2026 1
-1 2024 -- 2025 1.1
-2 2023 -- 2024 1.21
-3 2022 -- 2023 1.33
-4 2021 -- 2022 1.46
-5 2020 -- 2021 1.61

Clause Reference With respect to
Section –I

Price level of the financial year 2024 - 2025

The last five years.
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The cost of electric work is Rs.

The cost of water supply / sanitary works is Rs.

Value of Work is                               

APPENDIX TO ITB 

SE Office R&B Circle - IIThe bid will be opened at 

The bid should be submitted latest by As stated on online NIT

on  dt……………..... At ………….AM/PM
The technical Bid will be opened at the office of the  

                                                          12,38,228.00 

Base year of inviting tender

Financial Year

Escalation factors (for the cost of works executed and financial figure to a
common base value) for works completed

Deleted

The Bank Draft in favor of Executive Engineer R & B Division Junagadh
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The Name of the Employer is : R & B Department Gandhinagar

Address of the Employer : Sachivalay Gandhinagar

Liquid assets or availability of credit facilities is Rs in 
Lakh

The pre-bid meeting will take place at N.A

This Annual Financial Turnover Amount is Rs. In 
Lakh

SE Office R&B Circle - II



Sr. No.
Plant or

Machinery 
Location

Age of 
Machinery 

(maximum 15 
years)

Make Capacity
Approximate

Value Remark

1 2(a) 2(b) 3 4 5 6 7

#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they propose to use
on the work.



1.

2.

3.

4.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of
a separate Engineer will not be necessary provided that the Engineer partner himself attends the
execution of the work on the site.

List of Key Personnel to be deployed on Contract Work

(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet, Colour
Photograph and the appointment order issued such engineers engaged for this contract work. If 15
days after issue of work order such designated Site Engineers do not resume or do not remain
present on site of work, the recovery at the rate of Rs.15,000-00 per month per Engineer will be
made from the bills/deposit/dues of the contractor. Such recovery shall be non-refundable. 

The Contractor shall employ full-time technically qualified staff during the execution of this work as under: -

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be
executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than
Rs.15 lakhs but less than Rs.50 lakhs.

Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than
Rs.5 lakhs.

Minimum one Diploma Civil Engineers for the work when the cost of work to be executed is less
than Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient
experience to handle the work independently. Such an Engineer shall have to stay at the site of
work and he shall not be entrusted with other duty except this work.
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QUALIFICATION INFORMATION 



1.

1.1

1.2 20       . 20       .
20       . 20       .
20       . 20       .
20       . 20       .
20       . 20       .

1.3.1

Projec
t

Name

Name of 
the 

Employe
r

Descriptio
n of work

Contract
No.

Value of 
contract 

(Rs. 
Crore)

Date of 
issue of 

work 
order

Stipulated 
period of 
completio

n

Actual date 
of 

completion

Remark 
explaining 
reasons for 

delay & 
work 

Completed

*
**

#1.3.2

Work performed as prime contractor, work performed in the past as a nominated sub -
contractor will also be considered the sub-contract involved execution of all main items of
work described in the bid documents, provided further that all other qualification criteria are
satisfied (in the same name) on works of a similar nature over the last five years** and in
current year before the submission of the bid.

Attach certificate(s) from the Engineer(s)in-charge
Immediately preceding the financial year in which bids are received.

Quantities of work executed as prime contractor, work performed, in the past as a nominated
sub-contractor, will also be considered provided the sub-contract involved execution
of all main items of work described in the bid document, provided, further that all other
qualification criteria are called (in the same name and style) in the last five years** and in
current year before the submission of the bid.

(Attach)

Total value of Civil engineering constructions       
Work performed in the last five years                       
(in Rs. Lakhs)                                                                     

Place of registration

Principal place of business 

Power of attorney of signatory of Bid

QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for the
purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders. This
information will not be incorporated in the Contract.

For Individual Bidders

Constitution or legal status of Bidder

(Attach Copy)



Cement 
Concrete 
(includin
g RCC & 
PCC)

Masonry Earth 
Works

Bituminous 
Work

20       . 20       .
20       . 20       .
20       . 20       .
20       . 20       .
20       . 20       .

1.4

( A )

Place
& State

Contract
No.

Name & 
Address

of
Employe

r

Value
Contract
(Rs. Cr)

Stipulated
Period of

Completion

Value of
Works* 

remaining to 
be 

completed 
(Rs. Cr)

Anticipated 
of

completion

2 3 4 5 6 7 8

*
**

1.5

No Capacity

Owned/ 
Leased to 
be 
procured

Nos/. 
Capacity

Age/ 
Condition

Attach certificate (s) from the Engineer(s) in-charge
Immediately preceding the financial year in which bids are received.

Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause
4.5.5). The Bidder should list all the information requested below.

Availability ProposalsRequirement

Item of Equipment

Remarks 
(from whom 

to be 
purchased

Remarks*
(indicate 

contract Ref)

Quantity of work performed (Cum/MT)Name of 
the 

Employe
r

Name of 
the work

Year

Information on Bid Capacity (works for which bids have been submitted and works which are
yet to be completed) as on the date of this bid.

Existing commitments and on-going works:

Description of 
works

1



1.6

Name
Year of 
Experience 
(General)

1.7

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works. 

Etc.

Proposed sub-contract and firms involved

Sections of the
works

Value of Sub- 
Contractor

Sub-Contractor
(Name & Address)

Experience in
similar work

Qualifications and experience of key personnel required for administration and execution of
the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the Conditions of
Contract.

Position Qualification
Year of experience in the 

proposed position

Project Manager    



1.8

1.9

1.10

1.11

Cause of
Dispute

Amount
Involved

1.12

1.13

1.14

2.

3.

3.10

( i )
( ii )

*

Undertaking

Statement of compliance under the requirements of Sub Clause 3.2 of the instruction to
Bidders. (Name of Consultant engaged for project preparations is * …………………..)

Financial reports for the last five years: balance sheets, profit and loss statements, auditors’
reports  (in  case  of  companies/corporations),  etc.  List  them  below  and attach copies.

Evidence of access to financial resources to meet the qualification requirements: cash in hand,
lines of credit, etc. List them below and attach copied documents.

Name, address, and telephone, telex, and fax numbers of the Bidders bankers who may
provide references if contacted by the Employer.

Information on Litigation history in which the Bidder is involved.

Remarks showing 
Present Status

Other Party
(ies)    Employer

Proposed work method and schedule. The Bidder should attach descriptions, drawings
and charts as necessary to comply with the requirements of the Bidding documents. (Refer
ITB Clause 4.1)

Programme

Fill the name of Consultant

Deleted

Additional Requirements

Bidders should provide any additional information required to fulfil the
requirements of Clause 4 of the Instructions to the Bidders, if applicable.

Affidavit



(Signature) 

Name of Bank

Senior Bank Manager

Address of the Bank 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE

This is to certify that M/s.________________________________________is a reputed company with a good
financial standing.

If the contract for the work, namel____________________________is awarded to the above firm, we
shall be able to provide overdraft/credit facilities to the extent of Rs ._____________________
meet their working capital requirements for executing the above during the contract period.

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR 
AVAILABILITY OF CREDIT FACILITIES



1.

2.

3.

4. The Undersigned understands and agrees that further qualifying information may be
requested, and agrees to furnish any such information at the request of the Department/
Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date

The undersigned also hereby certifies that neither our firm M/s. .____________________________                                                                                                          
have not abandoned any work of Government of Gujarat/Government of India/any Board or
Corporation under Government of Gujarat/Government of India nor any contract awarded to
us for such works have been rescinded, during last five years prior to the date of this bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporation to
furnish pertinent information deemed necessary and requested by the Department to verify
this statement or regarding any (our) competence and general reputation.

AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required attachments
are true and correct.



Title of Officer

Name of Firm

Date

(Signed by an Authorized Officer of the Firm)

UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s _______________________________________
would invest a minimum cash up to 25% of the value of the work during implementation of
the contract.
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1.

1.1

                  Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

                 The Employer is the party who will employ the Contractor to carry out the 

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of the
Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations to
the  Contract,  awarding  extensions  of  time,  and  valuing  the  Compensations Events.

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability Period. 
It consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the Work
has been accepted by the Employer.

Equipment is Contractor’s machinery and vehicles brought temporarily to the
site to construct the Works.

                The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer’s
Letter of Acceptance. 

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

CONDITIONS OF CONTRACT

A.  GENERAL.

Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of the Bid

                 Compensation Events are those defined in Clause 44 hereunder



2.

2.1

2.2

2.3

The Works are what the Contract requires the Contractor to construct, install
and turn over to the Employer, as defined in the Contract Data.

Interpretation

In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the other way around. Heading have no significance. Words
have their normal meaning under the language of the Contract unless specifically
defined. The Engineer will provide instructions clarifying queries about Conditions of
Contract.

If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion date, and Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended
Completion date for the whole works)

The documents forming the Contract shall be interpreted in the following order of 

(1)       Agreement

                The Site is the area defined as such in the Contract Data.

Temporary Works are works designed, constructed, installed, and removed by
the Contractor which are needed for construction or installation of the Works.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the works. It does not necessarily coincide with
any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

                A Variation is an instruction given by the Engineer, which varies the Works. 

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer
by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.



3.

3.1

4.

4.1

5.

5.1

6.

6.1

7.

7.1

7.2

8.

8.1

9.

The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities and the Employer between the dates given in the Schedule of other
Contractor. The Contractors shall as refer to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may
modify the schedule of other contractors and shall notify the contractor of any such
modifications.

Sub-Contracting

Personnel

The Contractor may subcontract any portion of work, up to a limit specified in contract
data, with the approval of the engineer but may not assign the Contract without the
approval of the Employer in writing. Subcontracting shall not alter the Contractor’s
obligations.  Sub-contracting of  supply or specific items of work is not allowed.

The sub-contractor must be registered in appropriate class and category for the part of
work to be subcontracted.

(4)       Contract Data
(5)       Conditions of Contract including Conditions of Contract
(6)       Specifications
(7)       Drawings

Language and Law

(2)       Letter of Acceptance, notice to proceed with works
(3)       Contractor’s Bid 

Engineers Decisions

Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

Delegation

The Engineer may delegate any of his duties and responsibilities to other people after
notifying the Contractor and may cancel any delegation after notifying the Contractor.

Other Contractors

Communications

Communications between parties which are referred to in the conditions are effective
only when in writing. A notice shall be effective only when it is delivered (in terms of
Indian Contract Act).

The language of the Contract and the law governing the Contract are stated in the 

(8)       Bills of quantities and
(9)       Any other document listed in the Contract Data as forming part of the Contract.



9.1

9.2

10.

10.1

11.

11.1

12.

12.1

13.

13.1

13.2

(c) Loss of or damages of property (expect the Works, Plant, Materials and Equipment)
in connection with the Contract; and

(d) Personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.

Contractor’s   Risks

All risks of loss of or damages to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than
the   excepted   risks   are   the   responsibility   of   the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start date to the end of the Defects Liability Period, in the
amounts and deductibles stated in the Contract data for the following events which are
due to the Contractor’s risks:

(a) Loss of or damage to the works, Plant and materials, 

(b) Loss of or damage to Equipment

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
as referred to in the Contract Data to carry out the functions stated in the Schedule or
other personnel approved by the Engineer. The Engineer will approve any proposed
replacement of key personnel only if their qualifications, abilities, and relevant
experience are substantially equal to or better than those of the personnel listed in the
Schedule.

Employer’s and Contractors Risks

If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staff or his work force stating the reasons the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the
work in the Contract.

The Employer carries the risk which these Contract states are Employer’s risks, and the
Contractor carries the risks which these Contracts states are Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works, the risks of war, hostilities, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil
war, riot commotion or disorder (unless restricted to the Contractor’s employees), and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive.



13.3

13.4

13.5

14.

14.1

15.

15.1

16.

16.1

17.

17.1

18.

18.1

18.2

18.3

18.4

18.5

19.

19.1

20.

The  Contractor shall obtain approval of third parties to the  design of the
Temporary works where required.

All Drawings prepared by the Contractors for the execution of the temporary or
permanent work are subject to prior approval by the Engineer before their use.

Safety

The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works in accordance with the programme submitted by the Contractor, as
updated with the approval of the Engineer, and complete them by the Intended
Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design of
the Temporary works.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to the
Bidder.

Queries about the Contract data

The engineer will clarify queries on the Contract Data

Contractor to Construct the Works

The Contractor shall construct and install the works in accordance with the
specification and Drawings.

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due.

Alterations to the terms of an insurance shall not be made without the approval of
the Engineer.
Both parties shall comply with any conditions of the insurance policies.



20.1

21.

21.1

21.2

22.

22.1

23.

23.1

23.2

24.

24.1

24.2

(a)

The Contractor shall carry out all instructions of the Engineer pertaining to works which
comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either outside
the authority given to the Engineer by the Contract or that the decision was wrongly
taken, the decision shall be referred to #Superintending Engineer(Higher 
Authority)within 14 days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from the
decision given by the #Superintending Engineer.

For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of
the #Superintending Engineer, both the parties have to refer to the Chief Engineer
concern for the conciliation process.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the Employer is
deemed to have delayed the start of the relevant activities and this will be a
Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is not handed
over to the Contractor, then contractor/ Employer may fore-close the contract.
Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time
limit and after 30 days foreclosure option will be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer
access to the Site, to any place where work in connection with the Contract is being
carried out or is intended to be carried out and to any place where materials or plants
are being manufactured/ fabricated/ assembled for the works.

Instructions

Anything of historical or other interest or of significant value unexpectedly discovered
on the site is the property of the Employer. The contractor is to notify the engineer of
such discoveries and carry out the Engineer’s instructions for dealing with them.



(b)

25.

25.1

26.

For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision
of the #Superintending Engineer, both the parties have to refer to the #Secretary, Roads
& Building Department, Government of Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, he may refer the dispute
to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to
refer a claim / dispute to the Higher Authority within 14 days of the notification of the
Engineer's decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time and he should
not stop the work.

Procedure for Disputers

The arbitration shall be conducted in accordance with the arbitration procedure
stated in the Special Conditions of Contract.

Deleted



27.

27.1

27.2

27.3

27.4

28.

28.1

28.2

28.3

29.

30.

B. TIME CONTROL

Extension of the Intended Completion Date

The Engineer shall extend the Intended Completion Date if a compensation Event
occurs or a Variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur
additional cost.

The Engineer shall decide whether and by how much to extend the Intended Completion
Date within 35 days of the Contractor asking the Engineer for a decision upon the effect
of a compensation event or Variation and submitting full supporting information. If the
Contractor has failed to give early warning of a delay or has failed to cooperate in
dealing with a delay, the delay by this failure shall not be considered in assessing the
new Intended Completion Date.

The Engineer shall within 14 days of receiving full justification from the contractor for
extension of Intended Completion Date refer to the Employer his decision. The
employer shall in not more than 21 days communicate to the engineer the acceptance or
otherwise of the Engineer’s decision. If the employer fails to give his acceptance, the
Engineer shall not grant the extension and the contractor may refer the matter under
Clause 24.1

Deleted

Delays Ordered by the Engineer

Programme

Within the time stated in the Contract Data the Contractor shall submit to the Engineer
for approval a Programme showing the general methods, arrangements orders, and
timing for all the activities in the works along with monthly cash flow forecast.

An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval an updated programme at
intervals no longer than the period stated in the Contract data. If the Contractor does
not submit an updated programme within this period, the Engineer may withhold the
amount stated in the Contract data from the next payment after the date on which the
overdue programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s obligations.
The Contractor may revise the programme and submit it to the Engineer again at any
time. A revised programme is to show the effect of Variations and Compensations
events.



30.1

31.

31.1

31.2

32.

32.1

32.2

The Contractor is to warn the Engineer at the earliest opportunity of specific likely
future events or circumstances that may adversely affect the quality of the work,
increase the Contract price or delay the execution of works. The Engineer may require
the contractor to provide an estimate of the expected effect of the future event or
circumstance on the contract price and completion date. The estimate is to be
provided by the Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Engineer in making and considering proposals
for how the effect of such an event or circumstance can be avoided or reduced by
anyone involved in the work and in carrying out any resulting instruction of the
Engineer.

The Engineer may instruct the Contractor to delay the start or progress of any activity
within the works.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management
meeting. The business of a management meeting shall be to review the plans for
remaining work and to deal with matters raised in accordance with the early warning
procedure.

The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
either at the management meeting or after the management meeting and stated in
writing to all who attended the meeting.

Early Warning



33.

33.1

(a) 

(b) 

(c)  

(d) 

33.2

(a) 

C. QUALITY CONTROL

Defect liability period : The contractor shall be responsible to make good and remedy at
his own expense any defect which may develop or may be noticed before the period
mentioned hereunder from the certified date of completion. The Engineer in charge
shall give the contractor a notice in writing about the defects and the contractor shall
make good the same within 15 days of receipt of the notice. In the case of failure on the
part of the contractor, the Engineer- in-charge may rectify or remove or re-execute the
work at the risk & cost of the contractor. The Engineer-in-charge shall be entitled to
appropriate the whole or any part of the amount of security deposit towards the
expenses, if any, Incurred by him in rectification, removal or re-execution. The Defects
Liability period shall be as under….

For all works costing up to Rs. 50,000 (amount put to tender), the period shall be 3
Months from the certified date of completion.
For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender),
the period shall be 12 (Twelve) months from the certified date of completion or one
monsoon, whichever is later.
For major projects costing more than Rs. 1 crore, the period shall be 36 Months from
the certified date of completion which should include three monsoons.

Free maintenance guarantee period for works of Road/Bridge construction

For resurfacing work of road free maintenance guarantee period Four year from the
date of completion.

Identifying Defects/ Defect liability period

For original building works the defect liability period will be 4 years or elapse
of 4 monsoon period following date of possession of building taken over by user agency
following the certified date of completion, whichever is later.
For the purpose of deciding the monsoon period, the 30th September shall be treated as
the last date.

Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009,
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular
No.TNC/10/2016/Clause 17A (Correction/(1)C Dated 12/05/2016]



(b) 

( 1 )

( 2 )

( 3 )

( 4 )

( 5 )

Videography for the surface under Maintenance Guarantee is to be done as per Govt.
letter No.: SSR/10/2015-16/26/C, Dtd. 26/11/15 for the work costing more than Rs.
5.00 Crore.

Setting up of adequate laboratory & deployment of quality engineers.
The contractor shall have to set up the laboratory with adequate equipment. Till the
setting up of adequate laboratory is completed & reported of this to the engineer
(subject to due verification by engineer’s representative) by contractor in writing,
Rs.2,00,000/- shall be withheld. The qualified quality Engineer shall be deployed
exclusively for this contract by the contractors. If quality Engineer is not deployed by
contractor within one month after the date of work order, the amount equivalent to
Rs.20,000 per month shall be recovered till the actual deployment of quality engineer.
The amount so recovered towards the deployment of quality engineers shall not be
refunded.

Asphalt work will have to be cross checked as per G.R. No.:
RGN/60/2006/35/C, dtd.31/05/07 before final bill is paid.

In case of widening of the road/strengthening of the road/bridge, the contractor shall
have to give four years free maintenance guarantee from the certified date of
completion. During this period the contractor shall visit the site every six months along
with the concerned Section Officer / Deputy Executive Engineer and will examine the
work already carried out in this contract like road work, jungle cutting, side shoulders,
side gutter, road furniture, patta etc. and will prepare Km. wise inspection report duly
signed by all concerned and any defect observed shall be done within 15 days by the
contractor at his risk and cost as per the direction of Engineer in charge. The
contractor needs to do videography of these visits and require to submit at the time
of release of FMG. If B.T. the surface during the maintenance period of 4 years is worn
out then agency shall have to provide renewal coating as per tender item as directed by
the Engineer-in- charge. The amount equivalent to 5% of each running bill shall be
withheld and will be released after the free maintenance guarantee period (i.e. 4 years)
is over.

However, this amount shall be released against fixed deposit or bank guarantee
pledged in the name of Executive Engineer after completion certificate of work is issued.

The flakiness and elongation index (combined) for coarse aggregates under no
circumstances shall exceed the allowable limit set forth in the relevant clause for the
material in question.

2% of the amount eligible for the payment of bituminous items shall be withheld till the
miscellaneous items like earthwork in embankment / cutting for side shoulders, side
gutters, kilometer / indicator / guard stones, sign boards etc. are completed in all
respect by the contractor. After completion of the miscellaneous items, the above said
2% withheld amount shall be released.

(Govt. of Gujarat's G.R. No.: TNC-10-2013-3(Part-3)/C, Dtd. 13/12/2013). 



( 6 )

33.3

34.

34.1

34.2

34.3

35.

35.1

35.2

36.

36.1 If the Contractor has not corrected a defect within the time specified in the Engineer’s
notice, the Engineer will assess the cost of having the Defect corrected, and the
Contractor will pay this amount.

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of the
defects Liability Period, which begins at Completion and is defined in the contract data.
The Defects Liability Period shall be extended for as long as Defects remain to be
corrected.

Every time notice of a Defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it does, the
Contractor shall pay for the test and any samples. If there is no defect the test shall be a
Compensation Event.

#1% of the amount of work done should be deducted from R.A. Bill of the contractor for
testing the quality of material workmanship, irrespective of actual charges.

Agency has to establish testing laboratory on site for the various test to be carried out in
the work for this purpose agency shall construct a pukka laboratory building with all
facility  on  site  at  location  specified  by  the engineer in charge.

Maintenance during Construction Period
During the Construction Period, the Contractor shall maintain, at his own risk and cost,
the existing lane(s) of the road so that the traffic worthiness and safety thereof are at no
time materially inferior as compared to their condition 10 (ten) days prior to the date of
the Agreement, and shall undertake the necessary repair and maintenance works for
this purpose; provided that the Contractor may, at his cost, interrupt and divert the flow
of traffic if such interruption and diversion is necessary for the efficient progress of
works and conforms to Good Industry Practice; provided further that such
interruption and diversion shall be undertaken by the Contractor only with the prior
written approval of the Executive Engineer which approval shall not be unreasonably
withheld. For the avoidance of doubt, it is agreed that the Contractor shall at all times be
responsible for ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of any defects
that are found. Such checking shall not affect the Contractor’s responsibilities the
Engineer may instruct the Contractor to search for a Defect and to uncover and test
any work that the Engineer considers may have a Defect.

Tests



37.

37.1

37.2

38.

38.1

39.

39.1

40.

40.1

(i)

(ii)

At the rate derived from the item within the contract which is comparable to the one
involving additional or altered class of work; where there are more than one
comparable items, the item of the contract which is nearest in comparison with regard
to class or classes of the work involved shall be selected and the decision of the
Superintending Engineer as to the nearest comparable item shall be final and binding on
the contractor.

If the rate cannot be derived in accordance with (i) above, such class of works shall be
carried out at the rate entered in the Schedule of Rates of the division for the year in
which the tender was received, increased or decreased by the percentage by which the
tender amount is more or less as compared to the amount arrived at the rates in the
“Schedule of Rates” of the Division in the year in which the tender was received. If the
Schedule of rates of the Division does not contain all the items, the percentage increase
or decrease of the tender shall be calculated considering such items which were
included in the “Scheduled Rates” of the division for the year and for materials
consumed on such item the rate to be charged would be the basic rate taken into
account for fixing the rate in S.O.R. referred to above.

All Variations shall be included in updated programmes produced by the
Contractor.

Payments for Variations

If the additional or altered work includes any class of work for which no rate is specified
in this contract, then such class of work shall be carried out as under.

The bill of Quantities shall contain items for the constructions, installation, testing and
commissioning work to be done by the Contractor.

The bill of Quantities is used to calculate the Contract price. The Contractor is paid for
the quantity of the work done at the rate in the Bill of Quantities for each item.

D. COST CONTROL

Bill of Quantities

Change in the Quantities

The Engineer shall have power to make any alterations in or addition to the original
specifications , drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work and the contractor shall be
bound to carry out the work in accordance with any instruction in this connection which
may be given to him in writing signed by the Engineer and such alteration shall not
invalidate the contract and any additional work which the contractor may be directed to
do in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main
work and at the same rate as are specified in the tender for the main work.

Except that when the quantity of any item exceeds the quantity as in the tender by more
than 130%, the contractor will be paid for the quantity in excess of 130%, at the rate
entered in the SOR of the year during which the excess in quantity is first executed.

Variations



(iii)

40.2

41.

41.1

42.

42.1

42.2

42.3

42.4

42.5

The value of work executed shall be determined by the Engineer.

The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

The value of work executed shall include the valuation of variations and compensation
events.

Payment certificates.

The Contractor shall submit to the Engineer monthly statements of the estimated value
of the work completed less the cumulative amount certified previously.

The Engineer shall check the Contractor’s monthly statement within 14 days and certify
the amount to be paid to the Contractor after taking in to account any credit or debit for
the month in question in respect of materials for the works in the relevant amounts and
under conditions set forth in sub-clause 32.3 of the Contract Data (secured Advance).

The time limit for the completion of the work shall be extended in the proportion
that the increase in the cost occasioned by alterations bears to the cost of the original
work and the certificate of the Engineer-in-charge as to such proportion shall be final
and conclusive.

Cash Flow Forecasts

When the programme is updated, the contractor is to provide the engineer with an
updated cash flow forecast.

If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall
be carried out at the rate decided by the competent authorities on the basis of detailed
rate analysis after hearing the contractor before a Committee of two Superintending
Engineers stationed at the same place or the nearest place.

If the additional or altered work, for which no rate is entered in the “Schedule of Rates”
of the Division is ordered to be carried out before the rate is agreed upon, then the
contractor shall within seven days of the date of receipt by him of the order to carry out
the work, inform the Engineer-in-charge of the rate, which it is his intention to charge
for such class of work and if the Engineer in charge does not agree to this rates, he shall
by notice in writing be at liberty to cancel his order to carry out such class of work and
arrange to carry it out in such manner as he may consider it advisable, provided always
that if the contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of the work
carried out or expenditure incurred by him prior to the date of the determination of the
rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-
charge. In the event of the dispute, the decision of the Superintending Engineer of the
Circle shall be final.

                   Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by the
competent authority, the alternation above referred to shall be within the scope of such
designs, drawings and specifications appended to the tenders.



42.6

43.

43.1

43.2

43.3

44.

44.1

44.2

45.

45.1

45.2

46.

46.1

47.

47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour,
materials, fuels and lubricants in accordance with the following principles and
procedures and as per formula given in the contract data:

Currencies.

All payment shall be made in Indian Rupees.

Price Adjustment

Tax

The rates quoted by the Contractor must be inclusive of all taxes prevailing on due date
of bid submission except GST. However, any subsequent changes in the tax structure by
Government after due date of bid submission will be compensated (+/-) on availability
or submission of actual documentation. Contractor will have to intimate Engineer
regarding changes occurred in the tax structure after bid submission. If the contractor
fails to provide such information and if any financial obligation may arise due to change
in tax structure, same will be recovered from the contractor.

GST will be paid separately on the bills. Hence, it is the responsibility of the contractor
to pay the GST to the concerned Authority.

The  following  are  compensation  Events  unless  they  are  caused  by  the Contractor:

(a) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to the Contractor

In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with eligible
contractual price escalation.

Payment of GST (prevailing rates) on the amount payable under the contract to the
Contractor will be made by the Employer. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

Items of the works for which no rate or price has been entered in will not be paid by the
Employer and shall be deemed covered by other rates and prices in the Contract.

.Compensation events

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information

Payments

Payments shall be adjusted for deductions for advance payments, retention, other
recoveries in terms of the contract and taxes at source, as applicable under the law. The
Employer shall pay the Contractor the amounts certified by the Engineer within 28 days
of the date of each certificate.



(a)

(b)

(  c )

47.2

48.

48.1

48.2

49.

49.1

In case, Contractor requests for refund of the Retention Money deducted by the
Employer under the provision of this clause, Employer shall consider the said request
of the Contractor provided that the refund hereunder shall be made in tranches of
not less than 1% (One Percent) of the Contract Price and Contractor furnishes an
irrevocable and unconditional Bank guarantee for an equal amount substantially in the
format of Bank Guarantee for Performance Guarantee enclosed with SBD and valid up to
60 day beyond the scheduled / extended Defects Liability Period. On completion of the
whole works, the contractor has however an option to submit a fresh irrevocable and
unconditional Bank Guarantee for an amount equal to 5% of the total value of work
executed substantially in the format of Bank Guarantee for Performance Guarantee
enclosed with SBD and valid up to 60 days beyond the Defect Liability Period and yet
refund the Retention Money Bank Guarantee submitted for refund of Retention
Money.

Liquidated Damages

The Contractor shall pay liquidated damages to the Employer at the rate per day stated
in the Contract Data for each day that the Completion Date is later than the Intended
Completion Date (for the whole works or the milestone as stated in the contract data).
The total amount of liquidated damages shall not exceed the amount defined in the
Contract Data. The Employer may deduct liquidated damages from payment due to the
Contractor. Payment of liquidated damages does not affect the Contractor’s liabilities.

Retention

The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.

On completion of the whole works, the contractor may substitute retention money with
an “on demand” Bank guarantee.

 Following expressions and meanings during to the work done during each month

R = Total value of work done during the month. It would include the amount of
secured advance granted, if any, during the month less the amount of secured
advance recovered, if any during the month. It will exclude value for works executed
under variations for which price adjustment will be worked separately based on
the  terms  mutually agreed.

To the extent that full compensation for any rise or fall in costs to the contractor
is not covered by the provisions of this or other clause in the contract, the unit rates
and prices included in the contract shall be deemed to include amounts to cover the
contingency of such other rise or fall in costs.

The price adjustment shall apply for the work done from the start date given in the
contract data up to end of the initial intended completion date or extensions granted by
the Engineer and shall not apply to the work carried out beyond the stipulated time for
reasons attributable to the contractor.

The price adjustment shall be determined during each month from the formula given in
the contract data.



49.2

49.3

49.4

50.

50.1

50.2

0%

% of Time Saved
% of Initial Contract Price entitled 

for Bonus

50% 5%

40%

If the contractor achieves completion of the whole of the works prior to the intended
Completion Date prescribed in Contract Data the Employer shall pay to the contractor a
sum stated in Contract Data as bonus for every completed month but subjected to
maximum amount as stated in Contract Data; which shall elapse between the date of
completion of all items of works as stipulated in the contract, including variations
ordered by the Engineer and the time prescribed in Clause 17.

Bonus shall be paid only to works amounting to above INR 5 crore with time limit of the
works is equal or more than 6 months. The bonus would be paid as under

4%

30% 3%

20%

Less than 10%

If, before the Time for Completion of the whole of the Works or, if applicable any
Section, a Taking Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delay in completion of the remainder of the Works
or of that Section shall, for any period of delay after the date stated in such Taking-Over-
Certificate, and in the absence of alternative provisions in the Contract, be reduced in
the proportion which the value of the part so certified bears to the value of the whole of
the Works or Section, as applicable. The provisions of this Sub-clause shall only apply to
the rate of liquidated damages and shall not affect the limit thereof.

Bonus

If the Intended Completion Date is extended after liquidated damages have been paid,
the Engineer shall correct any overpayment of liquidated damages by the Contractor by
adjusting the next payment certificate. The Contractor shall not be entitled for any
interest on the over payment calculated from the date of payment to the date of
repayment.

If the contractor fails to comply with the time for completion as stipulated in the tender,
then the contractor shall pay to the employer the relevant sum stated in the Contract
Data as Liquidated damages for such default and not as penalty for everyday or part of
day which shall elapse between relevant time for completion and the date stated in the
taking over certificate of the whole of the works on the relevant section, subject to the
limit stated in the contract data.

The employer may, without prejudice to any other method of recovery deduct the
amount of such damages from any monies due or to become due to the contractor. The
payment or deduction of such damages shall not relieve the contractor from his
obligation to complete the works on from any other of his obligations and liabilities
under the contract.

2%

10% 1%



51.

51.1

51.2

51.3

51.4

52.

52.1

53.

54.

54.1

Cost of Repairs.

Loss or damage to the Works or Materials to be incorporated in the Works between the
Start date and the end of Defects Correction periods shall be remedied by the Contractor
at the Contractor’s cost if the loss or damages arises from the Contractor’s acts or
omissions.

Securities

The performance Security (including additional security for unbalanced bids) shall be
provided to the Employer no later than the date specified in the Letter of Acceptance
and shall be issued in an amount and form and by a bank or surety acceptable to the
Employer, and denominated in Indian Rupees. The performance Security shall be valid
until a date 60 days from the date of expiry of Defects Liability Period and the additional
security for unbalanced bids shall be valid until a date 28 days from the date of issue of
the certificate of completion.

Deleted

The Contractor is to use the advance payment only to pay for Equipment, plant and
Mobilization expenses required specifically for execution of the Works. The Contractor
shall demonstrate that advance payment has been used in this way by supplying copies
of invoices or other documents to the engineer.

The advance payment shall be repaid by deduction proportionate amount from
payments otherwise due to the Contractor, following the schedule of completed
percentages of the Works on a payment basis. No account shall be taken of the advance
payment or its repayment in assessing valuations of work done, variations, price
adjustments,  Compensation  Events,  or Liquidated damages.

Deleted

Advance Payment.

The Employer shall make advance payment (not to be paid less than two installments
except in special circumstances for which the reason to be Recorded in writing) to the
Contractor of the amounts stated in the Contract Date by the date stated in the
Contract Date, against provision by the Contactor of an Unconditional Bank Guarantee
in a form and by a bank acceptable to the Employer in amounts and currencies equal to
be at least
110% of the advance payment. The guarantee shall remain effective until the advance
payment has been repaid, but the amount of the guarantee shall be progressively
reduced by the amounts repaid by the Contractor. The Mobilization advance would be
deemed as interest bearing advance at an interest rate of 10 % to be compounded,
quarterly.



55.

55.1

56.

56.1

57.

57.1

57.2

58.

58.1

58.2

59.

59.1

59.2

1.

2.

3.

E. FINISHING THE CONTRACT

The Employer or the Contractor is made bankrupt or goes into liquidation other than for
a reconstructions or amalgamation

Fundamental breaches of Contract include, but shall not be limited to the following:

The contractor stops work for 28 days when no stoppage of work is shown on the
current programme and the stoppage has not been authorized by the Engineer

The Engineer instructs the Contractor to delay the progress of the Works and the
instructions is not withdrawn within 28 days;

If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract data, or they do not receive the Engineer’s approval, the Engineer shall
withhold the amount stated in the Contract Data from payments due to the
Contractor.

Termination

The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

If reversal in characteristic of tender (L1 becoming L2) on account of excesses and
savings in final account is observed, the Engineer/Employer shall be at liberty to restrict
the final payment of BOQ items to the lowest amount evaluated of the bids considering
the final quantities and the rates quoted including the rebates if any. Payment of
variation items shall however be made at the rates approved by the Employer,
within  90  days  from  the physical completion of work.

Operating and Maintenance Manuals

If “as built” drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract data.

The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate of Completion.

Final Account

The Contractor shall supply to the Engineer a detailed final account of the total amount
that the Contractor considers payable as full and final settlement of all claims under
the Contract for items before the end of the Defects Liability Period. The Engineer
shall issue a Defect Liability Certificate and certify any final payment that is due to the
Contractor within 56 days of receiving the Contractor's account if it is correct and
complete. If it is not, the Engineer shall issue within 56 days a schedule that states the
scope of the corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount
payable to the Contractor and issue a payment certificate, within 56 days of receiving
the Contractor’s revised account.

Completion

The Contractor shall request the Engineer to issue a Certificate of Completion of the
works and the  Engineer will do so upon deciding that the work is completed.

Taking Over



4.

5.

6.

7.

8.

59.3

59.4

60.

60.1

61.

If the Contract is terminated at the Employer’s convenience or because of a fundamental
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of
the work done, the cost of balance material brought by the contractor and available at
site, the reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the works, and the Contractor’s cost of protecting and
securing the Works and less advance payment received up to the date of the certificate,
less other recoveries due in terms of the contract and less taxes due to deducted at
source as per applicable law.

Property

Payment upon Termination

If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a Certificate for the value of the work done less
advance payments received up to the date of the issue of the certificate, less other
recoveries due in terms of the contract, less taxes due to deducted at source as per
applicable law and less the percentage to apply to the work not completed as indicated
in the Contract data. Additional Liquidated Damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor the difference shall be
a debt payable to the Employer.

For the purpose of this paragraph: “corrupt practice” means the offering, giving,
receiving or soliciting of anything of value to influence the action of a public official in
the procurement process or in contract execution. “Fraudulent practice” means a
misrepresentation of facts in order to influence a procurement process or the execution
of a contract to the detriment of the borrower, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid prices at
artificial non-competitive levels and to deprive the Borrower of the benefits of free and
open competition.

When either party to the Contract gives notice of a breach of contract to the Engineer
for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall
decide whether the breach is fundamental or not.

Notwithstanding the above, the employer may terminate the Contract for convenience.

The Contractor does not maintain a security which is required;

The Contractor has delayed the completion of works by the number of days for which
the maximum amount of liquidated damages can be paid as defined in the Contract data;
and

If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent
practices in competing for or in executing the Contract.

A payment certified by the Engineer is not paid by the Employer to the Contractor
within 56 days of the date of the Engineer’s certificate

The Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable period
of time determined by the Engineer;



61.1

62.

62.1

All materials on the Site, Plant Equipments, Temporary Works and Works are deemed to
be property of the Employer, if the Contract is terminated because of a Contractor’s 

Release from Performance

If the Contract is frustrated by the outbreak of war of by any other event entirely
outside the control of either the Employer or the Contractor the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be paid for all work
carried out before receiving it and for any work carried out afterwards to which
commitment was made.



63.

64.

F. SPECIAL   CONDITIONS OF CONTRACT

A) Workmen Compensation Act 1923 :- The Act provides for compensation in case of
injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972 :- Gratuity is payable to an employee under the Act
on satisfaction of certain conditions on separation if an employee has completed 5 years
service or more on death, the rate of 15 days wages for every completed year of service.
The Act is applicable to all establishments employing
10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952:- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The benefits
payable under the Act are :

During continuance of the contact, the Contractor and his sub- contractor shall abide at
all times by all existing labour enactments and rules made thereunder, regulations,
notification and bye laws of the State or central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or
notifications that may be issued under any labour law in future either by the State or the
Central Government or the local authority. Salient features of some of the major labour
laws that are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the Employer by
the competent authority on account of contravention of any of the provisions of any
Act or rules made thereunder, regulations or notifications including amendments.
If the Employer is caused to pay or reimburse, such amounts as may be necessary to
cause or observe, or for observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money due to the
Contractor including his amount of performance security. The Employer/Engineer shall
also have the right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as
the employees of the Employer at any point to time. 

SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

LABOUR

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the numbers of the several classes of labour from time to time employed by the
Contractor on the site and such other information as the Engineer may require.

COMPLIANCE WITH LABOUR REGULATIONS



J) Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or lock-out
becomes illegal and what are the requirements for laying off or retrenching the
employees or closing down the establishment.

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by some of
the State and Central Government to 50). The Act provides for laying down rules
governing the conditions of employment by the Employer on matters provided in
the  Act  and  get  the  same  certified  by  the  designated Authority.

L) Trade Unions Act 1926:- The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act have
given certain immunities from civil and criminal liabilities.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

I) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20 % of wages to employees
drawing Rs. 3500/- per month or less. The bonus to be paid to employees getting Rs,
2500/- per month or above Rs. 3500/- per month shall be worked out by taking wages
as Rs. 2500/- per month only. The Act does not apply to certain establishments. The
newly set-up establishments are exempted for five years in certain circumstances. Some
of the State Governments have reduced the employment size from 20 to 10 for the
purpose of applicability of this Act.

1.   Pension or family pension on retirement or death, as the case may be.
2.   Deposit linked insurance on the death in harness of the worker.
3.   Payment of P.F. accumulation on retirement/death etc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 : The Act provides for certain
welfare measures to be provided by the Contractor to contract labour and in case the
Contractor fails to provide, the same are required to be provided, by the Principal
Employer by Law. The principal Employer is required to take Certificate of Registration
and the Contractor is required to take license from the designated Officer. The Act is
applicable to the establishments or Contractor of Principal Employer, if they employ 20
or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the
employment is a scheduled employment. Construction of Building, Roads, Runways are
scheduled employment.

G) Payments of wages Act 1936:- It lays down as to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.



65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows:-

1.  Water (Preservation and control of Pollution) Act, 1974
2.  Air (Prevention and Control of Pollution Act 1981
3.  Environmental (Protection) Act 1986

Q) Royalty charges:-The contractor shall pay the royalty to the competent authority as
per rule. The royalty charges paid shall be borne by the contractor and shall not be
reimbursed by the Employer.

R) Following Pollution control Acts and amendments made thereof from time
to time shall be applicable.

The contractor must commit to adopting Environmental management plan
for best energy use, waste management, the reduction of pollution as in EMS
(Environmental Management system)ISO-14001-2015

O) The Building and Other Construction workers (Regulation of employment
and Conditions of Service) Act 1996 and the Cess Act of 1996:- All the
establishments who carry on any building or other constructions work and employ 10
or more workers are covered under this Act.
All such establishments are required to pay cess at the rate not exceeding 2% of
the cost of construction as may be modified by the government. The Employer of the
establishment is required to provide safety measures at the Building or construction
work and other welfare measures, such as canteens, First Aid facilities, Ambulance,
Housing accommodations for workers near the workplace etc. The Employer to whom
the Act applies has to obtain a registration certificate from the Registering Officers
appointed by the Government. 

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations and
processes. Employment of Child labour is prohibited in Building and Construction
Industry.

N) Inter – State Migrant workmen’s (Regulation of Employment & Conditions of
service) Act 1979:- The Act is applicable to an establishment which employs 5 or more
inter-state migrant workmen through an intermediary (who has recruited workmen in
one state for employment in the establishment situated in another state).The inter-state
migrant workmen, is an establishment to which this Act becomes applicable, are
required to be provided certain facilities such as housing, medical aid, traveling
expenses from home upto the establishment and back, etc.

P) Factories Act 1948 :- The Act lays down the procedure for approval of plans before
setting up a factory, health and safety provisions, welfare provisions, working hours,
annual earned leave and rendering information regarding accidents or dangerous
occurrences to designated authorities. It is applicable to premises employing 10
persons or more with aid of power or 20 or more persons without the aid of power
engaged in the manufacturing process.



65.1

65.2

(a)

(b) For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision
of the Superintending Engineer, both parties have to refer to the #Secretary, Roads &
Building Department, Government of Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, contractor may
refer the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of
the notification of the Engineer's decision, the Contractor shall not be entitled to any
additional payment/claim if he doesn’t follow the above sequence in stipulated time.
However, during such period, he would not stop the work in any case.

If the Contractor is of the view that a decision taken by the Engineer was either outside
the authority given to the Engineer by the Contract or that the decision was wrongly
taken, the decision shall be referred to #Superintending Engineer (Higher Authority)
within 14 days of the notification of the Engineer's decision. If the issue is not
resolved, any party can refer the matter for conciliation within 15 days from the
decision given by the #Superintending Engineer.

For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of
the #Superintending Engineer, both the parties have to refer to the #Chief Engineer
concerned for the conciliation process.



1.

2.

3.

4.

5.

6.

7.

8.

9.

10. The detailed Structural drawings for the support system must also be submitted and
approved by the Engineer-in-Charge before execution of the work.

A certificate of authorization from the sheeting manufacturer (For Sign Board and Metal
Crash Barrier) shall be submit.

Payment will have paid off for the work done after Site inspection done by QC Executive
and receiving S Grade.

A) FOR BITUMINOUS / CONCRETE SURFACE WORK WITH USE OF DRUM MIX
PLANT/BATCH MIXED / RMC PLANT AND PAVER FINISHER

If any machinery ie. Plant & paver is break down and the work is kept closed for some
period the machinery shall not be shifted from the work site or other work shall be done
during that period from the same machinery

The contractor will collect on site of work only the materials approved as per the
specification of the work The work can only be started after removing of materials of
low quality collected from site of work.

Contractor will need to approve Calibration of Drum/Batch mix plant from Respective
R&B Mechanical Department before starting of work

The work of bitumen mix / RMC shall start only after 8:00 hours in morning and
continue upto 17:00 hrs in winter season and upto 18:30 hrs in summer. No work shall
be done except during the period mentioned above and also sundays and national
holidays.

Quantity of bituminous aggregate mix to be laid shall be restricted to 250 tonnes per
day for 30/40 capacity plant and may be more or less depending upon the rated
capacity of the plant.

The Contractor shall invariably get the job mix formula of the mix approved by the
Engineer-in-charge before starting the work

The drum mix plant/Batch Mixed Plant /RMC and accessories to be used for the work
shall be conformity with the specifications prescribed vide Govt. of India, Ministry of
Transport Circular No.RW/NH/33045/1/88 DO Dt.3.08.88 The plant shall be equipped
with all units and accessories as per latest I.S. as amended with from time to time The
Contractor will have to modify their plans suitably within the period of six months from
the date of issue of latest IS. Specification or codes

SPECIAL-CONDITIONS ANNEXURE-A



a)

b)

c)

d) The screed shall have tamping and vibrating arrangement for initial compaction to the
layer as it is spread without rutting or otherwise marring the surface. It shall have
adjustable amplitude and infinitely variable frequency.

ANNEXURE-B

REQUIREMENT FOR ESSENTIAL FEATURE FOR PAVER FINISHER

ADDITIONAL REQUIREMENT FOR PAVER FINISHER / (IF required) As per M.OS.T.
Specification - II rd Revision 1998

Loading hoppers and suitable distributing mechanism.

All devices having hydrostatic drive/control

The machine shall have a hydraulically extendable screed or appropriate width 



SECTION - 4

CONTRACT DATA 



1.
Name :

2. The Engineer is Executive Engineer R & B Division Junagadh

3.

4.

5.
2 Month after start of work with the following milestones :

Milestone 1 i.e. 25 % 15 days.
Milestone 2 i.e. 50 % 30 days.
Milestone 3 i.e. 75 % 45 days.
Milestone 4 i.e. 100 % 60 days.

6.

7.

8.

12 Month (Including One monsoon)

Site clearance; setting – out and layout; widening of existing carriageway and
strengthening including camber corrections; construction of new road/ Parallel service road;
bituminous pavements remodeling/construction of Junctions, intersections, bus bays, lay-bays;
supplying and placing of drainage Channels, flumes, guard posts and guard other related items;
construction/extension of cross drainage works, bridge, approaches and other related stones;
protective works for roads/bridge; all aspects of quality assurance of various components of
the works; rectification of The defects in the completed works during the Defects Liability
Period; submission of “As- built’’ drawings and any other related documents; and other item of
work as may be required to be carried out for completing the work in accordance with the
drawings and the provisions of the contract and to ensure safety.

[CL.1.1]

The works consist of Road Work with items as per B.O.Q. The works shall,
inter alia, include the following, as 
Specified or as directed:

[CL.1.1&33]
from  the  date  of completion.

Milestone dates: [CL.2.2& 49.1]

The Start Date shall be 1st days for the date of issue of the Notice to proceed
with the work.

[CL.1.1]

The  Defects  Liability  Period  is 

The Employers is

Address: ………………………………….
Name of authorized Representative (will be intimated later)

The  Intended  Completion  Date  for  the  whole  of  the  works  is [CL.1.1,17&2]

Physical works to be completed Period from the start date

[CL.1.1]

(A) Road Works

The name and identification number of the Contract is:

The Site is located at…………………………………………..

Name of Authorized Representative: …………………………

#CONTRACT DATA

Clause reference With
respect To section 3

Item marked “N/A” do not apply to this Contract.

R & B Department Gandhinagar

[CL.1.1]

[CL.1.1]



10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

(i)
(ii)

(iii)

(iv)

.                 As per clause 2-3 GR of Government of Gujarat

The period between program updates will be 30 days. [CL.27.3]

The law which applies to the Contract is the law of Union of India [CL.3.1]

The language of the Contract documents is English [CL.3.1]

The Schedule of Other Contractors

The following events shall also be Compensation Events [CL. 44]

Site Investigation report [CL.14]

The Site Possession dates shall be first day of work order [CL.21]

The period for submission of programme for approval of the engineer shall
be 21 days from the issue of Letter of Acceptance.

[CL. 27.1]

The amount to be withheld for late submission of an updated
programme shall be Rs. 1.00 lakhs

[CL. 27.3]

[CL.7.1]Limit of subcontracting             25% of the Initial Contract Price

[CL.8]

The Schedule of Key Personnel              As per Annex – II to Section I [CL.9]

The minimum insurance cover for physical property, injury and death is Rs.
5 lakhs per occurrence with the number of occurrences limited to four. After
each occurrence, the contractor will pay an additional premium necessary
to  make  insurance  valid  for  four  occurrences always. 

[CL13]

(B) Bridge Works

(C) Other Items [CL.1.1]

Any Other Items as required to fulfill all contractual obligations as per the Bid documents.

Site clearance; setting out, provision of foundations, piers abutments and bearing;
prestressed/reinforced cement concrete superstructure; wearing coat, hand railings, expansion
joints, approach slabs, drainages spouts/ downtake pipes, arrangements for fixing light posts,
water mains, utilities etc; provision of suitably designed protective works; providing
wing/return walls; provision of road markings, road signs 
etc.; all aspects of quality assurance; clearing the site and handing over the works on completion;

rectification of the defects during the Defects Liability Period and submission of “As-built”
drawings and other related documents; and other items of work as may be required to be
carried out for completing the works in accordance with the drawings and the provisions of the
contract and to Insure safety 

The following documents also form part of the Contract: [CL.2.3(9)]

Substantially adverse ground conditions encountered during the
course of execution of work not provided for in the bidding document.

Removal of underground utilities detected subsequently
Significant changes in classification of soil requiring additional mobilization
by the contractor, e.g. ordinary soil to rock excavation,

Removal of unsuitable material like marsh, debris dumps, etc. not caused by
the contractor.
Artesian conditions



(v)

(vi)

(vii)

(viii)

23.

24.

•

(i)

VL =

L0   =   

Li =      

Pl =      

(ii)

Vc  =      

C0  =       

The currency of the Contract is Indian Rupees [CL. 46]

The formula (e) for adjustment of prices are as under: [CL.47]

If any of the commodities like Cement, Steel or Bitumen are not found
applicable in a work, the weight component of that commodities {i.e.
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the
purpose of Price Adjustment} shall be clubbed with the weight component of
‘Other Material’ (Pm), such that the gross % weight of the components shall
remain as 100% .

R = value of work as defined in Clause 47.1 of Conditions of Contract

Adjustment for labour component

Restriction of access to ground imposed by civil, judicial, or military
authority

Seepage, erosion landslide

River training requiring protection of permanent work

Presence of historical, archeological or religious structures, monuments
interfering with the works

Increase or decrease in the cost of work during the month under
consideration due to changes in rates for local labour

The consumer price index for industrial workers for the State on 28 days
preceding the scheduled date of opening of technical Bids as published
by  Labour Bureau, Ministry of Labour, Government of India

The consumer price index for industrial workers for the State for the month
under consideration as published by the Labour Bureau, Ministry of Labour,
Government of India.

VL =     0.85 x (Pl/100) x R x (Li – L0)/L0

Vc = 0.85 x (Pc/100) x R x (Ci – C0)/C0

Prices adjustment for increase or decrease in the cost of cement procured by the contractor

Percentage of labor component of the work.

Adjustment for cement component.

Increase or decrease in the cost of work during the month under consideration
due to changes in rates for cement.

The all India wholesale price index for Ordinary Portland Cement on 28 days
preceding the scheduled date of opening of technical bid as published by the
Office of the Economic Adviser, Department for Promotion of Industry
and Internal Trade, Ministry of Commerce & Industry.

Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula:



Ci =     

Pc = 

(iii)

Vs=   

So=

Si=

Ps=

Note :

(iv)

Vb   = 

Bo   = 

Bi    =   

Pb   =

(v)

Price adjustment for increase or decrease in the cost of steel procured by the contractor shall be
paid in accordance with the following formula

Adjustment for steel component

Percentage of cement component of the work

Vs   = 0.85 x (Ps/100) x R x (Si – S0)/S0

Increase or decrease in the cost of work during the month under consideration
due to changes in the rates for steel

Increase or decrease in the cost of work during the month under consideration
due to  changes in rates for bitumen.

The all India average wholesale price index for Ordinary Portland Cement for
the month under consideration as published by Office of the Economic
Adviser, Department for Promotion of Industry and Internal Trade,
Ministry of Commerce & Industry.

Adjustment of POL (fuel and lubricant) component

The official retail price of bitumen at the IOC depot at the nearest centre on the
day 28 days prior to the scheduled date of   opening of technical bid.

The official retail price of bitumen of IOC depot at the nearest centre for the
15th day of the month under consideration.

Vf =  0.85 x (Pf/100) x R x (Fi – F0)/F0

For the application of this clause, the index of Mild Steel- Long products
Rebars has been chosen to represent the steel group.

Adjustments of bitumen component

Price adjustment for increase in the cost of bitumen shall be paid in accordance with the
following formula

Price adjustment for increase or decrease in cost of POL (fuel and lubricant) shall be paid in
accordance with the following formula

The all India wholesale price index for steel (Mild Steel - Long Products
Rebars) on 28 days preceding the date of opening of Bids as published by the
Office of the Economic Adviser, Department for Promotion of Industry
and Internal Trade, Ministry of Commerce & Industry.

The all India average wholesale price index for steel (Mild Steel - Long
Products Rebars) for the month under consideration as published by
Office of the Economic Adviser, Department for Promotion of Industry
and Internal Trade, Ministry of Commerce & Industry.

Percentage of steel component of the work

Percentage of bitumen component of the work

Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0



Vf   =

Fo   =

Fi   =  

Pf  = 

Note :

(vi)

Vp= 

Po =

Pi =

Pp =

Note :

(vii)

Vm   =  

M0   = 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0

Adjustment for Construction Machinery

Percentage of fuel and lubricants component of the work

For the application of this clause, the price of High-Speed diesel Oil has been
chosen to represent the fuel and lubricants group.

Price adjustment for increase or decrease in the cost of plant and Machinery spare procured
by   the   Contractor   shall   be   paid   in accordance with the following formula

Increase or decrease in the cost of work during the month under consideration
due to changes in rates for fuel and lubricants.

The official retail price of High Speed Diesel (HSD) at the existing consumer
pumps of IOC at the nearest centre on the day 28 prior to the date of opening of
Bids.

Vp =  0.85 x (Pp/100) x R x (Pi – P0)/P0

Adjustment of other materials Component

For the application of this clause, index of Heavy Machinery and parts
has been chosen to represent the Plant and Machinery Spares group 

Increase or decrease in the cost of work during the month under consideration
due to change in rates for local materials other than cement, steel, bitumen
and POL.

Percentage of plant and machinery spares component of the work. 

The All Indian wholesale price index (all commodities) on 28 days preceding
the scheduled date of opening of technical Bids, as published by the Office of
the Economic Adviser, Department for Promotion of Industry and
Internal Trade, Ministry of Commerce
& Industry.

Increase or decrease in the cost of work during the month under consideration
due to changes in rates for plant and machinery spares

The all India wholesale price index for manufacturer of machinery for
mining, quarrying and Construction for the month under consideration as
published Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.

The all India average wholesale price index for manufacturer of machinery
for mining, quarrying and Construction for the month under consideration
as published Office of the Economic Adviser, Department for Promotion of
Industry and Internal Trade, Ministry of Commerce & Industry.

The official retail price of HSD at the existing consumer pumps of IOC at the
nearest centre for the 15th  day  of the month of the under consideration.

Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen and POL procured by the contractor shall be paid in accordance with the following 



Mi   =

Pm  = 

1. Labour -Pl 7.00 %
2. Cement – Pc 0.50 %
3. Steel -     Ps 0.00 %
4. Bitumen - Pb 34.00 %
5. POL -  Pf 7.00 %
6. Plant & Machinery Spares Pp 17.50 %
7. Other Materials  -  Pm 34.00 %

100.00 %

25.

26.

27.

28.

29.

30.

i

#Nature of Advances

On submission of unconditional
Bank Guarantee. (to be drawn before the end
of 20% of the contract period). The contractor
may furnish four bank guarantees of 2.5 % of
each valid for the full
period.

Maximum limit of bonus for
early Completion of work

Amount of bonus for early completion of work shall be
given as per CL.50 of Section-3

Maximum limit of liquidated
damages For delay in
completion work

10 percent of the Initial {CL. 49} Contract Price
rounded off to the nearest thousand

Amount of Liquidated
damages for delay in
completion of works

Amount of Liquidated damages for For Whole of work
{CL.49} delay in completion of works (1/2000)th of the
Initial contract price, rounded off to the nearest
Thousand, per day. For sectional Completion (wherever
specified In item 6 of Contract data) (1/2000)th of
initial contract price for #5 km Section, rounded off to
the nearest thousand per day.

Percentage of local material components (other than cement, steel, bitumen
and POL) of the work.

5 percent of the Contract {CL. 50}  Price

The amount of the advance payment are:  {CL. 51 & 52}

Amount of Bonus for early
completion

The following percentage will govern the price adjustment for the entire
contract:

Amount (Rs.) Conditions to
Be fulfilled

The All India wholesale price index (all commodities) for the month under
consideration as published by the Office of the Economic Adviser,
Department for Promotion of Industry and Internal Trade, Ministry of
Commerce & Industry.

Total

Mobilization 10% of the contract
Price

The proportion of payments retained (retention money) shall be 6% {CL. 48} from each bill
subject to a maximum of 5% of final contract price.



ii

iii

31.

32.

33.

34.

35.

36.

37.

38.

The following events shall also be fundamentals breach of contract:        
“The  Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

{CL.59.2} 

The percentage to apply the value of the work not completed representing
the Employer’s additional cost for completing the Works shall be 20 per
cent. 

{Cl 60}

The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58}

The date by which “as– built” drawings (in scale as directed) in 2 sets are
required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case may be.

{CL. 58} 

The standard form of Performance security acceptable to the Employer shall be an unconditional
Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.

The advance loan shall be repaid with percentage deduction from the interim payments certified
by the Engineer under the Contract. Deduction shall commence in the next Interim
Payment Certificate following that in which the total of all such payments to the Contractor has
reached not less than 20 percent of the Contract Price or 6 (six) months from the date of payment
of first installment of advance, whichever period concludes earlier, and shall be made at the rate
of 20 percent (collectively for both Mobilization Advance and Equipment Advance) of the
amounts of all Interim Payment Certificate until such time as the loan has been repaid, always
provided that the loan shall be completely repaid prior to the expiry of the original time for
completion pursuant to Clause 17 and 28.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52} 
As a percentage of the Contract Price:
Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided after
evaluation of the bid) as additional security in terms of ITB Clause 29.5

Deleted

Equipment 90% for new and 50% of
depreciated value for old
equipment. Total amount 
will be subject to a
maximum of 5% of the
Contract Price

After equipment is brought to site (provided
the Engineer is satisfied That the equipment
is required for performance of the contract)
and on submission of unconditional Bank
Guarantee for
amount of advance

Secured Advance for
Non-persish able
material Brought to site

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the Date required
is Rs. 5 Lakhs.

Repayment of advance payment for mobilization and equipment   {CL. 51.3}

(The advance payment will be paid to the Contractor no later than 28 days after fulfillment of the
above conditions).



GOVERNMENT OF GUJARAT

ROAD AND BUILDING DEPARTMENT

This is a generic SBD to be used for Civil works. Each user/concern department needs to
examine and put up their particular bidding requirement like; qualification criteria,
contract Data etc., marked at [#] while finalizing their own bidding process. 

STANDARD BIDDING DOCUMENT 
PROCUREMENT OF

CIVIL WORKS

COMPLETE BIDDING DOCUMENT
VOLUME - II

Name of Work :Resurfacing of Dagad Approach Road Ch.
0+000 to 0+360 Km, Ta. Manavadar Dist. Junagadh.



SECTION - 5

TECHNICAL SPECIFICATION 



SECTION - 6

FORM OF BID 



BID :

To :

Address :

1.

2.

3.

4.

5.

(-----------------------------------------------------------------------------------------------------------------)

We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Engineer’s notice to commence, and to complete the whole of the
Works in the Contact within the time stated in the document.

We agree to abide by this Bid for the period of 120 Days from the date fixed for receiving the same,
and it shall remain binding upon it and may be accepted at any time before the expiration of that
period.

Unless and until a formal Agreement is prepared and executed this Bid, together with your written
acceptance thereof, shall constitute a binding contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

FORM OF BID

Description of the Works:

We offer to execute the Works described above and remedy any defects therein in conformity with
the conditions of Contract, specification, drawings, Bill of Quantities and Addenda for the sum (s) of

Dated this -------------------------   day of ----------------------------------- 20

Signature ----------------------------------------------- in the capacity of ---------------------

------- duly authorized to sign bids for and on behalf of -----------------------------------

-------------

(in block capitals or typed) 



Address

Witness

Address

Occupation



GOVERNMENT OF GUJARAT

ROAD AND BUILDING DEPARTMENT

This is a generic SBD to be used for Civil works. Each user/concern department needs to
examine and put up their particular bidding requirement like; qualification criteria,
contract Data etc., marked at [#] while finalizing their own bidding process. 

STANDARD BIDDING DOCUMENT 
PROCUREMENT OF

CIVIL WORKS

COMPLETE BIDDING DOCUMENT
VOLUME - III

Name of Work :Resurfacing of Dagad Approach Road Ch.
0+000 to 0+360 Km, Ta. Manavadar Dist. Junagadh.



SECTION - 7

BILL OF QUANTITIES 



1.

2.

3.

4.

5.

6.

7.

8.

9.

10.

The whole cost of complying with the provisions of the Contract shall be included in the items
provided in the priced Bill of Quantities, and where no Items are provided the cost shall be
deemed to be distributed among the rates and prices entered for the related items of Work.

General direction and descriptions of work and materials are not necessarily repeated or
summarized in the Bill of Quantities. References to the relevant sections of the contract
documentation shall be made before entering rates or prices against each item in the Bill of
Quantities.
The method of completed work of payment shall be in accordance with the specification for
Road and Bridge works. For building works specifications for building are to be followed.

Errors will be corrected by the Employer for any arithmetic errors pursuant to Clause 29 of 
the Instructions to Bidder.

BILL OF QUANTITIES 

The bill of Quantities shall be read in conjunction with the Instructions to Bidder, Conditions of
Contract, Technical Specifications and Drawings.

The quantities given in the Bill of Quantities are estimated and provisional, and are given to
provide a common basis for bidding. The basis of payment will be the actual quantities of work
ordered and carried out, as measured by the Contractor and verified by the Engineer and
valued at the rates and prices tendered in the priced Bill of Quantities, where applicable, and
otherwise at such rates and prices as the Engineer may fix within the terms of the Contract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is
otherwise provided under the Contract, include all constructional plant, layout,
supervision, materials, erection, maintenance, insurance, profit, taxes and duties, together
with all general risks, liabilities and obligations set out or implied in the Contract.

The rates and prices shall be quoted entirely in Indian Currency.

A rate or prices shall be entered against each item in the Bill Quantities, whether quantities are
stated or not. The cost of Items against which Contractor has failed to enter a rate or price shall
be deemed to be covered by other rates and prices entered in the Bill of Quantities (in case of
Item rate contract).

Rock is defined as all materials which, in the opinion of the Engineer, required blasting, or the
use of metal wedges and sledgehammers, or the use of compressed air drilling for its
removal, and which cannot be extracted by ripping with a tractor of at least 150 kw with a
single rear mounted heavy duty ripper.



(A)

Item
No

Quantity Unit
Rate In
figures

Amount

(B)

In Figures In Words

#

1.

2.
3.
4.

Rate
Amount

Item
No

Description of Item (with 
brief specification and 
reference to book of 
specifications)

Quantity Unit

BILL OF QUANTITIES 

Percentage Rate Tender (Up to INR 50 Cr. )

Attached Sheet Separately

Description of Item (with brief 
specification and reference to book 
of specifications)

I/We am/are willing to carry out the work at………………….% above/below percent(Should be
written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender

Deduct………% below Add………% Above

Net Net

In words In words

For Item Rate Tender (For above INR 50 Cr.):

(A) Total Tendered Amount
(B) Rebate on above tendered amount (if any) % (in figure) ……………………………… 
(in words)………………………………………………….………………………………………………... 

In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt.
G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in S.O.R.
therefore in R.C.C. items where there is a change as per actual mix design the cost of difference
of cement consumption have been deducted from the rate of original item at the rate of input
rate mentioned in all the tender.

(C)Net Tendered Amount (A-B) (in figure) ………………………………
in words)………………………………………………….…………………………………………………

The Contractor shall exhibit a board with detailed specification and details of work as directed
by the Engineer-In-Charge for which no extra payment shall be made.
The labour cess will be deducted as per prevailing rules i.e. 1% of the work done.
GST and Income tax TDS will be deducted at a source while making payments of bills



SECTION - 8

SECURITIES AND OTHER FORMS 



(1)

(2)

A

B

C

Or

If the Bidder has been notified of the acceptance of his bid by the Employer during the
period of Bid Validity:

BID SECURITY (BANK GUARANTEE)

WHEREAS, ---------------------------------------- (name of Bidder) (hereinafter called the “The Bidder”)
has submitted his bid Dated ------------------------ (Date) for the construction of ------------- (Name of
Contractor hereinafter called “the Bid”)

KNOW ALL PEOPLE by these presents that We ------------------------------------------------- (name of
Bank) of -------------------------------------------------- (name of country) having our registered office at -
------------------------------------------------------( hereinafter called “the bank”) are bound unto -------------
-------------------------------(name of Employer) (hereinafter called “The Employer”) in the sum of ------
----------------------------------- * for which payment well and truly to be made to the said Employer the
Bank itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of ------ 20

THE CONDITIONS of these obligations are:

If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;

Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders; or

does not accept the correction of the Bid Price pursuant to Clause 27 (Correction of
Errors)

We undertake to pay to the Employer up to the above amount upon receipt of
his first written demand, without the employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by him
is due to him owing to the occurrence of one or any of the three conditions, specifying the
occurred conditions or conditions. 



DATE

WITNESS

*

**

This Guarantee will remain in force up to and including the date -------------------** days
after the deadline for submission of Bids as such the deadline is stated in the Instructions
to Bidders or as it may be extended by the Employer, notice of which extension (s) to the
Bank is hereby waived. Any demand in respect of this guarantee should reach the Bank
not later than the above date

SIGNATURE

(Signature, name and address)

SEAL

The Bidder should insert the amount of the guarantee in words and figures denominated
in Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of
the Instructions to Bidders.

45  days  after  the  end  of  the  validity  period  of  the  Bid.  Date  should  be inserted by 
the Employer before the Bidding documents are issued.



TO,

Date    -------------------------------------------------------------------

*An amount shall be inserted by the Guarantor, representing the percentage the
 Contract price speciϐied in the Contract denominated in Indian Rupees. 

This guarantee shall be valid until 60 days from the date of expiring of the Defect
Liabilities period.

Signature and Seal of the guarantor ------------------------------- 

Name of Bank ---------------------------------------------------------

Address ---------------------------------------------------------------- 

PERFORMANCE SECURITY

WHEREAS ----------------------------------------------------------- (name and address of contractor)
(hereafter called “the Contractor”) has undertaken, in pursuance of Contracts No. ----------------------
--- dates -------------------------- to execute -------------------------- (name of Contract and brief
description of Works) (hereinafter called “The Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up to a total of ------------------------------------------ (amount of guarantee)* --------------
-------------- (in words), such sum being payable in types and proportions of currencies in which the
Contract prices is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of ----------------------------------------
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of the Contract to
of the Works to be performed thereunder or of any of the Contract documents which may be made
between your and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such charge, addition or modifications.

(Name of Employer)

(Address of Employer)



TO,

ADDITIONAL PERFORMANCE SECURITY

(Name of Employer)

(Address of Employer)

Date    -------------------------------------------------------------------

WHEREAS ----------------------------------------------------------- (Name and address of
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of Contracts No. ---
---------------------- dates -------------------------- to execute -------------------------- (Name of Contract and
brief description of Works) (hereinafter called “The Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as security
for compliance with his obligation in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf of
the Contractor, up to a total of ------------------------------------------ (amount of guarantee) ---------------
------------- (in words), such sum being payable in types and proportions of currencies in which the
Contract prices is payable, and we undertake to pay you, upon your first written demand and
without cavil or argument, any sum or sums within the limits of ----------------------------------------
(amount of guarantee) as aforesaid without your needing to prove or to show grounds or
reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before
presenting is with the demand

We further agree that no change or addition to or other modification of the terms of the Contract to
of the Works to be performed thereunder or of any of the Contract documents which may be made
between your and the Contractor shall in any way release us from any liability under this guarantee,
and we hereby waive notice of any such charge, addition or modifications.

[Clause 34.1.  (A)]

This guarantee shall be valid until 28 days from the project completion date.

Signature and Seal of the guarantor ------------------------------- 

Name of Bank ---------------------------------------------------------

Address ---------------------------------------------------------------- 



TO,

BANK GUARANTEE FOR ADVANCE PAYMENT

(Name of Employer)

(Address of Employer)

(Name of Employer)

                 In accordance with the provisions of the Conditions of Contract, sub-clause
51.1 (“Advance Payment”) of the above mentioned Contract _________________________________
________________________________ (name and address of Contractor) (hereinafter called “the
Contractor”) shall deposit with ______________________________________ (name of Employer) a bank
guarantee his proper and faithful performance under the said Clause of the Contract in an amount
of _________________________ (amount of Guarantee)* ____________________________in words).

We, the ___________________________ (bank of financial institution), as instructed by the
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as
Surety merely, the payment to __________________________________________ (name of Employer) on his first
demand without whatsoever right of obligation on our part and without his first claim to the
Contractor, in the amount not exceeding ____________________ (amount of guarantee)*
_____________________________________________________________   (in words)

Gentlemen:

YOUR’S TRULY

We further agree that no change or addition to or other modifications of the terms of the Contractor
or Works to be performed thereunder or of any of the Contract documents which may be made
between ___________________________________ (name of Employer) and the Contractor, shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any such change,
addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until ____________________________________ (name of employer) receives full
repayment of the same amount from the contractor.

Signature and Seal of the guarantor ------------------------------- 

Name of Bank ---------------------------------------------------------

Address ---------------------------------------------------------------- 

Date    -------------------------------------------------------------------

* An amount shall be inserted by that Bank or Financial Institution representing the amount of the 
 Advance Payment, and denominated in Indian Rupees. 



(date)

TO,

Letter of Acceptance

Dear Sirs,

                         This is to notify you that your Bid dated_______________________for execution of 
the__________________________________________(Name of the contract and identification number, as
given in the Instructions to Bidders) for the Contract Price of Rupees
(___________________________)(amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by our agency.
You are requested to furnish performance security, in the form detailed in para 34.1 of ITB for an
amount equivalent to Rs.__________________within 10 days of the receipt of this letter of acceptance up
to beyond 60 days from the date of expiry of defects Liability period i.e. up to
__________________________and the Additional Performance Security for an amount equivalent to
Rs._____________shall be valid beyond 28 (twenty-eight) days of Project Completion Date i.e. up
to_____________________and sign the contract, failing which action as stated in Para 34.3 of ITB will be
taken.

Name and title of Signatory

Name of Employer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 
and modified in accordance with the Instructions to Bidders, if corrections or modifications have 

not been affected.

(Letter head paper of the Employer)

(Name and address of the Contractor)

Yours Faithfully

Authorized Signature



(date)

TO,

(Letterhead of the Employer)

Issue of Notice to proceed with the work

(Name and address of the Contractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing of the
Contract for the construction of ____________________________________________________
_________________________________________________________________________________________________________
_____________________________________________________________at  a bid Price  of Rs._____________________
_______________________________________________________________.

Yours Faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer) 

You are hereby instructed to proceed with the execution of the said works in accordance with the
contract documents.



1.

2.

3.

4.

( I )

( II )

( III )

( IV )

( V )

( VI )

( VII )

( VIII )

( IX )

AGREEMENT FORM

                          This  agreement,  made  on  the________________day  of _________________between 
_________________________(name and address of Employer) (Hereinafter called “the Employer)
and_____________________________________(name and address of contractor) herein after called “the
Contractor” of  the other part.

Whereas the Employer is desirous that the Contractor execute 

__________________________________________________________________________________

Name and identification number of contract (hereinafter called “the works”) and the employer has
accepted the Bid by the Contractor for the execution and completion of such works and the
remedying of any defects therein, at a cost of Rs.____________________________

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to and
they  shall  be  deemed  to  form  and  be  read  construed  as  part  of  this Agreement.

In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to executive
and complete the works and remedy any defects therein in conformity in all aspects with
the provisions of the contracts.

The employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the works and the remedying the defects wherein contract price or
such other sum as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the contract.

The Following documents shall be deemed to form and be ready and construed as part of
this Agreement viz

letter of Acceptance

Notice to proceed with the works:

Contractor’s Bid

Conditions of contract: General and Special 

Contract Data

Additional conditions 

Drawings

Bill of Quantities and

Any other documents listed in the Contract 

data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be
executed the day and year first before written



                 The Common seal  of________________________________________________________
Was hereunto affixed in the presence of :

                 Signed, sealed and Delivered by the  said ____________________________________

In the presence of

Binding signature of Employer

Binding Signature of Contractor



AGREEMENT FORM

I, the undersigned do hereby undertake that our firm
M/s…………………………………………………..……………………………….. would invest a minimum cash up to
25% of the   value of the work during implementation of the contract.

(For Investment)

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE



           I, the undersigned do hereby undertake that our firm M/s ……………………………………
……………..……………………………….. agree to abide by this bid for a period ................................. days for date
fixed for receiving the same and it shall be binding on us and may be accepted at any time before
the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

UNDERTAKING

(For Validity)

Name of firm

DATE



SECTION - 9

DRAWINGS



GOVERNMENT OF GUJARAT

ROAD AND BUILDING DEPARTMENT

This is a generic SBD to be used for Civil works. Each user/concern department needs to
examine and put up their particular bidding requirement like; qualification criteria,
contract Data etc., marked at [#] while finalizing their own bidding process. 

STANDARD BIDDING DOCUMENT 
PROCUREMENT OF

CIVIL WORKS

COMPLETE BIDDING DOCUMENT
VOLUME - IV

Name of Work :Resurfacing of Dagad Approach Road Ch.
0+000 to 0+360 Km, Ta. Manavadar Dist. Junagadh.



SECTION - 10

DOCUMENTS TO BE FURNISHED BY BIDDER
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