Asdle s12 SL2Lul.

Name of Work: - Construction Of C.C Road at Chabsar Approach Road Ch: 0+000 to 1+000 km.
Ta.Bavla, Dist: Ahmedabad. (PKG NO. AHD/KISHANPATH/04/2025-26)
Sr Clause no | Page No.
No.
1 [Principle Approval Date and - -
Amount (Attach letter)
2 |Administrative Approval Date - - %7,000,000.00
and Amount (Attach letter ) Date:-
3 |Technical Approval Date and - - %6,996,000.00
Amount (Attach letter) Date:-
4 [SOR Year - - 2024-25
5 |DTP amount IFB 4 %5,857,909.16
6 |Tender Fee Rs. - - % 2,400.00
(As per GR- PRCH-102000-1B-
221(59)-C, dated 24/01/2007) (3.0 Cr.
to 5.0 Cr. — Rs 6000
5.0 Cr. to 10.0 Cr. — Rs 12000
Above 10.0 Cr.- Rs 18000)
7 |Earnest Money Deposit (Bid IFB 4 %59,000.00
Security-1% of DTP amount) Rs. point 6
8 |Time Limit (Months) Section 3 41 6.0 Months including Monsoon
cl. 17
9 |Annual Financial Turnover Section 1 9
Amount Rs. cl. 4.5.3(a)
10 |Defect Liability Period (In Section 3 46 3 Years
Months & includes no. of cl.33.1
Monsoons)
11 |Free Maintenance Guarantee Section 3 46 4 Years
Period (for Road & Bridge cl. 332.2
Construction)
12 |Registration/Category - - D' Class & above ,Road works
required B & Special Cat.-111
13 |Site Possession Date Section 3 42 1% day of Work order#
cl.21
14 |Period between Program Section 3 44 45
Update (Days) cl.27.3
15 |Amount to be withheld for late Section 3 44 1 Lakh
submission of Program cl. 27.3
16 |Milestone: - Section 3 53 % Days
cl.49.1
(A) |Milestone 1 - - 25 45
(B) [Milestone 2 - - 50 90
(C) |Milestone 3 - - 75 135




(D)

Milestone 4

100

180




#1In case of LA/FRA is in progress give likely date.

17 |Price Adjustment Components Section 4 66 - 0% Input
cl. 24 ° index/price*
(A) |Labour, P Section 4 66 - |PL= Lo=
cl. 24 (i)
(B) [Cement, P, Section 4 66 - |Pc= Co=
cl. 24 (ii)
(C) |Steel, Ps Section 4 67 - |Ps= So=
cl. 24 (iii)
(D) |Bitumen, Pb Section 4 67 :- |Pb= Bo=
cl. 24 (iv)
(E) [POL, Pt Section 4 68 - |Pr= Fo=
cl. 24 (v)
(F) |Plant and Machinery Spares Pp Section 4 68 - |Pp= Po=
cl. 24 (vi)
(G) [Other Materials, Pm Section 4 69 - |Pm= Mo=
cl. 24 (vii)
Total - - - 100%
18 |Amount to be withheld for Section 3 56 :-10.12 Lakh
failing to supply “as built” cl. 58
drawings
19 |Percentage Rate Contract (upto Section 7 78 :- |Percentage Rate
INR 50 Cr. )/ Item Rate Contract
(above INR 50 Cr.)

*Input index/price for each component on 28 days preceding the date of opening of technical bid
shall be noted.

CERTIFICATE
This is to certify that the contract document prepared for the work
At Chabsar Approach Road

is based on the Standard Bidding Document Procurement of Civil Works
published by R&B department letter No. RBD/0346/10/2023 dated 12/10/2023.

No further modification and alteration in this standard format has been made by
this office.

Deputy Executive Engineer Executive Engineer
R&B (p) Sub Division,Dholka Ahmedabad Division

Superintending Engineer
Ahmedabad Circle




