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CONTRACT NO. 
 

 

GUJARAT WATER SUPPLY & SEWERAGE BOARD 
GANDHINAGAR 

 
(GOVERNMENT OF GUJARAT UNDERTAKING)  

 

 
 

Bid Documents for “’Construction of  RCC U/G sump, Providing Supplying,Lowering, Laying & 
Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of Pump Room, Electricity for 
Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.” 
 

Estimated Cost: - Rs.: - 16,84,373.12 
 
 

 
VOLUME- II A 

 
 

VOLUME – IIA, Extent of Work 

VOLUME – IIB, Technical Specifications – Civil Works 

 
 
 

 

 

 

Executive Engineer 
Public Health Works Division, 

Gujarat Water Supply & Sewerage Board 
Bhuj – Kachchh 
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CONTRACT NO. 

 

 

GUJARAT WATER SUPPLY & SEWERAGE BOARD 
GANDHINAGAR 

 
(GOVERNMENT OF GUJARAT UNDERTAKING)  

 

 
 

Bid Documents for “’Construction of  RCC U/G sump, Providing Supplying,Lowering, Laying & 
Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of Pump Room, Electricity for 
Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.” 
 
 

Name of Project: - “’Construction of  RCC U/G sump, Providing Supplying,Lowering, Laying & 
Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of Pump Room, Electricity for 
Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.” 

 
 

Estimated Cost: - Rs. :-  16,84,373.12 

 
 
 

 
VOLUME- II A 

 
 
 

EXTENT OF WORK 
 
 
 
 
 
 
 
 
 
 
 

 

Executive Engineer 
Public Health Works Division, 

Gujarat Water Supply & Sewerage Board 
Bhuj – Kachchh 

 

 



 

GWSSB                                            Dahisara BHUJ PART 1 

 VOL 2A Extent of Work -   3/7 

 

 
 
 
 
 
 
 
 

Content 
 
 
 

- Extent of Work 
 
- General Schedule 

 
- General Specification- Civil Works 

 
- Technical Specification- Civil Works 
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EXTENT OF WORKS 
1.0 GENERAL: 

This is a single point responsibility contract comprising “’Construction of  RCC U/G sump, Providing 
Supplying,Lowering, Laying & Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of 
Pump Room, Electricity for Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.” 
 
 

The Scope of Work under this Contract includes “’Construction of  RCC U/G sump, Providing 
Supplying,Lowering, Laying & Jointing 140 mm dia and 90 mm dia PVC Pipeline, Construction of 
Pump Room, Electricity for Dahisara Village, Tal. Bhuj under Rejuvenation Programme, YR 2025-26.” 
”as specified in different sections of this specification. The scope broadly comprises the work specified 
in different sections of this Tender Specifications. 
 

Any item of work, for erection of material / equipment which have not been specifically mentioned in 

the specification but are necessary for safe and trouble-free operation and guaranteed performance of 

the entire system, plant and equipment offered shall be deemed to be included within scope of this 

specifications and shall be provided by the bidder without any extra price and time implication to the 

employer. 

 

The successful bidder shall have to undertake site surveys, route surveys for ascertaining the terrain 

for planning and designing of the schemes in consultation with Engineer-in-charge, as Structure as to 

conduct geotechnical investigations for designing of foundation system of various structures. The 

bidders shall submit actual path of laying of transmission network based on actual site condition and 

shall submit hydraulic design of transmission network to Employer/Consultant for review/approval and 

thereafter as per approved hydraulic design pipelines should be laid. 

 

Civil, Mechanical, electrical & Instrumentation works shall include design, manufacture, performance 

testing at manufacturer’s works, painting, supply, delivery at site, storage at site, installation / erection, 

testing and commissioning at site, final painting and handing over  

 

The scope of work shall also include obtaining necessary statutory approvals for the components as 

required. The statutory approvals shall include but not limited to Load Sanction from GEB/Load 

Release from GEB/ No Objection Certificates from Gujarat Electricity Board (GEB)/ Electrical Inspector 

/ relevant government agencies / any other statutory authority as applicable. The same shall be in the 

scope of contractor. 

 

GWSSB will be responsible to get all other statutory permissions and clearances from the concerned 

central/ state or local statutory authorities. However, the contractor shall have to manage the day-to-

day co-ordination and follow up activities based on these clearances on site. 

 

In the work of construction of structures, if the following condition like ground situation, SBC reports, 

type of strata encountered in foundation, natural rainfall drain patterns, Ground water table of 

locations, etc. occurs and the engineer in charge feels the necessity of consideration of ground water 

table, the structural design shall be incorporate necessary water uplift pressure. The decision of 

engineer-in-charge shall be binding to the bidder. Bidders are advised to quote the rate keeping in 

view this point as no extra payment shall be given for this. In case of any ambiguity, the decision of 

Superintending Engineer shall be final and binding to the bidder. 

 

Before starting the actual work, the contractor has to provide and fix necessary DISPLAY BOARDS at 

all works site as per design, details, including writing with paints necessary details as directed by 

Engineer-in-charge at Contractor’s own cost. No extra payment shall be made for this work. These 

shall be property of GWSSB / Client after completion of works. 
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2.0 DETAILS OF PROPOSED SCHEME 

 

2.1 SCOPE :- 

 
The scope of this package starts from:  

The proposed scheme includes following components: 

 

1. Providing Supplying lowering laying 110 mm Dia PVC 6 kg/cm2 pipeline.  

2. Construction of pump room as per approved Drawing for pumping machinery. 

3. Testing pipeline and operation and maintance of the pipeline network for 1 

month for testing purpose. 

 

CIVIL WORKS 
 

GENERAL 
  
The general arrangements given in the specification is indicative, the contractor to develop detailed 

drawings to suit process level requirements, capacity specified in specification and available plot area. 

- Valve Chambers 
 
- Anchorage/Thrust Blocks/Culvert/Nalla/Drain/River Crossing 

 

Valve chambers: 
 Contractor shall carry out the construction of valves chambers in consultation with the 

engineer in charge. 

 

Anchor/Thrust Block 
 Anchor/thrust blocks shall be provided wherever necessary in consultation with engineer 

in charge. Contractor shall carry out the design and submit the same for review and approval 

before execution. 

 
Civil Works for Transmission Piping: 
 

The schematic diagram for pipeline is as shown in the bid drawings. This is only for reference and 

the selected bidder have to prepare the route map after carrying out necessary survey and fix the 

alignment in consultation with the Engineer in Charge. 
 

The scope of works comprises the following: 
 
- Hydraulic design shall be prepared and submitted to GWSSB for approval. 

- Route Survey. 

- Geotechnical survey along the pipe route. 

- Excavation of pipe trenches. Constructing pedestals/column support/saddles/ steel bridge, 

Raising the pipe 

- Supplying and Laying of PVC pipe of design diameters with all specials along the route as per 

the route map (to be surveyed and prepared by the selected bidder). 

- Transportation of pipes and materials to fabrication/erections including loading and unloading. 

- Contractor shall plan and accordingly phase the supply of items according to his requirement to 

best utilize the available storage space at site. 

- Providing coating/ lining/painting as specified in this tender specification. 

- Providing and fixing sluice valves, Scour valves and Air Valves on pipeline, as specified in 

relevant data sheets, detailed technical specifications, particular technical specifications 

- Providing tapings as required. 

- Providing pipe bedding as per the requirements. 
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- Backfilling of pipe trench with selected soil immediately after erection of pipe excluding pipe 

joints. 

- Encasing of pipelines as per specifications. 

- Hydro testing of pipeline in segments. 

- Back filling of pipe trench at pipe joints. 

- Providing and fixing electro-magnetic flow meter on Existing and New pipelines at specified 

locations. 

- Construction of RCC Sluice / ZVV / Butterfly/ Flow meter Valve Chambers as per design and 

drawing. 

- Supplying, fixing construction of riser pipe for air valves as per design and drawings. 

- Connection of newly laid pipes with existing pipes. 

- Construction of RCC Thrust blocks, Saddles, Anchor blocks & cross drainage works etc. A 

typical drawing is enclosed for reference. 

- Demolishing old structures in the route of pipeline, if required. 

- Construction of culverts/ saddles for pipe laying in Nallah Portion if required. 

- Flushing of entire pipeline with clean water at least for 24hours. 

- Testing and commissioning all network including existing pipeline to be used. 

- Preparation of as-built drawings. 

- The scope of jointing existing pipeline with newly laid pipeline is under agency’s scope.  
 

          Summary of transmission pipelines, along-with the pipe materials, diameter and 

lengths are mentioned below. 

Summary of pipeline: As per BOQ uploaded. 

 

Sr. No Material Pipe Dia.(MM) Length (Mtr.) 

    

    

 

 Summary of Civil Structure As per BOQ Uploaded 

Sr. No Civil Structure  Capacity Nos.  

    

    

 

 Other:  As per BOQ uploaded.  

Summary of Pumping machinery: 

Design, Supply, Testing and commissioning of Pumping machinery in the scope of contractor: 

Pumping Machinery Nos. of Pump KW Head (m) Discharge (LPM) 

     

 
 
 
 
 
 
 
 

2.3 Special Attention (If Applicable) 
 

 The Contractor has to manage following register and Record in each project site.  
All Register will be maintain properly by contractor with signature of engineer in charge. 

 

The Contractor has to manage following register and Record in each project site. 
All Register will be maintain properly by contractor with signature of engineer in charge. 
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Sr. No. Name of Register 

1 Concrete Pour Card 

2 Cube Testing Register 

3 Steel Testing Register 

4 Cement Consumption Register 

5 Daily Progress Register 

6 Site Visit Register 

7 Pipeline Laying Register 

8 Drawing Register 

9 Steel Purchase Register 

10 Steel Consumption Register 

11 Daily log Register 

12 Level Register 

13 Hydraulic Testing Pipeline 

14 Work Order Register 

 

 

 
 

 


