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INVITATION FOR BID 

(IFB) 



NATIONAL COMPETITIVE BIDDING 

 
1. The Mehmdavad Nagarpalika invites bids for the construction of works detailed in the table. The 

bidders may submit bids for any or all of the following works. 

 

TABLE 
Package 
No. 

Name of work Approximate 
value of works 

(Rs.) 

Bid 
security 

(Rs.) 

Cost of 
Document 

Period of 
completion 

Class of 
Registration / 
Category of 
contractor if 

required 

1 2 3 4 5 6 7 

1 As Per NIT & 
Details Given 
Below 

1,89,32,173.00 
(O & M Cost) 

1,90,000/- 3600.00 36 MONTHS 
(03 Year) 

Class “A” 
Electric contractor 

license  
NAME OF WORK: BID DOCUMENTS FOR Comprehensive Operation and maintenance of civil, 
mechanical, electrical and instrumentation work for 5.6 MLD SBR Based Sewage Treatment 
Plant at Mehmdavad, Gujrat for Mehmdavad Nagarpalika for 3 (Three) years. 

 

 
2. Prospective / Interested bidder may download the Bid Documents from website 

https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT at website 
https://www.nprocure.com. 

 
3. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee / Tender Fee 

through Demand Draft only of any Schedule Bank payable at MEHMDAVAD and in favour of ‘Chief 
Officer, Mehmdavad’. Once the Bid is received online, Bid Document / Tender Fee will not be 
refundable. 

 
The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid Security / 

EMD shall be submitted in electronic format through online (by scanning) while uploading the 

bid, this submission shall mean that bid document / tender fee and Bid Security / EMD has been 

received. Accordingly, the offer of only those shall be opened whose Bid Document / Tender Fee 

and Bid Security / EMD have been received electronically. However, for the purpose of realization 

of Demand Draft, and FDR / Bank Guarantee bidder shall send the same in original through R.P.A.D. 

so as to reach to ‘Chief Officer, Mehmdavad, within mentioned in NIT (Days) from the last day of bid 

submission. 

 
Penetrative action for not submitting Demand Draft / FDR / Bank Guarantee in original to Chief Officer 

/ Tender Inviting Authority by bidder shall be initiated. 

 
4. Bids received online, will be opened on the time, date and place as specified in the online NIT at 

website https://www.nprocure.com in the presence of the bidders or their authorized 
representatives, who wish to remain present. 

If the office happens to be closed on the day of opening of the bids as specified, the bids will be opened 

on the next working day at the same time and venue. 

 
5. A pre bid meeting will be held on --------------- at 00:00 hrs. at the office of Mehmdavad Nagarpalika 

to clarify the issues and to answer questions on any matter that may be raised at that stage as 
stated in clause 9.2 of ‘instructions to Bidders’ of the bidding documents. 



6. Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be rounded off 
to the next thousand rupees. 

7. Other Information is as under: 

A. Agencies can prepare and edit their offers a number of times before the end of the tender submission 

date and time. After the tender submission date and time, the bidder cannot modify / edit / withdraw 

their submitted offer in any case. No written or online request in this regard shall be granted. 

B. Offers in physical form will not be accepted in any case. 

C. Demand Draft purchased by the other then bidder and issued after the last date of submission of Bids, 

will not be considered or accepted. 

D. The cost incurred by the contractor for this offer for clarification or attending discussion, conferences 

or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
F. Any changes, addition, alternation made in the prescribed form attached with tender are liable to be 

rejected.Any change in format or conditional Bank Guarantee will not be accepted and the bidder will 

be considered non-responsive.All the bidders are instructed to fill in information strictly in 

accordance with the format given in the checklist /qualification document / tender document.It is 

mandatory for the bidders to supply each and every information as asked strictly in electronic format 

at appropriate places only. 

G. Blank / insufficient information shall be treated as nil information and shall result in disqualification. 
H. Even if the bidder has been qualified in a similar or larger size of project in the past, it shall not be 

deemed to be a ground / reason for not giving required information for this work / bid. 

I. Information supplied for earlier projects shall not be considered while evaluation of this bid. The 

Government will not ask for any other information, unless it is found absolutely necessary by the 

competent authority. 

J. If found necessary, the contractor will be intimated for negotiation, 
K. List of Necessary Documents 

 

Sr Document Name 

1 Tender Fee  

2 EMD  

3 Current Registration in Appropriate Class in Gujrat R & B / GWSSB  

4 Tender Documents (Technical bid, Price Bid and Corrigendum with sign and stamp) 

5 Valid Electrical Contractor License issued by Govt of Gujarat 

6 GST Registration 

7 PAN Card 

8 PF Registration 

9 ESIC Registration 

10 Labour License & CESS Registration (As Per Prevailing Govt. rules) 

11 Tendered Should Not Be Blacklisted anywhere in India (Notarized Affidavit on Rs. 300 Stamp) 

12 Turnover Certificate from CA 

13 Work Experience Certificates (3A only) 

14 Professional Tax Details -Enrollment certificate(Firm) and Registration certificate (Employee) 

15 Working Capital Certificate From C.A. 

16 Available Bid Capacity Certificate With Sign And Stamp Of CA 

17 Sites visit & fully aware with nature of work confirmation letter signed by Nagar Palika 

18 A Notarized Affidavit For this Specific Tender ID By Contractor Specified That All The Documents 
Provided By Him/her Are Genuine 

 

 



 
 
 
 
 
 
 
 

 
SECTION - 1 

INSTRUCTIONS TO BIDDERS 

(ITB) 



 

 
Table of Clauses 

Section 1: Instructions to Bidders 
 

 
Page No. Page No. 

A. General  D. Submission of Bids  

1. Scope of Bid 9 19. Sealing and Marking of Bids 22 

2. Source of Funds 9 20. Deadline for Submission of 22 

  Bids  

3. Eligible Bidders 9 21. Late Bids 22 

4. Qualification of the 9 22. Modification and 22 

Bidder  Withdrawal of Bids  

5. One Bid per Bidder 15   

6. Cost of Bidding 16 E. Bid Opening and Evaluation  

7. Site Visit 16 23. Bid Opening 23 
  24. Process to be Confidential 24 

B. Bidding Documents  25. Clarification of Financial 24 
  Bids  

8. Content of Bidding 17 26. Examination of Bids and 24 

Documents  Determination of  

  Responsiveness  

9. Clarification of Bidding 17 27. Correction of Errors 24 

Documents    

10. Amendment of Bidding 18   

Documents    

  28. Evaluation and Comparison 25 
  of Financial Bids  

C. Preparation of Bids    

11. Language of Bid 19   

12. Documents Comprising 19 F. Award of Contra  

the Bid    

13. Bid Prices 19 31. Award Criteria 26 

14. Currencies of Bid and 20 32. Employer’s Right to Accept 26 

Payment  any Bid and to Reject any  

  or all Bids  

15. Bid Validity 20 33. Notification of Award and 26 
  Signing of Agreement  

16. Bid Security 20 34. Performance Security 26 

17. Alternative Proposals By 21 35. Advance Payment and 27 

Bidders  Security  

18. Format and Signing of 21   

Bid    

  36. Correct or Fraudulent 

Practices 
27 



A.  GENERAL 

1. Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submit bids for any or all of the works detailed in the 
table given in IFB. 

1.2 The successful bidder will be expected to complete the works by the intended completion 
date specified in the Contract data. 

1.3 Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their derivatives 
(bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous. 

2. Source of Funds 

2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat for centrally 
sponsored projects. 

 
3. Eligible Bidders 

3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project Manager 
for the Contract. A firm that has been engaged by the Employer to provide consulting 
services for the preparation or supervision of the works, and any of its affiliates, shall not 
be eligible to bid. 

 
4. Qualification of the Bidder 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 
drawings and charts, as necessary. The proposed methodology should include a program 
of construction backed with equipment planning and deployment duly supported with 
broad calculations and quality assurance procedures proposed to be adopted justifying 
their capability of execution and completion of work as per technical specifications, within 
stipulated period of completion. 

4.2 Submit a written power of attorney authorizing the signatory of the bid to submit the 
bidder 

4.3 Submit Qualification requirements specifying financial capacity, technical capacity, 
minimum acceptable levels with regards to Bidder's experience in relevant projects and 
other relevant factors such as work in hand, future commitments, and litigation history. 

4.4 Submit proposals regarding work methods, scheduling and re sourcing which shall be, 
provided in sufficient detail to confirm the bidders’ capability to complete the works 
in accordance with the specifications and the time for completion. 

4.5 Joint Venture / consortium are not allowed in this bid. 



4.6 QUALIFICATION CRITERIA: 
(Applicable for the works which require Post Qualification) 

4.6.1 Qualification will be based on Applicant’s meeting all the following minimum pass/ 
fail criteria regarding the Applicant’s general and particular experience, personnel and 
equipment capabilities and financial positions, as demonstrated by the applicant’s 
responses in the forms attached to the letter of application (specified requirement for 
joint ventures are given under para 4.6 below) Subcontractors experience and 
resources shall not be taken in to account in determining the applicants compliance 
with the qualifying criteria To qualify for more than one contract, the applicant must 
demonstrate having experience and resources sufficient to meet the aggregate of the 
qualification criteria for each contract given in paragraphs 4.5.4, 4.5.5 and 4.5.9 below 

4.6.2 Base year and Escalation 
The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common base value for works completed in India. 

 
Year Financial Year Multiplying factor 
Base year of inviting tender 2024-2025 1.00 
-1 2023-2024 1.10 
-2 2022-2023 1.21 
-3 

 

2021-2022 1.33 
-4 2020-2021 1.46 
-5 2019-2020 1.61 
-6 2018-2019 1.71 

Applicant should indicate actual figures of costs and amount for the works executed 
by them without accounting for the above-mentioned factors. 
In case the financial figures and value of completed works are in foreign currency the 
above enhanced multiplying factors will not be applied. Instead, the current market 
exchange rate (State Bank of India BC Selling rate as on the last date of submission of the 
bid) will be applied for the purpose of conversion of the amount in foreign currency into 
India rupees. 

 
4.5.3. General Experience. 

The Applicant shall meet with the following minimum criteria: 

4.5.3.1  QUALIFYING CRITERIA OF APPLICANT 

MINIMUM QUALIFYING CRITERIA: 

To qualify, each bidder in the same name and style should have achieved the 
following performances: 

 
List of Mandatory documents to be submitted 
If bidder fails to submit below documents or mandatory criteria are not fulfilled, bidder 
shall be considered as not qualified and their financial bid shall not be open. To qualify, 
each bidder in the same name and style should have achieved the following 
performances: 

a) Registration: 
A Certificate of Contractor’s registration certificate 'A' Class OR Above in Govt. of 
Gujarat (R&B / GWSSB). (Scanned copy) 
Electrical Contractor License issued by Licensing Board of Gujarat 



b) EMD/Tender Fee 
 

As per Tender Notice 

c) Solvency Certificate 
Scanned Copy of the Solvency Certificate as approved by State Government. 
(Bank Solvency certificate of nationalized bank or bank indicated in latest G R of FD 
of the amount not less than Rs. 14.40 Lakhs. The bank solvency should be of the current 
calendar year.) 

FINANCIAL 
 

d) TURNOVER: 
Bidder must have achieved minimum annual financial turnover (at current price level) 
from contract receipt of works (in all classes of civil engineering construction works 
only) of Rs. 21.60 Lakhs. last three financial years i.e. from 2023-24 to 2025- 
26. (C.A. Certificate must be attached). 

 
e) SIMILAR NATURE OF WORK: 

The bidder must have completed similar nature of work for any state govt. / central 
govt. / PSU i.e. 2 years of Operation and Maintenance (O&M) for Minimum 2.5 MLD in 
STP within last Seven (7) financial years i.e. from Year 2018- 19 to 2024-25 up to one 
month prior to last Date of submission of the bid of Value not less than: 

One completed works costing not less than the amount equal to 80% of the 
estimated cost 

Or 

Two completed works costing not less than the amount equal to 50% of the 
estimated cost 

Or 

Three completed works costing not less than the amount equal to 40% of the 
estimated cost 

 
OPERATION & MAINTENANCE: 
The bidder shall have successfully completed design, construction and commissioning 
including operation & maintenance for minimum 2.5 MLD STP (for minimum 2 year 
after commissioning, inclusive of defect liability period), in single project cost contract 
of similar nature (as narrated above) amounting to above mentioned amount last Seven 
(7) years from one month prior to last date of submission of bid. 



PHYSICAL CRITERIA: 
The bidder must have successfully carried out minimum quantities of the following 
work in any one project during last Seven (7) i.e. from Year 2018-19 To 2024-25 and up 
to one month prior to last date of submission of the bid. 

 
I) The works for which bidder have not entered in to contract agreement will not 

be considered 
II) The above experience shall be within last Seven (7) financial years i.e. from 

Year 2018-19 to 2024-25 and up to one month prior to last date of submission of 
the bid for which Form -3A/11 must be submitted. 

III) Experience as sub-contractor shall not be considered. 

The experience of works executed in Government (State/Central), Board, 
Corporation, and Government Undertaking / PSU/ Organizations of state & central 
government shall only be considered for evaluation. The experience certificate from 
the client equivalent to not below the rank of Executive Engineer shall be 
considered. The experience of sublet works shall not be considered. 

IV) All MOU’s shall be on a Non Judicial stamp paper of appropriate value duly notarized 
and signed by respective authorized representatives. 

V) The Bidder / MOU partners contract should not have been terminated / blacklisted 
/ debarred in any State Govt / Nagarpalikas / Central Govt. / Any state Govt 
Organization, Urban Local body and/or its undertaking company or its SPV, 
Asian Development Bank/ World Bank or similar international funding agencies 
organizations due to delay in projects during last seven years. 

VI) The works for which bidder have not entered in to contract agreement will 
not be considered. 

VII) If the bidder claiming Technical/ Physical Eligibility Criteria for the works has 
completed any of the works in joint venture with any other company then, 
along with the experience certificates, the firm shall submit the joint venture 
agreement for that particular work. Experience certificates not accompanied by 
joint venture agreement shall not be considered for evaluation. The credit for 
the bidder which has completed a work in joint venture is allocated as follows: 
1. If the bidder has completed the work as a member in the project, then the bidder 

can claim credit for the entire scope of the work in proportion to the stake (e.g. 
if the capacity of the ESR executed is 30 ML and if the firm has executed the 
project as member with a 40% stake then the firm can claim credit for (40% x 
30 ML) 12 ML works. A statutory auditor certificate specifying the payments 
received for the project should be submitted. In the event of percentage 
participation in the project calculated through the statutory auditor certificate 
differs from the percentage in the Joint Venture Agreement, the percentage 
participation calculated through payments received shall be considered for 
evaluation purposes. 
Note: The above condition shall also apply to Clause ‘Similar Nature of 
work’ under financial criteria. 

Financial Bid of only those contractors whose technical bids are found Qualified 
by the department shall be opened online. The time and date of opening of 
financial bid of contractors qualifying the technical bid shall be communicated 
to them later on. 

No any Price Variation or Rate difference clause applicable. If is there any clause 
regarding to the adjustment of price / Price variation / price escalation 
mentioned in this tender it will be treated 



4.5.4. Personnel Capabilities. 
Bidder need to submit inhouse NABL Accredited Laboratory Setup and submit 
relevant certificate with NABL scope for testing. 
If any bidder does not having in house NABL Accredited Laboratory Setup then 
submit MOU of respected agency and submit relevant documents as above. 

 
4.5.5. Financial Position 

The Applicant should give undertaking that he has access to, or has available, 
liquid assets (aggregate of working capital, cash in hand and uncommitted bank 
guarantees) and / or credit facilities up to 25 percent of the value of the 
contract / contracts applied. 

 
4.5.6. The audited balance sheets for the last Seven (7) years should be submitted, 

which must demonstrate the soundness of the applicant’s financial position, 
showing long – term profitability including an estimated financial projection for 
the next two years If necessary, the employer will make inquiries with the 
applicant’s bankers. 

 
4.5.7. Litigation History 

The Applicant should provide accurate information on any litigation or 
arbitration resulting from contracts completed or under execution by him over 
the last seven years. A consistent history of awards against the Applicant or 
any partner of a joint venture may result in failure of the applicant. 

 
4.5.8. Disqualification 

Even though the applicants meet the above criteria, they are subject to be 
disqualified if they have: 
Made misleading or false representation in the forms, statements submitted, 
and / or Record of poor performance such as abandoning the work, rescinding 
of contract for which the reasons are attributable to the non – performance of 
the contractor; consistent history of litigation awarded against the applicant 
or financial failure due to bankruptcy. The rescinding of contract of a joint 
venture on account of reasons other than non – performance, such as Most 
Experienced partner of joint venture pulling out, court directions leading to 
breaking up of a joint venture before the start of work, which are not 
attributable to the poor performance of the contractor will, however, not affect 
the qualification of the individual partners. 

JV NOT APPLICABLE- 

 
4.6.1. Qualification of a joint venture does not necessarily qualify any of its partners 

individually or as a partner in any other joint venture. In case dissolution of a 
joint venture, each one of the constituent firms may qualify if they meet all the 

qualification requirements, subject to the written approval of the Employer. 

4.7.   Bid Capacity. 
Applicants who meet the minimum qualification criteria will be qualified only if their 
available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available Bid Capacity = (A*N*2-B), where 

 
A = Performance of the Bidder for maximum annual turnover for last seven financial year 

updated at the financial year 2023-24. (Current completed financial year) 



B = Value of the existing commitments as on date of bid submission for works (complete 
or partial) to be completed in the next 12 Months (1 years). The details shall be 
countersigned by the Executive Engineer or the equivalent officer of the employer on whose 
behalf the firm is carrying out the works. 

 
N = Years prescribed for completion of the work for which bids are invited. 
12 Months (1 years) (Equivalent to duration of the project) 

 
Note: - In Case of joint venture, the available bid capacity will be applied for each 
partner to the extent of his proposed participation in the execution of the work. 

 
4.7 Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representation in the forms, statements and Attachments the 

submitted in proof the qualification requirements; and / or Record of poor performance such 

as abandoning the works, not properly completing the contract, inordinate delay in completion, 

litigation history, or financial failures etc.; and/ or Participated in the previous bidding for 

the same work and had quoted unreasonably high bid prices and could not furnish rational 

justification to the employer. 

 
4. One bid per bidder 

 
5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than as a subcontractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with the 

bidder’s participation to be disqualified. 

 
6. Cost of Bidding 

 
6.1. The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those costs. 

 
7. Site Visit 

 
7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtain all information that may 

be necessary for preparing the Bid and entering into a contract for construction 

of the Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 

The Site Visit shall be carried out on or before 21/04/2026. A Site Visit 

Certificate, duly signed and stamped by the Clerk - Drainage Department and/or 

Sanitary Inspector, shall be obtained and submitted along with the Bid. 

Submission of the Site Visit Certificate is mandatory. Bids not accompanied by a 

valid Site Visit Certificate. 



B. BIDDING DOCUMENTS 

 
8. Content of Bidding Documents 

8.1 The set of bidding documents comprises the documents listed below and addenda issued 

in accordance with Clause 10: 

Section Particulars Volume No. 

- Invitation for Bids 
 

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Conditions of Contract for O & M V 

11 Documents to be furnished by bidder VI 

 
8.2. Volumes I, II, III and IV are available online and documents to be furnished by the bidder 

in compliance to section 2 will be prepared by him and furnished as Volume-V in two 

parts (refer clause 12). 

 
8.3. The bidder is expected to examine carefully all instructions, conditions of contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes and 

drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be at the bidder’s own risk. Pursuant to clause 26 here of, bids 

which are not substantially responsive to the requirements of the Bid Documents 

shall be rejected. 

 
9. Clarification Bidding Documents 

 
9.1  A prospective bidder requiring any clarification of the bidding documents may notify 

the Employer in writing or through E-mail at the Employer’s address indicated in 

the invitation to bid. The Employer will respond to any request for clarification which 

he received earlier than 15 days prior to the deadline for submission of bids. Employer’s 

response will be published on website including a description of the enquiry but without 

identifying its source. 



10. Amendment of Bidding Documents 

 
10.1 Before the deadline for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 

 
10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 

 
10.3. To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer may, at his discretion, extend as necessary the 

deadline for submission of bids, in accordance with Sub-Clause 20.2 below. 



C. PREPARATION OF BIDS 

11. Language of the Bid 
 

11.1 All documents relating to the bid shall be in the English language. 

 
12. Documents Comprising the Bid 

 
12.1. The bid be submitted by the bidder as Volume V of the bid document (refer Clause 

8.1) shall be in two separate parts: 

 
Part I shall be named “Technical Bid” and shall comprise 

 
(i) Bid Security in the form specified in Section 8 

 
(ii) Qualification Information and supporting documents as specified in Section 2 

 
(iii) Certificates, undertakings, affidavits as specified in Section 2 

 
(iv) Any other information pursuant to Clause 4.5 of these instructions 

 
(v) Undertaking that the bid shall remain valid for the period specified in Clause15.1 

Part II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
(ii) Priced Bill of Quantities for items specified in Section 7 

 

 
12.2. The Bidder shall submit the details / information pertaining to each part i.e. 
technical as well as financial and must be submitted online only. 
12.3. Following documents will be deemed to be part of the bid. 

 

Section Particulars Volume No. 
Invitation for Bids (IFB) 

1 Instruction to Bidders Volume I 
3 Conditions of Contract 
4 Contract Data 
5 Specifications Volume II 
6 Form of Bid Volume III 
7 Bill of Quantities 
8 Securities and other forms 
9 Drawings Volume IV 
10 Conditions of Contract for O & M Volume V 

 

 
13. Bid Prices 

 
13.1 The Contract shall be for the whole works as described in Sub-Clause 1.1, based on the 

priced Bill of Quantities submitted by the Bidder. 



13.2 The bidder shall fill in rates and prices and line-item total (both in figures and words)for 
all items of the Works described in the Bill of Quantities along with total bid price 

(Both in figures and words). Items for which no rate or price is entered by the bidder will not be paid for 
by the Bill of Quantities. 

 
13.3 Bidder need to quote including gst amount in this tender and all extra other expenses 
including transportation and all. 

 
13.4 The rates and prices quoted by the bidder are subject to adjustment during the performance 
of the Contract in accordance with the provisions of Clause 47 of the Conditions of Contract. 

 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the performance 
of the Contract in accordance with the provisions of Clause 47 of the Condition of Contract 
(Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 

 
14.1 T h e unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. All 
payments shall be made in Indian Rupees. 

 
15. Bid Validity 

 
15.1 Bids shall remain valid for a period of not less than 180 days after the deadline date 

forbid submission specified in Clause 20. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. A bidder 

may refuse the request without forfeiting his bid security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of his 

security for a period of the extension, and in compliance with Clause 16 in all respects. 

 
16. Bid Security 

 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 
4 of the table of IFB for this particular work. This Bid security shall be in favour of Employer as 
named in Appendix and may be in one of the following forms; 
a. Bank Guarantee from any scheduled Indian bank, in the format given in Volume III. (Bank 
Guarantee is applicable only for Bid Estimated Amount of 01 Crore and above) and Bank Guarantee 
of Schedule and Private Banks shall be considered as per GoG Finance Department’s Circular No. 
FD/MSM/e- file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latest amendment. 

 

 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank approved by 
the Reserve Bank of India. 
OR 

16.2. Bank guarantees (and other instruments having fixed validity) issued as surety for the bid 
shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120+45 = 165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as non-responsive. 



16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid 
validity period specified in Sub-Clause 15.1 

 

 
16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed 

the Agreement and furnished the required Performance Security. 
 
 

16.6. The bid Security may be forfeited 

 
(a) If the Bidder withdraws the bid after Bid opening during the period of Bid validity. 

 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 
(i) Sign the Agreement; or 
(ii) Furnish the requirement Performance Security. 

(d) #If found necessary, the bidder will be intimated for negotiation, He will be intimated 
maximum three times within the validity period for negotiation, If contractor does not respond 
in time, his Bid Security (EMD) will be forfeited and his tender will be rejected. Punitive action 
will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. S/22/2017/6369/D, 
Dt.08/06/2018) 

17. Alternative Proposals by Bidders. 
 

17.1. Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the conditions of contract (including mobilization advance or time for 
completion), basic technical design as indicated in the drawing and specifications. Conditional offers 
or alternative offers will not be considered further in the process of tender evaluation. 

 
18. Format and Signing of Bid 

 
18.1. The Bidder shall prepare documents comprising the bid as described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate parts to be 
uploaded. 



D. SUBMISSION OF BIDS 

 
19. Sealing and Marking of Bids: 

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking 
the envelopes as "ORIGINAL" and "COPY". These envelopes (called as inner envelopes) shall then 
be put inside one outer envelope. 

19.2 The inner and outer envelopes shall 

(a) be addressed to the Employer at the following address: 

Chief Officer, 
MEHMDAVAD Nagar Palika, 
TA. Mehmdavad,  
Dist: Mehmdavad 
In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name 
and address of the bidder to enable the bid to be returned unopened in case it is declared late, 
pursuant to Clause 21. 

19.3 If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

20. Deadline for Submission of the Bids 
 

20.1. Complete Bids must be received online by the Employer at the tender website specified 
above not later than the date indicated in appendix. 

 
20.2. The Employer may extend the deadline for submission of bids by issuing an amendment 
in accordance with Clause 10, in which case all right and obligation of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 

21. Late Bids: 
Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned 
unopened to the bidder 

22. Modification and Withdrawal of Bids 
 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in Clause 
20 or pursuant to Clause 23. 

 
22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 

 
22.4. Withdrawal or modification of a bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 15.1 above or as extended 
pursuant to Clause 15.2 may result in the forfeiture of the Bid security pursuant to Clause 16. 



E. BID OPENING AND EVALUATION 

23. Bid Opening 
 

 
23.1 The Employer will open all the Bids received including modifications made pursuant to Clause 

22, in the presence of the Bidders or their representatives who choose to attend at time, date 

and the place specified in Appendix in the manner specified in Clauses 20 and 23.3, In the event 

of the specified date of Bid opening being declared a holiday for the Employer, the Bids will be 

opened at the appointed time and location on the next working day. 

 
The “Technical Bid” shall be opened. The amount, form and validity of the bid security furnished 

with each bid will be announced. If the bid security furnished does not conform to the amount and 

validity period as specified in the invitation for bid (ref. Column 4 and paragraph 3), and has 

not been furnished in the form specified in Clause 16, the technical bid will not be opened. 

(i) Subject to confirmation of the bid security by the issuing Bank, the bids 

accompanied with valid bid security will be taken up for evaluation with respect to the 

Qualification information and other information furnished in part I of the bid pursuant to 

Clause 12.1. 

(ii) If required, the bidder will be asked in writing to clarify his Qualification Documents 

with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt of these clarification the 

Evaluation Committee will finalize the list of responsive bidders whose financial bids are eligible 

for consideration. 

 
23.6 At the time of opening of “Financial Bid”, the names of the bidders were found 

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders 

will be opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any 

discount and such other details as the Employer may consider appropriate, will be announced by the 

Employer at the opening. 

23.7 the time of opening of “Financial Bid”, the names of the bidders were found responsive 

in accordance with Clause 23.4(iv) will be announced. The bids of only these bidders will be 

opened. The responsive Bidders’ names, the Bid prices, the total amount of each bid, any discount, 

and such other details as the Employer may consider appropriate, will be announced by the 

Employer at the opening. 

23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall be in order of estimated amount of Bids from highest to lowest. 

 
23.9 The Employer shall prepare minutes of the Bid opening, including the information disclosed 

to those present in accordance with Sub-Clause 23.6. 



24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids 

and recommendations for the award of a contract shall not be disclosed to Bidders or any 

other persons not officially concerned with such process until the award to the successful Bidder 

has been announced. Any effort by Bidder to influence the Employer’s processing of Bids or 

award decisions may result in the rejection of his Bid. 

 
25. Clarification of Financial Bids 

 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his Bid, including breakdowns of unit rates. The 

request for clarification and the response shall be in writing or by e- mail, but no change in the price 

or substances of the Bid shall be sought, offered, or permitted except as required to confirm 

the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids. 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his Bid opening to the contract is awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 

comparison or contract award decision may result in the rejection of the Bidders’ bid. 

 
26. Examinations of Bids and Determination of Responsiveness 

 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whether 

each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been properly 

signed; (c) is accompanied by the required securities and; (d) is substantially responsive to the 

requirements of the Bidding document. During the detailed evaluation of the “Financial Bid”, 

the responsiveness of the bids will be further determined with respect to the remaining bid 

conditions, i.e., priced bill of quantities, technical specifications, and drawings. 

26.2 A substantially responsive “Financial Bid” is one which confirms all the terms, conditions 
and specifications of bidding documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality, or 
performance of the Works; (b) which limits in any substantial way, inconsistent with the Bidding 
documents, the Employer’s rights or the Bidder’s obligations under the Contract; or 
(c) whose rectification would affect unfairly the competitive position of other Bidders presenting 
substantially responsive Bids. 

 
 

26.3 If a “Financial Bid” is not substantially responsive, it will be rejected by the Employer, 
and may not subsequently be made responsive by correction or withdrawal of the nonconforming 
deviation or reservation. 

 
27. Correction of Errors 
27.1 Bids determined to be substantially responsive will be checked by the Employer for any 



arithmetic errors. Errors will be corrected by the Employer as follows: 

(a) where there is a discrepancy between the rates in figures and in words, the rate in 
words will govern; and 

(b) where there is a discrepancy between the unit and the line-item total resulting from 
multiplying the unit rate by the quantity, the unit rate as quoted will govern. 

 
27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors and, with the concurrence of the Bidder, shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the 
Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 
16.6 (b). 

 
 

28. Evaluation and Comparison of Financial Bids 

 
28.1. The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Sub-Clause 26.2. 

 
28.2. The Employer reserves the right to accept or reject any variation or deviation. Variation and 
deviations and other factors, which are in excess of the requirements of the Bidding documents or 
otherwise result in unsolicited benefits for the Employer, shall not be taken in to account in Bid 
evaluation. 

28.3. The estimated effect of the price adjustment conditions under Clause 47 of the 
Conditions of Contact, during the period of implementation of the Contract, will not be taken in 
to account in Bid evaluation. 

 
28.4. If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer’s 
estimate of the cost of work to be performed under the contract the Employer may require the 
Bidder to produce detailed consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Employer may require that the amount of the 
performance security set forth in Clause 34 be increased at the expense of the successful /bidder to 
a level sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 

28.5. A bid which contains several items in the bill of Quantities which are unrealistically 
priced low and which cannot be substantiated satisfactorily by the bidder may be rejected as 
non-responsive. 



F. AWARD OF CONTRACT 
 

29. Award Criteria 
 

29.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 
been determined. 
(i) to be substantially responsive to the Bidding documents and who has offered the lowest 
evaluated Bid Price; and 
(ii) To be within the available bid capacity adjusted to account for his bid price which is 
the lowest evaluation in any of the packages opened earlier than the one consideration. 
In no case, the contract shall be awarded to any bidder whose available bid capacity is less 

than the evaluated bid price, even if the said bid is the lowest evaluated bid. The contract will in such 

cases be awarded to the next lowest bidder at his evaluation bid price. 

 
30. Employer’s Right to accept any Bid and to reject any or all Bids 

30.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, 
and to cancel the Bidding process and reject all Bids, at any time prior to the award of contract, 
without thereby incurring any liability to the affected bidder or Bidder or any obligation to 
inform the affected Bidder or Bidders of the grounds for the Employer’s action. 

31. Notification of Award and Signing of Agreement 

 
31.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer prior 
to expiration of the Bid validity period by cable, telex or facsimile confirmed by registered 
letter. This letter (hereinafter and in the condition of contract called the “Letter of Acceptance”) will 
state the sum that the Employer will pay the Contractor in consideration of the execution, 
completion, and maintenance of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Contract called the “Contract Price”). 

33.2 The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a performance security in accordance with the provisions of Clause. 

 
33.3. The Agreement will incorporate all agreements between the Employer and the successful 
Bidder. It will be signed by the Employer and to the successful Bidder, within 28 days following 
the notification of award along with the Letter of Acceptance. Within 21 days of receipt, the 
successful Bidder will sign the Agreement and deliver it to the Employer. 
33.4. Upon the furnishing by the successful Bidder of the Performance Security, the Employer 
will promptly notify the other Bidders that their Bids have been unsuccessful. 

 
32. Performance Security 

 
32.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder shall 
furnish to the Employer an irrevocable and unconditional guarantee from a Bank in the form 
set forth in Section 8 (the “Performance Security”) for an amount equal to 5% (five percent) of 
its Contract Price. In case of bids mentioned below, the successful Bidder, along with the 
Performance Security, 

 
Shall also furnish to the Authority an irrevocable and unconditional guarantee from a Bank in 
the same  form given  at  Section 8 towards  an Additional  Performance  Security  (The 



“Additional Performance Security”) for an amount calculated as under: 
 

(a) If the Contract Price offered by the Selected Bidder is lower than 10% but up to 20% of 
the Estimated Project Cost, then the Additional Performance Security shall be calculated @ 20% 
of the difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 
10% of the Estimated Project Cost and (ii) Contract Price offered by the selected Bidder. 
(b) If the Contract Price offered by the Selected Bidder is lower than 20% of the Estimated 
Project Cost, then the Additional Performance Security shall be calculated @ 30% of the 
difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus 10% of 
the Estimated Project Cost and (ii) Contract Price offered by the selected Bidder. 
(c) This Additional Performance Security shall be treated as part of the Performance Security. 
(B) The Performance Security shall be valid beyond 60(sixty) days of the Defects Liability Period 
and the Additional Performance Security shall be valid beyond 28 (twenty-eight) days of Project 
Completion Date. 

 
32.2. If the performance security is provided by the successful Bidder in the form of a Bank 
Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized/Scheduled Indian 
bank or (b) by a foreign bank located in India and acceptable to the Employer. As per GoG Finance 
Department’s Circular No. FD/MSM/e-file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their 
latest amendment. 

32.3. Failure of the successful Bidder to comply with the requirement of Sub-Clause 34.1 
shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 

 
35 Advance Payment and Security 

 
35.1 The Employer will provide an Advance payment on the Contract Price as stipulated in 
the Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 

 
36. Corrupt of Fraudulent Practices 

 
36.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices in completing for the contract in question 

and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded 

a contract with National Highways Authority of India/ State PWD and any other agencies, if it at 

any time determines that the firm has engaged in corrupt or fraudulent practices in completing 

for the contractor, or in execution. 

36.2 Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of the 

Conditions of Contract. 



APPENDIX TO ITB 
Clause Reference 
With respect to 

Section –I 
 

1. The Name of the Employer is MEHMDAVAD Nagar Palika. [ Cl.1.1] 
2. The last seven years.  

 2025-2026  

 2024-2025  

 2023-2024  

 2022-2023  

 2021-2022  

 2020-2021  

 2019-2020  

3. This Annual Financial Turnover Amount is Rs. 279.00 Lacks [Cl.4.5.3.1 

4. Value of Work is Rs. 7200000/- (Incd. GST)  

5. The cost of / Drainage / Sewerage works is Rs.  

6. Liquid assets and / or availability of credit facilities is Rs.………… [Cl.4.5.6] 
7. Price level of the financial year 2024-2025 [Cl. 4.5.2] 
8. The pre-bid meeting will take place at Nagarpalika Office [Cl. 9.2.1] 

9. The technical Bid will be opened at the office of the Nagarpalika on 
28/04/2026 11.00Hrs. (If Possible) 

 

10. Address of the Employer: Mehmdavad Nagarpalika, A T . PO & TA. 
MEHMDAVAD Dist. MEHMDAVAD 

 

11. The bid should be submitted latest by As stated on online NIT [Cl. 20.1 & 
12. The bid will be opened at Mehmdavad Nagarpalika As stated on online 

NIT 
[Cl. 23.1] 

13. The Bank Draft in favor of Chief officer Mehmdavad nagarpalika  

14. Escalation factors (for the cost of works executed and financial figure 
to a common base value) for works completed 

[Cl.4.5.2] 

 

 
Year Financial Year Multiplying factor 

Base year of inviting tender 2024-2025 1.00 

1 2023-2024 1.10 

2 2022-2023 1.21 

3 2021-2022 1.33 

4 2020-2021 1.46 

5 2019-2020 1.61 

6 2018-2019 1.77 



#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 
#Employment of a qualified site Engineer by the Contractor. – CVs submission 

 
 

 

Sr. 
No. 

Designation Duty No of Persons Qualification 

1 Plant Manager General 01 B.E.( Chem, Env, Mech, 
Etc) B.Tech/ DIE 

2 Shift In charge Shift 02 B.E.( Chem, Env, Mech, 
Etc) B.Tech/ DIE 

3 Lab Technician General 01 B.E/B. Sc. (Chem.) 

4 
Electrical 

General 
01 Diploma/ Bechlerof 

Engineering/ITI 

5 Mechanical General 01 Diploma/ Bechlerof 
Engineering/ITI 

6 Plant Operator Shift 02 ITI/12 Th/Eqv. 

7 
Helper cum Sweeper 

General 01 Un-skill 

8 
Security 

Shift 02 Highly Skilled 

 Total  
11 

 



List of Key Personnel to be deployed on Contract Work 

(Reference Cl. 4.5.4) 

 
# Employment of a qualified site Engineer by the Contractor. 
The Contractor shall employ full-time technically qualified staff during the execution of this work as 
under: - 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be 
executed is more than Rs.50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more 
than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more 
than Rs.5 lakhs. 

4. Minimum two Diploma Civil Engineers for the work when the cost of work to be executed is 
less than Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient 
experience to handle the work independently. Such an Engineer shall have to stay at the site 
of work and he shall not be entrusted with other duty except this work. 

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of a 
separate Engineer will not be necessary provided that the Engineer partner himself attends the 
execution of the work on the site. 

 
Within 15 days of issue of work-order the Contractor will have to furnish to the Chief Officer-in-charge 
of the work the Name, Qualifications, copy of marksheet, Colour Photograph and the appointment order 
issued such engineers engaged for this contract work. If 15 days after issue of work order such 
designated Site Engineers do not resume or do not remain present on site of work, the recovery at the 
rate of Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the 
contractor. Such recovery shall be non-refundable. 



 
 
 
 
 
 
 
 
 
 

 
SECTION - 2 

QUALIFICATION INFORMATION 



QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will be used for the purpose 
of post qualification as provided for in Clause 4 of the Instruction to Bidders. This information will not 
be incorporated in the Contract. 

 
1. For Individual Bidders 

 
1.1 Constitution or legal status of Bidder (Attach Copy) 

 
Place of registration   

 
Principal place of business 

 
Power of attorney of signatory of Bid (Attach) 

1.2 Total value of Civil engineering constructions 2018-2019 
Work performed in the last Seven years 2019-2020 
(in Rs. Lakhs) 2021-2022 

2022-2023 
2023-2024 
2024-2025 

1.3.1 Work performed as prime contractor, work performed in the past as a nominated sub- contractor 
will also be considered the sub-contract involved execution of a l l main items of work described 
in the bid documents, provided further that all other qualification criteria are satisfied (in the 
same name) on works of a similar nature over the last seven years** and in current year before the 
submission of the bid. 

 
Project 
Name 

Name of the 
Employer 

Description of 
work 

Contract 
No. 

Value of 
contract 

(Rs. 
Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 
completion 

Actual date 
of 

completion* 

Remark 
explaining 
reasons for 

delay & work 
Completed 

         

 
*Attach certificate(s) from the Engineer(s)in-charge 
** Immediately preceding the financial year in which bids are received. 



#1.3.2 Quantities of work executed as prime contractor, work performed, in the past as a 
nominated sub-contractor, will also be considered provided the sub-contract involved execution 
of all main items of work described in the bid document, provided, further that all other 
qualification criteria are called (in the same name and style) in the last seven years** and in 
current year before the submission of the bid. 

 
Year Name of

the work 
Name of 
the 
Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 
contract Ref) 

Cement 
Concret+65 
e 
(Including 
RCC & PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

20 -20        

20 -20        

20 -20        

20 -20        

20 -20        

20 -20        

20 -20        

 
1.4 Information on Bid Capacity (works for which bids have been submitted and works 

which are yet to be completed) as on the date of this bid. 
 

(A) Existing commitments and on-going works: 
 

Description 
of works 

Place 
& 

State 

Contract 
No. 

Name & 
Address 

of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining 
to be 

completed 
(Rs. Cr) 

Anticipated 
Of 

completion 

1 2 3 4 5 6 7 8 
        

 
*Attach certificate (s) from the Engineer(s) in-charge 
** Immediately preceding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. 

Clause 4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks 
(from whom 

to be 
purchased 

NO Capacity Owned/ 
Leased to be 

procured 

Nos/. 
Capacity 

Age/ 
Conditions 

       

       

       

       

       



1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of 

the Conditions of Contract. 

 

Position Name Qualification Year of 

Experience 

(General) 

Year of experience 

in the proposed 

position 

Plant Incharge     

     

     

     

     

     

     

     

     

     

Etc.     

 
1.7 Proposed sub-contract and firms involved 

Sections of the 

works 

Value of Sub- 

Contractor 

Sub-Contractor 

(Name & Address) 

Experience in 

similar work 

    

    

    

    

    

    

 
Attach copies of certificates on possession of valid license for executing water supply/ sanitary 
work/ building electrification works. 

 
1.8 Financial reports for the last seven years: balance sheets, profit and loss statements, 

auditors’ reports (in case of companies/corporations), etc. List them below and attach 
copies. 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash 
in hand, lines of credit, etc. List them below and attach copied documents. 



1.10 Name, address, and telephone, telex, and fax numbers of the Bidders bankers who 
may provide references if contacted by the Employer. 

 
1.11 Information on Litigation history in which the Bidder is involved. 

 

Other Party 
(ies) 

Employer Cause of 
Dispute 

Amount 
Involved 

Remarks 
showing 

Present Status 

     

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is * ....................... ) 

 

 

 
1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings 

and charts as necessary to comply with the requirements of the Bidding documents. (Refer 
ITB Clause 4.1) 

 
 

1.14 Programme 

 
2. Additional Requirements 

2.1 Bidders should provide any additional information required to fulfill the 

requirements of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

 

 
* Fill the name of Consultant 



SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 
CREDIT FACILITIES 

(CLAUSE 4.5.6 OF ITB) 

BANK CERTIFICATE 

 
This is to certify that M/s.  is a reputed company with 

a good financial standing. 

 
If the contract for the work, namely  is awarded to the 

above firm, we shall be able to provide overdraft/credit facilities to the extent of 

Rs.  to meet their working capital requirements for executing the above 

during the contract period. 

 
 
 

 

 

 
(Signature) 

Name of Bank 

Senior Bank Manager 

Address of the Bank 



AFFIDAVIT 

4 I, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 

 
5 The undersigned also hereby certifies that neither our firm M/s  

      have not abandoned any work of 

Government of Gujarat/Government of India/any Board or Corporation under 

Government of Gujarat/Government of India nor any contract awarded to us for such works 

have been rescinded, during last seven years prior to the date of this bid. 

 
6 The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporation 

to furnish pertinent information deemed necessary and requested by the Department to 

verify this statement or regarding any (our) competence and general reputation. 

 
7 The Undersigned understands and agrees that further qualifying information may be requested, 

and agrees to furnish any such information at the request of the Department/ Project 

implementing agency. 

 
 

 

 
(Signed by an Authorized Officer of the Firm) 

 
 

 

 
Title of Officer 

 
 

 
Name of Firm 

 
 

 
Date 



UNDERTAKING 

 
I,  the  undersigned  do  hereby  undertake........     that our firm 

M/s ................................................................................................... would invest a minimum cash 

up to 25% of the value of the work during implementation of the contract. 
 
 
 

 
(Signed by an Authorized officer of the firm) 

 
 

 

Title of officer 
 
 
 
 

 

Name of firm 
 

 

 
DATE 
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CONDITIONS OF CONTRACT 

A. GENERAL. 
 

1. Definitions 

Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid 

 
Compensation Events are those defined in Clause 44 here under 

 
The Completion Date is the date of completion of the Works as certified by the Engineer in 
accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to execute, complete and 
maintain the Works till the completion of Defects Liability Period. It consists of the documents 
listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which comprise the 
Contract. 

 
The Contractor is a person or corporate body whose Bid to carry out the Work has been accepted 
by the Employer. 

 
The Contractor’s Bid is the completed Bidding document submitted by the Contractor to the 
Employer and includes Technical and Financial Bids. 

 
The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted 
in accordance with the provisions of the Contract. 

 
Days are calendar days: months are calendar months. 

 
The Defects Liability Period is the period named in the Contract Data and calculated from 
the Completion Date. 

 
The Employer is the party who will employ the Contractor to carry out the Works. 

 
The Engineer is the person named in the Contract Data (or any other competent person 
appointed and notified to the contractor to act in replacement of the Engineer) who is responsible 
for supervising the Contractor, administering the Contract, certifying payments due to the 
Contractor, issuing and valuing Variations to the Contract, awarding extensions of time, and 
valuing the Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to the site to 
construct the Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of Acceptance. 



The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the Works. The Intended Completion Date is specified in the Contract Data. The 
Intended Completion Date may be revised only by the Engineer by issuing an extension of 
time. 

Materials are all supplies, including consumables, used by the contractor for incorporation 
in the works. 

Plant is any integral part of the work which is to have mechanical, electrical, electronic or 
chemical or biological functions. 

The Site is the area defined as such in the Contract Data. 

Site Investigation Reports are those which were included in the Bidding documents 
and are factual interpretive reports about the surface and subsurface conditions at the 
site. 

Specifications means the Specifications of the works included in the Contract and any 
modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 
commence execution of the works. It does not necessarily coincide with any of the Site Possession 
Dates. 

 
A Subcontractor is a person or corporate body who has a Contract with the Contractor to 
carry out a part of the work in the Contract which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

 
A Variation is an instruction given by the Engineer, which varies the Works. 

 
The Works are what the Contract requires the Contractor to construct, install, and turn over to 

the Employer, as defined in the Contract Data. 

2. 0 Interpretation 

 
2.1 In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter and the other way around. Heading have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined. 
The Engineer will provide instructions clarifying queries about Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion date, and Intended Completion Date 
apply to any Section of the Works (other than references to the Completion Date and 
Intended Completion date for the whole works) 

2.3 The documents forming the Contract shall be interpreted in the following order of 
priority 



(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 

(9) Any other document listed in the Contract Data as forming part of the Contract. 

 
3. Language and Law 

 
3.1 The language of the Contract and the law governing the Contract are stated in the 
Contract Data. 

 
4. Engineers Decisions 

 
4.1 Except where otherwise specifically stated, the Engineer will decide  contractual 
matters between the Employer and the Contractor in the role representing the Employer. 

 
5. Delegation 

 
5.1 The   Engineer  may  delegate   any   of  his   duties  and  responsibilities  
to other people after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6. Communications 

 
6.1 Communications between parties which are referred to in the conditions are 
effective only when in writing. A notice shall be effective only when it is delivered (in terms 
of Indian Contract Act). 

 
7. Sub-Contracting 

 
7.1 The Contractor may subcontract any portion of work, up to a limit specified in 
contract data, with the approval of the engineer but may not assign the Contract without 
the approval of the Employer in writing. Subcontracting shall not alter the Contractor’s 
obligations. Sub-contracting of supply or specific items of work is not allowed. 

7.2 The sub-contractor must be registered in appropriate class and category for the part of 
work to be subcontracted. 

 
8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities and the Employer between the dates given in the Schedule of other 
Contractor. The Contractors shall as refer to in the Contract Data, also provide facilities and 
services for them as described in the Schedule. The employer may modify the schedule of 
other contractors and shall notify the contractor of any such modifications. 



9. Personnel 

9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Contract Data to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. The Engineer will approve any proposed replacement 
of key personnel only if their qualifications, abilities, and relevant experience are substantially 
equal to or better than those of the personnel listed in the Schedule. 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staff or his work force stating the reasons the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the work in the Contract. 

10. Employer’s and Contractors Risks 
 

10.1 The Employer carries the risk which these Contract states are Employer’s risks, and the 
Contractor carries the risks which these Contracts states are Contractor’s risk. 

11. Employer’s Risks 

 
11.1 The employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works, the risks of war, hostilities, invasion, act of foreign 
enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot 
commotion or disorder (unless restricted to the Contractor’s employees), and contamination 
from any nuclear fuel or nuclear waste or radioactive toxic explosive. 

 
12. Contractor’s Risks 

12.1 All risks of loss of or damages to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks are the responsibility of the Contractor. 

 
13. Insurance 

 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, 
insurance cover from the Start date to the end of the Defects Liability Period, in the amounts 
and deductibles stated in the Contract data for the following events which are due to the 
Contractor’s risks: 

(a) Loss of or damage to the works, Plant and materials, 
 

(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and Equipment) in 
connection with the Contract; and 

(d) Personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall provide 
for compensation to be payable in the types and proportions of currencies required to rectify 
the loss or damage incurred. 



13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover the 
premiums the Employer has paid from payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the 
Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 

 
14. Site Investigation Report 

14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 
referred to in the Contract Data, supplemented by any information available to the Bidder. 

15. Queries about the Contract data 

15.1 The engineer will clarify queries on the Contract Data 

 
16. Contractor to Construct the Works 

 
16.1 The  Contractor  shall  construct  and  install  the  works  in  accordance  with  the 
specification and Drawings. 

 
17. The Works to be completed by the Intended Completion Date 

17.1 The  Contractor  may  commence  execution  of  the  Works  on  the  Start  Date and 
shall carry out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer, and complete them by the Intended Completion 
date 

18. Approval by the Engineer 
 

18.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary works to the Engineer, who is to approve them if they comply with the Specifications 
and drawings. 

18.2 The Contractor shall be responsible for design of temporary works. 
 

18.3 The Engineer’s approval shall not alter the contractor responsibility for design of the 
Temporary works. 

 
18.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
works where required. 
18.5 All Drawings prepared by the Contractors for the execution of the temporary or 
permanent work are subject to prior approval by the Engineer before their use. 

 
19. Safety 

19.1 The Contractor shall be responsible for the safety of all activities on the Site. 



20. Discoveries 

20.1 Anything of historical or other interest or of significant value unexpectedly 
discovered on the site is the property of the Employer. The contractor is to notify the 
engineer of such discoveries and carry out the Engineer’s instructions for dealing with them. 

21. Possession of the Site 

21.1 The Employer shall give possession of all parts of the site to the Contractor. If possession of 
a part is  not  given  by  the  date  stated  in  the  Contract  Data the  Employer  is 
deemed to have delayed the start of the relevant activities and this will be a Compensation Event. 
21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 
handed over to the Contractor, then contractor/ Employer may fore-close the contract. 
Contractor/Employer has to foreclose the work within 30 days after lapse of 25%-time limit 
and after 30 days foreclosure option will be closed. 

 
22. Access to the Site 

22.1 The  Contractor shall allow  the  Engineer  and  any  person  authorized  by  the 
Engineer access to the Site, to any place where work in connection with the Contract is 
being carried out or is intended to be carried out and to any place where materials or plants are 
being manufactured/ fabricated/ assembled for the works. 

 
23. Instructions 

 
23.1 The  Contractor  shall  carry  out  all  instructions  of  the  Engineer  pertaining  to 
works which comply with the applicable laws where the site is located. 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by auditors 
appointed by the Employer, if so required by the Employer. 

24. Disputes 

24.1 If the Contractor is of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contract or that the decision was wrongly 
taken, the decision shall be referred to Chief Officer (Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given by the Chief Officer. 

 
24.2  

(a) For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision 
of the Engineer-in-charge, both the parties have to refer to the Chief Officer concern 
for the conciliation process. 

 
If the dispute is not resolved through the conciliation process, he may refer the dispute to Gujarat 
Public Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a claim / 
dispute to the Higher Authority within 14 days of the notification of the Engineer's decision, the 
Contractor shall not be entitled to any additional payment/claim if he doesn’t follow the above 
sequence in stipulated time and he should not stop the work. 

25. Procedure for Disputers 

 
25.1 The arbitration shall be conducted in accordance with the arbitration procedure 
stated in the Special Conditions of Contract. 



B TIME CONTRO 

26. Programme 

26.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods, arrangements orders, and 
timing for all the activities in the works along with monthly cash flow forecast. 

 
26.2 An  update  of  the  Programme  shall  be  a  programme  showing  the 
actual progress achieved on each activity and the effect of the progress achieved on the 
timing of the remaining work including any changes to the sequence of the activities. 

 
26.3 The Contractor shall submit to the Engineer, for approval an updated programme at 
intervals no longer than the period stated in the Contract data. If the Contractor does not submit 
an updated programme within this period, the Engineer may withhold the amount stated in the 
Contract data from the next payment after the date on which the overdue programme has been 
submitted. 

 
26.4 The Engineer’s approval of the programme shall not alter the Contractor’s 
obligations. The Contractor may revise the programme and submit it to the Engineer again 
at any time. A revised programme is to show the effect of Variations and Compensations 
events. 

27. Extension of the Intended Completion Date 
 

27.1 The Engineer shall extend the Intended Completion Date if a compensation Event 
occurs or a Variation is issued which makes it impossible for completion to be achieved by the 
Intended Completion Date without the Contractor taking steps to accelerate the remaining 
work and which would cause the Contractor to incur additional cost. 

27.2 The Engineer shall decide whether and by how much to extend the Intended 
Completion Date within 35 days of the Contractor asking the Engineer for a decision upon 
the effect of a compensation event or Variation and submitting full supporting information. If the 
Contractor has failed to give early warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be considered in assessing the new Intended 
Completion Date. 

27.3 The Engineer shall within 14 days of receiving full justification from the contractor for 
extension of Intended Completion Date refer to the Employer his decision. The employer 
shall in not more than 21 days communicate to the engineer the acceptance or otherwise of the 
Engineer’s decision. If the employer fails to give his acceptance, the Engineer shall not grant 
the extension and the contractor may refer the matter under Clause 24.1 

 
 

28. Delays Ordered by the Engineer 
28.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the works. 

29. Management Meetings 
29.1 Either the Engineer or the Contractor may require the other to attend a management 



meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 
29.2 The Engineer shall record the business of management meetings and is to provide 
copies of his record to those attending the meeting and to the Employer. The responsibility of the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the meeting. 

 
30. Early Warning 

 
30.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future 
events or circumstances that may adversely affect the quality of the work, increase the 
Contract price or delay the execution of works. The Engineer may require the contractor 
to provide an estimate of the expected effect of the future event or circumstance on the 
contract price and completion date. The estimate is to be provided by the Contractor as soon 
as reasonably possible. 

30.2 The Contractor shall cooperate with the Engineer in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or reduced by 
anyone involved in the work and in carrying out any resulting instruction of the Engineer. 



C. QUALITY CONTROL 

31. Identifying Defects/ Defect liability period 

 
31.1 : Defect liability period: The contractor shall be responsible to make good and 
remedy at his own expense any defect which may develop or may be noticed before the 
period mentioned hereunder from the certified date of completion. The Engineer in charge shall 
give the contractor a notice in writing about the defects and the contractor shall make good the 
same within 15 days of receipt of the notice. In the case of failure on the part of the contractor, 
the Engineer- in-charge may rectify or remove or re-execute the work at the risk & cost of 
the contractor. The Engineer-in-charge shall be entitled to appropriate the whole or any 
part of the amount of security deposit towards the expenses, if any, Incurred by him in 
rectification, removal or re-execution. The Defects Liability period shall be as under…. 

 
(a) For all works costing more than Rs. 50,000 and up to Rs. 1 crore (amount put tender), the period 

shall be 36 (Thirty Six) months from the certified date of completion or one monsoon, whichever 
is later. 

 
(b) For major projects costing more than Rs. 1 crore, the period shall be 36 Months (03 Year) 

from the certified date of completion. 
 

 
Modified vide R & B D Circular No. PAC-11-102008-2076-N dated 31/8/2009, 
PRCH/102013(2976) 2759-N, Dated 27/05/2013 and Circular No.TNC/10/2016/Clause 17A 
(Correction/(1)C Dated 12/05/2016] 

32. Tests 
 

32.1 If the engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no defect the test shall be a 
Compensation Event. 

 
32.2 #1% of the amount of work done should be deducted from R.A. Bill of the 
contractor for testing the quality of material workmanship, irrespective of actual charges. 

32.3 Agency has to establish testing laboratory on site for the various test to be carried 
out in the work for this purpose agency shall construct a pukka laboratory building with all 
facility on site at location specified by the engineer in charge. 

 
33. Correction of defects 

 
33.1 The engineer shall give notice to the Contractor of any defects before the end of the 
defects Liability Period, which begins at Completion and is defined in the contract data. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

33.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect 
within the length of time specified by the Engineer’s notice. 

34. Uncorrected Defects 

34.1 If the Contractor has not corrected a defect within the time specified in the 
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, and the 
Contractor will pay this amount. 



D. COST CONTROL 

35. Bill of Quantities 

 
35.1 The bill of Quantities shall contain items for the constructions, installation, testing 

and commissioning work to be done by the Contractor. 

 
35.2 The bill of Quantities is used to calculate the Contract price. The Contractor 

is paid for the quantity of the work done at the rate in the Bill of Quantities for each item. 

 
36. Change in the Quantities 

 
36.1 The Engineer shall have power to make any alterations in or addition to the original 

specifications , drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be bound 

to carry out the work in accordance with any instruction in this connection which may be 

given to him in writing signed by the Engineer and such alteration shall not invalidate the 

contract and any additional work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on the same 

conditions in all respects on which he agreed to do the main work and at the same rate as 

are specified in the tender for the main work. 

 
Except that when the quantity of any item exceeds the quantity as in the tender by 

more than 110%, the contractor will be paid for the quantity in excess of 110%, at the rate 

entered in the SOR of the year during which the excess in quantity is first executed. 

 
37. Variations 

37.1 All Variations shall be  included in updated programmes  produced by the 

Contractor. 

38. Payments for Variations 

38.1 If the additional or altered work includes any class of work for which no rate 

is specified in this contract, then such class of work shall be carried out as under. 

 
(i) At the rate derived from the item within the contract which is comparable to the one 

involving additional or altered class of work; where there are more than one comparable 

items, the item of the contract which is nearest in comparison with regard to class or classes 

of the work involved shall be selected and the decision of the Superintending Engineer as to 

the nearest comparable item shall be final and binding on the contractor. 

 
(ii) If the rate cannot be derived in accordance with (i) above, such class of works 

shall be carried out at the rate entered in the Schedule of Rates of the division 



for the year in which the tender was received, increased or decreased by the percentage by which 

the tender amount is more or less as compared to the amount arrived at the rates in the 

“Schedule of Rates” of the Division in the year in which the tender was received. If the Schedule 

of rates of the Division does not contain all the items, the percentage increase or decrease of the 

tender shall be calculated considering such items which were included in the “Scheduled 

Rates” of the division for the year and for materials consumed on such item the rate to be 

charged would be the basic rate taken into account for fixing the rate in S.O.R. referred to above. 

 
(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of 

work shall be carried out at the rate decided by the competent authorities on the basis of detailed 

rate analysis after hearing the contractor before a Committee of two Superintending 

Engineers stationed at the same place or the nearest place. 

 
38.2 If the additional or altered work, for which no rate is entered in the “Schedule 

of Rates” of the Division is ordered to be carried out before the rate is agreed upon, then 

the contractor shall within seven days of the date of receipt by him of the order to carry out the 

work, inform the Engineer-in-charge of the rate, which it is his intention to charge for such class 

of work and if the Engineer in charge does not agree to this rates, he shall by notice in writing be 

at liberty to cancel his order to carry out such class of work and arrange to carry it out in 

such manner as he may consider it advisable, provided always that if the contractor shall 

commence work or incur any expenditure in regard thereof before the rates shall have been 

determined as lastly herein before mentioned, then in such cases he shall only be entitled to 

be paid in respect of the work carried out or expenditure incurred by him prior to the date 

of the determination of the rate as aforesaid according to such rate or rates as shall be fixed 

by the Engineer-in-charge. In the event of the dispute, the decision of the Superintending 

Engineer of the Circle shall be final. 

Where, however, the work is to be executed according to the designs, drawings and specifications 

recommended by the contractor and accepted by the competent authority, the alternation above 

referred to shall be within the scope of such designs, drawings and specifications appended to the 

tenders. 

The time limit for the completion of the work shall be extended in the proportion that the 

increase in the cost occasioned by alterations bears to the cost of the original work and the 

certificate of the Engineer-in-charge as to such proportion shall be final and conclusive. 

39. Cash Flow Forecasts 
 

39.1 When the programme is updated, the contractor is to provide the engineer with 

an updated cash flow forecast. 

 
40. Payment certificates. 

40.1 The Contractor shall submit to the Engineer monthly statements of the 

estimated value of the work completed less the cumulative amount certified previously. 



40.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking in to account any credit or debit 

for the month in question in respect of materials for the works in the relevant amounts and 

under conditions set forth in sub-clause 

32.3 of the Contract Data (secured Advance). 

40.3 The value of work executed shall be determined by the Engineer. 

40.4 The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed. 

40.5 The value of work executed shall include the valuation of variations and 

compensationevents. 

40.6 The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information 

 
41. Payments 

 
41.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recoveries in terms of the contract and taxes at source, as applicable under the law. The Employer 

shall pay the Contractor the amounts certified by the Engineer within 28 days of the date of 

each certificate. 

41.2 Payment of GST (prevailing rates) on the amount payable under the contract to 

the Contractor will be made by the Employer. Hence, it is the responsibility of the contractor 

to pay the GST to the concerned Authority. 

41.3 Items of the works for which no rate or price has been entered in will not be paid by 

the Employer and shall be deemed covered by other rates and prices in the Contract. 

 
42. Compensation events 

 
42.1 The  following  are  compensation  Events  unless  they  are  caused  by  the 

Contractor: 

(a) The Employer does not give access to a part of the Site by the site Possession 

date stated in Contract data to the Contractor 

 
42.2 In case of compensation event occurs and it prevents the work being 
completed beyond the Intended Completion Date then Authority will approve EOT with eligible 
contractual price escalation. 

 
43. Tax 

 
43.1 The rates quoted by the Contractor must be inclusive of all taxes prevailing on 

due date of bid submission including GST. However, any subsequent changes in the tax 

structure by Government after due date of bid submission will be compensated (+/-) 

on availability or submission of actual documentation. Contractor will have to intimate 

Engineer regarding changes occurred in the  tax structure after bid submission. If the 



contractor fails to provide such information and if any financial obligation may arise due 

to change in tax structure, same will be recovered from the contractor. 

 
43.2 GST will be shown separately on the bills. Hence, it is the responsibility of the 

contractor to shown the GST to the concerned Authority. 

 
44. Currencies. 
44.1 All payment shall be made in Indian Rupees. 

 
45. Price Adjustment 

 
45.1 Contract price shall be adjusted for increase or decrease in rates and price of 

labour, materials, fuels and lubricants in accordance with the following principles and 

procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date given 
in the contract data up to end of the initial intended completion date or extensions granted by 
the Engineer and shall not apply to the work carried out beyond the stipulated time for 
reasons attributable to the contractor. 
(b) The price adjustment shall be determined during each month from the 
formula given in the contract data. 
(c) Following expressions and meanings during to the work done during each month 
R = Total value of work done during the month. It would include the amount of 
secured advance granted, if any, during the month less the amount of secured advance recovered, 
if any during the month. It will exclude value for works executed under variations for which 
price adjustment will be worked separately based on the terms mutually agreed. 

45.2 To the extent that full compensation for any rise or fall in costs to the contractor 

is not covered by the provisions of this or other clause in the contract, the unit rates and prices 

included in the contract shall be deemed to include amounts to cover the contingency of 

such other rise or fall in costs. 

 
46. Retention 

 
46.1 The Employer  shall retain from each payment due  to Contractor  the 

proportion stated in the Contract Data until Completion of the whole of the Works. 

46.2 On Completion of the whole of the Works half the total amount retained is 

repaid to the Contractor and half when the Defects Liability Period has passed and the 

Engineer has certified that all Defects notified by the Engineer to the Contractor before the 

end of this period have been corrected. 

 
46.3 On completion of the whole works, the contractor may substitute retention 

money with an “on demand” Bank guarantee. 

 
In case, Contractor requests for refund of the Retention Money deducted by the Employer 



under the provision of this clause, Employer shall consider the said request of the Contractor 
provided that the refund hereunder shall be made in tranches of not less than 1% (One 
Percent) of the Contract Price and Contractor furnishes an irrevocable and unconditional Bank 
guarantee for an equal amount substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 day beyond the scheduled / extended Defects 
Liability Period. On completion of the whole works, the contractor has however an option to 
submit a fresh irrevocable and unconditional Bank Guarantee for an amount equal to 5% of the 
total value of work executed substantially in the format of Bank Guarantee for Performance 
Guarantee enclosed with SBD and valid up to 60 days beyond the Defect Liability Period and 
yet refund the Retention Money Bank Guarantee submitted for refund of Retention Money. 

 
47. Liquidated Damages 

 
47.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the Intended 

Completion Date (for the whole works or the milestone as stated in the contract data). The 

total amount of liquidated damages shall not exceed the amount defined in the Contract 

Data. The Employer may deduct liquidated damages from payment due to the Contractor. 

Payment of liquidated damages does not affect the Contractor’s liabilities. 

 
47.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Engineer shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall not be entitled for 

any interest on the over payment calculated from the date of payment to the date of 

repayment. 

 
47.3 If the contractor fails to comply with the time for completion as stipulated in 

the tender, then the contractor shall pay to the employer the relevant sum  stated in 

the Contract Data as Liquidated damages for such default and not as penalty for everyday or 

part of day which shall elapse between relevant time for completion and the date stated in the 

taking over certificate of the whole of the works on the relevant section, subject to the limit stated 

in the contract data. 

The employer may, without prejudice to any other method of recovery deduct the amount of such 

damages from any monies due or to become due to the contractor. The payment or deduction of 

such damages shall not relieve the contractor from his obligation to complete the works on 

from any other of his obligations and liabilities under the contract. 

 
47.4 If, before the Time for Completion of the whole of the Works or, if applicable any 

Section, a Taking Over Certificate has been issued for any part of the Works or of a 

Section, the liquidated damages for delay in completion of the remainder of the Works or 

of that Section shall, for any period of delay after the date stated in such Taking-Over-

Certificate, and in the absence of alternative provisions in the Contract, be reduced in the 

proportion which the value of the part so certified bears to the value of the whole of the 

Works or Section, as applicable. The provisions of this Sub-clause shall only apply to the rate of 

liquidated damages and shall not affect the limit thereof. 



51. Securities 
 

51.1 The performance Security (including additional security for unbalanced bids) shall 

be provided to the Employer no later than the date specified in the Letter of Acceptance and 

shall be issued in an amount and form and by a bank or surety acceptable to the Employer, and 

denominated in Indian Rupees. The performance Security shall be valid until a date 60 days 

from the date of expiry of Defects Liability Period and the additional security for unbalanced 

bids shall be valid until a date 28 days from the date of issue of the certificate of completion. 

 
 

52. Cost of Repairs. 
 

52.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be remedied by 

the Contractor at the Contractor’s cost if the loss or damages arises from the Contractor’s 

acts or omissions. 



E. FINISHING THE CONTRACT 

53. Completion 
 

53.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the 

works and the Engineer will do so upon deciding that the work is completed. 

 
54. Taking Over 

 
54.1 The Employer shall take over the Site and the Works within seven days of the 

Engineer issuing a certificate of Completion. 

 

 
55. Final Account 

 
55.1 The Contractor shall supply to the Engineer a detailed final account of the total 

amount that the Contractor considers payable as full and final settlement of all claims under 

the Contract for items before the end of the Defects Liability Period. The Engineer shall 

issue a Defect Liability Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor's account if it is correct and complete. If it is 

not, the Engineer shall issue within 56 days a schedule that states the scope of the corrections 

or additions that are necessary. If the Final Account is still unsatisfactory after it has been 

resubmitted, the Engineer shall decide on the amount payable to the Contractor and issue a 

payment certificate, within 56 days of receiving the Contractor’s revised account. 

55.2 If reversal in characteristic of tender (L1 becoming L2) on account of excesses and savings 

in final account is observed, the Engineer/Employer shall be at liberty to restrict the final 

payment of BOQ items to the lowest amount evaluated of the bids considering the final 

quantities and the rates quoted including the rebates if any. Payment of variation items shall 

however be made at the rates approved by the Employer, within 90 days from the physical 

completion of work. 

56. Operating and Maintenance Manuals 
 

56.1 If “as built” drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract data. 

 
56.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated 

in the Contract data, or they do not receive the Engineer’s approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor. 

 
57. Termination 

57.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. 



57.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

a) The contractor stops work for 28 days when no stoppage of work is shown on the 
current programmed and the stoppage has not been authorized by the Engineer 

 
b) The Engineer instructs the Contractor to delay the progress of the Works and the 
instructions is not withdrawn within 28 days; 

 
c) The Employer or the Contractor is made bankrupt or goes into liquidation other than for 
a reconstructions or amalgamation 

 
d) A payment certified by the Engineer is not paid by the Employer to the Contractor 
within 56 days of the date of the Engineer’s certificate 

 
e) The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 
of Contract and the Contractor fails to correct it within a reasonable period of time determined 
by the Engineer; 

 
f) The Contractor does not maintain a security which is required; 

 
g) The Contractor has delayed the completion of works by the number of days for which 
the maximum amount of liquidated damages can be paid as defined in the Contract data; and 

 
h) If the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 
practices in competing for or in executing the Contract. 

 
For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving 

or soliciting of anything of value to influence the action of a public official in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment of the 

borrower, and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

Borrower of the benefits of free and open competition. 

 
57.3 When either party to the Contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed under Sub Clause 59.2 above, the Engineer shall decide 

whether the breach is fundamental or not. 

 
57.4 Notwithstanding the above, the employer may terminate the Contract for convenience. 

 
58. Payment upon Termination 

58.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Engineer shall issue a Certificate for the value of the work done less advance payments 

received up to the date of the issue of the Certificate, less other recoveries due in terms of the 

contract, less taxes due to deducted at source as per applicable law and less the 



percentage to apply to the work not completed as indicated in the Contract data. Additional 

Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor the difference shall be a debt payable to the Employer. 

58.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a certificate for 

the value of the work done, the cost of balance material brought by the contractor and available 

at site, the reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the works, and the Contractor’s cost of protecting and securing 

the Works and less advance payment received up to the date of the certificate, less other 

recoveries due in terms of the contract and less taxes due to deducted at source as per 

applicable law. 

59. Property 

59.1 All materials on the Site, Plant Equipment’s, Temporary Works and Works are deemed to 

be property of the Employer, if the Contract is terminated because of a contractor’s default. 

 
60. Release from Performance 

60.1 If the Contract is frustrated by the outbreak of war of by any other event entirely outside 

the control of either the Employer or the Contractor the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible 

after receiving this certificate and shall be paid for all work carried out before receiving it and 

for any work carried out afterwards to which commitment was made. 



F. SPECIAL CONDITIONS OF CONTRACT 

 
61. LABOUR 

 
The Contractor shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment of housing, 

feeding and transport. 

 
The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

numbers of the several classes of labour from time to time employed by the Contractor on 

the site and such other information as the Engineer may require. 

 
62. COMPLIANCE WITH LABOUR REGULATIONS 

 
During continuance of the contact, the Contractor and his sub- contractor shall abide at 

all times by all existing labour enactments and rules made thereunder, regulations, 

notification and bye laws of the State or central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notifications 

that may be issued under any labour law in future either by the State or the Central Government 

or the local authority. Salient features of some of the major labour laws that are applicable to 

the construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made thereunder, 

regulations or notifications including amendments. If the Employer is caused to pay or 

reimburse, such amounts as may be necessary to cause or observe, or for observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/employer shall have the right to 

deduct any money due to the Contractor including his amount of performance security. The 

Employer/Engineer shall also have the right to recover from the Contractor any sum required 

or estimated to be required for making good the loss or damage suffered by the Employer. 

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point to time. 

 
SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK 

 
A)  Workmen Compensation Act 1923: - The Act provides for compensation in case of 

injury by accident arising out of and during the course of employment. 

 
B)  Payment of Gratuity Act. 1972: - Gratuity is payable to an employee under the Act on 

satisfaction of certain conditions on separation if an employee has completed 5 years’ service 
or more on death, the rate of 15 days wages for every completed year of service. The Act is 
applicable to all establishments employing 10 or more employees. 



C)  Employees P.F. and Miscellaneous Provision Act 1952: - The Act Provides for monthly 
contributions by the employer plus workers @ 10% or 8.33% The benefits payable under the Act 
are: 

1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement/death etc. 

 
D)  Maternity Benefit Act 1951: - The Act provides for leave and some other benefits to women 

employees in case of confinement or miscarriage etc. 
 

E)  Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor fails to 
provide, the same are required to be provided, by the Principal Employer by Law. The 
principal Employer is required to take Certificate of Registration and the Contractor is required 
to take license from the designated Officer. The Act is applicable to the establishments or 
Contractor of Principal Employer, if they employ 20 or more contract labour. 

F)  Minimum Wages Act 1948: - The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act, if the employment 
is a scheduled employment. Construction of Building, Roads, Runways are scheduled 
employment. 

G)  Payments of wages Act 1936: - It lays down as to by what date the wages are to be paid, 
when it will be paid and what deductions can be made from the wages of the workers. 

 
H)  Equal remunerations Act 1979: - The Act provides for payment of equal wages for 

work of equal nature to Male and Female workers and for not making discrimination against 
female employees in the matter of transfer, training and promotions etc. 

 
I)  Payments of Bonus Act 1965: - The Act is applicable to all establishments employing 

20 or more employees. The Act provides for payments of annual bonus subject to a 

minimum of 8.33% of wages and maximum of 20 % of wages to employees drawing Rs. 3500/- 

per month or less. The bonus to be paid to employees getting Rs, 2500/- per month or 

above Rs. 3500/- per month shall be worked out by taking wages as Rs. 2500/- per month 

only. The Act does not apply to certain establishments. The newly set-up establishments are 

exempted for five years in certain circumstances. Some of the State Governments have 

reduced the employment size from 20 to 10 for the purpose of applicability of this Act. 

 
J)  Industrial Disputes Act 1947: - The Act lays down the machinery and procedure for 

resolutions of Industrial disputes, in what situations a strike or lock-out becomes illegal and 

what are the requirements for laying off or retrenching the employees or closing down the 

establishment. 

 
K) Industrial  employment (standing  Orders)  Act  1946:  -  It is  applicable  to  all 



establishments employing 100 or more workmen (employment size reduced by some of the State 

and Central Government to 50). The Act provides for laying down rules governing the 

conditions of employment by the Employer on matters provided in the Act and get the same 

certified by the designated Authority. 

 
L)  Trade Unions Act 1926: - The Act lays the procedure for registration of trade unions 

of workmen and employers. The Trade Unions registered under the Act have given certain 

immunities from civil and criminal liabilities. 

 
M)    Child Labour (Prohibition & Regulation Act 1986: - The Act prohibits employment 

of children below 14 years of age in certain occupations and process and provides for regulation 

of employment of children in all other occupations and processes. Employment of Child labour is 

prohibited in Building and Construction Industry. 

N)  Inter – State Migrant workmen’s (Regulation of Employment & Conditions of service) 

Act 1979:- The Act is applicable to an establishment which employs 5 or more inter-state 

migrant workmen through an intermediary (who has recruited workmen in one state for 

employment in the establishment situated in another state).The inter-state migrant workmen, is 

an establishment to which this Act becomes applicable, are required to be provided certain 

facilities such as housing, medical aid, traveling expenses from home upto the establishment 

and back, etc. 

 
O)  The Building and Other Construction workers (Regulation of employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996: - All the establishments who 

carry on any building or other constructions work and employ 10 or more workers are covered 

under this Act. 

All such establishments are required to pay cess at the rate not exceeding 2% of the cost of 

construction as may be modified by the government. The Employer of the establishment is 

required to provide safety measures at the Building or construction work and other welfare 

measures, such as canteens, First Aid facilities, Ambulance, Housing accommodations for 

workers near the workplace etc. The Employer to whom the Act applies has to obtain a 

registration certificate from the Registering Officers appointed by the Government. 

 
P)  Factories Act 1948: - The Act lays down the procedure for approval of plans before setting 

up a factory, health and safety provisions, welfare provisions, working hours, annual earned 

leave and rendering information regarding accidents or dangerous occurrences to designated 

authorities. It is applicable to premises employing 10 persons or more with aid of power or 20 

or more persons without the aid of power engaged in the manufacturing process. 

 
 

Q)  Royalty charges-The contractor shall pay the royalty to the competent authority 

as per rule. The royalty charges paid shall be borne by the contractor and shall not 

be reimbursed by the Employer. 



R)  Following Pollution control Acts and amendments made thereof from time 

to time shall be applicable. 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 
The contractor must commit to adopting Environmental management plan for 

best energy use, waste management, the reduction of pollution as in EMS (Environmental 
Management system) ISO-14001- 2015 

 
63. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows: - 

 
63.1  If the Contractor is of the view that a decision taken by the Engineer was either outside 

the authority given to the Engineer by the Contract or that the decision was wrongly taken, the 
decision shall be referred to # Chief Officer (Higher Authority) within 14 days of the 
notification of the Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given by the # Chief Officer. 
63.2  

a)  For the work up to Rs.100 Cr., if any of the parties is not satisfied with the decision of 
the #Superintending Engineer, both the parties have to refer to the #Chief Officer 
concerned for the conciliation process. 

b)  For the work more than Rs.100 Cr., if any of the parties is not satisfied with the decision 
of the Superintending Engineer, both parties have to refer to the #Secretary, Roads 
& Building Department, Government of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, contractor may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor fails to refer a claim / dispute to the Higher Authority within 14 days of 
the notification of the Engineer's decision, the Contractor shall not be entitled to 
any additional payment/claim if he doesn’t follow the above sequence in stipulated 
time. However, during such period, he would not stop the work in any case. 



 
 
 
 
 
 
 
 
 

 
SECTION - 4 

CONTRACT DATA 



 
 

 
Item marked “N/A” do not apply to this Contract. 

#CONTRACT DATA  

 
Clause Reference With respect To 

section 3 

1. The Employers is [CL.1.1] 
Name: Regional commissioner municipality, Address: 

Ahmedabad , Gujarat 

Name of authorized Representative The Chief Officer, Mehmdavad Nagarpalika 

 

2. The Engineer is Clerk - Drainage Department, 

Mehmdavad Nagarpalika,mahemdavad 

Name of Authorized Representative: Mr. 

3. The Defects Liability Period is 3 (Three) years from the date of 

completion. 

4. The Start Date shall be 1st days for the date of issue of the Notice 

to proceed with the work. 

[CL.1.1&33] 

 
[CL.1.1] 

 

5. The Intended Completion Date for the whole of the works is 36 

Months after start of work with the following milestones: 

Milestone dates: 

Physical works to be completed Period from the start date 

[CL.1.1,17&2] 

 
[CL.2.2& 49.1] 



6. The Site is located at As per name of Work, Ta. Mehmdavad, Dist : 
Kheda 

7. The name and identification number of the Contract is: OPERATION 

& MAINTENANCE OF 5.6 MLD SBR TYPE SEWAGE TREATMENT 

PLANT AT MEHMDAVAD INCLUDING ALL MECHANICAL, 

ELECTRICAL, INSTRUMENTATION EQUIPMENT’S AND CIVIL 

STRUCTURES AS PER TENDERS CONDITION & SPECIFICATION 

FOR 3 YEARS AT-MEHMDAVAD NAGARPALIKA 

8. The works consist of etc. With items as per B.O.Q. The works 

shall, inter alia, include the following, as Specified or as 

directed: 

 
 
 
 
 
 
 
 
 
 
 

 
[CL.1.1] 

 
 

 
(A) Other Items 

Any Other Items as required to full fill all contractual obligations as per the Bid 
documents. 

10. The following documents also form part of the Contract: 

As per clause 2-3 [CL.2.3(9)] 

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of subcontracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex – II to Section I [CL.9] 

16. The minimum insurance cover for physical property, injury and death [CL13] 

is Rs. 5 lakhs per occurrence with the number of occurrences limited to four. After each 
occurrence, the contractor will pay an additional premium necessary to make insurance valid for four 
occurrences always 

17. Site Investigation report [CL.14] 

18. The Site Possession dates shall be …………………….. [CL.21] 

19. The period for submission of programme for approval of the [CL. 27.1] 

engineer shall be 21 days from the issue of Letter of Acceptance. 

20. The period between program updates will be …….. days. [CL.27.3] 

21. The  amount  to  be  withheld  for  late  submission  of  an  updated[CL. 27.3] 

programme shall be Rs ........................... lakhs 
22. The following events shall also be Compensation Events Substantially [CL. 44 

adverse ground conditions encountered during the course of execution of work 
not provided for in the bidding document 

(i) Removal of underground utilities detected subsequently 

(ii) Significant changes in classification of soil requiring additional 

mobilization by the contractor, e.g. ordinary soil to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, etc. not 
caused by the contractor. 

(iv) Artesian conditions 

(v) Seepage, erosion landslide 

(vi) River training requiring protection of permanent work 



(iv) River training requiring protection of permanent work 

(v) Presence of historical, archaeological or religious structures, monuments interfering with the 

works 

(vi) Restriction of access to ground imposed by civil, judicial, or military authority 
23. The currency of the Contract is Indian Rupees [CL. 46] 

24. The formula (e) for adjustment of prices are as under: 

 If any of the commodities like Cement, Steel or Bitumen are not 
found applicable in a work, the weight component of that commodities {i.e. 
‘Cement’ (Pc), ‘Steel’ (Ps) or ‘Bitumen' (Pb) as indicated in SBD for the 
purpose of Price Adjustment} shall be clubbed with the weight component 
of ‘Other Material’ (Pm), such that the gross % weight of the components 
shall remain as 100%. 
R = value of work as defined in Clause 47.1 of Conditions of Contract 

Adjustment for labour component 

(i) Price adjustment for increase or decrease in the cost due to labour shall 
be paid in accordance with the following formula: 

VL = 0.85 x (Pl/100) x R x (Li – L0)/L0 

VL = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for local labour 
L0 = The consumer price index for industrial workers for the State on 28 
days preceding the scheduled date of opening of technical Bids as published 
by Labour Bureau, Ministry of Labour, Government of India 
Li = The consumer price index for industrial workers for the State for the month 
under consideration as published by the Labour Bureau, Ministry of Labour, 
Government of India. 
Pl = Percentage of labor component of the work. 

[CL.47] 

 
Adjustment for cement component. 

(ii) Prices adjustment for increase or decrease in the cost of cement procured by the contractor 

Vc= 0.85 x (Pc/100) x R x (Ci – C0)/C0 

Vc = Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for cement. 
C0 = The all-India wholesale price index for Ordinary Portland Cement on 28 days 

preceding the scheduled date of opening of technical bid as published 
by the Office of the Economic Adviser, Department for Promotion of Industry and Internal Trade, 

Ministry of Commerce & Industry. 

Ci = The all India average wholesale price index for Ordinary Portland Cement for the 
month under consideration as published by Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 
Pc = Percentage of cement component of the work 



Adjustment for steel component 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the contractor 
shall be paid in accordance with the following formula 

Vs = 0.85 x (Ps/100) x R x (Si – S0)/S0 

 
Vs= Increase or decrease in the cost of work during the month under consideration due to changes 
in the rates for steel 

 
So= The all India wholesale price index for steel (Mild Steel - Long Products Rebars) on 28 days 
preceding the date of opening of Bids as published by the Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Si= The all India average wholesale price index for steel (Mild Steel - Long Products Rebars) for 
the month under consideration as published by Office of the Economic Adviser, Department for 
Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 

 

Ps = Percentage of steel component of the work 

 
Note : For the application of this clause, the index of Mild Steel- Long products Rebars has been chosen 
to represent the steel group. 

 
Adjustments of bitumen component 

 
(iv) Price adjustment for increase in the cost of bitumen shall be paid in accordance 
with the following formula 

 
Vb = 0.85 x (Pb/100) x R x (Bi – B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month underconsideration due to changes 

in rates for bitumen. 
 

Bo = The official retail price of bitumen at the IOC depot at the nearest centre on the day 28 days 
prior to the scheduled date of opening of technical bid. 

 
Bi = The official retail price of bitumen of IOC depot at the nearest centre for the 15th day of the 

month under consideration. 
 

Pb = Percentage of bitumen component of the work 

 
Adjustment of POL (fuel and lubricant) component 

 
(v) Price adjustment for increase or decrease in cost of POL (fuel and 
lubricant) shall be paid in accordance with the following formula 

 
Vf = 0.85 x (Pf/100) x R x (Fi – F0)/F0 

 
Vf = Increase or decrease in the cost of work during the month under consideration due to changes 
in rates for fuel and lubricants. 



Fo = The official retail price of High-Speed Diesel (HSD) at the existing consumer pumps of IOC 
at the nearest centre on the day 28 prior to the date of opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at the nearest centre 
for the 15th day of the month of the under consideration. 

 
Pf = Percentage of fuel and lubricants component of the work 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has been chosen to 
represent the fuel and lubricants group. 

 
Adjustment for Construction Machinery 

 
(vi) Price adjustment for increase or decrease in the cost of plant and Machinery spare procured 
by the Contractor shall be paid in accordance with the following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi – P0)/P0 

 
Vp= Increase or decrease in the cost of work during the month under consideration due to 
changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of machinery for mining, quarrying 

and Construction for the month under consideration as published Office of the Economic Adviser, 

Department for Promotion of Industry and Internal Trade, Ministry of Commerce & Industry. 

 
Pi = The all India average wholesale price index for manufacturer of machinery for mining, 

quarrying and Construction for the month under consideration as published Office of the 

Economic Adviser, Department for Promotion of Industry and Internal Trade, Ministry of 

Commerce & Industry. 

 
Pp = Percentage of plant and machinery spares component of the work. 

 
Note: For the application of this clause, index of Heavy Machinery and parts has been chosen to 
represent the Plant and Machinery Spares group 

 
Adjustment of other materials Component 

 
(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall be paid in accordance 
with the following formula 

Vm= 0.85x (Pm/100) x R x (Mi – M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under consideration due to 
change in rates for local materials other than cement, steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28 days preceding the scheduled 
date of opening of technical Bids, as published by the Office of the Economic 



Adviser, Department for Promotion of Industry and Internal Trade, Ministry of Commerce 
& Industry. 
Mi= The All India wholesale price index (all commodities) for the month under consideration as 
published by the Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, steel, bitumen and POL) of the 
work. 

 
The following percentage will govern the price adjustment for the entire contract: 

1. Labour -Pl .............................................................................. % 

2. Cement – Pc ……% 

3. Steel - Ps ............................................................................... % 

4. Bitumen - Pb ............................................................................. % 

5. POL - Pf ....................................................................................... % 
6. Plant & Machinery Spares Pp ......................................% 
7. Other Materials - Pm ........................................................ % 

-------------- 
Total 100 % 

-------------- 

 
25. The proportion of payments retained (retention money) shall be 6% {CL. 48} from each 

bill subject to a maximum of 5% of final contract price. 

 
26. Amount of Liquidated damages forFor Whole of work {CL.49} (1/2000)th of the 

delay in completion of works Initial contract price, rounded off to the 

nearest 

Thousand, per day. For sectional Completion 

(wherever specified In item 6 of Contract 

data) (1/2000)th of initial contract price for 

#5 km Section, rounded off to the nearest 

thousand per day. 

 
27. Maximum limit of liquidated damages 10 percent of the Initial {CL. 49} 

For delay in completion work Contract Price rounded off to 

the nearest thousand 

 
28.  Amount of Bonus for early completion Amount of bonus for early 

completion of work shall be given as per CL.50 of Section-3 

 
29.  Maximum limit of bonus for early 5 percent of the Contract {CL. 50} 

Completion of work Price 

 
performance of the contract) and on 

submission of unconditional Bank 

Guarantee for amount of advance 

Deleted 



30.  

 
31. The securities shall be for the following minimum amounts equivalent {CL. 52} As a percentage 

of the Contract Price: 

Performance Security for 5 percent of contract price plus Rs. …………….. (to be decided after evaluation 

of the bid) as additional security in terms of ITB Clause 29.5 

The standard form of Performance security acceptable to the Employer shall be an unconditional 

Bank Guarantee of the type as presented in Section 8 of the Bidding Documents. 

32. The Schedule of Operating and maintenance Manuals…..N/A. {CL. 58} 

33. The date by which “as– built” drawings (in scale as directed) in 2 sets {CL. 58} are required 

within 28 days of the issue of certificate of completion of the whole or section of the work, as the case 

may be. 

34. The amount to be withheld for failing to supply “as built” drawings {CL. 58} by the Date 

required is Rs  Lakhs. 

35. The following events shall also be fundamentals breach of contract: {CL.59.2} “The Contractor 

has contravened Sub- clause 7.1 and Clause 9 of GCC” 

36. The percentage to apply the value of the work not completed representing {Cl 60} the Employer’s 

additional cost for completing the Works shall be 20 per cent. 



 
 
 
 
 
 
 

 
SECTION - 5 

Conditions of Contract for O & M 



CONTRACT NO:- 

 

 
MEHMDAVAD NAGARPALIKA 

TALUKA: MEHMDAVAD, DISTRICT: 

MEHMDAVAD 

 
Bid Documents for “Comprehensive Operation and maintenance of civil, 
mechanical, electrical and instrumentation work for 5.6 MLD SBR Based 
Sewage Treatment Plant at Mehmdavad, Gujrat for Mehmdavad Nagarpalika for 
3 (Three) years.” 

 

 
ESTIMATED COST: RS. 1,89,32,173/- 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
MEHMDAVAD NAGARPALIKA 

TALUKA: Mehmdavad, DISTRICT: 
Mehmdavad 



SECTION A : 

CONDITIONS OF CONTRACT 
FOR OPERATION AND MAINTENANCE 

(ADMINISTRATIVE PROVISIONS) 

The following additional clauses shall apply only during the Operation and Maintenance period. 

 
1. DEFINITIONS AND INTERPRETATION 

 
1.1. Definitions: In these Conditions of Contract (“Conditions”) the following words and 

expressions shall have the meanings hereby assigned to them, except where the context 
otherwise requires. 

 

 
1.1.1. “Applicable Law” means all national (or State) legislation, statutes, ordinances and other 

Laws and regulations and by laws of any legally constituted public authority. 
 

 
1.1.2. “Contract” means the contract agreement, these conditions, the Employer’s 

requirements, the Tender and the further documents (if any) which are listed in the 
contract agreement. 

 

 
1.1.3. “Contractor’s Equipment” shall mean all equipment, instruments, tools, machinery and 

other appliances and things of the Contractor at the Site required for the fulfilment of 
the obligations of the Contractor under these Conditions. 

 

 
1.1.4. “Contractor’s Personnel” means the contractor’s representative and all personal whom 

the contractor utilizes on site, who may include the staff, labour, & other employees of 
the contractor and of each sub–contractor & any other personnel assisting the 
Contractor in the execution of the work. 

 

 
1.1.5. “Dispute” shall have the meaning given to it in Clause 15 of these Conditions. 

 

 
1.1.6. “Employer’s Risk” shall include the risks mentioned as Employers risks in the General 

Conditions and shall include any negligence or misconduct on the part of the Employer 
and also any event of Force Majeure as provided in Clause 12 of these Conditions. 

 

 
1.1.7. “Employer’s Personnel” means the Employer’s Representative, the assistants and 



all other staff, labour and other employees of the Employer and of the Employer’s representative, 
and any other personnel notified to the contractor, by the Employer or the Employer’s 
representative, as Employer’s personnel. 

 

 
1.1.8. “Employer’s Requirements” means the document entitled Employer’s requirements, as 

included in the contract, and any additions and modifications to such document in 
accordance with the contract. Such document specifies the purpose, scope, and / or 
design and / or other technical criteria, for the works. 

 

 
1.1.9. “Facility” shall mean the entire system to be designed and constructed including 

the equipment’s, buildings, structures, ramps, pits, pipes, fencing, lighting, testing 
and analysis equipment, tools, computers, software programs, safety equipment, plant 
machinery, supplies, instruments and inventory incorporated therein, as well as all open 
areas within the Site, and including any additions, modifications, alterations, 
replacement and repairs as may be made thereto from time to time. 

 

 
1.1.10. “Force Majeure” shall mean those events mentioned in Clause 12 of these Conditions. 

 

 
1.1.11. “General Conditions” shall mean the conditions of tender issued by Employer 

Mehmdavad Nagarpalika for O&M works of projects. 
 

 
1.1.12. “Good Operating Practices” means the standards, practices, methods and procedures 

as practiced internationally and in India conforming to all Applicable Law and that 
degree of skill, diligence, prudence and foresight which would reasonably be expected 
from a skilled and experienced contractor engaged in India in the same type of 
undertaking under the same or similar circumstances as the Contractor pursuant to 
these Conditions. 

 

 
1.1.13. “O & M Contract” shall mean the contract or part of any other contract having 

scope of Operation and Maintenance of facilities, entered in between the Employer and 
the Contractor pursuant to these Conditions. 

 

 
1.1.14. “O & M Completion Certificate” shall mean the certificate to be issued by the Employer 

on the completion of all the obligations of the Contractor under these Conditions. 
 

 
1.1.15. “O & M Services” shall mean those services specified in Schedule [1] which the 

Contractor is obligated to perform under these Conditions. 



1.1.16. “O & M Standard” shall mean the standards: As set forth in the tender documents 

a) As required pursuant to Applicable Law; 

b) Set out in the Performance Guarantee; and 

c) For the functioning of the Facility as required in accordance with the Contract including 
such requirements as may be mentioned in the Employer’s Requirements. 

d) For the functioning of the Facilities set forth in these Conditions. 
 

 
1.1.17. “O & M Manual” shall have the meaning for manual of Operation and Maintenance 

prepared by the contractor. 
 

 
1.1.18. “O & M Period” shall have the meaning set out in Clause. 

 

 
1.1.19. “O & M Price” shall mean the amount of Operation & Maintenance as agreed upon 

 

 
1.1.20. “Party” shall mean each of the Contractor and the Employer and Parties shall mean 

both of them together. 
 

 
1.1.21. “Performance Guarantees shall mean the guarantee that the Facility shall be 

operated continually satisfying the minimum performance parameters set out in 
Schedule. 

 

 
1.1.22. “Successor Contractor” shall have the meaning given to it in Clause. 

 

 
1.1.23. “Site” shall means that specific area specified in the bid documents & shall include any 

other places as may be specifically designed by the Employer from the time to time as 
forming part of the site. 

 

 
1.1.24. “Taking over Date” shall mean the date of issue of the taking over certificate at the end 

of the Operation and Maintenance period. 
 

 
1.1.25. “Taking over Certificate” means the certificate to be issued by Mehmdavad Nagarpalika 
/ ULB to the Contractor at the successful completion of the Operation and Maintenance 

period. 



1.1.26. “Termination” shall have the meaning given to it in Clause [13] of these Conditions. 
 

 
1.2 Interpretation: In these conditions, except where the context requires otherwise. 

 
1.2.1. words indicating one gender include all genders, 

 
1.2.2. words indicating the singular also include the plural and words indicating the plural also 

include the singular, 
 

1.2.3. Provisions including the word „agree‟, „agreed‟ or „agreement‟ require the agreement to 
be recorded in writing; 

 
1.2.4. „written‟ or „in writing‟ means hand- written, type- written, printed or electronically 

made, and resulting in a permanent record; 
 

1.2.5. The marginal words and other headings shall not be taken into consideration in the 
interpretation of these Conditions; 

 
1.2.6. The words „include,‟ „includes‟ and „including‟ are not limiting; 

 
1.2.7. As used in these Conditions, all defined terms include the plural as well as the singular; 

 
1.2.8. Any agreement, document or drawing defined or referred to in these Conditions shall 

include amendment, modification and supplement thereto and waiver thereof as may 
become effective from time to time, except where otherwise indicated; 

 
1.2.9. Any reference to any Clause or Sub – Clause shall unless specified otherwise mean a 

Clause or Sub-Clause of these Conditions; and 
 

1.2.10. Any rights of the Employer to make any inspections or to review any document shall not 
create any obligation on the Employer to conduct such inspections or reviews to detect 
any errors, inaccuracies, ambiguities or other potential problems. No inspection or 
approval by or on behalf of the Employer shall operate as a waiver of any provision of 
these Conditions, any obligation of Contractor under these Conditions, or any of the rights 
of the Employer hereunder, except as expressly agreed in writing by the Employer. 

 
1.3. Scope during Trial run and Defect Liability period: 

 
1.3.1. The scope of work under this contract includes trial run and maintenance of the STP(s) 

as a whole and its parts as an individual component as well. Under this the contractor 
has to run the scheme completely and will have to prove performance of each 
component individually and of whole scheme as per the standards laid down in contract. 
During this period the contractor shall have to appoint necessary staff for running and 
maintenance of scheme. The candidature of the staff being engaged by contractor shall 
have to be approved by the Engineer-in-Charge. During this period Engineer-in-
Charge/Nagarpalika will appoint staff to check the performance of project and also 
get hands on training to run and maintain 



the scheme. Contractor and his staff will arrange training for the staff to the satisfaction of 
Engineer In-charge. The period of trial run, testing and commissioning will be three 
(03) calendar months from the date of actual completion of the scheme as certified by 
the Engineer In-charge. Defect liability period will start from successful commissioning 
of the Plant. 

 

 
1.4. Commencement and Duration of O & M part of contract 

1.4.1. “The O & M Period” shall commence from the date of issue of „Certificate of successful 
commissioning‟ of the facilities including three calendar month trial run period or till 
prescribed parameters are not attained & whichever is later of the two and shall 
continue operation & maintenance of entire system for 4 years including three years 
defect liability period there from. 

1.5. Applicable Law 
 

1.5.1. The Contractor shall comply with all Applicable Law relevant to the Contractor’s 
Personnel, including Applicable Law relating to their employment, health, safety, 
welfare, immigration and emigration, and shall allow them all their legal rights. 

 
1.5.2. The Contractor shall require his employees to obey all Applicable Laws, including 

those concerning safety at work. 

 
1.5.3. In the event Employer becomes liable to any Employer’s Personnel, any Governmental 

authority (including but not limited to any fines or penalties levied by or payable to 
such authority) or to any other third party under the provisions of any Applicable Law 
resulting from Contractor’s failure to comply with such Applicable Law, Contractor shall 
reimburse Employer for all payments required to be made by Employer to such 
Employers Personnel, Governmental authority or any other third party, plus the actual 
expenses that Employer may incur in investigating, settling or defending any litigation 
or threatened litigation. 

1.6. Assignment 

1.6.1. The Contractor will not be entitled to sub-contract any part of his obligation 
under these Conditions to any third party . 

1.7. Safety 

1.7.1. Emergencies 

In the event of an emergency endangering any life or property, the Contractor shall 
immediately take such action as may be necessary to prevent, avoid or mitigate 
injury, damage or loss and shall, as soon as possible, report any such incidents, including 
his response thereto to the Employer. 

1.7.2. Contractor Action 

The Contractor shall utilize his personnel to take such action as may be necessary in 
accordance with Good Operating Practices in the event of an emergency. 
Notwithstanding anything to the contrary herein, the Contractor may incur any 
expenditure or take any 



other operating actions as the Contractor deems to be necessary (in accordance with Good 
operating practices) in the case of emergencies affecting the Facilities or the 
operation of the Facilities to counteract the effects where the Contractor considers 
immediate action is required to safeguard lives or property. In case such emergency was 
caused due to an Employer’s Risk then the Employer shall reimburse such reasonable 
expenses that might have been incurred by the Contractor in relation thereto acting in 
accordance with Good Industry Practices. 

1.8. Notification 

1.8.1. In the event of an emergency the Contractor shall forthwith notify the Employer of the 
emergency, the expenditures made and the operating actions taken. 

1.8.2. If the Employer considers that an emergency has arisen in relation to the Facilities, the 
Employer may give written notice to the Contractor specifying the nature of the 
emergency which it has identified and the manner in which it requests such emergency 
to be rectified. The Contractor shall rectify such defect with all due diligence. If such 
emergency is on account of an Employer‟s Risk then the Contractor shall be reimbursed 
all costs and expenses reasonably incurred by the Contractor for any actions taken by it 
pursuant to such direction or notice. If the Contractor fails to comply with such direction 
or notice promptly, the Employer shall be entitled to procure that it or any third party 
takes such actions as may be necessary to remedy such breach by the Contractor. Any 
costs that may be incurred by the Employer in this regard shall be reimbursed to him 
in full by the Contractor and shall be a debt due to him from the Contractor. 

1.9. Inspections 

Notwithstanding any provisions of these Conditions and without prejudice to any of the 
other rights vested by the Contractor under these Conditions, The Employer shall have 
the right at all times to inspect the Facilities and the Contractor shall co-operate 
in every manner with the representatives of the Employer inspecting the Facilities and 
allow them access to every part of the Facilities and produce any records requested. 

2. OPERATION OF THE FACILITIES 

2.1. Operation of the Facilities 

2.1.1. On Employer appointing the Contractor to perform and undertake the O & M Services 
and all other obligations set out and in accordance with these Conditions during the 
O&M Period. The Contractor shall accept the appointment and acknowledges a duty 
to perform such obligations. 

 

 
2.1.2. The Contractor shall be in complete charge of and have custody and control over and 

responsibility for the Facilities, and the Contractor shall perform or cause to be 
performed on behalf of the Employer all O & M Services for the Facilities and shall supply 
or cause to be supplied all materials required there for in accordance with the O & M 
Standard. 

2.1.3. The Contractor shall also acknowledge that the Employer and the Employer’s Personnel 
and other contractors may be carrying out work at the Facilities and shall 
endeavour to fully co-operate and work in a manner so as not to cause any 
obstruction or hindrance to them. 



2.1.4. The Contractor shall remain an independent Contractor and not an agent, employee 
and nothing in these Conditions or the O & M part of contract shall be deemed to create 
a Joint Venture between the Employer and the Contractor. 

 

 
2.2. Responsibility of the Contractor:- The Contractor shall be solely and exclusively 

responsible for: 

2.2.1. The contractor shall be responsible for smooth and satisfactory operation and 
maintenance of the plant on round the clock basis for a period of 4 (Four) years from 
the date of completion of trial run and commissioning of sewerage Treatment Plant. 

2.2.2. Obtaining all necessary permits and consents required by Applicable Law or any 
Governmental authority for the Contractor to carry out the O & M Services; 

2.2.3. The procurement of all goods and services necessary to ensure compliance with his 
obligations under these Conditions, 

2.2.4. Making available suitably qualified and trained personnel to perform the O & M Services; 

2.2.5. Perform the O & M Services in accordance with the O & M Manuals prepared by the 
Contractor and as approved by the Engineer in Charge and maintain the Facilities in 
good repair and condition and ensure that the Facilities are well and suitably 
maintained at all times in accordance with Good Operating Practices and in accordance 
with these Conditions; 

2.2.6. Procuring and administering all chemicals and other consumables, tools, equipment, 
spare parts and other materials (which shall be of good quality and unused) necessary 
for the operation and maintenance of the Facilities; 

2.2.7. Maintaining a system of records to identify all inventories related to the Facilities and 
preparing and providing to the Employer a complete accounting of such inventory for 
every fiscal quarter; 

2.2.8. Arranging for the testing and recalibration of all scales, meters, gauges and other 
measuring devices at the Facilities on an annual basis and maintain the Calibration 
certificates as records unless otherwise stated in the O & M part of contract; and 

2.2.9. For providing any and all relevant information required by the Employer. 

2.2.10. Contractor shall ensure that the treatment plant is run on continuous basis and 
shut down if any subject to obtaining prior permission / approval of the Employer. 
Generally major repair encountered in any unit shall be attended as quickly as possible. 

2.2.11. The contractor shall monitor the performance of the Sewerage treatment plant; conduct 
the analysis of the influent as well as effluent quality after treatment. 



2.2.12. Contractor shall initiate and take adequate actions to ensure smooth and 

satisfactory performance/ running of the plants on a 24 hours/ round the clock basis. 

2.2.13. For the smooth running of the plant all the required equipment, machineries, 
accessories, major and minor spares, consumables including chemicals, greases, 
lubricants, all cleaning agents, packing, rubber sheet, laboratory reagents, all hardware, 
required quantity of white wash, oil paint color, all types of epoxy paint, material 
required for housekeeping and cleaning etc. are to be brought by the contractor. The 
quality of all consumable and spare etc. i.e. technical requirements as per manufacture 
recommendation shall remain unchanged. 

2.2.14. A technical expert of the contractor shall visit the plant on every fortnight and will 
suggest if required, to improve the efficiency and working of the plant. The visit must be 
recorded in document and outcome of the visit/minutes of meeting should be got signed 
by Engineer In-charge of works without which the visit shall not be considered. 

2.2.15. In case, there is no inflow to the plant after completion of construction for a period of 
one month and/ or more, payment during first fifteen days of O & M stage will be made 
without any deduction. Payment for next fifteen days of the first month shall be 
made at rate of 50% of O & M price quoted by him. Contractor shall also be paid for 15 
days of the second month at rate of 50% of O & M price quoted by him. Thereafter, 
payment towards security watchmen and minimum power requirement will only be 
made (i.e. after 45 days of completion of construction). ULB shall intimate Contractor 
by written notice in such event during initial fifteen days of O & M period. 

3. DUTY OF CARE BY THE OPERATOR AND PERFORMANCE STANDARDS 

3.1. Duty of Care 

3.1.1. The Contractor shall manage, operate and maintain the Facilities in accordance with 
Good Operating Practices and in accordance with the O & M Standard so that the 
Facilities are capable of meeting the outputs and specifications set out in the Contract. 

3.1.2. The Contractor shall take full responsibility for the care of the Facility from the 
date of start of O&M period, till the end of the O & M Period. 

3.1.3. If any loss or damage happens to the Facility, during the O & M Period due to any breach 
by the Contractor of any of his obligations under these Conditions including any wilful 
misconduct, negligence and non-conformity with Good Operating Practices then the 
Contractor shall, at his own cost, rectify such loss or damage so that the Facility 
conforms in every respect with the provisions of these Conditions. 

3.1.4. The Employer shall be liable only in case of any damage caused due to any Employer‟s 
Risk. 

4. OBLIGATIONS AND RESPONSIBILITIES OF THE EMPLOYER 

The Employer shall employ the Contractor to provide the O & M Services and shall: 

4.1.1. following the issue of Certificate of Successful commissioning and trial run, handover 
the custody of the Facilities to the Contractor for its intended use during the O & 
M Period; and 

4.1.2. Pay the Contractor all sums required to be paid in accordance with the terms of 



these Conditions. Notwithstanding anything else herein contained the Employer may set 
off any sums owed by the Contractor under the Contract for money owed to the 
Contractor by the Employer under these Conditions or as a debt due from the 
Contractor. 

5. REPRESENTATIONS AND WARRANTIES OF THE CONTRACTOR 

The Contractor hereby represents for the benefit of the Employer as follows: 

5.1. Performance of O & M Services 

5.1.1. that the Contractor has the required skills and capability to perform, and shall diligently 
perform, the O & M Services in a high quality, timely and professional manner utilizing 
sound engineering principles and project management procedures in accordance 
with Good Industry Practices; 

5.1.2. that the Contractor shall perform his obligations hereunder in accordance with the 
requirements of these Conditions and shall meet the Performance Guarantee; and 

5.1.3. That it shall not use any spare parts or material that are not new and which shall 
be of a quality that is in accordance with Good Industry Practices. 

5.2. Knowledge of Adverse Information 

5.2.1. As of the Commencement Date, Contractor is not aware of any facts, conditions or events 
which would affect the ability of Contractor to provide the O & M Services in 
accordance with these Conditions. 

5.2.2. Contractor has familiarized himself with the nature and extent of the O & M Services 
required to be provided under these Conditions and with all other requirements under 
Applicable Law 

5.3. Organization, Standing and Qualification 

Contractor is validly existing and in good standing under Applicable Law and has 
all necessary power and authority to carry on its business as presently conducted 
and to perform its obligations under these Conditions. Contractor is, or will be prior to 
the date on which the O & M Services are to be commenced duly qualified or licensed to 
provide these services. 

5.4. Due Authorization 

 
5.4.1. Each of the execution, delivery and performance by the Contractor of all contracts 

entered into pursuant to these Conditions shall be duly authorized by all necessary 
action on the part of Contractor. 

5.4.2. Neither the execution and delivery by Contractor of the O&M Contract, nor the 
consummation by Contractor of any of the transactions contemplated hereby, requires 
the consent or approval of, the giving of notice to, the registration with, the recording 
or filing of any document with, or the taking of any other action in respect of, any 
Governmental authority or agency, except: 

a) Such as have been duly obtained, given, registered, recorded, filed or taken and are in full 
force and effect or are not yet required; and 



b) Filings and recordings expressly required pursuant to the O & M part of contract. 
Contractor holds, or will obtain, any and all licenses, permits and approvals on a timely 
basis. Contractor has no reason to believe that any of those not yet required will not be 
readily obtainable or done in the ordinary course of business upon due application there 
for. 

5.5. Litigation 

In the aggregate, there are no pending or, to the knowledge of Contractor, threatened actions, 
investigations or proceedings before any court, Governmental authority or arbitrator, 
which would have material adverse effect on the ability of Contractor to perform its 
obligations under these Conditions 

6. INSURANCE 

6.1. General Conditions 

6.1.1. Without limiting the Contractor’s obligations, responsibilities and liabilities under these 
Conditions, the Contractor shall be required to provide and maintain in full force and 
effect, at his expense the insurance coverage’s specified in Schedule [3] throughout 
for the O&M Period. Any deductibles on the insurance shall be to the account of the 
Contractor. 

6.1.2. Maintenance of insurance shall not relieve the obligation of the Contractor to remedy 
or repair any damage to the Facility in case such damage is caused due to the fraud, 
negligence, wilful misconduct or breach of any obligations of the Contractor under these 
Conditions (including failure to perform the O & M Services in accordance with 
Good Operating Practices) at the Contractors cost promptly and regardless of the extent 
of settlement of claims by the underwriters or the time taken for settlement of claims. 
Any amounts not insured or not recovered from the insurers shall be borne by the 
Contractor to the extent any such liability or damage is caused due any breach of any 
obligations of these Conditions (including failure of the Contractor to perform the O & 
M Services in accordance with the Good Operating Practices) by the Contractor or any 
wilful misconduct, negligence on the part of the Contractor. 

6.1.3. The terms of the Insurance shall be approved by the Employer. 

6.1.4. The Contractor within the 14 days from work order shall submit to the Employer 
evidence that the insurances required under Schedule [3] of these Conditions has been 
obtained as approved by the Employer. 

6.1.5. The Contractor shall not make any alteration to the terms of any insurance without the 
prior approval of the Employer. If the Contractor fails to effect and keep in force 
any of the insurance it is required to effect and maintain under these Conditions, or fails 
to provide satisfactory evidence and copies of policies in accordance with this Sub 
Clause, the Employer may effect insurance for the relevant coverage and pay the 
premiums due and may claim the same from the Contractor. The insurances: 

a) shall be in the name of the Employer and the Employer shall be the sole loss payee, 

b) shall be extended to cover liability for all loss and damage to the Employer‟s property arising 
out of the Contractor‟s performance of his obligations or failure to do so under these 
Conditions and any fraud, gross negligence or wilful misconduct on his part, and. 



6.1.6. If the Contractor fails to effect and keep in force insurance which is required to be 
maintained under these Conditions, and the Employer neither approves the omission 
nor effects insurance for the coverage relevant to this default, any moneys which would 
have been recoverable pursuant to such insurance shall be paid by the Contractor. 

6.1.7. The insurance shall cover all the electrical items, mechanical items, Instrumentation 
& automation items, all civil works, Storage structures etc. The insurance for the work 
of transmission main is optional. Since the responsibility of safety of all work lies with 
contractor, contractor may prefer to take the insurance of optional item also if 
deemed fit. 

7. INDEMNIFICATION 

7.1. Loss or Damage to Facilities 

The Contractor shall at its own expense make good any physical loss or damage 
to the Facilities occasioned by it in the course of the performance of its obligations under 
these Conditions if and to the extent such loss or damage is caused by the negligence, 
wilful default or breach of statutory duty or failure to follow Good Industry Practices by 
the Contractor 

7.2. Other Loss or Damage 

7.2.1. Except as otherwise stated in this Clause 7.2 or covered by Clause 7.3, the Contractor 
shall indemnify, defend and hold harmless the Employer against any and all liabilities, 
losses, damages and claims of whatever kind and nature, including all related costs and 
expenses incurred in connection therewith, in respect of personal injury to or death of 
third parties or any employee of the Employer or the in respect of loss of or damage to 
any third party property or property belonging to employee of the Employer by: 

a) any breach by the Contractor of its obligations hereunder and 

b) any negligence, wilful default or breach of statutory duty on the part of Contractor 

7.2.2. Except as otherwise stated in this Clause 7.2 or covered by Clause 7.3, the Employer 
shall indemnify, defend and hold harmless the Contractor for all claims and losses 
of whatever kind and nature, including all related costs and expenses incurred in 
connection therewith, in respect of personal injury to or death of third parties or 
of any person employed by the Contractor in respect of loss of or damage to any 
third party property or property belonging to any person employed by the 
Contractor to the extent that the same arises out of any Employer‟s Risk 

7.3. Accidents or Injury to Workmen 

7.3.1. The Contractor shall indemnify, defend and hold harmless the Employer or any 
Employer‟s Personnel against any and all claims for loss, damage and expense of 
whatever kind and nature (including all related costs and expenses) in respect of 
the death of or injury to any person employed by the Contractor in connection with the 
performance of the O&M Services and obligations hereunder except to the extent 
that such death or injury is caused by an Employer‟s Risk. 



7.3.2. Neither Party shall be liable to the other Party for loss of use of the Facilities, loss of profit, 
loss of any contract or for any indirect or consequential loss or damage which may be 
suffered by the other Party in connection with the Contract, other than under Sub-Clause[13] 
and this Clause [7]. 

7.3.3. The total liability of the Contractor to the Employer, under or in connection with these 
Conditions other than as provided in Clause 7.3.2 & 14 shall not exceed the sum of 
the O & M Price and the Delay Damages payable under the these Conditions. 

7.3.4. This Sub-Clause shall not limit liability of the Contractor in case of fraud wilful default, 
gross negligence and liabilities arising due to breach of Applicable Law and the liability 
under any other Clause of these Conditions that might impose a greater liability on the 
Contractor 

8. INSPECTION 

8.1. General Provisions 

8.1.1. The Employer may check the operation of the Facilities or designate an organization 
of his choice to carry out inspections regularly. The Employer or the organization 
appointed by him shall check that the Contractor is performing the tasks for which he 
is responsible with due diligence. The Contractor shall at his cost provide all the 
assistance the Employer requires to complete these inspections 

8.1.2. Before any inspection, the Employer shall give prior notice to the Contractor, indicating 
the name(s) of the person(s) empowered to carry out such inspection in the name of 
the Employer 

8.2. Measurement and Analysis 

8.2.1. The Employer has the right to perform any analysis or inspection he deems necessary. 
Before any inspection, the Employer shall give a prior written notice to the Contractor. 

8.2.2. The sewage quantity, for any such test, analysis or inspection shall be measured by flow- 
meters installed at the Facility, which are acceptable to the Employer, provided they are 
maintained and calibrated as per requirements of this contract. 

8.2.3. Other parameters like Pressure temperature and speed shall be measured by certified 
calibrated meters provided by the contractor and, which are acceptable to the Employer 

8.2.4. The flow meters shall be inspected and certified upon their availability by the Employer 
and the Contractor. Thereafter, the said meters shall be tested and their accuracy 
verified once in every six (6) months by the Contractor. After each inspection, the flow-
meters shall both be sealed in the presence of representatives of the Employer and the 
Contractor in a manner that is adequate to prevent the tampering of said meters by 
any person. 

8.2.5. The Contractor shall be responsible for the security and protection of flow-meters at the 
designated point. If there is any malfunctioning of the meters, it should be repaired at 
the Contractor’s cost, as per manufacturer’s technical recommendations. 



8.3. Plant Complex Visits 

8.3.1. At the end of each month, or at the initiative of the Employer, a visit shall be organized 
so that both parties can check the condition of the installations at the facilities. 

 
8.3.2. A report shall be drawn up to record the opinions of both Parties. The Employer reserves 

the right to call in equipment manufacturers or specialized technicians for these visits. 

8.3.3. These visits shall provide an opportunity for examining maintenance programs and 
operating procedures and improvements requiring additional investments. 

8.3.4. Any test, visit, analysis or inspection and any approval thereof shall not in any way 
alter/modify or dilute the responsibility of the Contractor to fulfil his obligations under 
these Conditions. 

9. RECORDS AND REPORTS 

9.1. Operating Records and Data- The Contractor shall: 

9.1.1. Prepare and maintain, on a current basis and in accordance with generally accepted 
Indian accounting principles, proper, accurate and complete books and records and 
accounts of all transactions related to the Facilities including a log book at the site which 
shall contain inter alia the following details 

a) Reading from the different meters, indicators and recorders (including but not limited 
to consumption of energy, volume of water conveyed, operating times of the different 
items of equipment etc which may be updated on a daily basis); and 

b) Report of visits by persons other than those of the Employer and the Contractor to the 
Facility 

9.1.2. Establish and maintain a weekly and monthly reporting system to provide storage and 
ready retrieval of operating data relating to the Facilities, including such information 
necessary to verify calculations made pursuant to these Conditions or the O & M part of 
contract and provide the same to the Employer on a monthly basis 

9.1.3. Provide to the Employer or such persons notified by it access to the Facilities and 
to data in relation to the Facilities, at all times. 

9.1.4. At the Employer’s request, at the end of every month, make a copy of the system 
performance data for that month as recorded by the instrument and control system 
on CDs 

9.1.5. / DVDs and printed document there from and deliver the same to the Employer 
with one week. 

9.1.6. Provide support to the Employer to meet the data requirements of all competent 
authorities and under Applicable Law 

9.2. Reports 

9.2.1. The Contractor shall submit the reports mentioned in Schedule [2] at times indicated in 
the said Schedule. 

9.2.2. The Contractor shall also provide the Employer with such reports as are required 



by the Employer and shall comply with all reporting requirements prescribed under these 
Conditions and the O & M part of contract. In addition the Contractor shall submit 
the following information to the Employer. 

9.2.3. Upon obtaining knowledge thereof, shall submit prompt written notice of: 

a) Any litigation or material claims, disputes or actions, threatened or filed, concerning the 
Facilities or the services to be performed hereunder; 

b) Any refusal or threatened refusal to grant, renew or extend or any action pending or 
threatened that might affect the granting, renewal or extension of any clearance, permit 
or license; 

c) Notwithstanding the aforementioned materiality, all penalties or notices of violation 
issued by any authority under Applicable Law; 

9.2.4. The Contractor shall promptly submit to the Employer any material information 
concerning new or significant aspects of the operations of the Facilities, any material 
complaint about the Facilities from any person or entity with a bonafide complaint who 
complains directly to the Contractor and, upon Employer‟s request, shall promptly 
submit any other information concerning the Facilities or the services performed by the 
Contractor. 

9.2.5. The Employer may from time to time specify any changes to be made to any of the 
format of any report or plan required hereunder. 

9.2.6. If the Contractor is required by any Applicable Law to produce any projection, report 
or any other document relating to the provision of the O & M Services of the 
Facilities or the Employer requests a report regarding other information relating to the 
Facilities, the Contractor shall prepare a draft of such document at the request of the 
Employer, as soon as practicable and in any event within any time limit prescribed by 
Applicable Law. 

9.2.7. If the Contractor is required by any Applicable Law to produce any projection, report 
or any other document, it shall prepare such report diligently and submit the same to 
the Employer as soon as possible thereafter. Wherever practicable, such reports shall 
be submitted to the Employer for review seven days before the same is issued. The 
Contractor shall take into account any comments or revisions proposed by the Employer 
thereon. 

9.3. Procurement 

9.3.1. The Contractor is responsible for the procurement of all goods and services necessary 
to ensure compliance with its obligations under these Conditions. 

9.3.2. The Contractor shall procure and keep in readiness spare parts required for urgent 
repairs, materials, supplies and other consumable items, and maintains an adequate 
inventory thereof Facilities. 

9.3.3. The Contractor shall submit a report for every fiscal quarter to the Employer reflecting 
the status of the inventory for spare parts, materials and other consumable items. 

9.3.4. The Contractor shall procure the Chlorine Gas Tonners. Necessary arrangement for 
procurement of Chlorine Gas in tonners / cylinders shall be made by the contractor. No 
extra charges shall be paid for hiring / Purchasing the tonners / Cylinders. The 
contractor shall ensure adequate storage of these materials, so that operations of 



the facilities do not affect for want of these materials. 

10. PAYMENT 

10.1.1. The Contractor‟s request(s) for payment shall be made to Employer in writing, 
accompanied by invoice(s) along with presence sheet of personnel of particular month 
duly certified by our Engineer on site, claims etc. as appreciate. 

10.1.2. Payment shall be made by Employer as per prevailing procedure subsequent to the 
submission of such invoice(s) / claim(s) by the Contractor. 

10.1.3. Employer will deduct from the amount payable to the contractor any amount paid by 
Employer on behalf of the contractor of Gujarat Electricity board (GEB) electricity 
charges including penalty for non conformance of desired Power factor or any other 
dues and liquidated damages as per clause and, as per tender terms and condition, Any 
telephone bills charged by telephone department towards contractor’s usage, the 
payment of telephone bill will be made by contractor 

10.1.4. Contractor will provide Security Guards services for all assets in plant STP premises 
for 24 hours of a day and 365 days of the year for the whole contractor period‟. 

11. Additional Conditions: 

a) The analysis for the Plant Performance Evaluation for Commissioning Certificate, Defect 
Liability Phase and Operation & Maintenance, should be carried out at the Third Party 
Reputed Laboratory as per the Engg-In- Charge Approval. Note- 

i) The above stated analysis requirement are in addition to the routine analysis for 
commissioning or regular course of operation as per the tender document and can be 
done at plant scale. 

ii) The Charges for the Third Party Laboratory Testing to be borne by Mehmdavad 
Nagarpalika /Client (Respective Nagarpalika/Authority). 

iii) The frequency of Sampling for 
 Completion/ Commissioning – Three (3) Composite Samples for a day, for 

Three(3) Consecutive Days (72 Hours) 
 Operation & Maintenance - Four (4) Nos. of Composite Sample for a day (Weekly 
Once). 

b) The statutory Charges from Gujarat Pollution Control Board (GPCB) or Central 
Pollution Control Board (CPCB) or any other Authority for any Compliance should be 
paid by the Contractor on behalf of Client and would be reimbursed by client at actual. 

c) Any Penalty imposed by GPCB/CPCB/ or any other Authority for Non-compliance 
of Effluent Quality Standard shall be recovered from Contractor at two times of the 
Penalty. 

12. FORCE MAJEURE 

In this Clause, „Force Majeure‟ shall mean an event or circumstance, which materially and 
adversely affects the ability of the affected Party to perform its obligations. 

a) which is beyond a Party‟s control, 

b) which such Party could not reasonably have provided against before entering into the 
O & M part of Contract; 



c) which, having arisen, such Party could not reasonably have avoided or overcome, and 

d) which is not attributable to the other Party 

Force Majeure may include, but is not limited to, exceptional events or circumstances 
of the kind listed below, so long as conditions (a) to (d) above are satisfied: 

a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies) 

b) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war, 

c) riot, commotion, disorder, strike or lockout by persons other than the Contractor‟s 
Personnel and other employees of the Contractor; 

d) As result of war, explosive materials, harmful radiation or contamination by radio- 
activity, except as may be attributable to the Contractor‟s use of such munitions, 
explosives, radiation or radio- activity, and 

e) Natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 
Heavy rainfall, cyclone, strike and lockout. 

12.1. Notice of Force Majeure 

12.1.1. If a Party is or will be prevented from performing any of its obligations under these 
Conditions by Force Majeure, then it shall give notice to the other Party of the event or 
circumstances constituting Force Majeure and shall specify the obligations, the 
performance of which is or will be prevented. The notice shall be given within 7 
days after the Party became aware, or should have become aware, of the relevant event 
or circumstance constituting Force Majeure. 

12.1.2. The Party shall, having given notice, be excused performance of such obligations 
for so long as such Force Majeure prevents it from performing them. 

12.1.3. Notwithstanding any other provision of this Clause, Force Majeure shall not apply 
to obligations of either Party to make payments to the other Party under the 
Contract. 

12.2. Duty to Minimize Delay 

12.2.1. Each Party shall at all times use all reasonable endeavors to minimize any delay 
in the performance of the Contract as a result of Force Majeure. 

12.2.2. A Party shall give notice to the other Party when it ceases to be affected by the 
Force Majeure. 

12.2.3. Notwithstanding anything else herein contained the Employer may terminate the O 
& M part of contract if the Force Majeure event continues for more than a period of 90 
days. 

13. TERMINATION: 

Termination shall mean the termination of the O&M part of Contract by the Employer or 
the Contractor in accordance with Clause 13.1 or 13.2 respectively. 



13.1. Termination by Employer 

The Employer may terminate the O & M part of Contract by notice on: 

a) the dissolution or insolvency of the Contractor, pursuant to an order of a court or 
the bankruptcy of the Contractor; or; 

b) if 45 days having passed since the Contractor is in material breach of his 
obligations under these Conditions, or 

c) if the Contractor ceases to carry on its business; or 

d) abandonment; 

e) the subsisting Force Majeure event as provided in Clause 12.2.3 above. 

13.2. Payments upon Termination 

13.2.1. Upon termination or as soon as practicable thereafter an account shall be taken of the 
net amount owing from the Employer to the Contractor or from the Contractor to the 
Employer (as the case may be). The Employer shall forthwith pay to the Contractor (if 
the balance is due to the Contractor) all moneys due to the Contractor. If the account 
shows a balance due to the Employer from the Contractor, the Contractor shall forthwith 
pay any such balance to the Employer; 

13.2.2. As part of the calculation made pursuant to clause 13.1 of the amounts due to the 
Contractor on Termination, the following amount shall be taken into account. 

a) The portion of the O & M Price outstanding and payable by the Employer for the 
period prior to the Termination; 

b) Any Delay Damages or indemnities for which the Contractor would be liable 
under these Conditions upto the date of Termination; 

c) Any other amounts due to the Employer under these Conditions by the Employer 
including return of any amount of the O & M Price paid in advance by the Employer to 
the Contractor under Clause [10]. 

13.3. In case of a Termination by the Employer in accordance with Clause 13.1 the Employer 
may recover other than the amounts due to him under Clause 13.2.2 any costs incurred 
by him in finding any replacement contractor 

13.4. Successor to the Contractor Upon Termination: 

13.4.1. The Contractor shall use all endeavors to facilitate the appointment and commencement 
of duties of any person to be appointed by the Employer to operate and maintain the 
facilities (the “Successor Contractor”) so as not to disrupt the normal Operation & 
Maintenance of the Facilities and shall provide full access to the Facilities and to 
all relevant information, data and records relating thereto by the Successor Contractor 
and its representatives and accede to all reasonable requests made by such persons in 
connection with preparing for taking over the Operation & Maintenance of the Facilities; 

13.4.2. Promptly after Termination, the Contractor, shall deliver to (and shall, with effect from 
Termination, hold on trust for and to the order of) the Employer or (if so required 
by the Employer by written notice) to the Successor Contractor all property in its 
possession or under its control owned by the Employer or leased or licensed to the 
Employer; 



13.4.3. The Contractor shall transfer to the Successor Contractor, as from the date of 
Termination, its rights as the Contractor under all contracts entered into by it in the 
performance of its obligations under these Conditions or relating to the Operation & 
Maintenance of its obligations under these Conditions or relating to the Operation & 
Maintenance of the Facilities. Pending such transfer, the Contractor shall hold its rights 
and interests there under for the account and to the order of the Successor Contractor. 

13.4.4. The Employer shall be reimbursed any cost and expenses incurred by the Employer 
due to default of the Contractor in discharging its obligations under this Clause [13]. 

13.4.5. The Contractor shall, upon Termination of the O & M part of Contract, co-operate with 
the Employer and the Successor Contractor and comply with all reasonable requests 
thereof, including the execution of documents etc. 

13.4.6. Upon Termination of the O & M part of Contract on expiry of the terms of the O & 
M part of Contract, the Parties agree that:- 

13.4.7. The Contractor will use reasonable efforts to ensure a transition to the next Contractor 
that will avoid operating difficulties for the Facilities. 

13.4.8. For a six (6) month period after Termination or six (6) months prior to the expiration 
of the O&M part of Contract, the Contractor shall, at his expense, provide sufficient 
assistance to the Employer in the hiring and training of replacement personnel for those 
Facilities. 

13.5. Notwithstanding anything else herein contained the Employer shall be entitled to 
terminate the O & M part of Contract, at any time at the Employer‟s convenience, by 
giving notice of such termination to the Contractor. The termination shall take effect 28 
days after issuance of the notice of termination. 

13.5.1. On the expiry of the O & M part of Contract or Termination of the O & M part of Contract, 
all the installations, works and equipment placed under the Contractor‟s responsibility 
shall be handed over to the Employer, at no cost, in good working order, except for 
normal wear and tear. The Employer may perform any inspections, tests or expert 
appraisals he shall consider necessary with a view to checking that the property is in 
good working order. The Contractor shall also hand over any unutilized spares, 
consumables etc. purchased for the Facilities. 

13.5.2. At the end of O & M Period, the Contractor shall be entitled to receive an O & M 
Completion Certificate within thirty (30) days 

13.5.3. The delivery of such O & M Completion Certificate will relieve the Contractor from his 
responsibility as regard to the operation & maintenance of the Facilities and confirm 
that the Contractor has fulfilled all of his obligations under these Conditions. 

14. CONFIDENTIALITY AND INTELLECTUAL PROPERTY RIGHTS 

14.1. Confidential Information - Subject to Clause [14.2], the Contractor shall at all times 
during the O & M Period and for a period of two years after that: 

14.1.1. use all efforts  to keep all information regarding the terms  and conditions 



and any data or information acquired under or pursuant to these Conditions confidential 
and accordingly shall not disclose the same to any other person; and 

14.1.2. not use any document or other information (whether technical or commercial) obtained 
by them it by virtue of these Conditions or the Contract concerning the Employer‟s 
undertaking for any purpose other than performance of the its obligations under these 
Conditions; 

14.1.3. Provided that the provisions of this Clause 14.1 shall not apply to information, which 
at the time of disclosure was in the public domain other than by breach at the foregoing 
obligations of confidentiality. 

14.2. Disclosure of Confidential Information - The Contractor shall not be entitled to 
disclose the terms and conditions of these Conditions and any data or information 
acquired by it under or pursuant to these Conditions without the prior written consent 
of the Employer unless such disclosure is made in good faith: 

14.2.1. to any outside consultants engaged by or on behalf of the Contractor and acting in that 
capacity, having made them aware of the requirements of this Clause [14]. 

14.2.2. to the lenders, any security trustee, any bank or other financial institution and its 
advisers from which the Contractor is seeking or obtaining finance, having made them 
aware of the requirements of this Clause [14]. 

 
14.2.3. to the extent required by Applicable Law; 

14.2.4. to any insurer under a policy of insurance; or 

14.2.5. to the Contractor‟s Personnel having made them aware of the requirements of this 
Clause [14]; 

14.3. Information - The Contractor shall: 

14.3.1. make available to the Employer without charge such materials, documents and data 
of any nature (except any materials documents and data protected by legal privilege or 
which is subject to any duty of confidentiality to any third party) acquired or brought 
into existence in any manner whatsoever by it as the Employer may request for the 
purposes of exercising its rights or carrying out its duties in respect of the Facilities or 
exercising its rights under or performing its obligations under these Conditions. 

14.3.2. make available to the Employer other such materials and documents and data acquired 
or brought into existence by third parties as the Employer may request for the purposes 
referred to in sub-paragraph (i) above 

14.4. Third Party Intellectual Property - The Contractor shall: 

14.4.1. procure that any intellectual property owned or developed by third parties and utilized 
by the Contractor in connection with the performance of its obligations under these 
Conditions is licensed to the Contractor for the purposes of the Operation & 
Maintenance or repair of the Facilities and otherwise for the purposes of the Facility; 
and 

14.4.2. Ensure that the Contractor shall have the right to sub- license that intellectual 



property to the Employer and any Successor Contractor for use in connection with the 
operation, maintenance and repair of the Facilities. These licenses should survive 
termination under these Conditions. The Contractor shall grant all such sub-licenses. 
If any fee is payable to the licensor in consideration of any such sub-license, the 
Contractor shall pay such amount during the O & M Period and each such license shall 
be irrevocable 

14.4.3. Indemnify and hold harmless the Employer against any action, claims, damages, losses 
caused to the Employer by the owner of the Intellectual Property due to the allegedly 
unauthorized or improper use of this intellectual property by the Contractor for the 
fulfilment of his obligations under these Conditions. 

14.5. Successor Contractor 

If the licenses and sub-licenses of intellectual property granted under this Clause respectively 
shall survive termination of the O & M part of contract in accordance with the terms of 
this Clause, the Employer shall be permitted to grant sub-licenses of intellectual 
property licensed to it there under to any Successor Contractor of the Facilities for use 
only in connection with the operation, maintenance and repair of the Facilities provided 
that such Successor Contractor concludes an agreement with the Contractor or, as the 
case may be, the licensor of any such intellectual property on terms which it may 
reasonably require any payment in connection with those sub-licenses. Where 
intellectual property has been sub-licensed to the Employer under this Clause and such 
sub-license is not subject to revocation by the Contractor there under, the Contractor 
shall take such actions as the Employer may request in connection with the grant of 
licenses to any Successor Contractor for the purposes set out above. 

15. ARBITRATION AND DISPUTE RESOLUTION 

15.1. SETTLEMENTS OF DISPUTES: 
 

15.1.1. If any dispute of any kind whatsoever may arise between the Employer and the 
Contractor in connection with or arising out of the Contract, including without prejudice 
to the generality of the foregoing any question regarding its existence validity or 
termination, or the execution of the works whether during the progress of the work or 
before or after the termination, abandonment or breach of the contract, the either 
parties shall have to raise/ refer their disputes/ differences / claims in writing to the 
other party, within a period of 30 days on occurrence of such events, to resolve any such 
dispute or difference. 

15.1.2. The contractor shall have to refer their disputes to the concerned MEHMDAVAD 
Nagarpalika Engineer. After receipt of the dispute from the contractor under this clause, 
the MEHMDAVAD Nagarpalika Engineer In-charge of works shall have to submit their 
report to the Chief officer within a period of 90 (Ninety) days. The Chief officer shall 
offer an opportunity to the contractor to be heard and to furnish evidence in support of 
their disputes within 30 (Thirty) days after the receipt of the disputes duly compiled by 
MEHMDAVAD Nagarpalika Engineer. After hearing the contractor regarding their 
disputes along with their documentary support and the concern MEHMDAVAD 
Nagarpalika Engineer in charge of the work, the Chief officer shall give decision within 
a period of 120 (One Hundred Twenty) days or the contractor is dissatisfied with the 
decision within 120 (One Hundred Twenty) days after the contractor has been heard. If 
The Chief officer does not give decision within 120 (One Hundred Twenty) days or the 
contractor is dissatisfied with the decision of the Chief Officer, the contractor shall 
within 30 



(thirty) days after receiving the instruction or decision, appeal to the regional 
commissioner of Municipalities (RCM) ahmedabad Zone. After hearing both the parties 
the RCM, MEHMDAVAD Nagarpalika will give reasonable decision within 180 (One 
Hundred Eighty) days from the date of receipt of appeal by the contractor. The decision 
of the RCM, MEHMDAVAD Nagarpalika shall be final and binding on both the parties. If 
the RCM, MEHMDAVAD Nagarpalika does not give decision within 180 (One Hundred 
Eighty) days after the date of appeal by the contractor, the contractor will have right to 
refer the dispute to arbitration tribunal as per provision of clause “Arbitration”. 

15.2. ARBITRATION: 

15.2.1. Subject to Clause (A) mentioned above and in the event of any dispute or difference 
arising out of or in any way relating to all concerning these contracts or the construction 
or effect of these contracts shall on the initiative of either party to the contract be 
referred to “The Arbitration Tribunal Constituted Under The Provision Of Gujarat Public 
Work Contract Dispute Arbitration Tribunal Act, 1992”. 

15.2.2. The arbitration shall be conducted in accordance with the provisions of the “Gujarat 
Public Work Contract Dispute Arbitration Tribunal Act, 1992” or statutory modifications 
there on. The Arbitration shall be held at such place and time as the Tribunal may 
determine. 

15.2.3. The decision of the tribunal shall be final and binding upon both the parties. The 
expenses of the arbitration shall be paid as may be determined by the Tribunal. 

15.2.4. Performance of the contractor under the contract shall if reasonably be possible, 
continue during the arbitration proceedings and payments due to the contractors by the 
owner shall not be withheld, unless they are the subject matter of the arbitration 
proceedings. 

15.2.5. The dispute is deemed to have arisen on the date, on which RCM, Mehmdavad 
Nagarpalika shall not give his decision as mentioned above in Clause (A) or in the case 
of intimation of any decision, the Contractor intimates in writing that he has finally 
refused to accept the offer made by the Employer. 

15.2.6. Where any dispute arises between the parties to the work contract either party 
shall irrespective of whether such works contract provides for any arbitration or not, 
refer, within one year from the date that RCM Office, Mehmdavad Nagarpalika has not 
given the decision as per Clause (A) such dispute in writing to the Tribunal for 
arbitration in such form and accompanied by such documents or other evidence any by 
such fees, as may be prescribed. 

15.2.7. Legal jurisdiction: All question relating to this Tender shall be governed by the law of 
India and shall be subject to jurisdiction of court at Mehmdavad, Gujarat. 

16. GOVERNING LAW AND JURISDICTION 

These Conditions and the O & M Part of Contract shall be governed in accordance with 
Indian Law. 

The Contractor agrees that any legal action or proceedings arising out of these Conditions 
may be brought in the courts or tribunals at Mehmdavad in India and irrevocably submits 
themselves to the jurisdiction of such courts or tribunals. The Employer may, however, in its 



absolute discretion commence any legal action or proceedings arising out of these 
Conditions in any other court, tribunal or other appropriate forum, and the Contractor 
hereby consents to such jurisdiction. 

17. MATERIAL, TOOLS AND TEST EQUIPMENTS: 

All materials required for the O&M of the project shall be new and of best quality and 
suitable for the purpose intended. These shall be got approved from the Engineer in charge 
before use. 

17.1. Electricity Supply: 

Contractor shall keep good liaison with Power Supply Company for power supply in case of 
electric power failure (break down/shut down) it shall be the responsibility of the agency to 
inform all the concerns as well as to contact concern authorities to restore the power supply. 
The vehicle kept at site by the contractor shall be provided for this purpose along with operation 
and maintenance staff in case of requirement as per direction of Engineer in charge or his 
representative. All charges are under in KHED Anagarpalika scope. 

17.2. Work Order Book 

A bound half sheet size work order book shall be provided by the contractor and handed 
over to the owner for maintaining at the work site. This shall be a permanent record. The 
contractor or his Resident engineer shall sign against instructions & orders recorded by the 
Engineer in charge or his representative for the maintenance work. He may take out a copy 
thereof if necessary. He shall take prompt action as per the instruction/orders of the owner and 
necessary compliance shall be recorded against each instruction/order 

17.3. Electrical Installations 

All electrical work shall be carried out as per the provisions of Indian Electricity Act, Indian 
Electricity Rules, Instructions and requirement of authority/ authorities i.e. Electrical Inspector 
and Gujarat Urja Vitran Nigam Limited or as mentioned in the Tender document. 

17.4. Accident on the works 

The contractor shall be fully responsible for any accident that may occur to the labour on his 
work on duty and report the same to the Engineer in charge and concerned Govt. labour 
department authority and shall pay all necessary compensation as per rules. Contractor 
shall also be fully responsible for any loss to any individual or public property occurred due 
to him or his workers negligence under the scope of this contract. 

 
17.5. Use of site 

The contractor shall not unreasonably encroach the site with materials and equipment. The 
contractor shall not use land for any private purpose. 

17.6. Compliance 

The contractor shall be bound by all ordinance acts, codes, rules, regulations and orders of which 
in any way affects conduct of works, or workmen engaged for the work. The contractor 
shall be responsible for any violation of any govt. rules & regulations. It shall 



be the responsibility of the contractor against any claim or liability arising from violation 
of above. 

17.7. Accommodation for Staff 

Contractor shall provide necessary accommodation to their labours & engineers at his own cost. 

17.8. Transportation 

Contractor shall have to make his own arrangements for conveyance of his staff at his cost. 
No facility will be provided by the owner. 

17.9. Medical 

Contractor shall provide medical facility to his staff at his cost. 

18. CONTRACTOR’S STAFF & THEIR CONDUCT ETC.: 

18.1. Nationality & Address 

All employees shall be Indian Nationality and it shall be contractor’s responsibility to give 
temporary and permanent address: Convicted or penalized person shall not be employed. 

18.2. Salary to Employees 

Contractor shall strictly follow labour laws and shall also ensure regular monthly salary 
payment to his staff. The owner will not take any liability of any of his employees appointed for 
operation and maintenance under this contract. Contractor shall submit monthly certificate for 
full payment to his staff on or before 10th of every month. Owner reserves the right to conform 
the contents of the certificate from contractor’s employee for their last pay. The owner will not 
be responsible for any delayed payment/ compensation/ overtime or any other claims by 
employees of contractor during the tender period and even after the tender period. 

18.3. Identification Dress Code with Badge/ Identity Card 

Contractor shall have to provide special dress code with identification badge with name 
plate strip to be displayed on front pocket to each staff as approved by Engineer in charge 
along with Identity Card etc. 

18.4. Holidays and Leave 

Holidays and leaves shall be given to staff as per relevant labour rules. During holidays/ causal 
leave/earned leaves etc. and contractor shall arrange for the substitute. The owner shall not 
make any separate payment of overtime for these substitutes provided by the contractor during 
above periods. 

18.5. Conduct 

All employees of the contractor shall follow the instruction of Engineer in charge. If any 
employee misbehaves with Engineer in charge he/she shall be immediately removed from duty 
and substitute for that shall be employed by the contractor. If contractor fails to do so, non-
refundable penalty of Rs.200/- (Rupees Two hundred only) per day per such case will 



be levied, this amount shall be recovered from the bill or any due amount of agency. 

18.6. Visitors 

The plant is one of its own kinds. Visitors are expected to visit this plant. It is expected that 
all staff and Engineers be present and follow the directives of Engineer in charge. 
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Schedule [1] 

Operation and Maintenance Services 

The Contractor shall be required to perform the following services under these Conditions: 

1) The Contractor shall be responsible for corrective and preventive maintenance of civil, 
hydraulic, mechanical, and electrical and instrumentation equipment as well as 
miscellaneous equipment. 

2) The Contractor shall be responsible for carrying out regular servicing and lubrication 
of rotary machines, complying with maintenance instructions as defined in the 
Operation and Maintenance Manual and ensuring that electromechanical equipment 
and motors operate correctly at all times. 

3) The Contractor shall ensure that all measurement systems are calibrated, within the 
valid period of certification and operate correctly at all times. 

4) The Contractor is responsible for the maintenance of the internal plant roads, 
landscaped areas inside the Employer plant fences. 

5) The Contractor shall be responsible for maintenance of civil structures including 
primary and secondary treatment, pump houses, plant pipelines, administration 
buildings, chlorine building, sludge dewatering building, garages, etc. 

6) The Contractor will operate and maintain in a state of continuous operational readiness 
all plant and systems to meet the flow requirements. It shall remain the Contractor’s 
responsibility to ensure that plant systems are at all times able to operate to the 
designed capacity of plant. 

7) Provided here are certain standard services that MEHMDAVAD Nagarpalika could 
require. However MEHMDAVAD Nagarpalika may wish to review this and make 
changes depending on the exact nature of services they require from the Contractor. 

8) The Contractor shall be entitled to appoint a representative who shall together with 
Employer’s Representative on the last day of each month or if such day is not a working 
day on the following day, jointly carry out a reading of water meters and jointly 
certify the record of such readings. 

9) For the duration of the O & M period, the Contractor will be responsible for the supply 
and control of lubricants, spare parts and consumable materials including Electrical 
Power, necessary for the continuous operation of the works. 

10) The Contractor will manage the consumables and utilities services to ensure their most 
economic consumption and to minimize wastage. 

11) The quantities of all the unutilized spare parts and consumable materials will be fully 
handed- over to the Employer at the end of the O&M period. 

12) The stores inventory, the issuing and recording of spare parts will be the responsibility 
of the Contractor. 



13) The Contractor is also responsible for providing spare parts and material required for 
the operation and maintenance during the operation period, and shall bear the 
cost for the same, including the cost of storing and safeguarding. 

14) The Contractor will make all necessary arrangements to ensure the continuous supply 
of spare parts and material for the works; and the rate of advance supply of these 
materials shall be in such quantities and amounts as would ensure uninterrupted 
operation. 

15) All the furniture and administrative office equipment etc. required shall be furnished 
by the Contractor. Costs of operating administrative office and supplies shall be borne 
by the Contractor. 

16) The Contractor shall take out subscriptions for standard telephone lines / wireless sets 
etc. Running cost for the telephone / wireless sets will be borne by the Contractor. The 
Key maintenance staff should have mobile phones in operating conditions for better 
coordination of the maintenance activities. 

17) Cost of operation and maintenance and housekeeping of housing complexes including 
domestic water supply and drainage, roads, gardens, electrical installations, etc. 
will be borne by the contractor. 

18) The Contractor will provide staff personnel for the full term of O & M as per schedule 
of establishment given in Volume - IV, Price Bid. 

19) Contractor has to do painting to all Civil Structures including pipeline, channels, 
etc. with the same quality of paint used while construction of the structures or as 
directed by Employer at a regular interval of every two years. 

20) All Aeration Blowers working hrs shall be recorded in PLC/SCADA system, Report of 
the same shall be attached by Contractor along with monthly bill of O&M. 

 
21) Distance Restriction: Bidders must have a functional, Own workshop within a defined  

 distance (e.g., within 50 km, 100 km, or within city limits) from the work site.



 
 
 

 
1) MONTHLY REPORT 

Schedule[2] 

REPORTS 

The monthly report shall include but not be limited to: 

Volume of Sewage treated 

Inlet and outlet sewage characteristics and any other data required by the Engineer in Charge 

All the problem areas in the facility, 

O & M works carried out during the month. 
Monthly materials consumption statement 

2) ANNUAL REPORT 

The Contractor shall provide the Employer by March 31 of the current year (n) with an 
annual report for the preceding year (n- 1). This report shall include: 

*A statement of works carried out during the preceding year n- 1 in connection with the 
contractor‟s obligations under these conditions. 

NOTE: The Employer may consider if it requires these reports or requires reports and provide 
for the same. This will need to be looked at in the light of reporting requirements in these 
Conditions. The Employer will also need to determine what information is required in these 
reports 



Schedule [3] 

 
 Insurances 

Insurance against Injury to Persons and Damage to Property: 

1) The Contractor shall insure against each liability for any loss, damage, death or bodily 
injury which may occur to any physical property (mechanical, electrical, automation work, 
all civil works, Storage etc. excluding pipe line) or to any person which may arise out of the 
Contractors performance of his obligations under these Conditions during the O & M Period. 

2) This insurance shall be for a limit of per occurrence of not less than the amount of Rs. 
  30 lakh (per person), with no limit on the number of occurrences. (as per govt. guidelines) 

3) Insurance for Contractors Personnel 

4) The Contractor shall effect and maintain insurance against liability for arising from injury, 
sickness, disease or death of any person employed by the Contractor or any other of the 
Contractors Personnel. 

5) The Employer shall also be indemnified under the policy of insurance, except that this 
insurance may exclude losses and claims to the extent that they arise from any act or neglect of 
the Employer or of the Employers Personnel. 

6) Contractor shall have to take insurance for Electrical, Mechanical and instrumentation 
equipment under this package and whereas the insurance of another component like sump, 
pipeline will be optional. This General Insurance for the work will be in the name of 
MEHMDAVAD Nagarpalika. The depreciated value is to be considered for the purpose of 
insurance for respective year. The insurance for skilled, semi- skilled and unskilled labour is 
compulsory. The same should be taken by agency as per labour act laws in force. 



 
 
 
 
 
 
 
 
 
 
 

 
SECTION - 6 

SPECIAL TERMS AND CONDITIONS 



SECTION B: 

SPECIAL CONDITIONS OF CONTRACT FOR 

OPERATION & MAINTENANCE 

TECHNICAL CONDITIONS 

1) The operation and maintenance of all the works included in this tender as per details 
given should be carried out by contractor at his own cost. 

 
2) All electric bills for operating all plant and equipment installed in this contract will be 

paid by the contractor. 

 
3) All the required electrical goods / fixtures like bulb, tube light, chock, starter, fuse, wire 

etc. required for operation and maintenance shall be procured by contractor at his 
own cost and lighting arrangement should be kept in good condition. 

 
4) Any type of valve or part of the valve not working properly after repairing and requires 

replacement, as per opinion of Engineer in Charge or his representative, then required 
valve will be replaced by the Contractor. 

 
5) During the period of contract, a person other than responsible representative of 

contractor or persons employed by him should not enter into the premises of the STP 
site. Every care should be taken by contractor to prevent such type of unauthorized entry 
or interruption in the premises or surrounding the property STP. 

 
6) At any time during the visit of Engineer in charge or his representative if it is observed 

that the operation and maintenance is not carried out properly, Sewage treatment is 
stopped and contractor is responsible for it recovery will be made at double rate of 
contract for that particular day or contract will be terminated. 

 
7) All the works executed under this project & covered in the scope of this tender will be 

deemed to have handed over to contractor from the date of successful commissioning of 
the facility. Proper operation and maintenance of the same works/ components shall be 
carried out by contractor and at the time of completion of contract period or termination 
of contract, contractor should have to give possession of all the work and components 
back to MEHMDAVAD Nagarpalika in good condition. Before handing over the possession 
to ULB in-consultation with Engineer In charge, account of contract will not be finalized 
and deposit will not be refunded to contractor. For all type of legal activities and 
expenditure for the same, contractor will be fully responsible. 

 
8) During the period of contract for any type of dispute, decision of Client, will be final 

and binding to both the parties. 

 
9) Prescribed registers as maintained by agency during the period of operation and 

maintenance period shall be submitted to the MEHMDAVAD Municipality. 

 
10) Proper care is to be taken by contractor to keep neat and clean. Every component 



of head work sites and maintenance of all the components shall be done by contractor. 

 
11) Servicing of all the piping & valves cleaning of all civil works and maintenance shall 

be carried out regularly by contractor and entered into the concerned registers. 

 
12) History sheet shall be maintained by contractor for replacement of material in pipeline, 

or valves, spare parts of Electro-mechanical equipment. 

 
13) All the works included in the scope of work shall be oil painted once during contract 

period at the cost of contractor. 

 
14) All the gardens and plants situated at STP site shall be supplied water and maintained 

properly by contractor. No any extra payment will be made on account of this work. 

 
15) Telephone/ wireless message shall be received and entered in the register and message 

should be conveyed to concern party for action. If any interruption in the system of 
any important message should convey immediately to concerned Engineer in charge. 

 
16) All the information regarding labors, staff, vehicles etc. is incorporated in this tender 

for preparation of estimate. As per list staff having proper qualification/labours and 
vehicles shall be deployed by contractor. If due to negligence of contractor for providing 
sufficient staff and vehicles sewage is not supplied properly remaining labors/staff and 
vehicles will be deployed by Mehmdavad Nagarpalika at the risk and cost of contractor 
and recovery for such expenditure will be made from the bill of contractor. 

 
17) The contractor has to make all the arrangements required for the proper operation, 

maintenance and safety of all the works included in this contract at his own cost during 
the whole contract period. 

 
18) Any damage / breakage found from mischievous element found in the system, the 

contractor should lodge police case immediately under intimation to concern 
Nagarpalika. 

 
19) Material consumption register in prescribed format should be maintained by the 

contractor. During the visit of Engineer- in- charge if required it should be produced. 

 
20) The Contractor will be required to pay following bills. 

a) Outstanding pending electricity bill payments are in scope of Mehmdavad Nagarpalika. 

b) Telephone bills will have to be paid by the Contractor. No reimbursement shall be 
made. 

c) Electric /Battery operated flow meters have to be maintained by Contractor In case failure 
of batteries, same shall have to be replaced by contractor at his own cost. 

 
21) All miscellaneous items, for example, vehicles, tools, testing equipment, cleaning or green 

keeping equipment, security and safety equipment, electrical fixtures, etc shall be 
provided by the Contractor at his expense. 



22) The Curriculum Vitae (CV) /Resumes of the Contractors personnel shall be submitted to 
the Engineer for acceptance at least 7 days before the anticipated commencement of the 
O & M, period. Any change of personnel shall be promptly informed to the Engineer 
within a day’s time. Normal time duty hours for the contractors‟ operation & 
maintenance personnel may be modified as necessary and agreed by the Engineer. A 
rotating shift schedule shall be established by the Contractor and agreed by the Engineer 
which will ensure that an adequate number of the Contractor’s staff, fluent in Hindi as 
well as Gujarati is on duty at Plants 24 hours per day, 7 days per Week, including all 
holidays 

 
23) The Contractor’s duties with respect to Safety shall include the following 

a) Utilize safety awareness procedures in every element of operation and maintenance. 

b) Give emphasis to site including: 

 
i) Safe working and safety procedures as per rules and regulations of Governments 

regarding use of protective clothing, gloves, boots and helmet etc. 
ii) Cleanliness of the plants as a whole. 
iii) Awareness of hazardous conditions and accident reporting and necessary 

compliance. 
iv) Safe practice in Sewage Pumping Stations, if any. 

 
24) Safe practice in Sewage Treatment Plants. The Contractor shall adhere to the 

manufacturers‟ recommendations with respect to equipment maintenance, the type and 
grades of lubricants to be used. Frequency of lubrication, adjustments to be made 
regularly and recommended spares to be held in store. 

 
25) The Contractor’s duties with respect to general building maintenance and 

housekeeping shall include the following: 

a) The maintenance of electrical, ventilation and air conditioning, plumbing and 
drainage installations. 

b) Full maintenance of the site services, cabling and earthling systems, together with the 
site road lighting system. Painting of all Civil, Mechanical, Electrical structures which 
are open to sky every three year 

c) Site maintenance including the upkeep of landscaped areas 

d) The building services and house-keeping maintenance shall be undertaken on all 
building and services installation. 

e) The Contractor shall ensure that all unwanted or redundant items are removed from the 
building and sites. Depending on their condition such items shall either be placed into 
storage or disposed off site. 

 
26) Contractor’s duties with respect to store inventory & spares shall include the 

following 

a) The stores inventory, the issuing and recording of spare parts will be the 



responsibility of the Contractor. 

b) The Contractor is also responsible for providing spare parts and material required for 
the operation and maintenance during the operation period, including the cost of storing 
and safeguarding. 

c) The Contractor will make all necessary arrangements to ensure the continuous supply of 
spare parts and material for the works and the rate of supply of these materials shall be 
in such quantities and amounts as would ensure uninterrupted operation. 

d) Spare parts shall be supplied by the Contractor and the same will be used during 
Operation and Maintenance Contract period. 

e) The contractor shall have to procure the required spares from original manufacture 
or authorized dealer at his cost. 

f) The required spare parts which will be available with Employer will be issued to the 
Contractor from its stock and subsequently Contractor shall have to replace the same 
without any extra cost. 

 
27) Inspection register will have to be maintained, wherein inspection officers will note their 

instructions duly dated signature. Successful bidder has to follow the instructions 
strictly. 

 
28) On the date of Contract Completion or if the Contract is terminated, all the installations, 

works and equipment placed under the Contractor’s responsibility shall be handed over 
to the Employer, at no cost, in good working order. The Employer may perform any 
inspections, tests or expert appraisals he shall consider necessary with a view to checking 
that the property is in good working order and will certify to that effect to the Contractor 
while taking over. 

 
29) Contractor shall have to bear the expense for annual inspection fee for Electrical 

installation during the O&M contract period. No extra payment shall be given. Energy 
audit has been made mandatory by the Government of Gujarat; vide Gujarat Use of 
Electrical energy (Regulation) order, 1999. Contractor shall have to carry out energy 
audit as per the said regulation in the first year and thereafter strictly as per prevailing 
regulation. 

 
30) Repair of PLC based instrumentation and Automation work shall have to be carried 

out by System Integrator. The agency for System Integrator should be approved first 
prior to commence the work of such special type of job. 

 
31) Contractor should provide security guard round the clock with uniform. He should also 

maintain register for visitors. 

 
32) If any work specified in the scope of tender but not carried by the contractor, the recovery 

will be done at the double the market rate from the contractor. 

 
33) Handing over- After successful completion of O & M period (to be certified by the 

Engineer in Charge) the scheme as a whole and its components individually will be 
handed over to the Employer or the agency nominated to take over the charge for further 
operation 



and maintenance. The Employer will not take any responsibility of the employees engaged 
by the contractor to run the scheme during O&M period, whatsoever. The scheme and all 
its components individually shall be handed over to ULB in-consultation with Employer 
in a very good maintained condition. Decision of Engineer-in-Charge will be final. 

 
34) The contractor has been follow all the Conditions as per GWSSB rules for O & M. 

 
35) Before handing over the components to Employer or its nominated agency all the 

structures shall be maintained by painting as per specifications given in the agreement 
and all the Electrical & Mechanical equipment’s shall be maintained by all standard 
maintenance procedure as per specifications and these must be in good running 
conditions. It will be the responsibility of the Contractor to show that all stipulated 
Service Level Standards have been fulfilled and are up to the mark on the date of handing 
over the works to Employer. The Employer will not take any responsibility of the 
employees engaged by the Contractor to run the scheme during trial run, defect 
liability period and O&M period. The scheme and all its components individually shall 
be handed over to ULB in-consultation with Employer in a very good maintained 
condition. 



SECTION C: 

TECHNICAL SPECIFICATIONS & SCOPE OF SERVICES 

FOR OPERATION AND MAINTENANCE OF SEWAGE TREATMENT PLANT(S) 
 

1. SCOPE OF SERVICES: 

The Scope of work / service to be done / provided by the contractor under this bid will be 
as under 

The Contractor shall operate and maintain the entire Plant & associated works for a total 
`Operation and maintenance period of 3 year including defect liability period from the date 
of successful commissioning of plant. All necessary repairs, maintenance, overhaul, 
replacements etc, shall be made during the O & M to maintain the Plant at the status of 
formal handing over after the commissioning. At the end of O & M period the plant shall be 
handed over to the Employer in fully functional and new condition except normal wear and tear. 

The price for O & M bill shall include supply of all tools, tackles, spares, lubricants, 
laboratory chemical, glassware and any other chemical required for the successful 
operation of the plant. The scope shall include but not limited to the following items. 

1. Operation and Maintenance including Civil, Electrical, Mechanical and all allied works. 

2. Repairs; Refurbishments & Replacement required during O & M period for 
satisfactory running of plant. 

3. Sampling and testing of influent sewage based on the tests and frequency desired 
by the Engineer-In-Charge as per specifications stipulated in Volume IIIA, Part 3, Clause No. 12 
and in general in accordance with the latest CPHEEO manual on Sewerage and Sewage 
Treatment. 

Sampling and testing of additional samples for the day to day O & M of the STP and as mutually 
agreed from time to time between the Contractor and the Engineer-In-Charge. 

Sampling of final treated effluent to ensure that the guarantee parameters are as stipulated 
in the bid document. The sampling frequency to be as per relevant norms of Gujarat 
Pollution Control Board or higher as decided by Engineer-In-Charge. The Employer reserves 
right to collect samples at random at the will of the Employer through any agency nominated 
by him. Employer shall have right to seek part of sample collected by the Contractor without 
any prior intimation to cross check the results on random basis. However the analysis 
charges of such samples shall be borne by Employer. 

O & M of all functional and utility buildings, infrastructure and common areas within the Plant 
campus. 

Proper maintenance of Water Supply, Sewerage, Roads, Paths, lawns including trimming 
and upkeep of gardens etc. 

GPCB consent renewal is in contractor’s scope and it will be time to time during all period. 



Loading, Unloading and Transportation of screenings, Wet sludge and wet grit out of treatment 
Plant site at contractor's own cost as directed by Engineer-In-Charge within 20 km from 
the Plant to the place as directed by the Engineer-In-Charge from time to time. The wet sludge 
shall be collected and disposed of by the contractor. Any revenue accruals by sale of treated 
sewage and sludge shall be to the benefit of the ULB. 

Maintenance of log books of all the machinery not connected to the PLC / SCADA shall be done 
separately & collectively at the STP. Fortnightly and monthly reports of all such machinery and 
parameters monitored by the PLC shall be generated and hardcopy along with soft copy shall 
be got approved from the Engineer-In-Charge. These reports shall contain sufficient 
appropriate and adequate data to make the records meaningful and amenable to analysis for 
evaluating the performance of the Plant as well as to help in O & M decisions. 

Security of the campus and contents therein shall be Contractor’s responsibility. 

The records maintained by the Contractor shall be produced periodically to the Engineer-
In-Charge for proper monitoring. The Engineer-In-Charge‟s remarks shall be attended to on 
next submission. Consolidated summary reports shall be furnished to the Employer 
monthly, quarterly and yearly containing salient features. 

The Contractor shall also maintain history sheets of overhauling, maintenance, replacement of 
all the important electrical and mechanical equipment 

The O & M shall include the appropriate preventive maintenance of equipment as per the 
manufacturer’s recommendation. 

The operation, maintenance and repairs services shall be performed according to the following. 

Operation of the Plant as per O & M Manual: 

The Plant shall be operated according to the rules and procedures laid down in the O & M 
manual. The Plant must be in position to work at the design capacity at any time. 

Awareness & Cleanliness 

The Contractor and his staff shall maintain a high degree of awareness in operation and 
maintenance of the Plant and all relevant safety codes and procedures. At all times the 
Plant, its equipment and surrounds shall be kept clean and in order including the buildings, 
floors, walls, roofs, windows, and garden etc. 

Frequency of Preventive maintenance 

The preventive maintenance shall be carried out according to the preventive maintenance 
schedule of the Plant. The regular staff may be reinforced with short- term specialists by 
the Contractor for special maintenance tasks, after duly informing the Engineer-In- Charge 
of the need and the schedule. 

Repairs 

Repairs shall be made as and when needed very promptly on the spot or at the Contractor’s 
/ Manufacturer’s workshop. The need of repair on the spot or at the Contractor’s workshop 



has to be defined in co-ordination with the Engineer-In-Charge and according to the status 
of spare parts availability. 

Replacement 

Spare parts 

The Contractor shall keep a reasonable stock of spare parts so that the down time of equipment 
can be kept within the limits specified. The contents of the stock and the reorder level of the 
inventory have to be approved by the Engineer-In-Charge. 

Transportation 

All necessary transportation shall be arranged and made by the Contractor at his own expense. 

Consumables 

The Contractor has to ensure that there is always there is sufficient stock of 15 days of 
consumables, laboratory chemical, Chlorine gas tonners, glass ware etc., 

Chemicals 

The Contractor has to ensure that there is always there is minimum stock of 30 days 
requirement of all chemical required for the successful operation of the plant. 

2. GENERAL OBLIGATION 

The Contractor shall operate and maintain the plant under this contract for the period specified 
in this contract. 

The present Operation and Maintenance work is included for a period of 4 years in the 
scope of work. As O&M period is of 4 years, the contractor will demonstrate operational 
conditions of the all equipment’s at the end of contract after 4 years. For this purpose, the 
Bidder may consider the cost of total / partial replacement of any of the item looking to the 
prevailing conditions. 

The Contractor will submit a detailed operation and maintenance plan for approval of 
Engineer-In-Charge. All operation and maintenance activities shall be carried out strictly in 
accordance with the approved plan. 

The services shall include but not be limited to the following items: 

a) Operation and maintenance of the sewage treatment plant(s) from the 
inlet chamber up to disposal point. 

b) Training for the O & M staff designated by Employer’s requirement. 

c) Generation and maintenance of periodic reports. 

d) O & M and up keeping all installed equipment’s at all STP's with data back up in 
operational condition. 



3. OPERATION 

3.1 Operational services 

The Contractor shall operate the complete sewage treatment Plant and associated services on 
a continuous 24-hour basis. The Contractor shall operate and utilize the control and monitoring 
systems provided. If found necessary, he shall make adjustments (within the operation range) 
of the control system and equipment, so that the Plant operation matches the treatment 
process requirements. 

If it is determined that the facility is not capable of meeting the design parameters for any 
reason beyond the Contractor’s control and not attributable to him, the Contractor shall 
determine the specific cause of failure/ abnormality in the Plant functioning and report to 
the Engineer-In-Charge and seek his directives on the necessary corrective action to be 
taken/adopted. 

The Contractor will be required to furnish the details of electricity consumption in the 
format prescribed by the Engineer-In-Charge. 

All consumables, necessary chemicals and spares required for operating and maintaining 
the plant in good condition shall provide by the contractor. The grit, Screenings, dewatered 
sludge and other garbage generated in the plant shall be removed from the site on daily 
basis. No accumulation of such residues shall be permitted within the Plant campus without 
express application by Contractor giving adequate reasons as well as permission of 
Engineer-In-Charge. The Contractor shall such residues in conformity to Environmental 
regulations/rules in force. The Engineer-In-Charge may, if required, decide the mode and 
timing of disposal of such residues in consultation with concerned Environmental and Civic 
Authorities. Such directions shall be followed by the Contractor promptly, both in letter and 
spirit, without any reservations and without any increase in O&M /other costs. The loading, 
unloading and transportation cost of these shall be borne by the Contractor and shall be 
included in the price quoted by the Contractor for O&M. 

The Contractor at his own expense shall provide all tools, cleaning, and housekeeping 
equipment, security and safety equipment 

3.2 Laboratory services 

a) The Contractor shall perform all tests, sampling and analyses regularly as 
approved by the Employer’s requirement and as per the O & M standards 

b) The Contractor will submit in his offer, a complete list of laboratory equipment 
and materials in accordance with the analysis program required, if in addition to the mandatory 
list of laboratory equipment. 

3.3 Manpower 

The Contractor shall provide experienced managerial, technical, supervisory, laboratory, 
administrative, and non-technical personnel and labour necessary to operate and maintain the 
treatment Plant and works properly, safely and efficiently on a continuous 24 hour basis 
for the full term of the O & M period. While doing so due consideration shall be given to the 
labour laws in force. 

The qualification and capability of Contractor’s personnel shall be appropriate for the tasks 



they are assigned to perform. The staff provided shall be fully trained in the operation of 
the works before being given responsibility. If, in opinion of the Engineer-In- Charge, a member 
of Contractor’s staff is considered to be insufficiently skilled or otherwise inappropriate for the 
assigned task, and Engineer-In-Charge informs the Contractor in writing, the Contractor shall 
replace him with a person of appropriate skills and experience for the task, approved by 
the Engineer-In-Charge, within one month of being so informed. 

The bidder shall propose in his tender a staff management structure for the operation and 
maintenance of works. The minimum manpower requirement shall be as per Clause 3.4 of Vol- 
IV 

Key staff: The Employer may require a suitable change in the structure on the basis of design, 
automation and other relevant parameters it deems fit. 

 
The Contractor shall provide all secretarial support, printing and publishing services, office 
furniture and office supplies as required. It shall also ensure that all labour welfare laws 
and regulations are followed, including weekly rests, rotation of duties 

The CV resumes of the Contractor personnel shall be submitted to the Engineer-In- Charge for 
acceptance at least two months before anticipated commencement of the pre-commissioning 
of test. Normal time duty hours for the Contractor’s O & M personnel may be modified as 
necessary and agreed by the Engineer-In-Charge. A rotating shift schedule shall be established 
by the Contractor and approved by the Engineer-In-Charge who will ensure that an adequate 
number of the Contractor’s staff will be available for duty at Plant 24 hours each day, 7 days 
week, including national holidays. 

In the event that it is necessary for more than one of the Contractor ‟s O & M personnel to 
be absent from the Plant , for whatever reason, the Contractor shall provide a qualified 
replacement at his own expense and ensure that specified project duty coverage is maintained. 
If substitute key personnel are required for a period longer than 15 days, their CV must be 
approved in advance by the Engineer-In-Charge. 

The O & M personnel shall be dedicated solely to the specified duties and responsibilities 
and shall not be diverted to perform Contractor’s administrative duties, construction 
arrangement, office management, or other non- O & M activities. Adequate supports staff shall 
be provided by the Contractor in order avoid any such diversion. 

The bidder shall provide justification of the labour cost proposed by him for all personnel 

The Contractor shall include in his cost medical and accident insurance expenses of all the staff 
employed by him along with all provisions of the labour welfare acts prescribed from time to 
time by the State and Central Government. Adequate insurance cover shall also be maintained 
during O & M period for all short-term employees, as well as casual, temporary employees and 
visitors. 

Employer is not liable for any situation arising due to any accident/mishap of whatever nature 
occurring in the Plant premises. 

3.4 Safety - The Contractor shall be responsible for safety of his staff during O & M of 
the Plant and shall procure, provide and maintain all safety equipment necessary for 



satisfactory O & M such as gasmasks, gloves, boots, mats etc., 

3.4.1 The Contractor shall utilize safety awareness procedures in every element of 
operation and maintenance. 

3.4.2 The Contractor shall emphasize site safety including adoption of 

a) Safe working procedures 

b) Cleanliness and care of the plant as a whole 

c) Accident and hazardous conditions prevention and reporting. 

d) Safe practice while working near digester / gas holder areas 

3.4.3 The Contractor shall impart safety training to all members at regular intervals, 
especially for new comers. 

 

 
3.4.4 The Contractor shall provide Notice boards and display boards at appropriate 
locations detailing precautions to be taken by O & M personnel to work in conformity to 
regulations and procedures and by the visitors to the Plant. 

 

 
3.4.5 The Contractor shall notify the Engineer in Charge representative immediately if any 
accident occurs whether on-site or off site in which Contractor is directly involved and results 
in any injury to any person, whether directly concerned with the site or a third party. 
Such initial notification may be verbal and shall be followed comprehensive report within 24 
hours of the accident. 

 

 
3.5 Reporting 

3.5.1 The Contractor shall prepare consolidated daily reports, weekly and monthly reports 
on Plant operation and maintenance and submit to the Engineer-In-Charge. The daily 
reports are to be submitted within first working hour of the next day. The monthly reports shall 
be submitted on the first day of the next month and within two working hours with monthly 
record data to EIC. 

 

 
3.5.2 Overall reporting formats shall be approved by Engineer-In-Charge and may have 
to be modified from time to time as required and approved by Engineer-In-Charge. Contractor 
may have to prepare and submit additional reports on particular matters and incidents as and 
when required by the Engineer-In-Charge for each significant occurrence. 



4. MAINTENANCE 

4.1 Maintenance of Installed Plant 

4.1.1 The Contractor shall ensure the continuity of the Plant operations and the breakdown 
or the deterioration in performance of the Plant under normal operating conditions of any 
items of the Plant and equipment and component parts thereof shall be minimized. 

4.1.2 The classes of maintenance provided shall comprise full Operational maintenance and 
standby Maintenance. 

4.1.3 Full operational maintenance comprises the planned and regular maintenance carried 
out by the Contractor on a day-to-day basis, including cleaning, lubricating, minor adjustment, 
together with the preventive and corrective maintenance plan for those items of the Plant 
and equipment within the treatment works which have been commissioned and made 
operational. 

4.1.4 Standby maintenance comprises the planned and regular maintenance carried out by 
the Contractor including cleaning, lubricating, periodic, and minor adjustment of all items 
of Plant and equipment within the treatment works which have been installed but have 
not yet been made operational. 

4.1.5 The Contractor shall carry out the maintenance of the Plant installations in accordance 
with the requirements of the O & M Manual and to the approved maintenance plan. The 
Contractor shall strictly adhere to the manufacturers‟ recommendations with respect to 
equipment maintenance, and only use types and grades of lubricants to be used. The frequency 
of lubrication, adjustments to be made regularly, and recommended spare parts by the 
equipment/machine/instrument manufacturer/supplier shall be carried out and appropriate 
inventory shall be held in store. 

4.1.6 Routine / preventive / break-down maintenance of plants which includes the 
attending of routine calibration checks, pump/sampling/utility line leakages, sensor life 
assessment / checks, minor and major spare replacement or repairs, sensor / instrument 
replacement, utility / sampling equipment maintenance, and other process of the works under 
present contract or jobs of similar nature are included in the scope of Contract. Maintenance of 
instruments / automation /equipment / PLC & SCADA etc. covered under this contract, and 
replacement of damaged parts or repairs of damaged parts are also included in the scope of 
work. The required material for Maintenance work of will be provided by Contractor at his 
own cost. 

4.2 Building and Site Maintenance - The Contractor shall be responsible for: 

4.2.1 The full maintenance of building and all electrical, ventilation, plumbing and drainage 
installation in the building. 

4.2.2 Building and housekeeping maintenance. 

4.2.3 Full maintenance of the site water and wastewater services, cabling and earthing 
systems, and the site road lighting system. 

4.2.4 Site maintenance including the upkeep of landscaped areas/ tree Plantation etc., 



4.2.5 The telephone installations in all buildings. 

4.2.6 The building services and housekeeping maintenance shall be undertaken on all 
buildings and services installations. 

4.2.7 Routine housekeeping maintenance shall be carried out in accordance with 
procedures specified in the Operation and Maintenance Manual which shall be approved by the 
Engineer-In-Charge. 

4.3 Preventive Maintenance 

4.3.1 The Contractor shall plan the day-to-day and the preventive maintenance. This 
planning must include for each equipment the estimated necessary hours in preventive 
maintenance and break down maintenance. It shall also include the qualification of the foreseen 
maintenance personnel. 

4.3.2 The Contractor shall provide the yearly requirement of spare parts and 
consumable needed for the maintenance of each piece of equipment for the day - to-day 
maintenance, preventive maintenance, and foreseen break down maintenance/overhaul, if any. 

5. TRAINING 

5.1 The Contractor shall be responsible for instruction and training of all his personnel in 
all aspects of Plant operation and maintenance till the end of the operation and maintenance 
period. The Contractor shall also be responsible for training personnel designated by the 
Employer who will operate the Plant at the expiry of the contract. 

5.2 The Contractor will make available for this purpose competent staff and as well as 
propose schedule information that may be necessary for effective execution of the training 
programs. 

5.3 The training shall be organized in two (2) stages as follows: 

5.3.1 Basic technical training education to be carried out during the final stages of the 
erection period of the contract through literature, manuals, handouts demonstration at site, etc. 

5.3.2 Intensive on-the- job training during commissioning and maintenance period. 

5.4 By the end of this training period these personnel should be able to carry out their 
respective duties efficiently under the supervision of Engineer-In-Charges and supervisory 
staff of the Employer. 

5.5 The Contractor shall provide at his cost all local transportation, literature, computers, 
CDs and other related hardware and stationery to be used by trainers and trainees during the 
training period. 

5.6 Towards end of O & M contract period, training shall be conducted once again to 
Employer’s personnel or their authorized personnel. This training shall be for duration of 
30 working days. 

6. Operation and Maintenance records - The following are a typical sample form of 
records (not an exhaustive and comprehensive) that are required to the maintained by the 



O & M Contractor. The details of complete records shall be prepared and submitted by the O 
& M Contractor to the Engineer-In-Charge for approval prior to commissioning. 

6.1.  Performance data of Sewage Treatment Plant - The performance data sheet shall 
contain the records of the analytical results at the inlet and outlet values of all the parameters. 
These parameters are BOD, TSS, TN, TP and parameters as per Volume IIIA, Part-2. A table 
on performance data of STP based on the effluent parameters will be provided by the 
Employer. 

Month: Year: 
 

Date Unit/ 
Basin 

a b c d e f 
Officer 

on 
duty 

Operator 

          

a) : BOD 

b) : COD 

c) : Total Nitrogen 

d) : Total Phosphorus 

e) : Suspended Solids/ MLSS 

f) : dewatered sludge concentration 

7.1. MINIMUM POWER REQUIREMENTS 

 

Sl. 

No 
Energy Cost MASP MBBR SBR MBR 

1 
Min. Technology Power 

Requirement 

(kWh/d/MLD) 

185.70 220 150 300 

 
7.2. MINIMUM REQUIREMENTS 

 

Sl. No. Description Unit Particulars 

1 Min. Power Consumption kWh/ML Refer table above 

2 Min. Chlorine Consumption mg/l 10 

3 
Min. Dewatering Polyelectrolyte 
Consumption 

kg/ton of 
dry solid 

2 

4 Coagulant, Alum, Al2SO4.18H2O mg/l As per design 

5 Coagulant, Ferric Chloride, FeCl3, mg/l As per design 



1. the electricity is used during O & M period then that all the cost are under in 
Contracto’s scope of work. 

2. The bidder shall have to submit the guaranteed energy consumption details as per 
Volume III(C) part 1.. The details submitted on energy consumption will be used while bid 
evaluation and it will be used to verify the same during actual operation in lieu with 
Penalty as per clause No 11, Vol II B. 

 
3. Above indicated requirements are minimum values only, however, bidders are 
requested to provide actual requirement with detailed calculation of Power & Chemical, as per 
technology proposed for tender works. 

 
4. For flow dependent component payment will be in commensurate with the average 
monthly flow. 

 
5. The Contractor shall be responsible for all expenses incurred by the Engineer or 
person/s nominated by the Engineer in attending inspection to confirm the treatment process 
and obtain the details of plant performance. 

 
6. Contractor to ensure all required details required by client shall be provided by 
the agency which has implemented the plant. Normally three persons from Employer side along 
with the contractor‟s representative will attend the inspection. The number of such visits will 
not exceed two. 

 
7. Information relating to the examination, clarification, evaluation and comparison 
of bids and recommendations for the award of a contract shall not be disclosed to bidders 
or any other persons not officially concerned with such process until the award to 
successful bidder has been announced. Any effort by a bidder to influence the Mehmdavad 
Nagarpalika‟s processing of tenders or award decisions may result in the rejection of his 
bid. 

 
8. The MEHMDAVAD Nagarpalika reserves right to select any offer or to reject any or all 
offers without assigning any reasons thereof. Mehmdavad Nagarpalika does not bind itself to 
accept the lowest offer. 



 
 Manpower Details 

Sr. 
No. 

Designation Duty No of Persons Qualification 

1 Plant Manager General 01 B.E.( Chem, Env, Mech, 
Etc) B.Tech/ DIE 

2 Shift In charge Shift 02 B.E.( Chem, Env, Mech, 
Etc) B.Tech/ DIE 

3 Lab Technician General 01 B.E/B. Sc. (Chem.) 

4 
Electrical 

General 
01 Diploma/ Bechlerof 

Engineering/ITI 

5 Mechanical General 01 Diploma/ Bechlerof 
Engineering/ITI 

6 Plant Operator Shift 02 ITI/12 Th/Eqv. 

7 
Helper cum Sweeper 

General 01 Un-skill 

8 
Security 

Shift 02 Highly Skilled 

 Total  
11 

 

 

 
7. List of Recommended Spares, Tools And Tackles (Bidder to Furnish The Details for 

STP Proposed in The Contract 

Sr. no Item Quantity 
 Mechanical  

1 Pumps  

   

2 Mechanical fine screens  

   

3 Degriting system  

   

4 Process Air Blowers  

   

5 Primary Clarifier  

   

6 Secondary clarifier  

   

7 Fine Bubble Diffusers  

   

8 Detritors and classifiers  

   

9 Mixers/Agitators  

   



10 Primary sludge pumps  

   

11 Cranes, Jibs and Hoists  

   

12 Return Activated sludge furans  

   

13 Anaerobic sludge Digesters  

   

14 Gravity Sludge Thickeners  

   

15 Filters  

   

16 Chlorinators  

   

17 Dewatering Machines  

   

18 For All Electrical Equipment & Items/ 
Control/Instrumentation & Automation 

 

   

19 Any other Details  

 Grand Total  

 
8. Other Records 

The contractor shall maintain detailed record of consumption of Polyelectrolyte and other 
scrubbing chemicals (if used). Record of wet sludge transported out of the plant site shall 
be maintained. Similarly record of material movement shall also be maintained as appropriate 
and approved by Engineer-In-Charge. 

These records shall be available to the Engineer-In-Charge for scrutiny and copies shall be 
furnished on demand. 

 
 

CLERK - DRAINAGE 
DEPARTMENT 
MEHMDAVAD 

NAGARPALIKA 



SUB SECTION:–I 

OPERATION AND MAINTENANCE MANUAL AND AS-BUILT DRAWINGS 

The submission of the As–built drawings and the operation and maintenance manual 
for the system is the precondition for the final payment of capital works. 

1. OPERATION AND MAINTENANCE MANUAL 

The Contractor has to submit an operation and maintenance manual (SEPARATE FOR 
EACH STP) after the physical completion of the work. This manual will be submitted as 
draft at the date of physical completion and as final version one month after 
commissioning. It shall include all the experience made during the tests and the 
training given to the operators during the commissioning period. The Contractor will 
prepare this manual in cooperation with his suppliers and subcontractors and after 
consultation with the Employer’s representative for detailed contents. It will at least 
contain the following items. 

The Contractor shall compile operating, maintenance and overhauling instructions for 
the whole of the Plant. 

The instructions shall consist of one volume of: 

a) General descriptive text (including drawings for illustration) of the Works 
described section by section. 

b) Complete operational instructions for the sewage treatment plant. This shall 
be termed the Operators Manual. It shall be aimed at the operational staff and shall be 
written in clear unambiguous text complete with drawings which necessary for 
clarification of any issues. The manual shall comprehensively detail what to do on a 
day to day basis and also what to do in the event of faults develop. It shall in addition 
provide a complete list of the process maintenance tasks the operator should carry out 
including the intervals between these tasks. 

c) Essential instructions for mechanical and electrical maintenance of the Plant. 
These instructions shall be short and concise and set out in a consolidated schedule the 
inspection, lubrication, cleaning and any other type of servicing operations required. The 
Contractor shall prepare typical maintenance log sheets that the Employer can 
subsequently use for daily, weekly, monthly or other periodic maintenance and shall form 
record sheets of plant maintenance operations. 

d) Instructions for use of skilled maintenance personnel in fault location, 
carrying out routine replacements, withdrawing, dismantling, overhauling, reassembling 
and testing the various items of Plant. 

e) Manufacturer‟s Technical Documentation subdivided into categories for: 
- civil; 

- process; 

- electrical; 

- electrical building services; 

- mechanical building services; 



- Instrumentation and control. 

f) Civil As-Built Drawings. 

g) Comprising the FDS and PLC code. 

h) Electrical As-Built Drawings: The electrical drawings shall be complete sets 
including all information necessary for maintenance and spares replacement. 

i) Control and instrumentation As-Built Drawings: The drawings shall be complete sets 
including all information necessary for maintenance and spares replacement. 

j) Mechanical As-Built Drawings: The mechanical drawings shall be complete sets 
including all information necessary for maintenance and spares replacement. 

k) Electrical and mechanical building services As-Built Drawings: The drawings 
shall be complete sets including all information necessary for maintenance and spares 
replacement. 

l) FAT (Factory Acceptance Test) records for the Plants and Works. 

m) SAT (Site Acceptance Test) records for the Plants and Works. 

Each volume shall be subdivided (relating to areas of plant) into sub sections or sub-
volumes in order to ease the location of plant details. Each volume or sub volume shall be 
provided with a comprehensive index for the volume or sub-volume concerned and the O 
& M manual as a whole. 

Each volume shall be enclosed within A4 and A3 ring binders having tough grease resistant 
covers suitable for use on site and designed to permit the easy removal and insertion of 
the contents. The front cover and spine of each volume shall show details of the project, 
Employer, Engineer and a volume title. 

Text shall generally be enclosed in A4 ring binders, A3 drawings shall be enclosed 
within A3 ring binders except where they accompanies A4 text in which case they shall be 
folded. A1 drawings shall generally be folded and enclose in A4 box files. Where A1 
drawings accompany text they shall be folded and enclosed in an A4 plastic wallet, one 
wallet per drawing. 

 

 
2. AS – BUILT DRAWING 

These drawings shall be compiled by the Contractor and shall constitute a permanent 
record of the Works as executed. These shall include all such drawings, schedules, 
documentation and calculations as necessary for a complete understanding of the 
Works design, operation and maintenance. 

The As-Built Drawings shall consist of the fully up-dated versions of the approved 
Construction Documents incorporating any additional information which will assist the 
Employer in operating, maintaining and if necessary modifying or extending the Works at 
a later date. These drawings should extend and supplement the information given in the 
Operating and Maintenance Manuals. 

A3 and smaller sized As-Built Drawings shall be provided on durable paper for 
reproduction by photocopier. As-Built Drawings larger than A3 sized shall be provided 



as a paper copy and also produced in the form of black lines on a durable translucent film 
from which further paper prints can be taken by others as required. In addition drawings 
shall be provided as an AutoCAD software copy in editable form in Compact Disc (CD) in 
two sets. 

Other related information shall be provided in hardcopy as well as editable softcopy 
format (Microsoft Word, Excel, Access, or Project). 



SPECIAL CONDITIONS OF CONTRACT – PART “B” 

1. DEFINITIONS 

1.1 ADVERSE OPERATING PERIOD 

The period, during which waste water and/is not provided by the department at the pump 
stations. 

1.2 BILLING PERIOD - Billing Period means each calendar month, except: 

(1) For the first Billing Period shall begin on the Date commencement of contract 
as defined in clause 1.3 below and shall continue till the last day of the respective month; 

(2) The last Billing Period shall start on the first date of the month of expiry of 
contract and end on the date of expiry of contract as defined in clause 1.10 below. 

Any computation made on the basis of a Billing Period shall be adjusted on a pro rata basis 
to take into account any Billing Period of less than the actual number of days in the 
month to which such Billing Period relates. 

1.3 COMMENCEMENT OF O&M PERIOD 

From the date of successful completion and commissioning of the plant. 

1.4 OPERATION AND MAINTENANCE CONTRACT PERIOD 

one (1) years from the commencement of O&M period as per clause 1.3 above 

1.5 DATE OF ISSUE OF TAKING OVER CERTIFICATE 

After the completion of 1 years O&M Period for contract as per clause 1.4 above, provided 
that the contractor has fulfilled the provision of Tender Document. 

1.6 GOOD ENGINEERING PRACTICE 

In respect of the Contractor, its subcontractors, and all other such third party agents of the 
Contractor, practices, methods, techniques and standards, as changed from time to time, 
that are generally accepted for use internationally for water treatment facility, pump 
house along with its electrical &-mechanical equipment(s), all type of pipe line and pipe 
appurtenances, all type of meters and control equipment(s), power substations, and all 
other facility during construction, development, operations and maintenance, taking into 
account conditions in India. 

 

 
1.7 NON-CONFORMANCE EVENT 

Any occasion on which the Contractor does not treat the sewage as per plant effluent 
criteria and does not meet performance requirement. 

1.8 OPERATION AND MAINTENANCE COMPLETION CERTIFICATE 

As defined in Clause of Tender Document of this Project. 



1.9 OPERATIONS AND MAINTENANCE SERVICES 

All Services which are the responsibility of the Contractor and are required to fulfil the 
obligation of bid document and/or in the approved operation and maintenance manual 
and as defined in any other clauses of this contract. 

1.10 EXPIRY OF CONTRACT PERIOD 

As per Clause 1.4 above (or) as extended, as per the provisions TD. 

1.11 PRICE ESCALATION FOR THE O&M PERIOD 

Deleted. 

2. EXTENSION & EXPIRY OF CONTRACT 

2.1 EXTENSION OF OPERATION AND MAINTENANCE PERIOD 

2.2 EXPIRY OF THE OPERATION AND MAINTENANCE PERIOD & 
TAKING OVER BY THE EMPLOYER 

2.2.1. Six months prior to the expiry period, the Employer will notify the contractor, the 
maintenance required for the facilities including all structures and road, plants, materials 
and equipment(s) therein, so that the facilities may be taken over in an acceptable physical 
conditions (physical conditions in reference to the initial physical condition at the start of 
O&M period, after accounting reasonable wear and tear during operation) and in operation 
conditions. 

2.2.2. Notwithstanding to the notification done by department as per clause 2.2.1 
above, the contractor shall repair, maintain and operate the facilities as per the terms 
and conditions of this contract, till 12.00 Noon up to the date of expiry of contract 
period. 

2.2.3. The contractor, shall be liable for all defects, faults, blockages in sewer/chambers 
etc occurred or noticed prior to the 12.00 Noon, up to the date of expiry of contract, 
even if the facilities are taken over by the department subsequently, due to expiry of 
contract period, as per clause 2.2.2 above. However, the Employer has to notify all such 
defects/liabilities of contractor within 30 days of taking over of facilities. 

2.2.4. Till the date of expiry of contract period, the contractor shall do all routine 
and periodic/break-down maintenance as prescribed in the O&M manual, in force, at 
the time of expiry of contract. 

2.2.5. On expiry of contract, the contractor shall hand over all spares, tools and for 
which he has been paid to ULB 

2.2.6. After, expiry of the contract, the contractor shall provide two copies of the 
updated O&M manual. The components of communication system used during O&M period 
in operating condition, the T&P required for maintenance of facilities. 

2.2.7. If the contractor does not comply with any of the provisions from 2.2.1 
through 2.2.6 above, or any other requirement in pursuance of Good Industrial 
Practices, the Engineer – In-charge shall estimate the cost of liabilities due to violation 
of any of the provisions of this contract. Such estimates made by Engineer-In-Charge 
shall be final and binding for the contractor. However, in a reasonable endeavour, such 



estimates shall be communicated to the contractor, within 30 days of expiry of the contract. 
The contractor shall be given an opportunity to rectify the damages through his 
staff/agents, or for supply of required material provided such rectification of defects on 
maintenance do not require any shut down of the system, within 60 days of such 
notification of estimates by department. 

2.2.8. Within 120 days of expiry of the contract period as per clause 1.4, the Department 
shall prepare the final estimates for recovery from the contractor and shall prepare the final 
bill for the work. 

2.2.9. If the recoveries to be done by Department are more than the final bill to be paid, 
the contractor shall deposit the required amount to be recovered from contractor or this 
amount shall be recovered from the securities/guarantees etc. with the department as 
deemed suitable. 

2.2.10. After the date of expiry of contract and recoveries of all dues payable by the 
contractor, the Engineer-In-Charge shall issue a "Certificate of Taking over." 

3. PAYMENTS 

3.1 BASIC SERVICE CHARGE (BS) 

3.1.1 The Basic Service Charges shall comprise all expenses for operation and 
maintaining the Facilities, as provided in the scope of work for O&M in “Scope of Work and 
Technical Specifications” of bid document. In addition to the cost of material/ equipment 
spares, repair/ replacement of equipment and labour, all other expenses such as 
expenses for patrolling, administration and management, permanent & temporary staff, 
running office, maintenance of all structures, updating of operation and maintenance 
manual, etc. and all other incidental and indirect expenses for the works detailed in “Scope 
of Work for O&M” in bid document or for works otherwise required as per good 
engineering practices for Operation and Maintenance of the entire system in this Basic 
Service Charges. Mehmdavad Nagarpalika’s scope of work. 

3.1.2 Reduction of rates (RR) for non function of STP Units - In event of non compliance 
of any of the effluent parameters stipulated in Tender during O & M period, Penalty 
shall be applicable during O&M period as per clause 11 of Volume IIB 

3.2 BILLING AND PAYMENT PROCEDURE 

3.2.1. Commencing with the first Billing Period of the Operations & Maintenance period 
and for each Billing Period thereafter during the Operations & Maintenance Period, 

3.2.2. The payment shall be in accordance with the following formula: SF = BS - RR 
Where: 

SF = Service Fee 

BS = Basic Service Charges, as per clause 3.1 

RR = Reduction in Rates or any other deduction as per 
terms and conditions of contract if any 

3.2.3. The Fee payable shall be computed in accordance with this Clause and shall be 
adjusted from time to time, due to the provisions of clause of Tender Document or any other 
provisions in the contract. The Service Fee is and shall be considered to be a Single 
Fee payable for O&M of the system. The Department shall pay the Contractor the 



Service Fee with respect to each Billing Period during the Operations & Maintenance 
Period, but shall have no obligation to pay the Service Fee till the commencement of 
O&M period as per bid document. The Service Fee constitutes the entire compensation 
of the Contractor for performing the Operation & Maintenance Services, as per the 
scope of work and other obligations due to this contract. 

 
3.3 TAXES AND DUTIES 

The rates to be quoted by the Contractor must be inclusive of all taxes prevailing on due 

date of bid submission. 

However any subsequent changes in the tax structure by Government after due date of bid 

submission will be compensated (±) on availability or submission of actual documentation. 

Contractor has to intimate Engineer in charge regarding changes occurred in the tax 

structure after bid submission. If Contractor fails to provide such information and if any 

financial obligation may arise due to change in tax structure, same will be recovered 

from the contractor. 

The contractor shall apply fair means of stock maintenance and shall adopt accounting 

standards as may be prescribed under GST. For arriving at the difference in 

procurement prices due to introduction of GST, it will be open for the Government to 

ask for original invoices, LR,weigh bridge slips, payment details and such other documents 

as may be required for the purpose. 

If there is reduction in overall tax burden then proportional benefit of that shall be passed 

on to the Government. 

3.4 Inspection by Employer 

3.4.1 The Department may periodically check the operation of the Facility or designate 
an organization of its choice at the cost of Employer to carry out inspections of the 
Facility to satisfy itself that the Contractor is performing its obligations with due diligence. 

3.4.2 The Contractor at its own cost shall provide any assistance required for such 
inspection of the Facility. 

3.4.3 The Employer representative can inspect the facility at any moment during 
the O&M period. 

4. TERMINATION 

4.1 CONTRACTOR’S DEFAULT 

4.1.1 The Employer shall be entitled to terminate this Contract for the following 
reasons attributable to the Contractor, unless arising as a result of a Force Majeure 
Event, or any cause related to the obligations of the Department. 

a) Repudiation of this Contract by the Contractor or the evidencing of an intention by 
the Contractor not to be bound by the terms of this Contract. 

b) Appointment of a provisional liquidator in providing for winding up of the Contractor 
unless such appointment has been set-aside within 45 days. 



c) The Contractor is ordered to be wound up by a court or files a petition for voluntary 
winding up except for the purpose of amalgamation or reconstruction provided that 
such amalgamation or reconstruction does not adversely affect the ability of the 
amalgamated or reconstructed entity to perform its obligations under this Contract, the 
successor has assumed in writing unconditional responsibility for the performance of 
the Contractor’s obligations and the technical, financial and operating capability of the 
successor is satisfactory to the Department. 

d) The Contractor abandons the operation of the Facility. 

e) Under conditions expressly mentioned in any Clause of this Conditions of Contract 
for Operation and Maintenance. 

4.2 CONSEQUENCES OF TERMINATION BY DEPARTMENT 

If the Employer, with reasonable grounds, terminates the contract under clause 6.1 above, 
the Secured Advances, and any other sums of the contractor with the Department, shall 
be fortified and action shall be taken against him as per clause 3 of General Conditions of 
Contract, if deemed appropriate. 

5. INDEMNIFICATION 

5.1. The Contractor to indemnify the Department against the following: 

a) The Contractor shall at its own expense make good any physical loss or damage to 
the Facility occasioned by it in the course of the performance of its obligations under 
this Contract if and to the extent such loss or damage is caused by the wilful misconduct or 
failure to follow Good Engineering Practices of the Contractor, any sub-contractor or their 
respective agents or employees. 

b) The Contractor shall indemnify, defend and hold harmless the Department and its 
officers, employees, agents and affiliates against any and all claims of loss, damage and 
expense of whatever kind and nature, including all related costs and expenses incurred 
in connection therewith, in respect of personal injury to or death of third parties and in 
respect of loss of or damage to any third party to the extent that the same arises out of: 

i) Any breach by the Contractor of its obligations hereunder; 

ii) Any negligent act or omission on the part of the Contractor, its subcontractors or their 
respective agents or employees; and 

iii) Any wilful misconduct or breach of statutory duty on the part of the Contractor, its 
subcontractors or their respective agents and employees. 

iv) Any other event where such indemnification has been expressly mentioned in this 
Conditions of Contract for Operation and Maintenance. 

c) The Contractor shall indemnify, defend and hold harmless the Department and its, 
officers, employees, agents and affiliates against any and all claims of loss, damage and 
expense of whatever kind and nature, including all related costs and expenses incurred 
in connection therewith in respect of the death or injury to any person employed by the 
Contractor or its subcontractors in connection with the performance of the Contractor’s 
obligations. 

5.2. The Contractor shall indemnify the Department against all losses and claims in 
respect of: 



a) Death of or injury to any person, or, 

b) Loss of or damage to any property (other than the Works).which may arise out of / in 
consequence of the Operation and Maintenance of the Facility and the remedying of any 
defects therein, and against all claims proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto, subject to the exceptions below 

i) The permanent use or occupation of land by the Facility, or any part thereof. 

 
ii) The right of the Department to execute the Facility, or any part thereof, on, over, under, 
in or through any land. 

iii) Damage to property that is the unavoidable result of the execution and completion of the 
Works, or the remedying of any defects therein, in accordance with the contract. 

6. INTELLECTUAL PROPERTY 

6.1. All Intellectual Property conceived, originated, devised, developed or created by 
the Contractor specifically for the Facility or the carrying out of the obligations under this 
Contract shall vest in the Department as sole beneficial owner and shall be disclosed 
to the Department upon its [the Intellectual Properties] coming into existence. 

6.2. Source code for computer programmers and associated documentation, 
storage media shall be made available to the Department by the Contractor free of cost 

6.3. Any Intellectual Property of the Department that is required in connection 
with the performance of the obligations of the Contractor shall be made available to the 
Contractor free of charge for the purposes of this Contract alone 

6.4. The Contractor shall, at its own cost and expense, ensure availability at all times 
during the Term of this Conditions of Contract for Operation and Maintenance, of any 
proprietary spares/consumables/equipment that it may have sourced for purposes of 
ensuring proper functioning of the Facility as per this Conditions of Contract for Operation 
and Maintenance. 

6.5. The Contractor shall, as far as practicable, use its best efforts 

a) To procure that Intellectual Property owned or developed by third parties and 
utilized by the Contractor in connection with the performance of its obligations under this 
Contract for the production of treated water from the Facility and otherwise for the Facility 
but for no other purpose on reasonable terms 

b) To ensure that no Intellectual Property of a third party is otherwise used in the 
performance of the Contractor’s obligations under this Contract without the approval from 
the Department. 

6.6. On Termination of this Conditions of Contract for Operation and Maintenance, the 
Contractor shall transfer all such Intellectual Property whatsoever to the Department 
and/or to the Successor Operator at the discretion of the Department. 

7. DOCUMENTS RECORDS / LOG BOOK 

7.1 The contractor will be responsible for keeping up to date records of 
documents including History Card for equipment and maintaining every day log book 
relating to various analysis performed and to prepare and submit a daily report of 



Pumping Station performance. The contractor shall maintain an updated log book and 
details of operational parameters like pumping hours, Amperes, Flow meter reading, 
H.T. Voltage, Power Factor, energy meter reading, pressure and other reading required are 
recorded in every shift at regular interval e.g. hourly or as agreed mutually (by 
Mehmdavad Nagarpalika). 

7.2 Printing of log sheets, registers and all necessary stationery required for 
maintaining records of operations and maintenance has to be arranged by the Contractor 
at his cost. Format of log sheets, registers will be made available to the successful tenderer 
by Mehmdavad Nagarpalika. 

8. ADDITIONAL SCOPE OF WORK 

8.1 For additional work, if any, which is not included in the scope at present shall 
be executed by the contractor on authorization in writing from Mehmdavad Nagarpalika. 

8.2 The rate of such additional work will be worked out by the Contractor 
based on the cost of materials and labour and shall be furnished to Mehmdavad 
Nagarpalika. The contractor shall be entitled for full cost of materials, direct labour 
and cost of operation of equipment/machinery etc. required to execute the work. 

8.3 For such additional work, the contractor shall maintain time sheets of 
personnel engaged and equipment/machinery used for the execution of work. Only 
such labour and other costs based on the above records shall be applicable to the rates 
payable for above additional work. 

9. GENERAL ROUTINE MAINTENANCE 

General routine preventive maintenance schedule for various equipment shall be adopted 
from O&M Manual. However the general routine maintenance to be carried out by the 
Contractor’s personnel will include but not limited to the following: 

a) Replacement of gland packing for the valves etc. whenever required. 

b) Greasing of bearing and lubricating all moving parts as per the schedule. 

c) Tightening of all loose nuts, bolts and other fasteners. 

d) Cleaning of sump at regular intervals. 

e) Lubricating and test operation of the valves. 

f) General cleaning of all equipment. 

10. PREVENTIVE MAINTENANCE CHECKS: 

The Contractor shall adopt a preventive maintenance check’s schedule as per original 
equipment manufacturer O & M schedule under intimation to the Employer. The preventive 
maintenance checks and their tasks frequencies will not be limited to the following: 

Checks to be performed daily 

a) Tightness 

b) Working of gauges and other measuring devices. 

Checks to be performed weekly 



a) Pipeline leakages 

b) Tightness of all electrical connections 

c) Tightness of all cable connections 

d) Operation of all sluice and butterfly valves, scour and pressure relief valves, gates and air 
valves. 

e) Contractor shall be equipped with dewatering pump of required capacity of pumping 
sewage, the unit shall also consist of power generating set. 

f) All parts of the machinery and electrical equipment’s liable to wear and tear shall be 
replaced by the contractor as per direction of engineer in charge. 

g) Current and voltages in all electrical equipment’s. 

Checks to be performed monthly 

a) Gland packing 

b) Wear and tear of moving parts. 

c) Maintenance of Valve actuator, Battery, etc. shall be carried our as approved by the 
Engineer-in-charge. 

Checks to be performed bi-annually 

a) Battery and Battery charger 

 
Checks to be performed annually 

a) Overhauling requirement of all equipment 
b) Improvement required if any in operation of plant 
c) Testing and calibration of all instruments 

11. COMPUTER MONTHLY REPORT 

The contractor has to provide at site one computer with printer to keep all the records, data 
maintenance schedules, spares available for the plant. 
Monthly statements for, total quantity of sewage entering to plant in MLD, plant effluent 
performance data, Lab test results, stock on chemicals, manpower list available at site, 
routine test result, monthly consumable and repair maintenance during the month shall 
be furnished by the contractor. 



 
 
 
 
 
 
 
 
 
 

 
SECTION - 7 

FORM OF BID 



FORM OF BID 
 

Description of the Works: 
 

 BID DOCUMENTS FOR Comprehensive Operation and maintenance of civil, mechanical, 
electrical and instrumentation work for 5.6 MLD SBR Based Sewage Treatment Plant at 
Mehmdavad, Gujrat for Mehmdavad Nagarpalika for 3 (Three) years. 

BID 
 

To : The Chief Officer 
 

Address : Mehmdavad Nagarpalika 
 
 

 
1.  We offer to execute the Works described above and remedy any defects therein in 

conformity with the conditions of Contract, specification, drawings, Bill of Quantities and 
Addenda for the sum (s) of 

 

 

 

 
( ) 

 
2.  We undertake, if our Bid is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Engineer’s notice to commence, and to complete the whole of 
the Works in the Contact within the time stated in the document. 

 
3.  We agree to abide by this Bid for the period of 120 Days from the date fixed for 

receiving the same, and it shall remain binding upon it and may be accepted at any time 
before the expiration of that period. 

4.  Unless and until a formal Agreement is prepared and executed this Bid, together with your 
written acceptance thereof, shall constitute a binding contract between us. 

 
5.  We understand that you are not bound to accept the lowest or any tender you may receive. 

Dated this ------------------------- day of 20 

Signature ----------------------------------------------- in the capacity of --------------------- 

------- duly authorized to sign bids for and on behalf of ----------------------------------- 

------------- 

 



(in block capitals or typed) Address 
 

 

 
Witness 

 

 

 
Address 

 

 

 
Occupation 

 

 



 
 
 
 
 
 
 
 

 
SECTION - 8 

BILL OF QUANTITIES 



BILL OF QUANTITIES 
 

Preamble 
 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, Conditions 
of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 
provide a common basis for bidding. The basis of payment will be the actual quantities of work 
ordered and carried out, as measured by the Contractor and verified by the Engineer and valued at 
the rates and prices tendered in the priced Bill of Quantities, where applicable, and otherwise at such 
rates and prices as the Engineer may fix within the terms of the Contract. 
3. 
4. The rates and prices tendered in the priced Bill of Quantities shall, except in so far as it is 
otherwise provided under the Contract, include all constructional plant, layout, supervision, 
materials, erection, maintenance, insurance, profit, taxes and duties, together with all general risks, 
liabilities and obligations set out or implied in the Contract. 

 
5. The rates and prices shall be quoted entirely in Indian Currency. 

 
6. The bidder shall quote his firm and fixed price for the entire work under this Contract, defined 
in more details in various sections of this bid document. 

 
7. The rates and prices shall be submitted in the electronic formats given by n- procure which 
is called Schedule-B, rates and prices received in any other formats will be rejected and the bids 
will be disqualified. 

 
8. It will be entirely at the discretion of the employer to accept or reject the bidder’s proposal, 
without giving any reasons whatsoever and the bidder shall not be permitted to withdraw his bid 
on this account. 

 
9. The bidder should quote online the percentage above/below/at par with respect to amount 
put to tender with O&M at the end of schedule B. 

 
10. In Price Schedule-B, bidder shall quote his price for entire work. Prices quoted in Schedule- B only 
will be considered for price evaluation & shall form a part of the Contract Agreement. 

 
11. In the Price Schedule B-1 to Schedule B-3 and Schedule C bidder shall furnish breakup of his 
prices quoted in Price Schedule-B. 

 
12. The total shall be carried forward to Schedule-B for comparison and evaluation. 

 
13. Wherever for a particular item the quantities have been specified payment shall be on unit 
rate basis and unit variation in quantity will be paid with pro rata basis. 

 
14. The wording in the item description is for subject matter guidance only; clause references are 
indicative only and all other relevant clauses shall also be referred to. The prices shall allow for all the 
works covered under the bid digitized asset mapping and all liabilities and contractual obligations 
whether separately specified or not. Items against which no prices are quoted shall not be 
separately paid for and the bidder shall be deemed to have covered the cost of execution of such 
items (according to the requirements of the bid document) in the prices quoted for 

other items. 
 

 



15. Items not specifically listed in his Price Schedules but required to be executed for satisfactory 
working/safety of the system as specified, will not be separately paid for by the Employer when 
executed and shall be deemed to be already covered by other items and rates listed in the price sheets 
No extra payment shall be given for any item which is required to complete and perform the project. 

16. Schedule-D gives the basis of interim payment for construction of civil works. 
 

17. The bidder shall be deemed to have allowed in his price for provision, maintenance and final 
removal of all temporary works of whatsoever nature required for construction including temporary 
bunds, diverting water, pumping, de-watering etc. for the proper execution of works. The rates shall 
also be deemed to include any works and setting out that may be required to be carried out for laying 
out of all the works involved. 

18. Prices or percentage rate shall be filled online only. 
 

19. The Price Schedules are to be read in conjunction with the conditions of Contract, the 
Specifications and other sections of these bid documents and these documents are to be taken as 
mutually explanatory of one another. 

 
20. The bidder shall interpret the data furnished and carry out any additional survey work, or 
investigation work required at his own cost. 

 
21. The prices quoted shall also include the cost of materials utilized for testing. 

 
22. The bidder should acquaint himself with the site conditions including the access to Work site. The 
successful bidder shall have to make suitable access to work sites at his own cost. These accesses will 
be used by the other contractors working for Nagarpalika. 

 
23. The item descriptions in price schedule are for subject matter guidance only and the prices shall 
include all the equipment’s / materials / accessories and services required as per the specifications. 
The bidder shall fill in the price schedule furnished. 

 
24. 1% of the value of work will be deducted from the Running bill against labour cess, which shall 
be nonrefundable. 

 
25. Third Party Inspection / CSC agency will be deployed by Nagarpalika and charges of the same will 
be borne by Nagarpalika. 

 
26. Any expenditure incurred by inspection/ CSC agency for the work misinformed by the contractor 
and charges of inspection/ CSC agency without any work due to misinformation shall be recovered 
from the contractor. 

 
27. The rate quoted shall be excluding of GST, inclusive of all other taxes, duties which shall not be 
paid extra. While GST will be paid at the approved tender rates and tender conditions of price 
variations. 

 
28. GST shall be paid as per prevailing rates at the time of payment. The TDS shall be deducted at 
source as per provision of IT rules. 



29. All water, fuel (For running of DG, Diesel pumps etc.) charges during O&M shall be borne by 
the Mehmdavad Nagarpalika. 

 
30. The Mehmdavad Nagarpalika comply with all the requirements for purchase and use of electric 
power. Power sourcing from concerned DISCOM source shall be in the scope of the Mehmdavad 
Nagarpalika. All necessary lesioning and statutory approval from concerned DISCOM is in Mehmdavad 
Nagarpalika’s scope. 

31. The prices quoted shall also include the cost of Loosen, de-silt and thoroughly clean and remove 
debris and objects such as boulders, bricks etc. bacteriological slimes, roots, encrustations, grease, 
carbonated deposits, etc from the sewer line including disposal of silt / debris / malba / objects etc. by 
super suction machine. Cleaning of existing Pipeline. The prices quoted shall also include restoration of 
infrastructures like Kharkuwa, Electrical Line, Telephone cables all types, water lines, gas line, septic 
tanks, etc. and cable repairing (electric/telephone cable). 

32. The prices quoted shall also include the cost of Temporary/Permanent plugging and blocking of 
sewer line, branch connections and diversion of flows and removal of all plugs, etc. 

 
33. For any Underground and Over Head Utility, the contractor has to confirm it during site visit 
(as scheduled), the shifting or getting it shifted from the concern dept. (i.e. Liaisioning, follow-up and 
approval) required will be in contractor's scope. No extra cost will be given to contractor for any type 
of utilities shifting. All statutory fees/charges shall be paid by Nagarpalika on submission of proper fees 
receipt/challans and other relevant documents. 

34. The PMC/PIU certified report of successful flow test including leakages/hydro test for the 
components covered under the respective running bill / final bill must be attached for payment. 

 
35. Errors will be corrected by the Employer for any arithmetic errors pursuant to 
Clause 29 of the Instructions to Bidder. 

 
36. Rock is defined as all materials which, in the opinion of the Engineer, required blasting, or the use 
of metal wedges and sledgehammers, or the use of compressed air drilling for its removal, and which 
cannot be extracted by ripping with a tractor of at least 150 kw with a single rear mounted heavy duty 
ripper. 



SCHEDULE-D PAYMENT-SCHEDULE 
 

BREAK UP FOR INTERIM PAYMENTS 
 

Item Description of Items Percentage Payment to be released 

1 PIPELINE: - GRAVITY MAIN  

a On receipt of materials at project site (max. 10.0 Km.  
un laid length is payable for this item) 65 % of Quoted rate 

b On Excavation, Lowering, laying and jointing 20 % of Quoted rate 

c On Hydraulic/Flow test including leakage 5 % of Quoted rate 

d On refilling and disposal of surplus stuff 5 % of Quoted rate 

e After commissioning 5 % of Quoted rate 

2 MANHOLES  

a 
On running bill as per actual work done 85% of Quoted rate 

b After Satisfactory Hydraulic / Flow test 
including leakage. 

5% of Quoted rate 

c On completion & commissioning of the section in 
all aspects, and handing over to department / ULB. 

10% of Quoted rate 

3 CONSTRUCTION OF INSPECTION CHAMBER  

a Construction of Inspection chamber & 
house connection as per specification and drawing 

85% of Quoted rate 

b Satisfactory running of system. 15% of Quoted rate 

4 OPERATION AND MAINTENANCE 

 Every month in equal installment based on quoted prices of O & M will be paid 

 

 
Notes: - Separate Agreement for comprehensive Operation and maintenance shall have to be made after 

handing over of complete project to the department. 



BILL OF QUANTITIES 
(A) Percentage Rate Tender (Up to INR Cr.) 

Item 
No 

Description of Item (with brief 
specification and reference to 
book of specifications) 

Quantity Unit Rate In 
figures 

Amount 

 

 
As Per Schedule – B 

I/We am/are willing to carry out the work at…...................... % above/below percent (Should b e 
written in figures and words) of the estimated rate mentioned above. Amount of my /our tender 
works out as under. 

 
Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 
 

 

1 The Contractor shall exhibit a board with detailed specification and details of work as 
directed by the Engineer-In-Charge for which no extra payment shall be made. 

2 The labour cess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of bills 

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken as per Govt.
G.R.: PRC-10/2017 Cement Consumption/16/C Date:11/05/2017 as stated in 
S.O.R. therefore in R.C.C. items where there is a change as per actual mix design the cost 
of difference of cement consumption have been deducted from the rate of original item 
at the rate of input rate mentioned in all the tender. 



 
 
 
 
 
 
 
 
 

 
SECTION - 09 

SECURITIES AND OTHER FORMS 



BID SECURITY (BANK GUARANTEE) 
 

WHEREAS,  ----------------------------------------  (name  of  Bidder)  (hereinafter  called  the  “The 

Bidder”) has submitted his bid Dated ------------------------ (Date) for the construction of --------- 

---- (Name of Contractor hereinafter called “the Bid”) 

 
KNOW ALL PEOPLE by these presents that We ------------------------------------------------- 

(name of Bank) of ----------------------------------------------- (name of country) having our 

registered  office at -------------------------------------------------------( hereinafter called 

“the bank”) are bound unto ---------------------------------------------- (name of Employer) 

(hereinafter called “The Employer”) in the sum of ------------------------------------------ * for which 

payment well and truly to be made to the said Employer the Bank itself, his successors and 

assigns by these presents. 

SEALED with the Common Seal of the said Bank this ---------------------- day of    20 

 
THE CONDITIONS of these obligations are: 

 
(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the 

Form of Bid; 

Or 

 
(2) If the Bidder has been notified of the acceptance of his bid by the Employer during the 

period of Bid Validity: 

 
A Fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or 

 
B.  Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; or 

 
C. does not accept the correction of the Bid Price pursuant to Clause 27 (Correction of 

Errors) 

 
We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the employer having to substantiate his demand, provided that in his 

demand the Employer will note that the amount claimed by him is due to him owing to the 

occurrence of one or any of the three conditions, specifying the occurred conditions or conditions. 



This Guarantee will remain in force up to and including the date ------------------- ** days after the 

deadline for submission of Bids as such the deadline is stated in the Instructions to Bidders or as 

it may be extended by the Employer, notice of which extension (s) to the Bank is hereby waived. Any 

demand in respect of this guarantee should reach the Bank not later than the above date 

 
 
 

DATE --------------------------------------- SIGNATURE------------------------------ 
 

 
WITNESS --------------------------------- SEAL -------------------------------------- 

 

 
(Signature, name and address) 

 
* The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. This figure should be the same as shown in Clause 16.1(Bid Security) of the 
Instructions to Bidders. 

 
**45 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 



PERFORMANCESECURITY 
 

TO, 
- (Name of Employer) 
- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS ----------------------------------------------------------- (name and address of 
Contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of Contracts No. --- 
---------------------- dates -------------------------- to execute ----------------- 
--------- (name of Contract and brief description of Works) (hereinafter called “The Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 
security for compliance with his obligation in accordance with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on 
behalf of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee)*----------------------------- (in words), such sum being payable in types and 
proportions of currencies in which the Contract prices is payable, and we undertake to pay you, upon 
your first written demand and without cavil or argument, any sum or sums within the limits of 
---------------------------------------- (amount of guarantee) as aforesaid without your needing to prove 
or to show grounds or reasons for your demand for the sum specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of the 
Contract to of the Works to be performed thereunder or of any of the Contract documents 
which may be made between your and the Contractor shall in any way release us from any 
liability under this guarantee, and we hereby waive notice of any such charge, addition or 
modifications. 

This guarantee shall be valid until 60 days from the date of expiring of the Defect 
Liabilities period. 

 
Signature and Seal of the guarantor ----------------------------- Name of Bank --------------------------------- 

 
-------------- 

 
Address ------------------------------------------------ 
Date --------------------------------------------------- 

 

*An amount shall be inserted by the Guarantor, representing the percentage the Contract price 
specified in the Contract denominated in Indian Rupees. 



ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
- (Nameof Employer) 
- (Addressof Employer) 
------------------------------------------------------------------- 

 
WHEREAS ----------------------------------------------------------- (Name and address of 
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of Contracts 
No. ------------------------- dates -------------------------- to execute ----------------- 
--------- (Name of Contract and brief description of Works) (hereinafter called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified therein 
as security for compliance with his obligation in accordance with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you on behalf 
of the Contractor, up to a total of ------------------------------------------ 
(amount of guarantee)----------------------------- (in words), such sum being payable in types 
and proportions of currencies in which the Contract prices is payable, and we undertake to 
pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of ---------------------------------------- (amount of guarantee) as aforesaid 
without your needing to prove or to show grounds or reasons for your demand for the sum 
specified therein. 

 
 

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting is with the demand 

 
We further agree that no change or addition to or other modification of the terms of the Contract 
to of the Works to be performed thereunder or of any of the Contract documents which may be 
made between your and the Contractor shall in any way release us from any liability under this 
guarantee, and we hereby waive notice of any such charge, addition or modifications. 

This guarantee shall be valid until 28 days from the project completion date. 
 

Signature and Seal of the guarantor ----------------------------- Name of Bank ---------------------------- 
 

------------------- 
 

Address ------------------------------------------------ 
 

Date --------------------------------------------------- 



BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

- (Name of Employer) 
 

--------------------------------------------------------------------------------(Address of Employer) 
 

- (Name of Contractor) 
 

Gentlemen: 
 

In accordance with the provisions of the Conditions of Contract, sub-clause 

51.1 (“Advance Payment”) of the above mentioned Contract, ------------------------------- 

-------------------  (name and address of Contractor) (hereinafter called “the 

Contractor”) shall  deposit with -------------------------------------------------------- (name  of 

Employer) a bank guarantee his proper and faithful performance under the said Clause of 

the Contract in an amount of ---------------------------- (amount of Guarantee)* - 

- in words). 

 
We, the --------------------------------- (bank of financial institution), as instructed by the Contractor, 
agree unconditionally and irrevocably to guarantee as primary obligator and not as Surety 
merely, the payment to -------------------------------------------------------- (name of Employer) on his 
first demand without whatsoever right of obligation on our part and without his first claim to the 
Contractor, in the amount not exceeding ------------------------- (amount of guarantee)* ------ 
- (in words) 

 
We further agree that no change or addition to or other modifications of the terms of the 

Contractor or Works to be performed thereunder or of any of the Contract documents which 

may be made between --------------------------------- (name of Employer) and the Contractor, shall 

in any way release us from any liability under this guarantee, and we hereby waive notice 

of any such change, addition or modifications. 

 
This guarantee shall remain valid and in full effect from the date of the advance payment 

under the Contract until -------------------------------------- (name of employer) receives full 

repayment of the same amount from the contractor. 

 

 
YOUR’S TRULY 

 
Signature and Seal   
Name of Bank/ Financial Institution  
Address  
Date   

 
* An amount shall be inserted by that Bank or Financial Institution representing the amount of 
the Advance Payment, and denominated in Indian Rupees. 



Letter of Acceptance 

(Letter head paper of the Employer) 
 

 
To,   

(Date ) 

 
(Name and address of the Contractor) 

 
 

 

 

 
Dear Sirs, 

 
This is to notify you that your Bid dated  for execution 

of   (Name of the contract and identification number, as 

given in the Instructions to Bidders) for the Contract Price of Rupees     

( ) (amount in words and figures) as corrected and modified in 

accordance with the Instructions to Bidders* is hereby accepted by our agency. 

 
You are requested to furnish performance security, in the form detailed in para 

34.1 of ITB for an amount equivalent to Rs.  within 10 days of the 

receipt of this letter of acceptance up to beyond 60 days from the date of expiry of defects Liability 

period i.e. up to   and the Additional Performance Security for 

an amount equivalent to Rs. shall be valid beyond 28 (twenty-eight) days of 

Project Completion Date i.e. up to  and sign the contract, failing which action as stated 

in Para 34.3 of ITB will be taken. 

 
 

Yours Faithfully 
 
 

 
Authorized Signature Name and title of Signatory Name of Employer 

 
 
 

 
* Delete “Corrected and” or and modified if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders, if corrections or modifications have 

not been affected. 



Issue of Notice to proceed with the work 

(Letterhead of the Employer) 
 
 

 
To, 

(Date ) 

 (Name and address of the Contractor) 
 
 

 

 

 

 
Dear Sirs, 

 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and signing of the 

Contract for the construction 

of     

 at a bid Price of Rs. 

 

 
You are hereby instructed to proceed with the execution of the said works in accordance with 

the contract documents. 

 
 

Yours faithfully 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 



AGREEMENT FORM 
 

 
This agreement, made on the  day of  between 
 (name and address of Employer) (Hereinafter called “the 
Employer) and   (name and address of 
contractor)  hereinafter  called  “the  Contractor”  of  the  other  part. 

 
Whereas the Employer is desirous that the Contractor execute 

 

 

 
Name and identification number of contract (hereinafter called “the works”) and the employer 
has accepted the Bid by the Contractor for the execution and completion of such works and the 
remedying of any defects therein, at a cost of Rs. 

 

 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 

 

 
1.  In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed 

to form and be read construed as part of this Agreement. 

 
2.  In Consideration of the payment to be made by the Employer to the contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to executive and complete 

the works and remedy any defects therein in conformity in all aspects with the provisions of the 

contracts. 

 
3.  The employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the works and the remedying the defects wherein contract price or such other 

sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the contract. 

 
4.  The Following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz 

 
i )letter of Acceptance 

ii )Notice to proceed with the works: 

iii )Contractor’s Bid 



iv ) Conditions of contract: General and Special 

v )Contract Data 

vi) Additional conditions 

vii) Drawings 

viii) Bill of Quantities and 

ix) Any other documents listed in the Contract data as forming part of the Contract. 
 

 
In witness whereof the parties there to have caused this Agreement to be executed 

the day and year first before written 

 
The Common seal of  

 
Was hereunto affixed in the presence of : 

 
 

 
Signed, sealed and Delivered by the said  

 

 

 
In the presence of 

 
 
 
 

 
Binding signature of Employer  

 

 
Binding Signature of Contractor  



UNDERTAKING 
(For Investment) 

 
I, the undersigned do hereby undertake that our firm M/s 

…………………………………………………..……………………………….. would invest a minimum cash up  to 

25% of the value of the work during implementation of the contract. 
 
 

 

(Signed by an Authorized officer of the firm) 
 
 

 

Title of officer 
 
 

 

Name of firm 
 

 

 
DATE 



UNDERTAKING 
(For Validity) 

 
 

 
I, the undersigned do hereby undertake that our firm M/s …………………………………… 

……………..……………………………….. agree to abide by this bid for a period ............................... days 

for date fixed for receiving the same and it shall be binding on us and may be accepted at 

any time before the expiration of that period. 

 
 
 

 

(Signed by an Authorized officer of the firm) 
 
 

 

Title of officer 
 
 

 

Name of firm 
 

 

 
DATE 



 
 
 
 
 
 
 
 
 

 
SECTION - 10 

DRAWINGS 



 
 
 
 
 
 
 
 
 

 
SECTION – 11 

DOCUMENTS TO BE FURNISHED BY BIDDER 
 
 

 
• Schedule – B 

• Forms of Bid 

• Drawings 


