MAHEMDAVAD NAGAR PALIKA - MAHEMDAVAD
DISTRICT: KHEDA

TENDER NOTICE No. 04/2026-27
SCHEME: - Self Fund

SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND COVER @ MAHEMDABAD NAGARPALIKA,
MAHEMDABAD DISTRICT:KHEDA

Estimated Coast Rs. 100000.00

Earnest Money Rs. 2000.00 (1% of Estimated Amount in form
FDR)

Tender Fee Rs. 600.00 (Nonrefundable)

Class Of Agency Class ‘E-2" and above

Time Limit 12 (Twelve) Months

Validity 90 Days From the date of opening

Last Date & Time of Online bid | As per Milestone Date
submission and downloading

of tender

Pre-bid conference, venue & No meeting

date

Submission Of EMD, Tender As per Milestone Date at the office of chief
Fee & supporting Document officer Mahemdavad Nagar Palika by speed

about eligibility (Hard copy) post/RPAD only in sealed cover. Duly super
scribed with name of work & tender notice no.
04/2026-27

Date of Opening of Technical As per Milestone Date

Bid
Date of Opening of Price Bid As per Milestone Date

CHIEF OFFICER
MAHEMDAVAD NAGAR PALIKA,
MAHEMDAVAD. Dist: Kheda
PHONE No: (02694)244098
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02 DETAIL OF TENDER NIVIDA

CHIEF OFFICER , NAGAR PALIKA, MAHEMDAVAD

SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND COVER @ MAHEMDABAD
NAGARPALIKA, MAHEMDABAD DISTRICT:KHEDA (2ND ATTEMPT)

(A) | Details of Tender Item:
Sr. Estimated EMD Tender Time Limit of
No. Tender Value (1% of Estimated fee Work
Name of Work (Rs.) Amount In Rs.) In Rs.
1 2. 4, 5. 6.
SUPPLY AND FITTING DRAINAGE
CHEMBER FRAME AND COVER @
1 MAHEMDABAD NAGARPALIKA, 100000.00 2000.00 600.00 12 (Twelve)
MAHEMDABAD  DISTRICT:KHEDA Months
(2ND ATTEMPT)

(B)

Schedule for e-tendering is fixed as under:

Last Date Downloading of tender documents

As per Milestone Date

On line submission of Qualification bid with
Technical bid & Price bid document

As per Milestone Date

Submission Of EMD, Tender Fee & supporting
Document about eligibility in hard copy.

As per Milestone Date at the office of chief
officer Mahemdavad Nagar Palika by speed post/
RPAD only in sealed cover. Duly super scribed with

name of work & tender notice no. 02/2025-26

Date of Opening Of Price Bid

As per Milestone Date

Date of commencement of work

Within 15 days from the issuance of work order

Security Deposit

5.0% of Estimated coast, 2.5% Security Deposite of
estimated cost shall be paid in the form of FDR
immediately after the acceptance of tender and
remaining 2.5% of Security Deposit shall be deducted
from R.A. Bill

Defects liability period

One year from the date of Actual date of completion
of work. The of amount 5.0% security deposit shall be
released after the expiry of defects liability period.

Performance Bond

5% Performance Bond of estimated cost shall be paid in
the form of FDR / Bank Guarantee immediately after
the acceptance of tender and released After the
Completion of the work months.

Mahemdavad Nagar Palika
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Third party inspection (TPI) The Third party inspection (TPI) charge @ (1.00+ GST)
shall be Born by Contractor and will be deducted from
RA/Final Bill

Tenderer shall submit their offer i.e. technical bid as well as price bid in electronic format on above
mentioned website.

Submission of Tender Fees, Bid Security and other valid Documents:

Tender Fee inform of DD and Bid Security i.e. EMD in the form of FDR in favor of “Chief Officer
MAHEMDAVAD Nagar Palika “ from any Nationalized / Scheduled Bank and shall be valid up to 120
Days. FDR issued after the last date of submission of tender will not be considered as valid or accepted
in any case.

Hard Copy Submission Up to As per Milestone Date at the office of chief officer Mahemdavad
Nagar Palika by speed post/RPAD only in sealed cover Duly super scribed with name of work & tender
Notice No. 02/2025-26 Pre-Qualification of Contractor Will be Done on the Basis of Hard Copy
Document and Same will be verified On line.

E

Submission of Hard Copy Document at Mahemdavad Nagar Palika

W ol | AR wse QB3 s3lal el elRelletl 39

Valid Registration Certificate of Government Approved Contractor Class ‘E-2’ and above

b Valid Bank Solvency Certificate (20% value of Estimated cost put to tender only Govt. bank
approval)

Partnership Deed (if applicable)

Pan Card

Tender Fee (DD) in in favor of " Chief Officer Mahemdavad Nagar Palika”

EMD (FDR) in favor of " Chief Officer Mahemdavad Nagar Palika”

||~ | | Q|0

Turn Over certificate 30 % of Estimated Amount in Average of Last Three Year. Must be
Attached Supporting Document of IT return copy and seal and sign of CA.

h Contractor should Have an Experience of Work completion (Form 3A) of Similar work of
government or semi government in last Three year as under

(1) one work 80% of estimated Amount OR
(2) Two work 50% of estimated Amount OR
(3) Three work 40% of estimated Amount

i Contractor have submitted Declaration Form (Page No.16) with stamp and sign along with
physical submission.

j Contractor shall submit EPF/PF Account number, certificate With Hard Copy of Tender. And
necessary document of above Registration at time of every R.A. Bill With name of employees.

k The Contractor Should Have Submitted All Certificate (page No. 17 to 19)

I Contractor have submitted GST No. with stamp and sign along with physical submission.

Contractor Daily Working

Contractor Have to Maintain Daily Work Register

Contractor Must Shall Be Submitted Daily Work Photos send Via Whats app on Nagarpalika
Groups

Note:- A Notarized Affidavit by contractor specified that all the documents provided by
him/her are genuine.

Opening of Tender:

| After evaluation of Tech. Bid, price bid of only those bidders would be opened online who are
found to be eligible.
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li Further details/clarification if any required will be available From Chief Officer Mahemdavad
Nagar Palika, station road, Mahemdavad. Dist: Kheda Phone no: (02694)244098
G General instructions:
| The fees for on line tender document will not be refunded under any circumstances.
li EMD in the form specified in tender document shall only be accepted.
lii Tenders without valid Tender document, fees, Earnest Money Deposit (EMD) and which do
not fulfill all or any of the condition or submitted incomplete in any respect will be rejected.
iv Conditional tender shall not be accepted.
v This tender notice shall form a part of tender document.
Vi The tenderers are advised to read carefully the "Instruction for Tenderer" and "Eligibility
Criteria" contained in the tender documents.
vii The Internet site address for E-Tender is http://Nagar Palika. nprocure.com and that of
corporate web site is www.nprocure.com
viii The Nagar Palika reserves the rights to reject any or all tenders without assigning any reason
thereof.
ix Before the deadline for submission of bids, the Employer may modify the bidding documents
by Issuing corrigendum.
S.B.C and Structure Design of Building work carried out by Bidder / Contractor and get
X approved by Nagarpalika and Consulting Engineer. No extra payment for Structure Design
As per Government Order Required All Material Testing Report Of All Items in tender
documents Like Cement, Sand, Water, Brick, Steel Etc. Of GERI and Govt. App. Lab As Per
Xi Required Time schedule of material testing must be submitted time to time as per Lab Report
Schedule Document that’s attached in tender documents.

Mahemdavad Nagar Palika

Chief Officer
Mahemdavad Nagar Palika

Mahemdavad

Page 4




> %33 @sAR, WUS25AUR SlBLBel AMy %33 2lec R 2AAL AdA A SlABLet Sloplse?
e sclloll wclneldl 3.

> %32 wRUA Rl SlogtseA WA L UlEB3e 2. UL .s2clell ctotell 23 2u8.
% sl olle % o{ldlo] Ysar] sellHl wlad oAl ollamill [AAm Yool suld salHl
AL,

> Ul o5l AULAlMl Sloglse? As AN Afoeolod SRclle] ’¥A A o2otod HI2 ALl 518 .
Ysall] o ULASL gl ScHL 2 «1(8.

> sl abull§ A 5logls2? AGR AU R ULEASL viLd % s clle] 23

> sHo(l3l e:Malel AN GUR Ace HIZ B YHUIRL AUIRL Sclloll AL R 3 ol ull@st
AR UA ALB(lAR Ua ool Hogdl Aactale(l 233

> U UR 52 sIHO(EL Yosol Slogsea AsaR] scUHL wLadl.

> Aol UER ALl ALY sl d2R Al eloll UASaiN o2 UR olluicllell 289 A AU
Q] elel eRellotl IAAUY UER WAL oo Aol UR Sl2c AUl R ot UR Hlotell
Ud 53 sl clls Sloasat 2% sclloll 23 Al A Yorod UM UR WR(lell RSt YD d
A 48 AF A WHIA AL ot attuiclte(l 289\

> WAool ULl 516 A sl Sl Bl 3, 3o, wee scllalo, (At (A2
Ysalg] sl a «3.

> U UR sIH(R wetlel U AN Yorod sRclloll ’_A%] U URRAA yosol 818 .
s3] AsAU /AL sclloll Al dl, stoRUUASL seu uatH U@ sl Alldant
Hogdl clla oute o wee UR stHo(lRl sclloll 2837 %1 UeR sIHA(ZIHL AsAU . AsL
siHell 1ol el aok slgfuel stHo(ldl sl AUAA 82 AL, elldrAH UstlR stalisla /
slAELSl2A W UAHELR] SloglseRell Biolc $A.® Ll At 511031 5l .

> UER stuul 4§ Wl 8orlsalel ololRUI@SL 6121 AHES sl WA Aol 6L sl
LA B vtuclloll el gl storRu@st g1l «issl 53 et Yool slogtse (ot ([Actaiell .

sUlcscllo(l 289 B tllal .ASaA 3052 @lRelle] 284l

Chief Officer Administrator
Mahemdabad Nagar Palika Mahemdabad Nagarpalika

Stamp With Signature Of
Mahemdabad Mahemdabad

Contractor
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03 - APPENDIX TO BID DETAILS

Name of Scheme : Self Fund
District : Kheda
Name of Work : SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND

COVER @ MAHEMDABAD NAGARPALIKA,
MAHEMDABAD DISTRICT:KHEDA (2ND ATTEMPT)

Tender Fee : Rs. 600.00

Amount put to Tender : Rs. 100000.00

Earnest Money : Rs. 2000.00

Time limit for Completion : 12 (Twelve) Months From the date of work order

Brief Description of works:

The main scope of works/service to be provided to the contractor under this bid will be as under
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Name & address of Consultant of this work:

C.M. ENGINEERING

Project management consultant

Name & address of Next higher Authority:
Chief Officer

MAHEMDAVAD Nagar Palika

MAHEMDAVAD, Dist : Kheda
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4-NOTICE INVITING TENDERS

Name of work: SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND COVER @

MAHEMDABAD NAGARPALIKA, MAHEMDABAD DISTRICT:KHEDA (2ND ATTEMPT)

SCHEME : Self Fund

1.

Mahemdavad Nagar Palika

Tender is invited on behalf of MAHEMDAVAD Nagar Palika. The estimated cost of
work is Rs. 100000.00 this estimate however, is given as a rough guide.

The work is required to be completed within 12 (Twelve) Months as per the terms of the

contract conditions.

The contractors whose names are on the approved list of contractors of Gujarat State R & B
Deptt. / W.R.D. Class ‘E-2’ and above will be permitted to tender. Not more than one tender
shall be submitted by a contractor or by neither a firm of contractors nor two or more concerns
in which an individual is interested as a proprietor and / or a partner. If they do so, all such
tenders shall be liable to be rejected.

Bid Document can be downloaded & submitted in Electronic Format on Online website:

www.nprocure.com Date up to As per Milestone Date

Copies of other drawings and documents pertaining to tender and signed for the purpose of
identification by the Accepting Officer or his accredited representative will be open for
inspection for tenderer at the following offices during working hours.

(a) Chief Officer, Mahemdavad Nagar Palika, Mahemdavad.

Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of
the tender. A tenderer shall be deemed to have full knowledge of all the relevant documents
samples, site etc; whether he inspects them or not.

Submission of a tender by tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specification of the work to be done
and of conditions and local conditions and other factors bearing on the execution of the works.

The bidder should quote his bid premium or rebate at the end of Schedule-B. If he do not wish
to quote premium or rebate, he should indicate “at par” in the blank space preceding “% above
/ below” in Schedule-B. Thereafter he should work out and indicate the offered bid amount
both in words and figures in Schedule-B.

All rates shall be quoted on E-Tendering System.
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10.

The tender for the works shall not be witnessed by a contractor or a contractor who himself /
themselves has/have tendered or who may and has/have tendered for the same works. Failure
to observe this condition shall render the tender of the contractor tendering, as well as of those
witnessing the tender, liable to rejection.

11. The offered bid will be opened at 11.00 hours on date 28/05/2025 in the presence of bidders
who may choose to remain present in the office of the Bid opening Authority Specified in Bid
documents.

12. A Tenderer shall submit the tender who satisfies each and every condition laid down in this
notice and tender documents, failing which the tender will be liable to be rejected.

13. MAHEMDAVAD Nagar Palika does not bind itself to accept the lowest or any tender or to give
any reasons for the decision taken.

14. This notice of tender shall form part of the contract documents

Date: covveveeeciee e Chief Officer

Mahemdavad Nagar Palika,

Mahemdavad
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2.1

05 PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS

Competency of Tenderer — No contract will be awarded except to responsible bidders capable
of performing the class of works contemplated. Before the award of the contract, any bidder
may be required to show that he has the necessary facilities, experience, ability and financial
resources to perform the work in satisfactory manner within the time stipulated. Contractor
may be required to furnish the department with the statement of their experience and their
financial status.

Tenderer will be deemed to have inspected the site and have satisfied to the nature of all
works, all existing roads, water-way and other means of communication and access to and from
the site and work and the building that may be required for temporary purpose in connection
with the construction, completion and maintenance of the works and must make his own
enquiries as to work, yard sites and depot, and dumps and as to acquisition of such additional
sites and areas as may be necessary for temporary purpose for construction, completing and
maintaining the works.

(i) The Bids shall be offered in Electronic format only on online website www.nprocure.com
till the date and time shown on Page 2.

(ii) Payment of Tender Fee, Earnest Money Deposit in form of Demand Draft and FDR
respectively, shall be submitted in electronic format through online (by scanning) while
uploading the bid. This submission shall mean that EMD & tender fee are received for purpose
of opening the bid. Accordingly offer of bidder whose EMD & tender fees is received
electronically. However for the purpose of realization of D.D. bidder shall send the D.D. in
original through RPAD/Speed post only so as to reach to Chief Officer MAHEMDAVAD Nagar
Palika, MAHEMDAVAD within mentioned dates from the last date of uploading.

Payment:- The tenderer must understand clearly that the rates quoted are for completed works
and include all costs of labour, scaffolding plant, supervision, service works, power, royalties
and octroi etc. , and to include all extras to cover the cost of night work if and when required
and no claim for additional payment beyond the price/rates quoted will be entertained and the
tenderer will not be entitled subsequently

Contractors to please read this carefully: (A) The percentage in Schedule ‘B’ must be given in
figures. Amount thus worked out must also be entered in column and must be struck out
whichever is not applicable by the tenderer.

(B) If the tender is taken in favor of the company, a power of attorney in favor of the person
who may have signed the tender for the company must accompany the tender.

(C) Solvency certificate of a Bank or a Revenue officer of an amount not less than 20% of the
tender cost plus the amount of works on hand still to be executed will have to be produced by
the contractor.
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4, The Contractor shall have to furnish PAN No. and |.T.ward under which he is assessed.
5. Copies of certificate of previous experience, if any, must accompany the tender.

6. Declaration showing all works on hand with the Contractor and the value of works that remains
to be executed in each case must accompany the tender.

7. In addition to the above, the tender will also be liable to be rejected outright if.

(i) The bidder proposes any alteration in the work specified or in the time allowed for
carrying out the work or any condition or correction made in any code or mode of Schedule-B or
Specifications. Conditional tender will be out right rejected.

Signature of the Contractor Chief Officer
Mahemdavad Nagar Palika
Mahemdavad
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(i)

(ii)
(iii)

(iv)

(v)

DECLARATION FORM / UNDERTAKING

I/We agree that the decision of the Mahemdabad Nagarpalika in selection of the applicants /
contractors, phasing of works at any other projects related matter, will be final and bidding to
me/us.

All the information and date finished herewith are correct to my / our best of knowledge.

I/We agree that we have no objection if inquired are made about our works, its related areas
and any other inquiry regarding all details, projects and works listed by us in the pre-
gualification document.

I/We also understand that finishing of wrong information or hiding any information shall be a

cause for disqualification.

I/We accept Mahemdabad Nagarpalika reserved the rights to reject any or all application /
tenders without assigning any reasons.

Signature of the Contractor Chief Officer

Mahemdavad Nagar Palika

Mahemdavad Nagar Palika
Mahemdavad
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR
AVAILABILITY OF CREDIT FACILITIES

(CLAUSE 4.5.6 OF ITB)

BANK CERTIFICATE

This is to certify that M/s. is a reputed company

with a good financial standing.

If the contract for the work, namely is awarded to the

above firm, we shall be able to provide overdraft/credit facilities to the extent of

Rs. to meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank
Senior Bank Manager

Address of the Bank

Mahemdavad Nagar Palika
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AFFIDAVIT

1. 1, the undersigned, do hereby certify that all the statements made in the required attachments are true and

correct.

2. The undersigned also hereby certifies that neither our firm M/s.

have not abandoned any work of Government of

Gujarat/Government of India/any Board or Corporation under Government of Gujarat/Government of India nor

any contract awarded to us for such works have been rescinded, during last five years prior to the date of this bid.

3. The undersigned hereby authorize(s) and request (s) any bank, person, firm or corporation to furnish pertinent
information deemed necessary and requested by the Department to verify this statement or regarding any (our)

competence and general reputation.

4. The Undersigned understands and agrees that further qualifying information may be requested, and agrees to

furnish any such information at the request of the Department/ Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm M/s...... cccoeveeeecier cvreriveeee e,
.................................................... would invest a minimum cash up to 25% of the value of the work during

implementation of the contract.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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GENERAL RULES
AND
DIRECTIONS
FOR
THE GUIDANCE
OF
CONTRACTORS

7- GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1. All works proposed to be executed by the contractor shall be notified in a form of invitation to
tender pasted on a board hung up in the office of the Chief Officer MAHEMDAVAD Nagar Palika
and signed by the Chief Officer MAHEMDAVAD Nagar Palika.
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Mahemdavad Nagar Palika

This form will state work to be carried out as well as the date of submitting and opening tenders
and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender and the amount of the security deposit to be paid by the successful
tenderer and percentage, if any, to be deducted from bill. It will also state whether a refund of
qguarry fees, royalties, octroi dues and ground rents will be not granted. Copies of the
specifications, designs and drawing and estimated rates, and any other documents, required in
connection with work which shall be signed by the Chief Officer MAHEMDAVAD Nagar Palika for
the purpose of identification shall also be open for inspection by Contractor at the office of the
Chief Officer MAHEMDAVAD Nagar Palika during office hours.

Where the works are proposed to be executed according to the specifications recommended by
a contractor and approved by a competent authority on behalf of the MAHEMDAVAD Nagar
Palika, such specifications with designs and drawing shall form part of the accepted tender.

The Bidder or the person authorized to sign digitally on behalf of the bidder shall sign the bid
document. The copy of legal status of bidder (Partnership Deed or Articles of Association of the
company) along with other documents to be submitted physically.

Under no circumstances shall any Contractor be entitled to claim enhanced rate for any items
in this contract.

Any contractor shall, unless exempted in writing by the Chief Officer MAHEMDAVAD Nagar Palika
concerned, produce along with this tender a solvency certificate of his financial ability from the
Collector of the District within which he resides or a Banker’s certificate. If he fails to produce
such a certificate his tender will not be considered.

The measurements of work will be taken according to the usual method in use in the Public
Works Department and no proposals to be adopted for alternative methods will not be
accepted. The Chief Officer MAHEMDAVAD Nagar Palika’s decision as to what is the usual method
in use in the Nagarpalika Works Department will be final.

The Insurance Company’s bond will not be accepted against the security deposit.

In event of any error or discrepancy in write up of tender documents the contractor will not take
any undue advantage of such error or discrepancy and The Chief Officer MAHEMDAVAD Nagar
Palika shall have powers to interpret and decide correct meaning of contradictory erroneous
writing .

The contractor will have to construct a shed for storing controlled and valuable materials at work-
site having double locking arrangement. The materials will then be taken for use in the presence
of the Department person. No materials will be allowed to be removed from the site of work.

Controlled materials (Essentiality Certificate)

(ii)The contractor shall submit to the Chief Officer on close of every Calendar month the
monthly returns in the prescribed forms as to the receipts and actual use of the materials during
the month.
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(iii) The contractor shall permit The Chief Officer MAHEMDAVAD Nagar Palika or his
representative to inspect the stock of the materials stored by him at any time whenever the
Chief Officer or his representative so desire (s).

9. The tender for the work shall remain open for a period of 120 days counted from the last date

of on line submission of bid.

TERMS
&

CONDITIONS OF
CONTRACT
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08 TERMS & CONDITIONS OF CONTRACT

CLAUSE 1: Security deposit:-

The contractor shall have to pay Security deposit 2.50% of estimated amount within the period of ten
days from the date of receipt of acceptance letter. If the Security deposit is not paid within the
specified time, work order shall not be issued till the issue about delay is finally decided by the
competent authority.

CLAUSE 2: Liquidated damages for delay:-
(i) If the Contractor fails to complete the work under contract by the stipulated date, he shall pay
liguidated damages of at the rate of 0.01* percentage of the contract value per day from the date of
delaying the said work up to the date of completion and handing over to the MAHEMDAVAD Nagar
Palika.
(ii ) However also if the contractor fails to complete any part of the work as designed in Schedule ‘c
by the time indicated against such part, he shall pay Liquidated damages per day from the date of
delaying the said part of the work up to the date of completion of the said designated part at the rates
shown in the said schedule of the contract value of such part for such failure till the designated part is
completed.

*AS corrected vide B & C D GR No. TNC-1091 - 1B -10/ (11) - C, dated 29-6-92.
(iii ) The aggregate maximum of liquidated damages payable under clause No.2 shall not exceed 0.10
Percentage of contract value per day and shall be subject to the maximum amount of 10 % of the
estimated amount put to tender.
(iv ) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for
performance shall be sufficient causes for termination of contract and for forfeiture of security deposit
including amount of performance bond in respect of works estimated to cost more than Rs.15 lacs, and
Performance and registration of the contractor shall also be kept in abeyance for three years from the
date as fixed in all cases. (See Schedule (C) on Page No 48

CLAUSE 3 : Default by Contractor :

If the Contractor shall neglect or fail to proceed with the work with due diligence or if he violates any of
the provision of the Contract, the Chief Officer MAHEMDAVAD Nagar Palika shall give the Contractor a
notice, identifying deficiencies in performance and demanding corrective action. Such notice shall
clearly state that it is given under the provision of this clause. After service of such notice, the
contractor shall not remove any plant, equipment and material from the site. The MAHEMDAVAD
Nagar Palika shall have a lien on all such plant, equipment and material from the date of such notice till
they said deficiencies have been corrected as mentioned in the said notice.

If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice,
the Engineer-in-charge on behalf of MAHEMDAVAD Nagar Palika shall terminate the contract in whole.
In case the entire contract is terminated, the amount of security deposit and performance bond if any
together with the value of the work done but not paid for, shall stand forfeited to the MAHEMDAVAD
Nagar Palika. The plants, equipment and materials, held under this clause shall then be at the disposal
of the MAHEMDAVAD Nagar Palika to recover the amount equivalent to the liquidated damages and
registration of the contractor shall be kept in abeyance for three years from the date as fixed in all such
cases.
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The Chief Officer MAHEMDAVAD Nagar Palika if necessary shall direct that a part or the whole of such
plant, equipment and material be removed from the site within a stipulated period. If the Contractor
fails to do so, the Engineer-in-Charge shall cause them or any part of them to be sold holding the net
proceeds of such sale to the credit of the Contractor. After settlement of accounts, the lien by the
MAHEMDAVAD Nagar Palika of the contractor’s remaining plant equipment and balances of materials
shall be released.

Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to
demand discharge of the obligations from the guarantors of the security for the performance.

CLAUSE 4 :

If the progress of any particular portion of the work under Contract is unsatisfactory, the The Chief
Officer MAHEMDAVAD Nagar Palika shall, notwithstanding that the general progress of the work is
satisfactory, in accordance with Clause 2 be entitled to take necessary action under Clause 3 after
giving the Contractor ten day’s notice in writing and the contractor shall have no claim whatsoever for
any compensation for any loss caused to him due to such action.

(Clause 1,2,3 and 4 are substituted vide GR NO. TNC -1091/I1B-10/(11)-C, dated 15-10-91 & modified
by GR dated 29-10-91 & G.R.No. TNC-1088/1B/18/(13)-C dated 31-8-94 and No. TNC/10/2002/14-C,
dated 28-4-03 and 10-9-03)

CLAUSE 5: Extension of time limit:

If the contractor shall desire an extension of the time for completion of the work on the ground of his
having been unavoidably hindered in its execution or any other ground he shall apply in writing to the
Engineer-in-charge before the expiration of the period stipulated in the tender or before the expiration
of 30 days from the date on which he was hindered whichever is earlier and the Engineer-in-charge
may, if in his opinion, believe that there are reasonable grounds for granting an extension, grant such
extension as he thinks necessary or proper. The decision of the The Chief Officer MAHEMDAVAD Nagar
Palika in this matter shall be final

CLAUSE 6 :

As soon as the work is completed the contractor shall give a notice of such completion to the Engineer-
in-charge and on receipt of such notice the Engineer-in-charge shall inspect the work and if he is
satisfied that the work is completed in all respect than:-

(i)For all works costing up to Rs.50 lacs (amount put to tender) the final measurements shall be
recorded within 45 days from the date of physical completion of the work and the final bill shall be
prepared within 45 days from the date of recording final measurement. The completion certificate shall
be issued within one month from the date of final measurement subject to the contractor fulfilling his
obligation as provided in the contract and subject to the work being complete in all respects.

(ii) In respect of works costing more than Rs.50 lacs (amount put on tender), the final measurements
shall be recorded within 75 days from the date of physical completion of the work and the final bill
shall be prepared within 75 days from the date of recording final measurements subject to the
contractor fulfilling his obligations as provided in the contract and subject to the work being
complete in all respects.

When separate period of completion have been specified for items or groups of items, the Engineer-in-
charge shall issue separate completion certificate for such items or groups of items.
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No certificate of completion shall be issued nor shall the work be considered to be complete till the
contractor shall have removed from the premises, on which the work has been executed, all
scaffolding, sheds and surplus materials, except such as are required for rectification of defects;
rubbish and all huts and sanitary arrangements required for his workmen on the site in connection with
the execution of the work, as shall have been erected by the contractor for the workmen and cleared
all dirt from all parts of building(s) in, upon or around which the work has been executed or of which he
may have possession for the purpose of the execution thereof and cleared floors, gutters and drains,
cased doors and sashes, oiled locks and fastenings labeled keys clearly and handed them over to the
Engineer-in-charge or his representative and made the whole premises fit for immediate occupation or
use to the satisfaction of the Engineer-in-charge . if the contractor shall fail to comply with any of the
requirements of these conditions as aforesaid, on or before the date of completion of the works, the
Engineer-in-charge may , at the expenses of the contractor, fulfill such requirements and dispose of the
scaffolding, or surplus materials and rubbish etc. as he thinks fit and the contractor shall have no claim
in respect of any such scaffolding or surplus materials except for any sum actually released by the sale
thereof less the Cost of fulfilling the requirements and any other amount that may be due from the
contractor. If the expenses of fulfilling such requirements are more than the amount realized such
disposal as aforesaid the contractor shall forthwith, on demand, pay such excess. The Engineer-in-
charge shall also have the rights to adjust the amount of excess against any amounts that may be
payable to the contractor.

CLAUSE 7:

No payment shall be made for any work, estimated to cost less than rupees one thousand till after the
whole of the said work shall have been completed and a certificate of completion given. But in the case
of works estimated to cost more than rupees one thousand, the contractor shall on submitting a
monthly bill therefore, be entitled to receive payment proportionate to the part of the work then
approved and passed by the Engineer-in-charge, whose certificate of such approval and passing of the
sum so payable shall be final and conclusive against the contractor., All such intermediate payments
shall be regarded as payments by way of advance against the final payments only and not as payments
for work actually done and completed and shall not preclude the Engineer-in-charge from requiring
bad, unsound, imperfect or unskilled work to be removed and taken away and reconstructed or re-
erected, nor shall any such payment be considered as an admission of the due performance of the
contractor or any part therefore in any respect or the accruing of any claims, nor shall it conclude,
determine, or affect in any way the power of the Engineer-in-charge as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or effect the contract. The final bill
shall be submitted by the contractor within one month of the completion of the work, otherwise the
Engineer-in-charges certificate of the measurements and of the total amount payable for the work shall
be final and binding on all parties.

CLAUSE 8 :

The rates for items of works shall be valid only when the items concerned is accepted as having been
competed fully in accordance with the sanctioned specifications. In cases where the items of work are
accepted as not so completed, the Engineer-in-charge may make payment on account of such items at
such reduced rates as he may consider reasonable in preparation of final or on account bill.

CLAUSE 9 Bills to be submitted monthly:

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in-
charge for all works executed in the previous month and Engineer-in-charge shall take or cause to be
taken the requisite measurements for the purpose of having the same verified and the claim, so far as it
is admissible, shall be adjusted, if possible, within ten days from the presentation of the bill. If the
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contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may
depute a subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose countersignature to the measurement list shall be sufficient warrant and the
Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

CLAUSE 10:

The contractor shall submit all the bills on the printed forms to be had on application at the office of
the Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates
specified in the agreement or at the partly reduced rates subject to the approval by the Engineer-in-
charge in the case of items not completed/executed as per agreements or in the case of any extra work
ordered in pursuance of these conditions and not mentioned or provided for in the tender, at the rate
here in after provided for such work.

CLAUSE 11:

(1) The contractor shall execute the whole and every part of the work in the most substantial and
workman-like manner and both as regards materials and in other respects in strict accordance with
specifications.

The contractor shall also confirm exactly, fully and faithfully to the design, drawings and instructions in
writing for the work signed by the Engineer-in-charge. The design and the drawings shall be lodged in
the office of the site Engineer-in-charge to which the contractor shall be entitled to have access for the
purpose of inspection at such office during office hours. Where the instructions referred to above are
not contained in separate letters addressed to the contractor the same shall be recorded in the work-
order book, which shall be maintained and kept on the site of the work. The contractor shall be
required to sign such entire in the work-order book in token of having noted the instructions. However,
if the contractor fails to sign the work-order book for any reason whatsoever, the entry of the
instructions in the work-order book shall be deemed to be the due notice to him of the said
instructions. The work-order book shall be open for inspections to the contractor on the site of the
work during office hours.

(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order
free of cost and will also be entitled to receive three sets of contract and working drawings according to
the progress of work as and when needed, free of cost.

(3) The several documents forming the contract are essential parts of the contract and requirements
occurring in one are binding as through occurring in all. They are intended to be mutually explanatory
and complimentary and to describe and provide for a complete work.

In the event of any discrepancy in the several documents forming the contract or in any one document,
the following order of precedence should apply.

(a) Dimension and quantities : (i) Drawings (ii) Schedule-B of the Tender form (iii) specification.

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled
dimensions.

(b) Description: (I) Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications.

In the case of effective description or ambiguity, the Engineer-in-charge is entitled to issue further
instructions directing in what manner the work is to be carried out. The contractor cannot take any
advantage of any apparent error or omission in drawings or specifications and the Engineer-in-charge
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shall be entitled to make corrections and interpretations as necessary to fulfill the plans and
specifications.

CLAUSE 12:

The Engineer-in-charge shall have power to make any alterations in or addition to the original
specifications, drawings, designs and instructions that may appear to him to be necessary or advisable
during the progress of the work and the contractor shall be bound to carry out the work in accordance
with any instructions in this connection which may be given to him in writing signed by the Engineer-in-
charge and such alternation shall not invalidate the contract and additional work which the contractor
may be directed to do in the manner above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he agreed to do the main work and at the
same rate as out by the contractor on the same conditions in all respects on which he agreed to do the
main work and at the same rate as are specified in the tender for the main work.

CLAUSE 13

13.1 Except that when the quantity of any item exceeds the quantity as in the tender by more than
30% the contractor will be paid for the quantity in excess of 30 % at the rate entered in the S.0.R. of
the year during which the excess in quantity is first executed and for the materials consumed in excess
guantity the rate for the materials to be charged would be the basic rate taken into account for fixing
the rate for the S.0.R. above instead of the rate stipulated in schedule — A.

13.2. |If the additional or altered work includes any class of work for which no rate is specified in this
contract, then such class of work shall be carried out.

(i) At the rate derived from the item within the contract which is comparable to the one involving
additional or altered class of work, where there are more than one comparable items, the item of the
contract which is nearest in comparison with regard to class or classes of the work involved shall be
selected and the decision of the Superintending Engineer as to the nearest comparable item shall be
final and binding on the contractor.

(i) If the rate cannot be derived in accordance with (i) above, such class of works shall be carried out at
the rate entered in the Schedule of Rates of the Division for the year in which the tender was received,
increased or decreased by the percentage by which the tender amount is more or less as compared to
the amount arrived at the rates in the “Schedule of Rates” of the Division in the year in which the
tender was received. If the Schedule of rates of the Division does not contain all the items the
percentage increase or decrease of the tender shall be calculated considering such items which were
included in the “Schedule of Rates “of the Division for the year and for materials consumed on such
item the rate to be charged would be the basic rate taken into account for fixing the rate in S.O.R.
referred to above instead of the rate. Stipulated in Schedule “A”

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried out
at the rate decided by the competent authorities on the basis of detailed rate analysis after hearing the
contractor before a Committee of two Superintending Engineers stationed at the same place or the
nearest place.

13.3 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the
Division is ordered to be carried out before the rate is agreed upon, then the contractor shall within
seven days of the date of receipt by him of the order to carry out the work, inform the Engineer-in-
charge of the rate, which it is his intention to charge for such class of work and if the Engineer in charge
does not agree to this rates, he shall by notice in writing be at liberty to cancel his order to carry out
such class of work and arrange to carry it out in such manner as he may consider it advisable, provided
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always that if the contractor shall commence work or incur any expenditure in regard thereof before
the rates shall have been determined as lastly herein before mentioned, then in such cases he shall
only be entitled to be paid in respect of the work carried out or expenditure incurred by him prior to
the date of the determination of the rate as aforesaid according to such rate or rates as shall be fixed
by the Engineer-in-charge. In the event of the dispute, the decision of the Superintending Engineer of
the Circle shall be final.

Where, however, the work is to be executed according to be the designs, drawings and specification
recommended by the contractor and accepted by the competent authority, the alternation above
referred to shall be within the scope of such designs, drawing and specifications appended to the
tender.

The time limit for the completion of the work shall be extended in the proportion that the increase in
the cost occasioned by shall be final and conclusive.

13.4 For excess in item of well sinking the rates for sinking in depth beyond the designed depth shall
be as per the rate quoted by the contractor in the statement of variation, if no rates of variation in
sinking are quoted the rate payable shall be the tender rate for sinking at designed level increased by
the difference of schedule of rate for sinking at designed depth and sinking at final depth.

CLAUSE 14:
No claim for any payment of compensation for change or restriction of work:

If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason
whatsoever, require the whole or part of the work, as specified in the tender, be stopped for any
period or shall not require the whole or part of the work to be carried out at all or to be carried out by
the contractor, he shall give notice in writing, stating the fact to the Contractor who shall thereupon
suspend or stop the work totally or partially, as the case may be. In any such case , except as provided
hereunder, the Contractor shall have no claim to any payment or compensation whatsoever except as
provided hereunder on account of any profit or advantage which he might have derived from the
execution of the work in full but which he did not so derive in consequence of the full amount of the
work not having been carried out, or on account of any loss that he may be put to on account of
materials purchased or agreed to be purchased or for unemployment of labour required by him. He
shall not have also any claim for compensation by reason of any alteration having been made in the
original specifications, drawings, designs and instructions which may involve any curtailment of the
work as originally contemplated.

(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for
the purchased materials or for the contract executed for the material to be purchased for such work.
Such compensation will be paid only for actual loss for materials, if such materials so purchased or
agreed to purchase is of required quantity/quality and was purchased/ contracted to be purchased only
for the same work. But no compensation shall be granted to contractor on material for which advance
has been given to contractor by MAHEMDAVAD Nagar Palika. The amount of loss for such claim will be
decided by in charge Engineer-in-charge.

(2) The contractor also will be entitled for compensation of unemployed labourers for 7 days from the
date of notice provided that in that opinion of Engineer-in-charge such labourers working for 7 days
prior to the notice and would not be in a position to get employment elsewhere within 7 days from the
date of such notice . The contractor should try to employ such unemployed labourers at other places
from the date of such notice.
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In case the Contractor does not agree with the decision of Chief Officer regarding the amount of
compensation or loss; it will be open for the contractor to appeal to Superintending Engineer-in —
charge within one month from the date of knowledge of such decision. In such case the decision of
Superintending Engineer will be final and binding to the Contractor.

The Contractor shall not be entitled for loss of any expected profit of such work.

(Vide G.R. NO. SSR/1090/1B/247(2) /C, dated 28-6-1993 as amended by GR of even number dated 11-2-
1999)

CLAUSE 15 : Action & compensation in case of bad work :

If at any time before the expirey of Defects Liability period as detailed in Clause 17-A. It shall appear to
the Engineer-in-charge or his sub-ordinate in charge of the work that/any work has been executed
unsound, imperfect or unskilled workmanship or with materials of inferior quality or that any materials
or articles provided by him for the execution of the work are unsound , or of a quality inferior to that
contracted for or are otherwise not in accordance with the contract, it shall be lawful for the Engineer-
in-charge to intimate this fact in writing to the contractor and then notwithstanding the fact that the
work, materials or articles complained for may have been passed, certified and paid for the contractor
shall be bound forthwith to rectify, or remove and reconstruct the work so specified in whole or in part
as the case may require, or if so required, shall remove the materials or articles so specified in whole or
in part and provide other proper and suitable materials or articles at his own charge and cost, and in
the event of his failing to do so within a period to be specified by the Engineer-in-charge in the written
intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on
the amount of the estimate of the rectification for every day not exceeding ten days during which the
failure so continues and in the event of any such failure as aforesaid continuing beyond ten days, the
Engineer-in-Charge may rectify or remove, and re-execute the work or remove and replace the
materials complained of as the case may be at the risk and expense in all respects of the contractor.
Should the Engineer-in-charge consider that any such inferior work or materials as described above
may be accepted or made use of, it shall be within his discretion to accept the same at such reduced
rates as he may fix therefore .

However, the contractor shall be responsible for normal maintenance of the work till the final bill for
the work is prepared by the departmental Officer.

Clause 15 A : Defect liability period :

The contractor shall be responsible to make good and remedy at his own expenses any defect which
may develop or may be noticed before the period mentioned hereunder from the certified date of
completion. The Engineer-in-charge shall give the contractor a notice in writing about the defects and
the contractor shall make good the same within 15 days of receipt of the notice. In the case of failure
on the part of the contractor, the Engineer-in —charge may rectify or remove or re-execute the work at
the risk & cost of the contractor. The Engineer-in-charge shall be entitled to appropriate the whole or
any part of the amount of security deposit towards the expenses, if any, incurred by him in
rectification, removal or re-execution

CLAUSE 16: Work to be open to inspections — Contractor or responsible agent to be present: -

All Works under or in course of execution or executed in pursuance of the contract shall, at all times be
open to the inspection and supervision of the Engineer-in-charge and his subordinates and the
Contractor shall, at all times during the usual working hours, and all other times for which reasonable
notice of the intimation of the Engineer-in-charge or his subordinate to visit the works shall have been
given to the contractor, either himself be present to receive orders and instructions or have a
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responsible agent duly accredited in writing present for that purpose. Orders given to the contractor’s
duly authorized agent shall be considered to have the same force and effect as if they had been given
to the Contractor himself.

CLAUSE 17:
(i) G.R.B. & CD NO. RGN-6090-UO 24 (42)-C, dated 26-11-90.

Employment of a qualified site Engineer by the Contractor. The Contractor shall. Employ full-time
technically qualified staff during the execution of this work as under:-

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be
executed is more than Rs.50 lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than
Rs.15 lakhs but less than Rs.50 lakhs.

3. Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than
Rs.5 lakhs.

4. Minimum one Diploma Civil Engineers for the work when the cost of work to be executed is less
than Rs. 5 lakhs. The Engineer so employed for the MAHEMDAVAD Nagar Palika work must have
sufficient experience to handle the work independently. Such an Engineer shall have to stay at the site
of work and he shall not be entrusted with other duty except this work.

In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of
separate Engineer will not be necessary provided that the Engineer partner himself attends the
execution of the work on the site.

CLAUSE 18 : Notice to be given before work is covered up :

The contractor shall give not less than five day’s notice in writing to the Engineer-in-charge or his
subordinate in charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions there of
taken before the same is so covered up or placed beyond the reach of measurement and if any work
shall be covered up or placed beyond the reach of measurement without such notice having and if any
work shall be covered up or placed beyond the reach of measurement without such notice having been
given or consent obtained , the same shall be uncovered at the contractor’s expenses and in default
thereof no payment or allowance shall be made for such work or for the materials with which the same
was executed.

CLAUSE 19:

If the contractor or his workmen, or servants shall break , deface, injure or destroy any part of the
building or the work in a question in/on which they may be working or any building , road, fence,
enclosure or grassland or cultivated ground contiguous to the premises on which the works or any part
thereof is being executed or if any damage shall be done to the work from any causes whatever before
damage occurred/caused due to normal flood or rain or if any imperfections become apparent in it
within three months from the grant of a certificate of completion, final or otherwise by the Engineer-
in-charge , the contractor shall make good the same at own expenses or in default, the Engineer-in-
charge may cause the same to be made good by other contractor, and deduct the expenses (of which
the certificate of the Engineer-in-charge shall be final ) from any sums that may thereafter become due
to the contractor or from his security deposit or the proceeds of sale thereof or a sufficient portion
thereof.
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CLAUSE 19A:

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of God,
such as UnPresidented flood, Volcanic eruption, earthquake or other convulsion of nature and other
acts such as but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or
war like operations before or after declaration of war, rebellion, military or Usurped power which
prevent performance of the contract and which could not have been foreseen or avoided by a prudent
person.

Note: “UnPresidented flood” means the flood crossing the High Flood Level of the past ......... Year(s)
this is on the available record.

(Modified Vide R& B D.G.R. No/ TNC — 1096 — IB —143 — (16) — C dated 11-1-99)

CLAUSE 20: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from
non-provision of lights, fencing etc. :

The contractor shall supply at his own cost all materials (except such special materials if any, as may, in
accordance with the contract to be supplied from the Public Works Department Stores), plant, tools,
appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be
required for the proper execution of the work whether in the original, altered or substituted form and
whether included in the specifications, or other documents forming part of the contract or referred to
in these conditions or not and which may be necessary for the purpose of satisfying or complying with
requirements of the Engineer-in-charge as to any matter or to which under these conditions he is
entitled to be satisfied or which he is entitled to require together with carriage therefore to and from
the work. The contractor shall also supply without charge the requisite number of persons with the
means and materials necessary for the purpose of settings out works and counting , weighing and
assisting in the measurement or examination at any time and from time to time, of the work or the
materials, failing this, the same may be provided by the Engineer-in-charge at the expenses of the
Contractor and the expenses may be deducted from any money due to the Contractor under the
contract or from his security deposit, or proceeds of sale thereof or of a sufficient portion thereof. The
contractor shall provide all necessary fencing and lights required to protect the public from accident
and shall also be bound to bear expenses of defense of every suit, action or other legal proceeding, at
law that may be brought by any person for injury sustained. Owing to neglect of the above precautions
and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any
such person , or which may, with the consent of the Contractor, be paid in compromising any claim by
any such person.

CLAUSE 20A:

The Contractor shall provide suitable scaffolds and working platforms, gangways and stairways, and
shall comply with the following regulation in connection therewith.

(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a
ladder or by other means.

(b) A scaffold shall not be constructed, taken down or substantially altered except
(i) Under the supervision of a competent and responsible person.

(i) Appointed by contractor and by competent workers possessing adequate experience in this kind of
work.

(c) All scaffolds and appliances connected therewith and all ladders shall
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(g) Be of sound material
(ii) Be of adequate strength having regard to the loads and strains to which they will be subjected and

(iii) Be maintained in proper condition

(d)Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal
use.

(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed.

(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength
and stability of the scaffolds.

(g) Scaffolds shall be periodically inspected by a competent person.

(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has
been erected by his workmen or not, take steps to ensure that it complies fully with the regulation
herein specified.

(i) Working platforms, gangways shall —
(i) Be so constructed that no part thereof can dag unduly or unequally.

(ii) be so constructed and maintained having regard to the prevailing conditions as to reduce as far as
practicable risks of persons tripling or slipping and

(iii) be kept free from any unnecessary obstruction.

(j) In the case of working platforms, gangways working places and stairways at a height exceeding
........................................ (to be specified)

(i) every working platform and every gangway shall be closely boarded unless other adequate
measures are taken to ensure safety.

(ii) every working platform and every gangway shall have adequate width, and
(iii) every working platform, gangway, working place and stairway shall be suitably fenced.

(k) Every opening in the floor of a building or in a working platform shall, except for the time and to the
extent required to allow the access of person or the transport or shifting of materials be provided with
suitable means to prevent the fall of persons or material.

( ' YWhen persons are employed on a roof where there danger of falling from a height exceeding (4.25
mt) 14 * (to be specified ) meters suitable precaution . Shall be taken to prevent the fall of persons or
material.

(m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall
from scaffold or other working place.

(n) Safe means of access shall be provided to all working platforms and other working places.

CLAUSE 20 B : The contractor shall comply with the following regulations as regards the hoisting
appliances to be used by him

(a) Hoisting machines and tackle including their attachments, anchorages and supports shall —
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(i) be of good mechanical construction, sound material and adequate strength and free from patent
defect, and

(i) be kept in good repair and in working order

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable
quality and adequate strength and free from patent defect.

(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site
and before use and be re-examined in position at intervals to be prescribed by Engineer-in-charge.

(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials or as
a means of suspension shall be periodically examined.

(e) Every crane driver or hoisting — appliance operator shall be properly qualified.

(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any
scaffolds, nor shall give signals to the operator.

(g) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block
used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained by
adequate means.

(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with
the safe working load.

(i) In the case of hosting machine having a variable safe working load, each safe working load and
conditions under which it is applicable shall be clearly indicated.

(j) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond
the safe working load except for the purpose of testing.

(k) Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall
be provided with sufficient safeguards.

(') Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the
accidental descent of the load.

(m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load
becoming accidentally displaced.

CLAUSE 21 : Measures for Prevention of Fire :

The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written
permit from the Engineer-in-charge. When such permit is given, and also in all cases when destroying
cut or dug up tree, bush wood, grass etc. by fire, the contractor shall take necessary measures to
prevent such fire spreading to or other-wise damaging surrounding property.When such permit is given
and also in all cases when destroying cut or dug up tress, bush wood, grass etc. by fire, the contractor
shall take necessary measures to prevent such fire spreading to or other-wise damaging surrounding
property.

CLAUSE 22 : Liability of contractors for any damages done in or outside work area :

Compensation for all damage done intentionally or unintentionally by Contractor’s labourers whether
in or beyond limits of MAHEMDAVAD Nagar Palika property including any damage caused by the
spreading of fire mentioned in the clause 22, shall be estimated by the Engineer-in-charge, or such
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other Officer as he may appoint and the estimates of the Engineer-in-charge , subject to the decision of
the Superintending Engineer, on appeal , shall be final and the contractor shall be bound to pay the
amount of the assessed compensation on demand, failing which the same will be recovered from the
Contractor as damages in the manner prescribed in clause 1 or deducted by the Engineer-in-charge
from any sums that may be due or become due from MAHEMDAVAD Nagar Palika to the contractor
under this contract or otherwise.

The Contractor shall bear the expenses of defending any action or other legal proceeding that may be
brought by any person for injury sustained by him owing to neglect of precautions to prevent the
spread of the fire and he shall also pay the damages and cost that may be awarded by the court in
consequence.

CLAUSE 23:

Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting it
without approval or for bribing a public officer or if contractor becomes insolvent:

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge.
And if the contractor shall assign or sublet his contract or attempt to do so or become insolvent or
commence any proceeding to get himself be adjudicated an insolvent or make any compromisation
with his creditors, or attempt to do so, the Engineer-in-charge may, by notice in writing rescind the
contract, Also if any bribe, gratuity , gift loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given, promised or offered by the contractor, or any of his servants
or agents to any public officer or person in the employ of MAHEMDAVAD Nagar Palika in any way
relating to his office or employment, or if any such officer or person shall become in any way directly or
indirectly interested in contract, the Engineer-in-charge may thereupon by notice in writing rescind the
contract. In the event of contract being rescinded, the security deposit of the contractor shall
thereupon stand forfeited and be absolutely at the disposal of MAHEMDAVAD Nagar Palika and the
same consequence shall ensure as if the contract had been rescinded under clause 3 thereof and in
addition the contractor shall not be entitled to recover or be paid for any work therefore actually
performed under contract .

CLAUSE 24:

Sums payable by way of compensation to be considered as reasonable compensation without
reference to actual loss :

All sums payable by a contractor by way of compensation under any of these conditions shall be
considered as a reasonable compensation to be applied to the use of MAHEMDAVAD Nagar Palika
without reference to the actual loss or damage sustained and whether any damage has or had not been
sustained.

CLAUSE 25 : Change in the constitution of firm to be notified :

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith notified
by the Contractor to Engineer-in-charge for his information.

CLAUSE 26 : (1) Disputes to be referred to Tribunal :

The disputes relating to this contract, so far as they relate to any of the following matters, whether
such disputes arise during the progress of the work or after the completion or abandonment thereof,
shall be referred to the Arbitration Tribunal, Gujarat State.
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(i)The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of the
site thereof or belonging to the contractor or procured by him an intended to be used for execution of
the work or any part thereof possession of which may have been taken by the Engineer-in-charge
under the said clause-5

(ii) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of works not
accepted as completed fully in accordance with the sanctioned specifications.

(iii) The rate of payment for any class of work which is included in the additional or altered work
carried out by the contractor in accordance with the instructions of the Engineer-in-Charge under
clause 14 and the rates for which is to be determined under the said clause 14.

(iv)The rates of payment for materials already purchased or agreed to be purchased by the contractor
before receipt of notice given by the Engineer-in-Charge under clause 15, and/or the amount of
compensation payable to the contractor under the said clause for loss in respect of such materials.

(v) The amount of compensation which the contractor shall be liable to pay under clause 17 in the
event of his failure to rectify, remove or reconstruct the work within the period specified in the written
intimation or the amount of expenses incurred by the Engineer-in-Charge under the said clause 17 in
rectifying, removing or re-executing the work or in removing and replacing the materials or articles
complained of.

(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the inferior
work or materials as accepted or made use of.

(vii) The amount of compensation payable by the contractor for damages as estimated and assessed
under clause 23.

(viii)The amount payable to the contractor for the work carried out under clause 33 in accordance with
the instructions and the requirements of the Engineer-in-Charge in a case where there are no
specifications.

(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act —-92 & order issued by the Govt.
in connection with this Act will now apply for Arbitration (As per MAHEMDAVAD Nagar Palika in N. &
W.R.D. letter No. SUT/1090/2679/K2 dt. 9/2/94 .

(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of this act
cease of to apply to any dispute arising from a works contract and all arbitration proceedings in relation
to such dispute before an arbitrator, court of authority shall stand transferred to the Tribunal.

(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for
every item of claims. The decision will have to be implemented by all the departments of the State
MAHEMDAVAD Nagar Palika and Public Sector Enterprises of Gujarat. (Resolution F.D.No.
PB/1088/735/KT/Sachivalaya/Gandhinagar 5™ October 1988.)

(5) In case of dispute leading to the contractor or MAHEMDAVAD Nagar Palika of Gujarat approaching
to Court of Law, it shall be within the jurisdiction where the site of work is situated.

(6) The reference to arbitration proceeding under this clause shall not

(i) Affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants
materials and stores in or upon the works of site thereof belonging to the contractor or procured by
him and intended to be used for the execution of the work or any part thereof.
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(ii) Preclude the Engineer-in-charge from utilizing the materials purchased by the contractor in any
work or from removing such materials to other places, during the period the work is stopped or
suspended in pursuance of notice given to the contractor under clause 15

(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered
work in accordance with the provisions of clause 14 or as the case may be or clause 33.

CLAUSE 27 : Lump sum in estimates :

When the estimate on which a tender is made includes lump sum in respect of part of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work
in question at the same rates as are payable under this contract for such items, or if the part of the
work in question is not in the opinion of the Engineer-in-charge capable of measurement the Engineer-
in-charge may, as his discretion, pay the lump sum amount entered in the estimate and the certificate
in writing of the Engineer-in-charge shall be final and conclusive against the contractor with regard to
any sum or sums payable to him, under the provisions of this clause.

CLAUSE 28 : Action where no specifications :

In the case of work for which there is no such specification, such work shall be carried out tin
accordance with the Divisional Specification and in the event of there being no Divisional Specifications,
then, in such case the work shall be carried out in all respects in accordance with the instructions and
requirements of the Engineer-in-charge.

CLAUSE 29 : Definition of work :

The expression “work” or “works” where used in these conditions shall, unless, there be something in
the subject or context repugnant to such construction to mean the work, or the works, contracted to
be executed under or in virtue of the contract, whether temporary or permanent and whether original,
altered, substituted or additional.

CLAUSE 30:

Contractor’s percentage whether applied to net or gross amount if the bill : Percentage referred to in
the tender shall be deducted from / added to the gross amount of the bill before deducting the value of
any stock issued. (This clause shall be applicable only for B-1 tender)

CLAUSE 31 : Non refund of quarry fees & Royalties :

The contractor shall pay the royalty to the competent authority / local body as per rules. The contractor
shall furnish quarterly the statement showing quantity of quarried materials, from whom purchased (
with full address of the seller ) and copies of bills for purchase to the District Officer of the Mining and
Geology Department of authority competent to levy royalty in the area of work. Contractor shall also
furnish such additional information as regards royalty payment to the Royalty authority. The royalty
charges paid shall be borne by the Contractor and shall not be reimbursed by the Chief Officer (
Authority: - R & B D Circular No. TNC — 2286 — UO — 39 (19) — C dated 23-10-1989.)

Clause 32: Compensation under the workmen’s compensation Act :

The contractor shall be responsible for and shall pay compensation to his workman payable under the
Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) for injuries caused to
the workman. If such compensation is paid by MAHEMDAVAD Nagar Palika as principal under sub-
section 12(1) of the said Act on behalf of the Contractor it shall be recoverable by MAHEMDAVAD
Nagar Palika from the contractor under sub section 12(2) of the said section. Such compensation shall
be recovered in the manner laid down in clause 1 above.
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CLAUSE 32-A

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any
workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by
MAHEMDAVAD Nagar Palika, the same shall be recoverable from the contractor forthwith and be
deducted, without prejudice to any other remedy of MAHEMDAVAD Nagar Palika from amount due
or that may become due to the Contractor.

Clause 32-B:

The contractor shall provide all necessary personal safety equipment and first aid apparatus available
for the use of the person employed on the site and shall maintain the same in suitable condition for
immediate use at any time and shall comply with the following regulations in connection therewith.

(a) The workers shall be required to use the equipment so provide by the Contractor and Contractor
shall take adequate steps to ensure proper use of the equipment by those concerned.

(b) When work is carried on in proximity to any place where there is a risk of drowning all necessary
equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt
rescue of any person, in danger.

(c) Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained
during the course of the work.

Clause 33 : The quantities shown in the tender are approximate and no claim shall be entertained for
guantities of work executed being less than those entered in the tender. In the case of increase in the
quantities by more than 30% the new rate will be paid to the contractor for the quantities in excess of
30% The rates for the increased quantities as aforesaid will be fixed in the manner specified in clause —
14

Clause 34: Employment of famine or other labour : The contractor shall employ any famine, convict or
other labour of particular kind or class, if ordered in writing to do so by the Engineer-in-charge.

Clause 35 : No compensation shall be allowed for any delay caused in the starting of the work on
account of delay in making available the full site of land at a time.

Clause 36 : No claim for compensation shall be allowed for any delay in execution of the work on
account of water standing in borrow pits or compartment. The rates are inclusive of hard or cracked
soil, excavation in mud, sub soil water or water standing in borrow-pits and no claim for an extra rate
shall be entertained unless otherwise expressly specified.

Clause 37 : Entering upon or commencing any portion or work :

The Contractor shall not enter upon or commence any portion or work except with the written
authority and instruction of the Engineer-in-charge or of his subordinate in charge of the work. Failing
such authority, the Contractor shall have no claim to ask measurement of or payment for work.

Clause 38 : Minimum age of person employed :

(n No Contractor shall employ any person who is under the age of 15 years.

Clause 39 (1) (A) :

The employment of donkeys and / or other animals and the payment of fair wages : For Asphalt
work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult
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person are not available, then the children below the age of 15(Fifteen years ) should not be employed
under any circumstance.

(1) No contractor shall employ donkeys or other animals with branching of string or thin rope. The
branching must be at least three inches wide and should be of tape (Nawar).

(1) No animal suffering from sores, lameness or emaciation or which is immature shall be employed on
the work.

(IV) The Engineer-in-charge or his agent is authorized to remove from the work any person or animal
found working which does not satisfy these conditions and no responsibility shall be accepted by
MAHEMDAVAD Nagar Palika for any delay caused in the completion work by such removal.

(V) The Contractor shall pay fair and reasonable wages to the workman employed by him in the
contract undertaken by him. In the event of any dispute arising between the Contractor and his
workmen on the grounds that the wages paid are not fair and reasonable, the dispute shall be
referred without delay to the Engineer-in-charge who shall decide the same. The decision of the
Engineer-in-charge shall be conclusive and binding on the Contractor, but such decision shall not in
any way affect the conditions in the contract regarding the payment to be made by MAHEMDAVAD
Nagar Palika at sanctioned tendered rates.

(VI) The contractor shall provide drinking water facilities to the workers/ labourers employed on
MAHEMDAVAD Nagar Palika works Amenities relating to sanitation shall also be provided to the
workers/labourers employed on works (in urban areas) . If the contractor fails to comply with
these provisions, the Engineer-in-charge shall give notice in writing and if the contractor does not
provide this facility to the workers/ labourers within a period of ten days from the date of the
notice in writing, the Engineer-in-charge shall thereupon make the arrangement for drinking water
at the cost of the contractor.

(VIl) The Contractor shall provide the amenity of proper shed and shelter to the workers/ labourers and
their children on MAHEMDAVAD Nagar Palika works as soon as the work starts. If the contractor
fails to provide shed and shelter, the Engineer-in-charge shall provide the same at the cost of
contractor.

Clause 40 : Method of payment :

Payment to contractor shall be made by cheque drawn on any treasury within the division convenient
to them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash.

Clause 40 A : Any sum of money due and payable to the Contractor (including the security deposit
returnable to the contractor) executing any MAHEMDAVAD Nagar Palika work or work of any District
Panchayat wholly financed as grant-in-aid under this contract shall be appropriated by any District
Panchayat / MAHEMDAVAD Nagar Palika and shall be set off against any claim of the MAHEMDAVAD
Nagar Palika/District Panchayat of Gujarat state by the District Panchayat of Gujarat
State/MAHEMDAVAD Nagar Palika for the payment of a sum of money arising out or under any other
contract made by the contractor with the MAHEMDAVAD Nagar Palika/District Panchayat of Gujarat
State for the work wholly the contractor against any claim of the MAHEMDAVAD Nagar Palika / District
Panchayat of Gujarat state is available, such a recovery shall be made from the contractor as arrears of
land revenue.

Clause 41 : Employment of scarcity labour :

If MAHEMDAVAD Nagar Palika declares a state of scarcity or famine to exist in any village situated
within 16 kilometers of the work, the Contractor shall employ upon such parts of the work, as are
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suitable for unskilled labour, any person certified to him by the Engineer-in-charge or by any persons to
whom, the Engineer-in-charge may have delegated this duty in writing to be in need of relief and shall
be bound to pay to such persons, wages not below the minimum which MAHEMDAVAD Nagar Palika
may have fixed in this behalf. Any disputes which may arise in connection with the implementation this
clause shall be decided by the Engineer-in-charge whose decision shall be final and binding on the
contractor.

Clause 42 : The rates to be quoted by the Contractor must be inclusive of sales tax / GST . No extra
payment on this account will be made to the contractor.

Clause 43 : The Contractor should, as far as possible , obtain his requirement of labourers skilled and
unskilled , from the nearest Employment Exchange so as to utilize the local employment potential. If
there are no local Employment Exchange or such Exchanges are not able to provide the required labour
locally, suitable labourers should be utilized to the maximum extent possible.

Clause 44 : Fair Wages :

If a Contractor fails to pay within ‘7’ (Seven) days to the labourer(s) /worker(s) the minimum wages
prescribed by the MAHEMDAVAD Nagar Palika under the Minimum Wages Act. 1948 as in force from
time to time, the Engineer-in-charge shall be at liberty to deduct the amount payable to the labourer/
workers from his (Contractors) bills or deposit(s) payable by the Contractor after making due inquiries
and establishing the claim(s) of the labourer(s) /Workers(s).

The contractor shall not be entitled to any payment of compensation on account of any loss that the
Contractor may have to incur on account of the action as aforesaid. Before the action as aforesaid, is
enforced, a notice in writing to the Contractor shall be issued by the Engineer-in-charge to pay the wags
as per Minimum Wages Act in force at the relevant time. If Contractor does not act as aforesaid within
seven days, then the action contemplated as above shall be taken against him.

Clause 45 : List of Machinery :

The contractors shall also give a list of machineries in his possession and which they propose to use on
the work.

Clause 46 : (i) In case, the roller deployed by Department for the use on contract work is kept idle by
the contractor for want of adequate labour and materials, the contractor will have to pay rental
charges as per prevailing rules even though the items of rolling and watering are to be carried out by
the department.

(i) If the contractor does not plan his programme so as to suit the requirement of the Department, the
proportionate rental charge on roller shall be recovered from the contractor.

Clause 47 : Local labour on normal rates :

The contractor shall have to engage local labour and person seeking employment where available on
normal rate.

Clause 48 : Rent will be recovered from the contractor for the land given to them for stacking materials
as well as for construction of temporary hutments etc.

Land measuring Charges

1. One hectare or less Rs.5 Per month
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2. More than 1 hectare & up to 2 hectares Rs.10 per month
3. More than 2 hectare & up to 3 hectares Rs.15 per month
4. More than 3 hectare & up to 4 hectares Rs.20 per month

Clause 49 : The contractor shall employ only such labour who shall produce a valid certificate of having
been vaccinated against small-pox within a period of last three years.

Clause 50 :

1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the
laborers according to the following specifications.

(1) Huts of bamboos and grass may be constructed.

(2) A good site shall be selected. High ground removed from jungle but well provided with tress shall be
chosen wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly
be avoided. Camps should not be established close to large cuttings of earth work.

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site
cannot be procured, particular attention should be given to the drainage.

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sg.m. per head shall be provided.
Care should be taken to see that the huts are kept clean and in good order.

(5) The contractor must find out his own land. If he wants MAHEMDAVAD Nagar Palika land, he should
apply for it and pay assessment for it.

2. Drinking Water: The contractor shall as far as possible, provide an adequate supply of chlorinated
pure potable drinking water for the use of labourers. This provision shall be at the rate of not less
than 4.5 liters per head. No provision need-be made where there is a suitable nala, river or well
within 0.4 km of the camp. However arrangement should as far as possible, be made to chlorinate
water by chlorinated tables before it is allowed for drinking purpose.

3. The contractor shall construct semi permanent latrines for the use of Labourers on the following
scale, namely (a) Where female are employed, there shall be at least one latrine for every 25
females. (b) Where males are employed there shall be at least one latrine for every 25 males
provided that where the number of males or female exceed 100, it shall be sufficient if there is one
latrine for every 25 males or females , as the case may be up to the first 100 and one for every 50
thereafter.

4. Privacy in latrines: Every latrine shall be under cover and so partitioned off as to secure privacy,
and shall have a proper door and fastenings.

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes are employed
there shall be displayed outside each block of latrine and urinal a notice in the language understood
by the majority f the workers For Men Only or For Women Only : as the case may be.

(2) The notice shall also bear the figures of a man or of a women, as the case may be .

6. Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time .
Provided that where the number of male or female workmen, as the case may be, exceeds 500, it
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Mahemdavad Nagar Palika

shall be sufficient if there is one urinal for every 50 males or females up to the first 500 and one for
every 100 males or females or part thereof.

Latrines and Urinals to be accessible: (1) The latrines and urinals shall be conveniently situated and
accessible to workers at all times at the establishment. (2) (i ) The latrines and urinals shall be
adequately lighted and shall be maintained in a clean and sanitary condition at all times (ii) Latrines
and urinals other than those connected with a flush sewage system shall comply with the
requirements of the Public Health Authorities.

Water for latrines and urinals: Water shall be provided by means of pipes or tanks or otherwise, so
also be conveniently accessible in or near the latrines and urinals.

Bathing and washing places: (1) The contractor shall construct sufficient number of bathing places.
Every unit of 20 persons being provided with a separate bathing place. (2) Washing places should
also be provided for the purposes of washing clothes. Every unit of 30 persons shall have at least
one washing place. (3) Such bathing and washing places should be suitably screened and separate
places provided for male and female workers. (4) Such facilities shall be conveniently accessible and
shall be kept in clean and hygienic condition.

Drainage: The contractor shall make sufficient arrangement for draining away the sewerage water
as well as water from the bathing and washing places and shall dispose off this waste water in such
as way as not to cause nuisance. The contractor should obtain a permission from the Gujarat Water
Pollution Control Board, Gandhinagar if Water is so be drained in river or near the well . The
contractor would put malaria oil once in a week in stagnant water round about the residence.

Medical facilities: The contractor shall engage a medical officer with a traveling dispensary for a
camp having 500 or more persons if there is no MAHEMDAVAD Nagar Palika or other private
dispensary situated within 6 km. from the camp.

Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the
satisfactory conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge.
At least one sweeper per 200 persons should be engaged. Conservancy staff should dump refuge in
compost pit, away from the labour camp.

Health Provisions: The District Health Officer of the District or the Deputy Director of Health Service
shall be consulted before opening a labour camp and his instructions on matters, such as the water
supply, sanitary convenience, the camp-site, accommodation and food supply shall be followed by
the contractor.

Precautions against epidemic: (a) The authorities in charge of the colonies should get the labourers
inoculated against cholera and plague and vaccinated against smallpox at the time or recruitment, if
they are not inoculated or vaccinated within 6 months or 3 years respectively prior to the date of
recruitment. (b) When, in any labour camp there is an epidemic disease or is threatened with such
an outbreak, the authorities in charge of the labour camps should ensure that all the inmates of the
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labour colonies are inoculated or vaccinated as the case may be, depending on the diseases, within
72 hours after the outbreak. (c) The authorities in charge of the labour colony should arrange to
communicate by wire regarding the outbreak of the epidemic diseases on the very day of the
outbreak, to the Mamlatdar of the Taluka, the District Health officer or to the Deputy Director of
Public Health in charge of that area and the Director of Public Health. Thereafter they should
continue to send daily reports to the above officers in the prescribed form regarding the progress of
the epidemic disease. (d) When the authorities in charge of the labour colony suspect or have
reason to believe that any immediate of the labour colonies is suffering from the infectious or
contagious disease , they shall forthwith arrange for the segregation of such persons to isolated
huts to be specifically provided for the purpose and also for their treatment (e) As regional malaria
epidemic outbreaks are likely to occur in such project areas, the authorities in charge of the labour
colonies should report promptly the occurrence of unusual incidence of cases of malaria and also
inform the District Health Officer of the District, Deputy Director of Public Healthy (Malaria) and the
Director of Public Health and also arrange to institute all necessary anti malarial measures as may
be advised by the officials of the Public Health Department. (f) The authorities in charge of the
colonies should also arrange to carry out any other measures that may be recommended by the
officials of the Public Health Department necessary to prevent or control the spread of disease.

15. Rest rooms: (1) In every place where in contract labour is required to halt at night in connection
with the contract works and in which employment of contract labour is likely to continue for three
month or more, the contractors shall provide and maintain rest rooms or other suitable alternative
accommodation within fifteen days of the employment of contract labour.

(2) If the amenity referred to in sub rule is not provided by the contractor within the period prescribed,
the employer shall provide the same within a period of fifteen days of the expiry of the period laid
down in the sub-rule (1).

(3) Separate rooms shall be provided for women employees.

(4) Effective and suitable provision shall be made in every room for securing and maintaining adequate
ventilation for the circulation of fresh air and there shall also be provided and maintained sufficient
and suitable natural or artificial lighting.

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to
provide at least a floor area of 1. Sq. mt. For each person making use of rest rooms.

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford
adequate protection against heat, wind, rain, and shall have smooth, hard and impervious surface.

(7) The rest rooms or other suitable alternative accommodation shall be at a convenient distance from
the establishment and shall have adequate supply of whole some drinking water.

16. Canteen Facilities: (1) In every establishment of contract work and wherein work regarding the
employment of contract labour is likely to continue for six months and wherein contact labour
numbering one hundred or more are ordinarily employed, the adequate canteen facilities shall be
provided by the contractor for the use of such contract labour within sixty days of the commencement
of the employment of contract labour.

(2) If the contractor fails to provide the canteen facilities within the time limit laid down the same shall
be provided by the principal employer within sixty days of the time allowed to the contractor.

(3) The canteen shall be maintained by the contractor or principal employees as the case may be in
an efficient manner.
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17. Accommodation in canteen: (1) The canteen shall consist of at least dining hall, kitchen, store
room, pantry, and washing places separately for worker and for utensils.

2 (1) The canteen shall be sufficiently lighted at all times where any person has access to it.

(ii) The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed
or color-washed at least once in each year, provided that the inside walls of the kitchen shall be lime-
washed every four months.

3 (i) The premises of the canteen shall be maintained in clean and sanitary condition.

(ii) Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate
SO as cause nuisance.

(iii) Suitable arrangements shall be made for the collection and disposal of garbage.

18. Accommodation in dining hall: (1) The dining hall shall accommodate at a time, at least 30% of the
contract labour working at a time.

(2) The floor area of the dining hall excluding the area occupied per dinner to be accommodated shall
as prescribed in sub rule (i)

(3) (1) A portion of the dining hall and service counter shall be partitioned and reserved for women
workers, in proportion to their numbers. (ii) Washing places for women shall be separate and
screened to secure privacy.

(4) Sufficient table, stools, chairs or benches shall be available for the number of diners to be
accommodated as prescribed in sub rule 1.

19. Equipment in canteen:

(i) There shall be provided and maintained sufficient utensils, crockery, cutlery, furniture and any other
equipment necessary for the efficient running of the canteen.

(ii) The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

(2) (i) Suitable clean clothes for the employees serving in the canteen shall also be provided and
maintained.
(ii) A service counter, if provided, shall have a top of smooth and impervious materials.

(iii) Suitable facilities including an adequate supply of hot water shall be provided for the cleaning
of utensils and equipment.

20. Food stuff to be served: The food stuff and other items to be served in the canteen shall be in
conformity with the normal food habits of the contract labour.

21. Prices to be displayed: The charges for food stuffs, beverages and any other item served in the
canteen shall be based on “no profit, no loss” and shall be conspicuously displayed in the canteen.

22. Canteen to be run on “No profit no loss” basis: In deriving the prices of food stuffs and other
articles served in the canteen, the following items shall not be taken into consideration as expenditure,
namely.

(a) The rent for the land and building.
(b) The depreciation and maintenance charges for the building and equipment provided for in the
canteen.
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(c) The cost of purchase, repairs and replacement of equipment including furniture, crockery, cutlery
and utensils.

(d) The water charges and other charges incurred for lighting and ventilation.

(e) The interest on the amount spent on the provisions and maintenance of furniture and equipment
provided for in the canteen.

The local officers should check up whether, facilities as offered and which are admissible under the
existing rules and orders are made available to the workers and enforce upon the contractors the
necessity of adhering to the instructions for promotion of welfare of the workers according to the
terms of the contract.

CLAUSE 51: Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc.
invariably to the labourers/workers engaged by the contractor on asphalt work.

CLAUSE 52: The Contractor shall not show any distinction between Harijan and other class of labourers
/ workers employed to carry out the MAHEMDAVAD Nagar Palika work.

CLAUSE 53: FENCING AND LIGHTING

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting
guarding and taking of the necessary safety measures for all works comprised in the contract and for
the proper provision of temporary road, way, foot-way , guards, fences, caution notices, etc. as far as
the same may be rendered necessary by reasons of the work for the accommodation of workmen, foot
passengers or other traffic and of owners and occupiers of adjacent property and the public and shall
remain responsible for any accident that may occur on account of his failure to take proper & timely
precautions.

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through
the currency of the contract till the physical taking over of the work by department.

CLAUSE 54: LIABILITY OF ACCIDENTS TO PERSONS:

Responsibilities and liabilities If the contractor under Workmen’s Compensation Act are given in clause
No.37. In addition following shall also apply:

(a) On the occurrence of an accident, which result in death of workmen employed by the contractor or
which is so serious as likely to result in death of any such workmen the contractor, shall within 24
hours of happening of such accident(s) intimate, in writing to Engineer-in-Charge the fact of such
accidents. The contractor shall indemnity MAHEMDAVAD Nagar Palika against all loss or damage
sustained by the MAHEMDAVAD Nagar Palika resulting directly or indirectly from his failure to give
intimation in the manner aforesaid including the penalties or fines, if any, payable by the
MAHEMDAVAD Nagar Palika as a to the provisions of the said act in regard to such accident(s).

(b) In the case of an accident, in respect of which compensation may become payable under
Workmen’s Compensation Act. whether by the contractor or by the MAHEMDAVAD Nagar Palika
as principal Employer, it shall be lawful for the Engineer-in-charge to retain out of money due and
payable to the Contractor, such sum or sum of money as may, in the opinion of the Engineer-in-
charge, be sufficient to meet such a liability, The opinion of the Engineer-in-charge shall be final
regard to all matters arising under this clause.

CLAUSE 55: ACCESS TO SITE AND WORK ON SITE:

The Engineer may , if he considers fit from time to time, enter upon any land(s) which may be in
possession of the contractor under this contract for the purpose of executing any work not included in
this contract by agents or by other contractors, at this opinion and the contractor shall, in accordance
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with the requirements of the Engineer-in —charge , afford all reasonable facilities for execution of the
work including occupation of lands by structure or otherwise for any other contractor employed by the
MAHEMDAVAD Nagar Palika and his workmen for the workmen of the MAHEMDAVAD Nagar Palika
who may be employed in the execution on or near the site of the work not included in the contract or
of any contract in connection with or ancillary to the work and in default, the contractor shall be liable
to the MAHEMDAVAD Nagar Palika for any delay or expenses incurred by reason of such default.
Provided always that if damage arising. Make a statement of the same to the Engineer-in-charge who
shall from time to time, assess the value in his judgment of such damage and the MAHEMDAVAD Nagar
Palika shall from time to time pay to the contractor the amounts (if any) accepted as justified by the
Engineer-in-charge :

CLAUSE 56: REPORTS REGARDING LABOUR:
The Contractor shall submit the following reports to the Engineer-in-charge:

(a) (1) A daily report in the suitable form of the strength of labour, both skilled and unskilled employed
by him on the work(s). The contractor shall increase or decrease the strength both skilled and
unskilled. if directed by the Engineer-in-charge. The submission of such reports shall not, however,
relieve the contractor of his responsibilities and duties regarding progress or any other obligation
under the contract
(ii) A classified weekly return in the suitable form of the number of person employed on the works

during the preceding week.

(iii) A weekly medical report in the suitable form showing the health of the contractor’s camp. The
number of persons ill or incapable and the nature of their illness.

(iv) A report of any accident, which may have occurred, to be sent within 24 hours of the
occurrence.

(v) Such other report as may be prescribed.

CLAUSE 57: Treasure Trove

In the event of discovery by the contractor or his employees, during the progress of work of any gold,
silver, oil or other minerals of any description and precious stones , treasures, coins, antiquities, relic,
fossils or other articles or value of interest whether geological, archaeological or any other such
treasure & other things shall be deemed to be the absolute property of the MAHEMDAVAD Nagar
Palika and the contractor shall duly preserve the same to the satisfaction of the Engineer-in-charge ,
from time to time, and relieve the same to such persons as the Engineer-in-charge may appoint.

The contract shall take all reasonable precautions to prevent his workmen other person from removing
or damaging any such articles or things, immediately after the discovery thereof and before removal
acquaint the Engineer-in-charge with discovery and carry out his orders for the disposal of the same.

CLAUSE 58 : Indemnity :

The contractor shall indemnify the MAHEMDAVAD Nagar Palika against all actions, suits, claims &
demands through or made against the Department in respect of work of this contractor against any loss
damage to Department in consequence of any action or suit being brought against the contractor for
anything done or omitted to be done in execution of the work of this contract.

CLAUSE 59: Insurance of Laborus :
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The contractor shall be responsible to arrange for insurance of all laboures, skilled and unskilled
workers, supervisors etc. employed by him as per labour regulation of the State.

CLAUSE 60: Setting Out:

The contractor shall be responsible for the true and proper setting out of the works and the correctness
of positions, levels, dimensions and alignments of all parts of the work and for the provisions of all
necessary instruments, appliance and labour in connection therewith. if , at any time during the
progress of the work, any errors, appear or arise in the position , levels, dimensions or alighments of
any part of the work, the contractor, on being required to rectify such errors by the Engineer-in-charge
shall at his own expense do so to the satisfaction of the Engineer-in-charge . if however, such error is
based on incorrect data supplied in writing by the Engineer-in-charge , the expenses of rectifying the
same shall be borne by the Department. The checking of and setting out of any line or level by the
Engineer-in-charge or his representative shall not in any way, relieve the contractor of his
responsibilities for the correctness of the error. The contractor shall carefully protect and observe all
bench-mark, site-nails, page and other things used in setting out of the work(s)/

CLAUSE 61: Cement Register:

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement on
site of work will be maintained by the Department, which shall invariably be signed daily by the
contractor or his authorized representative in token of its correctness.

CLAUSE 62: Materials and Works Test Register:

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement on
site of work by the Department and every entry thereof shall invariably be signed by the Contractor or
his authorized representative in taken of its correctness.

CLAUSE 63: Progress Schedule:

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge) of the
order to start the work, the progress schedule in quadruplicate indicating the date or staring. The
monthly progress expected to be achieved and the anticipated completion date of each major item of
work to be done by him, also indicating dates of, procurement and setting up the materials, plants and
machinery. The schedule should include a statement of proposed general and detailed arrangements
for carrying out works, and of item , order and manner in such it is proposed general and detailed
arrangements for caring out works, and of item, order and manner in which it is proposed that these
shall be executed. The practice to the achievement towards completion of the work in the time limit
and of the particular items on the dates specified in the contract and shall have the approval of the
Engineer-in-charge. Further the dates for the progress, as in this schedule shall be adhered to.

(a) in case it is sound necessary, at any stage to alter the schedule. The contractor shall submit in good,
time a revised schedule incorporating necessary modification proposed and get the same approved
from the Engineer-in-charge. No revised schedule shall be operative without such acceptance in
writing. The Engineer-in-charge is further empowered to ask for more detailed schedule or
schedule. any by week, for any item or items and the contractor shall supply the same as and when
asked for.

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract
forming grounds for any claim, to after the order of the work of any part thereof and the
contractor shall after receiving such direction, proceed in the order directed. The contractor shall
also revise the progress. Schedules accordingly and submit four copies of the revised schedule to
the Engineer-in-charge within seven days of the said Engineer's direction to alter the order of
works.
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(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and
shifts as may be necessary to maintain the progress of the work as per approved progress-schedule,
The working and shift shall company with all the MAHEMDAVAD Nagar Palika regulations in force
and shall be such, as may be approved by the Engineer-in-charge and the same not be varied
without the prior approval of Engineer-in-charge.

(d) The contractor shall from time to time, as may be required by the Engineer-in-charge, furnish to
Engineer-in-charge with a statement in writing of the arrangements he proposes to adopt for the
execution of this contract and the Engineer-in-charge may, if he considers necessary at any time
advice alternation in the same. Which the contractor shall adopt on notice thereof.

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or reports
as may be approved by the Engineer-in-charge.

The contractor shall submit four copies showing the progress of the work in the form of a chart etc.
at periodical intervals as may be specified by Engineer-in-charge.

(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of
schedule required by the Engineer-in-charge and shall not entitle the contractor to any extra
payment.

CLAUSE 64:

Before starting the work, the contractor will have to obtain the license from the District Assistant
Labour Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and contract
Labour (regulation and Abolition ) Gujarat Rules 1972 after paying necessary fees and deposit on the
basis of the number of labourers to be employed on the work and will have to supply two true copies of
the said license to the Deputy Chief Officer before the work is started.
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ANNEXURES
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Annexure: The information in the following annexure specimens should be furnished on separate
letter pad necessary.

To

The Chief Officer,
MAHEMDAVAD Nagar Palika,
MAHEMDAVAD, Dist. KHEDA.

PLACE: MAHEMDAVAD

10 ANNEXURE - 1

DATE :

(Referred to Condition No.-2 General Rules and Direction for the guidance of Contractors. )

Details regarding my / our partners our Company (in the case of limited Company Names, address (es),
telephone number(s) income tax etc. are as under :

Sr. no.| Name(s) of Full address | Telephone | Residential | Telephone | Full address of
Person/ of the place | No.(s) address(es) | No.(s) income tax office
Partner of business (office) (Resi.) (supported | ward where
Director of the | (with pin (supported | (supported | document) | income tax
company code) document) | document) return is filed
(supported (supported (supported
document) document) document)

1 2 3 4 5 6 7
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I/We hereby agree to intimate you about change if any, in the above-mentioned address (es) and
telephone No. (s) Within Fifteen days of its occurrence till my/our deposit, for the said work paid by
me/us is not returned to me/us.

Dated Signature of Tenderer

ANNEXURE - 3

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER

Sr. | Name of work Place Cost on Time taken in Remarks
completion months To

No. complete the
work
1 2(a) 2(b) 3 4 5

Note: Necessary certificate from office concerned shall be attached with the tender
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ANNEXURE -5

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER

Sr. Name | Place| Estimated Date of Stipulated | Amount of work Brief details Remark
No. of Cost issue of period of | done on date of of delay if
work work order | completion| filling tender any
1 2(a) | 2(b) 3 4 5 6 7 8

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which

tenders are invited.

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender.
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ANNEXURE -7
CURRICULUM VITAE OF PROJECT MANAGER & ALL KEY TECHNICAL PERSONNEL'’s

WITH ATTACHED CERTIFICATE

Name of Applicant
Proposed Position: Candidate
0 Prime [ Alternate
Candidate 1. Name of candidate 2. Date of birth
information
3. Professional qualifications:
Present 4. Name of employer
employment
Address of employer:
Telephone: Contact (manager / personnel
officer):
Facsimile: Telex:
Job title of candidate: Years with present employer:
Summarize professional experience over the last ___ years, in reverse chronological order.

Indicate particular technical and managerial experience relevant to this Project.

From

To Company / Project / Position / Description of relevant technical &
managerial project specific experience
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ANNEXURE -9

DETAILS OF MACHINERY EQUIPMENTS AND WORK PLAN

Plant & Equipments Owned & Proposed for the Project

The Applicant will provide adequate information to demonstrate clearly that it has the capability to meet
the requirements for each and all items of equipment listed in the Employers requirements. A separate
Form-3 will be prepared for each item of equipment proposed by the Applicant. For each item of

equipment, the applicant should attach a copy of ownership certificate or lease agreement.

Name of Equipment

Equipment | 1. Name of manufacturer 2. Model and power rating
information

3. Capacity 4. Year of manufacture
Current 5. Current location
status

6. Details of current commitments

Source 7. Indicate source of the equipment
Owned!] Rented!] Leased!] Specially manufactured(
Owner 8. Name of owner

9. Address of owner

Telephone Contact name and title

Facsimile Telex

Agreements | Details of rental / lease / manufacture agreements specific to the Project
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ANNEXURE -11
FINANCIAL DATA

(Give details separately for each member in case of a joint Venture.)

1)

Name of Firm

2) Name of Partner / Director
3) Capital
(a) Authorized
(b) Issued and paid up
4) Furnish Balance sheet and profit and loss
statement with Auditor’'s Reports and Income
Tax assessment orders for last Three (3)
financial years. It should, interlaid include the
following information
i) Working Capital
i) Foreign Investment
iii) Turnover for the last Three (3) financial
year, the contract receipts for Civil
Engineering works (Furnish reference page
number to balance sheet attached)
ST Turnover Reference page No. to balance sheet or
No. Year (Rs in Crores) Pag '
other documents
(i) 2015-2016
(ii) 2016-2017
(iiil) 2017-2018

GROSS INCOME IN THE LAST THREE (3) FINANCIAL YEAR

Sr. Gross Income Reference page No. to balance sheet or
No. Year (Rs in Crores) other documents
(i) 2015-2016
(ii) 2016-2017
(iii) 2017-2018
6. Maximum gross income from contract
works during last Three (3) financial year
7. What is the maximum cost of the project
that has been handled? (Please give
details)
8. Have you ever been denied tendering
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facilities by any Government / Government
Undertaking Organisations / Public sector
under taking etc.? (If Yes, Please give
details)

9. List your sources of finance

10 Amount of financial soundness certified by
Bank. (Attach copy of certificate)

11. Name and address of Bank from whom
reference can be obtained

12. Have you ever been declared bankrupt? (If
yes, please give details)

Note: Firms owned by individuals, and partnerships, may submit their balance sheets certified

by a registered accountant, and supported by copies of tax returns.

SIGNATURE OF BIDDER
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SCHEDULE - C
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11 SCHEDULE - C

(See clause No. -2)

Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid

by the

Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below:

Time Schedule of Completion

Percentage of time of the
total

Percentage of work

Rate of liquidated damages

per day
time limit
1 2 3
Earth Work
25% 16% 0.1%
50% 50% 0.1%
75% 75% 0.1%
100% 100% 0.1%
Buildings Work
25% 10% 0.1%
50% 40% 0.1%
75% 80% 0.1%
100% 100% 0.1%

(As corrected vied B & CD GR. No. TNC- 1091 - IB - 10/(11) - C, dated 29-6-92)

Signature of the Contractor
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SCHEDULE - B
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12 SCHEDULE-B

Mahemdavad Nagar Palika

Name of work : SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND COVER @
MAHEMDABAD NAGARPALIKA, MAHEMDABAD DISTRICT:KHEDA (2ND
ATTEMPT)

SCHEME : Self Fund

Name Of Work :- SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND
COVER @ MAHEMDABAD NAGARPALIKA, MAHEMDABAD DISTRICT:KHEDA
(2nd Attempt)

Sr

No Qty DESCRIPTION OF ITEM RATE Unit | Amount

RCC precast M.H. Frame & Cover Manufacture, supply,
Fitting & Delivery at store or at site of work precast RCC
1 M.200 Frame & cover suitable to drainage M.H. and as
per type design & Drawing including cost of
reinforcement M.S. Angles or Flat, curing mold work etc.

a 1.00 | Frame suitable for 50cm opening of MH 1490.93 | No 1490.93
b 1.00 | Cover suitable for 50cm opening of MH 1560.09 | No 1560.09
Renovation of manhole: Renovation of manhole by
increasing the height at top including cost of excavation,
refitting of C. I. manhole frame and cover curing etc.
complete incl. all carting and providing of materials
which is required for the purpose (except manhole

2 1.00 frame and cover) For all type manhole by providing RCC 4487.42 | No 4487.42
1:2:4 Partition walls with required reinforcement 25 cm
thick and circular opening with 500mm clear dia and
0.40 mt. av. ht.
. . Chief Officer Administrator
Stamp With Signature Of Mahemdavad NagarPalika Mahemdabad Nagarpalika
Contractor

Mahemdavad Mahemdabad
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Mahemdavad Nagar Palika

NAME OF WORK: SUPPLY AND FITTING DRAINAGE CHEMBER FRAME AND COVER @
MAHEMDABAD NAGARPALIKA, MAHEMDABAD DISTRICT:KHEDA (2ND ATTEMPT)

SCHEME : Self Fund

I/We am/ are willing to carry out to work @ % Above /Below

Percentage (Should be written in Figures and Words) of the Estimated rates mentioned above

amount of my/ our Tender work out as under.

Estimated Amount Estimated Amount

Put On Tender Rs. 100000.00 Put On Tender Rs. 100000.00

Add % Rs Deduct % Rs.

Total Rs. Total Rs.

(In Words (In Words
. . Chief Officer Administrator

Stamp v(\:“th Signature Of Mahemdavad NagarPalika Mahemdabad Nagarpalika

ontractor Mahemdavad Mahemdabad
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