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INVITATION FOR BID (IFB)
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1.

NATIONAL COMPETITIVE BIDDING

The Executive Engineer,Panchayat (R&B) Division, Surat. invites bids for the construction of

works detail edit the table.
The bidders may submit bids for any or all of the following works.

TABLE

Package| Name of work | Approximat Bid Cost of Period of # Class of

No.

e secur document |completion| Registration /
Value of works ity Tender Category of

(Rs.) (Rs.) Fee contractor if
1% required

CONST. OF 92,49,919.75 | 93000/- 2400/- 11 Months Class “D” &
AGANWADI IN Above
VARIUS VILLAGES
OF MANGROL
TALUKA DIST
SURAT PACKAGE
NO.2 TOTAL 7 NOS.

2.

O ™

Prospective / Interested bidder maydownload the Bid Documents from web site
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT
at web site https://www.nprocure.com. #

. However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /

Tender Fee through Demand Draft only of any Schedule Bank payable at Panchayat
(R&B) Division and in favour of ‘Executive Engineer, Panchayat (R&B) Division,Surat.
Once the Bid is received online, Bid Document / Tender Fee will not be refundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against

Bid Security / EMD shall be submitted in electronic format through online (by scanning)
while up loading the bid, this submission shall mean that bid document / tender fee and Bid
Security / EMD has been received. Accordingly, the of ferof only those shall be opened whose
Bid Document / Tender Fee and Bid Security / EMD have been received electronically.
However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder
shall send the same in original through R.P.A.D. so as to reach to # ‘Executive Engineer,
Panchayat (R&B) Division, Surat.’ with in 7 Days from the last day of bid submission.

Penalta tiveaction for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated.

. Bid sreceived online, will be opened on the time, date and place as specified in the online NIT

at web site https://www.nprocure.com in the presence of the bid dersor their authorized
representatives, who wish to re main present. If the office happens to be closed on the day of
opening of the bidsas specified, the bids will be opened on the next working day at the same
time and venue.

. A pre bid meeting will be held on _--_at_-- hrs. at the office of _--_to clarify the issues and

to answer questions on any matter that may be raised at that stage as stated in clause 9.2 of’
in structions to Bidders’ of the bidding documents.

. # Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be

rounded off to the next thousand rupees.

. Other Information is as under:
. Agencie scan prepare and edit their offers anumber of times be for etheend of the tender

submission date and time. After the tender submission date and time, the bidder can not
modify / edit / with draw their submitted offer in any case. No written or online request in
this regard shall be granted.

. Offers in physical form will not be acceptedin any case.
. Demand Draft purchased by the other then bidder and issued after the last date of

submission of Bids, will not be considered or accepted.
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D. The cost in curred by the contractor for this offer for clarification or attending discussion,
conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge.

E. Conditional tender shall not be accepted.
F. Any changes, addition, alternation made in the prescribed form attached with tender are

liable to be rejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will
be considered non-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the format
given in the check list / qualification document / tender document.

[. It is mandatory for the bidders to supply each and every in formation as asked strictly in
electronic format at appropriate places only.

J. Blank / in sufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in asimilaror larger size of project in the past, its hall
not be deemed to be a ground / reason for not giving required in formation for this work /
bid.

L. Information supplied for earlier projects shall not be considered while evaluation of this bid.
The Government will not ask for any other information, unless it is found absolutely
necessary by the competent authority.

M. If found necessary, the contractor will be in timated for negotiation,

# for the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly
refer to SSR-10-2015-17-C dated 03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building
and Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should

be sent in original to the Tender opening authority through RPAD, so as to reach the
Executive Engineer within 7 days from last day of submission of Bid.

(i) Bid Document Fee / Tender Fee

(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of Approved Contractors

(iii)  Registration Certificate of Appropriate Class:- Class “D” & Above

(v) GST Number

(i) Work B i .
(vii)  Other Documents, as required.
- Valid Bank Solvency Certificate for Calendar year 2026

.
Machani D 9,

N a
O Pl GatC EoTy

(viii) MOU With appropriate approved electrical contractor in ( E-2 class & above with
government of Gujarat.
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SECTION -1
INSTRUCTIONS TO BIDDERS (ITB)
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Section 1: Instructions to Bidders
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1.

1.2

1.3

4.2
4.3
4.4

4.5

4.5.1

A GENERAL

Scope of Bid
The Employer (Named in Appendix to ITB) invites bids for the Construction of works
(as defined in these documents and referred to as ‘the works”) detailed in the table
given in IFB. The bidders may submitbids for any or all of the works detailed in the
table given in IFB.

The successful bidder will be expected to complete the works by the in tended
completion date specified in the Contract data.

Through out these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder / tenderer, bid / tender, bidding / tendering, etc.) are
synonymous.

Source of Funds
The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt.
of India for centrally sponsored projects.

Eligible Bidders
This Invitation for Bids is open to all eligible bidders.
All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly or
indirectly, with the consultant or any other entity that has prepared the design,
specifications, and other documents for the Project or being proposed as Project
Manager for the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the works, and any of its
affiliates, shall not beeligible to bid.

Qualification of the Bidder
All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a

preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed to be
adopted justifying their capability of execution and completion of work as per
technical specifications, within stipulated period of completion.

Deleted

Deleted

Deleted

QUALIFICATION CRITERIA:

(Applicable for the works which require Post Qualification)

Qualification will be based on Applicant’s meeting all the following minimum pass /
failcriteriare garding the Applicant’s general and particular experience, personnel
and equipment capabilities and financial positions, as demonstrated by the
applicant’s responses in the forms attached to the letter of application (specified
requirement for joint ventures are given under para 4.6 below) Sub contractors
experienceand resources shall not be taken in to accountind etermining the
applicants compliance with the qualifying criteria
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To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in para graphs 4.5. 4,4.5.5 and 4.5.9 below

4.5.2'Base year and Escalation
The base year shall be taken as Current financial year
Following enhancement factors will be used for the costs of works executed and the
finangial figure to a common basevalue for works completed in India.

Year Financial Year Enhancement factor
Base (year of inviting tender) 2025-26 1.00
-1 2024-25 1.10
2 2023-24 1.21
3 2022-23 1.33
-4 2021-22 1.46
5 2020-21 1.61

Applicant should indicate actual figures of costs and amount for the works executed
by them without accounting for the above-mentioned factors.

Incase the financial figures and valuesof completed works are inforeign
currency the above enhanced ‘multiplying factors will not be applied. Instead, the
current market exchangerate (State Bank of India BCS elling rateason the last date of
submission of the bid) will be applied for the purpose of conversion of the amount in
foreign currency in to India rupees.

4.5.3. General Experience.
The Applicant shall meet with the followingminimum criteria :

(a) Achieved aminimum annual financial turn over (defined as billing for works in
progress and completed in all classes of civilengineering construction works only)
in any one year, over the last five years of the.annual value of contract/ contracts
applied for.

(b) Experience in successfully completing or sub stantially completing at leas tone
contract of high way (road and / or bridge works) airport runway of atleast 40
percent of the value of proposed contract within the last five years.

The works may have been executed by the applicantas prime contractor or
a samember ofa joint venture or as anominated sub-contractor. Assub contractor,
he should have acquired the experience of execution of all. major items of works
under the proposed contract. Incasea project has been executed by a joint venture;
weight to/wards experience of the project would begiven to each joint venture in
proportion to their financial participation in the joint venture.

Sub stantially completed works means those works which'are atleast 90%
completed as on the date of submission (i.e. gross value of work done upto the last
date of submission is 90% or more of the original contract price) and, continuing
satisfactorily.
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For these, acertificate from the employers shall be submitted along with the
application in corporating clearly the name of the work, contract value, billing
amount, date of commencement of works, satisfactory performance of the
contractor and any other relevant information.

4.5.4. Personnel Capabilities.
Availability for his work of personnel with a dequate experience as required; as per
Appendix.

4.5.5. Equipment Capabilities
Based on the studies carried out by the Engineer, the minimums uggested major
equipment to,attain the completion of works in accordance with the prescribed
construction schedule is shown in the Appendix.

The bidders should, however, under take their ownstudiesand furnish with
their bid, a detailed ‘construction planning and methodelogy supported with layout
and necessary drawings and calculations to allow the employer to review their
proposals. The numbers,. types and capacities of each plant / equipment shall be
shown in the proposals aleng with the cycle time for each operation for the given
production capacity to matchithere quirements.

4.5.6. FinancialPosition
The Applicant should give under taking that.he has saccess to, or has available, liquidas
sets (aggregate of working capital, cash in hand and uncommitted bank guarantees) and
/ or credit facilities up to 25 percent of the value of the contract / contracts applied.

4.5.7. The audited balance sheets for the dast five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long-term
profitability including anestimated financial® projection for the next two years If
necessary, the employer will make inquiries with'the applicant’s bankers.

4.5.8. Litigation History
The Applicant should provide accurate information on any litigation or arbitration
resulting from contracts completed or under execution by-him over the last five years. A
consistent history of awards against the Applicant or any partner of a joint venture may
result in failure of the:applicant.

4.5.9. Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualifiediif they have:
Made missleading or false representation in the forms, statements 'submitted, and /
or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to then on-performance of the" contractor;
consistent history of litigation awarded against the applicant or financial failure due
to bankruptcy. The rescinding of contract of a joint venture on account of ‘reasons
other than non-performance, such as Most Experienced partner of joint venture
pulling out, courtdirections leading to breaking up of a joint venture before the start
of work, which are not attributable to the poor performance of the contractor will,
however, not affect the qualification of the individual partners.
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#4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 others) (Applicable
only for estimated project cost of 50 Crore and above)

4.6.1. " Joint ventures must comply with the following requirement: (a) Following'are the
minimum qualification requirements:

(i) The lead partner shall meet not less than 50 percent of all criteria given in para
4.5.3:& 4.5.6 above. The joint venture must collectively satisfy the griteria of para
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be
consideredifitis not less than 30 percent of the qualifying criteria in para 4.5.3 &
4.5.6 above.

(ii) Individually each member must satisfy the requirements’ of para 4.5.7 & 4.5.8
above.

(b) Bid shall be signed:so as legally bind all partners, jointly and severally, and shall be
submitted with a copy of the joint venture agreement providing the joint and
several liabilities with'respect to the contract.

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners
individually or as a partner.in any other jointventure. Incase dissolution of a joint
venture, each one of the censtituent firms may qualify if they meet all the
qualification requirements, subject to the written approval of the Employer.

4.7. Bid Capacity.
Applicants who meet the minimum qualification criteria will be qualified only if
their available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated as under:

Assessed Available BidCapacity = (A*N*2-B), where

A = Maximum value of work executed in any one.year during the last five years
(updated to:the price level of the year indicated in appendix) taking into
account the completed as well as works in Progress.

B = Valueat current price level of the existing commitments and on going works
to be completed during the next (period of completion:of work for which
bids areinvited); and

N = Number of years prescribed for completion of the works for which the bids
are invited.

Note: - In Case of joint venture, the available bid capacity will be applied for
each partner to the exten to this proposed participation in' the
execution of the work.

4.8 Even though the bidders meet the above qualifying criteria, the yare subject to
be disqualified if they have:

- Made mis leading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and / or
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- Record of poor performance such as abandoning the works, not properly
completing the contract, in or date delay in completion, litigation history, or

financial failures etc.; and / or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnishrational justification to the
employer.

5. One bid per bidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than ASAP sub contractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Costof Bidding

6.1. The bidder shall be arall costs associated with the preparation and submission of his
Bid and the Employer will in no case are responsible and liable for those costs.

7. Site Visit

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtainallin for mation that may be
necessary for preparing the Bid and entering in to a contract for construction of the

Works.
The costs of visiting the site shall be at the Bidder’s own expense.
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B. BIDDING DOCUMENTS

8. Content of Bidding Documents
8.1 The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause10:

Section Particulars VolumeNo.
- Invitation for Bids
1 Instructions to Bidders [
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications I
6 Form of Bid I11
7 Bill of Quantities
8 Securities and other forms
9 Drawings IV
10 Documents to be furnished by bidder \Y

8.2.  Volumes I, II, Il and IV are available on line and documents to be furnished by the
bidder in compliance to section 2 will be prepared by himand furnished as Volume- V
in two parts (refer clause 12).

8.3. The bidder is expected to examine care fully all instructions, condition soft contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be atthe bidder’s own risk. Pursuant to clause 26 here of, bids
which are not sub stantially responsive to the requirements of the Bid Documents
shall berejected.

9. (larification Bidding Documents

9.1 A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing or through E-mail at the Employer’s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the dead line for
submission of bids. Employer’s response will be published on web site including a
description of the enquiry but without identifying its source.

9.2. Pre-bid meeting

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which
will take place at the address, venue, time and date as indicatedin the appendix.
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9.2.2.

9.2.3.

9.2.4

9.2.5.

10.
10.1

10.2.

10.3.

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days be fore the meeting.

Minutes of the meeting, including the question rose (with out identifying the
source of enquiry) and there sponses given will be published without delay on the
tender website i.e. www.nprocure.com. Any modification of the bidding documents
listed in sub-Clause 8.1 which may be come necessary asaresult of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minute soft the pre-bid
meeting.

Non-attendance at the pre-bid meeting will not because for disqualification of a
bidder.

Amendment of Bidding Documents

Before the dead line for submission of bids, the Employer may modify the bidding
documents by issuing addenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for the same.

To give prospective bidders reasonable time in which to take addendum in to
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the dead line for submission of bids, in accordance with Sub-Clause 20.2
below.
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C. PREPARATION OF BIDS
11. Language ofthe Bid
11.1 All documents relatingto the bidshall bein theEnglish language.
12. Documents Comprising the Bid

12.1. The bid be submitted by the bidderas Volume Vof the bid document (refer Clause 8.1)
shall bein two separate parts:

Part - I shall be named “Technical Bid” and shall comprise

(i) Bid Security in the form specified in Section 8

(ii) Qualification Information and supporting documents as specified in Section 2

(iii)  Certificates, under takings, affidavits as specified in Section 2

(iv)  Any other information pursuant to Clause 4.5 of these instructions

(v) Under taking that the bid shall remain valid for the period specified in Clause 15.1

Part - I shall be named “Financial Bid” and shall comprise

(i) Form of Bid as specified in Section 6
(ii)  Priced Bill of Quantities for items specified in Section 7

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical
as well as financial and must be submitted online only.

12.3. Following documents will be deemed to be part of the bid.

Section Particulars VolumeNo.

Invitation for Bids (IFB)

1 Instruction to Bidders Volume I
3 Conditions of Contract

4 Contract Data

5 Specifications Volume I1
9 Drawings Volume IV

13. Bid Prices

13.1 The Contract shall befor the whole works as described in Sub-Clause 1.1, based on the
priced Bill of Quantities submitted by the Bidder.

13.2  The bidder shall fill in rates and prices and line item total (both in figures and words)
for all items of the Works describedin the Bill of Quantities along with total bid price
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13.3

13.4

13.5

14.
14.1

15.
15.1

15.2

#16.
16.1.

a.

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levied except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paid extra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract In accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and Bid Amount)

Currencies of Bid and Payment
The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in Indian Rupees.

Bid Validity
Bids shall remain valid for aperiod of not less than 120 days after the dead line date
for bid submission specified in Clause 20.

In exceptional circum stances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without for feiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be required
to extend the validity of his security for a period of the extension, and in compliance
with Clause 16 in all respects.

Bid Security

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in
column 4 of the table of IFB for this particular work. This Bid security shall be in favor
of Employeras named in Appendix and maybe in one of the following forms;

Bank Guarantee from any scheduled Indian bank, in the format given in

Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore and

(1)
(2)

above) and Bank Guarantee of Schedule and Private Banks shall be considered as per GoG
Finance Department’s Circular No. FD / MSM / e- file/ 4 / 2023 / 0057 / D.M.O. Date 21 / 04 /
2023 or as per the latest amendment.

Fixed Deposit Receipt issued by any Scheduled Indian Bankora foreign Bank
approved by the Reserve Bank of India.

OR
Valid Bid Security / EMD Exemption Certificate issued by

Road & Building Department or

armada—Wa t e upply—andKalpsar—Department of Govt of Gujarat.
Exemption Certificate is applicable only when Registration Certificate of Appropriate
Class and Category of Approved Contractors is required eligible criteria of bidder.
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16.2. Bank guarantees (and other instruments having fixed validity) issued assurety for the
bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120 + 45
=165 Days

16.3.  Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in Sub - Clauses 16.1 and 16.2 above shall be rejected by the Employeras non -
responsive.

16.4.  The Bid Security of unsuccessful bidders will be returned within 28 days of the end of
the bid validity period specified in Sub-Clause 15.1

16.5  The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required Performance Security.

16.6.  The bid Security may befor feited
(a) If the Bidder with draws the bid after Bid opening uring the period of Bid validity.
(b) If the Bidder does not accept the correction of the Bid Price, if any or

(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to
(i) Sign theAgreement; or
(ii) Furnish the requirement Performance Security.

(d) # If found necessary, the bidder will be intimated for negotiation, He will be intimated
maximum three times within the validity period for negotiation, If contractor does not respond
in time, his Bid Security (EMD) will befor feited and his tender will be rejected. Punitive action
will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. S / 22 / 2017 / 6369 / D,
Dt.08/06/2018)

17. Alternative Proposalsby Bidders.

17.1.  Bidders shall submit offers that fully comply with there quirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional of personal alternative offers will not be considered
further in the process of tender evaluation.

18. Format and Signing of Bid

18.1.  The Bidder shall prepare documents comprising the bidas described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” inseparate
parts to be uploaded.
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19.

20.

20.1.

20.2.

21.
22.

22.1.

22.2

22.3.

22.4.

D. SUBMISSION OF BIDS
Deleted

Deadline for Submissionof the Bids
Complete Bids must be received online by the Employer at the tender website specified
above not later than the date indicated in appendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of the
Employer and the bidders previously subject to the original deadline will thenbe
subject to the new deadline.

Deleted

Modification and Withdr 1 of Bi

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause 23.

Deleted

No bid shall be modified or withdrawn after the deadline for submission of Bid.
Withdrawal or modification of a bid between the deadline for submission of bids and
the expiration of the original period of bid validity specified in Clause 15.1 above or a

sextende dpursuant to Clause 15.2 may result in the for feature of the Bid security
pursuant to Clause 16.
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23.
23.1

23.2.

23.3.

23.4.

23.5.

23.6

23.7

23.8

23.9

E. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the Bids received including modifications made pursuant to
Clause 22, in the presence of the Bidders or the irrepresentatives who choose to attend
attime, date and the place specified in Appendix in the manner specified in Clauses 20
and 23.3, In the even to the specified date of Bid opening being declared a holiday for
the Employer, the Bids will be opened at the appointed time and location on the next
working day.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid security
furnished with each bid will be announced. If the bid security furnished does not
conform to the amount and validity period as specified in the invitation for bid (ref.
Column 4 and paragraph 3), and has not been furnished in the form specified in Clause
16, the technical bid will not be opened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with respect to the
Qualification information and other information furnished in part-I of the bid pursuant
to Clause 12.1.

(ii) If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any required clarification.

(iii) The bidders will respond in not more than 7 days of issue of the clarification
letter.

(iv) Immediately (usually within 3 or 4 days), on receipt to these clarification the
Evaluation Committee will finalize the list of responsive idders whose financial bids are
eligible for consideration.

Deleted

At the time of opening of “Financial Bid”, the name so the bidders were found
responsive in accordance with Clause 23.4 (iv) will be announced. The bids of only
these bidders will be opened. There sponsive Bidders’ names, the Bid prices, the total
amount of each bid, any discountand such other details as the Employer may consider
appropriate, will be announced by the Employer at the opening.

The time of opening of “Financial Bid”, the names of the bidders were found responsive
in accordance with Clause 23.4 (iv) will be announced. The bids of only these bidders
will be opened. The responsive Bidders’ names, the Bid prices, the total amount of each
bid, any discount, and such other details as the Employer may consider appropriate,
will be announced by the Employer at the opening.

In case bids are invited for more than one package, the order for opening of the
“Financial Bid” shall bein order of estimated amount of Bids from highest to lowest.

The Employer shall prepare minutes of the Bid opening, including the information dis
closed to those present in accordance with Sub - Clause 23.6.
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24 Process to be Confidential

24.1 Information relating to the examination, clarification, evaluation, and comparis on of
Bids and recommendations for the award of a contract shall not be disclosed to Bidders
or any other persons not officially concerned with such process until the a ward to the
successful Bidder has been announced. Any effort by Bidder to in fluence the
Employer’s processing of Bid so raward decisions may result in the rejection of his Bid.

25. (Clarification of Financial Bids
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, a

this discretion, ask any Bidder for clarification of his Bid, including break downs of unit
rates. There quest for clarification and there sponse shall be in writing or by e-mail, but
no change in the price or sub stances of the Bid shall besought, offered, or permitted
except as required to confirm the correction of arithmetic errors discovered by the
Employer in the evaluation of the Bids.

25.2  Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating
to his Bid opening to the contractis awarded. If the Bidder wishes to bring additional
information to the notice of the Employer, it should do so in writing.

25.3. Any effort by the Bidder to in fluence the Employer in the Employer's bid evaluation,
bid comparison or contract a ward decision may result in the rejection of the Bidders’
bid.

26. Examinations of Bids and Determination of Responsiveness
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whe the

reach Bid (a) meets the eligibility criteriade finedin Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is sub stantially
responsive to the requirements of the Bidding document. During the detailed
evaluation of the “Financial Bid”, the responsivenes soft he bids will be further
determined with respectto the remaining bid conditions, i.e., priced bill of quantities,
technical specifications, and drawings.

26.2 A sub stantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affectsin any sub
stantial way the scope, quality, or performance of the Works; (b) which limits in any
substantial way, in consistent with the Bidding documents, the Employer’s rights or the
Bidder’s obligations under the Contractor (c) whosere ctification would affect unfairly
the competitive position of other Bidders presenting sub stantially responsive
Bids.

26.3 If a “Financial Bid” is not sub stantially responsive, it will be rejected by the Employer,
and may not sub sequently be made responsive by correction or with drawal of the

non-conforming deviation or reservation.

27. Deleted
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28.

29.

29.1.

29.2.

29.3.

29.4.

29.5.

29.6.

30.

Deleted

Evaluation and Comparison of Financial Bids
The Employer will evaluate and compare only the Bids determined to be substantially
responsive in accordance with Sub-Clause 26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviation sand other factors, which are in excess of the requirements of
the Bidding documents or otherwise result in unsolicited benefits for the Employer,
shall not betaken in to account in Bidevaluation.

The estimated effect of the price adjustment condition sunder Clause 47 of the
Condition so Contact, during the period of implementation of the Contract, will not
betaken in to account in Bid evaluation.

If the Bid of the successful Bidder is seriously un balanced in relation to the Engineer’s
estimate of the cost of work to be performed under the contract the Employer may
require the Bidder to produced etailed consistency of those prices with the
construction methods and schedule proposed. After evaluation of the price analyses,
the Employer may require that the amount of the performance security set for thin
Clause 34 be increased at the expense of the successful / bidder to a level sufficient to
protect the Employer against financial loss in the event of default to the successful
Bidder under the Contract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be

rejected non-responsive.

Deleted
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31.
31.1.

(i)

32.
32.1.

33.
33.1.

33.2

33.3.

33.4.

34.
34.1.

(a)

F. AWARD OF CONTRACT

Award Criteria

Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has
been determined.

To be substantially responsive to the Bidding documents and who has of fered the
lowest evaluated Bid Price; and

To be with in the available bid capacity adjusted to account for his bid price which is
the lowest evaluation in any of the packages opened earlier than the one consideration.
Innocase, the contract shall beawarded to any bidder whose available bid capacity is
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The
contract will in such casesbeawarded to the next lowest bidder at his evaluation bid
price.

Employer’s Right to accept any Bid and to Reject any or all Bids

Not with standing Clause 31, the Employer reserves the right to acceptor reject any Bid,
and to cancel the Bidding process sand rejectall Bids, at any time prior to the award of
contract, without there by in curring any liability to the affected bidder or Bidder or any
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s
action.

Notification of Award and Signing of Agreement

The Bidder whose Bid has been accepted will be notified of the award by the Employer
prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by
registered letter. This letter (here in after and in the condition of contract called the
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in
consideration of the execution, completion, and maintenance of the Works by the
Contractor as prescribed by the Contract (here in after and in the Contract called the
“Contract Price”).

The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder, within
28 days following the notification of award along with the Letter of Acceptance. Within
21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the
Employer.

Up on the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

Performance Security

(A)  Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder
shall furnish to the Employer anirrevocable and unconditional guarantee format Bank
in the form set forth in Section 8 (the “Performance Security”) for an amount equal to
5% (Five percent) of its Contract Price. In case of bids mentioned below, the
successful Bidder, along with the Performance Security, shall also furnish to the
Authority anirrevocable and unconditional guarantee froma Bank in the same form
given at Section 8 to wards an Additional Performance Security (The “Additional
Performance Security”) for an amount calculated as under:

If the Contract Price of fered by the Selected Bidder is lower than 10% but upto 20% of
the Estimated Project Cost, then the Additional Performance Security shall be
calculated @ 20% of the difference in the (i) Estimated Project Cost (as mentioned in
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Bid Document)- Minus 10 % of the Estimated Project Cost and (ii) Contract Price of
fered by the selected Bidder.

(b)  If the Contract Price of fered by the Selected Bidder is lower than 20 % of the Estimated
Project Cost, then the Additional Performance Security shall be calculated @ 30 % of
the difference in the (i) Estimated Project Cost (as mentioned in Bid Document) - Minus
10 % of the Estimated Project Cost and (ii) Contract Price of fered by the selected
Bidder.

() This Additional Performance Security shall be treated as part of the Performance
Security.

(B)  The Performance Security shall be valid beyond 60 (sixty) days of the Defects Liability
Period and the Additional Performance Security shall be valid beyond 28 (twenty-
eight) days of Project Completion Date.

34.2. If the performance security is provided by the successful Bidder in the form of a Bank
Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized /
Scheduled Indian bank or (b) by a foreign bank located in India and acceptable to the
Employer. As per GoG Finance Department’s Circular No. FD / MSM / e-file / 4 / 2023 /
0057 / D.M.O. Date 21/04/2023 or as per their latest a mendment.

34.3. Failure of the successful Bidder to comply with the requirement of Sub- Clause 34.1
shall constitute sufficient grounds for cancellation of the award and for feature of the
Bid Security.

36. Deleted

37. Corrupt or Fraudulent Practices
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for

award has engaged in corrupt or fraudulent practices completing for the contract in
question and will declare the firm eligible, either in definitely or fora stated period
oftime, to be awarded a contract with National Highways Authority of India / State
PWD and any other agencies, if it at any time determines that the firm has engaged in
corrupt to fraudulent practices in completing for the contractor, or in execution.

37.2 Further more; Bidders shall be aware of the provision stated in Sub-Clause 59.2 of the
Conditions of Contract.
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APPENDIX TO ITB

Clause Reference With respect to Section - 1
The Name of the Employer is Executive Engineer Panchayat R&B

Surat [ ClL1.1]
2. The last five years.
2025 - 2026
2024 - 2025
2024 - 2025
2023 - 2024
2022 -2023
3. This Annual Financial Turnover Amount is Rs. N.A [Cl.4.5.3(a)]
4, Value of Work is Rs. 92,49,919.75
5. Deleted
6. The cost of electric work is Rs.__---
7. The cost of water supply / sanitary works is Rs.__---
9. Price level of the financial year 2026-27 . [Cl.4.5.2]
10. The pre-bid meeting will take place at --- ............. [CL9.2.1]
11. The technical Bid will be opened at the office of the S.E.,Panchayat
(R&B) Circle, Surat on dt.................... at12.00 . PM
12.  Address of the Employer:Executive Engineer,Panchayat (R&B)
Division,Surat.
13. Deleted
14. The bid should be submitted latest by As stated on online NIT [CL.20.1&20.2]
15. The bid will be opened at Suprintending Engineer,Panchayat (R&B) [Cl.23.1]
Circle ,surat AS stared online NIT
16. The Bank Draft in favor of ‘Executive Engineer,Panchayat (R&B)
Division,Surat.
17. Deleted [C1.4.5.2]
18. Escalation factors (for the cost of works executed and financial
figure to a common base value) forworks completed
Year Financial Year Enhancement factor
Base (year of inviting tender) 2025-26 1.00
-1 2024-25 1.10
-2 2023-24 1.21
-3 2022-23 1.33
-4 2021-22 1.46
-5 2020-21 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK
[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on thework.

Sr. Plantor | Location Age of Make | Capacity | Approximate | Remark
No. | Machinery Machinery Value
(maximum
15 years)
1 2(a) 2(b) 3 4 5 6 7
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contract or shall employ full-time technically qualified staff during the execution of this
work as under:-

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs. 50 lakhs.

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50 lakhs.

3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs. 15 lakhs
but more than Rs. 5 lakhs.

4., Minimum One Diploma Civil Engineers for the work when the cost of work to be
executed is lessthan Rs.5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work in dependently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except this work.

In case the contractor or partner of the contract or firm is a Civil Graduate Engineer,
Employment of a separate Engineer will not be necessary provided that the Engineer partner
him self at tends the execution of the work on the site.

Within 15 days of issue of work- order the Contractor will have to furnish to the
Deputy Executive Engineer - in - charge of the work the Name, Qualifications, copy of mark
sheet, Colour Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do not
resume or not remain present on site of work, there coveryat the rate of Rs.15,000-00 per
month per Engineer will be made from the bills / deposit / dues of the contractor. Such
recovery shall be non - refundable.
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SECTION~2

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will beused for the

1. For Individual Bidders
1.1 Constitution or legal status of Bidder (Attach Copy)

Place of registration

Principal place of business

Power of at torney of signatory of Bid (Attach)

1.2 Total value of Civil engineering constructions 2020
Work per formed in the last five years 2020
(in Rs. Lakhs) 2020
2020
2020

purposeof post qualificationas provided for in Clause 4 of the Instruction to Biddeus. This
information will not be in corporate in the Contract.

1.3.1 Work performed as prime contractor, work performed in the pasta nominated sub-

contractor will also be considered the sub-contract in volved execution of all
mainitems of work described in the bid 'documents, provided further that all other
qualification criteria are satisfied (in the samename) on works of a similar nature
over the last five years **and in current year before the submission of the bid.

Project |[Name of the|Description of| Contract | Value of | Date of| Stipulated |Actual date of Remark
Name Employer work No. contract |issue of| " period of completion® explaining
(Rs. Crore)| work | completion reasons for
order Delay & work
Completed
* Attach certificate (s) from the Engineer (s) in-charge
** Immediately proceeding the financial year in which bids are received.
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# 1.3.2 Quantities of work executed as prime contractor, work performed, in the patasa
nominated sub-contractor, will also be considered provided the sub-contract
involved execution of all main items of work described in the bid document, provided,
further that all other qualification criteria are called (in the same name and style) in
the last five years ** and in current year before the submission of the bid.

Year Name | Name of Quantity of work performed (Cum/MT) Remarks*
of the the Cement | Masonry | Earth Bituminous (indicate
work | Employer | Concrete Works Work contract Ref)

(Including
RCC & PCC)

2023-24

2022-23

2021-22

2020-21

2019-20

1.4 Information on Bid Capacity (works for which bids have been submitted and works
which are yet to be completed) as on the date of this bid.
(A) Existing commitments and on-going works:
Description of|Place &| Contract | Name& Value Stipulated Value of  |Anticipated of
works State No. Address of | Contract Period of Works* completion

Employer:| (Rs.Cr) |sCompletion | remaining to
be completed
(Rs. Cr)

1 2 3 4 5 6 7 8

*Attach certificate (s) from the Engineer (s) in-charge
** Immediately proceeding the financial year in which bids'are received.

1.5  Availability of key items ofiContractors Equipment for carrying out the works (Ref. Clause
4.5.5). The Bidder should list all the information requested‘below.

[tem of Requirement Availability Proposals Remarks (from
Equipment | NO § Capacity Owned / Nos / Age/ whom to be
Leased to be | Capacity | Conditions purchased
procured
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1.6

Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Referal so to Sub Clause 9.1 of the
Conditions of Contract.

Position

Name

Qualification

Year of
Experience
(General)

Year of experience
in the proposed
position

Project Manager

Etc.

1.7

1.8

1.9

1.10

Proposed sub-contract and firms invelved

Sections of the
works

Value of Sub-
Contractor

Sub-Contractor
(Name &
Address)

Experience in
similar work

Attach copies of certificates on possession of valid license for executing water supply
/ sanitary work / building electrification works.

Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies / corporations), etc. List them below and attach

copies.

Evidence of access to financial resources to meet the qualification requirements: cash
in hand, lines of credit, etc. List them below and attach copied documents.

Name, address, and telephone, telex, and fax numbers of the Bidder's bankers who may
provide references if contacted by the Employer.
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1.11 Information on Litigation history in which the Bidder is involved.

Other Party (ies) = Employer Cause of Dispute Amount Remarks
Involved showing

1.12.  Statement of compliance under there quirements of Sub Clause 3.2 of the instruction
to Bidders. (Name of Consultant engaged for project preparations is *...........cccvverenne

1.13  Proposed work method and schedule. The Bidder should attach descriptions,
drawings and chartsas necessary to comply with thesrequirements of the Bidding
documents. (Refer ITB'Clause 4.1)

1.14  Programme

2. Deleted
3. Additional Requirements
3.1 Bidders should provide any additional information required to fulfill the requirements

of Clause 4 of the Instructions to the Bidders, if applicable.
(i) Affidavit
(ii) Undertaking
¢ Fill thenameof Consultant
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF
CREDIT FACILITIES
(CLAUSE 4.5.6 OF ITB) BANK CERTIFICATE

This is to certify that M/s. is Puted Company with a good financial standing.

If the contract for the work namely is awarded to the
above firm, we shall be able to provide overdraft / credit facilities to’the extent of
Rs. To meet their working capital requirements for executing the above

during the contract period.

(Signature)
Name of Bank

Senior Bank Manager
Address of the Bank
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AFFIDAVIT

1. [, the under signed, do here by certify that all the statements made in the required
attachments are true and correct.

2.+ The Under signed also here by certifies that neither our firm M/s.
Have not a bandoned any work of Government of Gujarat / Government of India /

any. Board or Corporation under Government of Gujarat / Government of Indian or
any ‘contract awarded to use or such works have been rescinded; during last five

years prior to the date of this bid.

3. The under signed here by authorize (s) and request (s) anysbank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department.to verify this statement or regarding any (our) competence and
general reputation.

4. The under signed understands and agrees that further qualifying information may
be requested, and agrees to furnish any such information at the request of the
Department / Project implementing agency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date :-
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UNDERTAKING

I; the under signed do here by under take that our firm M/s.......ccccoviniiitininnnne
.......................................................... Would invest minimum cash up to 25% of the walue of the

work during implementation of the contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE :-
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SECTION - 3
CONDITIONS OF CONTRACT
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Conditions of Contract
Table of Cont nts

A General Page D. CostControl
No.
1 Definitions 37 37 Bill of Quantities 49
2 Interpretation 38 38 Changes in the Quantities 49
3 Language and Law 39 39 Variations 49
4 Engineer’s Decisions 39 40 Payments for Variations 49
5 Delegations 39 41 Cash Flow Forecasts 50
6 Communications 39 42 Payment Certificates 51
7 Sub-Contractors 39 43 Payments 51
8 Other Contractors 39 44 Compensations Events 51
9 Personnel 40 45 Tax 52
10 Employer’s & Contractor Risk 40 46 Currencies 52
11 Employers Risks 40 47 Price Adjustment 52
12 Contractor’s Risk 40 48 Retention 52
13 Insurance 40 49 Liquidated damages 53
14 Site Investigations Reports 41 50 Bonus 54
15 Queries about the Contract 41 51 Advance Payment 54
16 Contractors to Construct the 41 52 Securities 55
Works
17 The Works to be Completed By 41 53 Deleted 55
The In tended Completion Date
18 Approval by the Engineer 41 54 Cost of Repair 55
19 Safety 41
20 Discoveries 42 E. Finishing the Contract
21 Possession of the Site 42 55 Completion 56
22 Access to the Site 42 56 Taking Over 56
23 Instructions 42 57 Final Account 56
24 Disputes 42 58 Operating and Maintenance 56
Manuals
25 Procedure for Disputes 43
26 Deleted 43 59 Terminations 56
60 Paymentupon Terminations 57
B. Time Control 61 Property 58
27 Programme 44 62 Release from Performance 58
28 Extensions of the Intended 44
completion date
29 Deleted 44 F. Special Conditions of
Contract
30 Delays Ordered by The 44 63 Labour 59
Engineer 64 Compliance with labour 59
Regulations
31 Management Meetings 45 65 Arbitration 62
32 Early Warning 45
C. Quality Control
33 Identifying Defects 46
34 Tests 48
35 Correction of Defects 48
36 Uncorrected Defects 48
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CONDITIONS OF CONTRACT
A. GENERAL.

1. Definitions
1.1 Terms which are define din the Contract Data are not also defined in the Conditions
of Contract but keep their defined meaning.

Bill of Quantities means the priced and completed Bill of Quantities forming part of the
Bid.

Compensation Events are those defined in Clause 44 here under

The Completion Date is the date of completion of the Works as certified by the
Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to execute,
complete and maintain the Works till the completion of Defects Liability Period. It
consists of the documents listed in Clause 2.3 below.

The Contract data defines the documents and other information which comprise
the Contract.

The Contractor is a person or corporate body that’s Bid to carry out the Work has
been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and the reafter as
adjusted in accordance with the provisions of the Contract.

Day’s arecalendar days: months are calendar months.

The Defects Liability Period is the period namedin the Contract Data and
calculated from the Completion Date.

The Employer is the party who will employ the Contractor to carry out the Works.

The Engineer is the person namedin the Contract Data (or any other competent
person appointed and notified to the contractor to actin replacement of the Engineer) who
is responsible for supervising the Contractor, administering the Contract, certifying
payments due to the Contractor, issuing and valuing Variations to the Contract, awarding
extensions of time, and valuing the Compensations Events.

Equipment is Contractor’s machinery and vehicles brought temporarily to the site
to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s Letter of
Acceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and sub surface
conditions at the site.

Specifications mean the Specifications of the works includedin the Contract and
any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the works. It does not necessarily coincide with any of the Site
Possession Dates.

A Sub contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies theWorks. The
Works are what the Contract requires the Contractor to construct, install, and turn over to
the Employer, as defined in the Contract Data.

2. Interpretation

2.1 Interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter and the ot herway around. Heading have no significance.
Words have the normal meaning under the language of the Contract unless
specifically defined. The Engineer will provide instructions clarifying queries about
Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions
of Contract to the Works, the Completion date, and Intended Completion Date apply
to any Section of the Works (other than references to the Completion Date and
Intended Completion date for the whole works)

2.3 The documents forming the Contract shall be interpreted in the following order of
priority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed with works
(3) Contractor’s Bid
(4)  Contract Data
(5) Conditions of Contract including Conditions of Contract
(6)  Specifications
(7)  Drawings
(8)  Bills of quantities and
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(9)

Any other document listed in the Contract Data as forming part of the Contract.

Language and Law
The language of the Contract and the law governing the Contract are statedin the
Contract Data.

Engineers Decisions

Except where other wise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contract or in the role representing the
Employer.

Delegation
The Engineer may delegate any of his duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying the
Contractor.

Communications

Communications between partieswhich arereferred tointheconditionsare effective
only when in writing. Anotice shallbe effective only whenitis delivered(in terms
ofIndian Contract Act).

Other Contractors

The Contract or shall co operate and share the Site with other contractors, public
authorities, utilities and the Employer between the dates given in the Schedule of
other Contractor. The Contractors shall refer to in the Contract Data, also provide
facilities and services for them as described in the Schedule. The employer may
modify the schedule of other contractors and shall notify the contractor of any such
modifications.
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9.2

10.
10.1

11.
11.1

12.
12.1

13.
13.1

(a)
(b)
(c)
(d)
13.2

Personnel

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel Referred to in the Contract Data to carry out the functions stated in the
Schedule or other personnel approved by the Engineer. The Engineer will approve
any proposed replacement of key personnel only if their qualifications, abilities, and
relevant experience are sub stantially equal to or better than those of the personnel
listed in the Schedule.

If the engineer asks the Contractor to remove a person who is a member of the
Contractor Staf for his work force stating there sons the Contractor shall ensure that
the person leaves the Site within sevendays and has no further connection with the
work in the Contract.

Employer’s and Contractors Risks
The Employer carries the risk which these Contract states are Employer’s risks, and
the Contractor carries the risks which these Contracts states are Contractors risk.

Employer’s Risks

The employer is responsible for the excepted risks which are (a) insofar as they
directly affect the execution of the Work, the risks of war, hostilities, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power,
civilwar, riot commotion or disorder (unless restricted to the Contractor’s
employees), and contamination fromany nuclear fuel or nuclear waste or radio
active toxic explosive.

Contractor’s Risks

All risks of loss of or damages to physical property and of personal in jury and death
which arise during and inconsequence of the performance of the Contract other
than the excepted risks are the responsibility of the Contractor.

Insurance

The Contractor shall provide, in the joint names of the Employer and the Contractor,
insurance cover from the Start date to the end of the Defects Liability Period, in the
amounts and deductible stated in the Contract data for the following events which
are due to the Contractor’s risks:

Loss of or damage to the works, Plant and materials,

Loss of or damage to Equipment

Loss of or damages of property (expect the Works, Plant, Materials and Equipment)
in connection with the Contract; and

Personal injuryor death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Engineer for the Engineer’s approval before the Start Date. All such insurance shall
provide for compensation to be payable in the types and proportions of currencies
required to rectify the loss or damage incurred.
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13.3

13.4

13.5

14.
14.1

15.
15.1
16.
16.1

17.
17.1

18.
18.1

18.2

18.3
18.4

18.5

If the Contractor does not provide any of the policies and certificates required, the
Employer may affect the insurance which the Contractor should have provided and
recover the premiums the Employer has paid from payment so otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

Alterations to the terms of aninsurance shall not be made without the approval of
the Engineer.

Both parties shall comply with any conditions of the insurance policies.

Site Investigation Report

The Contractor in preparing the Bid shall rely on any site Investigation reports
referred to in the Contract Data, supplemented by any information available to the
Bidder.

Queries about the Contract data
The engineer will clarify queries on the Contract Data

Contractor to Construct the Works
The Contractor shall construct and install the works in accordance with the
specification and Drawings.

The Works to be completed by the Intended Completion Date

The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works in accordance with the programme submitted by the
Contractor, as updated with the approval of the Engineer, and complete them by the
Intended Completion date

Approval by the Engineer

The Contractor shall submit Specifications and Drawings showing the proposed
Temporary works to the Engineer, who is to approve them if they comply with the
Specifications and drawings.

The Contractor shall be responsible for design of temporary works.

The Engineer’s approval shall not alter the contractor responsibility for design of
the Temporary works.

The Contractor shall obtain approval of third partiesto the design of the Temporary
works where required.

All Drawings prepared by the Contractors for the execution of the temporary or
permanent work are subject to prior approval by the Engineer before their use.
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19.
19.1

20.
20.1

21.
211

21.2

22.
22.1

23.
23.1

23.2

24,
24.1

24.2

Safety
The Contractor shall be responsible for the safety of all activities on the Site.

Discoveries

Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to notify
the engineer of such discoveries and carry out the Engineer’s instructions for
dealing with them.

Possession of the Site

The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and this will
be a Compensation Event.

If within 25% of the time limit of the project, 80% of possession of the site is not
handed over to the Contractor, then contractor / Employer may fore-close the
contract. Contractor / Employer have to foreclose the work within 30 days after
lapse of 25% -time limit and after 30 days foreclosure option will be closed.

Access to the Site

The Contractor shall allow the Engineer and any person authorized by the Engineer
access to the Site, to any place where work inconnection with the Contract is being
carried out oris intended to be carried out and to any place where materials or
plants are being manufactured / fabricated / assembled for the works.

Instructions
The Contractor shall carry out all instructions of the Engineer pertaining to works
which comply with the applicable laws where the site is located.

The Contractor shall permit the Employer to inspect the Contractor’s accounts and
records relating to the performance of the Contractor and to have them audited by
auditors appointed by the Employer, if so required by the Employer.

Disputes

If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contractor that the decision was
wrongly taken, the decision shall be referred to # Superintending Engineer
pan(R&B)circle Surat (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the # Superintending
Engineer pan(R&B)circle Surat.

(a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the
decision of the # Superintending Engineer, pan(R&B)circle Surat. both the
parties have to refer to the Chief Engineer concern for the conciliation process.

(b)  For the work mor ethan Rs.100 Cr., if any of the parties not satisfied with the
decision of the # Superintending Engineer, pan(R&B)circle Surat. both the
parties have to refer to the # Secretary, Roads & Building Department, Government
of Gujarat for the conciliation process.

If the dispute is not resolved through the conciliation process, he may refer
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the
Contractor failed to refer claim / dispute to the Higher Authority within 14 days of
the notification of the Engineer's decision, the Contractor shall not been titled to any
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additional payment / claim if he doesn't follow the above sequence in stipulated time
andheshouldnot stop the work.

25. Procedure for Disputers
25.1 The arbitration shall be conducted in accordance with the arbitration procedure
started in the Special Conditions of Contract.

26. Deleted
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27.
27.1

27.2

27.3

27.4

28.
28.1

28.2

28.3

29.

30.
30.1

B. TIME CONTROL

Programme

Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods, arrangements
orders, and timing for all the activities in the works along with monthly cash flow
forecast.

An update of the Programme shall be a programme showing the actual progress
achieved one achactivity and the effect of the progress achieved on the timing of
the remaining work including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer, for approval updated programme at
intervals no longer than the period stated in the Contract data. If the Contractor
does not submit an updated programme with this period, the Engineer may with
hold the amount stated in the Contract data from the next payment after the date
on which the over due programme has been submitted.

The Engineer’s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submitit to the
Engineer againat any time. A revised programme is to show the effect of Variations
and Compensations events.

Extensionof the IntendedCompletion Date

The Engineer shall extend the Intended Completion Date if acompensation Event
occurs or a Variation is issued which makes it impossible for completion to be
achieved by the Intended Completion Date with out the Contractor taking steps to
accelerate the remaining work and which would cause the Contractor to incur
additional cost.

The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 day softhenic Contractor asking the Engineer for a
decision upon the effect of compensation eventor Variation and submitting full
supporting information. If the Contractor has failed to give early warning of delay
or has failed to cooperate in dealing with delay, the delay this failure shall not be
considered in assessing the new Intended Completion Date.

The Engineer shall within 14days of receiving full justification from the contractor
for extension of Intended Completion Date refer to the Employer his decision. The
employer shall in not more than 21 days communicate to the engineer the
acceptance or other wise of the Engineer’s decision. If the employer fails to give his
acceptance, the Engineer shall not grant the extension and the contractor may refer
the matter under Clause 24.1

Deleted
Delays Ordered by the Engineer

The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.
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31.
31.1

31.2

32.
32.1

32.2

Management Meetings

Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of management meeting shall be to review the
plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

The Engineer shall record the business of management meetings and is to provide
copies of his record to those attending the meeting and to the Employer. The
responsibility of the parties for actions to be taken is to be decided by the Engineer
Either at the Management Meeting or after the management meeting and stated in
writing to all who attended the meeting.

Early Warning

The Contractor is to warn the Engineer at the earlies opportunity specific likely
future events or circumstances that may adversely affect the quality of the work,
increase the Contract price or delay the execution of works. The Engineer may
require the contractor to provide an estimate of the expected effect of the future
event or circumstance on the contract price and completion date. The estimate is
to be provided by the Contractor as soon as reasonably possible.

The Contractor shall co operate with the Engineer in making and considering
proposals for how the effect of such aneventor circumstances can be avoided
orreduced by any one involved in the world and in carrying out any resulting
instruction of the Engineer.
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C. QUALITY CONTROL

# 33. Identifying Defects/Defectliability period

33.1:  Defect liability period: The contractor shall be responsible to make good and
remedy this town expenseany defect which May developer may be noticed before
the period mentioned here under from the certified date of completion. The
Engineer in charge shall give the contractor a notice in writing about the defects
and the contractor shall make good the same within 15days of receipt of the
notice. In the case of failureon the part of the contractor, the Engineer- in-charge
may rectify or remove or re-execute the work at the risk & cost of the contractor.
The Engineer-in-charge shall be entitled to appropriate the whole or any part of
the amount of security deposit to wards the expenses, if any, Incurred by himi
rectification, removal or re-execution. The Defects Liability period shall be as
under....

(a) For all works costing upto Rs.50,000 (amount put to tender), the period shall be 3
Months from the certified date of completion.

(b) For all works costing more than Rs.50,000 and upto Rs.1 crore (amount put
tender), the period shall be 12 (Twelve) months from the certified date of
completion or one monsoon, which ever is later.

(c) Format or projects costing more than Rs. 1 crore, the period shall be 36 Months
from the certified date of completion which should include three monsoons.

(d) For original building works the defect liability period will be 1 years elapsed of 1
monsoon period following date of possession of building taken over by user
agency following the certified date of completion, which ever is later?

For the purpose of deciding the monsoon period, the 30th September shall
be treated as the last date.

Modified vide R&B D Circular No. PAC-11-102008-2076- N dated
31/8/2009, PRCH / 102013 (2976) 2759 - N, Dated 27/05/2013 and Circular No.
TNC /10 /2016 / Clausel7A (Correction / (1) C Dated 12/05/2016]

33.2  Free maintenance guarantee period for works of Road/Bridge construction

Executive Engineer
Panchayat R & B Sub-Division
Surat
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(1)

(2)

(4)

(5)
(6)

33.3

34.
34.1

34.2

34.3

The flakiness and elongation index (combined) for coarse aggregates under no
circumstances shall exceed the allowable limit set forth in the relevant clause for
the material in question.

2% of the amount eligible for the payment to bituminous items shall be with held
till the miscellaneous items like earth work in embankment / cutting for side
shoulders, side gutters, kilometer / indicator / guard stones, sign boards etc. are
completed in all respect by the contractor. After completion of the miscellaneous
items, the above said 2% with held amount shall be released. (Govt. of Gujarat's
G.R.No.: TNC-10-2013-3 (Part-3) /C, Dtd.13/12/2013). (3) Videography for the
surface under Maintenance Guarantee is to be done as per Govt. letter No.:
SSR/10/2015-16/26/C, Dtd.26/11/15 for the work costing more than Rs.5.00
Crore.

Setting up of adequate laboratory & deployment of quality engineers. The
contractor shall have to setup the laboratory with adequate equipment. Till the
setting up of adequate laboratory is completed & reported of this to the engineer
(subject to due verification by engineer’s representative) by contractor inwriting,
Rs.2,00,000/- shall be with held. The qualified quality Engineer shall be deployed
exclusively for this contract by the contractors. If quality Engineer is not deployed
by contractor with in one month after the date of work order, the amount
equivalent to Rs.20,000 per month shall be recovered till the actual deployment of
quality engineer. The amount so recovered to wards the deployment of quality
engineers shall not be refunded.

Asphalt work will have to be cross checked as per G.R. No.: RGN / 60 / 2006
/ 35/ C,dtd. 31/05/07 before final bill is paid.

Maintenance during Construction Period During the Construction Period, the
Contractor shall mainta in, at his own risk and cost, the existing lane (s) of the
roads so that the traffic worthiness and safety there of areatnotime material
inferior as compared to their condition 10 (ten) days prior to the date of the
Agreement, and shall under take the necessary repair and maintenance works for
this purpose; provided that the Contractor may, a this cost, interrupt and divert
the flow of traffic if such interruption and diversion is necessary for the efficient
progress of works and conforms to Good Industry Practice; provided further that
such interruption and diversion shall be undertaken by the Contractor only with
the prior written approval of the Executive Engineer which approval shall not be
unreasonably with held. For the avoidance of doubt, it is agreed that the Contractor
shall at all times responsible or ensuring safe operation of the road.

The Engineer shall check the Contractor’s work and notify the Contractor of any
defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a Defect
and to uncover and test any work that the Engineer considers may have a Defect.

Tests

If the engineer instructs the Contractor to carry outatest not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect the
test shall be a Compensation Event.

# 1% of the amount of work done done should be deducted from R.A. Bill of the
contractor for testing the quality of material workmanship, irrespective of actual
charges.

Agency has to establish testing laboratory onsite for the various test to be carried
out in the work for this purpose agency shall construct apukka laboratory building
with all facility on site at location specified by the engineer in charge.
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35.
35.1

35.2

36.
36.1

Correction of defects

The engineer shall give notice to the Contractor of any defects before the end of
the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for aslong as Defects
remain to be corrected.

Every time notice of a Defectis given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’s notice.

Uncorrected Defects

If the Contractor has not correct a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect corrected,
and the Contractor will pay this amount.
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D. COST CONTROL

37. Bill of Quantities
37.1 The bill of Quantities shall contain items for the constructions, installation, and test

in gand commissioning work to be done by the Contractor.
37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid
for the quantity of the work done at the ratein the Bill of Quantities for each item.

38. Change inthe Quantities
38.1 The Engineer shall have power to make any alterations in or addition to the original

specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work and the contractor shall be
bound to carry out the work in accordance with any instruction in this connection
which may be given to him in writing signed by the Engineer and such alteration
shall not in validate the contract and any additional work which the contractor may
be directed to do in the manner above specified as part of the work shall be carried
out by the contractor on the same conditions in all respects on which he agreed to do
the main work and at the same rate as are specified in the tender for the main work.
Except that when the quantity of any item exceeds the quantityas in the tender by
more than 130%, the contractor will be paid for the quantity in excess of 130%, at
the rate entered in the SOR of the year during which the excess in quantity is first
executed.

39. Variations
39.1 All Variations shall be included in updated programmes produced by the Contractor.

40. Payments for Variations
40.1 If the additional or altered work includes any class of work for which no rate is

specified in this contract, then such class of work shall be carriedout as under.

(i) At the rate derived from the item within the contract which is comparable to the
one involving additional or altered class of work; where there are more than one
comparable items, the item of the contract which is nearest in comparison with
regard to class or classes of the work in volved shall be selected and the decision of
the Superintending Engineer state nearest comparable item shall be final and
binding on the contractor.

(ii)  If the rate can not be derived in accordance with (i) above, such class of works shall
be carried out at the rate entered in the Schedule of Rates of the division for the
year in which the tender was received, increased or decreased by the percentage by
which the tender amount is more or less as compared to the amount arrived at the
rates in the “Schedule of Rates” of the Division in the year in which the tender was
received. If the Schedule of rates of the Division does not contain all the items, the
percentage in crease or decrease of the tender shall be calculated considering such
items which were included in the “Scheduled Rates” of the division for the year and
for materials consumed on such item the rate to be charged would be the basic rate
taken in to account for fixing the rate in S.0.R. referred to above.
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(iii)

(iv) If it is not possible to arriveat the rate from (i) and (ii) above, such class of work
shall be carried out at the rate decided by the competent authority on the basis of
detailed rate analysis after hearing the contractor beforea a Committee of two
Superintending Engineers stationed at the same place or the nearest place.

40.2 If the additional or altered work, for which no rate is entered in the “Schedule of
Rates” of the Division is ordered to be carried out before the rate agreed upon, then
the contractor shall with in seven day sof the date of receipt by him of the order to
carry out the work, inform the Engineer - in - charge of the rate, which it is his
intention to charge for such class of work and if the Engineer in charge does not
agree to this rates, he shall by notice in writing beat liberty to cancel his order to
carry out such class of work and arrange to carry it out in such manner as he may
consider it advisable, provided always that if the contractor shall commence work or
in cur any expenditure in regard there of before the rates shall have been
determined as lastly here in before mentioned, then in such cases we shall only be
entitled to be paid in respect of the work carried out or expenditure in curred by him
prior to the date of the determination of the rate aforesaid according to such rate or
rates as shall be fixed by the Engineer - incharge. In the event of the dispute, the
decision of the Superintending Engineer of the Circle shall be final.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by the
competent authority, the alternation above referred to shall be within the scope of
such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the

proportion that the increase in the cost occasioned by alterations bears the cost of
the original work and the certificate of the Engineer-in-charge as to such proportion
shall be final and conclusive.

41. Cash Flow Forecasts

41.1 When the programme is updated, the contractor is to provide the engineer with an
up dated cash flow forecast.
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42. Payment certificates.

42.1 The Contractor shall submit to the Engineer monthly statements of the estimated
value of the work completed less the cumulative amount certified previously.

42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and
certify the amount to be paid to the Contractor after taking in to account any creditor
debit for the month in question in respect of materials for the works in the relevant
amounts and under conditions set forth in sub-clause 32.3 of the Contract Data
(secured Advance).

42.3 The value of work executed shall be determined by the Engineer.

42.4 The value of work executed shall comprise the value of the quantities of the items in
the Bill of Quantities completed.

42.5 The value of work executed shall include the wvaluation of variations and
compensation events.

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

43. Payments
43.1 Payments shall be adjusted for deductions for advance payments, retention, other

recovery in terms of the contract and taxes at source, as applicable under the law.
The Employer shall pay the Contractor the amounts certified by the Engineer within
28 days of the date of each certificate.

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the
Contractor will be made by the Employer. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

43.3 Items of the works for which no rate or price has been entered in will not be paid by
the Employer and shall be deemed covered by other rates and prices in the Contract.

44. Compensationevents
44.1 The following are compensation Events unless they are caused by the Contractor:

(a) The Employer does not give access to a part of the Site by the site Possession date
stated in Contract data to theContractor

44.2 In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve EOT with eligible
contractual price escalation.
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45. Tax

45.1 The rates quoted by the Contractor must be in clusive of all taxes prevailing on due
date of bid submission except GST. However, any subsequent changes in the tax
structure by Government after due date of bid submission will be compensated (+/-)
on availability or submission of actual documentation. Contractor will have to
intimate Engineer regarding changes occurred in the tax structure after bid
submission. If the contractor fails to provide such information and if any financial
obligation may arise due to changes in tax structure, same will be recovered from the
contractor.

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concerned Authority.

46. Currencies.
46.1 All payment shall be made in Indian Rupees.
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48. Retention
48.1 The Employer shall retain from each payment due to Contractor the proportion
stated in the Contract Data until Completion of the whole of the Works.

48.2 On Completion of the whole of the Work half the total amount retained is repaid to
the Contractor and half when the Defects Liability Period has passed and the
Engineer has certified that all Defects notified by the Engineer to the Contractor
before the end of this period have been corrected.

48.3 On completion of the whole works, the contractor may substitute retention money
with an “on demand” Bank guarantee.

In case, Contractor requests for refund of the Retention Money deducted by
the Employer under the provision of this clause, Employer shall consider the said
request of the Contractor provided that the refund here under shall be made in
tranches of not less than 1% (One Percent) of the Contract Price and Contractor
furnishes an irrevocable and unconditional Bank guarantee for an equal amount
substantially in the format of Bank Guarantee for Performance Guarantee Enclosed
with SBD and valid up to 60 day beyond the scheduled / extended Defects Liability
Period. On completion of the whole works, the contractor has however an option to
submit afresh irrevocable and unconditional Bank Guarantee for an amount equal to
5% of the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond the
Defect Liability Period and yet refund the Retention Money Bank Guarantee
submitted for refund of Retention Money.

49. Liquidated Damages
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day

stated in the Contract Data for each day that the Completion Date is later than the
Intended Completion Date (for the whole works or the mile stone as stated in the
contract data). The total amount of liquidated damages shall not exceed the amount
defined in the Contract Data. The Employer may deduct liquidated damages from
payment due to the Contractor. Payment of liquidated damages does not affect the
Contractor’s liabilities.

49.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Engineer shall correct any over payment of liquidated damages by the
Contractor by adjusting the next payment certificate. The Contractor shall not been
title for any interest on the over payment calculated from the date of payment to the
date of repayment.

49.3 If the contractor fails to comply with the time for completion as stipulated in the
tender, then the contractor shall pay to the employer therelevant sum stated in the
Contract Data as Liquidated damages for such default and not as penalty for every
day or part of day which shall elapse between relevant time for completion and the
date stated in the taking over certificate of the whole of the works on the relevant
section, subject to the limit state in the contract data.
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The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due to become due to the
contractor. The payment or deduction of such damages shall not relieve the
contractor from his obligation to complete the work son from aunt other of his
obligations and liabilities under the contract.

49.4 If, before the Time for Completion of the whole of the Work sor, if applicable any
Section, a Taking Over Certificate has been issued for any part of the Works or of a
Section, the liquidated damages for delay in completion of the remainder of the
Works or of that Section shall, for any period of delay after the date stated in such
Taking - Over - Certificate, and in the absence of alternative provisions in the
Contract, be reduced in the proportion which the value of the parts certified bears
the value of the whole of theWorks or Section, as applicable. The provisions of this
Sub - clause shall only apply to the rate of liquidated damages and shall not affect
the limit there of.

50 Bonus
50.1 If the contractor achieves completion of the whole of the works prior to the'in

tended Completion Date prescribed in Contract Data the Employer shall pay.to the
contractors state in Contract Data as bonus for every completed menth but
subjected to maximum amount as stated in Contract Data; which.shall elapse
between the date of completion of all items of works as stipulatedin the contract,
includingvariation order by the Engineer and the time prescribed.in Clausel7.

50.2 Bonus shall beypaid only to works amounting to above INR 5/crore with time limit of
the works is equal.or more than 6 months. The bonus would be paid as under

% of Time Saved % of Initial Contract Price
entitled forBonus
50% 5%
40% 4%
30% 3%
20% 2%
10% 1%
Less than 10% 0%

51. Advance Payment.
51.1 The Employer shall make advance payment (not to be paid less than two

installments exceptinspecial circumstances for which “the reason to be
Recordedin writing) to the Contractor of the amounts statediin the Contract
Date by the date stated in the Contract Date, against provision by the
Contactor of an Unconditional Bank Guarantee Format by a bank acceptable to
the Employer in amounts and currencies request at least 110% of the advance
payment. The guarantee shall remain effective until the advance paymentthas
been repaid, but the amount of the guarantee shall be progressively reduced
the amount repaid by the Contractor. The Mobilization Advance Would Be
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51.2

51.3

51.4

deemed interest bearing advance at an interest rate of 10% to becompounded,
quarterly.

The Contractoris.to use the advance payment only to.pay for Equipment, plant
and Mobilization expenses required specifically for execution of the Works.
The Contractor shall demonstrate that advance payment has been used in this
way by supplying copies of invoiee orother documents to the engineer.

The advance payment shall be repaid by«deduction proportionate amount
from payments other"wise due to the Contracter, following the schedule of
completed perecentages of the Works on a payment basis. No account shall be
taken of.the advance payment or it repayment assessing waluation of work
done;" variations, price adjustments, Compensation Events, or, Liquidated
damages.

Deleted

52.
52.1

53.

54.
54.1

Securities
The performance Security (including additional security for unbalanced bids)

shall be provided to the Employer no later than the date specified in the Letter
of Acceptance and shall be issued in an amount and formand by a bank or
surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until date 60 days from the date of expiry
of Defects Liability Period and the additional security for unbalanced bids shall
be valid until date 28 days from the date of issue of the certificate of
completion.

Deleted

Cost of Repairs.
Loss or damage to the Works or Materials to be incorporated in the Works

between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts oromissions.
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E. FINISHINGTHECONTRACT

55. Completion
55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of

the works and the Engineer will dosoupondeciding that the work is completed.

56. Taking Over
56.1 The Employer shall take over the Site and the Works with in sevendays of the
Engineer issuing a certificate of Completion.

57. Final Account
57.1 The Contractor shall supply to the Engineer a detailed final account of the total

amount that the Contractor considers payableas full and final settlement of all
claims under the Contract for items before the end of the Defects Liability
Period. The Engineer shall issue a Defect Liability Certificate and certify any
final payment that is due to the Contractor with in 56 days of receiving the
Contractor's account if it is corrected complete. If it is not, the Engineer shall
issue within 56 days a schedule that states the scope of the corrections or
additions that are necessary. If the Final Account isstill unsatisfactory after it
has been re submitted, the Engineer shall decideon the amount payable to the
Contractor and issue a payment certificate, within 56 days of receiving the
Contractor’s revised account.

57.2 If reversal is characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer / Employer shall beat
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebate if any. Payment of variation items shall however make at
the rates approved by the Employer, within 90 days from the physical

completion of work.

59. Termination

59.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.
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59.2 Fundamental breaches of Contract include, but shall not be limited to the

following:

1. The contractor stops work for 28 days when no stop page of work is shown on
the current programme and the stop page has not been authorized by the
Engineer.

2. The Engineer instructs the Contractor to delay the progress of the Works and

the instructions are not withdrawn within 28 days;

3. The Employer or the Contractor is made bankrupt goes into liquidation other
than for a reconstructions or amalgamation.

4, A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’s certificate.

5. The Engineer gives Notice that failure to correct particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

6. The Contractor does not maintain a security which is required;

7. The Contractor has delayed the completion of works by the number of days for
which the maximum amount of liquidated damages can be paid as defined in the
Contract data; and

8. If the Contractor, in the judgment of the Employer has engaged incorrupt or
fraudulent practices in competing for or in executing the Contract.

For the purpose of this paragraph: “corrupt practice” means the offering,

giving, receiving or soliciting of anything of value to influence the action of a
public official in the procurement process contract execution. “Fraudulent
practice” means misrepresentation of facts in order to in fluence a procurement
processor the execution of a contract to the detriment of the borrower, and
includes collusive practice among Bidders (prior to or for bid submission)
designed to establish bid prices at artificial non-competitive levels to deprive
the Borrower of the benefits of free and open competition.

59.3 When it her party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental or not.

59.4 Not with standing the above, the employer may terminate the Contract for
convenience.
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60. Payment up on Termination
60.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Engineer shall issue a Certificate for the value of the work done
less advance payments received up to the date of the issue of the certificate, less
other recovery due in terms of the contract, less taxes due to deducted at source
as per applicable law and less the percentage to apply to the work not
completed as indicated in the Contract data. Additional Liquidated Damages
shall not apply. If the total amount due to the Employer exceeds any payment
due to the Contractor the difference shall be a debt payable to the Employer.

60.2 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and less
advance payment received up to the date of the certificate, less other recoveries
due in terms of the contract and less taxes due to deducted at sourceas per
applicable law.

61. Property
61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are

deemed to be property of the Employer, if the Contract is terminated because of
a Contractor’s default.

62. Release from Performance
62.1 If the Contract is frustrated by the outbreak of war of the son entirely outside

the control of either the Employer or the Contractor the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site Safe
and Stop Work as Quickly as Possible after receiving this certificate and shall
bepaid for all work carried out before receiving it and for any work carried out
afterwards to which commitment was made.
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F. SPECIAL CONDITIONSOF CONTRACT

63. LABOUR
The Contractor shall, unless other wise provided in the Contract, make

his ownar rangements for the engagement of all staff and labour, local or other,
and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer
return in detail, in such form and at such intervals the Engineer may prescribe,
showing the staff and the numbers of the several classes of labour from time to
time employed by the Contractor on the site and such other information as the
Engineer may require.

64. COMPLIANCE WITH LABOUR REGULATIONS

During continuance of the contact, the Contractor and his sub- contractor shall
a bide atall times by all existing labour enactments and rules made thereunder,
regulations, notification and bylaws of the State or central Government or
local authority and any other labour law (including rules), regulations, by
elastomers be passed or notifications that may be issued under any labour law
in future either by the State or the Central Government or the local authority.
Salient features of some of the major labour laws that are applicable to the
construction industry are given below. The Contractor shall keep the Employer
indemnified in case any action is taken against the Employer by the competent
authority on account of contravention of any of the provisions of any Act or
rules made thereunder, regulations or notifications including amendments. If
the Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for observance of the provisions stipulated in the
notifications / bye laws / Acts / Rules / regulations including amendments, if
any, on the part of the Contractor, the Engineer / employer shall have the right
to deduct any money due to the Contractor including is amount of performance
security. The Employer / Engineer shall also have the right to recover from the
Contractor any sum required or estimated to be required for making good the
loss or damage suffered by the Employer.
The Employees of the Contractor and the Sub-Contractor in no case

shall be treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK

A) Workmen Compensation Act 1923:- The Act provides for compensation in case
of injury by accident arising out of and during the course of employment.

B) Payment of Gratuity Act. 1972:- Gratuity Is Payable to an employee under the
Acton Satisfaction Of certain conditions on separation of an employee has
completed 5 years service or more on death, the rate of 15day swages for every
completed year of service. The Actis applicable to all establishments employing

10 or more employees.

C) Employees P.F. and Miscellaneous Provision Act 1952 :- The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The

benefits payable under the Act are:

=

Pension or family pension on retirement or death, as the case may be.
Deposit linked insurance on the death in harness of the worker.
3. Payment of P.F. accumulation on retirement / death etc.

N

D) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits
to women employees in case of confinement or miscarriage etc.

E) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for

certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by the
Principal Employer by Law. The principal Employer is required to take Certificate
of Registration and the Contractor is required to take license from the designated
Officer. The Actis applicable to the establishments or Contractor of Principal
Employer, if they employ 20 or more contract labour.

F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads, and
Runways are scheduled employment.

G) Payments of wages Act 1936 :- It lay down to by what date the wages are to be
paid, when it will be paid and what deductions can be made from the wages of the
workers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal wages
for work of equalnature to Maleand Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotions etc.

[) Payments of Bonus Act 1965 :- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual bonus
subject to a minimum of 8.33% of wages and maximum of 20% of wages to
employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
worked out by taking wages as Rs. 2500/- per month only. The Act does not Apply

Sign.of the Contractor Sign. of the Executive Engineer 60



to certain establishments. The newly set-up establishments are exempted for five
years in certain circumstances. Some of the State Governments have reduced the
employment size from 20 to10 for the purpose of applicability of this Act.

]) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure
for resolutions of Industrial disputes, in what situations a strike or lock- out
become illegal land what are the requirements for laying of for retrench the
employees or closing down the establishment.

K) In rial emplovment (standing Orders) Act 1946:- It is applicable to all
establishment employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying down
rules governing the conditions of employment by the Employer on matters
provided in the Act and gets the same certified by the designated Authority.

L) Ir nions Act 1926:- The Actlays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminal liabilities.

M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits
employment of children below 14 years of age in certain occupations and process
and provides for regulation of employment of children in all other occupations and
processes. Employment of Child Labour is prohibited in Building and Construction
Industry.

N) Inter-State Migrant workmen'’s (Regulation of Employment & Conditions of

service) Act 1979 :- The Actis applicable to an establishment which employs 5 or
more inter - state migrant workmen through an intermediary (who has recruited
workmen one state for employment in the establishment situated in another state).
The inter-state migrant workmen, is a establishment to which this Act becomes
applicable, are required to be provide certain facilities such as housing, medicalaid,
traveling expenses from home up to the establishmentand back, etc.

O) The Building and Other Construction workers (Regulation of employvment
and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the

establishments who carry on any building or other constructions work and employ
10 or more workers are covered under this Act. All such establishments are
required to pay cess at the rate not exceeding 2% of the cost of constructionas may
be modified by the government. The Employer of the establishment is required to
provide safety measures the Building or construction work and other
welfaremeasures, such as canteens, First Aid facilities, Ambulance, Housing
accommodations for workers near the work place etc. The Employer to whom the
Act applies has to obtain a registration certificate from the Registering Officers
appointed by the Government.
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P) Factories Act 1948 :- The Actlays down the procedure for approval of plans
before settingup a factory, health and safety provisions, welfare provisions,
working hours, annualearned leaveand rendering information regarding accidents
or dangerous occurrence to designated authorities. It is applicable to premises
employing 10 persons or more with aid of power or 20 or more persons without
the aid of powers engaged in the manufacturing process.

Q) Royalty charges :- The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by the Employer.

R) Following Pollution control Acts and amendments made there of from
time to time shall be applicable.

1. Water (Preservation and control of Pollution) Act, 1974
2. Air (Prevention and Control of Pollution Act 1981
3. Environmental (Protection) Act 1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction of
pollution as in EMS (Environmental Management system) 1SO-14001-2015

65. ARBITRATION (GCC Clause 24)
The procedure for arbitration will be as follows:-

24.1 If the Contractoris of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contractor that the decision
was wrongly taken, the decision shall be referred to # Superintending
Engineer (Higher Authority) within 14 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 15 days from the decision given by the # Superintending
Engineer.

24.2 (a) For the work upto Rs.100 Cr,, if any of the parties is not satisfied with the

decision of the # Superintending Engineer, both the parties have to refer to the
# Chief Engineer concerned for the conciliation process.
(b) For the work more than Rs.100 Cr., if any of the partiesis not satisfied with
the decision of the Superintending Engineer, both parties have to refer to the #
Secretary, Roads & Building Department, Government of Gujarat for the
conciliation process. If the disputeis not resolved through the conciliation
process, contractor may refer the dispute to Gujarat Public Works Contract
Dispute Arbitration Tribunal. If the Contractor failed to refer a claim / dispute
to the Higher Authority within 14 days of the notification of the Engineer's
decision, the Contractor shall not been titled to any additional payment / claim
if he doesn't follow the above sequence of stipulated time. However, during
such period, he would not stop the work in any case.
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SECTION - 4
CONTRACT DATA
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# CONTRACT DATA

Item Clause respe marked“N/A”donot applyto this Contract. Reference With
ct To section 3

1. The Employers is [CL.1.1]

Name : Executive Engineer, Panchayat (R&B) Division, Surat
Address: Vesu Surat

Name of authorized Representative (will be intimated later)
2.  The Engineer is Executive Engineer
Name of Authorized Representative: Shri. K.K.PATEL
3. The Defects Liability Period is One years from the date of completion. [CL.1.1&33]

4.  The Start Date shall be 1" days for the date of issue of the Notice to proceed [CL.1.1]
with the work.

5. The Intended Completion Date for the whole of the works is [CL.1.1,17&2]
11 Months after start of work with the following mile stones:

Milestone dates: [CL.2.2&49.1]

Physical works to be completed Period from the start date
Milestone 1 i.e 25 % 82 days.

Milestone 2 i.e 50 % 165 days.
Milestone 3 i.e 75 % 248 days.
Milestone 4 i.e 100 % 330 days.

6. The Site is located at At CONST. OF AGANWADI IN VARIUS VILLAGES [CL.1.1]
OF MANGROL TALUKA DIST SURAT PACKAGE NO.2 TOTAL 7 NOS.

7. The name and identification number of the Contract is: [CL.1.1]
CONST. OF AGANWADI IN VARIUS VILLAGES OF MANGROL
TALUKA DIST SURAT PACKAGE NO.2 TOTAL 7 NOS.

8.  The works consist of Rs 92,49,919.75 with items as per B.O.Q. The [CL.1.1]
works shall, interalia, include the following, as Specified or as directed:




10.

11.
12.
13.
14.
15.

16.

17.
18.
19.

20.
21.

22.

Sign.of the Contractor

(C) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause 2-3

The law which applies to the Contract is the law of Union of India
The language of the Contract documents is English

Limit of sub contracting 25% of the Initial Contract Price

The Schedule of Other Contractors

The Schedule of Key Personnel As per Annex- II to Sectionl

The minimum insurance cover for physical property, injury and death

Is Rs.5 lakhs per occurrence with the number of occurrences limited
To four. After each occurrence, the contractor will pay additional
premium necessary to make insurance valid for four occurrences
always.

Site Investigation report

The Site Possession dates shall be From the issued date of Work
The period for submission of programme for approval of the engineer
shall be 21 days from the issue of Letter of Acceptance.

The period between program updates will be 67 Days.

The amount to be withheld for late submission of an updated
programme shall be Rs. (0.2% of tender Amount in Lakh) (One
Lakh)

Sub stantially adverse ground conditions encountered during the
Course of execution of work not provided for in the bidding document.
(i) Removal of underground utilities detected sub sequently

(ii)  Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinary soil
to rock excavation,

(iii) Removal of unsuitable material like marsh, debris dumps,
etc. not caused by the contractor.

(iv)  Artesian conditions

(iv)  Seepage, erosion land slide

[CL.1.1]

[CL.2.3(9)]

[CL.3.1]
[CL.3.1]
[CL.7.1]
[CL.8]
[CL.9]

[CL13]

[CL.14]
[CL.21]

[CL.27.1]

[CL.27.3]
[CL.27.3]

[CL.441
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(v) Rivertraining requiring protection of permanent work
(vi)  Presence of historical, archeological orreligious structures,
monuments interfering with the works
(viii) Restriction of access to ground imposed by civil, judicial, or
military authority
23.  The currency of the Contract is Indian Rupees [

24.  The formula (e) for adjustment of prices areas under:

Sign. Of the Executive Engineer
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25.  The proportion of payments retained (retention money) shall {CL.48}
Be 6% from each bill subject to a maximum of 5% of final Contract price.

Executive Engineer
Panchayat R & B Sub-Division
Surat

Sign.of the Contractor Sign. Of the Executive Engineer 69



26. Amount of Liquidated damages for =~ For Whole of work {CL.49}
Delay in completion of works (1/2000)th of the Initial contract
price, rounded off to the nearest
Thousand, per day. For sectional
Completion (wherever specified
In item 6 of Contract data)
(1/2000)t of initial contract price
for # 5 km Section, rounded off
to the nearest Thousand per day.

27. Maximum limit of liquidated damages 10 percent of the Initial {CL.49}

For delay in completion work Contract Price roundedoff to

the nearest thousand

28. Amount of Bonus for early completion Amount of bonus for
early completion of work shall be given as per CL.50 of Section - 3

29. Maximum limit of bonus for early 5 percent of the Contract {CL.50}

Completion of work Price

30. The amount of the advance payment are:

{CL.51&52}

# Nature of Advances Amount (Rs.) Conditions to be fulfilled

i Mobilization 109% of the contract Price

ii Equipment 90% for new and 50% of
depreciated value for old
equipment. Total amount
will be subject to a
maximum of 5% of the
Contract Price

Sign.of the Contractor

On submission of unconditional
Bank Guarantee. (To be drawn
before the end of 20% of the
contract period). The contractor
may furnish four bank guarantees
of 2.5% of each valid for the full
period.

After recruitment is brought to site
(provided the Engineer is satisfied
that the equipment is required for
performance of the contract) and
on submission of unconditional
Bank Guarantee for amount of
advance.
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iii “Secured Deleted
Advancefor
Non-persish
ablematerial
brought to site

(The advance-payment will be paid to the Contractor no later than 28 days.after

fulfillment of the above conditions).

31. Repayment of advance payment for mobilization and equipment
{CL.51.3} the advance loan shall be repaid with percentage deduction from the
interim payments certified by the Engineer under the Contract. Deduction shall
commence in the next Interim Payment Certificate following that in which the
total of all such payments to the Contractor has reached not less than 20 percent
of the Contract Price or 6 (six) months from the date of payment of first
installment of advance, whichever period concluded earlier, and shall be made at
the rate of 20 percent (collectively for both Mobilization Advance and
Equipment Advance) of the amounts of all Interim Payment Certificate until
such time as the loan has been repaid, always provided that the loan shall be
completely repaid prior to the expiry of the original time for completion
pursuant to Clause 17 and 28.

32. Deleted

33. The securities shall befor the following minimum amounts equivalent {CL.52} As

a percentage of the Contract Price: Performance Security for 5 percent of

contract price plus Rs (to be decided after evaluation of the bid)

as additional security in terms of ITB Clause 29.5 The standard form of
Performance security acceptable to the Employer shall be an unconditional Bank

Guarantee of the type as presented in Section 8 of the Bidding Documents.

34. The Schedule of Operating and maintenance Manuals..... N/A. {CL.58}
35 The datel] hich “as—built” drawi : | 5 Din-2 (CL58)

37. The following events shall also be fundamentals breach of contract: {CL.59.2}

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC”

38. The percentage to apply the value of the work not completed representing
{CL60} the Employer’s additional cost for completing the Works shall be 20
percent.

39. Input rate for Cement shall be considered as per CE CG SOR 2023-24 : 5234.00
Rs. /MT. according to same cement recovery shall be done.
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SECTION -5
TECHNICAL SPECIFICATION

ATTACHED SEPARATELY
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SECTION - 6
FORM OF BID
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FORM OF BID
Description of the Works:

To
Address

1. We offer to execute the Works described above and remedy any defects the

reinin conformity with the conditions of Contract, specification, drawings, Bill of
Quantities and Addenda for the sum (s) of (-------=-=-==-=-===mmmmmmm oo

2. We under take, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

3. We agreed this before the period of 120 Days from the date fixed for receiving the
same and it shall remain binding uponitand may be accepted at any time before the
expiration of that period.

4. Unless and until formal Agreement is prepared and executed this is, to gether with
your written acceptance there of, shall constitute a binding contract between us.

5. We understand that you are not bound to accept the lowest or any tender you may
receive.

Dated this ----------------=-------- day of--=-==s=seemmemmemmeceee e 20

Signature------------------mmsm oo in the capacity of-----------------------------

(In block capitals or typed)
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Address

Witness

Address

Occupation
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SECTION -7
BILL OF QUANTITIES

Sign.of the Contractor Sign. Of the Executive Engineer 76



BILL OF QUANTITIES

Preamble

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications and Drawings.

2. The quantities given in the Bill of Quantities are estimated and provisional, and are
given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and other wise at such rates and prices
as the Engineer may fix within the terms of the Contract.

3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far
as it is other wise provided under the Contract, include all constructional plant,
layout, supervision, materials, erection, maintenance, insurance, profit, taxes and
duties, to gether with all general risks, liabilities and obligations setout orimpliedin
the Contract.

4. The rates and prices shall be quotes entirely Indian Currency.

5. A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Iltems against which Contractor has failed
to enter rate in price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item rate contract).

6. The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among theratesand prices
entered for the related items of Work.

7. General direction and description soft work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill of Quantities.

8. The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to be followed.

9. Errors will be corrected by the Employer for any arithmeticerror pursuant to
Clause 29 of the Instructions to Bidder.

10. Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of compressed
air drilling for its removal, and which cannot be extracted by ripping with a tractor
of at least 150 kw with a single rear mounted heavy duty ripper.
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BILL OF QUANTITIES (A)
Percentage Rate Tender (Up to INR 50 Cr.)

Item Description of Item (with brief Quantity | Unit | Rate In | Amount
No | Specification and reference to book of figures
specifications)

___________________________

I / Weam / are willing to carryout the work at............ceco. % above/ below percent
(Should Be written in figures and words) of the estimated rate mentioned above
Amount of my / our tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

brief ficati i
e reference-to-bookof n In-Werds
specifications) figures

(A) Total Tendered Amount
(B) Rebate on above tendered amount (if any) % (in figure)
....................................................... (IN WOrdS) cuveviseeeeisieies e e

1 The Contractor shall exhibition board with detailed specification and details of
works directed by the Engineer - In - Charge for which no extra payment shall
bemade.

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.

3 GST and Income tax TDS will be deducted at a source while making payments of
bills.

4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken
as per Govt G.R.: PRC-10/2017 Cement Consumption/16/C Date: 11/05/2017 as
stated in S.O.R. therefore in R.C.C. items where the reisa change as per actual mix
design the cost of difference of cement consumption have been deducted from the
rate of original item at the rate of input rate mentioned in all the tender.
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SECTION - 8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHERE AS, ----------mmmmmmm oo (name of Bidder) (here in after
called the “The Bidder”) has submitted his bid Dated ------------------------ (Date) for the
construction of------------- (Name of Contractor here in after called “the Bid”)

KNOW ALLPEOPLE by these presents that We-----------------omcommmmo oo

--------- (name of Bank) of-------------------------oeoeeeeoeeoee———- (name of country) having our

Registered office at-------------=-mmmmmm o (here in after
called “the bank”) are bound un to-----------=-==-=--m-mmmmmm o (name of Employer)
(here in after called “The Employer”) in the sum of--------------=-mm-mmmmmmmm - * for

which payment well and truly to be made to the said Employer the Bank it self, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ---------------------- day of------ 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form of Bid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during
the period of Bid Validity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required;

Or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders;
Or

C.  does not accept the correction of the Bid Price pursuant to Clause 27
(Correction of Errors)

We under take to pay to the Employer up to the above amount up on
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the amount
claimed by him is due to himowing to the occurrence of one or any of the three

conditions, specifying the occurred conditions or conditions.
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This Guarantee will remain in force up to and including the date------------------- ok
days after the dead line for submission of Birds Such The Deadline stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is here by waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

(Signature, name and address)

o The Bidder should insert the amount of the guarantee inwords and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1 (Bid Security) of the Instructions to Bidders.

** 45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents are issued.
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PERFORMANCE SECURITY

TO,

------------------------------------------------------------------ (Name of Employer)
------------------------------------------------------------------- (Address of Employer)

WHEREAS  —---emmm oo (name and address of
contractor) (here after called “the Contractor”) has under taken, in pursuance of
Contracts No. -------=--===-=m-mmmmmemm Dates--------------nmmnumn to execute----------------mmoooooon
------------- (name of Contract and brief description of Works) (here in after called “The
Contract”)

ANDWHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified
the reinas security for compliance with his obligation in accordance with the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THERE FORE wehere by affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, upto a total of-------------=---=-mmmmmm - (amount of
guarantee)*-----------------moomooooo- (inwords), such sum being payable in types and
proportion of currencies in which the Contract price is payable, and we under take to
pay you, up on your first written demand and without cavil or argument, any sum or
sums within the limits of -----------------mmmmm (amount of guarantee) as
aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified the rein.

We here by waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be per formed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
releaseus from any liability under this guarantee, and wehere by waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the Defect
Liabilities period.

Signature and Seal of the guarantor------------------------o---—-
Name of Bank----------=-----mmmmm oo

Address --------m-m oo
Date -----mmmmmm e

*An amount shall be inserted by the Guarant or, representing the percentage the
Contract price specified in the Contract de nominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

------------------------------------------------------------------ (Name of Employer)
------------------------------------------------------------------- (Address of Employer)

WHEREAS------=-=semmeememem oo e oo eeee (Name and address of contractor)
(here after called “The Contractor”) has under taken, in pursuance of Contracts No. ----

------- (Name of Contract and brief description of Works) (here in after called “The
Contract”)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified there in as security for compliance with his obligation in accordance with the
Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE wehere by affirm that we are the Guarantor and responsible to you
on behalf of the Contractor, up to total of -------------=-----mmmmmmm oo (amount of
guarantee)---------------------------- (in words), such sum being payable in types and
proportions of currencies in which the Contract prices is payable, and we undertake to
pay you, up on your first written demand and without cavil or argument, any sum or
sums within the limits of ----------------m-cmmmo e (amount of guarantee) as a
fore said without your needing to prove or to show grounds or reasons for your
demand for the sum specified the rein.

We here by waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand We further agree that no change or addition to
or other modification of the terms of the Contract to of the Works to be performed
thereunder or of any of the Contract documents which may bemade between your and
the Contractor shall in any way release us from any liability under this guarantee, and i
hereby waive notice of any such charge, addition or modifications.

This guarantee shall bevalid until 28 days from the project completion date.
Signature and Seal of the guarantor-----------------=-=-nnnmuu-

Name of Bank----------=---o-mmmmm oo
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

-------------------------------------------------------------------------------- (Name of Employer)
-------------------------------------------------------------------------------- (Address ofEmployer)
-------------------------------------------------------------------------------- (Nameof Contractor)
Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1
(“Advance Payment”) of the above mentioned Contract,---------------=--==-==-mmcmmmmmmmmeoo
---(name and address of Contractor) (here in after called “the Contractor”) shall

deposit wWith -----=ceemeeemmem e (name of Employer) a bank
guarantee his proper and faithful per formance under the said Clause of the Contract in
an amount of-----------------m-mmeem oo (amount of Guarantee)*---------------------moommmme-
----- in words).

We, the-------mm e (bank of financial institution), as instructed

by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligator and not as Surety merely, the payment to-------------=-=----m-mmmmmmmmmmeee
(name of Employer) on his first demand without what so ever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding-----
----------------------- (amount of guarantee)*----------------------------ooeeoeeo——————- (in words)

We further agree that no change or addition to or other modifications of the
terms of the Contractor or Works to be performed there under or of any of the
Contract documents which may be made between-----------------=----ccemueeen-- (name of
Employer) and the Contractor, shall in any way release from any liability under this
guarantee, and wehere by waive notice of any such change, addition or modifications.

This guarantee shall remain valid and in full effect from the date of the advance
payment under the Contract until -------------=--=--mmmmmmm oo (name of employer)
receives full repayment of the same amount from the contractor.

YOUR'’S TRULY

Signature and Seal
Name of Bank / Financial Institution Address

Date

*An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance
(Letter head paper of the Employer)

(date)
To,
(Name and address of the Contractor)
Dear Sirs,
This is to notify you that your Bid dated for execution of
the (Name of the contract and identification number,

as given in the Instructions to Bidders) for the Contract Price of Rupees

0 (amount in words and figures) as corrected and modified in accordance

with the Instructions to Bidders* is here by accepted by our agency.

You are requested to furnish performance security, in the form detailed
in para 34.1 of ITB for an amount equivalent to Rs. Within 10 days of the receipt of
this letter of acceptance up to beyond 60 days from the date of expiry of defects
Liability period i.e. up to and the Additional Performance Security foran amount
equivalent to Rs. Shall be valid beyond 28 (twenty-eight) days of Project
Completion Date i.e. up to and sign the contract, failing which action as stated in Para

34.3 of ITB will betaken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name of Employer

e Delete “Corrected and” or and modified if only one of the sections applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections

or modifications have not been affected.
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Issue of Notice to proceed with the work

(Letter head of the Employer)

------------------------------- (date)
To,
(Name and address of the Contractor)
Dear Sirs,
Pursuant to your furnishing the requisite security in ITB Clause 34.1 and
signing of the Contract for the construction of at
abid Price of Rs.

You are here by instructed to precede with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of. between

(Name and address of Employer) (Here in after called “the Employer) and
(Name and address of contractor) here in after called “the Contractor” of the other
part.
Where as the Employer is desirous that the Contractor execute
Name and identification number of contract (here in after called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of

such works and there medying of any defects there in, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1. In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract here in after referred
to and they shall be deemed to form and be read construed as part of this

Agreement.

2. In Consideration of the payment to bemade by the Employer to the contractor as
here in after mentioned, the Contractor here by covenants with the Employer to
executive and complete the works and remedy any defects the rein in conformity

in all aspects with the provisions of the contracts.

3. The employer here by covenants to pay the Contractor in consideration of the
execution and completion of the works and there medying the defects where in
contract price or such other sumasmay be come payable under the provisions of

the Contract at the times and in the manner prescribed by the contract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreement viz

i) letter of Acceptance

ii) Notice to proceed with the works:

iii)  Contractor’s Bid

iv) Conditions of contract: General and Special

V) Contract Data
vi)  Additional conditions
vii)  Drawings
viii)  Bill of Quantities and
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ix)  Any other documents listed in the Contract data as forming part of the
Contract.

In witness where of the parties hereto have caused this Agreement to
be executed the day and year first before written

The Common seal of was he reun to
affix in the presence of:

Signed, sealed and Delivered by the said

In the presence of

Binding signature of Employer

Binding Signature of Contractor
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UNDERTAKING

(For Investment)

...................................................................................................................... would invest
a minimum cash up to 25% of the value of the work during implementation of the

contract.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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UNDERTAKING
(For Validity)

I, the under signed do here by under take that our firm M/s..................
............................................................. agree to abide by this bid for aperiod ...
..................... days for date fixed for receiving the same and it shall be binding on us

and may be accepted at any time before the expiration of that period.

(Signed by an Authorized officer of the firm)

Title of officer

Name of firm

DATE
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SECTION -9
DRAWINGS
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER
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