
STANDARD BIDDING DOCUMENT 
PROCUREMENT OF CIVIL WORKS 

 

Name Of Work:- ICDS 2025-26. 
CONST. OF AGANWADI IN VARIUS VILLAGES OF MANGROL TALUKA DIST 

SURAT PACKAGE NO.3 TOTAL 7 NOS. 
1. CONSTRUCTION OF AANGANWADI HATHURAN-3, AT VILLAGE - HATHURAN, TA: 

MANGROL, DIST-SURAT. 
2. CONSTRUCTION OF AANGANWADI KUVARDA-1, AT VILLAGE - KUVARDA, TA: 

MANGROL, DIST-SURAT. 
3. CONSTRUCTION OF AANGANWADI KUVARDA-2,  AT VILLAGE - KUVARDA, TA: 

MANGROL, DIST-SURAT. 
4. CONSTRUCTION OF AANGANWADI KOSAMBA-6, AT VILLAGE - KOSAMBA, TA: 

MANGROL, DIST-SURAT. 
5. CONSTRUCTION OF AANGANWADI KOSAMBA-7, AT VILLAGE - KOSAMBA, TA: 

MANGROL, DIST-SURAT. 
6. CONSTRUCTION OF AANGANWADI MOTA BORASARA-1, AT VILLAGE - MOTA 

BORASARA, TA: MANGROL, DIST-SURAT 
7. CONSTRUCTION OF AANGANWADI MOTA BORASARA-2, AT VILLAGE - MOTA 

BORASARA, TA: MANGROL, DIST-SURAT. 
 

COMPLETE BIDDING DOCUMENT 
 
 
 

 
 

GOVERNMENT OF GUJARAT R&B DEPARTMENT 

 
This is ageneric SBD to beused for civil works. Each user/concern department need 
stoexamine and put up their particular bidding requirement like; qualification 
criteria, contract Data etc., marked at [#] while finalizing the irown bidding process. 

 
 

Deputy Executive Engineer Executive Engineer 

Panchayat R & B Sub-Division Panchayat R & B Division 

Mangrol Surat 
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INVITATION FOR BID (IFB)
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NATIONAL COMPETITIVE BIDDING 
 

 
1.  The Executive Engineer,Panchayat (R&B) Division, Surat. invites bids for the construction of 

works detail edit the table. 
The bidders may submit bids for any or all of the following works. 

 
TABLE                  
 

Package 
No. 

Name of  work Approximat
e 

Value of works 

(Rs.) 

Bid 
secur

ity 

(Rs.) 

1% 

Cost of 
document 
Tender 

Fee 

Period of 
completion 

 

# Class of 
Registration / 

Category of 
contractor if 

required 

- CONST. OF 
AGANWADI IN 
VARIUS VILLAGES 
OF MANGROL 
TALUKA DIST 
SURAT PACKAGE 
NO.3 TOTAL 7 NOS. 

92,49,919.75 93000/- 2400/- 11 Months 
 

Class “D” & 
Above 

 
Spe. Cat. III 
Building & 

Above 

  

2. Prospective / Interested bidder maydownload the Bid Documents from web site 
https://www.nprocure.com free of cost till the Time and Date as mentioned on online NIT 

at web site https://www.nprocure.com. # 
3.  However, Bidder who is submitting the Bid Online will have to pay the Bid Document Fee /  

Tender  Fee  through  Demand  Draft  only  of  any  Schedule  Bank  payable  at Panchayat 
(R&B) Division and in favour of ‘Executive Engineer, Panchayat (R&B) Division,Surat. 
Once the Bid is received online, Bid Document / Tender Fee will not be refundable. 

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against 

Bid Security / EMD shall be submitted in electronic format through online (by scanning) 

while up loading the bid, this submission shall mean that bid document / tender fee and Bid 

Security / EMD has been received. Accordingly, the of ferof only those shall be opened whose 

Bid Document / Tender Fee and Bid Security / EMD have been received electronically. 

However, for the purpose of realization of Demand Draft, and FDR / Bank Guarantee bidder 

shall send the same in original through R.P.A.D. so as to reach to # ‘Executive Engineer, 

Panchayat (R&B) Division, Surat.’ with in 7 Days from the last day of bid submission. 

Penalta tiveaction for not submitting Demand Draft / FDR / Bank Guarantee in 

original to Executive Engineer / Tender Inviting Authority by bidder shall be initiated. 

4.  Bid sreceived online, will be opened on the time, date and place as specified in the online NIT 
at web site https://www.nprocure.com in the presence of the bid dersor their authorized 
representatives, who wish to re main present. If the office happens to be closed on the day of 
opening of the bidsas specified, the bids will be opened on the next working day at the same 
time and venue. 

5. A pre bid meeting will be held on   --   at   --   hrs. at the office of    --   to clarify the issues and 
to answer questions on any matter that may be raised at that stage as stated in clause 9.2 of‘ 
in structions to Bidders’ of the bidding documents. 

6. # Bid Security (EMD) is equal to 1% of Estimated Amount put to bid / tender and should be 
rounded off to the next thousand rupees. 

7. Other Information is as under: 
A. Agencie scan prepare and edit their offers anumber of times be for etheend of the tender 

submission date and time. After the tender submission date and time, the bidder can not 

modify / edit / with draw their submitted offer in any case. No written or online request in 

this regard shall be granted. 

B. Offers in physical form will not be acceptedin any case. 
C. Demand Draft purchased by the other then bidder and issued after the last date of 

submission of Bids, will not be considered or accepted. 
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D. The cost in curred by the contractor for this offer for clarification or attending discussion, 

conferences or site visits will not be reimbursed by the Employer or Engineer-in-Charge. 

E. Conditional tender shall not be accepted. 
F. Any changes, addition, alternation made in the prescribed form attached with tender are 

liable to be rejected. 

G. Any change in format or conditional Bank Guarantee will not be accepted and the bidder will 

be considered non-responsive. 

H. All the bidders are instructed to fill in information strictly in accordance with the format 

given in the check list / qualification document / tender document. 

I. It is mandatory for the bidders to supply each and every in formation as asked strictly in 

electronic format at appropriate places only. 

J. Blank / in sufficient information shall be treated as nil information and shall result in 

disqualification. 

K. Even if the bidder has been qualified in asimilaror larger size of project in the past, its hall 

not be deemed to be a ground / reason for not giving required in formation for this work / 

bid. 

L. Information supplied for earlier projects shall not be considered while evaluation of this bid. 

The Government will not ask for any other information, unless it is found absolutely 

necessary by the competent authority. 

M. If found necessary, the contractor will be in timated for negotiation, 

 # for the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE) kindly 
refer to SSR-10-2015-17-C dated 03-02-2017 

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building 
and Bridge Works following documents shall be submitted in electronic format only through 
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD should 
be sent in original to the Tender opening authority through RPAD, so as to reach the 
Executive Engineer within 7 days from last day of submission of Bid. 

 
(i) Bid Document Fee / Tender Fee 
(ii) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of 

Registration of Approved Contractors 
(iii) Registration Certificate of Appropriate Class:- Class “D” & Above 
(iv) Registration Certificate of Special Category- III Road / Bridge / Building   & Above 
(v) GST Number 
(vi) Work Experience, if necessary.  
(vii) Other Documents, as required. 
 - Valid Bank Solvency Certificate for Calendar year 2026. 

- Valid Drum Mix Plant Certificate (Certified by S.E., Mechanical (R&B), A’bad) 
      (viii)      MOU With appropriate approved electrical contractor in ( E-2 class & above with    
                      government of Gujarat. 
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SECTION - 1 
 

INSTRUCTIONS TO BIDDERS (ITB)
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13. Bid Prices 15 31. Award Criteria 22 

14. 
 
 

 
15. 

Currencies of Bid and 

Payment 
 

 

Bid Validity 

16 
 
 

 
16 

32. 
 
 

 
33. 

Employer’s Right to Accept 

any Bid and to Reject any 

or all Bids 

Notification of Award and 

22 
 
 

 
22 

 

 

16. 

 

 

Bid Security 

 

 

16 

 

 

34. 

Signing of Agreement 

Performance Security 

 

 

22 

17. Alternative Proposals By 

Bidders 

17 35. AdvancePayment and 

Security 

23 

 

18. 
 

Format and Signing of Bid 
 

17 
 

36. 
 

Dispute Review Expert 
 

23 
   37. Correct or Fraudulent 

Practices 

23 

 

Section 1: Instructions to Bidders 
 

Table of Clauses 
 

Page No.                                                                       Page No. 
A. General                                                                       D. Submission of Bids 

 

1. Scope of Bid 8  19. Sealing & Marking of Bids 18 

2. 
 
 

3. 

Source of Funds 
 
 

Eligible Bidders 

8 
 
 

8 

 20. 
 
 

21. 

Dead line for Submission of 

Bids 

Late Bids 

18 
 
 

18 

4. 
 
 

5. 

Qualification of the 

Bidder 

One Bid per Bidder 

8 
 
 

12 

 22. Modification and 

Withdrawal of Bids 

18 

6. Cost of Bidding 12 E. Bid  Opening and Evaluation  

 7.      Site Visit 12  23. Bid Opening 19 
    24. Process to be Confidential 20 

B. Bidding Documents   25. Clarification of Financial 

Bids 

20 

8. 
 
 

 
9. 

Content of Bidding 

Documents 
 
 

Clarification of Bidding 

13 
 
 

 
13 

 26. 
 
 

 
27. 

Examination of Bids and 

Determination of 

Responsiveness 

Correction of Errors 

20 
 
 

 
20 

 

 

10. 

Documents 

Amendment of Bidding 

 

 

14 

  

 

28. 

 

 

Deleted 

 

 

21 
 Documents    

 

29. 

 

 

Evaluation and Comparison 

 

 

21 
     Of Financial Bids  

C.  Preparation of Bids                                                       30.   Deleted                                             21 
 

11.   Language of Bid                          15

12. Documents Comprising 

the Bid 

 

15        F.  Award of Contract
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A. GENERAL 
 

1.        Scope of Bid 
1.1 The Employer (Named in Appendix to ITB) invites bids for the Construction of works 

(as defined in these documents and referred to as ‘the works”) detailed in the table 
given in IFB. The bidders may submitbids for any or all of the works detailed in the 
table given in IFB. 

 

1.2 The successful bidder will be expected to complete the works by the in tended 
completion date specified in the Contract data. 

 

1.3 Through out these bidding documents, the terms ‘bid’ and ‘tender’ and their 
derivatives  (bidder / tenderer, bid / tender, bidding / tendering, etc.) are 
synonymous. 

 

2.        Source of Funds 
2.1 The expenditure on this project will be met from the budget of Govt. of Gujarat / Govt. 

of India for centrally sponsored projects. 
 

3.        Eligible Bidders 
3.1 This Invitation for Bids is open to all eligible bidders. 
3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

statement that the Bidder is neither associated, nor has been associated, directly or 
indirectly, with the consultant or any other entity that has prepared the design, 
specifications, and other documents for the Project or being proposed as Project 
Manager for the Contract. A firm that has been engaged by the Employer to provide 
consulting services for the preparation or supervision of the works, and any of its 
affiliates, shall not beeligible to bid. 

 
4.         Qualification of the Bidder 
4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. The proposed methodology should include a 

program of construction backed with equipment planning and deployment duly 

supported with broad calculations and quality assurance procedures proposed to be 

adopted justifying their capability of execution and completion of work as per 

technical specifications, within stipulated period of completion. 

4.2 Deleted 

4.3 Deleted 

4.4 Deleted 

 

4.5 QUALIFICATION CRITERIA: 
(Applicable for the works which require Post Qualification) 

4.5.1 Qualification will be based on Applicant’s meeting all the following minimum pass / 
failcriteriare garding the   Applicant’s general and particular experience, personnel 
and  equipment  capabilities  and  financial   positions,  as  demonstrated  by  the 
applicant’s responses in the forms attached to the letter of application (specified 
requirement  for joint  ventures are given under para 4.6 below) Sub contractors 
experienceand resources shall not be taken in to accountind etermining the 
applicants compliance with the qualifying criteria  
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To qualify for more than one contract, the applicant must demonstrate having 
experience and resources sufficient to meet the aggregate of the qualification criteria 
for each contract given in para graphs 4.5. 4,4.5.5 and 4.5.9 below 

 

4.5.2 Base year and Escalation 
The base year shall be taken as Current financial year 
Following enhancement factors will be used for the costs of works executed and the 
financial figure to a common basevalue for works completed in India. 

Year Financial Year Enhancement factor 

Base (year of inviting tender) 2025-26 1.00 

-1 2024-25 1.10 

-2 2023-24 1.21 

-3 2022-23 1.33 

-4 2021-22 1.46 

-5 2020-21 1.61 

   

Applicant should indicate actual figures of costs and amount for the works executed 
by them without accounting for the above-mentioned factors. 

Incase the financial figures and value of completed works are inforeign 
currency the above enhanced multiplying factors will not be applied. Instead, the 
current market exchangerate (State Bank of India BCS elling rateason the last date of 
submission of the bid) will be applied for the purpose of conversion of the amount in 
foreign currency in to India rupees. 

 
4.5.3. General Experience. 

The Applicant shall meet with the following minimum criteria : 
(a) Achieved aminimum annual financial turn over (defined as billing for works in 

progress and completed in all classes of civil engineering construction works only) 
in any one year, over the last five years of the annual value of contract/ contracts 
applied for. 

(b) Experience in successfully completing or sub stantially completing at leas tone 
contract of high way (road and / or bridge works) airport runway of atleast 40 
percent of the value of proposed contract within the last five years. 

The works may have been executed by the applicantas prime contractor or 
a samember of a joint venture or as anominated sub-contractor. Assub contractor, 
he should have acquired the experience of execution of all major items of works 
under the proposed contract. Incasea project has been executed by a joint venture; 
weight to wards experience of the project would begiven to each joint venture in 
proportion to their financial participation in the joint venture. 

Sub stantially completed works means those works which are atleast 90% 
completed as on the date of submission (i.e. gross value of work done upto the last 
date of submission is 90% or more of the original contract price) and continuing 
satisfactorily. 
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For these, acertificate from the employers shall be submitted along with the 
application in corporating clearly the name of the work, contract value, billing 
amount, date of commencement of works, satisfactory performance of the 
contractor and any other relevant information. 

 
4.5.4. Personnel Capabilities. 

Availability for his work of personnel with a dequate experience as required; as per 
Appendix. 

 
4.5.5. Equipment Capabilities 

Based on the studies carried out by the Engineer, the minimums uggested major 
equipment to attain the completion of works in accordance with the prescribed 
construction schedule is shown in the Appendix. 

 
The bidders should, however, under take their ownstudiesand furnish with 

their bid, a detailed construction planning and methodology supported with layout 
and necessary drawings and calculations to allow the employer to review their 
proposals. The numbers, types and capacities of each plant / equipment shall be 
shown in the proposals along with the cycle time for each operation for the given 
production capacity to match there quirements. 

 
4.5.6. FinancialPosition 

The Applicant should give under taking that he has saccess to, or has available, liquidas 
sets (aggregate of working capital, cash in hand and uncommitted bank guarantees) and 
/ or credit facilities up to 25 percent of the value of the contract / contracts applied. 

 
4.5.7. The audited balance sheets for the last five years should be submitted, which must 

demonstrate the soundness of the applicant’s financial position, showing long–term 
profitability including anestimated financial projection for the next two years If 
necessary, the employer will make inquiries with the applicant’s bankers. 

 
4.5.8. Litigation History 

The Applicant should provide accurate information on any litigation or arbitration 
resulting from contracts completed or under execution by him over the last five years. A 
consistent history of awards against the Applicant or any partner of a joint venture may 
result in failure of the applicant. 

 
4.5.9. Disqualification 

Even though the applicants meet the above criteria, they are subject to be 
disqualified if they have: 
Made mis leading or false representation in the forms, statements submitted, and / 
or 
Record of poor performance such as abandoning the work, rescinding of contract for 
which the reasons are attributable to then on–performance of the contractor; 
consistent history of litigation awarded against the applicant or financial failure due 
to bankruptcy. The rescinding of contract of a joint venture on account of reasons 
other than non–performance, such as Most Experienced partner of joint venture 
pulling out, courtdirections leading to breaking up of a joint venture before the start 
of work, which are not attributable to the poor performance of the contractor will, 
however, not affect the qualification of the individual partners. 
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# 4.6 JOINT VENTURE: (Maximum 3 Members i.e. 1 Lead & 2 others) (Applicable 
only for estimated project cost of 50 Crore and above) 

4.6.1. Joint ventures must comply with the following requirement: (a)   Following are the 
minimum qualification requirements: 

(i) The lead partner shall meet not less than 50 percent of all criteria given in para 
4.5.3 & 4.5.6 above. The joint venture must collectively satisfy the criteria of para 
4.5.3 & 4.5.6 above. The experience of the other joint venture partners shall be 
consideredifitis not less than 30 percent of the qualifying criteria in para 4.5.3 & 
4.5.6 above. 

(ii) Individually each member must satisfy the requirements of para 4.5.7 & 4.5.8 
above. 

(b) Bid shall be signed so as legally bind all partners, jointly and severally, and shall be 
submitted with a copy of the joint venture agreement providing the joint and 
several liabilities with respect to the contract. 

4.6.2. Qualification of a joint venture does not necessarily qualify any of its partners 
individually or as a partner in any other joint venture. Incase dissolution of a joint 
venture, each one of the constituent firms may qualify if they meet all the 
qualification requirements, subject to the written approval of the Employer. 

 
4.7.     Bid Capacity. 

Applicants who meet the minimum qualification criteria will be qualified only if 
their available bid capacity at the expected time of bidding is more than the total 
estimated cost of the works. The available bid capacity will be calculated as under: 

 
Assessed Available BidCapacity = (A*N*2-B), where 

 
A   = Maximum value of work executed in any one year during the last five years 

(updated to the price level of the year indicated in appendix) taking into 
account the completed as well as works in Progress. 

 
B   =  Value at current price level of the existing commitments and on going works 

to be completed during the next (period of completion of work for which 
bids areinvited); and 

 
N    = Number of years prescribed for completion of the works for which the bids 

are invited. 
 
Note: - In Case of joint venture, the available bid capacity will be applied for 

each partner to the exten to this proposed participation in the 
execution of the work. 

 

 

 

 

 

4.8 Even though the bidders meet the above qualifying criteria, the yare subject to 

be disqualified if they have: 
 

- Made mis leading or false representation in the forms, statements and 
Attachments the submitted in proof the qualification requirements; and / or 
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- Record of poor performance such as abandoning the works, not properly 

completing the contract, in or date delay in completion, litigation history, or 
financial failures etc.; and / or 

- Participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnishrational justification to the 
employer. 

 
5. One bid per bidder 

 

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or 

participates in more than one bid (other than ASAP sub contractor or in cases of 

alternatives that have been permitted or requested) will cause all the proposals with 

the bidder’s participation to be disqualified. 
 

6. Cost of Bidding 
 

6.1. The bidder shall be arall costs associated with the preparation and submission of his 

Bid and the Employer will in no case are responsible and liable for those costs. 
 

7. Site Visit 
 

7.1. The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 

examine the Site of work and its surrounding and obtainallin for mation that may be 

necessary for preparing the Bid and entering in to a contract for construction of the 

Works. 

The costs of visiting the site shall be at the Bidder’s own expense. 
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B. BIDDING DOCUMENTS 
 
 

8.        Content of Bidding Documents 

8.1      The set of bidding documents comprises the documents listed below and addenda 

issued in accordance with Clause10: 
 

Section Particulars VolumeNo. 

- Invitation for Bids  
 

I 1 Instructions to Bidders 

2 Qualification Information, and other forms 

3 Conditions of Contract 

4 Contract Data 

5 Technical Specifications II 

6 Form of Bid III 

7 Bill of Quantities 

8 Securities and other forms 

9 Drawings IV 

10 Documents to be furnished by bidder V 

8.2. Volumes I, II, III and IV are available on line and documents to be furnished by the 

bidder in compliance to section 2 will be prepared by himand furnished as Volume- V 

in two parts (refer clause 12). 
 

8.3. The bidder is expected to examine care fully all instructions, condition soft contract, 

contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes 

and drawings in the Bid Document. Failure to comply with the requirements of Bid 

Documents shall be atthe bidder’s own risk. Pursuant to clause 26 here of, bids 

which are not sub stantially responsive to the requirements of the Bid Documents 

shall berejected. 
 

9. Clarification Bidding Documents 
 

9.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing or through E-mail at the Employer’s address 

indicated in the invitation to bid. The Employer will respond to any request for 

clarification which he received earlier than 15 days prior to the dead line for 

submission of bids. Employer’s response will be published on web site including a 

description of the enquiry but without identifying its source. 
 

9.2. Pre-bid meeting 
 

9.2.1. The bidder or his official representative is invited to attend a pre-bid meeting which 

will take place at the address, venue, time and date as indicatedin the appendix. 
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9.2.2. The purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage. 
 

9.2.3. The bidder shall be required to submit any questions in writing or e-mail to reach 

the Employer not later than 03 days be fore the meeting. 
 

9.2.4 Minutes of the meeting, including the question rose (with out identifying the 

source of enquiry) and there sponses given will be published without delay on the 

tender website i.e. www.nprocure.com. Any modification of the bidding documents 

listed in sub-Clause 8.1 which may be come necessary asaresult of the pre-bid 

meeting shall be made by the Employer exclusively through the issue of an 

Addendum pursuant to Clause 10 and not through the minute soft the pre-bid 

meeting. 
 

9.2.5. Non-attendance at the pre-bid meeting will not because for disqualification of a 

bidder. 
 

10. Amendment of Bidding Documents 
 

10.1 Before the dead line for submission of bids, the Employer may modify the bidding 

documents by issuing addenda. 
 

10.2. Any addendum thus issued shall be part of the bidding documents. The Employer 

will assume no responsibility for the same. 
 

10.3. To give prospective bidders reasonable time in which to take addendum in to 

account in preparing their bids, the Employer may, at his discretion, extend as 

necessary the dead line for submission of bids, in accordance with Sub-Clause 20.2 

below. 
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C.  PREPARATION OF BIDS 
 

11. Language ofthe Bid 
 
11.1 All documents relatingto the bidshall bein theEnglish language. 
 
12. Documents Comprising the Bid 
 
12.1. The bid be submitted by the bidderas Volume Vof the bid document (refer Clause 8.1) 

shall bein two separate parts: 
 
Part - I shall be named “Technical Bid” and shall comprise 
 

(i) Bid Security in the form specified in Section 8 
(ii) Qualification Information and supporting documents as specified in Section 2  
(iii) Certificates, under takings, affidavits as specified in Section 2 
(iv) Any other information pursuant to Clause 4.5 of these instructions 
(v) Under taking that the bid shall remain valid for the period specified in Clause 15.1 

 

Part - II shall be named “Financial Bid” and shall comprise 
 

(i) Form of Bid as specified in Section 6 
(ii) Priced Bill of Quantities for items specified in Section 7 

 

12.2. The Bidder shall submit the details / information pertaining to each part i.e. technical 
as well as financial and must be submitted online only. 

 
12.3. Following documents will be deemed to be part of the bid. 
 

 Section Particulars VolumeNo. 

 Invitation for Bids (IFB)  

1 Instruction to Bidders Volume I 
3 Conditions of Contract  

4 Contract Data  

5 Specifications Volume II 
9 Drawings Volume IV 

 
13. 

 
Bid Prices 

  

13.1 The Contract shall befor the whole works as described in Sub-Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) 

for all items of the Works describedin the Bill of Quantities along with total bid price  
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(Both in figures and words). Items for which no rate or price is entered by the bidder 
will not be paid for by the Bill of Quantities. 

 
13.3 All duties, taxes, and other levied except GST payable by the contractor under the 

contract, or for any other cause shall be included in the rates, prices and total Bid 
Price submitted by the Bidder. (GST will be paid extra) 

 
13.4 Deleted 
 
13.5 The rates and prices quoted by the bidder are subject to adjustment during the 

performance of the Contract In accordance with the provisions of Clause 47 of the 
Condition of Contract (Irrespective of the time limit and Bid Amount) 

 
14. Currencies of Bid and Payment 
14.1 The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees. 

All payments shall be made in Indian Rupees. 
 
15. Bid Validity 
15.1 Bids shall remain valid for aperiod of not less than 120 days after the dead line date 

for bid submission specified in Clause 20. 

 

15.2 In exceptional circum stances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified period. 

A bidder may refuse the request without for feiting his bid security. A bidder agreeing 

to the request will not be required or permitted to modify his bid, but will be required 

to extend the validity of his security for a period of the extension, and in compliance 

with Clause 16 in all respects. 
 

# 16. Bid Security 
16.1. The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in 

column 4 of the table of IFB for this particular work. This Bid security shall be in favor 
of Employeras named in Appendix and maybe in one of the following forms; 

a. Bank Guarantee from any scheduled Indian bank, in the format given in 
 
Volume III. (Bank Guarantee is applicable only for Bid Estimated Amount of 01 Crore  and 

above) and Bank Guarantee of Schedule and Private  Banks shall be considered as per GoG 

Finance Department’s Circular No. FD / MSM / e- file/ 4 / 2023 / 0057 / D.M.O. Date 21 / 04 / 

2023 or as per the latest amendment. 
 

b. Fixed Deposit Receipt issued by any Scheduled Indian Bankora foreign Bank 
approved by the Reserve Bank of India. 

OR 

A. Valid Bid Security / EMD Exemption Certificate issued by  

(1) Road & Building Department or  

(2) Narmada Water Resources, Water Supply and Kalpsar Department of Govt of Gujarat. 

Exemption Certificate is applicable only when Registration Certificate of Appropriate 

Class and Category of Approved Contractors is required eligible criteria of bidder. 
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16.2. Bank guarantees (and other instruments having fixed validity) issued assurety for the 

bid shall be valid for 45 days beyond the validity of the bid i.e. total validity of 120 + 45 

=165 Days 

 
16.3. Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in Sub – Clauses 16.1 and 16.2 above shall be rejected by the Employeras non - 
responsive. 

 
16.4. The Bid Security of unsuccessful bidders will be returned within 28 days of the end of 

the bid validity period specified in Sub-Clause 15.1 
 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 

 
16.6. The bid Security may befor feited 
(a) If the Bidder with draws the bid after Bid opening uring the period of Bid validity. 
(b) If the Bidder does not accept the correction of the Bid Price, if any or 
 

 
(c) In the case of a successful Bidders, if the Bidder fails the specified time limit to 

(i) Sign theAgreement; or 
(ii) Furnish the requirement Performance Security. 

(d) # If found necessary, the bidder will be intimated for negotiation, He will be intimated 
maximum three times within the validity period for negotiation, If contractor does not respond 
in time, his Bid Security (EMD) will befor feited and his tender will be rejected. Punitive action 
will be taken on such contractors. (As per GoG R&B Dept’s Gr. No. S / 22 / 2017 / 6369 / D, 
Dt.08/06/2018) 

 
17. Alternative Proposalsby Bidders. 
17.1. Bidders shall submit offers that fully comply with there quirements of the bidding 

documents, including the conditions of contract (including mobilization advance or 
time for completion), basic technical design as indicated in the drawing and 
specifications. Conditional of personal alternative offers will not be considered 
further in the process of tender evaluation. 

 
18. Format and Signing of Bid 
18.1. The Bidder shall prepare documents comprising the bidas described in Clause 12 of 

these Instructions to bidder as the “Technical Bid “and “Financial Bid” inseparate 
parts to be uploaded. 
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D. SUBMISSION OF BIDS 
 
19. Deleted 
 
20. Deadline for Submissionof the Bids 
20.1. Complete Bids must be received online by the Employer at the tender website specified 

above not later than the date indicated in appendix. 
 
20.2. The Employer may extend the deadline for submission of bids by issuing an 

amendment in accordance with Clause 10, in which case all right and obligation of the 
Employer and the bidders previously subject to the original deadline will thenbe 
subject to the new deadline. 

 
21. Deleted 
22. Modification and Withdrawal of Bids 

22.1. Bidders may modify or withdraw their bids online before the deadline prescribed in 
Clause 20 or pursuant to Clause 23. 

 
22.2 Deleted 
 
22.3. No bid shall be modified or withdrawn after the deadline for submission of Bid. 
 
22.4. Withdrawal or modification of a bid between the deadline for submission of bids and 

the expiration of the original period of bid validity specified in Clause 15.1 above or a 
sextende dpursuant to Clause 15.2 may result in the for feature of the Bid security 
pursuant to Clause 16. 
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E. BID OPENING AND EVALUATION 
 

23. Bid Opening 
23.1 The Employer will open all the Bids received including modifications made pursuant to 

Clause 22, in the presence of the Bidders or the irrepresentatives who choose to attend 

attime, date and the place specified in Appendix in the manner specified in Clauses 20 

and 23.3, In the even to the specified date of Bid opening being declared a holiday for 

the Employer, the Bids will be opened at the appointed time and location on the next 

working day. 

 

23.2. Deleted. 
 

23.3. The “Technical Bid” shall be opened. The amount, form and validity of the bid security 

furnished with each bid will be announced. If the bid security furnished does not 

conform to the amount and validity period as specified in the invitation for bid (ref. 

Column 4 and paragraph 3), and has not been furnished in the form specified in Clause 

16, the technical bid will not be opened. 

 

23.4. (i) Subject to confirmation of the bid security by the issuing Bank, the bids 
accompanied with valid bid security will be taken up for evaluation with respect to the 
Qualification information and other information furnished in part-I of the bid pursuant 
to Clause 12.1. 
(ii) If required, the bidder will be asked in writing to clarify his Qualification 
Documents with respect to any required clarification. 

(iii) The bidders will respond in not more than 7 days of issue of the clarification 

letter. 

(iv) Immediately (usually within 3 or 4 days), on receipt to these clarification the 

Evaluation Committee will finalize the list of responsive idders whose financial bids are 

eligible for consideration. 

 

23.5. Deleted 
 

23.6 At the time of opening of “Financial Bid”, the name so the bidders were found 

responsive in accordance with Clause 23.4 (iv) will be announced. The bids of only 

these bidders will be opened. There sponsive Bidders’ names, the Bid prices, the total 

amount of each bid, any discountand such other details as the Employer may consider 

appropriate, will be announced by the Employer at the opening. 

 

23.7 The time of opening of “Financial Bid”, the names of the bidders were found responsive 
in accordance with Clause 23.4 (iv) will be announced. The bids of only these bidders 
will be opened. The responsive Bidders’ names, the Bid prices, the total amount of each 
bid, any discount, and such other details as the Employer may consider appropriate, 
will be announced by the Employer at the opening. 

 
23.8 In case bids are invited for more than one package, the order for opening of the 

“Financial Bid” shall bein order of estimated amount of Bids from highest to lowest. 
 
23.9 The Employer shall prepare minutes of the Bid opening, including the information dis 

closed to those present in accordance with Sub – Clause 23.6. 
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24 Process to be Confidential 

24.1 Information relating to the examination, clarification, evaluation, and comparis on of 

Bids and recommendations for the award of a contract shall not be disclosed to Bidders 

or any other persons not officially concerned with such process until the a ward  to the 

successful Bidder has  been announced. Any effort by Bidder to in fluence the 

Employer’s processing of Bid so raward decisions may result in the rejection of his Bid. 
 

 

25. Clarification of Financial Bids 
25.1. To assist in the examination, evaluation, and comparison of Bids, the Employer may, a 

this discretion, ask any Bidder for clarification of his Bid, including break downs of unit 

rates. There quest for clarification and there sponse shall be in writing or by e-mail, but 

no change in the price or sub stances of the Bid shall besought, offered, or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Bids. 

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating 

to his Bid opening to the contractis awarded. If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

 

25.3. Any effort by the Bidder to in fluence the Employer in the Employer's bid evaluation, 

bid comparison or contract a ward decision may result in the rejection of the Bidders’ 

bid. 
 

26. Examinations of Bids and Determination of Responsiveness 
26.1 During the detail evaluation of "Technical Bid", the Employer will determine whe the 

reach Bid (a) meets the eligibility criteriade finedin Clause 3 and 4; (b) has been 

properly  signed; (c) is accompanied by the required securities and; (d) is sub stantially 

responsive to the requirements of the Bidding document. During the detailed 

evaluation of the “Financial Bid”, the responsivenes soft he bids will be further 

determined with respectto the remaining bid conditions, i.e., priced bill of quantities, 

technical specifications, and drawings. 

 

26.2 A sub stantially responsive “Financial Bid” is one which confirms all the terms, 
conditions and specifications of bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (a) which affectsin any sub 
stantial way the scope, quality, or performance of the Works; (b) which limits in any 
substantial way, in consistent with the Bidding documents, the Employer’s rights or the 
Bidder’s obligations under the Contractor (c) whosere ctification would affect unfairly   
the competitive   position of   other   Bidders   presenting   sub stantially responsive 
Bids. 

 
26.3 If a “Financial Bid” is not sub stantially responsive, it will be rejected by the Employer, 

and may not sub sequently be made responsive by correction or with drawal of the 
non-conforming deviation or reservation. 

 
27. Deleted 
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28. Deleted 
 
29. Evaluation and Comparison of Financial Bids 
29.1. The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Sub-Clause 26.2. 
 
29.2. Deleted. 
 
29.3. The Employer reserves the right to accept or reject any variation or deviation. 

Variation and deviation sand other factors, which are in excess of the requirements of 
the Bidding documents or otherwise result in unsolicited benefits for the Employer, 
shall not betaken in to account in Bidevaluation. 

 
29.4. The estimated effect of the price adjustment condition sunder Clause 47 of the 

Condition so Contact, during the period of implementation of the Contract, will not 
betaken in to account in Bid evaluation. 

 
29.5. If the Bid of the successful Bidder is seriously un balanced in relation to the Engineer’s 

estimate of the cost of work to be performed under the contract the Employer may 
require the Bidder to produced etailed consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price analyses, 
the Employer may require that the amount of the performance security set for thin 
Clause 34 be increased at the expense of the successful / bidder to a level sufficient to 
protect the Employer against financial loss in the event of default to the successful 
Bidder under the Contract. 

 
29.6. A bid which contains several items in the bill of Quantities which are unrealistically 

priced low and which cannot be substantiated satisfactorily by the bidder may be 
rejected non-responsive. 

 
30. Deleted 
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F. AWARD OF CONTRACT 
 
31. Award Criteria 
31.1. Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid has 

been determined. 
(i) To be substantially responsive to the Bidding documents and who has of fered the 

lowest evaluated Bid Price; and 
(ii) To be with in the available bid capacity adjusted to account for his bid price which is 

the lowest evaluation in any of the packages opened earlier than the one consideration. 
Innocase, the contract shall beawarded to any bidder whose available bid capacity is 
less than the evaluated bid price, even if the said bid is the lowest evaluated bid. The 
contract will in such casesbeawarded to the next lowest bidder at his evaluation bid 
price. 

 
32. Employer’s Right to accept any Bid and to Reject any or all Bids 
32.1. Not with standing Clause 31, the Employer reserves the right to acceptor reject any Bid, 

and to cancel the Bidding process sand rejectall Bids, at any time prior to the award of 
contract, without there by in curring any liability to the affected bidder or Bidder or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer’s 
action. 

 
33. Notification of Award and Signing of Agreement 
33.1. The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter. This letter (here in after and in the condition of contract called the 
“Letter of Acceptance”) will state the sum that the Employer will pay the Contractor in 
consideration of the execution, completion, and maintenance of the Works by the 
Contractor as prescribed by the Contract (here in after and in the Contract called the 
“Contract Price”). 

 
33.2 The notification of award will constitute the formation of the contract, subject only to 

the furnishing of a performance security in accordance with the provisions of Clause. 
 
33.3. The Agreement will incorporate all agreements between the Employer and the 

successful Bidder. It will be signed by the Employer and to the successful Bidder, within 
28 days following the notification of award along with the Letter of Acceptance. Within 
21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the 
Employer. 

 
33.4. Up on the furnishing by the successful Bidder of the Performance Security, the 

Employer will promptly notify the other Bidders that their Bids have been 
unsuccessful. 

 
34. Performance Security 
34.1. (A) Within 10 (Ten) days of receipt of Letter of Acceptance, the successful Bidder 

shall furnish to the Employer anirrevocable and unconditional guarantee format Bank  
in the form set forth in Section 8 (the  “Performance Security”) for an amount equal to 
5% (Five percent) of its  Contract Price. In case of bids mentioned below, the 
successful Bidder, along with the Performance Security, shall also furnish to the 
Authority anirrevocable and unconditional guarantee froma Bank in the same form 
given at Section 8 to wards an Additional Performance Security (The “Additional 
Performance Security”) for an amount calculated as under: 

(a) If the Contract Price of fered by the Selected Bidder is lower than 10% but upto 20% of 
the Estimated Project Cost, then the Additional Performance Security shall be 
calculated @ 20% of the difference in the (i) Estimated Project Cost (as mentioned in 
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Bid Document)- Minus 10 % of the Estimated Project  Cost and (ii) Contract Price of 
fered by the selected Bidder. 

(b) If the Contract Price of fered by the Selected Bidder is lower than 20 % of the Estimated 
Project  Cost, then the Additional Performance Security shall be calculated @ 30 % of 
the difference in the (i) Estimated Project Cost (as mentioned in Bid Document) – Minus 
10 % of the Estimated Project Cost and (ii) Contract Price of fered by the selected 
Bidder. 

 
(c) This Additional Performance Security shall be treated as part of the Performance 

Security. 
(B) The Performance Security shall be valid beyond 60 (sixty) days of the Defects Liability 

Period and the Additional Performance Security shall be valid beyond 28 (twenty-
eight) days of Project Completion Date. 

 
34.2. If the performance security is provided by the successful Bidder in the form of a Bank 

Guarantee, it shall be issued either (a) at the Bidder’s option, by a Nationalized / 
Scheduled Indian bank or (b) by a foreign bank located in India and acceptable to the 
Employer. As per GoG Finance Department’s Circular No. FD / MSM / e-file / 4 / 2023 / 
0057 / D.M.O. Date 21/04/2023 or as per their latest a mendment. 

 
34.3. Failure of the successful Bidder to comply with the requirement of Sub- Clause 34.1 

shall constitute sufficient grounds for cancellation of the award and for feature of the 
Bid Security. 

 
35 Advance Payment and Security 
35.1 The Employer wills providean Advance payment on the Contract Priceas stipulated in 

the Conditions of Contract, subject to maximum amount, as stated in the Contract Data. 
 
36. Deleted 
 

37. Corrupt or Fraudulent Practices 
37.1 The Employer will reject a proposal if it determines that the Bidder recommended for 

award has engaged in corrupt or fraudulent practices completing for the contract in 

question and will declare the firm eligible, either in definitely or fora stated period 

oftime, to be awarded a contract with National Highways Authority of India /  State 

PWD and any other agencies, if it at any time determines that the firm has engaged in 

corrupt to fraudulent practices in completing for the contractor, or in execution. 

37.2 Further more; Bidders shall be aware of the provision stated in Sub-Clause 59.2 of the 

Conditions of Contract. 
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APPENDIX TO ITB  
Clause Reference With respect to Section - I 

1. The Name of the Employer is Executive Engineer Panchayat R&B 
Surat 
 
. Department,Gujarat.   

 

[ Cl.1.1] 

2. The last five years.  

 2025 – 2026  

 2024 – 2025  

 2024 – 2025  

 2023 – 2024  

 2022 – 2023  

3. This Annual Financial Turnover Amount is Rs. N.A   . [Cl.4.5.3(a)] 

4. Value of Work is Rs.  92,49,919.75  

5. Deleted  

6. The cost of electric work is Rs.    ---    .  

7. The cost of water supply / sanitary works is Rs.    ---    .  

8. Liquid assets and / or availability of credit Facilities is   ---    
_Rs.24,92,000/- 

[Cl.4.5.6] 
9. Price level of the financial year 2026-27 . [Cl.4.5.2] 
10. The pre-bid meeting will take place at --- …………. [Cl.9.2.1] 
11. The technical Bid will be opened at the office of the S.E.,Panchayat 

(R&B) Circle, Surat on  dt…………….....at 12.00 . PM 

 

12. Address of the Employer:Executive Engineer,Panchayat (R&B) 
Division,Surat. 

 

13. Deleted  

14. The bid should be submitted latest by As stated on online NIT [Cl.20.1&20.2] 

15. The bid will be opened at Suprintending Engineer,Panchayat (R&B) 
Circle ,surat AS stared online NIT 

[Cl.23.1] 

16. 
 
17. 

The Bank Draft in favor of ‘Executive Engineer,Panchayat (R&B) 
Division,Surat. 
 

 

17. Deleted 
18.  Escalation factors (for the cost of works executed and financial 

figure to a common base value) forworks completed 
 

[Cl.4.5.2]

 

 
Year Financial Year Enhancement factor 

Base (year of inviting tender) 2025-26 1.00 

-1 2024-25 1.10 

-2 2023-24 1.21 

-3 2022-23 1.33 

-4 2021-22 1.46 

-5 2020-21 1.61 



25 Sign.of  the Contractor                                                                                          Sign. of the  Executive Engineer  

# LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK 

[Reference CL. 4.5.5] 

 

The contractors shall also give a list of machineries in his possession and which they 
propose to use on thework.  

 
Sr. 

No. 
Plant or 

Machinery 
Location Age of 

Machinery 
(maximum 
15 years) 

Make Capacity Approximate 
Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 
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List of Key Personnel to be deployed on Contract Work 
(Reference Cl. 4.5.4) 

 
 
# Employment of a qualified site Engineer by the Contractor. 
The Contract or shall employ full-time technically qualified staff during the execution of this 
work as under:- 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work 
to be executed is more than Rs. 50 lakhs. 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed 
is more than Rs.15 lakhs but less than Rs.50 lakhs. 

3. Minimum Two Diploma Civil Engineer when the cost of work is less than Rs. 15 lakhs 
but more than Rs. 5 lakhs. 

4. Minimum One Diploma Civil Engineers for the work when the cost of work to be 
executed is lessthan Rs.5 lakhs. The Engineer so employed for the Government work 
must have sufficient experience to handle the work in dependently. Such an Engineer 
shall have to stay at the site of work and he shall not be entrusted with other duty 
except this work. 

 
In case the contractor or partner of the contract or firm is a Civil Graduate Engineer, 

Employment of a separate Engineer will not be necessary provided that the Engineer partner 
him self at tends the execution of the work on the site. 

 
Within 15 days of issue of work- order the Contractor will have to furnish to the 

Deputy Executive Engineer – in – charge of the work the Name, Qualifications, copy of mark 
sheet, Colour Photograph and the appointment order issued such engineers engaged for this 
contract work. If 15 days after issue of work order such designated Site Engineers do not 
resume or not remain present on site of work, there coveryat the rate of Rs.15,000-00 per 
month per Engineer will be made from the bills / deposit / dues of the contractor. Such 
recovery shall be non - refundable. 
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SECTION - 2 
 

QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION 
 

The information to be filled in by the Bidder in the following pages will beused for the 
purposeof post qualificationas provided for in Clause 4 of the Instruction to Bidders. This 
information will not be in corporate in the Contract. 
 

1. For Individual Bidders 
1.1 Constitution or legal status of Bidder (Attach Copy) 

 
Place of registration 

 
Principal place of business                  

 
Power of at torney of signatory of Bid (Attach) 

 
1.2 Total value of Civil engineering constructions          2020  

Work per formed in the last five years                      2020   
(in Rs. Lakhs)                                                          2020   

2020  
2020  
 

1.3.1 Work performed as prime contractor, work performed in the pasta nominated sub-
contractor will also be considered the sub-contract in volved execution of all 
mainitems of work described in the bid documents, provided further that all other 
qualification criteria are satisfied (in the samename) on works of a similar nature 
over the last five years **and in current year before the submission of the bid. 

 
Project 
Name 

Name of the 
Employer 

Description of 
work 

Contract 
No. 

Value of 
contract 

(Rs. Crore) 

Date of 
issue of 

work 
order 

Stipulated 
period of 

completion 

Actual date of 
completion* 

Remark 
explaining 
reasons for 

Delay & work 
Completed 

         

 

*   Attach certificate (s) from the Engineer (s) in-charge 
** Immediately proceeding the financial year in which bids are received.
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# 1.3.2 Quantities of work executed as prime contractor, work performed, in the patasa 
nominated sub-contractor, will also be considered provided the sub-contract 
involved execution of all main items of work described in the bid document, provided, 
further that all other qualification criteria are called (in the same name and style) in 
the last five years ** and in current year before the submission of the bid. 

Year Name 
of the 
work 

Name of 
the 

Employer 

Quantity of work performed (Cum/MT) Remarks* 
(indicate 

contract Ref) 
Cement 

Concrete 
(Including 

RCC & PCC) 

Masonry Earth 
Works 

Bituminous 
Work 

2023-24        

2022-23        

2021-22        

2020-21        

2019-20        

 

1.4 Information on Bid Capacity (works for which bids have been submitted and works 
which are yet to be completed) as on the date of this bid. 

(A) Existing commitments and on-going works: 
 

Description of 
works 

Place & 
State 

Contract 
No. 

Name & 
Address of 
Employer 

Value 
Contract 
(Rs. Cr) 

Stipulated 
Period of 

Completion 

Value of 
Works* 

remaining to 
be completed 

(Rs. Cr) 

Anticipated of 
completion 

1 2 3 4 5 6 7 8 
        

 

*   Attach certificate (s) from the Engineer (s) in-charge 
** Immediately proceeding the financial year in which bids are received. 

 
1.5 Availability of key items of Contractors Equipment for carrying out the works (Ref. Clause 

4.5.5). The Bidder should list all the information requested below. 
 

Item of 
Equipment 

Requirement Availability Proposals Remarks (from 
whom to be 
purchased 

NO Capacity Owned / 
Leased to be 

procured 

Nos / 
Capacity 

Age / 
Conditions 
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1.6 Qualifications and experience of key personnel required for administration and 

execution of the contract. Attach biographical data. Referal so to Sub Clause 9.1 of the 

Conditions of Contract. 
 

 

Position Name Qualification Year of 
Experience 
(General) 

Year of experience 
in the proposed 

position 

Project Manager     

     

     

     

     

     

     

     

     

     

Etc.     
 

1.7 Proposed sub-contract and firms involved 
 

Sections of the 
works 

Value of Sub-
Contractor 

Sub-Contractor 
(Name & 
Address) 

Experience in 
similar work 

    

    

    

    

    

    

 

Attach copies of certificates on possession of valid license for executing water supply 
/ sanitary work / building electrification works. 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, 
auditors’ reports (in case of companies / corporations), etc. List them below and attach 
copies. 

 
1.9 Evidence of access to financial resources to meet the qualification requirements: cash 

in hand, lines of credit, etc. List them below and attach copied documents. 
 
1.10 Name, address, and telephone, telex, and fax numbers of the Bidder's bankers who may 

provide references if contacted by the Employer. 
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1.11 Information on Litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer Cause of Dispute Amount 
Involved 

Remarks 
showing 

PresentStatus      

 

1.12. Statement of compliance under there quirements of Sub Clause 3.2 of the instruction 
to Bidders. (Name of Consultant engaged for project preparations is *……………………… 
………………………………………………………………………………………………...……………………………
……………………………………..…..) 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and chartsas necessary to comply with the requirements of the Bidding 
documents. (Refer ITB Clause 4.1) 

 

1.14 Programme 
 
2. Deleted 

 

3. Additional Requirements 
 

3.1 Bidders should provide any additional information required to fulfill the requirements 

of Clause 4 of the Instructions to the Bidders, if applicable. 

(i) Affidavit 
(ii) Undertaking 

• Fill thenameof Consultant 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF 

CREDIT FACILITIES 
(CLAUSE 4.5.6 OF ITB) BANK CERTIFICATE 

This is to certify that M/s. is Puted Company with a good financial standing. 
 

If the contract for the work namely                                                     is awarded to the 
above firm, we shall be able to provide overdraft / credit facilities to the extent of               
Rs.                                     To meet their working capital requirements for executing the above 
during the contract period. 
  
 
 
 
 
 
 

(Signature) 

Name of Bank 
Senior Bank Manager 
Address of the Bank 
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AFFIDAVIT 
 

1. I, the under signed, do here by certify that all the statements made in the required 

attachments are true and correct. 
 

2. The Under signed also here by certifies that neither our firm M/s.                             . 

Have not a bandoned any work of Government of Gujarat / Government of India / 

any Board or Corporation under Government of Gujarat / Government of Indian or 

any contract awarded to use or such works have been rescinded, during last five 

years prior to the date of this bid. 
 

 

3. The under signed here by authorize (s) and request (s) any bank, person, firm or 

corporation to furnish pertinent information deemed necessary and requested by 

the Department to verify this statement or regarding any (our) competence and 

general reputation. 

 
4. The under signed understands and agrees that further qualifying information may 

be requested, and agrees to furnish any such information at the request of the 

Department / Project implementing agency. 
 
 
 
 
 

(Signed by an Authorized Officer of the Firm) 
 

 
 
 

Title of Officer 
 
 
 
 

Name of Firm 
 

Date :-
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UNDERTAKING 
 
 

I, the under signed do here by under take that our firm M/s………………………………… 

……………………..………………………….. Would invest minimum cash up to 25% of the value of the 

work during implementation of the contract. 

 

 
 
 
 
(Signed by an Authorized officer of the firm) 
 

 
 
 

Title of officer 
 

 
 
 

Name of firm 
 
 
 
 
 

DATE :-
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SECTION - 3 
 

CONDITIONS OF CONTRACT
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CONDITIONS OF CONTRACT 
A. GENERAL. 

 

1. Definitions 

1.1 Terms which are define din the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meaning. 

 
Bill of Quantities means the priced and completed Bill of Quantities forming part of the 

Bid. 
 
Compensation Events are those defined in Clause 44 here under 
 

The Completion Date is the date of completion of the Works as certified by the 
Engineer in accordance with Sub Clause 55.1 

 
The Contract is the contract between the Employer and Contractor to execute, 

complete and maintain the Works till the completion of Defects Liability Period. It 
consists of the documents listed in Clause 2.3 below. 

 
The Contract data defines the documents and other information which comprise 

the Contract. 
 
The Contractor is a person or corporate body that’s Bid to carry out the Work has 

been accepted by the Employer. 
 
The Contractor’s Bid is the completed Bidding document submitted by the 

Contractor to the Employer and includes Technical and Financial Bids. 
 
The Contract Price is the price stated in the Letter of Acceptance and the reafter as 

adjusted in accordance with the provisions of the Contract. 
 
Day’s arecalendar days: months are calendar months. 
 
The Defects Liability Period is the period namedin the Contract Data and 

calculated from the Completion Date. 
 
The Employer is the party who will employ the Contractor to carry out the Works. 
 
The Engineer is the person namedin the Contract Data (or any other competent 

person appointed and notified to the contractor to actin replacement of the Engineer) who 
is responsible for supervising the Contractor, administering the Contract, certifying 
payments due to the Contractor, issuing and valuing Variations to the Contract, awarding  
extensions of  time, and  valuing  the Compensations Events. 

 
Equipment is Contractor’s machinery and vehicles brought temporarily to the site 

to construct the Works. 
 
The Initial Contract Price is the Contract Price listed in the Employer’s Letter of 

Acceptance. 
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The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified in the 
Contract Data.  The Intended Completion Date may be revised only by the Engineer by 
issuing extension of time. 

 

Materials are all supplies, including consumables, used by the contractor for 
incorporation in the works. 

 

Plant is any integral part of the work which is to have mechanical, electrical, 
electronic or chemical or biological functions. 

 

The Site is the area defined as such in the Contract Data. 
 

Site Investigation Reports are those which were included in the Bidding 
documents and are factual interpretive reports about the surface and sub surface 
conditions at the site. 

 

Specifications mean the Specifications of the works includedin the Contract and 
any modification or addition made or approved by the Engineer. 

 
The Start Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the works. It does not necessarily coincide with any of the Site 
Possession Dates. 

 
A Sub contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract which includes work on the Site. 
 
Temporary Works are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

A Variation is an instruction given by the Engineer, which varies theWorks. The 
Works are what the Contract requires the Contractor to construct, install, and turn over to 
the Employer, as defined in the Contract Data. 

 
2. Interpretation 
2.1 Interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter and the ot herway around. Heading have no significance. 
Words have the normal meaning under the language of the Contract unless 
specifically defined. The Engineer will provide instructions clarifying queries about 
Conditions of Contract. 

 
2.2 If sectional completion is specified in the Contract Data, references in the Conditions 

of Contract to the Works, the Completion date, and Intended Completion Date apply 
to any Section of the Works (other than references to the Completion Date and 
Intended Completion date for the whole works) 

 
2.3 The documents forming the Contract shall be interpreted in the following order of 

priority 
 
(1) Agreement 

(2) Letter of Acceptance, notice to proceed with works 

(3) Contractor’s Bid 

(4) Contract Data 

(5) Conditions of Contract including Conditions of Contract 

(6) Specifications 

(7) Drawings 

(8) Bills of quantities and 
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(9) Any other document listed in the Contract Data as forming part of the Contract. 
 

 

3. Language and Law 
3.1 The language of the Contract and the law governing the Contract are statedin the 

Contract Data. 
 
4. Engineers Decisions 
4.1 Except where other wise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contract or in the role representing the 
Employer. 

 
5. Delegation 
5.1 The Engineer may delegate any of his duties and responsibilities to other people 

after notifying the Contractor and may cancel any delegation after notifying the 
Contractor. 

 
6. Communications 
6.1      Communications between partieswhich arereferred tointheconditionsare effective 

only when in writing. Anotice shallbe effective only whenitis delivered(in terms 
ofIndian Contract Act). 

 
7.        Sub-Contracting 
7.1 The Contractor may sub contract any portion of work, up to a limit specified in 

contract data, with the approval of the engineer but may not assign the Contract 
without the approval of the Employer in writing. Sub contracting shall not 
alternative the Contractor’s obligations. Sub-contracting of supply or specific 
items of work is not allowed. 

 
7.2 The sub-contract or must be registered in appropriate class and category for the 

part of work to be sub contracted. 
 
8. Other Contractors 
8.1 The Contract or shall  co operate and share the  Site with other contractors, public 

authorities, utilities and the Employer between the dates given in the Schedule of 
other Contractor. The Contractors shall refer to in the Contract Data, also provide 
facilities and services for them as described in the Schedule. The employer may 
modify the schedule of other contractors and shall notify the contractor of any such 
modifications. 
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9. Personnel 
9.1 The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel Referred to in the Contract Data to carry out the functions stated in the 
Schedule or other personnel approved by the Engineer. The Engineer will approve 
any proposed replacement of key personnel only if their qualifications, abilities, and 
relevant experience are sub stantially equal to or better than those of the personnel 
listed in the Schedule. 

 

9.2 If the engineer asks the Contractor to remove a person who is a member of the 
Contractor Staf for his work force stating there sons the Contractor shall ensure that 
the person leaves the Site within sevendays and has no further connection with the 
work in the Contract. 

 

10. Employer’s and Contractors Risks 
10.1 The Employer carries the risk which these Contract states are Employer’s risks, and 

the Contractor carries the risks which these Contracts states are Contractors risk. 
 

11. Employer’s Risks 
11.1 The employer is responsible for the excepted risks which are (a) insofar as they 

directly affect the execution of the Work, the risks of war, hostilities, invasion, act of 
foreign enemies, rebellion, revolution, insurrection or military or usurped power, 
civilwar, riot commotion or disorder (unless restricted to the Contractor’s 
employees), and contamination fromany nuclear fuel or nuclear waste or radio 
active toxic explosive. 

 
12. Contractor’s   Risks 
12.1 All risks of loss of or damages to physical property and of personal in jury and death 

which arise during and inconsequence of the performance of the Contract  other  
than  the  excepted   risks  are  the  responsibility   of  the Contractor. 

 
13. Insurance 
13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor,   

insurance cover from the Start date to the end of the Defects Liability Period, in the 
amounts and deductible stated in the Contract data for the following events which 
are due to the Contractor’s risks: 

(a) Loss of or damage to the works, Plant and materials,  

(b) Loss of or damage to Equipment 
(c) Loss of or damages of property (expect the Works, Plant, Materials and Equipment) 

in connection with the Contract; and 
(d) Personal injuryor death. 
 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the 
Engineer for the Engineer’s approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and 
recover the premiums the Employer has paid from payment so otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a debt 
due. 

 

13.4 Alterations to the terms of aninsurance shall not be made without the approval of 
the Engineer. 

 
13.5 Both parties shall comply with any conditions of the insurance policies. 
 
14. Site Investigation Report 
14.1 The Contractor in preparing the Bid shall rely on any site Investigation reports 

referred to in the Contract Data, supplemented by any information available to the 
Bidder. 

 

15. Queries about the Contract data 
15.1 The engineer will clarify queries on the Contract Data 
 
16. Contractor to Construct the Works 
16.1 The Contractor shall construct and install the works in accordance with the 

specification and Drawings. 
 
17. The Works to be completed by the Intended Completion Date 
17.1 The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works in accordance with the programme submitted by the 
Contractor, as updated with the approval of the Engineer, and complete them by the 
Intended Completion date 

 

18. Approval by the Engineer 
18.1 The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary works to the Engineer, who is to approve them if they comply with the 
Specifications and drawings. 

 

18.2 The Contractor shall be responsible for design of temporary works. 
 
18.3 The Engineer’s approval shall not alter the contractor responsibility for design of 

the Temporary works. 
 
18.4 The Contractor shall obtain approval of third partiesto the design of the Temporary 

works where required. 
 
18.5 All Drawings prepared by the Contractors for the execution of the temporary or 

permanent work are subject to prior approval by the Engineer before their use. 
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19. Safety 
19.1 The Contractor shall be responsible for the safety of all activities on the Site. 
 
 
20. Discoveries 
20.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the site is the property of the Employer. The contractor is to notify 
the engineer of such discoveries and carry out the Engineer’s instructions for 
dealing with them. 

 

21. Possession of the Site 
21.1 The Employer shall give possession of all parts of the site to the Contractor. If 

possession of a part is not given by the date stated in the Contract Data the 
Employer is deemed to have delayed the start of the relevant activities and this will 
be a Compensation Event. 

 
21.2 If within 25% of the time limit of the project, 80% of possession of the site is not 

handed over to the Contractor, then contractor / Employer may fore-close the 
contract. Contractor / Employer have to foreclose the work within 30 days after 
lapse of 25% -time limit and after 30 days foreclosure option will be closed. 

 

 

22. Access to the Site 
22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer 

access to the Site, to any place where work inconnection with the Contract is being 
carried out oris intended to be carried out and to any place where materials or 
plants are being manufactured / fabricated / assembled for the works. 

 

23. Instructions 
23.1 The Contractor shall carry out all instructions of the Engineer pertaining to works 

which comply with the applicable laws where the site is located. 
 

23.2 The Contractor shall permit the Employer to inspect the Contractor’s accounts and 
records relating to the performance of the Contractor and to have them audited by 
auditors appointed by the Employer, if so required by the Employer. 

 

24. Disputes 
24.1 If the Contractor is of the view that a decision taken by the Engineer was either 

outside the authority given to the Engineer by the Contractor that the decision   was   
wrongly   taken,   the   decision   shall   be   referred   to # Superintending Engineer 
pan(R&B)circle Surat (Higher Authority) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter for 
conciliation within 15 days from the decision given by the # Superintending 
Engineer pan(R&B)circle Surat. 

 
24.2 (a) For the work upto Rs.100 Cr., if any of the parties not satisfied with the 

decision of the # Superintending Engineer, pan(R&B)circle Surat. both the 
parties have to refer to the Chief Engineer concern for the conciliation process. 

 (b) For the work mor ethan Rs.100 Cr., if any of the parties not satisfied with the 
decision of the # Superintending Engineer, pan(R&B)circle Surat. both the 
parties have to refer to the # Secretary, Roads & Building Department, Government 
of Gujarat for the conciliation process. 

If the dispute is not resolved through the conciliation process, he may refer 
the dispute to Gujarat Public Works Contract Dispute Arbitration Tribunal. If the 
Contractor failed to refer claim / dispute to the Higher Authority within 14 days of 
the notification of the Engineer's decision, the Contractor shall not been titled to any 
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additional payment / claim if he doesn't follow the above sequence in stipulated time 
andheshouldnot stop the work. 

 
25. Procedure for Disputers 
25.1 The arbitration shall be conducted in accordance with the arbitration procedure 

started in the Special Conditions of Contract. 
 
26. Deleted
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B. TIME CONTROL 

 

27. Programme 

27.1 Within the time stated in the Contract Data the Contractor shall submit to the 
Engineer for approval a Programme showing the general methods,  arrangements 
orders, and timing for all the activities in the works along with monthly cash flow 
forecast. 

 
27.2 An update of the Programme shall be a programme showing the actual progress 

achieved one achactivity and the effect of the progress achieved on the timing of 
the remaining work including any changes to the sequence of the activities. 

 
27.3 The Contractor shall submit to the Engineer, for approval updated programme at 

intervals no longer than the period stated in the Contract data. If the Contractor 
does not submit an updated programme with this period, the Engineer may with 
hold the amount stated in the Contract data from the next payment after the date 
on which the over due programme has been submitted. 

 
27.4 The Engineer’s approval of the programme shall not alter the Contractor’s 

obligations. The Contractor may revise the programme and submitit to the 
Engineer againat any time. A revised programme is to show the effect of Variations 
and Compensations events. 

 
28. Extensionof the IntendedCompletion Date 
28.1 The Engineer shall extend the Intended Completion Date if acompensation Event   

occurs   or a Variation is issued which makes it impossible for completion to be 
achieved by the Intended Completion Date with out the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost. 

 
28.2 The Engineer shall decide whether and by how much to extend the Intended 

Completion Date within 35 day softhenic Contractor asking the Engineer for a 
decision upon the effect of compensation eventor Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of delay 
or has failed to cooperate in dealing with delay, the delay this failure shall  not  be 
considered in assessing the new Intended Completion Date. 

 
28.3 The Engineer shall within 14days of receiving full justification from the contractor 

for extension of Intended Completion Date refer to the Employer his decision. The 
employer shall in not more than 21 days communicate to the engineer the 
acceptance or other wise of the Engineer’s decision. If the employer fails to give his 
acceptance, the Engineer shall not grant the extension and the contractor may refer 
the matter under Clause 24.1 

 
29. Deleted 

 
30. Delays Ordered by the Engineer 
30.1 The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the works. 
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31. Management Meetings 
31.1 Either the Engineer or the Contractor may require the other to attend a 

management meeting. The business of management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the 
early warning procedure. 

 
31.2 The Engineer shall record the business of management meetings and is to provide 

copies of his record to those attending the meeting and to the Employer. The 
responsibility of the parties for actions to be taken is to be decided by the Engineer 
Either at the Management Meeting or after the management meeting and stated in 
writing to all who attended the meeting. 

 
32. Early Warning 
32.1 The Contractor is to warn the Engineer at the earlies opportunity specific likely 

future events or circumstances that may adversely affect the quality of the work, 
increase the Contract price or delay the execution of works. The Engineer may 
require the contractor to provide an estimate of the expected effect of the future 
event or circumstance   on the contract price and completion date. The estimate is 
to be provided by the Contractor as soon as reasonably possible. 

 
32.2 The Contractor shall co operate with the Engineer in making and considering 

proposals for how the effect of such aneventor circumstances can be avoided 
orreduced by any one involved in the world and in carrying out any resulting 
instruction of the Engineer. 
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C. QUALITY CONTROL 
 
# 33. Identifying Defects/Defectliability period 
33.1: Defect liability period: The contractor shall be responsible to make good and 

remedy this town expenseany defect which May developer may be noticed before 
the period mentioned here under from the certified date of completion. The 
Engineer in charge shall give the contractor a notice in writing about the defects 
and the contractor shall make good the same within 15days of receipt of the 
notice. In the case of failureon the part of the contractor, the Engineer- in-charge 
may rectify or remove or re-execute the work at the risk & cost of the contractor. 
The Engineer-in-charge shall be entitled to appropriate the whole or any part of 
the amount of security deposit to wards the expenses, if any, Incurred by himi 
rectification, removal or re-execution. The Defects Liability period shall be as 
under…. 

(a) For all works costing upto Rs.50,000 (amount put to tender), the period shall be 3 
Months from the certified date of completion. 

(b) For all works costing more than Rs.50,000 and upto Rs.1 crore (amount put 
tender), the period shall be 12 (Twelve) months from the certified date of 
completion or one monsoon, which ever is later. 

(c) Format or projects costing more than Rs. 1 crore, the period shall be 36 Months 
from the certified date of completion which should include three monsoons. 

(d) For original building works the defect liability period will be 1 years elapsed of 1 
monsoon period following date of possession of building taken over by user 
agency following the certified date of completion, which ever is later? 

For the purpose of deciding the monsoon period, the 30th September shall 
be treated as the last date. 

Modified vide R&B D Circular No. PAC–11–102008–2076– N dated 
31/8/2009, PRCH / 102013 (2976) 2759 - N, Dated 27/05/2013 and Circular No. 
TNC / 10 / 2016 / Clause17A (Correction / (1) C Dated 12/05/2016] 

 
33.2 Free maintenance guarantee period for works of Road/Bridge construction 
(a) For resurfacing work of road free maintenance guarantee period  Four  year from 

the date of completion. 
(b) Incase of widening of the road / strengthening of the road / bridge, the contractor 

shall have to give four years freemaintenance guarantee from the certified date of 
completion. During this period the contractor shall visit the site every six month 
salong with the concerned Section Officer / Deputy Executive Engineer and will 
examine the work already carried out in this contract like road work, jungle 
cutting, side shoulders, side gutter, road furniture, patta etc. and will prepare Km. 
wise inspection report duly signed by all concerned and any defect observed shall 
be done within 15 days by the contractor a this risk and costas per the direction of 
Engineer in charge. The contractor needs to do videography of these visits and 
require to submitat the time of release of FMG. If B.T. the surface during the 
maintenance period of 4 years is worn out there agency shall have to provide 
renewal coating as pert ender item as directed by the Engineer – in - charge. The 
amount equivalent to 5% of each running bill shall be with held and will 
bereleased after the free maintenance guarantee period (i.e. 4 years) is over. 

  However, this amount shall be released against fixed deposit or bank 
guarantee pledge in the name of Executive Engineer after completion certificate of 
workis issued. 

 
 

Executive Engineer 
Panchayat R & B Sub-Division 

Surat 



47 Sign.of  the Contractor                                                                                          Sign. of the  Executive Engineer  

(1) The flakiness and elongation index (combined) for coarse aggregates under no 
circumstances shall exceed the allowable limit set forth in the relevant clause for 
the material in question. 

(2) 2% of the amount eligible for the payment to bituminous items shall be with held 
till the miscellaneous items like earth work in embankment / cutting for side 
shoulders, side gutters, kilometer / indicator / guard stones, sign boards etc. are 
completed in all respect by the contractor. After completion of the miscellaneous 
items, the above said 2% with held amount shall be released. (Govt. of Gujarat's 
G.R.No.: TNC-10-2013-3 (Part-3) /C, Dtd.13/12/2013). (3) Videography for the 
surface under Maintenance Guarantee is to be done as per Govt. letter No.: 
SSR/10/2015-16/26/C, Dtd.26/11/15 for the work costing more than Rs.5.00 
Crore. 

(4) Setting up of adequate laboratory & deployment of quality engineers. The 
contractor shall have to setup the laboratory with adequate equipment. Till the 
setting up of adequate laboratory is completed & reported of this to the engineer 
(subject to due verification by engineer’s representative) by contractor inwriting, 
Rs.2,00,000/- shall be with held. The qualified quality Engineer shall be deployed 
exclusively for this contract by the contractors. If quality Engineer is not deployed 
by contractor with in one month after the date of work order, the amount 
equivalent to Rs.20,000 per month shall be recovered till the actual deployment of 
quality engineer. The amount so recovered to wards the deployment of quality 
engineers shall not be refunded. 

(5) Asphalt  work  will  have  to  be  cross  checked  as  per  G.R.  No.: RGN / 60 / 2006 
/ 35 / C, dtd. 31/05/07 before final bill is paid. 

(6) Maintenance during Construction Period During the Construction Period, the 
Contractor shall mainta in, at his own risk and cost, the existing lane (s) of the 
roads so that the traffic worthiness and safety there of areatnotime material 
inferior as compared to their condition 10 (ten) days prior to the date of the 
Agreement, and shall under take the necessary repair and maintenance works for 
this purpose; provided that the Contractor may, a this cost, interrupt and divert 
the flow of traffic if such interruption and diversion is necessary for the efficient 
progress of works and conforms to Good Industry Practice; provided further that 
such interruption and diversion shall be undertaken by the Contractor only with 
the prior written approval of the Executive Engineer which approval shall not be 
unreasonably with held. For the avoidance of doubt, it is agreed that the Contractor 
shall at all times responsible or ensuring safe operation of the road. 

33.3 The Engineer shall check the Contractor’s work and notify the Contractor of any 
defects that are found. Such checking shall not affect the Contractor’s 
responsibilities the Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 

 

34. Tests 
34.1 If the engineer instructs the Contractor to carry outatest not specified in the 

Specification to check whether any work has a Defect and the test shows that it 
does, the Contractor shall pay for the test and any samples. If there is no defect the 
test shall be a Compensation Event. 

 
34.2 # 1% of the amount of work done done should be deducted from R.A. Bill of the 

contractor for testing the quality of material workmanship, irrespective of actual 
charges. 

 
34.3 Agency has to establish testing laboratory onsite for the various test to be carried 

out in the work for this purpose agency shall construct apukka laboratory building 
with all facility on site at location specified by the engineer in charge. 
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35. Correction of defects 
35.1 The engineer shall give notice to the Contractor of any defects before the end of 

the defects Liability Period, which begins at Completion and is defined in the 
contract data. The Defects Liability Period shall be extended for aslong as Defects 
remain to be corrected. 

 

35.2 Every time notice of a Defectis given, the Contractor shall correct the notified 
defect within the length of time specified by the Engineer’s notice. 

 
 
 
 

36. Uncorrected Defects 
36.1 If the Contractor has not correct a defect within the time specified in the 

Engineer’s notice, the Engineer will assess the cost of having the Defect corrected, 
and the Contractor will pay this amount. 
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D. COST CONTROL 
 
37. Bill of Quantities 
37.1 The bill of Quantities shall contain items for the constructions, installation, and test 

in gand commissioning work to be done by the Contractor. 

37.2 The bill of Quantities is used to calculate the Contract price. The Contractor is paid 

for the quantity of the work done at the ratein the Bill of Quantities for each item. 
 

38. Change inthe Quantities 
38.1 The Engineer shall have power to make any alterations in or addition to the original 

specifications, drawings, designs and instructions that may appear to him to be 

necessary or advisable during the progress of the work and the contractor shall be 

bound to carry out the work in accordance with any instruction in this connection 

which may be given to him in writing signed by the Engineer and such alteration 

shall not in validate the contract and any additional work which the contractor may 

be directed to do in the manner above specified as part of the work shall be carried 

out by the contractor on the same conditions in all respects on which he agreed to do 

the main work and at the same rate as are specified in the tender for the main work. 

Except that when the quantity of any item exceeds the quantityas in the tender by 

more than 130%, the contractor will be paid for the quantity in excess of 130%, at 

the rate entered in the SOR of the year during which the excess in quantity is first 

executed. 
 

39. Variations 
39.1 All Variations shall be included in updated programmes produced by the Contractor. 
 
40. Payments for Variations 
40.1 If the additional or altered work includes any class of work for which no rate is 

specified in this contract, then such class of work shall be carriedout as under. 

 
(i) At the rate derived from the item within the contract which is comparable to the 

one involving additional or altered class of work; where there are more than one 

comparable items, the item of the contract which is nearest in comparison with 

regard to class or classes of the work in volved shall be selected and the decision of 

the Superintending Engineer state nearest comparable item shall be final and 

binding on the contractor. 

 
(ii) If the rate can not be derived in accordance with (i) above, such class of works shall 

be carried out at the rate entered in the Schedule of Rates of the division for the 

year in which the tender was received, increased or decreased by the percentage by 

which the tender amount is more or less as compared to the amount arrived at the 

rates in the “Schedule of Rates” of the Division in the year in which the tender was 

received. If the Schedule of rates of the Division does not contain all the items, the 

percentage in crease or decrease of the tender shall be calculated considering such 

items which were included in the “Scheduled Rates” of the division for the year and 

for materials consumed on such item the rate to be charged would be the basic rate 

taken in to account for fixing the rate in S.O.R. referred to above. 

  



50 Sign.of  the Contractor                                                                                          Sign. of the  Executive Engineer  

(iii)  

 
(iv) If it is not possible to arriveat the rate from (i) and (ii) above, such class of work 

shall be carried out at the rate decided by the competent authority on the basis of 

detailed rate analysis after hearing the contractor beforea a Committee of two 

Superintending Engineers stationed at the same place or the nearest place. 

 
40.2 If the additional or altered work, for which no rate is entered in the “Schedule of 

Rates” of the Division is ordered to be carried out before the rate agreed upon, then 

the contractor shall with in seven day sof the date of receipt by him of the order to 

carry out the work, inform the Engineer – in – charge of the rate, which it is his 

intention to charge for such class of work and if the Engineer in charge does not 

agree to this rates, he shall by notice in writing beat liberty to cancel his order to 

carry out such class of work and arrange to carry it out in such manner as he may 

consider it advisable, provided always that if the contractor shall commence work or 

in cur any expenditure in regard there of before  the  rates  shall  have  been  

determined   as  lastly   here in  before mentioned, then in such cases we shall only be 

entitled to be paid in respect of the work carried out or expenditure in curred by him 

prior to the date of the determination of the rate aforesaid according to such rate or 

rates as shall be fixed by the Engineer - incharge. In the event of the dispute, the 

decision of the Superintending Engineer of the Circle shall be final.  

Where, however, the work is to be executed according to the designs, 
drawings and specifications recommended by the contractor and accepted by the 
competent authority, the alternation above referred to shall be within the scope of 
such designs, drawings and specifications appended to the tenders. 

The time limit for the completion of the work shall be extended in the 

proportion that the increase in the cost occasioned by alterations bears the cost of 

the original work and the certificate of the Engineer-in-charge as to such proportion 

shall be final and conclusive. 

 
41. Cash Flow Forecasts 
 
41.1 When the programme is updated, the contractor is to provide the engineer with an 

up dated cash flow forecast.  
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42. Payment certificates. 
 
42.1 The Contractor shall submit to the Engineer monthly statements of the estimated 

value of the work completed less the cumulative amount certified previously. 

 
42.2 The Engineer shall check the Contractor’s monthly statement within 14 days and 

certify the amount to be paid to the Contractor after taking in to account any creditor 

debit for the month in question in respect of materials for the works in the relevant 

amounts and under conditions set forth in sub-clause 32.3 of the Contract Data 

(secured Advance). 
 
42.3 The value of work executed shall be determined by the Engineer. 
 
42.4 The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 
 

42.5 The value of work executed shall include the valuation of variations and 

compensation events. 

 

42.6 The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

 
43. Payments 
43.1 Payments shall be adjusted for deductions for advance payments, retention, other 

recovery in terms of the contract and taxes at source, as applicable under the law. 

The Employer shall pay the Contractor the amounts certified by the Engineer within 

28 days of the date of each certificate. 

 

43.2 Payment of GST (prevailing rates) on the amount payable under the contract to the 

Contractor will be made by the Employer. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 

 

43.3 Items of the works for which no rate or price has been entered in will not be paid by 

the Employer and shall be deemed covered by other rates and prices in the Contract. 

 
44. Compensationevents 
44.1 The following are compensation Events unless they are caused by the Contractor: 

(a) The Employer does not give access to a part of the Site by the site Possession date 
stated in Contract data to the Contractor 

 

44.2 In case of compensation event occurs and it prevents the work being completed 
beyond the Intended Completion Date then Authority will approve EOT with eligible 
contractual price escalation. 
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45. Tax 
45.1 The rates quoted by the Contractor must be in clusive of all taxes prevailing on due 

date of bid submission except GST. However, any subsequent changes in the tax 

structure by Government after due date of bid submission will be compensated (+/-) 

on availability or submission of actual documentation. Contractor will have to 

intimate Engineer regarding changes occurred in the tax structure after bid 

submission. If the contractor fails to provide such information and if any financial 

obligation may arise due to changes in tax structure, same will be recovered from the 

contractor. 
 

45.2 GST will be paid separately on the bills. Hence, it is the responsibility of the 

contractor to pay the GST to the concerned Authority. 
 

46. Currencies. 
46.1 All payment shall be made in Indian Rupees. 
 

47. Price Adjustment 
47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, 

materials, fuels and lubricants in accordance with the following principles and 

procedures and as per formula given in the contract data: 

 
(a) The price adjustment shall apply for the work done from the start date given in the 

contract data up to end of the initialintended completion date or extension granted 
by the Engineer and shall not apply to the work carried out beyond the stipulated 
time for reasons attributable to the contractor. 

 
(b) The price adjustment shall be determined during each month from the formula given 

in the contract data. 
(c) Following expressions and meanings during to the work done during each month 

R = Total value of work done during the month. It would in clude the amount of 
secured advance granted, if any, during the month less the amount of secured 
advance recovered, if any during the month. It will exclude value for works executed 
under variations for which price adjustment will be worked separately based on the 
terms mutually agreed. 

 
47.2 To the extent that full compensation for any rise or fall in costs to the contractor is 

not covered by the provisions of this or other clause in the contract, the unit rates 

and prices included in the contract shall be deemed to include amounts to cover the 

contingency such other rise or fall in costs. 
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48. Retention 
48.1 The Employer shall retain from each payment due to Contractor the proportion 

stated in the Contract Data until Completion of the whole of the Works. 

 

48.2 On Completion of the whole of the Work half the total amount retained is repaid to 
the Contractor and half when the Defects Liability Period has passed and the 
Engineer has certified that all Defects notified by the Engineer to the Contractor 
before the end of this period have been corrected. 

 
48.3 On completion of the whole works, the contractor may substitute retention money 

with an “on demand” Bank guarantee. 

In case, Contractor requests for refund of the Retention Money deducted by 
the Employer under the provision of this clause, Employer shall consider the said 
request of the Contractor provided that the refund here under shall be made in 
tranches of not less than 1% (One Percent) of the Contract Price and  Contractor  
furnishes an irrevocable and  unconditional Bank guarantee for an equal amount 
substantially in the format of Bank Guarantee for Performance Guarantee Enclosed 
with SBD and valid up to 60 day beyond the scheduled / extended Defects Liability 
Period. On completion of the whole works, the contractor has however an option to 
submit afresh irrevocable and unconditional Bank Guarantee for an amount equal to 
5% of the total value of work executed substantially in the format of Bank Guarantee 
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond the 
Defect Liability Period and yet refund the Retention Money Bank Guarantee 
submitted for refund of Retention Money. 

 
49. Liquidated Damages 
49.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the Contract Data for each day that the Completion Date is later than the 

Intended Completion Date (for the whole works or the mile stone as stated in the 

contract data). The total amount of liquidated damages shall not exceed the amount 

defined in the Contract Data. The Employer may deduct liquidated damages from 

payment due to the Contractor. Payment of liquidated damages does not affect the 

Contractor’s liabilities. 

 
49.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Engineer shall correct any over payment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall not been 

title for any interest on the over payment calculated from the date of payment to the 

date of repayment. 

 
49.3 If the contractor fails to comply with the time for completion as stipulated in the 

tender, then the contractor shall pay to the employer therelevant sum stated in the 

Contract Data as Liquidated damages for such default and not as penalty for every 

day or part of day which shall elapse between relevant time for completion and the 

date stated in the taking over certificate of the whole of the works on the relevant 

section, subject to the limit state in the contract data. 
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The employer may, without prejudice to any other method of recovery 

deduct the amount of such damages from any monies due to become due to the 

contractor. The payment or deduction of such damages shall not relieve the 

contractor from his obligation to complete the work son from aunt other of his 

obligations and liabilities under the contract. 

 
49.4 If, before the Time for Completion of the whole of the Work sor, if applicable any 

Section, a Taking Over Certificate has been   issued for any part of the Works or of a 

Section, the liquidated damages for delay in completion of the remainder of the 

Works or of that Section shall, for any period of delay after the date stated in such 

Taking – Over - Certificate, and in the absence of alternative provisions in the 

Contract, be reduced in the proportion which the value of the parts certified bears 

the value of the whole of theWorks or Section, as applicable. The provisions of this 

Sub – clause shall only apply to the rate of liquidated damages and shall not affect 

the limit there of. 

 
50 Bonus 
50.1 If the contractor achieves completion of the whole of the works prior to the in 

tended Completion Date prescribed in Contract Data the Employer shall pay to the 

contractors state in Contract Data as bonus for every completed month but 

subjected to maximum amount as stated in Contract Data; which shall elapse 

between the date of completion of all items of works as stipulatedin the contract, 

including variation order by the Engineer and the time prescribed in Clause17. 
 

50.2 Bonus shall be paid only to works amounting to above INR 5 crore with time limit of 

the works is equal or more than 6 months. The bonus would be paid as under 
 

 

% of Time Saved % of Initial Contract Price 
entitled forBonus 

50% 5% 

40% 4% 

30% 3% 

20% 2% 

10% 1% 

Less than 10% 0% 

 

51.      Advance Payment. 
51.1 The Employer shall make advance payment (not to be paid less than two 

installments exceptinspecial circumstances for which the reason to be 

Recordedin writing) to the Contractor of the amounts stated in the Contract 

Date by the date stated in the Contract Date, against provision by the 

Contactor of an Unconditional Bank Guarantee Format by a bank acceptable to 

the Employer in amounts and currencies request at least 110% of the advance 

payment. The guarantee shall remain effective until the advance payment has 

been repaid, but the amount of the guarantee shall be progressively reduced 

the amount repaid by the Contractor. The Mobilization Advance Would Be 
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deemed interest bearing advance at an interest rate of 10% to becompounded, 

quarterly. 

 
 
 

51.2 The Contractor is to use the advance payment only to pay for Equipment, plant 

and Mobilization expenses required specifically for execution of the Works.  

The Contractor shall demonstrate that advance payment has been used in this 

way by supplying copies of invoice or other documents to the engineer. 

 
51.3 The advance payment shall be repaid by deduction proportionate amount 

from payments other wise due to the Contractor, following the schedule of 

completed percentages of the Works on a payment basis. No account shall be 

taken of the advance payment or it repayment assessing valuation of work 

done, variations, price adjustments, Compensation Events, or Liquidated 

damages. 
 

51.4 Deleted 
 
52. Securities 
52.1 The performance Security (including additional security for unbalanced bids) 

shall be provided to the Employer no later than the date specified in the Letter 

of Acceptance and shall be issued in an amount and formand by a bank or 

surety acceptable to the Employer, and denominated in Indian Rupees. The 

performance Security shall be valid until date 60 days from the date of expiry 

of Defects Liability Period and the additional security for unbalanced bids shall 

be valid until date 28 days from the date of issue of the certificate of 

completion. 

 
53. Deleted 
 
54. Cost of Repairs. 
54.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start date and the end of Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damages 

arises from the Contractor’s acts oromissions. 
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E. FINISHINGTHECONTRACT 
 

55. Completion 
55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of 

the works and the Engineer will dosoupondeciding that the work is completed. 

 
56. Taking Over 
56.1 The Employer shall take over the Site and the Works with in sevendays of the 

Engineer issuing a certificate of Completion. 
 

57. Final Account 
57.1 The Contractor shall supply to the Engineer a detailed final account of the total 

amount that the Contractor considers payableas full and final settlement of all 

claims under the Contract for items before the end of the Defects Liability 

Period. The Engineer shall issue a Defect Liability Certificate and certify any 

final payment that is due to the Contractor with in 56 days of receiving the 

Contractor's account if it is corrected complete. If it is not, the Engineer shall 

issue within 56 days a schedule that states the scope of the corrections or 

additions that are necessary. If the Final Account isstill unsatisfactory after it 

has been re submitted, the Engineer shall decideon the amount payable to the 

Contractor and issue a payment certificate, within 56 days of receiving the 

Contractor’s revised account. 

57.2 If reversal is characteristic of tender (L1 becoming L2) on account of excesses 

and savings in final account is observed, the Engineer / Employer shall beat 

liberty to restrict the final payment of BOQ items to the lowest amount 

evaluated of the bids considering the final quantities and the rates quoted 

including the rebate if any. Payment of variation items shall however make at 

the rates approved by the Employer, within 90 days from the physical 

completion of work. 
 

58. Operating and Maintenance Manuals 
58.1 If “as built” drawings and / or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the Contract 

data. 
 

58.2 If the Contractor does not supply the Drawings and / or manuals by the dates 

stated in the Contract data, or they do not receive the Engineer’s approval, the 

Engineer shall with hold the amount stated in the Contract Data from payments 

due to the Contractor. 
 

59. Termination 
 

59.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

  



57 Sign.of  the Contractor                                                                                          Sign. of the  Executive Engineer  

59.2 Fundamental breaches of Contract include, but shall not be limited to the 

following: 

1. The contractor stops work for 28 days when no stop page of work is shown on 
the current programme and the stop page has not been authorized by the 
Engineer. 

2. The Engineer instructs the Contractor to delay the progress of the Works and 
the instructions are not withdrawn within 28 days; 

 
3. The Employer or the Contractor is made bankrupt goes into liquidation other 

than for a reconstructions or amalgamation. 
4. A payment certified by the Engineer is not paid by the Employer to the 

Contractor within 56 days of the date of the Engineer’s certificate. 
5. The Engineer gives Notice that failure to correct particular Defect is a 

fundamental  breach of Contract and  the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer; 

6. The Contractor does not maintain a security which is required; 
7. The Contractor has delayed the completion of works by the number of days for 

which the maximum amount of liquidated damages can be paid as defined in the 
Contract data; and 

8. If the Contractor, in the judgment of the Employer has engaged incorrupt or 
fraudulent practices in competing for or in executing the Contract. 

For the purpose of this paragraph: “corrupt practice” means the offering, 

giving, receiving or soliciting of anything of value to influence the action of a 

public official in the procurement process contract execution. “Fraudulent 

practice” means misrepresentation of facts in order to in fluence a procurement 

processor the execution of a contract to the detriment of the borrower, and 

includes collusive practice among Bidders (prior to or for bid submission) 

designed to establish bid  prices  at artificial non-competitive levels to deprive 

the Borrower of the benefits of free and open competition. 
 

59.3 When it her party to the Contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed under Sub Clause 59.2 above, the 

Engineer shall decide whether the breach is fundamental or not. 
 

59.4 Not with standing the above, the employer may terminate the Contract for 

convenience. 
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60. Payment up on Termination 
60.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a Certificate for the value of the work done 

less advance payments received up to the date of the issue of the certificate, less 

other recovery due in terms of the contract, less taxes due to deducted at source 

as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract data. Additional Liquidated Damages 

shall not apply. If the total amount due to the Employer exceeds any payment 

due to the Contractor the difference shall be a debt payable to the Employer. 

 

60.2 If the Contract is terminated at the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Engineer shall issue a 

certificate for the value of the work done, the cost of balance material brought 

by  the contractor and available at site, the  reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the 

works, and the Contractor’s cost of protecting and securing the Works and less 

advance payment received up to the date of the certificate, less other recoveries 

due in terms of the contract and less taxes due to deducted at sourceas per 

applicable law. 

 

61. Property 
61.1 All materials on the Site, Plant Equipments, Temporary Works and Works are 

deemed to be property of the Employer, if the Contract is terminated because of 

a Contractor’s default. 
 
 
 
 
 

62. Release from Performance 
62.1 If the Contract is frustrated by the outbreak of war of the son entirely outside 

the control of either the Employer or the Contractor the Engineer shall certify 

that the Contract has been frustrated. The Contractor shall make the Site Safe 

and Stop Work as Quickly as Possible after receiving this certificate and shall 

bepaid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 
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F.         SPECIAL   CONDITIONSOF CONTRACT 
 
 

63. LABOUR 
The Contractor shall, unless other wise provided in the Contract, make 

his ownar rangements for the engagement of all staff and labour, local or other, 

and for their payment of housing, feeding and transport. 

The Contractor shall, if required by the Engineer, deliver to the Engineer 

return in detail, in such form and at such intervals the Engineer may prescribe, 

showing the staff and the numbers of the several classes of labour from time to 

time employed by the Contractor on the site and such other information as the 

Engineer may require. 
 

64. COMPLIANCE WITH LABOUR REGULATIONS 
 

During continuance of the contact, the Contractor and his sub- contractor shall 

a bide atall times by all existing labour enactments and rules made thereunder, 

regulations, notification and bylaws of the State or central Government or   

local authority and any other labour law (including rules), regulations, by 

elastomers be passed or notifications that may be issued under any labour law 

in future either by the State or the Central Government or the local authority. 

Salient features of some of the major labour laws that are applicable to the 

construction industry are given below. The Contractor shall keep the Employer 

indemnified in case any action is taken against the Employer by the competent 

authority on account of contravention of any of the provisions of any Act or 

rules made thereunder, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for observance of the provisions stipulated in the 

notifications / bye laws / Acts / Rules / regulations including amendments, if 

any, on the part of the Contractor, the Engineer / employer shall have the right 

to deduct any money due to the Contractor including is amount of performance 

security. The Employer / Engineer shall also have the right to recover from the 

Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. 

The Employees of the Contractor and the Sub-Contractor in no case 

shall be treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK 

 
A) Workmen Compensation Act 1923:- The Act provides for compensation in case 

of injury by accident arising out of and during the course of employment. 
 
B) Payment of Gratuity Act. 1972:- Gratuity Is Payable to an employee under the 

Acton Satisfaction Of certain conditions on separation of an employee has 
completed 5 years service or more on death, the rate of 15day swages for every 
completed year of service. The Actis applicable to all establishments employing 

10 or more employees. 
 
C) Employees P.F. and Miscellaneous Provision Act 1952 :- The Act Provides for 

monthly contributions  by the  employer  plus workers @ 10% or 8.33% The 
benefits payable under the Act are: 

 
1. Pension or family pension on retirement or death, as the case may be. 
2. Deposit linked insurance on the death in harness of the worker. 
3. Payment of P.F. accumulation on retirement / death etc. 
 
D) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits 

to women employees in case of confinement or miscarriage etc. 
 

E) Contract Labour (Regulation & Abolition) Act 1970 :- The Act provides for 
certain welfare measures to be provided by the Contractor to contract labour and 
in case the Contractor fails to provide, the same are required to be provided, by the 
Principal Employer by Law. The principal Employer is required to take Certificate 
of Registration and the Contractor is required to take license from the designated 
Officer. The Actis applicable to the establishments or Contractor of Principal 
Employer, if they employ 20 or more contract labour. 

 
F) Minimum Wages Act 1948 :- The Employer is supposed to pay not less than the 

Minimum Wages fixed by appropriate Government as per provisions of the Act, if 
the employment is a scheduled employment. Construction of Building, Roads, and 
Runways are scheduled employment. 

 

G) Payments of wages Act 1936 :- It lay down to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the 
workers. 

 
H) Equal remunerations  Act 1979 :- The Act   provides for payment of equal wages 

for work of equalnature to Maleand Female workers and for not making 
discrimination against female employees in the matter of transfer, training and 
promotions etc. 

 

I) Payments of Bonus Act 1965 :- The Act  is applicable to all establishments 

employing 20 or more employees.  The Act provides for payments of annual bonus 

subject to a minimum of 8.33% of wages and maximum of 20% of wages to 

employees drawing Rs. 3500/- per month or less. The bonus to be paid to 

employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be 

worked out by taking wages as Rs. 2500/- per month only. The Act does not Apply 



61 Sign.of  the Contractor                                                                                          Sign. of the  Executive Engineer  

to certain establishments. The newly set-up establishments are exempted for five 

years in certain circumstances. Some of the State Governments have reduced the 

employment size from 20 to10 for the purpose of applicability of this Act. 
 

J) Industrial Disputes Act 1947 :- The Act lays down the machinery and procedure 

for resolutions of Industrial disputes, in what situations a strike or lock- out 

become illegal land what are the requirements for laying of for retrench the 

employees or closing down the establishment. 
 
K) Industrial employment (standing Orders) Act 1946:- It is applicable to all 

establishment employing 100 or more workmen (employment size reduced by 
some of the State and Central Government to 50). The Act provides for laying down 
rules governing the conditions of employment by the Employer on matters 
provided in the Act and gets the same certified by the designated Authority. 

 

L) Trade Unions Act 1926:- The Actlays the procedure for registration of trade 

unions of workmen and employers. The Trade Unions registered under the Act 

have given certain immunities from civil and criminal liabilities. 

 
M) Child Labour (Prohibition & Regulation Act 1986 :- The Act prohibits 

employment of children below  14  years of age in certain occupations and process 

and provides for regulation of employment of children in all other occupations and 

processes. Employment of Child Labour is prohibited in Building and Construction 

Industry. 

 

N) Inter–State Migrant workmen’s (Regulation of Employment & Conditions of 

service) Act 1979 :- The Actis applicable to an establishment which employs 5 or 

more inter - state  migrant workmen through an intermediary (who has recruited 

workmen one state for employment in the establishment situated in another state). 

The inter-state migrant workmen, is a establishment to which this Act becomes 

applicable, are required to be provide certain facilities such as housing, medicalaid, 

traveling expenses from home up to the establishmentand back, etc. 
 

O) The Building and Other Construction workers (Regulation of employment 

and Conditions of Service) Act 1996 and the Cess Act of 1996 :- All the 

establishments who carry on any building or other constructions work and employ 

10 or more workers are covered under this Act. All such establishments are 

required to pay cess at the rate not exceeding 2% of the cost of constructionas may 

be modified by the government. The Employer of the establishment is required to 

provide safety measures the Building or construction work and other 

welfaremeasures, such as canteens, First Aid facilities, Ambulance, Housing 

accommodations for workers near the work place etc. The Employer to whom the 

Act applies has to obtain a registration certificate from the Registering Officers 

appointed by the Government. 
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P) Factories Act 1948 :- The Actlays down the procedure for approval of plans 

before settingup a  factory, health and safety provisions, welfare provisions, 

working hours, annualearned leaveand rendering information regarding accidents 

or dangerous occurrence to designated authorities. It is applicable to premises 

employing 10 persons or more with aid of power or 20 or more persons without 

the aid of powers engaged in the manufacturing process. 
 

Q) Royalty charges :- The contractor shall pay the royalty to the competent 

authority as per rule. The royalty charges paid shall be borne by the 

contractor and shall not be reimbursed by the Employer. 
 

R) Following Pollution control Acts and amendments made there of from 

time to time shall be applicable. 
 

1. Water (Preservation and control of Pollution) Act, 1974 
2. Air (Prevention and Control of Pollution Act 1981 
3. Environmental (Protection) Act 1986 

 

The contractor must commit to adopting Environmental 
management plan for best energy use, waste management, the reduction of 
pollution as in EMS (Environmental Management system) ISO-14001-2015 

 

65. ARBITRATION (GCC Clause 24) 

The procedure for arbitration will be as follows:- 
 

24.1 If the Contractoris of the view that a decision taken by the Engineer was either 
outside the authority given to the Engineer by the Contractor that the decision 
was wrongly taken, the decision shall be referred to # Superintending 
Engineer (Higher Authority) within 14 days of the notification of the 
Engineer's decision. If the issue is not resolved, any party can refer the matter 
for conciliation within 15 days from the decision given by the # Superintending 
Engineer. 

24.2 (a) For the work upto Rs.100 Cr., if any of the parties is not satisfied with the 
decision of the # Superintending Engineer, both the parties have to refer to the 
# Chief Engineer concerned for the conciliation process. 
(b) For the work more than Rs.100 Cr., if any of the partiesis not satisfied with 
the decision of the Superintending Engineer, both parties have to refer to the # 
Secretary, Roads & Building Department, Government of Gujarat for the 
conciliation process. If the disputeis not resolved through the conciliation 
process, contractor may refer the dispute to Gujarat Public Works Contract 
Dispute Arbitration Tribunal. If the Contractor failed to refer a claim / dispute 
to the Higher Authority within 14 days of the notification of the Engineer's 
decision, the Contractor shall not been titled to any additional payment / claim 
if he doesn't follow the above sequence of stipulated time. However, during 
such period, he would not stop the work in any case. 
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SECTION - 4 

CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Item 

 

 

 

1. 

Clause respe marked“N/A”donot applyto this Contract. 

 

 

 

The Employers is 

Reference With 

ct To section 3 

 

 

[CL.1.1] 

 Name : Executive Engineer, Panchayat (R&B) Division, Surat  

 Address: Vesu  Surat  

 Name of authorized Representative (will be intimated later)  

2. The Engineer is  Executive Engineer  

 Name of Authorized Representative: Shri. K.K.PATEL  

3. The Defects Liability Period is  One years from the date of completion. [CL.1.1&33] 

4. The Start Date shall be 1
st days for the date of issue of the Notice to proceed 

with the work. 

[CL.1.1] 

5. The Intended Completion Date for the whole of the works is 

11 Months   after start of work with the following mile stones: 

[CL.1.1,17&2] 

 Milestone dates: 

Physical works to be completed Period from the start date 

Milestone 1 i.e 25 %        82 days.  

Milestone 2 i.e 50 %        165 days.  

Milestone 3 i.e 75 %        248 days.  

Milestone 4 i.e 100 %      330 days. 

[CL.2.2&49.1] 

6. The Site is located at At  CONST. OF AGANWADI IN VARIUS VILLAGES 
OF MANGROL TALUKA DIST SURAT PACKAGE NO.3 TOTAL 7 NOS. 

[CL.1.1] 

7. The name and identification number of the Contract is: 

CONST. OF AGANWADI IN VARIUS VILLAGES OF MANGROL 
TALUKA DIST SURAT PACKAGE NO.3 TOTAL 7 NOS. 

[CL.1.1] 

8. The works consist of Rs 92,49,919.75 with items as per B.O.Q. The 

works shall, interalia, include the following, as Specified or as directed: 

[CL.1.1] 

 (A) Road Works 

Site clearance; setting – out and layout; widening of existing carriage way and 

strengthening including camber corrections; construction of new road / Parallel 

service road; bituminous pavements remodeling / construction of Junctions, inter 

sections, busbays, lay-bays; supplying and placing of drainage Channels, flumes, 

guard posts and guard other related items; construction / extension of cross 

drainage works, bridge, approaches and other related stones; protective works for 

roads / bridge; all  aspects of quality assurance of various components of the 

works; rectification of The defects in the completed works during the Defects   

Liability Period; submission of “As-built’’ drawings and any other related 

documents; and other item of work as may be required to be  carried out for 

completing the work  in accordance with the drawings and the provisions of the 

contract and to ensure safety. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

# CONTRACT DATA 
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 (B) Bridge Works 
 

Site clearance; settingout, provision of foundations, piers abutments 

 

And bearing; prestressed / reinforced cement concrete superstructure; 

Wearing coat, hand railings, expansion joints, approach slabs, drainages 

Spouts / down take pipes, arrangements for fixing light posts, water 

mains, utilities etc; provision of suitably designed protective works; 

Providing wing/return walls; provision of road markings, road signs 

etc.; all aspect so quality assurance; clearing the site and handing over 

The works on completion; rectification of the defects during the Defects 

Liability Period and submission of “As-built” drawings and other 

Related documents; and other items of work as may be required to be 

Carried out for completing the works in accordance with the drawings 

And the provisions of the contract and to Insure safety 

 
(C) Other Items  

 
[CL.1.1] 

 
 
 

10. 

 

Any Other Items as required to fulfill all contractual obligations as per the Bid 
documents. 
The following documents also form part of the Contract: 

 
 
 

[CL.2.3(9)] 
 As per clause 2-3   

11. The law which applies to the Contract is the law of Union of India [CL.3.1] 

12. The language of the Contract documents is English [CL.3.1] 

13. Limit of  sub contracting 25% of the Initial Contract Price [CL.7.1] 

14. The Schedule of Other Contractors [CL.8] 

15. The Schedule of Key Personnel As per Annex– II to SectionI [CL.9] 

16. The minimum insurance cover for physical property, injury and death [CL13] 

 Is Rs.5 lakhs per occurrence with the number of occurrences limited  

 To four. After each occurrence, the contractor will pay additional  

 premium necessary to make insurance valid for four occurrences  

 always.  
 

17. 
 

Site Investigation report 
 

[CL.14] 
18. The Site Possession dates shall be From the issued date of Work 

order. 
[CL.21] 

19. 
 

 

20. 

The period for submission of programme for approval of the engineer 
shall be 21 days from the issue of Letter of Acceptance. 
The period between program updates will be 67 Days.1/4th of time 
limit 

[CL.27.1] 

 
[CL.27.3] 

21. 
 

 

22. 

The amount to be withheld for late submission of an updated 
programme shall be Rs. (0.2% of tender Amount in Lakh) (One 
Lakh)  
The following events shall also be Compensation Events 

[CL.27.3] 

 
[CL.44] 

 Sub stantially  adverse  ground  conditions  encountered  during  the 
Course of execution of work not provided for in the bidding document. 

 

(i) Removal of underground utilities detected sub sequently 
(ii) Significant changes in classification of soil requiring 

additional mobilization by the contractor, e.g. ordinary soil 
to rock excavation, 

(iii) Removal of unsuitable material like marsh, debris dumps, 
etc. not caused by the contractor.

(iv) Artesian conditions 

(iv) Seepage, erosion land slide 
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(v) Rivertraining requiring protection of permanent work 
(vi) Presence of historical, archeological orreligious structures, 

monuments interfering with the works 
(viii) Restriction of access to ground imposed by civil, judicial, or 

military authority 
23. The currency of the Contract is Indian Rupees                                                          [CL.46] 
24. The formula (e) for adjustment of prices areas under:   

 [CL.47] 
 If any of the commodities like Cement, Steel or Bitumen are not found applicable in a 

work, the weight component of that commodities {i.e. ‘Cement’ (Pc), ‘Steel’ (Ps) or 
‘Bitumen' (Pb) as indicated in SBD for the purpose of Price Adjustment} shall be clubbed 
with the weight component of ‘Other Material’ (Pm), such that the gross % weight of the 
components shall remain as 100%. 

 
R = value of work as defined in Clause 47.1 of Conditions of Contract 
 

(i) Price adjustment for increase or decrease in the cost due to labour shall be paid 
in accordance with the following formula: 

 
Adjustment for labourcomponent 
 

VL= 0.85 x (Pl /100) x R x (Li– L0) / L0 

 
VL= Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for local labour 
L0 = The consumer price index for industrial workers for the State on 28 days 

preceding the  scheduled date of opening of technical Bids as published by 
Labour Bureau, Ministry of Labour, Government of India 

Li = The consumer price index for industrial workers for the State for the month 
under consideration as published by the Labour Bureau, Ministry of Labour, 
Government of India. 

Pl = Percentage of labor component of the work. 
 

Adjustment for cement component. 
 

(ii) Prices adjustment for increase or decrease in the cost of cement procured by the 
contractor 
 
Vc= 0.85 x (Pc/100) x Rx (Ci– C0)/C0 
 

Vc = Increase or decrease in the cost of work during the month under 
consideration due to changes in rates for cement. 

 

C0 = The all  India wholesale price index for Ordinary Portland Cement on 28 
days preceding the scheduled date of  opening of technical bidas published 
by the Office of the Economic Adviser, Department for Promotion of Industry 
and Internal Trade, Ministry of Commerce & Industry. 
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Ci = The all India average wholesale price index for Ordinary Portland Cement for the 
month under consideration as published by Office of the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

Pc = Percentage of cement component of thework 
 

Adjustment for steel component 
 

(iii) Price adjustment for increase or decrease in the cost of steel procured by the 
contractor shall be paid in accordance with thefollowing formula 

 

Vs  = 0.85 x (Ps/100) x R x (Si– S0)/S0 

 
Vs = Increase or decrease in the cost of work during the month under 

consideration due to changes in the rates for steel 
So = The all India wholesale price index for steel (Mild Steel - Long Products Rebars) 

on 28day spreceding the date of opening of Bids as published by the Office of the 
Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Si = The all India average wholesale price index for steel (Mild Steel - Long 

Products Rebars) for the month under consideration as published by Office 
of the Economic Adviser, Department for Promotion of Industry and Internal 
Trade, Ministry of Commerce & Industry. 

Ps = Percentage of steel component of the work 
Note: For the application of this clause, the index of Mild Steel - Long 

products Rebars has been chosen to represent the steel group. 
 

Adjustments of bitumen component 
 

(iv) Price adjustment for increase in the cost of bitumen shall be paid in 
accordance with the following formula 

 
Vb= 0.85 x (Pb/100) x R x (Bi– B0)/B0 

 
Vb = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for bitumen. 
Bo = the official retail price of bitumen the IOC depotatthe nearest centre on the 

day 28 day sprior to the scheduled date of opening of technical bid. 
Bi = the official retail price of bitumen of IOC depotatthe nearest centre for the 

15th day of the month under consideration. 
Pb = Percentage of bitumen component of the work. 
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Adjustment of POL (fuel and lubricant) component 

 
(v) Price adjustment for  increase or  decrease in cost of  POL (fuel  and 

lubricant) shall be paid in accordance with the following formula 

 
Vf =  0.85 x (Pf/100) x R x (Fi– F0)/F0 

 
Vf  = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for fuel and lubricants. 

 
Fo = The official retail price of High Speed Diesel (HSD) at the existing consumer 

pumps of IOC at the nearest centre on the day 28 prior to the date of 
opening of Bids. 

 
Fi = The official retail price of HSD at the existing consumer pumps of IOC at the 

nearest centre for the 15th day of the month of the under consideration. 

 
Pf = Percentage of fuel and lubricants component of thework 

 
Note: For the application of this clause, the price of High-Speed diesel Oil has been 

chosen to represent the fuel and lubricants group. 

 
Adjustment for Construction Machinery 

 
(vi) Price adjustment for increase or decrease in the cost of plant and Machinery  

spare   procured   by  the  Contractor  shall  be   paid  in accordance with the 
following formula 

 
Vp = 0.85 x (Pp/100) x R x (Pi– P0)/P0 

 
Vp = Increase or decrease in the cost of work during the month under 

consideration due to changes in rates for plant and machinery spares 

 
P0 = The all India wholesale price index for manufacturer of machinery 

formining, quarrying and Construction for the month under 
considerationas published Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

 

 

Pi = The all India average wholesale price index for manufacturer of 
machinery for mining, quarrying and Construction for the month under 
consideration as published Office of the Economic Adviser, Department 
for Promotion of Industry and Internal Trade, Ministry of Commerce & 
Industry. 

Pp = Percentage of plant and machinery spares component of the work.  

Note: For the application of this clause, index of Heavy Machinery and parts has 
been chosen to represent the Plant and Machinery Spares group 
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Adjustment of other materials Component 
 

(vii) Price adjustment for increase or decrease in cost of local materials other 
than cement, steel, bitumen and POL procured by the contractor shall be 
paid in accordance with the following formula 

 
Vm= 0.85 x (Pm/100) x R x (Mi– M0)/M0 

 
Vm = Increase or decrease in the cost of work during the month under 

consideration due to change in rates for local materials other than cement, 
steel, bitumen and POL. 

 
M0 = The All Indian wholesale price index (all commodities) on 28 days preceding 

the scheduled date of opening of technical Bids, as published by the Office of 
the Economic Adviser, Department for Promotion of Industry and 
Internal Trade, Ministry of Commerce & Industry. 

 
Mi = The All India wholesale price index (all commodities) for the month under   

consideration  as   published   by   the  Office  of  the Economic Adviser, 
Department for Promotion of Industry and Internal Trade, Ministry of 
Commerce & Industry. 

 
Pm = Percentage of local material components (other than cement, steel, bitumen 

and POL) of the work. 
 

The following percentage will govern the price adjustment for the 

entire contract: 

 
1. Labour-Pl                                                             - % 

2. Cement – Pc                                                        - % 

3.  Steel -     Ps - % 

4. Bitumen – Pb                                                     - % 

5. POL- Pf                                                               - % 

6. Plant & Machinery Spares- Pp - % 

7. Other Materials - Pm - % 

 Total - % 

 

25. The proportion of payments retained (retention money) shall {CL.48}  

 Be 6% from each bill subject to a maximum of 5% of final Contract price. 

 
 
 

Executive Engineer 
Panchayat R & B Sub-Division 

Surat 
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26. Amount of Liquidated damages for For Whole of work                               {CL.49} 
 Delay in completion of works (1/2000)th of the Initial contract 
 price, rounded off to the nearest 

Thousand, per day. For sectional 

Completion (wherever specified 

In item 6 of Contract data)  

(1/2000)th of initial contract price  

for # 5 km Section, rounded off  

to the nearest Thousand per day. 

27. Maximum limit of liquidated damages 10 percent of the Initial  {CL.49}  

 For delay in completion work Contract Price roundedoff to 

 the nearest thousand 
 

28. Amount of Bonus for early completion Amount of bonus for  

 early completion of work shall be given as per CL.50 of Section - 3 
 

29. Maximum limit of bonus for early 5 percent of the Contract  {CL.50}  

 Completion of work Price 
 

30. The amount of the advance payment are:  {CL.51&52} 
 

#  Nature of Advances Amount (Rs.) Conditions to be fulfilled 
 

i Mobilization  10% of the contract Price On submission of unconditional 

   Bank Guarantee. (To be drawn 

before the end of 20% of the 

contract period). The contractor 

may furnish four bank guarantees 

of 2.5% of each valid for the full 

period. 
 

ii Equipment 90% for new and 50% of 

depreciated value for old 

equipment. Total amount 

will be subject to a 

maximum of 5% of the 

Contract Price 

After recruitment is brought to site 

(provided the Engineer is satisfied 

that the equipment is required for 

performance of the contract) and 

on submission of unconditional 

Bank Guarantee for amount of 

advance.



71 Sign.of the Contractor                                                                                    Sign. Of the Executive Engineer  

 

 

iii Secured Deleted 

Advancefor 

Non-persish 

ablematerial 

brought to site 
 

 

(The advance payment will be paid to the Contractor no later than 28 days after 

fulfillment of the above conditions). 

31. Repayment of advance payment for mobilization and equipment      
{CL.51.3} the advance loan shall be repaid with percentage deduction from the 
interim payments certified by the Engineer under the Contract. Deduction shall 
commence in the next Interim Payment Certificate following that in which the 
total of all such payments to the Contractor has reached not less than 20 percent 
of the Contract Price or 6 (six) months from the date of payment of first 
installment of advance, whichever period concluded earlier, and shall be made at 
the rate of 20 percent (collectively for both Mobilization Advance and 
Equipment Advance) of the amounts of all Interim Payment Certificate until 
such time as the loan has been repaid, always provided that the loan shall be 
completely repaid prior to the expiry of the original time for completion 
pursuant to Clause 17 and 28. 

32. Deleted 
33. The securities shall befor the following minimum amounts equivalent {CL.52} As 

a percentage of the Contract Price: Performance Security for 5 percent of 

contract price plus Rs                              (to be decided after evaluation of the bid) 

as additional security in terms of ITB Clause 29.5 The standard form of 

Performance security acceptable to the Employer shall be an unconditional Bank 

Guarantee of the type as presented in Section 8 of the Bidding Documents. 

34. The Schedule of Operating and maintenance Manuals….. N/A.                    {CL.58} 
35. The date by which “as–built” drawings (inscale as directed) in 2 sets {CL.58} are 

required within 28 day soft issue of certificate of completion of the whole or 

section of the work, as the case may be. 

36. The amount to be with held for failing to supply “as built” drawings {CL.58} by 

the Date required is Rs  ---10 Lakh per Day 

37. The following events shall also be fundamentals breach of contract: {CL.59.2} 

“The Contractor has contravened Sub- clause 7.1 and Clause 9 of GCC” 

38. The percentage to apply the value of the work not completed representing 
{Cl.60} the Employer’s additional cost for completing the Works shall be 20 
percent. 

 
39. Input rate for Cement shall be considered as per CE CG SOR 2023-24 : 5234.00 

Rs. /MT. according to same cement recovery shall be done.  
39.      Input rate for Cement shall be considered as per CE CG SOR 2023-24 :  

5234.00 Rs. /MT. according to same cement recovery shall be done.  
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SECTION - 5 

TECHNICAL SPECIFICATION 
 

 ATTACHED SEPARATELY
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SECTION - 6 

FORM OF BID
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FORM OF BID 
 

Description of the Works: 

 
------------------------------------------------------------------------------------------------------------- 

 
------------------------------------------------------------------------------------------------------------ 

 
--------------------------------------------------------------------------------------------------------BID 
To                  :  
Address          : 

 

1. We offer to execute the Works described above and remedy any defects the 
reinin conformity with the conditions of Contract, specification, drawings, Bill of 
Quantities and Addenda for the sum (s) of (-----------------------------------------------------
-------------------------------------------------) 

 
2. We under take, if our Bid is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Engineer’s notice to commence, and to 
complete the whole of the Works in the Contact within the time stated in the 
document. 

 
3. We agreed this before the period of 120 Days from the date fixed for receiving the 

same and it shall remain binding uponitand may be accepted at any time before the 
expiration of that period. 

 
4. Unless and until formal Agreement is prepared and executed this is, to gether with 

your written acceptance there of, shall constitute a binding contract between us. 

 
5. We understand that you are not bound to accept the lowest or any tender you may 

receive. 

 
Dated this ------------------------- day of----------------------------------- 20 

 
Signature-------------------------------------------in the capacity of-----------------------------
- 

 

Duly authorized to sign bids for and on behalf of--------------------------------------------
----------------------------------------------------------------------------------------------------------
--- 

 
 

 

(In block capitals or typed) 
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Address 
 
 
 

 
Witness 

 
 
 

 
Address 

 
 
 

 
Occupation
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SECTION - 7 

BILL OF QUANTITIES 
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BILL OF QUANTITIES  

Preamble 

1. The bill of Quantities shall be read in conjunction with the Instructions to Bidder, 
Conditions of Contract, Technical Specifications and Drawings. 

 
2. The quantities given in the Bill of Quantities are estimated and provisional, and are 

given to provide a common basis for bidding. The basis of payment will be the 
actual quantities of work ordered and carried out, as measured by the Contractor 
and verified by the Engineer and valued at the rates and prices tendered in the 
priced Bill of Quantities, where applicable, and other wise at such rates and prices 
as the Engineer may fix within the terms of the Contract. 

 
3. The rates and prices tendered in the priced Bill of Quantities shall, except in so far  

as it is other wise provided under the  Contract, include all constructional plant,  
layout,  supervision, materials, erection, maintenance, insurance,  profit, taxes and 
duties, to gether with all general risks, liabilities and obligations setout orimpliedin 
the Contract. 

 
4. The rates and prices shall be quotes entirely Indian Currency. 

 
5. A rate or prices shall be entered against each item in the Bill Quantities, whether 

quantities are stated or not. The cost of Items against which Contractor has failed 
to enter rate in price shall be deemed to be covered by other rates and prices 
entered in the Bill of Quantities (in case of Item rate contract). 

 
6. The whole cost of complying with the provisions of the Contract shall be included 

in the items provided in the priced Bill of Quantities, and where no Items are 
provided the cost shall be deemed to be distributed among theratesand prices 
entered for the related items of Work. 

 
7. General direction and description soft work and materials are not necessarily 

repeated or summarized in the Bill of Quantities. References to the relevant 
sections of the contract documentation shall be made before entering rates or 
prices against each item in the Bill of Quantities. 

 
8. The method of completed work of payment shall be in accordance with the 

specification for Road and Bridge works. For building works specifications for 
building are to be followed. 

 
9. Errors will be corrected by the Employer for any arithmeticerror pursuant to 

Clause 29 of the Instructions to Bidder. 

 
10. Rock is defined as all materials which, in the opinion of the Engineer, required 

blasting, or the use of metal wedges and sledgehammers, or the use of compressed 
air drilling for its removal, and which cannot be extracted by ripping with a tractor 
of at least 150 kw with a single rear mounted heavy duty ripper. 
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BILL OF QUANTITIES (A) 

Percentage Rate Tender (Up to INR 50 Cr.) 

 
Item
No 

Description of Item (with brief 
Specification and reference to book of 

specifications) 

Quantity Unit Rate In 
figures 

Amount 

      

TOTAL  

 

I / Weam / are willing to carryout the work at…………………. % above/ below percent 
(Should Be written in figures and words) of the estimated rate mentioned above 

Amount of my / our tender works out as under. 

 

Estimated amount put to tender Estimated amount put to tender 

Deduct………% below Add………% Above 

Net Net 

In words In words 

 
(B) For Item Rate Tender (For above INR 50 Cr.): 

 
Item 
No 

Description of Item (with 
brief specification and 

reference to book of 
specifications) 

Quantity Unit Rate Amount 

In 
figures 

In Words 

       

 

(A) Total Tendered Amount 
(B) Rebate on above tendered amount (if any) % (in figure) 

………………………………………………. (In words)…………………………………… 
……………………………….……………………………………………………………….. 

(C) Net Tendered Amount (A-B) (in figure) …………………………………………………… (In 
words)………………………………………………….…………………………………………………………
…………... 

# 
1 The Contractor shall exhibition board with detailed specification and details of 

works directed by the Engineer – In – Charge for which no extra payment shall 
bemade. 

2 The labourcess will be deducted as per prevailing rules i.e. 1% of the work done. 
3 GST and Income tax TDS will be deducted at a source while making payments of 

bills. 
4 In all R.C.C. Items in Rate Analysis Standard Cement Consumption has been taken 

as per Govt G.R.:  PRC-10/2017 Cement Consumption/16/C Date: 11/05/2017 as 
stated in S.O.R. therefore in R.C.C. items where the reisa change as per actual mix 
design the cost of difference of cement consumption have been deducted from the 
rate of original item at the rate of input rate mentioned in all the tender. 

 
 
 

Attached Saprate Sheet 
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SECTION - 8 

SECURITIES AND OTHER FORMS



80 Sign.of the Contractor                                                                                    Sign. Of the Executive Engineer  

BID SECURITY (BANK GUARANTEE) 
 

WHERE AS, ---------------------------------------- (name of Bidder) (here in after 

called the “The Bidder”) has submitted his bid Dated ------------------------ (Date) for the 

construction of------------- (Name of Contractor here in after called “the Bid”) 
 

KNOW ALLPEOPLE by these presents that We----------------------------------------

--------- (name of Bank) of--------------------------------------------- (name of country) having our 

Registered office at------------------------------------------------------- (here in after 

called “the bank”) are bound un to-------------------------------------------- (name of Employer) 

(here in after called “The Employer”) in the sum of-----------------------------------------* for 

which payment well and truly to be made to the said Employer the Bank it self, his 

successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this ----------------------day of------ 20 
 

THE CONDITIONS of these obligations are: 
 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 

specified in the Form of Bid; 

Or 
 

(2) If the Bidder has been notified of the acceptance of his bid by the Employer during 

the period of Bid Validity: 
 

A Fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required;  

Or 
 
 

B. Fails or refuse to furnish the Performance Security, in accordance with the 

Instructions to Bidders; 

Or 
 
 

C. does not accept the correction of the Bid Price pursuant to Clause 27 

(Correction of Errors) 
 

We under take to pay to the Employer up to the above amount up on 

receipt of his first written demand, without the employer having to substantiate 

his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to himowing to the occurrence of one or any of the three 

conditions, specifying the occurred conditions or conditions. 
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This Guarantee will remain in force up to and including the date-------------------** 

days after the dead line for submission of Birds Such The Deadline stated in the 

Instructions to Bidders or as it may be extended by the Employer, notice of which 

extension (s) to the Bank is here by waived. Any demand in respect of this 

guarantee should reach the Bank not later than the above date 

 

DATE -----------------------------------                SIGNATURE------------------------------ 

WITNESS--------------------------------                  SEAL-------------------------------------- 
 
 
 

(Signature, name and address) 
 

• The Bidder should insert the amount of the guarantee inwords and figures 
denominated in Indian Rupees. This figure should be the same as shown in 
Clause 16.1 (Bid Security) of the Instructions to Bidders. 

 
** 45 days after the end of the validity period of the Bid. Date should be 

inserted by the Employer before the Bidding documents are issued. 
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PERFORMANCE SECURITY 
 

TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS ----------------------------------------------------------- (name and address of 
contractor) (here after called “the Contractor”) has under taken, in pursuance of 
Contracts No. -------------------------Dates---------------------to execute---------------------------
------------- (name of Contract and brief description of Works) (here in after called “The 
Contract”) 

 
ANDWHEREAS it has been stipulated by you in the said Contract that the Contractor 
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 
the reinas security for compliance with his obligation in accordance with the Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THERE FORE wehere by affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, upto a total of------------------------------------------ (amount of 
guarantee)*----------------------------(inwords), such sum being payable in types and 
proportion of currencies in which the Contract price is payable, and we under take to  
pay you, up on your first written demand  and  without cavil or argument, any sum or 
sums within the limits of ---------------------------------------- (amount of guarantee) as 
aforesaid without  your needing to prove or to show grounds or reasons for your 
demand for the sum specified the rein. 
 

We here by waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand. 

 
We further agree that no change or addition to or other modification of the terms of 
the Contract to of the Works to be per formed thereunder or of any of the Contract 
documents which may be made between your and the Contractor shall in any way 
releaseus from any liability under this guarantee, and wehere by waive notice of any 
such charge, addition or modifications. 

 
This guarantee shall be valid until 60 days from the date of expiring of the Defect 
Liabilities period. 

 
Signature and Seal of the guarantor------------------------------  

Name of Bank--------------------------------------------------------- 

Address ---------------------------------------------------------------  
Date   ------------------------------------------------------------------- 

 

 

*An amount shall be inserted by the Guarant or, representing the percentage the 
Contract price specified in the Contract de nominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY 
[Clause 34.1. (A)] 

 
TO, 
------------------------------------------------------------------ (Name of Employer) 
------------------------------------------------------------------- (Address of Employer) 
------------------------------------------------------------------- 

 
WHEREAS---------------------------------------------------- (Name and address of contractor) 
(here after called “The Contractor”) has under taken, in pursuance of Contracts No. ----
---------------------Dates----------------------to execute-----------------------------------------------
------- (Name of Contract and brief description of Works) (here in after called “The 
Contract”) 

 
AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum 
specified there in as security for compliance with his obligation in accordance with the 
Contract. 

 
AND WHEREAS we have agreed to give the Contractors such a bank Guarantee: 

 
NOW THEREFORE wehere by affirm that we are the Guarantor and responsible to you 
on behalf of the Contractor, up to total of ------------------------------------------ (amount of 
guarantee)---------------------------- (in words), such sum being payable in types and 
proportions of currencies in which the Contract prices is payable, and we undertake to 
pay you, up on your first written demand  and  without cavil or argument, any sum or 
sums within the limits of ---------------------------------------- (amount of guarantee) as a 
fore said without  your needing to prove or to show grounds or reasons for your 
demand for the sum specified the rein. 

 

We here by waive the necessity of your demanding the said debt from the contractor 
before presenting is with the demand We further agree that no change or addition to 
or other modification of the terms of the Contract to of the Works to be performed 
thereunder or of any of the Contract documents which may bemade between your and 
the Contractor shall in any way release us from any liability under this guarantee, and i 
hereby waive notice of any such charge, addition or modifications. 

 
This guarantee shall bevalid until 28 days from the project completion date. 

 
Signature and Seal of the guarantor----------------------------- 

Name of Bank--------------------------------------------------------- 

Address ---------------------------------------------------------------- 

Date   -------------------------------------------------------------------
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 

TO, 
 

-------------------------------------------------------------------------------- (Name of Employer) 
 

-------------------------------------------------------------------------------- (Address ofEmployer) 
 

-------------------------------------------------------------------------------- (Nameof Contractor) 

Gentlemen: 

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 
(“Advance Payment”) of the above mentioned Contract,----------------------------------------
---(name and address of Contractor) (here in after called “the Contractor”) shall 
deposit with ----------------------------------------------------- (name of Employer) a   bank 
guarantee his proper and faithful per formance under the said Clause of the Contract in 
an amount of-------------------------------(amount of Guarantee)*--------------------------------
----- in words). 

 

We, the---------------------------------(bank of financial institution), as instructed 

by the Contractor, agree unconditionally and irrevocably to guarantee as primary 

obligator and not as Surety merely, the payment to---------------------------------------- 

(name of Employer) on his first demand without what so ever right of obligation on 

our part and without his first claim to the Contractor, in the amount not exceeding-----

-----------------------(amount of guarantee)*------------------------------------------- (in words) 
 

We further agree that no change or addition to or other modifications of the 

terms of the Contractor or Works to be performed there under or of any of the 

Contract documents which may be made between--------------------------------- (name of 

Employer) and the Contractor, shall in any way release from any liability under this 

guarantee, and wehere by waive notice of any such change, addition or modifications. 

This guarantee shall remain valid and in full effect from the date of the advance 

payment under the Contract until -------------------------------------- (name of employer) 

receives full repayment of the same amount from the contractor. 
 
 
 

YOUR’S TRULY 
 

Signature and Seal   
Name of Bank / Financial Institution Address___________________ 
_______________________________________________________         
Date                             . 

 
 

*An amount shall be inserted by that Bank or Financial Institution representing the 
amount of the Advance Payment, and denominated in Indian Rupees.



85 Sign.of the Contractor                                                                                    Sign. Of the Executive Engineer  

Letter of Acceptance 
(Letter head paper of the Employer) 

 
          (date) 
 

 

To, 
 

 
(Name and address of the Contractor)

 
 
 
 
 
 
 

Dear Sirs, 
 

This is to notify you that your Bid dated                            for execution of 

the                                                                (Name of the contract and identification number, 

as given in the Instructions to Bidders) for the Contract Price of Rupees                            .  

()                   (amount in words and figures) as corrected and modified in accordance 

with the Instructions to Bidders* is here by accepted by our agency. 

 

You are requested to furnish performance security, in the form detailed 

in para 34.1 of ITB for an amount equivalent to Rs. Within 10 days of the receipt of 

this letter of acceptance up to beyond 60 days from the date of expiry of defects 

Liability period i.e. up to and the Additional Performance Security foran amount 

equivalent to Rs.              Shall be valid beyond 28 (twenty-eight) days of Project 

Completion Date i.e. up to and sign the contract, failing which action as stated in Para 

34.3 of ITB will betaken. 

 
 

Yours Faithfully 
 
 
 
 

Authorized Signature 
Name and title of Signatory 
Name of Employer 

 
 
 
 

• Delete “Corrected and” or and modified if only one of the sections applies. Delete as 

corrected and modified in accordance with the Instructions to Bidders, if corrections 

or modifications have not been affected. 
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Issue of Notice to proceed with the work 
 

(Letter head of the Employer) 
 

------------------------------- (date) 

To,  
(Name and address of the Contractor) 

 
 
 
 
 
 
 

Dear Sirs, 
 

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and 

signing of the Contract for the construction of                                                                            at 

abid Price of Rs.                                                                                                                                       . 

 

You are here by instructed to precede with the execution of the said works in 

accordance with the contract documents. 

 
 
 

Yours faithfully 
 
 
 

(Signature, name and title of signatory authorized 
To sign on behalf of Employer) 
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AGREEMENT FORM 
 
 

This agreement, made on the        day of                               between                . 

(Name and address of Employer) (Here in after called “the Employer) and                         

. (Name   and   address   of contractor) here in after called “the Contractor” of the other 

part. 

Where as the Employer is desirous that the Contractor execute                      . 

Name and identification number of contract (here in after called “the works”) and the 

employer has accepted the Bid by the Contractor for the execution and completion of 

such works and there medying of any defects there in, at a cost of Rs.                              .  

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS 
 

1. In this Agreement, words and expression shall have the same meanings as are 

respectively assigned to them in the conditions of contract here in after referred 

to and they shall be deemed to form and be read construed as part of this 

Agreement. 

 
2. In Consideration of the payment to bemade by the Employer to the contractor as 

here in after mentioned, the Contractor here by covenants with the Employer to 

executive and complete the works and remedy any defects the rein in conformity 

in all aspects with the provisions of the contracts. 

 
3. The employer here by covenants to pay the Contractor in consideration of the 

execution and completion of the works and there medying the defects where in 

contract price or such other sumasmay be come payable under the provisions of 

the Contract at the times and in the manner prescribed by the contract. 

 
4. The Following documents shall be deemed to form and be ready and construed as 

part of this Agreement viz 

 
i ) letter of Acceptance 
ii) Notice to proceed with the works: 
iii) Contractor’s Bid 

iv) Conditions of contract: General and Special  

v) Contract Data 
vi) Additional conditions  
vii) Drawings 
viii) Bill of Quantities and 
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ix) Any other documents listed in the Contract data as forming part of the 
Contract. 

 
In witness where of the parties hereto have caused this Agreement to 

be executed the day and year first before written 

The Common seal of                                                                      was he reun to 
affix in the presence of: 

 
 
 
 
 

Signed, sealed and Delivered by the said 
 
 

In the presence of                                                                                                         . 
 
 
 

Binding signature of Employer 
 

 
 

Binding Signature of Contractor
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UNDERTAKING 
(For Investment) 

 

 
 

I, the undersigned do hereby undertake that our firm M/s    …………………… 

………………………………………………………..……………………………………………..would invest 

a minimum cash up to 25% of the value of the work during implementation of the 

contract. 

 
 

 
_  

 

(Signed by an Authorized officer of the firm) 
 
 
 
 
 

Title of officer 
 

 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE
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UNDERTAKING 
(For Validity) 

 

 
I, the under signed do here by under take that our firm M/s……………… 

…………………..………………………………..agree to abide by this bid for aperiod ............ 

.....................days for date fixed for receiving the same and it shall be binding on us 

and may be accepted at any time before the expiration of that period. 

 

 

 
_  

 

(Signed by an Authorized officer of the firm) 
 

 
 
 
 
 

Title of officer 
 

 
 
 
 
 

Name of firm 
 
 
 
 
 

DATE
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SECTION - 9 

DRAWINGS
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SECTION - 10 
DOCUMENTS TO BE FURNISHED BY BIDDER 


