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A-1 : NOTICE INVITING TENDER 
  

SECTION : A-1 
 
To,          
 
 
 
 
 
Sub.  :  Providing & Laying Incoming Gravity line, Construction of Storm Water 

Pumping Stations (Civil, Electrical and Mechanical Work), Rising Main 
and LT Room Near APJ Abddul Kalam Hall in FP-170, TP-83in 
Maktampura Ward including O&M work for 2 years in South West Zone 
of AMC Area 

 
Dear Sirs, 
 
A.1.1 The Municipal Commissioner of Ahmedabad Municipal Corporation (AMC) invites 

the online percentage rate tenders (two-bid system) from the prosperous, 
experienced bidders and who qualifies the eligibility criteria, as mentioned in 
Section – A.5 of the tender document for Providing & Laying Incoming Gravity 
line, Construction of Storm Water Pumping Stations (Civil, Electrical and 
Mechanical Work), Rising Main and LT Room Near APJ Abddul Kalam Hall 
in FP-170, TP-83in Maktampura Ward including O&M work for 2 years in 
South West Zone of AMC Area  

     
A.1.2 Two sets of tender documents containing –  
 

Volume – I  : Technical Bid 
 
Part – I   :  (Section – ‘A’, ‘B’, ‘C’) – Tender Notice, 

General Conditions of Contract etc. 
Part – II   :  (Section – ‘D’, ‘E’, ‘F’) – Technical 

Specifications & Drawings 
 

Volume – II : Financial Bid 
    

Schedule of Quantities and Rates (Section – ‘G’)  
 

A.1.3 Along with conditions of contract will be available from the website 
www.tender.nprocure.com.  Tenderer shall have to present D.D. of Rs. 6,000/- as 
tender fee along with the tender or have to deposit Rs. 6,000/- along with tender at 
the time of submitting the tender to AMC (Projects). Tenderer will have to obtain 
digital signature in order to submit the bid for this tender. 

 
A.1.4 An unconditional bank guarantee/Demand Draft (Earnest Money) on required stamp 

paper from the Bank, acceptable to the Corporation for Rs. 3,49,868/- must 

http://www.tender.nprocure.com/
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accompany each tender.  All the tenderers have to submit this bank guarantee/D.D. 
as specified in the tender document. 

 
A.1.5 The successful tenderer shall have to pay security deposit in Indian Rupees in 

approved Form ‘A’ enclosed with the tender document. 
 
A.1.6 The Earnest Money of the unsuccessful tenderer(s) (L2 and L3) will be returned by 

AMC, after the award of this contract has been finalized. Earnest Money of 
remaining contractor will be released within 7 days. 

 
A.1.7 The tender shall be accompanied with the Income tax Clearance Certificate. 
 
A.1.8 Two sets of tender documents (including drawings and addendum if any), duly 

completed in all respects, document fees, EMD and other documents required, (hard 
copy of original certificate, data sheets, company details, forwarding letters etc.)  
shall be submitted in sealed envelope to AMC on dt. 30-06-2026 up to 16:00 hrs. 

 
Assistant Manager 
South West Zone,  
Late Shree Tushar Deshmukh Bhavan,  
Nr. Shelby Hospital, Opp. Karnavati Club, 
Jodhpur, Ahmedabad – 380 015  

 
A.1.8A Pre-bid meeting 
  
 The pre-bid meeting will be held on 24/06/2026 at 11.00 hours at office of 

Additional City Engineer (South West Zone), Late Shree Tushar Deshmukh 
Bhavan, Nr. Shelby Hospital, Opp. Karnavati Club, Jodhpur, Ahmedabad – 
380 015.  The bidders should send the queries addressed to The Addl. City Engineer 
(South West Zone) (e-mail id: addceswz@ahmedabadcity.gov.in  AMC before at 
least three days of the pre-bid meeting. The clarification of the queries will be put 
on Web Site of AMC. The same shall be signed by the contractor and submitted 
along with the bids in two copies (original & duplicate).  This shall be considered as 
a part of the tender document 

 
A.1.9 The tenderer shall clearly state in the forwarding letter (in duplicate) to be 

enclosed with the tender documents, the deviations from General Terms and 
Conditions, if any with cross references.  If no such letter is received, it will be 
presumed that the tenderer agrees entirely with the General Terms and 
Conditions.  

 
A.1.10 All details and schedules required for pre-qualification and technical evaluation 

shall be submitted in hard copy in prescribed format. 
 
A.1.11 Document fees, EMD in form of Bank Guarantee / DD as per AMC Approved Bank 

List and other documents required. (Hard copy of Original Certificates, Data Sheets, 
Company Details, Drawings, Blank  Tenders Document Duly Signed, Forwarding 
Letter etc.) shall be submitted in a sealed envelope to AMC before prescribed date. 

 
A.1.12 Financial bid shall be submitted online on www.tender.nprocure.com 

mailto:addceswz@ahmedabadcity.gov.in
http://www.tender.nprocure.com/
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A.1.13 The technical bids from the bidders received, will be opened online in the presence 

of the bidder’s representatives who chose to attend at the office of Assistant 
Manager South West Zone,  Late Shree Tushar Deshmukh Bhavan,  Nr. 
Shelby Hospital, Opp. Karnavati Club, Jodhpur, Ahmedabad – 380 015, and 
the technical bids will be scrutinized by Ahmedabad Municipal Corporation for 
satisfying various eligibility criteria prescribed for the bidders for this work. 

 
A.1.14 Then, the financial bids from the eligible tenderers only will be opened online.  

The actual date of opening of financial bids will be communicated to 
technically qualified bidders at a later date. 

 
A.1.15 Tenders received without EMD will be considered as non-responsive and will be 

rejected outright.  
 
A.1.16 The conditional tender will not be accepted and will be rejected outright, unless, 

the nature of condition(s) put for by the bidder is acceptable to AMC.  Any 
suggestions/ alterations from the tender specifications, if suggested, must be 
mentioned in the main forwarding letter. 

 
A.1.17 Deleted. 
 
A.1.18 The tenderer shall have to attach the following documents in duplicate with the 

tender : 
 

i) A true copy of registration as an approved Contractor in ‘A’ class, 
registered with AMC, State and Central Government and other 
Corporations / Boards. 

ii) Schedules 1 to 9 of Section B-6 of Volume I. 
iii) Other documents as per A.4.8.5, A.4.9 and A.4.22 of Section A-4 of 

Volume I. 
 

A.1.19 Incomplete tender which does not fulfill any of the above conditions will be 
liable for rejection.  Tender will also be liable to be rejected if – 

 
i) The tenderer proposes any alteration in the work specified or in the time 

allowed in carrying out the works or make corrections in Schedule of 
Quantities. 

ii) Any of the page or pages in the tender is / are removed or replaced.  
iii) The (+/-) percentage is not entered in ink, in figures and words in schedule of 

quantities and rates as also amount in figures is not written and signed. 
iv) All corrections, additions or pasted slips are not initialed by the tenderer. 
v) Any erasure is made in the tender. 
vi) The tenderer or in the case of a firm, each partner or the person holding the 

power of attorney thereof does not sign or the signature(s) is (are) not 
attested by the witness, wherever it is required. 

vii) Earnest money for full amount is not paid with the tender. 
viii) The tenderer returns the tender document without signing relevant pages 

of the bid. 
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A.1.20 Acceptance of the tenders will rest with the competent authority who does not bind 
himself to accept the lowest tender and reserves the right to reject any or all tenders 
without assigning any reason thereof. 

 
A.1.21 It must be clearly and distinctly understood that the conditions of contract and 

specifications shall be rigidly enforced and no relaxation on the grounds of 
customs prevailing shall be allowed. 

 
A.1.22 The rates should be quoted exclusive of GST but inclusive of all other taxes as 

per Volume-I, B-2 GENERAL CONDITIONS OF CONTRACT, Clause -48. 
 
A.1.23 The tenderer shall be considered to have visited the site of work, fully acquainted 

himself with the local situations regarding materials, labour and other factors 
pertaining to work and studied the plans and estimates before submitting the tender. 

 
A.1.24 In the event of a discrepancy between description in words and figures quoted 

by the tenderer, the description in words shall prevail. 
 
A.1.25 The tender for the work shall remain open for a period of 180 days from the date of 

opening of the price bid and the tenderer shall not be allowed to withdraw or modify 
the offer on his own during this period any modifications or additions in terms and    
conditions   of   his  tender  not  acceptable  to  the Addl. City Engineer  (South 
West Zone), The Addl. City Engineer  (South West Zone) shall without prejudice 
to any right or remedy, be at liberty to forfeit in full the said earnest money 
absolutely. 

 
A.1.26 The Corporation reserves the right to reject all the tenders of the lowest or any other 

tender which in the judgment of the corporation does not appear to be in its best 
interest and the tenderers shall have no cause of action or claim against the 
Corporation of its officers, employees, successors for assignees for rejection of its 
tender.  The Municipal Commissioner does not bind himself to accept the lowest or 
any tender.  Tender documents are not transferable. 

 
A.1.27 (a) The Contractor shall furnish to the Addl. City Engineer (South West Zone), 

every week during the progress of the works, classified weekly returns of the 
number of the people employed on the work during the week.  The report of 
skilled and unskilled labour shall be given in the prescribed forms or in 
separate statement. 

 
(b) Details of machineries deployed on site also shall be furnished by the 

Contractor, every week. 
 

A.1.28 The tenderer, if directed by the Engineer in charge; shall increase or decrease the 
strength of the labour both skilled and unskilled.  The Contractor shall also furnish 
the following returns : 

 
(a) A report of any accident which may have occurred within 24 hours of its 

occurrence. 
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A.1.29 The tenderer shall strictly observe all the requirements laid down in the Contract 
Labour (Regulation and abolition) Act, 1970 and the Contract Labour (Regulation 
and Abolition) (Gujarat) Rules, 1972 and other acts as amended from time to time 
so far as applicable.  The tenderer should obtain necessary permission, license and 
registration from the labour commissioner, as per labour law. 

 
A.1.30 The work is to be completed in all respects within 12 (Twelve) months including 

Monsoon months, reckoned from the date of written order to commence the work.         
   
A.1.31 The tenderer shall carefully read the eligibility criteria, furnish the details and 

satisfy the same; otherwise the tender will be rejected without assigning any 
reason. 

 
A.1.32 The tenderer is required to check the tender web site for Addendum if any, before 

48 hours of tender submission date and time.  The tenderer who quotes the tender 
without attaching the addendum will be rejected. 

 
 
 
A.1.33 This notice will form part of the Contract. 
 
 
 
Note : ‘Form B1’ referred in this contract shall be read as Section – B1. 
 
 
 
 
 
 
 
Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
 
Date    :   Date   : 
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A-2 : MEMORANDUM OF WORKS IN BRIEF 
 

SECTION : A-2 
 

A.2.1 Name of Work : Providing & Laying Incoming Gravity line, 
Construction of Storm Water Pumping 
Stations (Civil, Electrical and Mechanical 
Work), Rising Main and LT Room Near APJ 
Abddul Kalam Hall in FP-170, TP-83in 
Maktampura Ward including O&M work for 
2 years in South West Zone of AMC Area 
 

A.2.2 Estimated Cost 
 

: Rs.  3,49,86,708/-  (Without GST)  
     

A.2.3 Earnest Money 
 

: Rs. 3,49,868/-     
      

A.2.4 Validity Period of Tender offered 
 

: 180 days from the date of opening of the price 
bid. 
 

A.2.5 i) Security Deposit 
 
 
 
 
 
 
 
 
ii) Retention Money 

: 5% of the contract value in the form of bank 
Guarantee /DD (Bank Guarantee issued from 
Ahmedabad Branch and other city’s branch 
authorized by Ahmedabad branch as  per para 
A.4.24). 
The security deposit shall be payable in 15 days 
from date of receipt of LOI failing which interest 
at 4% per Annum will be charged by AMC. 
 
2% of the bill amount to be deducted from 
running bills & will be return at the time of final 
bill.  
 

A.2.6 Time allowed for completion of the 
work from the date of written order 
to commence 
 

: a)   12 (Twelve) months including Monsoon 
b)  If the site is not cleared to start the work, 

the time limit will be considered from the 
date of possession given to start the work. 

 
A.2.7 (A) Date of download Tender 

Documents 
 

: From website on www.tender.nprocure.com 
 

 (B) Pre-bid Meeting  On 24/06/2026 at 11.00 hours at office of 
Additional City Engineer South West Zone,  
Late Shree Tushar Deshmukh Bhavan,  
Nr. Shelby Hospital, Opp. Karnavati Club, 
Jodhpur, Ahmedabad – 380 015 
 

 (C) Last date of online Tender 
Submission 
 

: Dt.  29-06-2026 Upto 19.00 hours 
 

 (D) Last Date of submission of Blank 
tender document, EMD & Tender 
Fee and Other documents.  
 

: Dt. 30-06-2026 up to 16.00 hours by Speed Post 
or Registered Post AD, by courier or Hand 
delivery. 
 

 (E) Description essential to be made 
on sealed cover 

 
 

: Name of Work : Providing & Laying 
Incoming Gravity line, Construction of Storm 
Water Pumping Stations (Civil, Electrical and 
Mechanical Work), Rising Main and LT 

http://www.tender.nprocure.com/
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Room Near APJ Abddul Kalam Hall in FP-
170, TP-83in Maktampura Ward including 
O&M work for 2 years in South West Zone of 
AMC Area 
 
Last date of Receiving tender in Hard copy By 
corporation: Dt. 30-06-2026 by person / RPAD / 
speed post./ Courier up  to 16.00 hrs. 
 

 (F) Mode of quoting rate in Schedule 
of quantities (in Volume – II) 

: In figures as well as in words to be done on 
line in Vol. II only.  The tenderer should not 
mention his percentage (+/-) in volume – I or 
in his forwarding letter as that will lead to 
rejection of tenders. 
 

A.2.8 Tender opening : At the time of opening of tender only Volume - I 
(Technical bid) of all the tenders will be 
opened online. After scrutiny of this Volume-I, 
(Technical Bid) the Volume-II (Financial Bid) 
of those tenderers, satisfying the eligibility 
criteria will be opened.  
 

A.2.9 Execution of work : Work shall start and progress simultaneously as 
per the priority and as directed by Engineers-in-
charge. 
 

A.2.10 
 
 
 
 
A.2.11 
 

Performance Guarantee  
 
 
 
 
EMD 
 

: The security deposit paid will be converted in the 
performance guarantee and will be released after 
completion of O&M work. 
 
B.G/D.D. No. _______________ Dt. ________, 
Drawn on ______________ Bank ________ 
Payable at Ahmedabad is enclosed herewith 
representing the earnest money, the full value of 
which is to be absolutely forfeited by AMC, 
should I / We not deposit the full amount of 
security deposit specified above. 
 

 
 
 
Signature of Contractor    Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
Date    :   Date    
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A-3 : SCOPE OF WORKS 
 

SECTION : A-3 
 
A.3.1 The broad scope of work Providing & Laying Incoming Gravity line, Construction of 

Storm Water Pumping Stations (Civil, Electrical and Mechanical Work), Rising 
Main and LT Room Near APJ Abddul Kalam Hall in FP-170, TP-83in Maktampura 
Ward including O&M work for 2 years in South West Zone of AMC Area as follows 
and shall be carried out strictly in accordance with specifications and instructions of 
Engineer in charge issued from time to time. 

 
• Providing and laying 600 mm dia. RCC pipe including excavation, refilling, 

construction of machinehole including Catchpit etc. complete upto proposed storm 
water pumping station 

• Construction of Storm water pumping station by well sinking method including inlet 
chamber, screen chamber, wet well and LT room etc.  

• Providing and laying 450 mm dia. DI K-9 pipe from proposed storm water pumping 
station to existing storm water trunk main including  excavation, refilling, providing 
and fixing valve, construction of valve chamber  etc. complete  

 
A.3.2 Scope for SITC of Electro-Mechanical and Instrumentation Work for Storm Water 

Pumping Station (SWPS) with O&M and comprehensive repair for 2 years of AMC 
shall include Supply, Erection/Installation at site, Testing and Commissioning of various 
equipment of Mechanical & Piping, Electrical & Instrumentation works as specified here 
below and in SOQ/SOQ and shall be complete in all respects as per Tender specifications 
at Proposed Pump house. The Bidder shall note that the scope shall also include any other 
work or item/material not explicitly mentioned but are required to complete the work in 
all respects for the supply and for satisfactory installation, testing and commissioning and 
satisfactory operation of specified equipment/pumping station. 

 
 Scope shall include inspection of equipment as applicable as per tender specifications at 

manufacturers’ works by Third Party Inspection (TPI) agency and Client’s representative. 
Expenses incurred towards the inspection like commercial fees, to & fro charges, lodging 
and boarding, etc., delivery of equipment at site or store as instructed by Engineer-in-
charge, unloading and storage at site etc. shall be borne by Contractor. 

 
 Scope of work shall include submission of Technical Datasheet duly filled-in for 

major equipment in the format given in Tender Technical Specification at the time 
of Drawing/Document approval. 

 
A.3.3     MECHANICAL WORKS  

 
 The scope of mechanical works shall include but not limited to the following. 
 
  SITC of 2 Nos. Submersible non-clog pumps coupled with electric drive (motors) and 

along with all related accessories like duck foot bend, auto coupling, SS lifting chain, 
guide pipes, Power & control Cable, RCC foundation etc. and SS hardware with all 
required accessories as per specifications, tender SOQ & drawing.  

 
  SITC of CI/DI DF Electrically actuator operated Sluice valve on delivery of each pump 

set with all required accessories and hardware as per specifications and tender SOQ and 
tender drawings.  
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  SITC of CI/DI DF DPCV on delivery of each pump set along with all required 
accessories and hardware as per specifications and tender SOQ and tender drawings. 

 
  SITC of Air Valve with Isolation Sluice Valve on common header with all required 

accessories, hardware and as per specifications and tender SOQ and tender drawings. 
 
  SITC of Expansion Bellow on delivery of each pump set along with all required 

accessories and hardware as per specifications and tender SOQ and tender drawings. 
 
  SITC of DI DF pipes and fittings for delivery and common header line of submersible NC 

pump set as required, to connect header to rising main as per specifications and SOQ and 
tender drawings.  

 
  SITC of monorail electric chain hoist with electrically operated trolley of adequate 

capacity for lowering and lifting submersible NC pump set & manual screen with all 
required accessories and hardware as per specifications and SOQ and tender drawings.  

 
  SITC of Electric Actuator Gear operated C.I. Sluice Gate with all required accessories 

and hardware as per specifications and SOQ and tender drawings.  
 
  SITC of Box Type Manual Mesh Screen with all required accessories and hardware as per 

specifications and SOQ and tender drawings.  
 
  Structural steel for electrical and mechanical equipment support on floor/wall/beam/ 

brackets etc. as per specifications and tender SOQ.  
 
  All under water (wetted) hardware shall be in SS 304 (Nuts, bolts etc.) and non-wetted 

hardware shall be GI.  
 
A.3.4     The scope of Electrical work may include but not limited to the following: 

 
As the load demand is less than 100 kW/125 KVA, it is proposed to go for LT power 
supply system. 
 
415V Power is expected from local Power Supply Company. 
 
Power Supply Company (PSC) will provide their L.T metering panel in pumping station / 
plant. The LT power from Power Supply Company’s LT Metering Panel shall be fed to 
MCCB near the PSC metering panel and from MCCB to incomer of PMCC Panel. 

 
Major scope of work for electrical installation shall include the following:  
 
SITC of PMCC / Main LT Panel including Starters, spare feeders etc. along with 
complete all required accessories and hardware etc. as per SOQ, tender specification & 
SLD. Panel dimension/GA shall be as per site condition. 
 
SITC of APFC Panels as a part of PMCC panel for power factor correction etc. along 
with complete all required accessories and hardware etc. as per SOQ, tender specification 
& SLD. 
 
SITC of LDB for indoor and outdoor requirements, Power Sockets, Welding Receptacles, 
etc. as required, along with complete all required accessories and hardware etc. as per 
SOQ and tender. 
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SITC of Local Push Button Stations (LCS) for Motors, actuators & Junction Box along 
with complete all required accessories and hardware etc. as per SOQ & tender. 
 
SITC of LV Power and Control Cables with cable end termination and connection etc. 
along with complete all required accessories and hardware etc. as per SOQ and tender. 

 
SITC of Cable Tray and Cabling System etc. along with complete all required accessories 
and hardware etc. as per SOQ and tender. 

 
SITC of Earthing system etc. along with complete all required accessories and hardware 
etc. as per SOQ and tender. 
 
SITC of Internal and External area LED lighting system etc. along with required wiring, 
including all required accessories and hardware etc. as per SOQ and tender.  
 
SITC of Safety Equipment/Accessories as per statutory norms/requirements along with 
complete all required accessories and hardware etc. as per SOQ and tender. 
 
Preparation of various drawings and layouts prior to execution viz. Cable and Cable Tray 
Layout, Earthing Layout and Lighting/Illumination Layout (indoor/Outdoor).  

 
Liasoning works as required with Electrical Inspector/Statutory authority for obtaining 
power for pumping station/plant including submission and approval of drawings etc. for 
all electrical equipment and allied installation works. Liasoning work shall also include 
obtaining NOC for release of power on behalf of the Client. 

 
A.3.5      INSTRUMENTATION WORKS  

 
The scope of Instrumentation work may include but not limited to the following. 
 
SITC of Diaphragm type pressure gauge along with required accessories/hardware shall 
be provided at delivery line of each pump, as per SOQ & tender. 
 
SITC of Hydrostatic Type Level Transmitter shall be provided at sump for level based 
auto operation of pump as per SOQ and tender. 
 
SITC of Float Type Level Switch shall be provided, at upstream of manual screen and 
sump for high level alarm and dry run protection of pump as per SOQ and tender. 
 
SITC of Electromagnetic Flow meter at common discharge header of Pump to measure 
discharge Storm Water from Pump House. The Flow meter shall provide local display 
and Remote Display at HMI & as per SOQ and tender. 
 
SITC of PLC based Instrument Control Panel along 10” Color Touch Screen HMI, IO 
Module, Relay Card,4G or Latest GPRS Modem for Remote data transmission to existing 
Central SCADA of client, Online UPS, etc., as per SOQ & Tender. 
 
These Data acquisition & integration to Central SCADA and Necessary modification 
/provision in existing Central SCADA System, Storage and Screen development at 
Central Control Room of AMC to monitor and control SWPS from Central Control 
Room. 
 
Instrumentation Cables viz. Power, Control & Signal, mounting hardware’s, cable trays, 
junction boxes, Earthing System etc. as per SOQ & Tender. 
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A.3.6    OPERATION & MAINTENANCE 
 

The Bidder has to operate and run the storm water pumping station along with Operation 
and Maintenance work and with all accessories etc. and maintain the same for 2 years 
with all supply of spares, tools, consumables, lubricants, man power etc. after completion 
of successful execution, installation and commissioning of works.  
 
The O&M Period shall be commencing after successful completion of SITC works in all 
respect. O & M period will be considered after successful completion of SITC of EMI 
works & on issue of commissioning certificate of proposed SWPS. The spares, tools and 
furniture etc. as applicable as per SOQ shall be handed over to Client on commissioning 
of project/before start of O&M period. 

 
A.3.7         ADDITIONAL SCOPE 

 
In addition to the above, following services are also included in the scope of the 
Contractor for the Proposed Storm water pumping Station. 

 
• Alignment, Drilling and grouting of equipment. 
• Drilling holes, zary work on walls/slabs for pipes and cables (if necessary).  
• Clamping and supporting of all pipes. 
• Cable tray support. 
• Making good of the damage done to civil, mechanical & electrical installations of 

the pump house. 
• Final painting of equipment at site after installation. 
• Drawings and Instruction Manuals- each 3 Sets. 
• Verifying the existing dimensions as relevant to the Contractors scope. 
• Excavation, bedding and refilling as per requirement 
• Temporary lighting during execution of work at site shall be arranged by 

Contactor. 
• Civil work & civil repairing work of damage done to the pump house during 

Execution of all Electro-Mechanical Works. 
 
 
 

 
 
 
 

Signature of Contractor    Additional City Engineer (South West Zone) 
 
Name :      Ahmedabad Municipal Corporation  
 
Company’s seal :     
 
Date :      Date : 
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A-4 : INSTRUCTIONS TO TENDERERS 
 

SECTION : A-4 
 
A.4.1 Note  
 
A.4.1.1 These instructions are provided to assist tenderers while preparing their tenders.  

They do not form part of the Contract and they shall not be taken into 
consideration in interpreting or construing the Contract. 

 
A.4.2 Invitation to Tender  
 
A.4.2.1 The Municipal Commissioner for and on behalf of the Ahmedabad Municipal 

Corporation, Ahmedabad, hereinafter referred to as the Corporation, will receive 
on line tenders for the construction works according to the specifications and 
Schedule of Quantities in the tender documents herewith attached. 

 
A.4.2.2 Tenders will not be accepted after the hour and date fixed for receiving of tenders.  

Telegraphic tenders will not be accepted under any circumstance.  Tenders 
received after the hour and date so fixed will not be considered.  Tenders (Hard 
copy) will be received upto 16.00 hours on or before Dt. 30-06-2026.  
Tenderer’s authorized representatives may attend the tender opening.   The date 
and time for opening of tenders will be communicated to tenderers separately. 

 
A.4.2.3 However, the Corporation reserves the right to reject all the tenders or the lowest 

or any other tender which in the judgement of the Corporation does not appear to 
be in its best interest, and the tenderer shall have no cause of action or claim 
against the Corporation or its officers, employees, successors or assignee for 
rejection of its tender. 

 
A.4.2.4 The Municipal Commissioner does not bind himself to accept the lowest or any 

tender.  If the tenderer wishes to offer discount in the event of the entire work 
being awarded to him, he shall state so in the tender.    

 
A.4.2.5 Tender documents are not transferable. 
 
A.4.3 Tender Validity Period 
 
A.4.3.1 The tender shall be kept valid for acceptance for a period of One Hundred Eighty 

(180) calendar days from the date of opening of financial bids. 
 
A.4.4 Language of Tender  
 
A.4.4.1 Tenders shall be submitted in English, and all information in the tender shall be in 

English.  Information in any other language shall be accompanied by its 
translation in English.  Failure to comply with this may disqualify a tender.  Only 
English text shall be governing. 
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A.4.5 Documents  
 
A.4.5.1 Two sets of tender documents (Vol. I & Vol. II, drawings & addendum if any), 

comprehensively referred to as Tender Document, are issued to every tenderer.  
The details of the Tender Document referred above are as follows : 

 
(1) Volume – I : (Part – I) (General) (Technical Bid) 

 
Section: A - Notice Inviting Tender, Scope of Work, Instructions to 

Tenderers etc.  
Section : B - General Conditions of Contract, Schedules etc. 
Section : C - Specifications : Non-Technical, Safety Provisions etc.  

 
(2) Volume – I : (Part – II) (Technical Specifications & Drawings) 

 
Section : D - Technical Specifications   
Section : E - Drawings 

 
(3) Volume – II (Financial Bid) 

 
Section : F - Schedule of Quantities & Rates 

 
A.4.6 Earnest Money  
 
A.4.6.1 Each tender must be accompanied by a receipt for Earnest Money Deposit as 

Demand Draft/Bank Guarantee in the prescribed form, from a bank acceptable to 
the Corporation.  Tender deposit is accepted as detailed out in Section B.  

 
A.4.6.2 Tenders not accompanied by Earnest Money as required shall be rejected as 

non-responsive. 
 
A.4.6.3 In case of Bank Guarantee/Demand Draft, the same shall be valid for 120 days 

from the Technical bid opening date. 
 
A.4.6.4 If during the tender validity period, the tenderer withdraws his tender or the 

successful tenderer fails to accept the contract within 15 calendar days after 
receiving notice of the award of contract and fails to submit contract deposit, the 
earnest  money in the form of D.D/ bank guarantee shall be forfeited and the 
tenderer  may be disqualified from tendering for further works with the 
Municipal Corporation of Ahmedabad.  

 
A.4.6.5 A list of banks from whom guarantees will be acceptable by the Corporation is 

attached to these Instructions. Tenderers are requested to verify from the 
Corporation the wording of the Tender Guarantee if they consider any 
modification is necessary and also to enquire about acceptability of the bank by 
whom the guarantee will be given, as possible during the tender period. 

 
A.4.6.6 After the award has been finalised, the Earnest Money will be returned to the 

respective tenderers, with the exception of the successful tenderer. 
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A.4.6.7 The successful tenderer’s earnest money will be retained as security after signing 
the contract and for making of the contract deposit.  In case of Bank 
Guarantee/Demand Draft, successful tenderer’s Bank Guarantee/Demand Draft 
will be returned after furnishing the contract deposit. 

 
A.4.6.8 No interest will be paid on any tender deposit / guarantee. 
 
A.4.7 Income Tax Clearance Certificate  
 
A.4.7.1 In case of domestic tenderers, the tender must be accompanied by an Income-Tax 

Clearance Certificate for the last three financial years in the form attached (Form 
‘B’).  In case it is not possible to furnish such a certificate, the tenderers should 
submit with the tender, information regarding the Income-Tax, circle or ward of 
the district in which he is assessed for Income Tax, reference number of the 
assessment and the assessment year  in the form attached (Form ‘C’).  If a tender 
is submitted without complying with these requirements, it is liable to be 
rejected outright. 

 
A.4.8 Submission of Tenders 
 
A.4.8.1 Tenders shall be submitted online in three (3) stages as prescribed on website 

amc.nprocure.com.  In the event of a Contract, the tender  and the documents 
attached thereto shall be considered as forming part of the Contract Documents. 

 
A.4.8.2 Document fees, EMD, Blank Tender Document duly signed, company details, 

data sheets, original certificates shall be submitted to AMC in sealed envelope, so 
as to reach by up to 16.00 hrs. on dt. 30-06-2026 at the following address : 

 
Assistant Manager 
South West Zone,  
Late Shree Tushar Deshmukh Bhavan,  
Nr. Shelby Hospital, Opp. Karnavati Club, 
Jodhpur, Ahmedabad – 380 015  

 
A.4.8.3 The sealed envelopes shall show on the outside, the name of the tenderer and 

his address with phone numbers.  In addition, the lower left hand corner of the 
envelope or other container should indicate the Contract number and the tender 
opening date.  Tenders which are opened before the due date with no indication 
having been given on the outside of the envelope or container to indicate that it is 
a tender liable to be disqualified. 

 
A.4.8.4 No tender shall be accepted unless both the envelope is sealed.  Tenderers shall 

not be allowed to fill in or seal their tenders at the Municipal Office.  Tenderers 
are requested to present the tenders in good time on the stipulated day so as 
to avoid rush at the closing hours. 

 
A.4.8.5 Envelope of the tender document shall be accompanied by the following 

documents in duplicate: 
(a) Vol. I of the tender with duly signed. 
(b) Tenderer’s programme for the execution of the works. 
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(c) List of plant and machinery in good working order available with the 
tenderer which he proposes to deploy on the works. 

(d) Details of schedule 1 to 9 of section B - 6, of Vol.  I. 
(e) A covering letter stating any other matter in relation to this tender which 

the tenderer considers should be drawn to the particular notice of the 
Corporation or Consulting Engineers.   
In addition, the original tender shall be accompanied by : 

(f) A receipt for a deposit as earnest money as detailed in item A.4.6, above. 
(g) In case of domestic contractor, an income-tax clearance certificate as 

detailed in item A.4.7, above 
(h) A certificate of registration as approved Contractor should be attached 

with the tender. 
 
A.4.8.6 Deleted 
 
A.4.8.7 Time being the essence of the contract, the tenderers should indicate the tender 

completion date(S).  The desired completion requirements of the Corporation are 
indicated in the specifications attached. 

 
A.4.8.8 Erasures and other changes shall be noted over by the initials of the person 

signing the tender. 
 
A.4.9 General Performance Data    
 
A.4.9.1 Tenderers shall present the following information online / hard copy :  
 

(a) Evidence of financial capacity to execute a contract of this magnitude in 
terms of solvency certificate, annual turnover and price of biggest job 
carried out. 

(b) The bidders are requested to furnish requisite information as described in  
Section : A-5 so as to enable the competent authority to decide the 
technical and financial capability of the bidder, based on which, the 
bidder shall be evaluated. 

(c) Experience of similar works with names of authorities for which the 
works were executed. 

(d) List of current jobs of comparable nature along with starting date and 
likely completion dates with their contract values. 

(e) The extent of responsibilities carried by Contractors associated with the 
tenderer. 

(f) General detail of tenderers’ organization, management, staff and 
personnel,  Facilities for design and construction.  

 
A.4.9.2 Tenders will not be considered if the above information is not provided or is 

considered to be unsatisfactory. 
 
A.4.10 Signing of Tender Document 
 
A.4.10.1 Tenderers are requested to sign the Bank Guarantee Form – A, placed in        

Section : A-4 of Volume I.  Schedule of Quantities in Volume–II etc. after making 
appropriate enquiries wherever necessary. 
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A.4.10.2 If the tender is made by an individual, it shall be signed with his full name above 
his current address. 

 
A.4.10.3 If the tender is submitted by a proprietary firm, it shall be signed by the proprietor 

above his name and the name of his firm with its current address. 
 
A.4.10.4 If the tender is made by a firm in partnership, it shall be signed by all the partners 

of the firm above their full names and current addresses, or by a partner holding 
the power of attorney for the firm signing the tender in which case a certified 
copy of the power of attorney shall accompany the tender.  A certified copy of 
the partnership deed, current address of the firm and the full name and the 
current address of all the partners of the firm shall also accompany the 
tender. 

 
A.4.10.5 If the tender is made by a limited company or a limited Corporation, it shall be 

signed by a duly authorised person holding the power of attorney for signing the 
tender, in which case, a certified copy of the power of attorney shall accompany 
the tender.  Such limited Company or Corporation may be required to furnish 
satisfactory evidence of its existence before the contract is awarded. 

 
A.4.10.6 All witnesses and sureties shall be persons of status and probity and their full 

names, occupations and addresses shall be stated below their signatures. 
 
A.4.10.7 The tenders from Contractors shall be accompanied by an attested copy of 

income-tax clearance certificate from the Income-tax Officer of the Circle for the 
previous financial year. 

 
A.4.10.8 All signatures in the tender documents shall be dated. 
 
A.4.11  Interpretation of Documents  
 
A.4.11.1 Tenderers shall carefully examine the Tender Documents and fully inform 

themselves as to all the conditions and matters which may in any way affect the 
work or the cost thereof.  Should a tenderer find discrepancies in or omission from 
the specification or other documents, or should be in doubt as to their meaning, he 
should at once address a query to the Addl. City Engineer (South West Zone) as 
provided for in Clause A.4.8.8. Any resulting interpretation of the Tender 
Documents will be issued to all tenderers as an Addendum.  Verbal clarification 
and/or information given by the Addl. City Engineer (South West Zone) shall not 
be binding on the Corporation. 

 
A.4.12 Errors and Discrepancies in Tenders 
 
A.4.12.1 Should the Schedule of quantities and Rates (Vol. II) submitted with the tender be 

found to contain errors, or discrepancies the owner / engineer will not permit any 
bidder to change the substance or price of his bid after the bid opening.  In case of 
discrepancy in the quoted percentage and the corresponding amount the 
percentage quoted in words in all cases shall govern.  Also the bidder will not be 
permitted to correct or withdraw material deviations or reservations once bids 
have been opened. 
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A.4.13 Modification of Documents 
 
A.4.13.1 Any Modifications in the tender, if required, will be made by an Addendum on 

www.tender.nprocure.com AMC’s website before 48 hours.   
 
A.4.13.2 The tenderer shall not add to or amend the text of any of the documents except in 

so far as may be necessary to comply with the Addenda. 
 
A.4.14 Evaluation of Tenders  
 
A.4.14.1 For  evaluation and comparison of bids, the following factors shall be 

considered in addition to the points mentioned in Clause A.4.22.1 of Section : 
A-4 of Volume-I. 

 
i) The costs of procurement of principal element of the work of similar 

magnitude executed earlier. 
ii) The time of completion of construction. 
iii) The efficiency and compatibility of the construction. 
iv) The reliability of the proposed construction methods. 
v) Other minor deviations, if any. 
vi) Technical competence. 
vii) Relative quality of previous jobs. 
viii) Organisation set up. 
ix) Financial Capability. 

 
A.4.15 Policy for tenders under consideration 
 
A.4.15.1 Tenders shall be deemed to be under consideration from the opening of tenders, 

until such time as an official announcement of award is made. 
 
A.4.15.2 While tenders are under consideration, tenderers  and their representatives, or 

other interested parties, are advised to refrain from contacting by any means 
any Corporation personnel or representatives on matters relative to the 
tenders under study.   The Engineer’s Representative, if necessary, will obtain 
clarification of tenders by requesting such information from any or all the 
tenderers either in writing or through personal contact, as may be necessary.  The 
tenderer will not be permitted to change the substance of his tender after 
tenders have been opened.  This includes any post tender price revision or 
major modification as defined in Clause No. A.4.13.  Non-compliance with 
this provision is a cause for disqualification. 

 
A.4.16 Alternatives  
 Deleted  
 
A.4.17 Cost of Tendering  
 
 The Corporation will not defray the expenses incurred by tenderers in tendering 

and will not be bound to accept the lowest or any tender. 
 

http://www.tender.nprocure.com/


 A-4/7 

A.4.18 Award of Contract  
 
A.4.18.1 Notification of award will be made in writing to the successful tenderer. 
 
A.4.18.2 The contract will be awarded to the technically and financially qualified and 

responsive tenderer offering the lowest overall evaluated tender or tenders in 
conformance with specifications subject to the provisions in Clause No. A.4.14 
and A.4.15 i.e. Evaluation of tenders and policy for tenders under considerations, 
mentioned earlier. 

 
A.4.18.3 A responsive tender is one which accepts all the terms and conditions of the 

Tender Documents without any major modifications.  A major modification is one 
which affects in any way the price, quality, quantity or completion of works or 
which limits in any way, any responsibilities or liabilities of the tenderer or any 
rights of the Corporation, as specified in the Tender Documents.   The 
Corporation may waive any minor informality in a tender which does not 
constitute a major modification.  However, the failure of successful bidder to 
pay ‘Security Deposit’ and signing the contract shall constitute sufficient 
grounds for annulment of the award of contract and forfeiture of the earnest 
money deposit, in which case the Owner/Engineer may award the contract to 
the next lowest evaluated responsive bidder.  In the event of not finding any 
such bidders, the employer is empowered to call for new bids. 

 
A.4.18.4 In case, the tender is found technically responsive, tenderer will be intimated 

accordingly.  Financial bid of only technically qualified tenderer will be opened. 
Financial bid of the technically not qualified tenderer will be returned un-
opened.  

 
A.4.19 Signing of Contract 
 
A.4.19.1 The successful tenderer shall be required to execute the Contract within 15 days 

of receipt of intimation to execute the Contract, failing which the Corporation will 
be entitled to claim discount offered for payments of bills in spite of non-payment 
of the bills within the stipulated time, if such non-payment is the result of non-
execution of the contract by the tenderer.  Moreover if the contractor will not pay 
security deposit and do the agreement within 15 days after issuing the first letter 
from the authority or corporation.  

 
A.4.19.2 The person to sign the contract documents shall be the persons as detailed in 

Clause No. A.4.10 i.e. signing of tender documents. 
 
A.4.20 Stamp Duty and Legal Charges 
 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract 
and legal charges for preparation of the contract agreement. 
 

A.4.21 Solvency Certificate 
 

Solvency Certificate of an amount 20 % of the tender estimated cost shall be 
enclosed with technical bid. Bank Solvency shall not be older than one-year 
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period as on the last day of the month previous to the one in which Tender are 
invited. If he fails to produce such certificate his tender will not be 
considered. 

 
A.4.22 Documents / Information to be submitted alongwith Volume – I (Technical 

Bid) 
 
A.4.22.1 The following documents/information must be submitted by the tenderer in 

duplicate along with Volume-I of the tender. 
i. A certificate of registration as approved Contractor. 
ii. A receipt for a deposit as earnest money or bank guarantee as detailed in 

Clause No. A.4.6 of Instructions to Tenderers – (Volume-I). 
iii. An Income-tax clearance certificate for the last three financial years as 

detailed in Clause No. A.4.7, of Instructions to tenderers - (Volume-I). 
iv. If the tender is not submitted by an individual, the necessary certified copy of 

the power of attorney, a certified copy of the partnership deed and other 
relevant information in this connection as detailed in Clauses A.4.10.3 to 
A.4.10.7 of  Instruction to Tenders – (Volume-I). 

v. A solvency certificate as detailed in Clause A.4.21 above. 
vi. General details of tenderer’s organisation, management, staff and 

personnel, facilities for design and construction. 
vii. An overall schedule of the  ‘Work Plan’ of the project based on ‘Network 

Technique Method’ – Programme Evaluation and  Review Technique (PERT)/ 
Critical Path Method (CPM) for appreciating his method of planning, 
scheduling and control of project execution. 

viii. A chart showing the monthly labour force required to execute the project. 
ix. Details of the work of similar type and magnitude carried out by the 

tenderer including names of the authorities for which works were 
executed, as per Schedule-B.6.1 of Section B – (Volume-I). 

x. Details of works in hand and works tendered for as on the date of 
submission of the tender, as per schedule-B.6.2 of Section B – (Volume-I). 

xi. Details of technical personnel with tenderer who are proposed for this 
contract as per Schedule-B.6.3 of Section B – (Volume-I). 

xii. Information regarding financial capacity of the tenderer to execute the 
works of this magnitude as per Schedule-B.6.4 of Section–B – (Volume-I). 

xiii. Details of the equipment (plant and machinery) in good working order, 
which is in possession of the Contractor and the equipment he proposes to 
bring to the site, as per schedule-B.6.5 of Section B – (Volume-I). 

xiv. Details of Contractor’s schedule for execution of works, as per Schedule-
B.6.6 of Section B – (Volume-I). 

xv. Details of Bidding Capacity as per schedule-B.6.7 of Section B –   
(Volume-I). 

xvi. Details of structure and organisation as per schedule – B.6.8 of Section B–   
(Volume-I).  

xvii. Details of skilled, unskilled and other categories of personnel / workers to 
be employed for this contract. 

xviii. Details of  excavation and dewatering method including well point system. 
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A.4.22.2 Bidders not submitting the above mentioned information along with their tenders 
as per clause No. A.4.22.1 above, the tender will not be considered for evaluation 
and the bid will be outright rejected. 

 
A.4.22.3 Bidder to note that the time being essence of contract, mechanical means of 

excavation will have to be used to the maximum extent and quote accordingly. 
 
A.4.22.4 Contractor to read this clause carefully : 

Department of Labour and Employment, Government of Gujarat, 
Sachivalaya, Gandhinagar, Vernacular Resolution No.RGR-102003-966- 2 
(2) dated 04-07-2003. 

 

As required under the above resolution bidders are requested to give  
assurance about  how many Skilled, Unskilled and other categories of 
personnel / workers they will employ on this work. If the  bidders fail to give   
assurance about  this, his tender will not be considered.  Contractor will have 
to submit quarterly  report to AMC, which will be submitted to Department 
of Labour and Employment regarding the employment given to different 
categories of personnel under this work based on the details submitted by the 
tenderers.  (As per Schedule B.6.9 attached) 

 
A.4.22.4.1 Provide Portable/finished Masonary well furnished Site office with all amenities 

for AMC Staff at Construction site for during construction phase and up to 
completion period. 

 
A.4.22.4.2 All circulars relating to the works published on the AMC web sites will be 

applicable. 
 
 
Signature of Contractor   Addl. City Engineer (South West Zone) 
Name    :   Ahmedabad Municipal Corporation 
Company’s seal  :     
Date    :   Date   : 
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A.4.23 FORMS 
FORM ‘A’ 

 
FORMAT FOR BANK GUARANTEE FOR EARNEST MONEY 

 
[1] In   consideration   of   the   Terms   and   Conditions   of   the   tender   invited   by 

Commissioner, Ahmedabad Municipal Corporation, Ahmedabad (hereinafter called" 
Ahmedabad Municipal Corporation") and…………………………… (Contractor) 
(hereinafter called "Contractor" for the work of ………………………………. 
……………. (Name of work) for the …………………… deposit for the due 
fulfillment by the contractor of the terms and conditions contained in the said tender, 
We Bank of …………………………………….. (hereinafter referred to as the Bank) 
at the request of ……………………………. (Name of Contractor) do hereby 
undertake to pay the Ahmedabad Municipal Corporation an Amount not exceeding 
Rs………….. (Total Earnest Money Deposit Amount) against any loss or damage 
caused to or suffered by Ahmedabad Municipal  Corporation by reason of any breach 
of any term or condition contained in the said tender by the said Contractor. 

 
[2] We Bank of……………………………… do hereby undertake to pay the amount due 

and payable under this Guarantee without any demur merely on a demand from the 
Ahmedabad Municipal  Corporation stating that the amount claimed in due by way of 
loss of damage caused to or would be caused to or suffered by the Ahmedabad 
Municipal  Corporation by the reason of breach by the said contractor of any of the 
terms and conditions in the said tender of by reason of the contractors failure to 
perform. Any such demand made on the Bank shall be conclusive as regards the 
amount due and payable by the Bank under this guarantee shall be restricted to an 
amount not exceeding Rs……..….. (Total of Amount of Earnest Money Deposit). 

 
[3] We  undertake  to  pay  the  Ahmedabad Municipal  Corporation any  money  so  

demanded notwithstanding dispute or disputes raised by the contractor. In any suit of 
proceeding pending before any Court or Tribunal relating thereto, our liability under 
this presents being absolute and unequivocal. The payment so made by under this 
bond shall be a valid discharge of our liability for payment there under and the 
contractor shall have no claim against us for making such payment. 

 
[4] We Bank of ……………………, ………………………. further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the final award of contract of the said work and that under or by 
virtue of said tendered work have been fully finalised and its claim satisfied or 
discharged or till Commissioner, Ahmedabad Municipal  Corporation, Ahmedabad 
clarified that the terms and conditions of the said tender have been fully and properly 
finalised by the said contractor and accordingly discharge this guarantee. Unless a 
demand or claim under this tender is made on to us in writing on or before (dt.) 
…………………… we shall be discharged from all liability under this Guarantee 
thereafter. 

  
[5] We  Bank  of  ……………………………………………… further  agree  with  the  

Ahmedabad Municipal  Corporation that the Ahmedabad Municipal  Corporation 
shall have the fullest liberty without our consent and without in any manner our 
obligations hereunder to vary any of the terms and conditions of the said tender or to 
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extend the time of performance by the said contractor from time to time or to 
postpone for any time any of the power exercisable by the Ahmedabad Municipal  
Corporation against the said contractor and to forbear or enforce any of the terms and 
conditions relating to the said tender and we shall not be relieved from our liability by 
reason of any variation or extension being granted to the said contractor or for any 
forbearance, act or omission of the part of the Ahmedabad Municipal  Corporation or 
any indulgence by the Ahmedabad Municipal  Corporation to the said contractor or by 
any such matter or thing whatsoever which under the law relating to sureties would, 
but for this provision, would relieve us. 

 
[6] This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor. 
 
[7] We Bank of ……………………………… lastly under take not to revoke this 

guarantee during its currency. 
 
NOT WITH STANDING ANYTHING CONTAINED HERE IN ABOVE: 
 
[1] Our liability under this bank guarantee is restricted to Rs. ………………. (Amount of 

………………. Deposit) 
[2] This bank guarantee is valid up to ……………………….. 
[3] Our liability to make payment shall arise and we are liable to pay the guarantee 

amount or any part there of under this guarantee, only if served upon us a written 
claim or demand in terms of the guarantee on or before dt. …………… 

 
[4] In written of bank has executed this present the day and year first written. 
 
 
Dated …………… Day of ………………..2026. 
 
 
For …………. (Bank name). 
 
 
 
 
 
 

Seal, stamp and signature of 
Bank's authorized Signatory 
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FORMAT FOR BANK GUARANTEE FOR SECURITY DEPOSIT  

[1] In consideration of the Terms and Conditions of an "Agreement made between 
Commissioner, Ahmedabad Municipal Corporation, Ahmedabad (herein after called" 
Ahmedabad Municipal Corporation ") and…………………………… (Contractor) 
(hereinafter called "Contractor" for the work of 
……………………………………………………………………………. 

            ……………. (Name of work) for the …………………… deposit for the due 
fulfillment by the contractor of the terms and conditions contained in the said 
agreement,  We Bank of …………………………………….. (hereinafter referred to 
as the Bank) at the request of ……………………………. (Name of Contractor) do 
hereby undertake to pay the Ahmedabad Municipal Corporation an Amount not 
exceeding Rs…………..  against any loss or damage caused to or suffered by 
Ahmedabad Municipal Corporation  by reason of any breach of any term or condition 
contained in the said agreement by the said Contractor. 

 
[2] We Bank of……………………………… do hereby undertake to pay the amount due 

and payable under this Guarantee without any demur merely on a demand from the 
Ahmedabad Municipal Corporation  stating that the amount claimed in due by way of 
loss of damage caused to or would be caused to or suffered by the Ahmedabad 
Municipal Corporation  by the reason of breach by the said contractor of any of the 
terms and conditions in the said agreement of by reason of the contractor failure to 
perform the said agreement. Any such demand made on the Bank shall be conclusive 
as regards the amount due and payable by the Bank under this guarantee shall be 
restricted to an amount not exceeding Rs……..….. 

 
[3] We undertake to pay the Ahmedabad Municipal Corporation  any money so demanded 

notwithstanding dispute or disputes raised by the contractor.  In any suit of proceeding 
pending before any Court or Tribunal relating thereto our liability under this present 
being absolute and unequivocal.  The payment so made by under this bond shall be a 
valid discharge of our liability for payment there under and the contractor shall have 
no claim against us for making such payment. 

 
[4] We Bank of ……………………,   ………………………. further agree that the 

guarantee herein contained shall remain in full force and effecting during the period 
that would be taken for the performance of the said agreement and that under or by 
virtue of said agreement have been fully paid and its claim satisfied or discharged or 
till Commissioner, Ahmedabad Municipal Corporation, Ahmedabad  clarified that the 
terms and conditions of the said agreement have been fully and properly carried out 
by the said contractor and accordingly discharge this guarantee.  Unless a demand or 
claim under this agreement is made on us in writing on or before (dt.) 
…………………… we shall be discharged from all liability under this Guarantee 
thereafter. 

 
[5] We Bank of ……………………………………………… further agree with the 

Ahmedabad Municipal Corporation  that the Ahmedabad Municipal Corporation  shall 
have the fullest liberty without our consent and without in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend 
the time of performance by the said contractor from time to time or to postpone for 
any time or time to time any of the power exercisable by the Ahmedabad Municipal 
Corporation  against the said contractor and to force or enforce any of the terms and 
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conditions relating to the said agreement and we shall not be relieved from our 
liability by reason of any variation or extension being granted to the said contractor or 
for any forbearance, act or omission on the part of the Ahmedabad Municipal 
Corporation  or any indulgence by the Ahmedabad Municipal Corporation  to the said 
contractor or by any such matter or thing whatsoever which under the law relating to 
sureties would but for this provision would relieve us. 

 
[6] This guarantee will not be discharged due to the change in the constitution of the 

Bank or the Contractor. 
 
[7] We Bank of ……………………………… lastly under take not to revoke during its 

currency except with the previous consent of the Ahmedabad Municipal Corporation  
in writing. 

 
NOT WITH STANDING ANYTHING CONTAINED HERE IN : 

 
[1] Our liability under this bank guarantee is restricted to Rs. 
[2] This bank guarantee is shall valid up to  ……………………….. 
[3] Our liability to make payment shall arise and we are liable to pay the guarantee 

amount or any part there of under this guarantee, only if serve upon us a written claim 
a demand in terms of the guarantee on or before dt. …………… 

  
THIS BANK GUARANTEE IS ENCASHABLE AT OUR BRANCH OFFICE AT 
AHMEDABAD  

 
[4] In written of bank has executed this present the day and year first written. 

Date the …………… , Month ………………. , Year ……….. for …………. (Bank 
name). 

 
 

Seal, stamp and signature 
of Bank's authorized Signatory 
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FORM ‘B’ 
 
 
 

INCOME-TAX CLEARANCE CERTIFICATE 
 
 
 
1. Names and style (of the Company, Firm, HUF or Individual) in which the applicant is 

assessed or assessable to Income-tax and the addresses for the purpose of assessment : 
 
 
2. Names and addresses of all Companies, Firms or Associations or persons in which the 

applicant is substantially interested in his individual or fiduciary capacity. 
 
 
3. The Income-tax Circle/Ward/District in which the applicant is assessed to income-tax. 
 
 
4. The following particulars are to be furnished concerning the Income Tax Assessments 

for the preceding four years : 
 
 

(a) The total contract amount received during the preceding four accounting years 
(give date of the closing day of the year being previous year). 

 
 

(b) Year Total Income Tax demanded, Tax paid, Balance due Tax assessed  
 

 
Note : 
 
 
(i) Tax in Columns 3 and 4 should include all items viz. Income-tax, Sales 

Tax, Surcharges, Excess Profit Tax and Port Tax, etc. 
 
 
(ii) If any tax remains unpaid, the reasons should be explained in an 

attached statement. 
 
 

(c) In case  there has been no income-tax assessment in any year, whether returns 
have been submitted under Section 22 (1) or 22(2) or tax has been paid in 
advance under Sections 18(A) (3) of the Act and if so, the amount of income 
returned for each year and tax for each of the four years mentioned above and 
the name of Income-tax Circle/Ward/District concerned where such returns 
have been paid.  Give reasons why the income-tax is not assessed. 

 
(d) Whether any attachment or certificate proceedings pending in respect of the 

arrears. 
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(e) The name and address of Branch(es), if any. 
 

 
I declare that the above information is correct and complete to the best of my 
information and belief. 

 
 
 
 

Signature of the Contractor 
 
Registered No.        Signature 
 
Address  
 
 
 
 
Date :  
 
 
 
 
 
 
 
 
In my opinion, the assessee mentioned above has been doing everything possible to pay the 
tax demanded promptly and regularly and to facilitate the completion of the pending 
proceedings. 
 
This will remain valid for one year from the date of issue. 
 
Signature of the Income-tax officer 
 
 
 
 
 
Circle        Ward 
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FORM ‘C’ 
 

INCOME TAX CLEARANCE CERTIFICATE 
 
1. Name of style (of the Company,  

Firm, HUF or Individual) in which 
The tenderer is assessed or  
Assessable to Income-tax and the 
Addresses for the purpose of assessment ____________________ 
 
 

2. Name of address of all Companies, 
Firms or Associations of persons  
In which the applicant is substantially  
interested in his individual  
Fiduciary capacity.    ___________________ 
 
 

3. The Income-Tax Circle/Ward/District 
In which the tenderer is assessed to  
Income-tax. 
 
 

4. Reference number of the assessment 
and assessment year    __________________ 
 
 
 
 
 

Signature 
 

Address  :     Signature of the Firm 
 
     1. 
Names and private residential  2. 
Addresses of the partners  3. 
Constituting the firm :   4. 
     5. 
 
(Tenderer to strike out whichever is not applicable) 
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PERFORMANCE BOND 
 

Annexure-I 
 

(See Clause No. 1(b)) 
 
 
(The date of this bond must not be prior to the date of the instrument in connection with 
which it to given) 
 
Principal (Consultancy) 
 
 
 
Surety (Bank) 
 
 
Sum of bond (Express in words and figures) 
 
 
 
Contract No.           and date of Contract 
 
 
 

KNOW ALL MEN BY THESE PRESENTS, THAT WE, 
THE PRINCIPALS AND SURETY 

 
above mentioned are held and firmly bound unto the Municipal Commissioner, AMC, 
Ahmedabad, owner of the work of Providing & Laying Incoming Gravity line, Construction of 
Storm Water Pumping Stations (Civil, Electrical and Mechanical Work), Rising Main and LT 
Room Near APJ Abddul Kalam Hall in FP-170, TP-83in Maktampura Ward including O&M 
work for 2 years in South West Zone of AMC Area hereinafter called the "employer" in the 
amount stated for payment of which sum, well and truly to be made, we bind ourselves, our 
heirs, executors, administrators and successors jointly and severally, firmly by these presents 
subject to the provisions of which the aforesaid contract on demand and without demand on a 
claim being made by the "employer". 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principals herein 
after called contractor viz. have entered into a contract with the Employer numbered and 
dates as shown above and hereto attached for the execution of work.  
 
NOW THEREFORE, if the principal shall well and truly perform and fulfil all the under 
takings, covenants, terms, conditions and agreements, of said contract during the original 
terms of the said contract and any extensions thereof, they may be granted by the employer 
with or without notice to the surety and during the lift of any guarantee required under the 
contract and shall also well and truly perform, and fulfil all the undertakings, contract, terms, 
conditions and agreements of any and all duly authorized modifications of said contract that 
may hereafter be made, notice of which modifications to the surety being hereby waived or 
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shall pay over, make good and reimburse to the employer all losses and damages which the 
employer may sustain by reason of failure or default on the part of said principal so to do.  
 
We _____________________________________________ further agree that guarantee 
herein contained shall remain in full force and affect during the period that would be taken 
for the validity _______________________ of the said contract and that it shall continue to 
be enforceable till all the dues of the employer under or by virtue of the contract have been 
fully paid and its claims satisfied of discharged or till the Employer certifies that the terms 
and conditions of the contract have been fully and properly carried out by the said contractor 
and accordingly discharges the guarantee.  Unless a demand or claim under this guarantee is 
made on us in writing on or before the ___________________________________________ 
_____________________________________________ we shall be discharged from all 
liability under this guarantee thereafter. 
 
IN WITNESS WHEREOF the above bounded parties have executed this instrument under 
their several on the date indicated above the name and corporate seal of each corporate party 
being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 
 
 
In the presence of witness    Individual   Principal  
1.     as to      (Seal) 
2.     as to      (Seal) 
3.     as to      (Seal) 
4.     as to      (Seal) 

 

Affix 

 

By        Corporate  

Seal 

 

Attested        Corporate Surety 

 

Business Address 

 

Affix 

 

By        Corporate  

Seal 

 

Title  

For and on behalf of the employer 
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AHMEDABAD MUNICIPAL CORPORATION 

 
A.4.24.    LIST OF APPROVED BANKS  
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A-5 : QUALIFICATION CRITERIA FOR TENDERERS 
 

SECTION : A-5 
 
A.5.1 Eligibility Criteria 
 
A.5.1.1 Qualification will be based on meeting all the following minimum pass/fail criteria 

regarding the bidder’s general and particular experience, personnel and equipment 
capabilities, and financial position, as demonstrated by the bidder’s responses in the 
forms attached.  The bidder should be registered in ‘A’ class with AMC, State and 
Central Government and other Corporations / Boards and have Electrical Contractor 
license issued by the State or Central Government / or must have MOU with 
contractor that holds for Electrical Contractor license in “A” class with state / 
central Government.  Supporting documents are required to be submitted with the 
tender. The AMC reserves the right to waive minor deviations, if they do not 
materially affect the capability of a bidder to perform the contract. Sub-contractor’s 
experience and resources shall not be taken into account in determining the bidder’s 
compliance with the qualifying criteria. 

 
A.5.2 General Experience 
 
A.5.2.1 The bidder shall meet with following minimum criteria: 

 
i) The bidders shall have the financial capability and having annual average 

turn over for the last 3 years (F.Y. 2024-25, F.Y. 2023-24, F.Y. 2022-23)  
should be minimum Rs. 104.96 Lacs. 

 
Financial Years Multiplying 

Factor Actual 
One year 2024-2025 1.10 
Two year 2023-2024 1.21 
Three year 2022-2023 1.33 

 
ii) Experience of having successfully completed similar works (Water Supply 

Pumping Station or Sewage Pumping Station or Water Retaining 
Structures) in last 7 years ending last day of month previous to the one in 
which tender is invited i.e. dt. 31st May, 2026 
 

a. Three similar completed works each costing not less than the amount 
equal to 40% of the estimated cost. Or 

 
b. Two similar completed works each costing not less than the amount 

equal to 50% of the estimated cost. Or 
 
c. One similar completed works each costing not less than the amount 

equal to 80% of the estimated cost.  
 

iii) Execution of at least 1 similar (water supply or sewage pumping 
station having submersible centrifugal or centrifugal type of pump 
sets) mechanical & electrical contract each having contract value not 
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less than 40% of cost of E & M work and in satisfactory operation for 
at least one year and successfully completed.  
 

iv) Providing and laying MS/DI Pipeline of costing minimum                 
Rs. 60.36 Lacs (40% of Estimated Cost of Rising main) Lacs in last        
7 years 

  
A.5.3 Financial Position 
 
A.5.3.1 The audited balance sheets for the last three years should be submitted and must 

demonstrate the soundness of the bidder’s financial position, showing profitability.  
 
A.5.4 Litigation History 
 
A.5.4.1 (1) The bidder shall provide accurate information on any litigation history or 

arbitration resulting from contracts completed or under execution by him over 
the last ten years. This should also include such cases, which are in process / 
progress. If the bidder has any such history & has come to the notice of the 
Authority, the tender shall be rejected.   

 (2) If the bidder has any litigation history or case or has not completed any work, 
Ahmedabad Municipal Corporation can disqualify the bidder.  

 
A.5.5 Solvency Certificate 
 
A.5.5.1 Every tenderer shall produce along with their tender, a solvency certificate (of an 

amount upto 20% of the tendered Estimated cost) or his financial stability from the 
collector of the district within which he resides or a Banker’s Certificate.  If he fails 
to produce such a certificate, his tender will not be considered.  This certificate shall 
be enclosed in the Envelope.  Bank solvency shall not be older than one year period 
from the date of bidding. 

 

A.5.6 Bidding Capacity 
 

A.5.6.1  Assessed Available Bid Capacity = (2AN – B), where. 
 

 A  = Maximum value of sum of all the contracts executed in any one year during 
last three years (updated to the current price level 2024-25 by giving 
weightage of 10% for previous years) which will take into account the 
completed as well as work in progress: 

 

 B  = Value of the existing commitments and on-going works to be completed 
during the next 12 months and 

 

 N  = Number of years prescribed for completion of the works for which the bids are 
invited i.e. N=1.0. 

 
 Note :  1. The statements showing the value of existing commitments and 

 ongoing works as well as the stipulated period of completion 
 remaining for each of the works listed should be countersigned by  
 the Contractor. 

 

2.  An Affidavit duly notarized on Rs. 300/- stamp paper showing all  
ongoing works shall have to be enclosed while bidding for this 
work. 
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3. The available bid capacity should be greater than the cost put to 
tender. 

 
A.5.6.2 Even though the bidders meet the above criteria, they are subject to be rejected, if 

they have : 
 

• made misleading or false representation in the form, statements and 
attachments submitted, and / or 

• Record of poor performance such as abandoning the work, not properly 
completing the contract, inordinate delays in completion, litigation history, 
or financial failures etc. 
 

A.5.7 Personnel 
 
A.5.7.1 The Bidder must have suitably qualified personnel, to fill the following positions. 

The Bidder will supply information on a prime candidate and an alternate for each 
position, both of whom should meet the experience requirements specified below.   

 
The staff shall work full time at site. 

 
Position 

Nos. Total 
Experience 

(Years) 

In 
similar 
works 

(Years) 

As Construction 
Manager of Similar 

Works 
(Years) 

Construction Manager  
(Civil Works) 

1 5 2 1 

Project Engineer (E&M work)   1 3 2 -- 
Supervisor 2 5 2  

 
A.5.8 Equipment 
 
A.5.8.1 The Bidder should have own, or have assured access to (through hire, lease, 

purchase agreement, availability of manufacturing capacity or other means), the 
following key items of equipment in full working order, and must demonstrate that, 
based on known commitments, they will be available for use in the proposed 
contract. The Bidder may also list alternative equipment which he would propose 
for the Contract, together with an explanation of the proposal. 

 
 The bidder should have the equipment shown below – 
 
 Type of Equipment    Minimum Number(s) 
        Required  
 
 1. Excavator     5 Nos. 
 2. Trucks/Tipper    5 Nos. 
 3.   Concrete Batching Plant    1 Nos   
  (min 30 cum/hr capacity) 
 4.   Centering material and scaffolding 200 sq.m 
 5. Needle Vibrators    2 Nos. 
 6. Dewatering pumps (5 HP)  1 No. 
     (10 HP)  1 No. or well point system 
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 8. Shear legs with pulley blocks  1 No. 
 9. Total Station     2 Nos. 
 10. Cranes (Min 100 T Capacity)  2 Nos 
 

A.5.9 Joint Ventures- Not allowed  

 

 

 

 

Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
Date    :   Date   : 
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B-1 : SPECIAL INSTRUCTIONS TO TENDERERS (FORM  B-2) 
 

SECTION : B-1 
  
 
 

 
AHMEDABAD MUNICIPAL CORPORATION 

 
Percentage Rate Tender and Contract for Works 

 
 
 

Name of Work :  Providing & Laying Incoming Gravity line, Construction of 
Storm Water Pumping Stations (Civil, Electrical and 
Mechanical Work), Rising Main and LT Room Near APJ 
Abddul Kalam Hall in FP-170, TP-83in Maktampura Ward 
including O&M work for 2 years in South West Zone of 
AMC Area    

   
 
Division :      AMC  (South West Zone)  
 
 
Tender issued on : Last date of acceptance of tender online:  dt. 29-06-2026 upto 19:00 hours 
 
 
Issued to :      
 
 
 
Opened by :     Date : 
 
 
 
 
 
 
 
      Additional City Engineer (South West Zone) 
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B.1.1 NOTICE INVITING TENDERS 
 
1. Tenders are invited for and on behalf of Municipal Commissioner (AMC) for 

Providing & Laying Incoming Gravity line, Construction of Storm Water 
Pumping Stations (Civil, Electrical and Mechanical Work), Rising Main and LT 
Room Near APJ Abddul Kalam Hall in FP-170, TP-83in Maktampura Ward 
including O&M work for 2 years in South West Zone of AMC Area 
 

2. The works are required to be completed within 12 (Twelve) including Monsoon 
months as per the terms of the contract conditions.  
 

3. The Contractors whose names are borne of the approved list of Contractors with 
AMC, State and Central Government and other Corporation and Boards in ‘A’ and 
above class and above will be permitted to tender. Not more than one tender shall be 
submitted by a Contractor or by a firm of Contractors. No two or more concerns in 
which an individual is interested as a proprietor/or partner shall tender for the 
execution of the same works. If they do so, all such tenders shall be liable to be 
rejected. 
 

4. Tenderers are advised to visit the site sufficiently in advance of the date fixed for 
submission of the tender. A tenderer shall be deemed to have full knowledge of all the 
relevant documents, samples, site etc., whether he inspects them or not. 
 

5. Submission of a tender by a tenderer implies that he has read this notice and all other 
contract documents and has made himself aware of the scope and specification of the 
work to be done and of conditions and rates at which stores, tools and plant etc., will 
be issued to him by Government and local conditions and other factors bearing on the 
execution of the works. 
 

6. A tenderer should quote in figures as well as in words the percentage of rate tendered. 
The amount should be worked out and the requisite total given.  

 
7. Percentage shall be quoted online. 

 
8. The tender for the works shall not be witnessed by a Contractor or Contractors who 

himself/themselves has/have tendered or who may and has/have tendered for the same 
works.  Failure to observe this condition shall render the tender of the contractor 
tendering, as well as of those witnessing the tender, liable to rejection. 

 
9. Tender shall be received online as explained earlier. 
  
10. The tender shall be accompanied earnest money by Demand Draft / Bank Guarantee 

issued in favour of Ahmedabad Municipal Corporation by a scheduled bank or from 
banks as per the list attached of approved banks of Ahmedabad Municipal 
Corporation the amount being credited to Ahmedabad Municipal Corporation.  

 
11. A tenderer shall submit the tender which satisfies each and every condition laid down 

in this notice and tender documents, failing which, the tender will be liable to be 
rejected. 
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12. The Ahmedabad Municipal Corporation does not bind himself to accept the lowest or 
any tender or to give any reasons for his decision. 

 
13. This notice of tender shall form part of the contract documents. 
 
 
 
 
 
For and on behalf of Ahmedabad Municipal Corporation 
 
 
 

Date………..                Signature………….. 
 
       Designation……………. 
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B.1.2 ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING  
 

1. Competency of Tenderer –  
 
No contract will be awarded except to responsible bidders capable of performing the 
class of work contemplated. Before the award of the contract, any bidder may be 
required to show that he has the necessary facilities, experience, ability and financial 
resources to perform the work in satisfactory manner within the time stipulated. 
Contractor may be required to furnish the corporation with the statement as to their 
experience and their financial status. 
 

2. Tenderer will be deemed to have inspected the site and to have satisfied himself as to 
the nature of all works, all existing roads, water-way and other means of 
communication and access to and from the site and work and the building that may be 
required for temporary purpose in connection with the construction, completion and 
maintenance of the works and must make his own enquiries as to work, yard sites and 
depot, and dumps and as to acquisition of such additional sites and areas as may be 
necessary for temporary purpose for constructing, completing and maintaining the 
works. 
 

2.1 The tenders shall be received under “Registered Post or Speed Post or Courier or 
Hand Delivery.  
(i) Late tenders (i.e. tender received after the specified time of opening), delayed 

tenders (i.e. tenders received before the time of opening but after due date and 
time of receipt of tenders) and post tender offers shall not be opened and 
considered at all.  

(ii) The tenders received (by registered post) after the time and the date specified 
in the tender notice shall not be received by the concerned office from the 
postmen, for which, date and time may be recorded on the cover of the tender 
as to when tender was refused by the Assistant Manager or the Administrative 
Head or any other person in charge. 

(iii) Necessary records should be maintained for refusal of such tenders in the 
registers for receiving tenders and should be initialed by the Addl. City 
Engineer (South West Zone) 

 
3. Payment - 

 
The tenderer must understand clearly that the percentage rates quoted are for 
completed works and include all costs due to labour, scaffolding plant, supervision, 
service work, power, taxes, royalties and octroi etc. and to include all extras to cover 
the cost of night work if and when required and no claim for additional payment 
beyond the price/rates quoted will be entertained and the tenderers will not be entitled 
subsequently to make any claim on the ground of misrepresentation or on the ground 
that he was supplied with information given by any person (whether the member is 
the employee of Ahmedabad Municipal Corporation or not). Any failure on his part to 
obtain all necessary information for the purpose of making his tender and filling the 
percentage rates therein shall not relieve him from any risks or liabilities arising out of 
or consequent upon the submission of the tender. 
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4. Tender Forms –  
 
Every ‘blank’ in the form of tender and in the schedule must be filled up by the 
tenderer and must return the document sent herewith. 
 

5. Erasures - 
 
Persons tendering are informed that no erasures or alterations by them in the text of 
the document sent herewith will be allowed and any such erasures or alterations will 
be disregard. If there is any error in writing, no overwriting should be done, the wrong 
word or a figure should be struck out and the correct one written above or near it in 
unambiguous way. Each correction should be initialed. 
 

Contractors to Please Read This Carefully: 
 

1. The Percentage in Schedule ‘B’ must be given in words and figures. Amount thus 
worked out must also be entered in column.  

2. If the tender is taken in favour of the company, a power of attorney in favour of the 
person who may have signed the tender for the company must accompany the tender. 

3. Solvency Certificate of an amount 20 % of the tender estimated cost shall be enclosed 
with technical bid. Bank Solvency shall not be older than one-year period as on the 
last day of the month previous to the one in which Tender are invited. If he fails to 
produce such certificate his tender will not be considered. 

4. Challan for earnest money of must accompany the tender. The amount of earnest 
money can be offered by the contractor, at his choice, in the form of Bank 
Guarantee/Demand Draft of the scheduled bank or from banks as per the list attached 
of approved banks by Ahmedabad Municipal Corporation.   

 
If the contractor do not turn up to pay the Security Deposit and execute contract 
agreement within specified (or extended) time after intimation to him amount 
acceptance of his offer, the earnest money paid for this work will be forfeited and his 
registration will be held in abeyance for three years. 
 

B.1.3 DECLARATION FORM 
 
(i) I/ We hereby declare that I / We have visited the site and fully acquainted myself / 

ourselves with the local situations regarding materials, labour and other factors 
pertaining to the work before submitting this tender. 

(ii) I / We hereby declare that I / We carefully studied the conditions of contract, 
specifications and other documents of this work and agree to execute the same 
accordingly. 

Declaration Certificate 
(iii) I / We hereby declare that my / our near relatives are not working in Ahmedabad 

Municipal Corporation as an Additional City Engineer, Dy. City Engineer, Assistant 
City Engineer, Assistant Engineer, Additional Assistant Engineer, Supervisor, 
Overseer, Divisional Accountant, Store Keeper, Manager as on today. 
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B.1.4 GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF 
CONTRACTORS 

 
1.0 All works proposed to be executed by the contractor shall be notified in a form of 

invitation to tender pasted on a board hung up in the office of the Addl. City Engineer 
(South West Zone) and signed by him. 

 
This form will state work to be carried out as well as the date of submitting and 
opening tenders and the time allowed for carrying out the work also the amount of 
earnest money to be deposited with the tender and the amount of the security deposit 
to be paid by the successful tenderer and percentage, if any, to be deducted from bill. 
It will also state whether a refund of quarry fees, royalties, octroi dues and ground 
rents will be granted. Copies of the specifications, designs and drawings and 
estimated rates, and any other documents required in connection with work which 
shall be signed by the Addl. City Engineer (South West Zone) for the purpose of 
identification, shall also be open for inspection by contractors at the office of the 
Addl. City Engineer (South West Zone) during office hours. 
 
Where the works are proposed to executed according to the specifications 
recommended by a contractor and approved by a competent authority on behalf of the 
Ahmedabad Municipal Corporation, such specifications with designs and drawings 
shall form part of the accepted tender. 
 

2.0 In the event of the tender being submitted by a firm, it must be signed separated by 
each partner thereof or in event of the absence of any partner it shall be signed on his 
behalf by person holding a power of attorney authorizing him to do so.  Details of 
partners will be furnished in Annexure – 1 alongwith the copy of partnership deed. 

 
3.0 Receipts for payment made on account of any work, when executed by a firm, shall 

also be signed by all the partners except where the contractors are described in their 
tender as a firm in which case the receipts shall be signed in the name of the firm by 
one of the partners or by some other person having authority to give effectual receipts 
for the firm. 

 
4.0 Tender will be submitted online. 

 
(a) All preliminary & technical details required online shall be submitted.  The 

other documents required in hard copy shall be submitted to AMC in sealed 
envelope before prescribed date.  

(b) If any price bid contains any conditions the same shall have to be rejected 
outright. Document of payment of earnest money or exemption certificate 
should accompany the technical bid cover. 

(c)      The technical bids in sealed cover duly completed as above should be 
submitted by the “Registered post Acknowledgement Due or by Speed Post  

(d) The bidders shall clearly indicate deviations (s) form specifications or the 
tender conditions very explicitly in the appropriate section and submit a copy 
of the same with the technical bid. It should be very clearly understood by all 
tenderers that the technical bid should be restricted only to technical matters 
and stipulations of conditions, if any, by tenderer having financial 
implications. The prices of main tender should not be disclosed in the 
technical bid. 
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(e) The technical bid will be opened first in the presence of those bidders who 
remain present. The time and date of opening of price bids will be determined 
by the officer who opens the tender, and the same will be intimated to the 
bidders, if required after the technical bid proposals are opened and analysed 
and all clarifications / price variations, if any, obtained.  

(f) The conditions specified in technical bid should invariably be accompanied by 
proper financial evaluation with mode of calculation specifying assumptions, 
quantities, rate and ceiling amounts for each conditions and shall also 
accompany the information in the form stating (a) Sr. No. (b) Description of 
the condition (c) financial evaluation (vide R & B D.G.R. No. / TNC / 7777 / 
281-C dated 30-09-92 (d) ceiling amount to be added in price bid, on case 
condition is not accepted.  

(g) Ceiling amounts shall be binding on the contractors and are liable to be added 
to the tender amount. 

(h) It is necessary that the contractor or his authorized representative remains 
present at the time of opening of technical bid as specified in (e) above, so that 
wanting details and clarifications in respect of conditions can be furnished by 
him or conditions withdrawn on the spot by him. If the technical bid is 
incomplete in respect of any of the details referred to in sub-clauses 2 (f) 
above, and the contractor does not furnish the wanting details as required 
above on the spot in the presence of other bidders after opening the technical 
bid, the tender would be liable to rejection. 

(i) The evaluation as given by the contractor as modified by tender opening 
authority with the ceiling limit will then be intimated to all the bidders who 
remain present and then, if convenient, the price-bid shall be opened on the 
same day and the combined evaluation of the tender of price bid and the 
technical bid would be worked out. No further opportunity shall be given to 
the Contractors to modify / withdraw conditions at that stage as the price bid 
would be known to all. Ahmedabad Municipal Corporation however, reserves 
the right to negotiate about the tender (s) further with any or all the 
contractors. In case the price bids can not be opened on the same day then 
another date will be intimated to the tenderers as in para (e) above. 

 
5.0 The Addl. City Engineer (South West Zone) or his duly authorized. Assistant shall 

open tenders in the presence of any intending contractors who have submitted tenders 
or their representatives who may be present at the time and he will enter the amounts 
of the several tenders in a comparative statement in an suitable form. In the event of a 
tender being accepted, the contractor shall, thereupon, for the purpose of 
identification, sign copies of the specifications and other documents mentioned in this 
tender. In the event of tender being rejected, the Officer shall authorize the Officer 
concerned to refund the amount of the earnest money deposited, to the contractor 
making the tender on his giving a receipt for the return of the money. 

 
6.0 The Officer competent to dispose of the tenders shall have the right of rejecting all or 

any of the tenders. 
 
7.0 No receipt for any payment alleged to have been made by a contractor in regard to 

any matter relating to this tender of the contract shall be valid and binding on 
Corporation unless it is signed by the Addl. City Engineer (South West Zone) 
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8.0 The memorandum of the work to be tendered for and the schedule of materials to be 
supplied by Ahmedabad Municipal Corporation and their rates shall be filled in and 
completed by the office of the Addl. City Engineer (South West Zone) before the 
tender form is issued. If a form issued to an intending tenderer has not been so filled 
in and completed, he shall request the said officer to have this done before he 
completes and delivers his tender. 

 
9.0 All works shall be measured net by standard measure and according to the rules and 

customs of the Ahmedabad Municipal Corporation without reference to any local 
custom. 

 
10.0 Under no circumstances shall any contractor be entitled to claim enhanced rate for 

any items in this contract. 
 
11.0 Every contractor shall, unless exempted in writing by the Concerned Engineer, 

produce alongwith his tender a solvency certificate of his financial ability from the 
collector of the District within which he resides or a Banker’s certificate. If he fails to 
produce such a certificate his tender will not be considered. 

 
12.0 All Corrections and additions or pasted slips should be initialed. 
 
13.0 The measurements of work will be taken according to the usual method in use in the 

Ahmedabad Municipal Corporation and no proposals to adopt alternative methods 
will be accepted. The Addl. City Engineer (South West Zone) decision as to what is 
‘the usual method in use in the Ahmedabad Municipal Corporation’ will be final. 

 
13.0-A The Insurance Company’s bond will not be accepted against the security deposit. 
  
14.0 The contractor shall have to attach to his tender Income – Tax Clearance Certificate to 

be obtained from the Income-Tax Officer. 
 
15.0 The Contractor will have to construct a shed for storing controlled and valuable 

materials issued to him under Schedule ‘A’ of the agreement at work-site having 
double locking arrangement. The materials will then be taken for use in the presence 
of the AMC person. No materials will be allowed to be removed from the site of 
work. 

 
16.0 No foreign exchange will be released by the Corporation for the purpose of plant and 

machinery required for the execution of the work contracted for. 
 
17.0 Controlled materials (Essentiality Certificate) 

(b) As regards controlled materials, the Ahmedabad Municipal Corporation will 
help to arrange for the permit as far as possible and help the Contractor in 
securing the same. All incidental charges met with in procuring these materials 
shall be borne by the Contractor himself. Though the Ahmedabad Municipal 
Corporation will help to arrange for the permit as far as possible and help the 
Contractor in obtaining the materials, it shall not accept any responsibility for 
any delay or loss on account of delay caused to the Contractor while obtaining 
the same. 



B–1/9 
 

(ii) The contractor shall submit to the Addl. City Engineer (South West Zone) on 
close of every calendar month, the monthly returns in the prescribed forms as 
to the receipts and actual use of the controlled materials during the month. 

(i) The contractor shall permit the Addl. City Engineer (South West Zone) or his 
representatives to inspect the stock of the controlled materials stored by him at 
any time whenever the Addl. City Engineer (South West Zone) of his 
representative(s) so desires (s). 

 
18.0 The tender for the work shall remain open for a period of 180 days from the stipulated 

date of receiving the tenders for this work and that the tenderer shall not be allowed to 
withdraw or modify the offer on his own after handing over the tender to the postal 
authorities for dispatch during this period. If any tenderer withdraws or makes any 
modifications, or additions in the terms and conditions of this tender not acceptable to 
the Ahmedabad Municipal Corporation then the Corporation shall, without prejudice 
to any right remedy, be at liberty to forfeit in full the said earnest money absolutely. 
In this connection G. R. R. and BD No. TNC-IIB-22-(10)-C dated 14-8-90 should be 
referred to. 

 
19.0 The contractor shall employ only such labourer who shall produce a valid certificate 

of having been vaccinated against small pox within a period of last three years. 
 
20.0     (1) If the members of Labour Co-operative Societies do not work themselves and 

obtain commission by subletting the work, as a whole or by dividing work in 
groups and give work to piece workers, the very purpose of the scheme would 
be defeated. Therefore the Labour Co-operative Societies will not sublet the 
work and the work will be executed by the member labourers of the society  

(2) In case where the works required to be carried out by the labourers other than 
the members of the Labour Co-operative Societies with the man days more 
than 25% prior permission of the Addl. City Engineer (South West Zone) will 
be necessary.  

(3) The Labour Co-operative Societies shall have to allow the officers of the 
Corporation to examine for audit purpose the muster rolls as and when 
required. 

(4) Labour Co-operative Societies shall have to submit a quarterly return stating 
the monthly attendance of man days on the muster rolls of member labours on 
each work to the Addl. City Engineer (South West Zone) 

(5) If the Labour Co-operative Society is found violating the terms and conditions 
mentioned above the labour Co-operative Society will be liable for the 
cancellation of work contract and or registration as decided by the Addl. City 
Engineer (South West Zone) 

 
21.0 Immediately after issue of the work order for the said works the contract shall display 

the board showing brief details of the specifications on the site of work (R & B D Gr. 
No. TNC-1090 – 24- 3 dated 18-11-1991.  
 

22.0 The buildings under the contract will not be occupied by the contractor for use of the 
labourers, staff or for any other purpose.  In case of breach of this condition market 
rent will be recovered for the area unauthorized occupied.    
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B.1.5 TENDER FOR WORKS 

 
I/We hereby tender for the execution for the Ahmedabad Municipal Corporation 
(hereinbefore and hereinafter referred to as Corporation) of the work specified in the 
under written memorandum within the time specified in such memorandum at 
tendered percentage rates entered in Schedule ‘B’ (memorandum showing item of 
works to be carried out) and in accordance in all respects with the specifications, 
designs, drawings and instructions in writing referred to in this tender and in Clause 
13 of the annexed conditions of contract  and agree that when materials for the work 
are provided by Corporation, such materials and the rates to be paid for them shall  be 
as provided in Schedule ‘A’ hereto. 
 

B.1.6 MEMORANDUM  
 

1.  Name of Work :  Invitation of tenders (Two bid system) for 
Providing & Laying Incoming Gravity line, 
Construction of Storm Water Pumping 
Stations (Civil, Electrical and Mechanical 
Work), Rising Main and LT Room Near APJ 
Abddul Kalam Hall in FP-170, TP-83in 
Maktampura Ward including O&M work for 
2 years in South West Zone of AMC Area  

    
2. Earnest Money   : Rs.  3,49,868/-      
 
3. Validity Period  : 120 Days from the last date of Opening of Price  
      Bid 
 
4. Security Deposit : 5% of the contract value in the form of bank 

Guarantee /DD (Bank Guarantee issued from 
Ahmedabad Branch and other city’s branch 
authorized by Ahmedabad branch as  per para 
A.4.24). 

   The security deposit shall be payable in 15 days 
from date of receipt of LOI failing which 
interest at 4% per Annum will be charged by 
AMC. 

 
5. Time – Limit : 12 (Twelve) months including Monsoon 
 

If the site is not cleared to start the work. The 
time limit will be considered from the date of 
possession given to start the work. 
 
Delay due to Client Reason. 

6. (i)  Last date of submission  
     of the tender online : Dt. 29-06-2026 upto 19.00 hours 

  
 ii)  Mode of Sending : a) up to date: 30-06-2026 (document fees, EMD 

and other documents to be submitted in hard 
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copy person / RPAD / speed post./ Courier up to 
16.00 hrs.) 

  
iii)  Description essential to  
       be made on sealed cover : a) Name and No. of Work.  

 
b) Date of receiving tender by corporations. 
  

 iv)  Mode of quoting rates in  
        Schedule of rates  : Percentage in figures as well as in words.  
  
Should this tender be accepted, I/We hereby agree to abide by and fulfil all the terms and 
provision of the conditions of contract annexed hereto so far as applicable and in default 
thereof to forfeit and pay to Corporation in Office the sums of money mentioned in the said 
conditions. 

 
(Receipt No ________ dated ________________ from the Ahmedabad Municipal 
Corporation office ________ in respect of sum of Rs.* ________________ is forwarded 
herewith representing the earnest money + (a) the full value of which is to absolutely for 
fitted to Ahmedabad Municipal Corporation should I/We do not deposit the full amount of 
security deposit in the above memorandum in accordance with Clauses 1(A) of the said 
conditions, otherwise the said sum of Rs. ________ shall be refunded.) 
Contractor x ________________________________________ 
 
Dated the ……………………….day of …………………..2026 
 
(Witness) ……………………………..  
 
Address…………………………….. 
 
(Occupation ) …………………………………. 
 
The tender is hereby accepted by me on behalf of the Ahmedabad Municipal Corporation. 
 
Dated the  ________ day of ________ 2026 
 
Addl. City Engineer (South West Zone) (or his duly authorized Assistant)………..Division 
 
+ strike out (a) if no cash security deposit is to be taken  
x  Signature of the Contractor before submission of tender. 
* Amount to be specified in words and figures  
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B-2 : GENERAL CONDITIONS OF CONTRACT 
 

SECTION: B-2 
 

TERMS & CONDITIONS OF CONTRACT 
 
B.2.1 Clause - 1 : Security Deposit  

 
The person / persons whose tender may be accepted (here-in-after called the 
‘Contractor’ which expression shall unless excluded by or repugnant to the 
context include his heirs, executors, administrators and assignees) shall (within 
one day for a contract of Rs. 1,000 or less or 2 days for a contract of more than Rs. 
1,000 but less than Rs. 2,000 and so on upto a limit of ten days which can be 
extended upto 15 days by the Concerned Dy. Municipal Commissioner, if he 
thinks it fit to do so for a contract of Rs. 10,000 or more of the receipt by him of 
the notification of the acceptance of his tender), deposit with the Municipal 
Commissioner in cash or Corporation securities endorsed to the Municipal 
Commissioner. Provided always that in the event of the Contractor depositing a 
lumpsum by way of security deposit as contemplated above, then and in such 
case, if the sum so deposited shall not amount to 5 percent of the total contract 
value of the work, it shall be lawful for Municipal Corporation at the time of 
making any payment to the Contractor for work done under the contract to make 
up the full amount of 5 percent by deducting a sufficient sum from every such 
payment as last aforesaid until the full amount of the security deposit is made up. 
All compensation or other sums of money payable by the Contractor to Municipal 
Corporation under the terms of this contract may be deducted from, or paid by the 
sale of a sufficient part of his security deposit or from the interest arising 
therefrom, or any sums which may be due or may become due by Municipal 
Corporation to the Contractor on any account whatsoever, and in the event of his 
security deposit being reduced by reason of any such deduction or sale as 
aforesaid, the Contractor shall, within ten days thereafter, make good in cash or 
Government securities endorsed as aforesaid any sum or sums which may have 
been deducted from or realized by sale of his security deposit or any part thereof. 
The security deposit referred to, when paid in cash may, at the cost of the 
depositor, be converted into Interest Bearing Securities provided the depositor has 
expressly desired this in writing. 

 
If the amount of the security deposit to be paid in a lump within a period specified 
above is not paid, the tender / contract already accepted shall be considered as 
canceled and legal steps shall be taken against the contractor for recovery of the 
amounts. Security Deposit shall be converted into the Performance Guarantee 
Bond Valid for the entire defect liability period to be executed by the contractor 
after completion of the work and certificate of completion issued by Engineer that 
effect after deducting therefrom the amount of expenses if any due to Municipal 
Corporation under this agreement. 
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B.2.2 Clause - 2 : Liquidated damages for delay  
 

(i) If the Contractor fails to complete the work under contract by the stipulated 
date/time limit, he shall pay liquidated damages of 10% of remaining work 
after time limit. 

(ii)  Delays for requiring payment of ten percentage liquidated damages of the 
remaining amount of tender work for performance shall be sufficient for 
termination of contract and forfeiture of security deposit including amount 
of performance bond in respect of works estimated to cost more than Rs. 15 
lacs of performance and registration of the contractor shall also be kept in 
abeyance for three years from the date as fixed on all cases. 

(iii) Further to above, AMC may take actions such as recovery by revenue ways 
and / or else. Black listing the Contractor permanently and will inform all 
other Govt. / Semi Govt. / Corporations / boards / Municipalities / 
Nagarpalika departments.  

(iv) If the contractor has gone against AMC for litigation or Arbitration for any 
reasons whatsoever, the contractor will not be considered for the works after 
that date i.e. contractor will be disqualified for the works after that date. 
Before proceeding for Black listing the contractor, AMC may consult Legal 
Department of AMC. 

 
B.2.3 Clause - 3 : Default by Contractor :  
 

If the Contractor shall neglect or fails to proceed with the work with due diligence 
or if he violates any of the provision of the Contract, the Engineer-in-Charge shall 
give the Contractor a notice, identifying deficiencies in performance and 
demanding corrective action. Such notice shall clearly state that it is given under 
the provision of this clause. After service of such notice, the Contractor shall not 
remove any plant, equipments and materials from the site. The Ahmedabad 
Municipal Corporation shall have a lien on all such plant, equipments and 
materials from the date of such notice till the said deficiencies have been corrected 
as mentioned in the said notice. 

 
If the Contractor fails to take satisfactory corrective action within ten days after 
receipt of such notice, the Engineer-in-charge on behalf of Ahmedabad Municipal 
Corporation shall terminate the contract in whole. In case, the entire contract is 
terminated, the amount of security deposit and performance bond if any together 
with the value of the work done but not paid for, shall stand forfeited to the 
Ahmedabad Municipal Corporation. The plants equipment and material held 
under this clause shall then be at the disposal of the Ahmedabad Municipal 
Corporation to recover the amount equivalent to the liquidated damages and 
registration of the Contractor shall be kept in abeyance for three years from the 
date as fixed in all such cases.  

 
The Engineer-in-Charge if necessary shall direct that a part or the whole of such 
plant, equipment and material be removed from the site within a stipulated period. 
If the Contractor fails to do so, the Engineer-in-Charge shall cause them or any 
part of them to be sold holding the net proceeds of such sale to the credit of the 
Contractor. After settlement of accounts, the lien by the Ahmedabad Municipal 
Corporation on the Contractors remaining plant, equipments and balances of 
materials shall be released. 
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Termination of the contract in whole shall be adequate authority for the Engineer-
in-Charge to demand discharge of the obligations from the guarantors of the 
security for the performance.  

 
B.2.4 Clause – 4 : If the progress of any particular portion of the work under Contract is 

unsatisfactory, the Engineer-in-Charge shall, notwithstanding that the general 
progress of the work is satisfactory, in accordance with clause 2, be entitled to 
take necessary action under Clause 3, after giving the Contractor ten day’s notice 
in writing and the Contractor shall have no claim whatsoever for any 
compensation for any loss caused to him due to such action. 

 
(Clause 1,2,3 and 4 are substituted vide GR No. TNC – 1091/IB-10/(11)-C, 
dated 15-10-91 & modified by GR dated 29-10-91) and GR No. TNC-
1088/1B/18/(B) –C dated 31-8-94 and No. TNC /10 / 2002/14-C dat4d 28-4-
2003. 

 
B.2.5 Clause – 5 : In any case in which any of powers conferred upon the Engineer-in-

Charge by clause 3 hereof shall have become exercisable and the same shall not 
have been exercised, the non exercise thereof shall not constitute a waiver of any 
of the conditions hereof and such powers shall notwithstanding be exercisable at 
any future date. 

 
 Clause 5(i) : Valuation at date of forfeiture 

  
The owner shall as soon as may be practicable after his entry consequent upon the 
expulsion of the Contractor fix and determine expert or by or after reference to the 
parties or after such investigations or inquiries as he may think fit to take or 
institute and shall certify what amount (if any) which had at the time of such 
entrey and expulsion become reasonably due to the Contractor in respect of work 
then actually done by him under the contract including the value of any unused or 
partially used materials, any constructional plant and any temporary works which 
are taken over by owner under his exclusive rights. 

 
Clause 5(ii) : Payment after Forfeiture 
 
If purchaser shall enter and expel the Contractor under this clause, he shall not be 
able to pay the Contractor any money on account of the contract as determined as 
per the foregoing para together with the Contractor other dues until the expiry of 
the defects liability period and there after until the costs of completion and 
maintenance damages for delay in completion (if any) and all other expenses 
incurred by Purchaser have been ascertained and the amount thereof certified by 
the Architect, the Contractor shall then be entitled to receive only such sum of 
sums, (if any) as owner may certify. But if such amount due from the contractor 
exceeds the sum payable to the Contractor, the Contractor shall upon demand pay 
to Purchaser the amount of such excess and it shall be deemed as debt due by the 
contractor to Purchaser and shall be recoverable accordingly. 
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Clause 5(iii) : If the Contractor dies 
 
Without prejudice to any of the rights or remedies under this contract, if the 
Contractor dies owner shall have option of terminating the contract without any 
compensation to the Contractor. 
 
Clause 5(iv) : Insolvency and breach of contract 
 
The AMC may at any time, by notice in writing, summarily terminate the contrast 
without compensation to the contractor in any of the following events : 

 
a) If the contractor, a firm or any partner thereof, shall be at the time adjusted 

insolvent or shall have a receiving order for administration of his estate 
made against him or shall take any proceedings for composition under any 
insolvency act for the time being in force to make any conveyance or 
assignment of his assets or enter into any arrangement or composition with 
his creditors or suspend of payment if the firm is dissolved under the 
partnership Act. 

 
b) If the contractor being a company is wound up voluntarily by the order of 

a court or receiver, liquidator or Manager on behalf of the debenture 
holders is appointed or circumstances shall have arisen which entitled the 
court or Debenture holders to appoint a receiver liquidator or Manager. 

 
c) If the contractor commits any breach of the contract not herein specifically 

provided any right of action or remedy which shall have occurred or shall 
occur thereafter and provided also the contractors be liable to pay the 
AMC for any extra expenditure he is thereby put to and the contractor 
shall under no circumstances be entitle to any gain in repurchase. 

 
B.2.5A Clause – 5A : In the event of the Engineer-in-Charge taking action under Clause 

3, he may, if the so desires, take possession of all or any tools, plants, 
machineries, materials and stores in or upon the work or the site thereof or 
belonging to the Contractor or procured by him and intended to be used for the 
execution of the work or any part thereof, by paying or allowing for the same in 
account at the contract rate or in case of contract rates not being applicable at such 
reasonable rates, as may be comparable to current market rates where 
ascertainable of similar articles and comparable condition, to be certified by the 
Engineer-in-Charge. In the alternative the Engineer-in-Charge may by notice in 
writing to the Contractor or his clerk of the works, foreman or other authorized 
agent, require him to remove such tools, plants, machineries, materials or stores 
from the premises within a time to be specified in such notice and in the event of 
the Contractor failing to comply with any such requisition, the Engineer-in-
Charge may remove them at the Contractor’s expense or shall remove them by 
auction or private sale at the risk and cost of the Contractor in all respect, and the 
certificate of the Engineer-in-Charge as to the expenses of any such removal and 
the amount of the proceeds and expenses of any such removal shall be final and 
conclusive against the Contractor. 
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B.2.6 Clause - 6 : Extension of time : If the Contractor shall desire an extension of the 
time for completion of the work on the ground of his having been unavoidably 
hindered in its execution or any other ground, he shall apply in writing to the 
Concerned Dy. Municipal Commissioner before the expiration of the period 
stipulated in the tender or before the expiration of 30 days from the date of which 
he was hindered whichever is earlier Concerned Dy. Municipal Commissioner 
may, in his opinion, believe that there are reasonable grounds for granting an 
extension, grant such extension, as he thinks necessary or proper. The decision of 
the Concerned Dy. Municipal Commissioner in this matter shall be final. 

 
B.2.7 Clause – 7 : As soon as the work is completed, the Contractor shall give a notice 

of such completion to the Engineer-in-Charge and on receipt of such notice, the 
Engineer-in-Charge shall inspect the work, and if he is satisfied that the work is 
completed in all respects then: – 
(i)  For all works costing upto Rs. 50 lakhs (amount put to tender), the final 

measurements shall be recorded within 45 days from the date of physical 
completion of the work and the final bill shall be prepared within 45 days 
from the date of recording final measurements. The completion certificate 
shall be issued within one month from the date of final measurements 
subject to the Contractor fulfilling his obligation as provided in the 
contract and subject to the work being complete in all respect. 

(ii)  In respect of works costing more than Rs. 50 lakhs (amount put to tender), 
the final measurements shall be recorded within 75 days from the date of 
physical completion of the work and the final bill shall be prepared within 
75 days from the date of final measurements subject to the Contractor 
fulfilling his obligation as provided in the contract and subject to the work 
being complete in all respects. 

 
When separate periods of completion have been specified for items or groups of 
items, the Engineer-in-Charge shall issue separate completion certificate for such 
items or groups of items.  

 
No certificate of completion shall be issued nor shall the work be considered to be 
complete till the contractor shall have removed from the premises, on which the 
work has been executed, all scaffoldings, sheds and surplus materials, except 
such, as are required for rectification of defects, rubbish and all huts and sanitary 
arrangements required for his workmen on the site in connection with the 
execution of the work, as shall have been erected by the Contractor for the 
workmen and cleared all dirt from all parts of the building(s) in, upon or around 
which the work has been executed or of which he may have possession for the 
purpose of the execution thereof and cleared floors, gutters and drains, cased 
doors and sashes, oiled locks and fastenings, labeled keys clearly and handed them 
over to the Engineer-in-Charge or his representative and made the whole premises 
fit for immediate occupation or use to the satisfaction of the Engineer-in-Charge. 
If the Contractor shall fail to comply with any of the requirements of these 
conditions as aforesaid, on or before the date of completion of the work, the 
Engineer-in-Charge may, at the expense of the Contractor, fulfill such 
requirements and dispose of the scaffolding, or surplus materials and rubbish 
materials except for any sum actually realised by the sale thereof less the cost of 
fulfilling the requirement and any other amount that may be due from the 
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Contractor. If the expenses of fulfilling such requirement pay such excess. The 
Engineer-in-Charge shall also have the rights to adjust the amount of excess 
against any amounts that may be payable to the Contractor. 

 
B.2.8 Clause – 8 : No payment shall be made for any work, estimated to cost less than 

rupees one thousand till after the whole of the said work shall have been 
completed and a certificate of completion given. But in the case of works 
estimated to cost more than rupees one thousand, the Contractor shall, on 
submitting a monthly bill therefore, be entitled to receive payment proportionate 
to the part of the work then approved and passed by the Engineer-in-Charge, 
whose certificate of such approval and passing of the sum so payable shall be final 
and conclusive against the Contractor. All such intermediate payments shall be 
regarded as payments by way of advance against the final payments only and not 
as payments for work actually done and completed and shall not preclude the 
Engineer-in-Charge from requiring bad, unsound, imperfect or unskilled work to 
be removed and taken away and reconstructed, or re-errected, nor shall any such 
payment be considered as an admission of the due performance of the contract or 
any part thereof if any other way very or effect the contract. The final bill shall be 
submitted by the Contractor within one month of the completion of the work, 
otherwise the Engineer-in-Charge’s certificate of the measurements and of the 
total amount payable for the work shall be final and binding on all parties.  

 
B.2.9 Clause – 9 : The rates for items of works shall be valid only when the item 

concerned is accepted as having been completed fully in accordance with the 
sanctioned specifications. In cases where the items of work are accepted as not so 
completed, the Engineer-in-Charge may make payment on account of such items 
at such reduced rates as he may considered reasonable in preparation of final or on 
account bill. 

 
B.2.10 Clause – 10 : Bills to be submitted monthly 
 

For the works costing above Rs. 1 Crore payment will be made once in a month. 
However, another payment will be made as desired by contractor and as agreed by 
AMC. 

 
B.2.11 Clause – 11 : The Contractor shall submit all the bills on the printed forms to be 

had on application at the office of the Engineer-in-Charge. The charges to be 
made in the bills shall always be entered at the rates specified in the agreement or 
at the part/reduced rates subject to the approval by the Engineer-in-Charge in the 
case of items not completed/executed as per agreements or in the case of any extra 
work ordered in pursuance of these conditions and not mentioned or provided for 
in the tender, at the rate hereinafter provided for such work. 

 
B.2.12 Clause – 12 : If the specification of estimate of the work provides for the use of 

any special description of materials to be supplied from the Departmental Store of 
Ahmedabad Municipal Corporation or if it is required that the Contractor shall use 
certain stores to be provided by the Engineer-in-Charge (such materials and stores 
and the prices to be charged therefore as hereinafter mentioned being so far as 
practicable for the convenience of the Contractor but not so as in any way to 
control the meaning or effect of this contract specified in the schedule or 
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memorandum herein annexed) the Contractor shall be supplied with materials and 
stores as may be required from time to time to be used by him for the purpose of 
the contract only, and the value of the full quantity of materials and stores so 
supplied shall be set off or deducted from any sum then deposit, or thereafter to 
become due to the Contractor under the contract, or otherwise, or from the 
security deposit, or the proceeds of safe thereof; if the deposit is held in 
Ahmedabad Municipal Corporation securities/Bank Guarantee/ Cash/ Bank Draft 
the same or a sufficient portion thereof, shall, in that case be sold for the purpose. 
All materials supplied to the Contractor shall remain the absolute properly of 
Ahmedabad Municipal Corporation and shall, on no account, be removed from the 
site of the work, and shall at all time, be open to inspection by the Engineer-in-
Charge. Any such materials, unused and in perfectly good condition at the time of 
completion or termination of the contract, shall be returned to the Departmental 
store if the Engineer-in-Charge so requires by a notice in writing given under his 
hand, but the Contractor shall not be entitled to return any such materials except 
with the consent in writing of the Engineer-in-Charge and he shall have no claim 
for compensation on account of any such material supplied to him as aforesaid but 
remaining unused by him or for any wastage in or damage thereto. 

 
For materials provided in Schedule-A and consumed in excess quantities, the rates 
provided in Schedule – A shall be increased / decreased corresponding to the 
increase/decrease in the new rate payable for excess quantity as compared to the 
tender rates. The rate for materials provided in extra items will be the issue rates 
plus storage charges ruling on the date of issue of such quantity of materials. 

 
B.2.12A Clause – 12A : The Contractor shall be entitled to use the materials supplied by 

the Corporation only to the extent of quantities of such materials required for 
execution of the work as per theoretical calculations. The Engineer-in-Charge 
may, however, on being satisfied that a large quantity of such materials is required 
for the execution of the work, permit the Contractor to use such larger quantity of 
the materials. Such permission shall be given in writing. 

 
The Contractor is bound to return in good condition such materials issued in 
excess of the requirements so worked out or in excess of the quantities so 
permitted to be used by the Engineer-in-Charge. If the Contractor fails to return 
such extra materials within a period of 15 days from the date of demand in writing 
of such materials being made by the Engineer-in-Charge, he shall be changed for 
the excess materials at double the issue rate for such materials specified in 
“Schedule A” of the contract Agreement. 

 
B.2.12B Clause – 12B : All stores and materials such as cement, if the total consumption 

of which exceeds 25 tons, and steel etc, supplied to the Contractor by Ahmedabad 
Municipal Corporation shall be kept by the Contractor in separate godown 
provided with a double lock. The key of one of the lock shall remain with the 
Engineer-in-Charge or his agent. The godown shall be accessible to the Engineer-
in-Charge or his agent at all times. No materials shall be allowed to be removed 
from the site of the work, and any material required for the execution of the work 
shall be taken out from the godown only in the presence of a duly authorized 
agent of the Engineer-in-Charge. 
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B.2.13 Clause – 13 :  
 

(1)  The Contractor shall execute the whole and every part of the work in the 
most substantial and workman-like manner and both as regards materials 
and in other respect in strict accordance with specifications.  

 
The Contractor shall also conform exactly, fully and faithfully to the 
designs, drawings and instructions in writing to the work signed by the 
Engineer-in-Charge. The design and the drawings shall be lodged in the 
office of the Engineer-in-Charge to which the Contractor shall be entitled 
to have access for the purpose of inspection at such office during office 
hours. 

 
Where the instructions referred to above are not contained in separate 
letters addressed to the Contractor the same shall be recorded in the work 
order book, which shall be maintained and kept on the site of the work. 
The Contractor shall be required to sign such entries in the work-order 
book in token of having noted the instructions. However, if the Contractor 
fails to sign the work-order book for any reason whatsoever, the entry of 
the instructions in the work-order book shall be deemed to be due notice to 
him of the said instructions. The work-order book shall be open for 
inspection to the Contractor on the site of the work during office hours. 

 
(2) The Contractor will be entitled to receive the certified copy of the accepted 

tender along with the work order free of cost and will also be entitled to 
receive, on request, two sets of contract and working drawings according 
to the progress of work, as and when needed, free of cost. 

 
(3)  The several documents forming the contract are essential parts of the 

contract and a requirement occurring in one is a binding as through 
occurring in all. They are intended to be mutually explanatory and 
complementary and to describe and provide for a complete work. Further 
copies of the contract drawings and working drawings if required by them 
shall be supplied at a rate of Rs. 2500/- per set of contract drawing for the 
work and Rs. 500/- per working drawings except where other wise 
specified.  

  
In the event of any discrepancy in the several documents forming the 
contract or in any one document, the following order of precedence should 
apply. 
 
(a) Dimension and quantities : 

 
(i) Drawings (ii) Schedule B of the Tender form  
(iii)  Specifications. On drawings, figured dimensions, unless 

obviously incorrect, will be followed in preference to scaled 
dimensions. 

(b) Description:  
 
(i) Schedule – B of the ‘Tender Form’ (ii) Drawings.  
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(ii)  Specifications. In the case of defective description or 
ambiguity, the Engineer-in-Charge is entitled to issue further 
instructions directing in what manner the work is to be carried 
out. The Contractor cannot take any advantage of any apparent 
error or omission in drawings or specifications and the 
Engineer-in-Charge shall be entitled to make corrections and 
interpretations as necessary to fulfill the plans and 
specifications. 

 
B.2.14.1 Clause – 14.1 : The Additional City Engineer (South West Zone) shall have 

power to make any alterations in or addition to the original specifications, 
drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work and the Contractor shall be bound to 
carry out the work in accordance with any instructions in this connection which 
may be given to him in writing signed by the Additional City Engineer (South 
West Zone) and such alteration shall not invalidate the contract and additional 
work which the Contractor may be directed to do in the manner above specified as 
part of the work shall be carried out by the Contractor on the same conditions in 
all respect on which he agreed to do the main work and at the as are specified in 
the tender for the main work 

 
B.2.14.2 Clause – 14.2 : Deleted  
 
B.2.14.3 Clause – 14.3 : Deleted  
 
B.2.14.4 Clause – 14.4 : If the additional or alternation work includes any class of work for 

which no rate is specified in this contract when such class of work shall be carried 
out at the rate entered in the Schedule of Rates of the Department or, at the rates 
mutually agreed upon between the Additional City Engineer (South West Zone) 
and Contractor, whichever are lower. If the additional or altered work, for which 
no rate is entered in the Schedule of Rates of Department is ordered to be carried 
out before the rates are agreed upon, then the contractor shall within seven days of 
the date of receipt by him of the order to carry out the work, inform the Additional 
City Engineer (South West Zone) of the rate, he shall by notice in writing, be at 
liberty to cancel his order to carryout such class of work and arrange to carry it out 
in such manner as he may consider advisable, provided always that if the 
contractor shall commence work or incur any expenditure in regard thereto before 
the rates shall have been determined as lastly herein before mentioned, then in 
such case, he shall only be entitled to be paid in respect of the work carried out or 
expenditure incurred by him prior to the date of the determination of the rate as 
aforesaid according to such rate or rate as shall be fixed by the Additional City 
Engineer (South West Zone). In the event of a dispute, the decision of the 
Concerned Dy. Municipal Commissioner of the Municipal Corporation shall be 
final. 

 
Where, however, the work is to be executed according to the designs, drawings 
and specifications recommended by the Contractor and accepted by the competent 
authority, the alterations above referred to shall be within the scope of such 
designs and specifications appended to the tenders. 

 



B-2/10 

The time limit for the completion of the work shall be extended in the proportion 
that the increase in the cost occasioned by alteration bears to the cost of the 
original contract work, and the certificate of the Engineer-in-charges as to such 
proportion shall be final and conclusive. 

 
B.2.14.5 Clause – 14.5 : Deleted 
 
B.2.15 Clause -15 : No claim to any payment or compensation or for restriction of 

work : If any time after the execution of the contract documents the Engineer-in-
charge shall for any reason whatsoever, require the whole or part of the work, as 
specified in the tender, be stopped for any period or shall not require the whole or 
part of the work to be carried out at all or to be carried out by the Contractor, he 
shall give notice in writing, stating the fact to the Contractor who shall thereupon 
suspend or stop the work totally or partially, as the case may be. In any such case, 
except as provided hereunder, the Contractor shall have no claim to any payment 
or compensation whatsoever except as provided hereunder on account of any 
profit or advantage which he might have derived form the execution of the work 
in full but which he did not so derive in consequence of the full amount of the 
work not having been carried out, or on account of any loss that he may be put to 
on account of materials purchased or agreed to be purchased or for unemployment 
of labour required by him. He shall not have also any claim for compensation by 
reason of any alterations having been made in the original specifications, 
drawings, designs and instructions which may involve any curtainment of the 
work as originally contemplated.  

 
B.2.15A Clause – 15A : The Contractor shall not be entitled to claim any compensation 

from Municipal Corporation on account of delay by Municipal Corporation in the 
supply of materials entered in Schedule “A” where such delay is caused by the (i) 
Non-supply due to short allotment of quota in case materials available under quota 
regulations (ii) Difficulties relating to the supply of railway wagons (iii) Force 
majeure (iv) Act of God (v) Act of the country’s enemies or any other reasonable 
cause beyond the control of Corporation. 

 
In the case of such delay in the supply of materials, Municipal Corporation shall 
grant such extension of time for the completion of the works as shall appear to the 
Engineer-in-Charge to be reasonable to accordance with the circumstances of the 
case. The decision of the Engineer-in-Charge as the extension of time shall be 
accepted as final by the Contractors. (As modified Vide R & B D.G.R. No. TNC – 
1096 – IB – 143 – (16) – C dated 11 – 1 99) 

 
B.2.16 Clause – 16 : Time-Limit for unforeseen claims : The Contractor shall not be 

entitled to any compensation from Municipal Corporation on any account unless 
where allowed by the conditions of this contract. In such case, the Contractor shall 
have to submit a claim in writing to the Engineer-in-charge within one month of 
the cause of such claim occurring. 

 
B.2.17 Clause – 17 : Action and compensation in case of bad work : If, at any time 

before the expiry of defects Liability, period, as detailed in Clause 17-A, it shall 
appear to the Engineer-in-charge or his sub-ordinate in charge of the work, that 
any work has been executed with unsound, imperfect or unskilled workmanship or 
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with materials or inferior quality or that any materials or articles provided by him 
for the execution of the work are unsound, or of a quality inferior to that 
contracted for or are otherwise not in accordance with the contract, it shall be 
lawful for the Engineer-in-Charge to intimate this fact in writing to the Contractor 
and then notwithstanding the fact that the work, materials or articles complained 
of, may have been passed, certified and paid for, the Contractor shall be bound 
forthwith to rectify, or remove and reconstruct the work so specified in whole or 
in part as the case may require, or if so required shall remove the materials or 
articles so specified in whole or in part and provide other proper and suitable 
materials or articles at his own charge and cost, and in the event of his failing to 
do so within a period to be specified by the Engineer-in-charge in the written 
intimation aforesaid, the Contractor shall be liable to pay compensation at the rate 
of one percent on the amount of the estimate of the rectification for every day not 
exceeding ten days during which the failure so continues, and in the event of any 
such failure as aforesaid continuing beyond ten days, the Engineer-in-charge may 
rectify or remove, and re-execute the work or remove and replace the materials 
complained of, as the case may be at the risk and expense in all respects of the 
Contractor should the Engineer-in-charge consider that any such inferior work of 
materials as described above may be accepted or made use of, it shall be within 
his discretion to accept the same at such reduced rates as he may fix therefore, 

 
However, the contractor shall be responsible for normal maintenance of the work 
till the final bill for the work is prepared by the corporational officer. 

 
B.2.17A Clause – 17A : Defect Liability Period : The Contractor shall be responsible to 

make good and remedy at his own expense any defect which may develop or may 
be noticed before the period mentioned hereunder from the certified date of 
completion. The Engineer-in-charge shall give the Contractor a notice in writing 
about the defects and the Contractor shall make good the same within 15 days of 
receipt of the notice. In the case of failure on the part of the Contractor, the 
Engineer-in-charge may rectify or remove or re-execute the work at the risk & 
cost of the Contractor. The Engineer-in-charge shall be entitled to appropriate the 
whole or any part of the amount of the security deposit towards the expenses, if 
any, incurred by him in rectification, removal or re-execution. The Defects 
Liability period shall be as under :- 
 
Note: - For this project, the Defect Liability Period shall be 24 months after 

commissioning of total project, as well as issuance of certificate of 
completion of project by Engineer in charge. 

 
B.2.17B Clause – 17 B : Maintenance and repairs of the road during guaranteed 

period : The contractor shall maintain and keep on proper condition and repair, at 
his cost the surface of the road for 3 years from the date form which the final 
finishing coat is laid to the satisfaction of the Concerned Dy. Municipal 
Commissioner. The decision of the Concerned Dy. Municipal Commissioner as to 
the necessity of repairs to the surface of the road shall be final and binding on the 
contractor. If the contractor fails to maintain and keep in proper condition and 
repair the surface of the road during the stipulated period of 3 years, the 
Concerned Dy. Municipal Commissioner shall be entitled to carry out the 
necessary repairs departmentally at the cost of the contractor. The decision of the 
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Concerned Dy. Municipal Commissioner as to amount of the expenses incurred in 
carrying out the repairs shall be final and binding on the contractor. The 
Concerned Dy. Municipal Commissioner shall be entitled to appropriate the whole 
or any part of the amount of the security deposit towards the expenses, if any, 
incurred by him in repairing the surface.  

 
(This will apply to a contract where the works are to be executed by the contractor 
according to the specifications). 

 
B.2.18 Clause – 18 : Work to be open to inspection Contractor or responsible agent 

to be present : All works under or in course of execution or executed in 
pursuance of the contract shall at all times, be open to the inspection and 
supervision of the Engineer-in-charge and his subordinate and the Contractor 
shall, at all times during the usual working hours, and at all other times at which 
reasonable notice of the intimation of the Engineer-in-charge or his subordinate to 
visit the works shall have been given to the Contractor, either himself be present 
to receive orders and instructions or have a responsible agent duly accredited in 
writing present for that purpose. Orders given to the Contractor’s duly authorised 
agent shall be considered to have the same force and effect as if they had been 
given to the Contractor himself. 

 
 Clause – 18 (a) : Employment of a qualified Site Engineer by the Contractor : 

(Vide G.R.B & CD No. RGN-6090-UO 24 (42)-C, Dated 26-11-90). The 
Contractor shall employ full-time technically qualified staff during the execution 
of work as per requirement and as directed by Engineer in charge. 

 
The Engineer so employed for the Municipal Corporation work must have 
sufficient experience to handle the work independently. Such an Engineer shall 
have to stay at the site of work an he shall not be entrusted with any other duty 
except of this work. 

 
In case the contractor or a partner of the contractor Firm is a Civil graduate 
engineer, employment of a separate Engineer will not be necessary provided that 
the Engineer partner himself attends the execution of the work on site. 

 
B.2.19 Clause – 19 : Notice to be given before work is covered up : The Contractor 

shall give not less than five day’s notice in writing to the Engineer-in-charge or 
his subordinate in charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work, in order that the same may be 
measured and correct dimensions thereof taken before the same is so covered up 
or placed beyond the reach of measurement and shall not cover up or place 
beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his subordinate in charge of the work and if any work shall 
be covered up or placed beyond the reach of measurement without such notice 
having been given or consent obtained, the same shall be uncovered at the 
Contractor’s expense and in default thereof, no payment or allowance shall be 
made for such work or for the materials with which the same was executed. 

 
B.2.20 Clause – 20 : If the Contractor or his workmen, or servants shall break, deface 

injure or destroy any part of the building or work in question or work in question 
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in/on which they may be working or any building, road, fence, enclosure or grass-
land or cultivated ground contiguous to the premises on which the work or any 
part-thereof is being executed or if any damage shall be done to the work from 
any cause whatever before completion of the work or before the completion of the 
maintenance period whichever is later or any damage occurred / caused due to 
normal flood or rain or if any imperfections become apparent in it within three 
months from the grant of a certificate of completion, final or otherwise by the 
Engineer-in-charge the Contractor shall make good the same at own expenses or 
in default, the Engineer-in-charge may cause the same to be made good by other 
contractor and deduct the expenses (of which the certificate of the Engineer-in-
charge shall be final) from any sums that may thereafter become due to the 
contractor or from his security deposit or the proceeds of sale thereof or a 
sufficient portion thereof. 

 
B.2.20A Clause – 20A : Force Majeure : Neither party shall be to liable to the other for 

any loss or damage occasioned by or arising out of acts of god, and in particular, 
unprecedented Floods, volcanic eruption, earth quake or other convulsion of 
nature, and other acts such as but not restricted to general strike, invasion, the act 
of foreign countries, hostilities or war like operations before or after declaration of 
war, rebellion, military or usurped power which prevent performance of the 
contract and which could not have been for seen or avoided by a prudent person. 

 
NOTE : “Unprecedented flood” means the flood crossing the high flood level of 

the past 50 years which is on the available record. (Modified Vide R & B 
D.G.R. No. TNC – 1096 – IB –143 – (16) – C dated 11-1-99. 

 
B.2.21 Clause – 21 : Contractor to supply plant, ladders, scaffolding etc., and is 

liable for damage arising from non-provision of lights, fencing etc., : The 
Contractor shall supply at his own cost all materials (except such special materials 
if any, as may, in accordance with the contract of be supplied from the Public 
Works Corporation Stores), plant, tools, appliances, implements, ladders, cordage, 
tackle, scaffolding and any temporary works which may be required for the proper 
execution of the work whether in the original, altered or substituted from and 
whether included in the specifications, or other documents forming part of the 
contract or referred to in these conditions or not and which may be necessary for 
the purpose of satisfying or complying with requirements of the Engineer-in-
charge as to any matter or to which under these conditions he is entitled to be 
satisfied or which he is entitled to require together with carriage therefor to and 
from the work. The Contractor shall also supply without charge the requisite 
number of persons with the means and material necessary for the purpose of 
setting out works and counting, weighing and assisting in the measurement or 
examination at any time and from time to time, of the work or the materials. 
Failing this, the same may be provided by the Engineer-in-Charge at the expense 
of the Contractor and the expenses may be deducted from any money due to the 
Contractor under the contract or from his security deposit, or proceeds of sale 
thereof, or of a sufficient portion thereof. The contractor shall provide all 
necessary fencing and lights required to protect the public form accident and shall 
also be bound to bear expenses of defense of every suit, action or other legal 
proceeding at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs which may be 
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awarded in any such suit, action or proceedings to any such person, or which may, 
with the consent of the Contractor, be paid in compromising any claim by any 
such persons. 

 
B.2.21A Clause – 21A : The contractor shall provide suitable scaffolds, working 

platforms, gangways and stairways and shall comply with the following 
regulations in connection therewith – 

 
(a) Suitable scaffolds shall be provided for workmen for all work that cannot 

be safely done from a ladder or by other means. 
 
(b)(i)  Under the supervision of a competent and responsible person, 
 
(b)(ii) Appointed by Contractor and by competent workers possessing adequate 

experience in this kind of work. 
 
(c)   All scaffolds and appliances connected therewith and all ladders shall – 
 

(i) Be of sound material. 
 
(ii) Be of adequate strength having regard to the loads and strains to 

which they will be subjected and  
 
(iii) Be maintained in proper condition. 

 
(d)   Scaffolds shall be so constructed that no part thereof can be displaced in 

consequence of normal use. 
 
(e)   Scaffolds shall not be overloaded and so far as practicable the load shall be 

evenly distributed. 
 
(f)   Before installing the lifting gear on scaffolds, special precaution shall be 

taken to ensure strength and stability of the scaffolds. 
 
(g)   Scaffolds shall be periodically inspected by a competent person 
 
(h)   Before allowing a scaffold to be used by his workman, the Contractor 

shall, whether the scaffold has been erected by his workmen or not, take 
steps to ensure that is complies fully with the regulations herein specified. 

 
(i) Working platforms, gangways shall – 

 
(j) be so constructed that no part thereof can dag unduly or unequally. 
(ii) be so constructed and maintained having regard to the prevaling 

conditions as to reduce as far as practicable risks of persons trippling 
or slipping: and – 

(iii) be kept free from any unnecessary obstruction. 
 
(k)  In the case of working platforms, gangways working places and stairways at a 

height exceeding 3.25 meters. 
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(i) Every working platform and every gangway shall be closely boarded 
unless other adequate measures are taken to ensure safety. 

(ii) Every working platform and every gangway shall have adequate width, 
and  

(iii)Every working platform, gangway, working place and stairway shall 
be suitably fenced. 

 
(l)   Every opening in the floor of a building or in working platform shall, 

except for the time and to the extent required to allow the access of person 
or the transport or shifting of materials be provided with suitable means to 
prevent the fall of persons or material. 

 
(m)   When persons are employed on a roof where there is danger of falling 

from a height exceeding 3.25 meters, suitable precaution shall be taken to 
prevent the fall of persons or material. 

 
(n)  Suitable precautions shall be taken to prevent persons being struck by 

articles which might fall from scaffolds or other working places. 
 

(o)   Safe means of access shall be provided to all working platforms and other 
working places. 

 
B.2.21B Clause – 21B : The Contractor shall comply with the following regulations as 

regards the Hoisting Appliances to be used by him – 
 

(a) Hoisting machines and tackle, including their attachments anchorages and 
supports shall –  
(i) be of good mechanical construction, sound material and adequate 

strength and free from patent defect; and  
(ii) be kept in good repair and in working order 

 
(b) Every rope used in hoisting or lowering materials or as a means of 

suspension shall be of suitable quality and adequate strength and free from 
patent defect. 

 
(c) Hoisting machines and tackle shall be examined and adequately tested 

after erection on the site and before use and be re-examined in position at 
intervals to be prescribed by Engineer-in-Charge. 

 
(d) Every chain, ring, hock, shackle, swivel and pulley block used in hoisting 

or lowering materials or as a means of suspension shall be periodically 
examined. 

(e) Every crane driver or hoisting-appliance-operator shall be properly 
qualified. 

 
(f) No person who is blow age of 18 years shall be in control of any hoisting 

machine, including any scaffold, nor shall give signals to he operator.  
 
(g) In the case of every hoisting machine and of every chain, ring hook, 

shackle, swivel and pulley block used in hoisting or lowering or as a 
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means or suspension, the safe working load shall be ascertained by 
adequate means. 

 
(h) Every hoisting machine and all gears referred to in proceeding regulation 

shall be plainly marked with the safe working load. 
 
(i) In the case of hoisting machine having a variable safe working load, each 

safe working a load and conditions under which it is applicable shall be 
clearly indicated. 

 
(j) No part of any hoisting machine or any gear referred to in regulation ‘g’ 

above shall be loaded beyond the safe working load except for the purpose 
of testing. 

 
(k) Motors, gears, transmissions, electric wiring and other dangerous parts of 

hoisting appliance shall be provided with sufficient safeguards. 
 
(l) Hoisting appliances shall be provided with such means as will reduce to a 

minimum the risk of the accidental descent of the load. 
 
(m) Adequate precautions shall be taken to reduce to minimum the risk of any 

part of a suspended load becoming accidentally displaced. 
 
B.2.22 Clause – 22 : Measures for Prevention of Fire : The Contractor shall not set fire 

to any standing jungle, trees, bush wood or grass without a written permit from the 
Engineer-in-charge. 

 
When such permit is given, and also in all cases when destroying cut or dug up 
tress, bush wood, grass etc., by fire, the Contractor shall take necessary measures 
to prevent such fire spreading to or other-wise damaging surrounding property. 

 
B.2.23 Clause – 23 : Liability of Contractors for any damages done in or outside 

work area : Compensation for all damage done intentionally or unintentionally 
by contractors labourers whether in or beyond limits of Municipal Corporation 
property including any damage caused by the spreading of fire mentioned in the 
clause 22, shall be estimated by the Engineer-in-charge, or such other officer as he 
may appoint, and the estimates of the Engineer in charge, subject to the decision 
of the Concerned Dy. Municipal Commissioner, on appeal, shall be final and the 
Contractor shall be bound to pay the amount of the assessed compensation on 
demand, failing which the same will be recovered from the Contractor as damages 
in the manner prescribed in clause 1 or deducted by the Engineer-in-Charge from 
any sums that may be due or become due from Municipal Corporation to the 
Contractor under this contract or otherwise. 
 
The contractor shall bear the expenses of defending any action or other legal 
proceeding that may be brought by any person for injury sustained by him owing 
to neglect of precautions to prevent the spread of the fire and he shall also pay the 
damages and cost that may be awarded by the court in consequences.  
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B.2.24 Clause – 24 : Deleted. 
 
B.2.25 Clause – 25 : Deleted. 
 
B.2.26 Clause – 26 : Work not to be sublet. Contract may be rescinded and security 

deposit forfeited for subletting it without approval or for bribing a public 
officer or if contractor becomes insolvent: The contract shall not be assigned or 
sublet without the written approval of the Engineer-in-charge. And if the 
contractor shall assign or sublet his contract or attempt to do so or become 
insolvent or commence any proceeding to get himself be adjudicated an insolvent 
or make any compromisation with his creditors, or attempt of do so, the Engineer-
in-charge may, by notice in writing rescind the contract. Also if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall 
either directly or indirectly be given, promised or offered by the contractor, or any 
of his servants or agents to any public officer or person in the employ of 
Municipal Corporation in any way relating to his office or employment, or if any 
such officer or person shall become in any way directly or din directly interested 
in the contract, the Engineer-in-Charge may thereupon by notice in writing rescind 
the contract. In the event of contract being rescinded, the security deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of 
Municipal Corporation and the same consequences shall ensue as if the contract 
had been rescinded under clause 3 hereof and in addition the Contractor shall not 
be entitled to recover or be paid for any work thereof actually performed under the 
contract. 

 
B.2.27 Clause – 27 : Sum payable by way of compensation to be considered as 

reasonable compensation without reference to actual loss : All sums payable 
by a Contractor by way of compensation under any of these conditions shall be 
considered as a reasonable compensation to be applied to the use of Municipal 
Corporation without reference to the actual loss or damage sustained and whether 
any damage has or had not been sustained. 

 
B.2.28 Clause – 28 : Changes in the constitution of firm to be notified : in the case of 

a tender by partners, any changes in the constitution of a firm shall be forthwith 
notified by the contractor to Engineer-in-Charge for his information. 

 
B.2.29 Clause – 29 : Works to be under directions of Concerned Dy. Municipal 

Commissioner : All works to be executed under the Contract shall be executed 
under the direction and subject to the approval in all respects of the Concerned 
Dy. Municipal Commissioner of the Circle for the time being, who shall be 
entitled to direct at what point or points and in what manner they are to be 
commenced and from time to time carried on. 

 
B.2.30 Clause – 30 (1) : Dispute referred to Arbitrator / Tribunal / Court of law :  

The disputes relating to this contract, so far as they relate to any of the following 
matters, whether such disputes arise during the progress of the work or after the 
completion or abandonment thereof, shall be referred to the sole Arbitration 
appointed by AMC of the persons who is holding or has held a post not below the 
rank of Superintending Engineer /City Engineer / Dy. Municipal commissioner 
(Engineering) as far as possible in the consultation with agency if it is necessary 
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and such dispute shall be settled in accordance with the arbitration and 
conciliation Act 1996 ,under this Corporation of the State of Gujarat. 
 (i) The rates of payment under clause 5 for any tools, materials and stores in 

or upon the works of the site thereof or belonging to the contractor or 
procured by him and intended to be use for execution of the work or any 
part thereof of which possession may have been taken by the Engineer-in-
Charge under the said clause-5. 

(ii) The reduction in rates made by the Engineer-in-Charge, under clause 9 for 
the items of work not accepted as completed fully in accordance with the 
sanctioned specifications. 

(iii) The rates of payment for any class of work which is included in the 
additional or altered work carried out by the Contractor in accordance with 
the instructions of the Engineer-in-Charge under clause 14 and the rate for 
which is to be determined under the said clause 14. 

(iv) The rates of payment for materials already purchased or agreed to be 
purchased by the Contractor before receipt of notice given by the 
Engineer-in-Charge under clause 15, and / or the amount of compensation 
payable to the Contractor under the said clause for loss in respect of such 
materials.  

(v) The amount of compensation which the contractor shall be liable to pay 
under clause 17 in the event of his failure to rectify, remove or reconstruct 
the work within the period specified in the written intimation or the 
amount of expenses incurred by the Engineer-in-Charge under the said 
clause 17 in rectifying, removing, or re-executing the work or in removing 
and replacing the materials or articles complained of. 

(vi) The reduction of rates as may be fixed by the Engineer-in-Charge under 
clause 17 for the inferior work or materials as accepted or made use of. 

(vii) The amount of compensation payable by the Contractor for damages as 
estimated and assessed under clause 23. 

(viii) The amount payable to the Contractor for the work carried out under 
clause 33 in accordance with the instruction and the requirement of the 
Engineer-in-Charge in a case where there is no specifications. 

 
(2) Deleted  

 
(3) Deleted 
 
(4) Deleted  
 
(4a) The disputes will be referred to court of law and its jurisdiction will be 

Ahmedabad.  
 
(5) In case of dispute leading to the contractor or Municipal Corporation 

approaching to Court of Law, it shall be within the jurisdiction where the 
site of work is situated. 
 

(6) The reference to court proceeding under this clause shall not:  
 

i) affect the right of the Engineer in charge under clause 5 to take 
possession of all or any tools, plants, materials and stores in or upon 
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the works of site thereof belonging to the contractor or procured by 
him and intended to be used for the execution of the work or any part 
thereof.  

ii) Preclude the Engineer in charge from utilising the materials purchased 
by the contractor in any work or from removing such materials to other 
places, during the period the work is stopped or suspended in 
pursuance of notice given to the contractor under clause 15.  

iii) Entitle the contractor to stop the progress of the work or carrying out 
the additional or altered work in accordance with the provisions of 
clause 14 or as the case may be, of clause 33. 

 
B.2.31 Clause – 31 : Deleted. 
 
B.2.32 Clause – 32 : Lump sums in estimates : When the estimate on which a tender is 

made includes lump sum in respect of part of the work, the contractor shall be 
entitled to payment in respect of the items of work involved or the part of the 
work in question at the same rates as are payable under this contract for such 
items or if the part of the work in question is not in the opinion of the Engineer-in-
charge capable of measurement, the Engineer-in-Charge may, as his discretion, 
pay the lump sum amount entered in the estimate and the certificate in writing of 
the Engineer-in-charge shall be final and conclusive against the Contractor with 
regard to any sum or sums payable to him, under the provisions of this clause. 

 
B.2.32A Clause – 32 A : Access to the Site : The Contractor shall arrange to construct, 

maintain and afterwards remove and reinstate any temporary access required for 
and in connection with the execution of the works. Reinstatement shall include 
restoring the area of the access route to at least the degree of safety, stability, 
Water and appearance that existed before the Contractor entered the site. 

 
B.2.33 Clause – 33 : Action where no specifications : In case of any class of work for 

which there is no such specification, such work shall be carried out in accordance 
with the IS specifications, and in the event of there being no IS Specifications, 
then, in such case the work shall be carried out in all respects in accordance with 
the instructions and requirements of the Engineer-in-Charge. 

 
B.2.34 Clause – 34 : Definition of work : The expression “work” or “works” where used 

in these conditions shall, unless, there be something in the subject or context 
repugnant to such construction, be construed to mean the work, or the works, 
contracted to be executed under or in virtue of the contract, whether temporary or 
permanent and whether original, altered, substituted or additional. 

 
B.2.35 Clause – 35 : Contractor’s percentage whether applied to net or gross 

amount of the bill: Percentage referred to in the tender shall be deducted from / 
added to the gross amount of the bill before deducting the value of any stock 
issued. (This clause shall be Applicable only for B-1 tender) –  

 
B.2.36 Clause – 36 : Non-refund of quarry fees and Royalties : : The contractor shall 

pay the royalty to the competent authority/local body as per rules. The royalty 
charges paid shall be borne by the Contractor and shall not be reimbursed by the 
Ahmedabad Municipal Corporation (Authority :- R & BD. Circular No. TNC-
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2286-UO-39 (19)-C dated 23-10-1989.)The contractor will have to submit the 
affidavit at the time of final bill stating that if any queries arises the contractor will 
be responsible for that. 

 
B.2.37 Clause – 37 : Compensation under the Workmen’s Compensation Act : The 

Contractor shall be responsible for and shall pay any compensation to his 
workman payable under the Workmen’s Compensation Act, 1923 ( VIII of 1923) 
(hereinafter called the said ACT) for injuries caused to the workmen. If such 
compensation is paid by Municipal Corporation as principal under sub-section 12 
(1) of the said Act, on behalf of the Contractor, it shall be recoverable by the 
Municipal Corporation from the Contractor under sub-section 12 (2) of the said 
section. Such compensation shall be recovered in the manner laid down in clause 
1 above. 

 
B.2.37A Clause – 37-A : The Contractor shall be responsible for and shall pay the 

expenses of providing medical aid to any workmen who may suffer a bodily 
injury as a result of an accident. If such expenses are incurred by Municipal 
Corporation, the same shall be recoverable from the Contractor forthwith and be 
deducted, without prejudice to any other remedy of Municipal Corporation, from 
any amount due or that may become due to the Contractor. 

 
B.2.37B Clause – 37-B : The Contractor shall provide all necessary personal safety 

equipment and first-aid apparatus available for the use of the persons employed on 
the site and shall maintain the same in suitable condition for immediate use at any 
time and shall comply with the following regulations in connection therewith :  

 
(a) The workers shall be required to use the equipment so provided by the 

Contractor and the Contractor shall take adequate steps to ensure proper 
use of the equipment by those concerned. 

(b) When work is carried out in proximity to any place where there is a risk of 
drowning all necessary equipments shall be provided and kept for use and 
all necessary steps shall be taken for the prompt rescue of any person in 
danger. 

(c) Adequate provision shall be made for prompt first-aid treatment of all 
injuries likely to be sustained during the course of the work. 

B.2.38 Clause – 38 : The Quantities shown in the tender are approximate and no claim 
shall be entertained for qualities of work executed being less than those entered in 
the tender. In the case of increase in the quantities by more than 30 %, the new 
rate will be paid to the Contractor for the quantities in excess of 30%. The rates 
for the increased quantities as aforesaid will be fixed in the manner specified in 
clause – 14. 

 
B.2.39 Clause – 39 : Employment of famine or other labour : The Contractor shall 

employ any famine, convict or other labour of particular kind or class, if ordered 
in writing to do so by the Engineer-in-charge. 

  
B.2.40 Clause – 40 : No compensation shall be allowed for any delay caused in the 

staring of the work on account of delay in making available the full site of land at 
a time. 
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B.2.41 Clause – 41 : Claim for compensation for delay in the execution of work : No 
compensation shall be allowed for any delay in execution of the work on account 
of water standing in borrow-pits or compartments. The rates are inclusive of hard 
or cracked soil, excavation in mud, sub-soil water or water standing in borrow-pits 
and no claim for an extra rate shall be entertained unless otherwise expressly 
specified. 

  
B.2.42 Clause – 42 : Entering upon or commencing any portion or work: The 

contractor shall not enter upon or commence any portion of work except with the 
written authority and instructions of the Engineer-in-charge or of his subordinate 
in charge of the work. Failing such authority, the contractor shall have no claim to 
ask for measurements of or payment for work. 

 
B.2.43 Clause – 43 : Minimum age of person employed : (i) No contractor shall 

employ any person who is under the age of 18 years. 
 
B.2.43A Clause – 43(I) (A) : The employment of donkeys and/or other animals and the 

payment of fair wages :  
 

(i)  For asphalt work(s), as far as possible only the adult persons should be 
employed on Corporation OR the contracted work as the case may be. If 
the adult persons are not available, then the children below the age of 18 
(Eighteen years) should not be employed under any circumstances.  

 
(ii) The Contractor shall pay fair and reasonable wages to the workmen 

employed by him in the contract undertaken by him. In the event of any 
dispute arising between he contractor and his workmen on the grounds that 
the wages paid are not fair and reasonable, the dispute shall be referred 
without delay to the Engineer – in – charge who shall decide the same. The 
decision of the Engineer – in – charge shall be conclusive and binding on 
the Contractor, but such decision shall not in any way affect the conditions 
in the contract regarding the payment to be made by Municipal 
Corporation at the sanctioned tender rates. 

 
(iii) The Contractor shall provide drinking water facilities to the workers / 

labourers employed on Municipal Corporation works. Amenities relating 
to sanitation shall also be provided to the workers / labourers employed on 
works (in urban areas). If the contractor fails to comply with these 
provisions, the Engineer - in - charge shall give notice in writing and if the 
contractor does not provide this facility to the workers /labourers within a 
period of ten days from the date of the notice in writing, the Engineer in 
charge shall there upon make the arrangement for drinking water at the 
cost of the Contractor. 

 
(iv) The Contractor shall provide the amenity of proper shade and shelter to the 

workers / labourers and their children on Municipal Corporation works as 
soon as the work starts. If the Contractor fails to provide shed and shelter, 
the Engineer-in – charge shall provide the same at the cost of Contractor. 
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B.2.44 Clause – 44 : Method of payment : Payment to Contractor shall be made by 
cheque drawn on any treasury, accounts department of corporation, provided the 
amount exceeds Rs. 10. Amount not exceeding Rs. 10 will be paid in cash. 

 
B.2.44A Clause – 44-A : Any sum of money due and payable to the Contractor (including 

the security deposit returnable to the Contractor) executing any Municipal 
Corporation work under this contract shall be appropriated by Municipal 
Corporation and shall be set off against any claim of the Municipal Corporation 
for the payment of a sum of money arising out or under any other contract made 
by the Contractor with the Municipal Corporation. When no such amount for 
purpose of the recovery from the Contractor against any claim of the Municipal 
Corporation is available, such a recovery shall be made from the Contractor as 
arrears of land revenue. 

 
B.2.45 Clause – 45 : Deleted 
 
B.2.46 Clause – 46 : Employment of scarcity labour : If Municipal Corporation 

declares a state of scarcity or famine to exist in any village situated within 16 
kilometers of the work, the Contractor shall employ upon such parts of the work, 
as are suitable for unskilled labour, any person certified to him by the Engineer in 
charge or by any persons to whom, the Engineer in charge may have delegated 
this duty in writing to be in need of relief and shall be bound to pay to such 
persons, wages not below the minimum which Municipal Corporation may have 
fixed in this behalf. Any disputes which may arise in connection with the 
implementation of this clause shall be decided by the Engineer in charge whose 
decision shall be final and binding on the Contractor. 

 
B.2.47 Clause – 47 - Deleted  
 
B.2.48 Clause – 48 : Rates exclusive of GST but inclusive of all other taxes 
 

The rates to be quoted by the Contractor must be exclusive of GST but inclusive 
of all other taxes. However any subsequent changes in the tax structure by 
Government after due date of bid submission will be compensated on availability 
of submission of actual documentation. Contractor has to intimate Engineer in 
charge regarding changes occurred in the tax structure after bid submission. If 
contractor fails to provide such information and if may financial obligation may 
arise due to change in tax structure, same will be recovered from the contractor. 

 
The contractor shall apply fair means of stock maintenance and shall adopt 
accounting standards as may be prescribed under GST. For arriving at the 
difference in procurement prices due to introduction of GST, it will be open for 
the Government to ask for original invoices, LR, weigh bridge slips; payment 
details and such other documents as may be required for the purpose. If there is 
reduction in overall tax burden then proportional benefit of that shall be passed on 
to the Government.  

 
NOTE: The rates to be quoted by the Contractor must be exclusive of GST but 
inclusive of all other taxes. GST shall be paid extra on the admissible payment as 
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per the approved tender rates and condition of price variation; GST should be paid 
as per prevailing rates at the time of payment. 

 
B.2.49 Clause – 49 : The Contractor should as far as possible, obtain his requirement of 

labourers, skilled and unskilled, from the nearest Employment Exchange so as to 
utilise the local employment potential. If there are no local Employment 
Exchanges or such Exchanges are not able to provide the required labourers 
locally. Suitable labourers should be utilised to the maximum extent possible. 

 
B.2.50 Clause – 50 : Fair Wages : If the Contractor fails to pay within 7 (Seven) days to 

the labourer(s) / worker (s) the minimum wages prescribed by the Corporation 
under the minimum wages Act, 1948 as in force from time to time, the Engineer 
in charge shall be at liberty to deduct the amount payable to the labourer(s) 
worker(s) from his (Contractor’s) bills or deposit(s) payable by the Contractor 
after making due inquiries and establishing the claim(S) of the labourers(s) 
worker(s).  

 
The Contractor shall not be entitled to any payment or compensation on account 
of any loss that the Contractor may have to incur on account of the action as 
aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the 
Contractor shall be issued by the Engineer-in-charge to pay the wages as per 
Minimum Wages Act in force at the relevant time. If contractor does not act as 
aforesaid within seven days, then the action contemplated as above shall be taken 
against him. 

 
B.2.51 Clause – 51 : Deleted 
 
B.2.52 Clause – 52 : List of Machinery : The Contractor shall also give a list of 

machineries in his possession and which he propose to use on the work. 
 
B.2.53 Clause – 53 : (i) In case, the roller deployed by Corporation for the use on 

contract work is kept idle by the Contractor for want of adequate labour and 
materials, the Contractor will have to pay rental charges as per prevailing rules 
even through the items of rolling and watering are to be carried out by the 
Corporation. 

 
(ii) If the Contractor does not plan his programme so as to suit the requirement of 
the Municipal Corporation, the proportionate rental charges on roller shall have to 
be recovered from the Contractor. 

 
B.2.54 Clause – 54 : Local labour on normal rates : The Contractor shall have to 

engage local labour and person seeking employment where available on normal 
rate. 

 
B.2.55 Clause – 55 : Deleted  
 
B.2.56 Clause – 56 : The Contractor shall employ only such labour who shall produce a 

valid certificate of having been vaccinated against small pox within a period of 
last three years. 
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B.2.57 Clause – 57 : (1) Huts : The Contractor shall build a sufficient number of huts on 
a suitable plot of land for the use of the labourers according to the following 
specifications : 
(i) Huts of bamboos and grass may be constructed. 
(ii) A good site shall be selected, high ground removed from jungle but well 

provided with trees shall be chosen wherever it is available. The 
neighborhood of rank jungle, grass or weeds should particularly be 
avoided; camps should not be established close to large cuttings of earth 
work. 

(iii) The lines of huts shall have open spaces of atleast 10 m. between rows, 
When a good natural site can not be procured, particular attention should 
be given to the Water. 

(iv) There should be no over crowding, Floor spaces at the rate of 2.8 sq.m. per 
head shall be provided. Care should be taken to see that the huts are kept 
clean and in good order. 

 
(2) The Contractor shall construct semi permanent latrines for the use of 

labourers on the following scale, namely : 
 

a) Where females are employed, there shall be least one latrine for every 25 
females. 

b) Where males are employed, there shall be at lease one latrine for every 25 
males. 

 
Provided that where the number of males or females exceed 100, it shall be 
sufficient if there is one latrine for every 25 males or females, at the case may 
be, upto the first 100 and one for every 50 thereafter. 

 
(3) Privacy in latrines : 

 
Every latrine shall be under cover and so partitioned off as secure privacy, and 
shall have a proper door and fastenings. 
 

(4) Notice to be displayed outside latrines and urinals : 
 

(1) Where workers of both sexes are employed, there shall be displayed 
outside each block of latrine and urinal a notice in the language 
understood by the majority of the workers “For Men only” or “For 
Women only”: as the case may be. 

(2) The notice shall also bear the figures of a man or of a woman, as the 
case may be. 

 
(6) Urinals : 

 
There shall be atleast one urinal for male workers upto 50 and the for female 
workers upto 50 employed at a time. Provided that there where the number of 
male or female workmen, as the case may be exceeds 500, it shall be sufficient 
if there is one urinal for every 50 males or females upto the first 500 and one 
for every 100 males or females or part thereof. 
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(7) Latrines and Urinals to be accessible : 
 

(1) The latrines and urinals shall be conveniently situated and accessible to 
workers at all times at the establishment. (2) (i) The latrines and urinals shall 
be adequately lighted and shall be maintained in a clean and sanitary condition 
at all time (2) (ii) Latrines and urinals other than those connected with a flush 
sewage system shall comply with the requirements of the Public Health 
Authorities. 

 
(8) Water for latrines and urinals : 

 
Water shall be provided by means of tap of otherwise, so also be conveniently 
accessible in or near the latrines and urinals. 

 
(9) Bathing and washing places : 

 
1. The Contractor shall construct a sufficient number of bathing places, 

every unit of 20 persons being provided with a separate bathing place. 
2. Washing places should also be provided for the purpose of washing 

clothes. Every unit of 30 persons shall have atleast one washing place. 
3. Such bathing and washing places should be suitably screened and 

separate places provided for male and female workers. 
4. Such facilities shall be conveniently accessible and shall be kept in 

clean and hygienic. 
 

(10)Water : 
 

The Contractor shall make sufficient arrangements for draining away the 
sewerage water as well as water form the bathing and washing places and shall 
dispose of this waste in such a way as not to cause nuisance. The Contractor 
would put material oil once in a week in stagnant water round about the 
residence. 

 
(11)Medical facilities :  

 
The Contractor shall engage a medical officer with a travelling dispensary for 
a camp having 500 or more persons if there is no Municipal Corporation or 
other private dispensary situated with 6 Km. form the camp. 

 
(12)Conservancy and cleanliness : 

 
The Contractor shall provide the necessary staff for effecting the satisfactory 
conservancy and cleanliness of the camp to the satisfaction of the Engineer in 
charge. Atleast one sweeper per 200 persons should be engaged. Conservancy 
staff should dump refuge in compost pit, away from the labour camp. 

 
(13)Health Provisions : 

 
The Health Officer of the Municipal Corporation of Health Services shall be 
consulted before opening a labour camp and his instructions on matters, such 
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as, the water supply, sanitary convenience, the camp-site, accommodation and 
food supply shall be followed by the Contractor. 

 
 
 
(14)Precautions against epidemic : 

 
(a) The authorities in charge of the colonies should get the labourers 

inoculated against cholera and plague and vaccinated against smallpox at 
the time of recruitment, if they are not inoculated or vaccinated within 6 
months or 3 years respectively, prior to the date of recruitment. 

 
(b) When, in any labour camp, there is a outbreak of an epidmic disease or is 

threatened with such an outbreak, the authorities in charge of the labour 
camps, should ensure that all the inmates of the labour colonies are 
inoculated or vaccinated, at the case may be, depending on the diseases, 
with 72 hours after the outbreak. 

 
(c) The authorities in charge of the labour colony should arrange to 

communicate by wire regarding the outbreak of the epidemic diseases on 
the very day of the outbreak, to the Health Officer of Municipal 
Corporation in charge of that area. Thereafter they should continue to 
send daily reports to the above officers in the prescribed form regarding 
the progress of the epidemic disease. 

(d) When the authorities in charge of the labour colony suspect or have 
reason to believer that any in mate of the labour colony it suffering form 
the infections or contagious disease, they shall forthwith arrange for the 
segregation of such persons to isolated huts to be specifically provided for 
the purpose and also for their treatment. 

(e) As regional malaria epidemic outbreaks are likely to occur in such project 
areas, the authorities in charge of the labour colonies should report 
promptly the occurrence of unusual incidence of cases of malaria and also 
inform the Health officers of the Municipal Corporation and also arrange 
to institute all necessary anti-malarial measures as may be advised by the 
officials of the Public Health Corporation. 

(f) The authorities in charge of the colonies should also arrange to carry out 
any other measures that may be recommended by the officials of the 
Public Health Corporation necessary to prevent or control the spread of 
disease. 

 
B.2.58 Clause – 58 : Contractor shall have to arrange for the supply of gumboots, hand 

gloves, mask etc., invariably to the labourers/workers engaged by the Contractor 
on asphalt work. 

 
B.2.59 Clause – 59 : The Contractor shall not show any distinction between Harijan and 

other class of labourers/ workers employed to carry out the Municipal Corporation 
work. 
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B.2.60 Clause – 60 : Price Variation clause : Deleted 
 
B.2.60A Clause – 60A : Price Variation for Cement, Steel and MS Plate brought by 

Contractor: Deleted 
 
PRICE VAIRATION FOR CEMENT, STEEL AND MS PLATE 
 
The amount payable to the contractor for the work done shall be adjusted for 
increase or decrease in the rates of cement, steel & MS plate as under: 
 
Price variation for cement, steel and MS Plate brought by the contractor 
 
The star rates for cement, TOR steel and MS Plate to be brought by the contractor 
shall be considered at site as per RBI indices for the month in which tender is 
invited without GST: 
Cement (OPC)    Rs. 295.00 per bag of 50 Kg.  
Steel - TMT steel Fe 500D Bars  Rs. 54,000 per MT  
M.S. Plate     Rs. 62,500 per MT 
 
(The above star rates shall be linked with Reserve Bank of India price index for 
steel, cement and MS plate for the month in which the Tender shall be invited). 
 
a) When basic rate is less than procurement rate 
 
The fluctuations in rates of cement, steel and MS Plate shall be adjusted in the 
bills payable to the contractors as under: 
 
A = B x CI -1 x D  

 C0 
A = Amount payable or recoverable 
B = Star rate of steel / cement / MS Plate 

 
 CI = The (quarterly) average corresponding index for steel, cement and MS 

Plate for the quarter under consideration (as published in monthly 
bulletin of Reserve Bank of India).  

 C0 = Price index of cement/steel/ MS Plate for the month in which the 
tender documents are invited published in monthly bulletin of Reserve 
Bank of India. 

 D = Quantity of cement/steel / MS Plate actually brought by the 
contractor on site of work and consumed in the work during the 
quarter duly supported with bill as recorded in cement consumption 
register or MB (for steel). 

 
b) When basic rate is greater than procurement rate 

 
The difference between actual rate of purchase as per original bill and star rate given 
in above clause shall be recoverable for the quantity of cement and steel consumed 
in the work executed. 

 
Conditions for variation in prices of cement, steel & MS Plate only 

1. No ceiling for escalation for difference of cement, steel & MS Plate will be 
applicable. 
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2. This clause shall be operative from the date of issue of work order and up to the 
expiry of original and extended time limit. 

3. This formula shall be used individually for cement, steel & MS Plate for calculating 
adjustment. 

4. The cement, steel & MS Plate brought by the contractor on site of work shall be 
used only after the same is tested by the Department at the cost of contractor or 
after production of test certificate by Manufacturer as desired by the authority. 

5. If such materials are not found as per the IS specification, the same shall be removed 
by the contractor for which no claim shall be entertained. 

 
CEMENT AND STEEL 

 
Contractor shall procure cement, steel & MS Plate required for this work as well as for 
manufacture of pipes. Contractor shall consider basic `rate of Cement (OPC) Rs. 295.00 per 
bag of 50 Kg., and Steel - TMT steel Fe 500D Bars Rs. 54,000 per MT, MS Plate Rs. 
62,500/- per MT in Ahmedabad for the purpose of quoting. Any difference in rates of cement, 
steel & MS Plate in Ahmedabad shall be adjusted in the bills payable to the contractor as per 
star rate formula in Section B-2 as mentioned above. Contractor will not be paid for any 
transport, handling and storage expenses separately and he should quote for the works 
accordingly. 

 
B.2.61 Clause – 61 : Fencing and Lighting :  
 

(a) The Contractor shall, unless otherwise specified, be responsible for the proper 
fencing, lighting, grading and taking of the necessary safety measures for all 
works comprised in the contract and for the proper provision of temporary 
road, way, foo-ways, guards, fences, caution notices etc., as the same may be 
rendered necessary by reasons of the work for the accommodation of 
workmen, foot passengers or other traffic and of owners and occupiers of 
adjacent property and the public and shall remain responsible for any 
accidents that may occur on account of his failure to take proper & timely 
precautions. 

 
(b) All the arrangements made for fencing and lighting shall be maintained by the 

Contractor throughout the currency of the contract till the physical taking over 
of the work by Municipal Corporation. 

 
B.2.62 Clause – 62 : Liability of accidents to persons : Responsibilities and liabilities 

of the contractor under Workmen’s Compensation Act. 
 

(a) On the occurrence of an accident, which results in death of workmen 
employed by the contractor or which is so serious as is likely to result in 
death of any such workmen, the Contractor, shall within 24 hours of 
happening of such accident(s) intimate, in writing, to the Engineer in 
charge the fact of such accident(s). The contractor shall indemnify 
Municipal Corporation against all loss or damage sustained by the 
Municipal Corporation resulting directly form his failure to give intimation 
in the manner aforesaid including the penalties or fines, if any, payable by 
the Municipal Corporation as consequence of Municipal Corporation’s 
failure to give notice under the Workmen’s Compensation Act or 
otherwise to conform to the provisions of the said Act in regard to such 
accidents(s). 
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(b) In the case of an accident, in respect of which compensation may become 

payable under Workmen’s Compensation Act, whether by the Contractor 
or by the Municipal Corporation as principal Employer, it shall be lawful 
for the Engineer-in-charge to retain out of money due and payable to the 
Contractor, such sum or sum of money as may, in the opinion of the 
Engineer in charge, be sufficient to meet such a liability. The opinion of 
the Engineer in charge shall be final in regard to all matters arising under 
this clause. 

 
B.2.63 Clause – 63 : Access to site and work on site : The Engineer may, if he 

considers fit from time to time, enter upon any land(s), which may be in 
possession of the Contractor this contract for the purpose of executing any work 
not included in this contract and may execute such work not included in this 
contract by agent or by other Contractors, at his opinion and the Contractor shall, 
in accordance with the requirements of the Engineer-in-charge, afford all 
reasonable facilities for execution of the work including occupation of lands by 
structure or otherwise for any other contractor employed by the Municipal 
Corporation and his workmen or for the workmen of the Municipal Corporation 
who may be employed in the execution on or near the site of the work not 
included in the contract or of any contract in connection with or ancillary to the 
work and in default, the Contractor shall be liable to the Municipal Corporation 
for any delay or expense incurred by reason of such default. Provided always that 
if the exercise of these powers shall cause any damage to the contract, he may, 
within fifteen days of such damage arising, make a statement of the same to the 
Engineer in charge who shall, from time to time, assess the value in his judgement 
of such damage and the Municipal Corporation shall form time to time pay to the 
Contractor the amounts (if any) accepted as justified by the Engineer in charge. 

 
B.2.64 Clause – 64 : Reports regarding labour : The contractor shall submit the 

following reports to the Engineer in charge. 
 

(a) (i)  A daily report in the from as may be prescribed of the strength of labour 
both skilled and unskilled employed by him on the work(s). The contractor 
shall increase or decrease the strength, both skilled or unskilled, if directed 
by the Engineer in charge. The submission of such report shall not, 
however, relieve the contractor of his responsibilities and duties regarding 
progress or any other obligations under the contract. 

 
(ii) A classified weekly return in the prescribed form of the number of persons 

employed on the works during the preceeding week. 
 
(iii)A weekly medical report in the prescribed form showing the health of the 

Contractor’s camp, the number of persons ill or incapacitated and the 
nature of their illness. 

 
(iv) A report of any accident, which may have occurred, to be sent within 24 

hours of the occurrence. 
 
(v) Such other reports as may be prescribed. 
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B.2.65 Clause – 65 : Treasure trove : In the event of discovery by the Contractor or his 

employees, during the progress of work of any gold, silver, oil or other minerals 
of any description and precious stones, treasures, coils, antiquities, relic fossils or 
other articles or value of interest whether geological, archaeological or any other 
such treasure & other things shall be deemed to be absolute property of the 
Municipal Corporation and the Contractor shall duly preserve the same to the 
satisfaction the Engineer in charge, from time to time, and deliver the same to 
such persons as the Engineer in charge may appoint. 

 
The Contractor shall take all reasonable precautions to prevent his workmen or 
any other person form removing or damaging any such articles or thins, 
immediately after the discovery thereof and before removal acquaint Engineer in 
charge with such discovery and carry out his orders for the disposal of the same. 

 
B.2.66 Clause – 66 : Indemnity : The Contractor shall identify the Municipal 

Corporation against all actions, suits claims & demands through or made against 
the Municipal Corporation in respect of work of this contract and against any loss 
or damage to Corporation in consequence of any action or suit being brought 
against the contractor for anything done or omitted to be done in execution of the 
work of this contract. 

 
B.2.67 Clause – 67 : Insurance of labourers : The Contractor shall be responsible to 

arrange for insurance of all labourers. Skilled and unskilled, workers, supervisors 
etc., employed by him as per labour regulations of the state. 

 
B.2.68 Clause – 68 : Setting out : The Contractor shall be responsible for the true and 

proper setting out of the works and the correctness of positions, levels, dimensions 
and alignments of all parts of the work and for the provisions of all necessary 
instruments, appliance and labour in connection therewith. If, at any time, during 
the progress of the work, any errors, appear or arise in the positions, levels, 
dimensions or alignments of any part of the work, the Contractor, on being 
required to rectify such errors by the Engineer in charge shall at his own expense 
do so to the satisfaction of the Engineer in charge, if however, such error is based 
on incorrect data supplied in writing by the Engineer in charge, the expense of 
rectifying the same shall be borne by the Corporation. The checking of and setting 
out of any line or level by the Engineer in charge or his representative shall not in 
any way, relieve the contractor of his responsibilities for the correctness of the 
error. The Contractor shall carefully protect and observe all bench marks, site 
nails, pags and other thins used in setting out of the work(s). 

 
B.2.69 Clause – 69 : cement register : A register in the prescribed form showing day to 

day receipt, consumption and balance of cement on site of work will be 
maintained by the Municipal Corporation, which shall invariably be signed daily 
by the Contractor or his authorized representative in token of its correctness. 

 
B.2.70 Clause – 70 : Materials and works test register : A register in the prescribed 

Performa showing test result of materials and work tests will be maintained at the 
site of work by the Corporation and ever entry thereof shall invariably be signed 
by the Contractor or his authorized representative in token of its correctness.  
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B.2.71 Clause – 71 : Progress schedule : The Contractor shall furnish, within one month 

(unless extended by the Engineer in charge) of the order to start the work, the 
progress schedule in quadruplicate indicating the date of starting, the monthly 
progress expected to be achieved and the anticipated completion date of each 
major item of work to be done by him, also indicating dates of procurement and 
setting up the materials plants and machinery. The Schedule should include a 
statement of proposed general and detailed arrangements for carrying out works 
and of time, order and manner in which it is proposed that these shall be executed. 
The schedule should be farmed keeping requirements of the clause 2 of Tender 
form in view and be such as in practice to the achievement towards completion of 
the work in the time limit and of the particular items on the dates specified in the 
contract and shall have the approval of the Engineer in charge. Further, the dates 
for the progress, as in this schedule shall be adhered to. 

 
(a)  In case it is found necessary, at any stage, to alter the schedule, the Contractor 

shall submit in good time. A revised schedule incorporating necessary 
modifications proposed and get the same approved from the Engineer - in 
– charge is further empowered to ask for more detailed schedule or 
schedules, say, week by week, for any item or items and the Contractor 
shall supply the same as and when asked for. 

 
(b) The Engineer in charge shall have, at all times, the right, without in any 

way vitlating this contract forming grounds for any claim, to alter the order 
of the work or any part thereof and the Contractor shall also revise the 
progress schedules accordingly and submit four copies of the revised 
schedule to the Engineer - in – charge within seven days of the said 
Engineer’s direction to alter the order of works. 

 
(c) The Contractor shall furnish sufficient plant, equipment and labour and 

shall work such hours and shifts as may be necessary to maintain the 
progress of the work as per approved progress schedule. The working and 
shift hours shall comply with all Corporation regulations in force and shall 
be such, as may be approved by the Engineer - in – charge and the same 
shall not be varied without the prior approval of Engineer - in – charge. 

 
(d) The Contractor shall from time to time, as may be required by the 

Engineer - in – charge, furnish the Engineer - in – charge with a statement 
in writing of the arrangements he proposes to adopt for the execution of 
this contract and the Engineer - in – charge may, if he considers necessary 
at any time advise alteration in the same, which the Contractor shall adopt 
on notice thereof. 

 
(e) The progress schedule(s) shall be in the form of progress chart, forms, 

statements and/or reports as may be approved by the Engineer - in – 
charge 

(f) The approval of the progress schedules by the Engineer - in – charge shall 
not relieve the Contractor of any of his duties and responsibilities under 
the contract. The adoption of any modification in the schedule required by 
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the Engineer - in – charge shall not entitle the Contractor to any extra 
payment. 

 
B.2.72 Clause – 72 : Secured advance to contractor : Deleted 
 
B.2.73 Clause – 73 : Advance payment : Deleted 
 
B.2.74 Clause – 74 : Advance against machineries : Deleted 
 
B.2.75 Clause – 75 : Mobilisation advance : Deleted 
 
B.2.76 Clause – 76 : Deleted 
 
B.2.77 Clause – 77 : Deleted 
 
B.2.78 Clause – 78 : Deleted 
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SCHEDULE ‘A’ 
 

Schedule Showing (approximately) the materials to be supplied from the  
Municipal Corporation Store for Work Contracted to be executed and  the rates at 

which they are to be charged for 
 

Particulars Approximate 
Quantity 

Rate at which the 
materials will be  
charged to the 

Contractor 

Place 
delivery 

Unit Rs. 
 

 
Deleted 

 
   

 
Note – 1 : The person of firm submitting the tender should see that the rates in the above 

schedule are filled up by the Engineer - in – charge on the issue of the from 
prior to the submission of the tender. 

 
Note – 2 : Stores to be supplied to Contractors for a work free of cost should be 

mentioned in Schedule ‘A’ in addition to Schedule ‘B’ and the specification 
attached to the contract agreement form. 

 
Note – 3 : All empty drums involved in the supply by Corporation to the Contractor 

under this contract shall be returned in undamaged condition within the time 
prescribed by the Concerned Addl. City Engineer (South West Zone) by the 
Contractor to the original place of delivery. No allowance on account of these 
empty drums will be made to the Contractor and in the event of non-return, 
Rs. 65 will be charged to the Contractor for each unreturned drum or badly 
damaged one. 

 
Note – 4 : Empty bags of cement supplied by the Government will be the property of the 

Contractor and no recovery for the non-return of the same will be made. 
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SCHEDULE ‘B’ 
 
 

Memorandum Showing Items of Works to be carried out 
 
 
Items No. Quantities 

estimated 
but may 
be more 
or less 

Item of 
work 

Tender Rate Unit Total 
amount 

according 
to 

estimated 
quantities 

In figures In words 

1 2 3 4 5 6 7 
 
 
 
 
 
 
 
 
 
 

      

 
I/We am/are willing to carry out the work at _______________% above/below (should be 
written in figures and words) the tendered amount mentioned above. Amount of my / our 
tender works out as under : 
 
Tender amount _______Rs. ____________  Tender amount Rs. ____________ 
Add _____% above  Rs. ______________  Deduct _____% below Rs. ______ 
Net Rs. __________    Net Rs. _____________ 
In words ___________________________  In words ______________________ 

 ___________________________  ______________________________ 
 
Note – 1 : All work shall be carried out as per Public Works Corporation Handbook and 

other specifications of the Division or as directed. 
Note – 2 : All the columns in the Schedule should be filled in, in ink and the total of the 

entries in the last column should be struck by the Contractor under his 
signature. 

Note – 3 : Rates quoted include clearance of site (prior commencement of work and at its 
close) in all respects and hold good for work under all conditions, site, 
moisture, weather etc. 

Note – 4 : To be continued on additional sheets, it found necessary.  
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SCHEDULE – C 
  

Time Schedule, for completion of the work and rate of liquidated damages to be paid by the 
contractor, if he fails to complete the part of work within stipulated time limit is as detailed 
below:  
 

Time Schedule of Completion 
 

Percentage of time of 
the total time limit 

Percentage of work Rate of liquidated damages 
( Amount of remaining 

work) 
1 2 3 

25% 5% 10 % 
50% 30% 10 % 
75% 60% 10 % 
100% 100% 10 % 

 
 
 
 
Signature of Contractor         
       Addl. City Engr. (South West Zone) 
Name  :     
       Ahmedabad Municipal Corporation 
Company’s Seal:     
 
Date  :     Date   
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B-3 : SCHEDULE – B 
 

SECTION : B-3 
 

Item 
No. 

Quantities 
estimated but 
may be more 

or less 

Item of work Estimated Unit 
___ rates ___ 

 
in         in 

Fig.     words 

Total amount 
according to 

estimated quantities 

 
 

AS PER SCHEDULE OF QUANTITIES AND RATES IN VOLUME – II. 
 
 

 
Note 1 : All works shall be carried out as per specifications of Ahmedabad Municipal 

Corporation or as directed. 
 
Note 2 : Rates quoted include clearance of site (prior to commencement of work and at 

its close) in all respects and hold good for work under all conditions, site 
moisture, weather etc. 

 
Note 3 : This is for further information of the bidder that schedule of quantities and 

rates indicated here are in Volume -II of the tender. 
 
Note 4 : The bidder should note that no separate payment, whatsoever shall be made 

for dewatering by using any system and disposal of the pumped water at 
suitable distance as directed by Engineer-in-charge, if required to be done 
during excavation, laying, jointing and testing of pipes and excavation for 
storage reservoirs or any other activity required to be done related to laying of 
pipes, sump, construction of any kind of Machinehole, RCC Chambers and 
excavation if required to be done under wet condition etc. and contractor shall 
quote accordingly. 

 
 
 
 
Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
 
Date    :   Date   : 
 
Note : To be continued on additional sheets, if found necessary  
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B-4 : GENERAL INSTRUCTIONS 
 

SECTION : B-4 
 
B.4.1   The work shall be completed within 12 (Twelve) months including monsoon after 

the order to start the work.   If the site is not cleared to start the work. The time 
limit will be considered from the date of possession given to start the work. 
 

B.4.2        Providing & Laying Incoming Gravity line, Construction of Storm Water 
Pumping Stations (Civil, Electrical and Mechanical Work), Rising Main and 
LT Room Near APJ Abddul Kalam Hall in FP-170, TP-83in Maktampura 
Ward including O&M work for 2 years in South West Zone of AMC Area 
shall be as per design and instructions of Addl. City Engineer (South West Zone) 
and his order will be considered final. 

 
B.4.3       The Contractor shall have to maintain account of steel, cement and other materials 

that may be brought by him on site. This account shall be regularly maintained 
and kept open for inspection by Municipal staff. Watering of all the items shall be 
done as per instructions. Mixing of concrete must be done by concrete mixer 
machine. Arrangements of bringing vibrator for R.C.C. work if required shall 
have to be made by the Contractor. 

 
B.4.4       The Contractor shall remain responsible for workmen’s compensation, if any, 

when such case occurs. The contractor shall arrange for red lamps at night and 
fencing and pagi and shall be responsible for any damage of life and limb or 
property, if any happens, during the execution of work. In case of dispute for 
unseen or overlooked items, the decision of Addl. City Engineer (South West 
Zone) shall be final. The Contractor shall have to give site clean of all rubbish on 
completion of work and hand over the site with final finishing of the work as 
directed. All the rejected materials shall be removed from site within 24 hours by 
Contractor at his risk and cost. 

 
B.4.5       For mixing mortar either for masonry or for plaster or for any other purpose 

contractor shall have to prepare trough of bigger size and mix the mortar in the 
trough in required proportion. In no case he shall be allowed to mix the mortar 
either on floor or any finished surfaces. 

 
B.4.6       The Contractor shall have to make his own arrangement for water required for the 

work and shall pay the water charges as per the prevailing rates of Corporation 
based on water meter readings. 

 
B.4.7       If any extra item crops up during the progress of works, the same shall be carried 

out by the contractor, after approval of Dy. Municipal commissioner (South West 
Zone) and he shall be paid at the rate fixed by the Dy. Municipal commissioner 
(South West Zone)  as per the rate analysis based on current market rates or 
current SOR whichever is less.  

 
B.4.8        If in the interest of the Corporation it is necessary to change either any site or the 

design of the proposed work the Contractor shall carry out the same at his quoted 
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rates without charging any extra and he will be paid at the rates quoted by him and 
no claim for extra for subsequent changes made will be entertained. 

B.4.9       The cubical contents of the cement bag shall be taken as 0.03455 Cu.m. per bag 
and the Contractor shall have to prepare the measure boxes according to this 
measures. 

 
B.4.10       The R.C.C. or specified work shall not be done on Sunday and holiday except in 

emergency or when technical requirements are such that continuity of work 
should be maintained and that too will be with prior permission of the engineer in 
charge. 

 
B.4.11       All the materials required for the execution of works including cement, TMT 

Reinforcement steel, including MS shall have to be brought by the contractor from 
open market. 

 
B.4.12       Retention money shall be deducted at a rate of 2% from current bills which will be 

released on time of final bill and certification issued by Engineer in charge to that 
effect. 

 
B.4.13       Octroi exemption passes shall not be given for any material required for this work. 
 
B.4.14       Contractor will be fully responsible for compliance of the various provisions 

under Contract Labor Act, 1970 and the Rules frames thereunder. The Contractor 
should obtain necessary permissions, license & registrations from labour 
commissioner, as per labour law. 

 
B.4.15       As per circular No. MGR.2176(96)(ii) dated 31.8.77 issued by Government of 

Gujarat, Contractors are requested to procure their materials required for 
construction work through legal sources i.e. Only from the quarry lease-holders, 
permit holders or middle-man who satisfies the contractor as to the legality of the 
source of purchase by him of these materials. 

 
B.4.16       The bidder shall note that if the information required to be furnished by him either 

at the stage of prequalification or at the stage of bidding are not provided in time 
and its deliberated concealed and such information has come to the notice of 
AMC at any stage prior to award of Work and whether or not negatively affecting 
bidders competency the AMC reserve the right to out rightly reject the bid though 
he is prequalified in the absence of such information. 

 
 
 
 
Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
Date    :   Date   : 
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B-5 : ANNEXURES 
 

SECTION : B-5 
 
Annexures: The information in the following annexures specimens should be furnished on 
separate letter pad if necessary.  
 

ANNEXURE – 1 
 
(Referred to in Condition No. 2 General Rules and Direction for the guidance of contractors) 
 
To, 
The Additional City Engineer       Place: 

         Date: 
 
Details regarding my / our partners / our company (in the case of limited company) Names, 
Address(es), telephone numbers(s) Income Tax etc. are as under: 
 
Sr. 
No. 

Name(s) of 
person/partner 
Director of the 

Company 

Full 
address of 
the place 

of 
business 
(with pin 

code) 

Telephone 
No.(s) 

(Office) 

Residential 
address(es) 

(Resi.) 

Telephone 
No.(s) 

Full 
address of 
Income tax 
office ward 

where 
Income tax 

return is 
filed 

1 2 3 4 5 6 7 
       

 
 
 
 

 
I/We hereby agree to intimate to you about change if any, in the above-mentioned 
address(es) and telephone No.(s) within Fifteen days of its occurrence till my / our 

deposit, for the said work paid by me/us is not returned to me/us. 
 

 
 

Dated Signature of Tenderer 
 
 
 
Signature of the contractor:   Additional City Engineer (South West Zone) 
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B-6 : SCHEDULES  
 

SCHEDULE – B.6.1 
 

DETAILS OF THE WORKS OF SIMILAR TYPE AND MAGNITUDE CARRIED OUT BY THE TENDERER 
DURING LAST 7 YEARS PERIOD 

 
Sr. No Name of Work Place and 

Country 
Tendered Cost Time in which 

work completed 
Date of 

Completion 
Principal 
Features. 

  
 
 
 
 
 
 
 
 
 
 
 

     

 
 
 

Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :       
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SCHEDULE – B.6.2 
 

DETAILS OF THE WORKS IN HAND AND WORKS TENDERED FOR AS ON THE DATE OF SUBMISSION OF THE TENDER. 
 
 

Sr. 
No 

Name of 
Work 

Place and 
Country 

WORKS IN HAND WORKS TENDERED FOR Remarks 
Tendered 

Cost 
Cost of work 
remaining to 

be executed as 
on date 

Anticipated 
Date of 

Completion 

Tender 
Cost 

Date when 
decision is 
expected 

Stipulated date & 
period of 
Completion 

 
 
 
 
 
 
 
 
 

         

 
 
 

Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :  
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SCHEDULE – B.6.3 
 

DETAILS OF TECHNICAL PERSONNEL WITH  TENDERER WHO ARE PROPOSED FOR THIS CONTRACT. 
 
 

Sr. No Description of Category Name Qualification Professional 
experience and 
details of works 

carried out 

Since how long in 
service  with 

tenderer 

Remark 

 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
 

Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :  
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SCHEDULE – B.6.4 
INFORMATION REGARDING FINANCIAL CAPACITY OF THE TENDERER. 

 
Sr. No. Details Amount Remarks 

1.  Solvency   Solvency Certificate of an amount 20 % of the tender estimated cost 
shall be enclosed with technical bid. Bank Solvency shall not be 
older than one-year period as on the last day of the month previous 
to the one in which Tender are invited.  
 

2. Annual turnover for last three years: 
(a) 2024-2025 
(b) 2023-2024 
(c) 2022-2023 

 
 
 
 
 
 
 
 
 
 

 Details of major contracts executed during these years shall be 
furnished.  

3. Price of the biggest job carried out  Certificate from the owner in support of successful completion of 
work may be furnished.  

 
 
 

Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :  
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SCHEDULE – B.6.5 

 
DETAILS OF THE EQUIPMENT IN POSSESSION OF THE CONTRACTOR AND THE EQUIPMENT  

HE PROPOSES TO BRING TO THE SITE FOR THIS WORK 
 
 
 

Sr. No. Type and Description of the 
Equipment & Capacity 

Age and Approximate 
Value 

Numbers the Tenderer 
has in possession 

Numbers he proposes to 
bring on to site. 

 
 
 
 
 
 
 
 
 
 

    

 
 
Tenderer hereby confirms that quantity and type of tools he will employ for construction will not be less than those listed above and agree to bring more 
equipment, if so warranted in the opinion of the Engineer.  
 
 

Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :  
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SCHEDULE – B.6.6 
 

CONTRACTORS SCHEDULE FOR EXECUTION OF WORKS 
  

Tenderer shall furnish the Schedule for the work to be completed as per the following format: 
 
 

Sr. 
No. 

Activity Schedule Date 
Start Completion 

1 Mobilization at site 
 

  

2 Percentage execution work completed 
 

  

2.1 5% 
 

  

2.2 30% 
 

  

2.3 60% 
 

  

2.4 100% 
 

  

 
Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :  
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SCHEDULE – B.6.7 
BIDDING CAPACITY 

  
The contractor shall furnish the schedule for capacity in the following format for this work  
Name of 

work 
completed 
as well as 

in 
progress 

Date of 
issue of 

work order 
alongwith 

its tendered 
cost  

(Rs. lacs) 

Actual 
Tentative 
Date of 

Completio
n of work 

Year  2024-2025 Year  2023-2024 
Amount of 

work done in 
this Financial 

Year  
(Rs. lacs) 

Steel supplied by 
Dept. or brought 

by contractor 

Cement supplied 
by Dept. or 
brought by 
contractor 

Amount 
of work 
done in 

this 
Financial 

Year  
(Rs. lacs) 

Steel supplied by 
Dept. or brought 

by contractor 

Cement supplied 
by Dept. or 
brought by 
contractor 

Dept
. 

(Rs. 
lacs) 

Contracto
rs (Rs. 
lacs) 

Dept
.  

(Rs. 
lacs) 

Contracto
rs (Rs. 
lacs) 

Dept
.  

(Rs. 
lacs) 

Contracto
rs (Rs. 
lacs) 

Dept
.  

(Rs. 
lacs) 

Contracto
rs (Rs. 
lacs) 

             
             
             
             
             
             
             
             
             
             
             
             
              
             
             

Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date :  



 B-6/8 

SCHEDULE – B.6.7 (Contd…) 
BIDDING CAPACITY 

  
The contractor shall furnish the schedule for capacity in the following format for this work  

Name of 
work 

complete
d as well 

as in 
progress 

Date of 
issue of 
work 
order 

alongwith 
its 

tendered 
cost  

(Rs. lacs) 

Actual 
Tentative 
Date of 

Completio
n of work 

Year  2022-2023 
Amount 
of work 
done in 

this 
Financi
al Year  

(Rs. 
lacs) 

Steel supplied by 
Dept. or brought by 

contractor 

Cement supplied by 
Dept. or brought by 

contractor 
Dept. 
(Rs. 
lacs) 

Contracto
rs (Rs. 
lacs) 

Dept.  
(Rs. 
lacs) 

Contracto
rs (Rs. 
lacs) 

        
        
        
        
        
        
        
        
        
        
        
        
        
        

 
Signature of the Tenderer with stamp  
Name :     
Company’s seal :    
Date
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SCHEDULE – B.6.8 

STRUCTURE AND ORGANISATION 
 

1. Name of Applicant 
 

 

2. Nationality of Applicant 
 

 

3. Office Address 
Telegraphic Address 
Telephone No. (O)                    (M) 
Telex No. 
Fax No. 
Email address : 
 

 

4. Year and location of establishment 
 

 

5. The Applicant is 
a) An individual 
b) A proprietary firm 
c) A firm in partnership 

  d)   A limited company or Corp. 
            (if a firm in partnership) 

 

 

6. Attach the organization chart showing the 
structure of the organization including the 
names of the Directors and position of 
officers. 
 

 

7. Number of years of experience 
a)  As a Prime contractor 
     (Contractor shouldering major     
     responsibility) 
b)  As sub-contractor 
     (Specify main contractor) 
 

 

8. For how many years has your organization 
been in business of similar work under it’s 
present name ? what were your fields when 
your organization was established? 
 

 

9. Were you ever disqualified / considered 
ineligible for similar works of box jacking 
during the past five years by any 
department? 
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10 Whether any new fields were added to your 
organization? If, so, give details. 
 

 

11. Were you ever required to suspend 
construction for period of more than six 
months continuously after you started ? If so, 
give the name of project and reasons thereof. 

 

12. Whether you ever left the work awarded to 
you incomplete? 
(if so, give name of project and reasons for 
not completing work ?) 
 

 

13. In how many of your projects penalties were 
imposed for delays? 
(Please give details) 
 

 

14. In which field of civil engineering 
construction do you claim specialization and 
interest ? 
 

 

15. Give details of your experience in modern 
concrete technology for manufacture and 
quality control. 
 

 

16. Give details of your soil and material testing 
laboratory, if any. 
 

 

17. Give details of your plans for sub-contracting 
if any, in terms of percentage of works. 
 

 

 
 
 
 
 
 
Signature of Applicant. 
Date : 
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SCHEDULE – B.6.9 
 
 

DETAILS OF SKILLED, UNSKILLED AND OTHER CATEGORIES  
OF PERSONNEL / WORKERS  

TO BE EMPLOYED FOR THIS CONTRACT 
 
 

(QUARTERLY PROGRESS REPORT TO BE SUBMITTED  
BY THE CONTRACTOR) 

 
 

Sr. 
No. 

Description of Category No. Remarks. 

1. Skilled 
 

 
 
 

 

2. Un Skilled 
 

 
 
 

 

3. Other Personnel / Workers 
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SCHEDULE–B.6.10 
(I) INFORMATION REGARDING TECHNICAL PARAMETERS BY THE TENDERER 

(PUMP). 
Sr. 
No. Description Tender Guaranteed Efficiency 

Guaranteed Efficiency 
w/o –ve tolerance 

1.  Submersible Non-Clog Pump Set 
(600 m³/hr @ 14 m head) 

Overall 
Efficienc

y 
68.0% 

(without energy 
improvement coating) 

 

 Note: The information mentioned is to be filled in above format. The above data is to be confirmed by Bidder. 

 
  Signatures of the Tenderer with stamp  
  Company seal: 
  Name:    Date: 

 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION: C 
 

C-1 : GENERAL SPECIFICATIONS – NON TECHNICAL  
C-2 : ADDITIONAL GENERAL CONDITIONS 
C-3 : SAFETY PROVISIONS 
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C-1 : GENERAL SPECIFICATIONS  
 

SECTION : C-1 
 

C.1.1 LOCATION AND DESCRIPTION OF WORKS  
 
C.1.1.1 The work involves Providing & Laying Incoming Gravity line, Construction 

of Storm Water Pumping Stations (Civil, Electrical and Mechanical Work), 
Rising Main and LT Room Near APJ Abddul Kalam Hall in FP-170, TP-83in 
Maktampura Ward including O&M work for 2 years in South West Zone of 
AMC Area  

  
C.1.2 DRAWINGS  
 
C.1.2.1 The work shall agree in all particulars with the contract drawings and amendments 

to drawings which shall be read in conjunction with the specification. A Schedule 
of Drawings accompanying the Specifications is given in Section F. Further 
drawings may be issued by the Engineer, if necessary, as the work proceeds. 

 
C.1.2.2 The enclosed drawings are for the reference of Tenderer and information only, as 

they are preliminary in nature, Owner/Engineer reserves the right to change the 
plans, locations, delete or add some parts of the work, etc. if warranted at the time 
of preparation of detailed drawings or as work proceeds. Contractor will have no 
claims on Owner/Engineer on this account. Contractor shall carefully scrutinize 
the drawings and he shall be responsible to point out discrepancy or anomalies if 
any to the Engineer before execution of the work affected thereby. 

 
C.1.2.3 Contractor, his employees and agents shall not disclose to anyone any information 

contained on drawings, or otherwise furnished to him by Owner / Engineer 
including all drawings, reports etc. prepared by Consultant / Contractor either 
individually or jointly for the execution of the works without prior approval of 
Engineer. No photographs of the works or plant within the site premises shall be 
taken without prior written approval of Owner / Engineer. 

 
C.1.3 ISSUE AND RETURN OF CONTRACT DOCUMENTS - deleted 
 
C.1.4 PROGRAMME OF WORK    
 
C.1.4.1 The major works to be carried out under this contract form an important part of 

the AMC Water Supply Scheme. Importance is placed on the proper programming 
of the civil work with adequate provision for all delays normally encountered. 

 
C.1.4.2 Notwithstanding the provisions of Clause B.2.6 of the Conditions of Contract, no 

extension of time will be granted by the Engineer in respect of inclement weather 
or its effects (such as floods or droughts), fire or industrial disputes unless such 
events could not reasonably have been foreseen by an experienced Contractor. All 
allowances to guard against such delays shall be clearly indicated in his 
programme. 
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C.1.4.3 As soon as practicable after acceptance of his tender and in any case before 
starting work on site, the Contractor shall submit for the Engineer’s approval a 
detailed programme of work in the form of a PERT / CPM Network and a bar 
chart together with a description of his proposed methods of working. The 
programme shall take into account, the importance of completing the various parts 
of the works in accordance with Clause for time for completion of the Contract. 

 
C.1.5 PROGRESS 
 
C.1.5.1 The Contractor shall regularly review his programme in the light of the progress 

actually achieved and shall submit for approval updated PERT/CPM Network and 
bar charts at intervals to be agreed with the Engineer’s Representative. If progress 
falls behind that needed to ensure timely completion of the various parts of the 
works, the Contractor shall submit proposals for improving his methods and pace 
of working to the satisfaction of Engineer’s Representative and shall carry out 
such measures as are needed to ensure that the works are completed on time. 

 
C.1.6 TIME FOR COMPLETION 
 
C.1.6.1 The time limit for this Contract is 12 (Twelve) months including monsoon. The 

Contractor shall commence the works on site when ordered by the Engineer and 
shall proceed with the same with due expedition and without delay except as may 
be expressly sanctioned or ordered by the Engineer or be wholly beyond the 
Contractor’s control. 

 
C.1.7 CERTIFICATES OF COMPLETION 
 
C.1.7.1 If the Engineer issues a Certificate of Completion of a part of the works pursuant 

to Clause B.2.7 of the Conditions of Contract. The Contractor shall as far as 
practicable finish all outstanding work in that part of the works during the relevant 
Defects Liability Period. No Certificates of Completion shall relieve the 
Contractor or any of his obligations in connection with other Contractors whose 
work is carried out after the issue if such a certificate. 

 
C.1.8 PATENTS, RIGHTS AND ROYALTIES 
 
C.1.8.1 The Contractor shall save harmless and indemnify the Commissioner and the 

Corporation from and against all claims and proceedings for or on account of 
infringement of any patents, rights, design, trade mark or name of other protected 
rights on respect of any Constructional plant, machine, work or material used for 
or in connection with the works or temporary works or any of them and from and 
against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. Except where otherwise 
specified, the Contractor shall pay all tonnage and other royalties, rent and other 
payments or compensation if any for getting stone, sand, gravel, clay or other 
materials required for the works or temporary works or any of them. 
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C.1.9 THE SITE 
 
C.1.9.1 Tenderer must visit the work site and see for himself the site and ground 

conditions in all respects including availability of labour (skilled and unskilled), 
approaches, availability of water, electricity, materials, and all other matters 
affecting the work before submitting the tender. 

 
C.1.9.2 The submission of the tender by Tenderer implies that he had visited the work 

site, read the entire tender document and has made himself aware of the scope of 
specification of work to be performed and of the conditions and rates at which 
materials will be issued to him and local conditions and other factors which have a 
bearing on the execution of work. 

 
C.1.9.3 Owner will not, therefore, after acceptance of the tender, pay any extra charges for 

any reason whatsoever in case Contractor find later on to have misjudged the site 
and other conditions. 

 
C.1.10 ACCESS TO THE SITE 
 
C.1.10.1 The Contractor shall arrange to construct, maintain and afterwards remove and 

reinstate any temporary access required for and in connection with the execution 
of the works. Reinstatement shall include restoring the area of the access route to 
at least the degree of safety, stability, drainage and appearance that existed before 
the Contractor entered the site. 

 
C.1.11 GEOLOGICAL INFORMATION 
 
C.1.11.1 The Contractor has to visit the site and assess the geo-logical strata available at the 

site and presence of sub-soil water land. Contractor shall have to a quote 
accordingly.  Considering  the site situation. 

 
C.1.12 SETTING OUT THE WORKS 
 
C.1.12.1 The Contractor shall be responsible for the true and proper setting out of the 

works in relation to original points, lines and levels of reference given by the 
Engineer in writing or shown on the Drawings and for correctness, subject as 
above mentioned in the position, levels, dimensions and alignment of all parts of 
the works and for the provision of all necessary instruments, appliances and 
labour in connection therewith. 

 
C.1.12.2 The checking of any setting out of any line or level by the Engineer’s 

Representative shall not in any way relieve the Contractor of his responsibility for 
the correctness thereof. 

 
C.1.13 TEMPORARY WORKS 
 
C.1.13.1 A reasonable time (in any case not less than 28 days) before he intends to 

commence construction of any temporary works, the Contractor shall submit full 
particulars including drawings of the same for the approval of the Engineer’s 
Representative. Submission to an approval by the Engineer’s Representative of 
any such particulars shall not relieve the Contractor of any of his responsibilities 
under the Contract. 
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C.1.14 AMENITIES TO BE PRESERVED 
 
C.1.14.1 The Contractor shall cause the least possible interference with the existing 

amenities, whether natural of man made. No tree shall be felled without 
permission of the Engineer’s Representative and clearance of the site shall 
generally be kept to the minimum necessary for the works and temporary works. 
Temporary works shall be sited so as minimise the number of trees to be felled. 

 
C.1.15 WORKS TO BE KEPT CLEAR OF WATER 
 
C.1.15.1 The Contractor shall keep the works well drained until the Engineer certifies that 

the whole of the works is substantially complete and shall ensure that so far as is 
practicable, all work is carried out in the dry. Excavated areas shall be kept well 
drained and free from standing water. 

 
C.1.15.2 The Contractor shall construct, operate and maintain all temporary dams, 

watercourses and other works of all kinds including pumping and well-point 
dewatering that may be necessary to exclude water from the works while they are 
in progress and till they are handed over to the Corporation. This refers mainly to 
surface water that may enter into the excavated construction work. No separate 
payment will be made for such dewatering works / measures. Unit rates quoted by 
Contractor will be deemed to have covered expenses for such dewatering works / 
increase. Such temporary works shall not be removed without the approval of the 
Engineer’s Representative. 

 
C.1.15.3 Notwithstanding any approval by the Engineer’s Representative of the 

Contractor’s arrangements for the exclusive of water, the Contractor shall be 
responsible for the sufficiency thereof and for keeping the Works safe at all times, 
particularly during any floods and for making good at his own expense any 
damage to the works including any that may be attributable to floods. Any loss of 
production or additional costs of any kind that may result from floods shall be at 
the Contractor’s own risk. 

 
C.1.16 DISCHARGE OF WATER INTO EXISTING WATER COURSES 
 

C.1.16.1 The Contractor shall make provision for the discharge or disposal from the works 
and temporary works of all water and waste products howsoever arising and the 
methods of disposal shall be to the satisfaction of the Engineer’s Representative 
and of any Authority of person having an interest in any land or watercourse or in 
which waste may be so discharged. The requirements of this clause shall not limit 
any of the Contractor’s obligations or liabilities. 

 
C.1.17 PREVENTIVE MEASURES OF POLLUTION 
 
C.1.17.1 The Contractor shall ensure that all times during the construction of the works all 

reasonable precautions are taken to the satisfaction of the Engineer’s 
Representative to prevent pollution of the site and of the environment. In 
particular, the Contractor shall prevent pollution arising from the disposal or 
spillage of sewage, diesel fuel, oil, liquid mud, or from the disturbance of natural 
dust, aggregate dust or cement dust. 
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C.1.18 EFFECTS OF WEATHER 
 
C.1.18.1 The Contractor shall ensure that no damage occurs to the works during 

construction by arranging adequate protection for excavation or building work 
against the effects of drought, sunshine, wind or rainfall (including erosion and 
flooding). No work shall be performed when in the opinion of the Engineer’s 
Representative such work is liable to be injuriously affected by the weather. The 
Contractor shall have no claim against the Corporation on account of loss alleged 
to have been sustained directly or indirectly by reason of the Engineer’s 
Representative declining to permit such work to start or continue, or ordering any 
work damaged by the weather to be made good or removed and re-executed. 

 
C.1.19 SITE TO BE KEPT TIDY 
 
C.1.19.1 The Contractor shall keep the site and all working areas in a tidy and workman 

like condition and free from rubbish an waste materials. Any temporary works, 
constructional plant, materials or other things which for the time being are not 
required for use by the Contractor may with the consent of the Engineer’s 
Representative be removed from the site but otherwise shall be dispersed about 
the site in an orderly fashion and shall be properly and securely stored thereon. 

 
C.1.20 SAFETY MEASURES AND SERVICES 
 
C.1.20.1 The Contractor shall be responsible for the safety of all workmen and other 

persons entering or in the works and shall take all measures necessary to ensure 
their safety to the approval of the Engineer’s Representative. Reference in these 
respects shall also be made to the Conditions of Contract and safety provisions but 
in particular, such measures shall include the following : 

 
(a) Provision of proper safety and emergency regulations’ fire, gas and 

electric shock precautions, stretchers and first-aid box together with rescue 
facilities generally for each place of working : 
 

(b) Provision of efficient safety helmets for all personnel including the 
Engineer’s Representative and each of his staff and any authorised visitors 
to site; 

 
(c) Safe control of water including provision of ample standby generating and 

pumping plant; 
 

(d) Provision and maintenance of suitable lighting to provide adequate 
illumination of works with appropriate spares and standby equipment; 

 
(e) Provision and maintenance of safe, sound mechanical equipment, each 

item of plant having an up-to-date testing certificates ; 
 

(f) Provision and maintenance of safe, sound, ropes, slings, pulleys and other 
lifting tackle, each appliance having an up-to-date testing certificate where 
appropriate; 
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(g) Provision of notices 1.25 m x 1.5 m size written in bold letters in English, 
Gujarati and Hindi to be erected on existing footpaths and at points of 
access likely to be used by the pubic, which shall warn the public of the 
Works. These notices shall be in addition to any statutory requirements 
demanded of the Contractor. 

 
C.1.20.2 The Contractor shall submit for the approval of the Engineer’s Representative 

detailed proposals under (a) above. When the regulations have been approved and 
before the work started, the Contractor shall distribute copies in English or in 
other languages as appropriate to all his employees and to the Engineer’s 
Representative. 

 
C.1.20.3 The Contractor shall ensure that all his employee are fully conversant with the 

regulation, emergency and rescue procedures, etc. and the Contractor shall enforce 
the rule that any employee committing a serious breach of such a regulations shall 
be instantly dismissed and shall no be re-employed. 

 
C.1.20.4 Contractor shall provide and maintain at his own expenses all lights, guards, 

fencing and necessary watchmen when and where necessary or ad required by 
Owner / Engineer for the protection of the works or for the safety and convenience 
of those employed on the works and the public. Contractor shall also provide at 
his cost traffic barricades, men for diverting and controlling traffic, necessary sign 
boards for diversion of traffic. In the event of failure on the part of Contractor, 
Owner man with or without notice to Contractor put up a fence or improve a fence 
already put up or provide and/or improve the lighting or adopt such other 
measures as he may deem necessary, and all the cost of such work and procedures 
as may be adopted by Owner / Engineer shall be borne by Contractor. 
Maintenance of adequate warning and general lighting at nights a t place of work 
is essential. 

 
C.1.20.5 Contractor shall take the necessary permission and clearance of all the authorities 

like department of Roads, traffic, Water Supply and Drainage; Electricity Board, 
Telephone Company, etc. Wherever necessary and observe the regulations 
regarding the execution of work in congested areas, heavy traffic areas, etc. 

 
C.1.21 CLAIMS FOR DAMAGE TO PERSONS OR PROPERTY 
 
C.1.21.1 Any claim received by the Corporation or the Engineer’s Representative in respect 

of matters in which the Contractor is required under the Contract to indemnify the 
Corporation will be passed to the Contractor who shall likewise inform the 
Corporation and the Engineer’s Representative of any such claim which is 
submitted directly to him by a claimant. The Contractor shall do everything 
necessary, including notifying the insures of claims received, to ensure that all 
claims are settled properly and expeditiously and shall keep the Corporation and 
the Engineer’s Representative informed as to the progress made towards 
settlement, failing which the Corporation shall be entitled to make direct payment 
to claimants of all outstanding amounts due to them in the Corporations. Opinion 
and without prejudice to any other method of recovery to deduct by way of offset 
the amounts so paid from any sums due or which become due from the 
Corporation to the Contract. 
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C.1.21.2 If the Contractor receives a claim which he considers to be in respect of matters in 

which he is indemnified by the Corporation under the Contract, he shall 
immediately pass such claims to the Corporation. 

 
C.1.21.3 Contractor will be solely responsible for any loss to life or limbs of workmen or 

the public arising out of inadequate protective and/or safety measures taken by 
Contractor and irrespective of whether or not Engineer has ordered Contractor to 
take protective and safety measures. 

 
C.1.22 ASSISTANCE FOR THE ENGINEER’S STAFF 
 
C.1.22.1 The Contractor shall provide all necessary assistance to the Engineer’s 

Representative and his staff in carrying out their duties of checking the setting out, 
inspecting and measuring the work. The Contractor shall provide necessary 
assistance including labourers as may be needed from time to time by the 
Engineer’s Representative. 

 
C.1.22.2 The Contractor shall provide for the Engineer’s Representative and his staff such  

protective clothing, safety helmets and rubber boots of suitable sizes as may 
reasonably be required by them. These articles shall remain the property of the 
Contractor. No separate payment shall be made on this account. 

 
C.1.23 PUBLICITY NOTICE BOARD 
 
C.1.23.1 In addition to Clause C.1.20.1 (g) above, the Contractor shall provide, maintain 

and remove at the end of the Defects Liability Period a publicity notice board 
constructed according to the requirements of the Corporation. 

 
C.1.24 CLEARING SITE ON COMPLETION 
C.1.24.1 On completion of the Works, the Contractor shall clear away and remove from the 

site all Constructional Plant, surplus materials, rubbish, Temporary Works of 
every kind and leave the whole of the site and the works clean and in a 
workmanlike condition to the satisfaction of the Engineer. 

 
C.1.24.2 The Contractor shall comply with the above requirements before the start of the 

Defects Liability Period and by the end of that period shall clear, regrade terrace, 
level topsoil and grass all his working areas as instructed by the Engineer’s 
Representative. No separate payment shall be made  on his account. 

 
C.1.25 FORMS OF MONTHLY STATEMENTS 
 
C.1.25.1 The Contractor shall raise the monthly bill as per Clause No. B.2.10 of Section 

‘B-2’. 
 
C.1.26 PRODUCTION OF VOUCHERS, ETC. 
 
C.1.26.1 The Contractor shall when required by the Engineer produce all quotations, 

invoices, vouchers, and accounts or receipts in connection with expenditure in 
respect of provisional sums. 
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C.1.26.2 The contractor shall furnish to the Engineer’s Representative such receipts or 

other vouchers as may be necessary to provide the amounts paid and before 
ordering materials shall submit to the Engineer quotations for the same for his 
approval. 

 
C.1.27 DAYWORK 
 
C.1.27.1 In respect of all work executed on a daywork basis, the Contractor shall during the 

continuance of such work deliver each day to the Engineer’s Representative an 
exact list in duplicate of the names, occupations and time of all workmen 
employed on such work and a statement also in duplicate showing the description 
and quantity of all materials and plant used thereon or therefore (other the 
Schedule here in above referred to). One copy of each list and statement will if 
correct or when agreed to, be signed by the Engineer’s Representative and 
returned to the Contractor. At the end of each month, the Contractor shall deliver 
to the Engineer’s Representative a priced statement of the labour, materials and 
plant (except as aforesaid) used and the Contractor shall not be entitled to any 
payment unless such lists and statements have been fully and punctually rendered. 
Providing always that is the Engineer shall consider that for any reason the 
sending of such list of statement by the Contractor in accordance with the 
foregoing provision was impracticable, he shall nevertheless be entitled to 
authorise payment for such work either as daywork (on being satisfied as to the 
time employed and plant and materials used on such work), or at such value 
therefore as shall in his opinion be fair and reasonable. 

 
C.1.28 CLAIMS 
 
C.1.28.1 The Contractor shall send to the Engineer’s Representative once in every month 

an account giving particulars (as full and detailed as possible) of all claims for any 
additional expense to which the Contractor may consider himself entitled and of 
all extra or additional work ordered by the Engineer which he has executed during 
the preceding month and no claim for payment for any such work will be 
considered which has not been included in such particulars. Provided always that 
the Engineer shall be entitled to authorise payment to made for any such work 
notwithstanding the Contractor’s failure to comply with this condition if the 
Contractor has at the earliest practicable opportunity notified the Engineer that he 
intends to make claim for such work. 

 
C.1.29 ENGINEER’S REPRESENTATIVE 
 
C.1.29.1 Where reference in the specification is made to the Engineer, the powers as 

described shall be deemed to be delegated to the Engineer’s Representative. 
 
C.1.30 SUBSIDENCE OF ROAD 
 
C.1.30.1 If any subsidence takes place in the filling of road or any part of the work 

whatsoever during defects liability period from the completion of the contracted 
work, Contractor shall make good the same at his own cost, or Owner / Engineer 
may without notice to Contractor make good the same in any and with any 
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material that he may think proper and at the expense of Contractor. Owner / 
Engineer may also of he anticipates the occurrence of any subsidence, employ 
watchmen to look after the same unless it has been set right. The expenses of such 
watchmen shall be charged to Contractor. 

 
C.1.31 QUALIFICATION AND EXPERIENCE OF TENDERER 
 
C.1.31.1 Engineer  will  review  the  qualification  and  experience  of  the  Tenderers  in  

respect of 
(a) Past experience 
(b) Major works on hand 
(c) Technical personnel 
(d) Financial capacity 
(e) Method of construction equipment proposed to be used 
(f) Any other relevant information. 
(g) Method of Dewatering 

  
C.1.31.2 For this purpose, tenderers are requested to furnish information, in the Schedules 1 

to 9 enclosed. The above information shall be specific, self-explanatory and must 
bring out the qualifications and experience of the Tenderer intending to carry out 
this Contract. Engineer reserves the right to reject any offer which, in the opinion 
of the Engineer, has been made by a Tenderer who does not qualify to meet the 
standards by way of experience, resources, technical skills, expected of him. 

 
C.1.31.3 If the tender is submitted by a group of firms, it is necessary that the sponsoring 

firm submits separate and complete information about each firm in the group and 
identify those who have the responsibility for the execution of the work. It shall be 
clearly established in the tender as to who will be the lead firm and the expected 
participation or share of each of the members of the group. 

 
C.1.32 PAYMENT OF ITEMS ON LUMPSUM BASIS 
 
C.1.32.1 Items to be paid on “Lumpsum” basis shall be paid only after these items are 

accepted by Engineer as 100% complete. 
 

Payment Terms for Electro-Mechanical Works shall be as under : 
  

Sr. No Description  
1 On supply and delivery at site 50% 
2 On erection at site 20% 
3 On Testing and Commissioning at site 20% 
4 On completion of successfully commissioning and trial run 

and submission of Performance Bank Guarantee for defect 
liability period 

10% 

 
C.1.33 INTERPRETATION OF DOCUMENTS 
 
C.1.33.1 Tenderers shall carefully examine the Tender documents and fully inform 

themselves as to all the conditions and matters which may in any way affect the 
work or the cost thereof. Should a tenderer find discrepancies in or omission from 
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the specification or other document, or should he be in doubt as to their meaning, 
he should at once address a query to the Addl. City Engineer  (South West Zone). 
Any resulting interpretation of the Tender Documents will be issued to all 
tenderers as an addendum. Verbal clarification and/or information given by the 
Addl. City Engineer  (South West Zone) shall not be binding on the Corporation. 

 
C.1.34 ERRORS AND DISCREPANCIES IN TENDERS 
 
C.1.34.1 Should the Schedule of Quantities and Rates submitted with the tender be found to 

contain errors such as adding mistakes, incorrect transference and discrepancies 
between rates and amounts, the Engineer will advise the tenderer of any errors and 
discrepancies as a aforesaid which may have been found in the Schedule of 
Quantities and Rates and after discussions with the Tenderer, will make such 
amendments (and no others) as are proper to resolve the errors and discrepancies 
as aforesaid and will retotal the amount in Schedule of Quantities and Rates. 

 
C.1.34.2 In general the quoted unit price in the original tender will apply when 

discrepancies arise with the extended price. 
 
C.1.34.3 The foregoing procedure may be applied at any time prior to the acceptance of a 

tender, but the Engineer undertakes no responsibility towards any tenderer for any 
error or discrepancy which is not discovered during Engineer’s Examination of 
tenders. 

 
C.1.35 INFORMATION FURNISHED 
 
C.1.35.1 The information given to Tenderers in this tender document comprising of all 

parts is given in good faith and meant to serve only as a guide. Owner / Engineer 
will not hold himself responsible if any such information given for the guidance of 
Contractor is found to be incorrect, partly or in whole and or any deductions, 
conclusions or interpretation drawn by Contractor. It is, therefore, imperative that 
Tenderer must obtain and examine for himself all data, information and particulars 
required for the satisfactory execution of the work. 

 
C.1.36 PAYMENT TERMS 
 
C.1.36.1 The terms of payment are defined in the section B. The Corporation shall not 

under any circumstances relax these terms of payment and will not consider any 
alternative payment terms. Tenderers should therefore in their own interest note 
this provision to avoid rejection of their tenders. Contractor will not be entitled for 
any claim, compensation or interest for any delayed payments. 2% from each 
running bill of (Civil + Electrical, Mechanical & Instrumental) shall be deducted 
as retention money. The retention money shall be released at the end of successful 
completion of one (01) year O &M period commencing on Completion of work 
and certificate issued by Engineer in charge to that effect. 

 
 PAYMENT TERMS (For Electro-Mech. and Instrumentation work of SPS). 
 
C.1.36.2  On supply & delivery at site: 70% of the quoted sanctioned price shall be paid on 

receipt of Goods and upon submission of the documents. 
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C.1.36.3  On erection at site: 20% of the quoted sanctioned price shall be paid on 

completion of erection. 
 
C.1.36.4  The remaining 10% shall be paid after completion of successful testing & 

commissioning with two months trial run of work & on submission of 
performance certificate of TPI & Performance Bank Guarantee for defect liability 
period and handing over of spares & tools. 

 
C.1.36.5  For O&M (If applicable), the payment of O&M bill shall be made on monthly 

basis within 15 days from the date of raising of certified (by Engg.-in-charge) bill. 
 
C.1.36.6  For Tools & furniture payment, shall be made within 15 days from raising of bill 

after handing over of tools & furniture to the Client. 
 
C.1.36.7  If due to any reason, payment not paid within 30 days then tenderer is not eligible 

to  claim / demand any compensation for loss of interest thereof. 
 
C.1.37 BRAND NAMES 
 
C.1.37.1 Specific reference in the specification to any material by trade name or catalogue 

number shall be constructed as establishing a standard of quality and performance 
and not as limiting completion and tenderers, in such cases, may at their option 
freely use any other product provided that it ensures an equal or higher quality 
than the standard mentioned and meets the Engineer’s approval. 

 
C.1.38 EQUIPMENT FOR EXCAVATION 
 
C.1.38.1 Excavation shall be mechanised, except in local developed areas, to expedite the 

work and the contractor has to submit a complete list of equipment he proposes to 
deploy on this work along with the tender. Tenderer not complying with this 
requirement may be considered non-responsive and his tender is liable to be 
rejected. 

 
C.1.39 MATERIAL TESTING 
 
C.1.39.1 Necessary material testing shall be carried out by contractor in presence of AMC 

engineers at AMC laboratory or any other Government approved laboratory at his 
own cost as directed by Engineer-in-charge. The material testing fee at the rate of 
0.5% shall be deducted from every running bill of the contractor. This does not 
relieve contractor from his contractual obligations of making all arrangements for 
taking samples during each concreting, curing for the specified period as per 
specifications, bring to the laboratory and keeping the necessary records as 
directed. 

 
C.1.39.2 At the time of final bill, the amount deducted from each running bill shall be 

adjusted with the actual material testing fees and the balance amount if any will be 
refunded to or recovered from the contractor.  

 
C.1.40 RECORD OF LABOUR EMPLOYED 
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C.1.40.1 Contractor shall keep record in the form of daily registers for the labourers and 

other working staff employed on the work site. The same should be kept open for 
the inspection of AMC. 

 
C.1.41 EXTRA ITEM OF WORK 
 
C.1.41.1 If any extra item crops up during the progress of works, the same shall be carried 

out by the contractor, after approval of Dy. Municipal commissioner (Project) and 
he shall be paid at the rate fixed by the Dy. Municipal commissioner (Project)  as 
per the rate analysis based on current market rates or current SOR whichever is 
less.  

 
C.1.42 DISPUTES 
 

C.1.42.1 Any legal dispute with the Contractor(s) will be referred to the court of law and 
will be settled within the area subject the Ahmedabad jurisdiction. 
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C.1.44    ANNEXURES 
 
 

ANNEXURE – C.1.44 (A) 
 
 

WATER SUPPLY AND ELECTRICITY 
 
 
1.0 WATER SUPPLY 
 
 Contractor shall make his own arrangement for water supply at his own cost and 

nothing extra shall be paid by the Corporation. This applies to water required for 
testing purpose also. The Contractor can, however, construct a tube-well or a pipeline 
at his convenience on nearby AMC land if available with prior approval of AMC. 
Contractor will be responsible for all costs of tube well, pumping, laying of necessary 
pipe lines, installation of meter, storage, maintenance and ultimate removal of the 
same. 

 
 However if municipal water pipeline is available nearby then water shall be supplied 

to the Contractor at his cost on the metering basis at the rate of  Rs. 12 / 1000 litres of 
water for construction purpose. Contractor shall bear all the cost of C. I. pipeline 
specials & installation of “(CAPSTAN)” meter or approved by Addl. City Engineer  
(South West Zone). 

 
2.0 ELECTRICITY 
 
 Contractor will have to make all arrangements with required fees / charges for 

obtaining power connection, the installation, operation, maintenance and subsequent 
removal of temporary supply of electricity. Corporation shall issue only autorisation 
letter to Contractor for obtaining power connection, and yet if power is not available 
in time, the work shall not be postponed and the Contractor shall have to arrange for 
diesel generate set (s) at his own cost. 

 
 
 
 
Signature of Contractor   Addl. City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
 
Company’s seal  :     
 
 
Date    :   Date   : 
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ANNEXURE – C.1.44 (B) 
 
 

CEMENT AND STEEL  
 

 
CEMENT, STEEL  
 
Cement and Steel required for this work as well as for manufacture of pipes shall be procured 
by Contractor. Contractor will not be paid for any transport, handling and storage expenses 
separately and he should quote for the works accordingly. 
 
Test certificate for cement and steel shall be obtained and submitted by contractor. Contractor 
shall have to produce test certificates for all procurement of cement and steel. 
 
Cement shall be of Ambuja, Ultratech, Lotus/Kamal, Hathi, Jaypee, Sanghi, Binani, ACC, 
JK, Siddhi or other make approved by engineer-in-charge. 
 
TMT  reinforcement steel (Fe 500D) shall be of Tata, SAIL, VIZAG, Electrotherm, National 
or other equivalent Make as approved by engineer-in-charge. and shall be conforming to IS-
1786:1985 (reaffirmed 2004). 
 
. 
 
Signature of Contractor   Addl. City Engineer (South West Zone)  
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
 
Date    :   Date   : 
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ANNEXURE – C.1.44 (C) 
SITE ENVIRONMENTAL CONDITIONS  

 
1. Client : Ahmedabad Municipal Corporation 

 
2. Consultant : Multi Media Consultants Pvt. Ltd. 

 
3. Project Title : Providing & Laying Incoming Gravity 

line, Construction of Storm Water 
Pumping Stations (Civil, Electrical and 
Mechanical Work), Rising Main and LT 
Room Near APJ Abddul Kalam Hall in 
FP-170, TP-83in Maktampura Ward 
including O&M work for 2 years in South 
West Zone of AMC Area 
 

4. Location : Ahmedabad 
 

5. Nearest Railway Station/Town : Ahmedabad 
 

6. Nearest Airport : Ahmedabad 
 

7. Access Road 
 

: National Highway No. 8 

8. Altitude  : 49 M above MSL 
 

9. Ambient Air Temperature : (a) Maximum : 470 C 
 
(b) Minimum : 40 C 
 

10. Rainfall  : (a) Annual Average : 75 cms. 
 
(b) June to September 
 

11. Climatic Condition : Extreme : in winter, cold and  
In summer, hot 
 

12. Seismic Data : (a) Zone as per I. S. 1893 – Zone III 
 
 

13. Ground water Table : As per Soil Exploration Data available  
 

 
Signature of Contractor   Addl. City Engineer (South West Zone)  
 

Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     

 
Date    :   Date   : 
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ANNEXURE – C.1.44 (D) 
 

DEFECTS LIABILITY PERIOD AND REFUND OF SECURITY DEPOST  
 

Sr. 

 

Security Deposit & 
Retention Money 

Amount of Retention money to be 
refunded on completion of work and 
certification issued by Engineer -In – 
Charge that effect 

Remarks  

1 5% of Contract 
value as Security 
Deposit.   

Contractor shall provide a Bank Guarantee 
of 5% of Contract value, valid for 30 
months, before start of work as security 
deposit.   

 

2 2% from each 
running bill shall be 
deducted as retention 
money  

The retention money shall be released at the 
end of successful completion of work and 
certificate issued by Engineer in charge to 
that effect.  

 

3 Material Testing Fee 
0.5% shall be 
deducted from every 
running bill of the 
contractor. 

At the time of final bill, the amount 
deducted from each running bill shall be 
adjusted with the actual material testing fees 
and the balance amount, if any will be 
refunded to or recovered from the 
contractor. 

 

4 5% of contract value 
as Performance 
Bond   

Performance Bond shall be submitted by the 
contractor after completion and handing 
over of work. Security deposit may also be 
converted into performance bond and shall 
be released after the defect liability period. 

 

 
The Defect Liability period shall be as under: 
24 months after commissioning of total project, as well as issuance of certificate of 
completion of project by Engineer in charge.  
 
 
 
 
Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
 
Date    :   Date   : 
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C-2 : ADDITIONAL GENERAL CONDITIONS  
 

SECTION : C-2 
 

 
C.2.1 TAXES AND DUTIES ON INDIGENOUS MATERIAL  
 
C.2.1.1 Rates are exclusive of GST but inclusive of all other taxes. 
 
C.2.2 RATES FOR EXTRA ITEM 
 
 Please refer Clause No. 14.4 of Section – B2. 
 
C.2.3 FINANCIAL BID 
 
C.2.3.1 Financial bid should not contain any condition or enclosures except the quoted 

item wise rates and the total amount for the work. 
 
C.2.4 BILLS TO BE SUBMITTED MONTHLY 
 

For  the works costing above Rs. 1 Crore. Payment will be made once in month.  
However, another payment will be made as desired by contractor and as agreed by 
AMC. 
 

C.2.5 MATERIAL TESTING  
 
 Necessary material testing shall be carried out by contractor at AMC laboratory or 

any other Government approved laboratory at his own cost as directed by 
Engineer-in-charge.  The material testing fee at the rate 0.5% shall be deducted 
from every running bill of the contractor.  This does not relieve contractor from 
his contractual obligations of making all the arrangements for taking samples 
during each concreting, curing for the specified period as per specifications, bring 
to the laboratory and keeping the necessary records as directed.   

 
 At the time of final bill, the amount deducted from each running bill shall be 

adjusted with the actual material testing fees and the balance amount, if any will 
be refunded to or recovered from the contractor. 

 
C.2.6 CHILD LABOUR 
 

The contractor shall not employ any child below 18 years of age.  It is prohibited 
by Child Labour Prohibition and Regulation Act. 1986. Honorable Supreme Court 
has given guidelines and as per those guidelines, if child labour is employed on 
the work site, the contractor shall have to deposit Rs. 20000 (Rupees Twenty 
Thousand Only) in the child labour welfare fund. If the contractor refuses to 
deposit this sum, then the action will be taken for contempt of Supreme Court 
Judgement and also will be prosecuted by the concerned authority. 
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In case of provision of Child Labour Prohibition and Regulation Act,1986 by the 
contractor and to that Municipal Corporation shall recover the amount from the 
contractor. 

 
 

I/We hereby do certify that I/We have taken the above “Additional General & 
Technical Conditions” into account while bidding and have quoted our firm price 
accordingly. 

 
 
 
 
Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
 
Date    :   Date   : 
 



 C-3/1 

C-3 : SAFETY PROVISIONS  
 

SECTION : C-3 
 

C.3.1 Suitable scaffolds shall be provided for workmen for all that cannot safely be done 
from the ground, or from solid construction except such short period work as can 
be done safely from ladders. When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ to 1 (¼ horizontal and 1 
vertical). 

 
C.3.2 Scaffolding or staging more than 3.25 metres above the ground or floor, swung or 

suspended from an overhead support, or erected  with stationery support, shall 
have a guard rail properly attached, bolted, braced, and otherwise secured at least 
1 metre high above the floor or platform of such scaffolding or stating and 
extending along the entire length of the outside  and ends thereof with only such 
openings as may be necessary for the  delivery of materials. Such scaffolding or 
stating shall be so fastened as to prevent it from swaying form the building or 
structure. 

 
C.3.3 Working platforms, gangways, and  stairways shall be so constructed that they do 

not sag unduly or unequally, and if height of a platform or gangway or stairway is 
more than 3.25 metres above ground level or floor level, it shall be closely 
boarded, have adequate width and be suitably fenced as described in 2 above. 

 
C.3.4 Every opening in floor of a building or in a working platform shall be provided 

with suitable means to prevent fall of persons or materials by providing suitable 
fencing or railing with a minimum height of 1 metre. 

 
C.3.5 Safe  means of access shall be provided to all working platforms and other 

working places. Every ladder shall be securely fixed. No portable single ladder 
shall be over 3 metres in length. Width between side rails in a rung  ladder shall in 
no case be less than 30 cm for ladder upto and including  3 metres in length. For 
longer ladders, this width shall be increased by at least 6 mm for each additional 
30 cm of length. Uniform step spacing shall not exceed 30 cm. 

 
C.3.6 Adequate precautions shall be taken to prevent danger from electrical equipment. 

No material on any of the sites shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. The Contractor shall provide  all 
necessary fencing and lights to protect public from accidents  and shall be bound 
to bear expenses of defense of every suit, action or other proceedings at law that 
may brought by any person for injury sustained  owing to neglect of the above 
precautions and to pay all damages and costs  which may be awarded in any suit, 
action or proceedings to any such person or which may with the consent of the 
Corporation be paid to compromise any claim by any such person. 

 
C.3.7 Excavation and Trenching : All trenches, 1.5 metres or more in depth, shall at all 

time be supplied with at least one ladder for each 30 metres in length or  fraction 
thereof. Ladder shall be extended from bottom of trench to at least  1 metre above 
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surface of the ground. Sides  of a trench which is 1.5 metres or more in depth shall 
be stepped back to give suitable slope, or securely held by timber bracing, so as to 
avoid the danger of sides collapsing. Excavated material shall not be placed within 
1.5 metres of edge of trench or half of depth of trench, whichever is more.  
Cutting shall be done from top to bottom. Under no circumstance shall 
undermining or undercutting be done. 

 
C.3.8 Demolition : Before any demolition work is commenced and also during the 

process of the work : 
 

(a) All roads and open area adjacent to the work site shall either be closed or 
suitably protected. 

(b) No electric cable or apparatus  which is liable to be a source of danger 
over a cable or apparatus used by operator shall remain electrically 
charged. 

(c) All practical steps shall be taken to prevent danger to persons employed, 
from risk or fire or explosion, or flooding. No floor, roof, or other part of a 
building shall be so over-loaded with debris or materials as to render it 
unsafe. 

 
C.3.9 All necessary personal safety equipment as considered adequate by the Engineer 

shall be available for use of persons employed on the site and maintained in a 
condition suitable for immediate use, and the Contractor shall take adequate steps 
to ensure proper use of equipment by those concerned. 

 
(a) Workers employed on mixing asphaltic materials, cement and lime 

mortars/concrete shall be provided with protective footwear, hand gloves 
and goggles. 

(b) Those engaged in handling any material which is injurious to eyes shall be 
provided with protective goggles. 

(c) Those engaged in welding works shall be provided with welder’s 
protective eye-shields. 

(d) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals. 

(e) When workers are employed in sewers and Machineholes, which are in 
use, the Contractor shall ensure that Machinehole covers are opened and 
Machineholes are ventilated at least for an hour before workers are 
allowed to get into them. Machineholes so opened shall be cordoned off 
with suitable railing and provided with warning signals or boards to 
prevent  accident to public. 

(f) The Contractor shall not employ men below the age of 18 and women on 
the work of painting with products containing lead in any form. Whenever  
men above the ages of 18 are  employed on the work of  lead painting, the 
following precautions shall be taken : 
i. No paint containing lead or lead products shall be used except in 

the form of paste or ready made paint. 
ii. Suitable face masks shall be supplied for use by workers when 

paint is applied in the form of spray or a surface having lead paint 
dry rubbed and scraped. 
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iii. Overalls shall be supplied by the Contractor to workmen and 
adequate  facilities shall be provided to enable working painters to 
wash during and on cessation of work. 

 
C.3.10 When work is done near any place where there is a risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken 
for prompt rescue of any person in danger and adequate provision made for 
prompt first aid treatment of all injuries likely to be sustained during the course of 
the work. 

 
C.3.11 Use of hoisting machines and tackle including their  attachments, anchorage, and 

supports shall conform to the following : 
 
C.3.11.1 (i) These shall be of good mechanical construction, sound material and 

adequate strength and free from patent defects and shall be kept in good 
repair and in good working order. 

(ii) Every rope used in hoisting or lowering materials or as a means of 
suspension shall be durable quality and adequate strength, and free from 
patent defects. 

 
C.3.11.2 Every crane driver or hoisting appliance operator shall be properly qualified and 

no person under the age of 21 years shall be in charge of any hoisting machine 
including any scaffold winch or give signals to operator. 

 
C.3.11.3 In case of every hoisting machine and of every chain ring hook, shackle, swivel 

and pulley block used in hoisting or lowering or as means of suspension, safe 
working load shall be ascertained by  adequate means. Every hoisting machine 
and all gear referred to  above shall be plainly marked with safe working load. In 
case of a hoisting machine having a variable safe working  load, each safe  
working load and the conditions under which it is applicable shall be clearly 
indicated.. No part of any machine or of any gear referred to  above in this 
paragraph shall be loaded beyond safe working load  except for the purpose of 
testing. 

 
C.3.11.4 In case of departmental machine, safe working  load shall be notified by the 

Engineer. As regards Contractor’s machine, the Contractor  shall notify safe 
working load of each machine to the Engineer whenever he brings it to site of 
work and get it verified by the  Engineer. 

 
C.3.12 Motors, gearing, transmission, electric wiring and other dangerous parts of 

hoisting appliances shall be provided with efficient safeguards, hoisting 
appliances shall be provided with such means as will reduce to the minimum risk 
of accidental descent of load adequate precautions shall be taken to reduce to the 
minimum risk of any part of a suspended load becoming accidentally displaced. 
When workers are employed on electrical installations which are already 
energised, insulating mats, wearing apparel such as gloves, sleeves and boots, as 
may be necessary, shall be provided. Workers shall not wear any rings, watches 
and carry keys or other materials which are good conductors of electricity. 
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C.3.13 All scaffolds, ladders and other safety devices mentioned or described herein shall 
be maintained in a safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities  shall be 
provided at or near places of work. 

 
C.3.14 These safety provisions shall be brought to the notice of all concerned by display 

on a notice board at a prominent place at the work spot. Persons responsible for 
ensuring compliance with the Safety Provisions shall be named therein by the 
Contractor. 

 
C.3.15 To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by 
the Engineer or his representative and the Inspecting Officers. 

 
C.3.16 Notwithstanding the above provisions 1 to 15, the Contractor is not exempted 

from the operation of any other Act or Rule in force. 
 
 
 
 
 
Signature of Contractor   Additional City Engineer (South West Zone) 
 
Name    :   Ahmedabad Municipal Corporation 
 
Company’s seal  :     
 
Date    :   Date   : 
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	B.2.33 Clause – 33 : Action where no specifications : In case of any class of work for which there is no such specification, such work shall be carried out in accordance with the IS specifications, and in the event of there being no IS Specifications,...
	B.2.47 Clause – 47 - Deleted


	B.2.48 Clause – 48 : Rates exclusive of GST but inclusive of all other taxes
	The rates to be quoted by the Contractor must be exclusive of GST but inclusive of all other taxes. However any subsequent changes in the tax structure by Government after due date of bid submission will be compensated on availability of submission of...
	The contractor shall apply fair means of stock maintenance and shall adopt accounting standards as may be prescribed under GST. For arriving at the difference in procurement prices due to introduction of GST, it will be open for the Government to ask ...
	NOTE: The rates to be quoted by the Contractor must be exclusive of GST but inclusive of all other taxes. GST shall be paid extra on the admissible payment as per the approved tender rates and condition of price variation; GST should be paid as per pr...
	B.2.50 Clause – 50 : Fair Wages : If the Contractor fails to pay within 7 (Seven) days to the labourer(s) / worker (s) the minimum wages prescribed by the Corporation under the minimum wages Act, 1948 as in force from time to time, the Engineer in cha...
	The Contractor shall not be entitled to any payment or compensation on account of any loss that the Contractor may have to incur on account of the action as aforesaid. Before the action as aforesaid, is enforced, a notice in writing to the Contractor ...
	B.2.51 Clause – 51 : Deleted
	B.2.52 Clause – 52 : List of Machinery : The Contractor shall also give a list of machineries in his possession and which he propose to use on the work.
	B.2.53 Clause – 53 : (i) In case, the roller deployed by Corporation for the use on contract work is kept idle by the Contractor for want of adequate labour and materials, the Contractor will have to pay rental charges as per prevailing rules even thr...
	(ii) If the Contractor does not plan his programme so as to suit the requirement of the Municipal Corporation, the proportionate rental charges on roller shall have to be recovered from the Contractor.
	B.2.54 Clause – 54 : Local labour on normal rates : The Contractor shall have to engage local labour and person seeking employment where available on normal rate.
	B.2.55 Clause – 55 : Deleted
	B.2.56 Clause – 56 : The Contractor shall employ only such labour who shall produce a valid certificate of having been vaccinated against small pox within a period of last three years.
	B.2.57 Clause – 57 : (1) Huts : The Contractor shall build a sufficient number of huts on a suitable plot of land for the use of the labourers according to the following specifications :
	B.2.58 Clause – 58 : Contractor shall have to arrange for the supply of gumboots, hand gloves, mask etc., invariably to the labourers/workers engaged by the Contractor on asphalt work.
	B.2.59 Clause – 59 : The Contractor shall not show any distinction between Harijan and other class of labourers/ workers employed to carry out the Municipal Corporation work.
	B.2.60 Clause – 60 : Price Variation clause : Deleted
	B.2.60A Clause – 60A : Price Variation for Cement, Steel and MS Plate brought by Contractor: Deleted
	B.2.72 Clause – 72 : Secured advance to contractor : Deleted
	B.2.73 Clause – 73 : Advance payment : Deleted
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