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AHMEDABAD MUNICIPAL CORPORATION 
Notice inviting e-Tender 

 

Municipal Commissioner of A.M.C. invites percentage rate sealed tenders from interested 
contractors for the following work at different locations within the limit of A.M.C. 

 
1 Name of work Repairing of Road Potholes using Cold mix Injection potholes 

patching repairing machine in various wards of South West 
Zone. (ARC Tender). 

2 Tender Amount 
(Estimate put to Tender) 

Rs. 1,00,00,000.00 (exclusive of GST). GST will be paid 
extra by AMC/Authority at prevailing rate to the 
contractor. 

3 Tender fee 
(Non refundable) 

Rs.2400.00 
(Demand Draft in favour of Municipal Commissioner, Ahmedabad) 

4 Time Limit 12 Months (excluding monsoon) 

5 Download 
Documents 

of Tender complete bid documents can be downloaded with effect from Dt. 
19/06/2026 up to 18:00 Hrs. from the website 
www.nprocure.com. 

6 Required registration Register “D” class in Govt. R&B/CPWD/AMC or equivalent 
register with any other state Govt. or institutions. 

Bidder who is not registered in A.M.C., shall have to register in 
same class (Class-D) in A.M.C. before claiming 1 S T R.A. Bill. 

7 Preliminary prequalification 
criteria of bidding firm 
(detailed criterias  are  given 
in the Bid Document) 

Average annual financial turnover during the last 3  years, 
ending 31st March of the previous financial year, should be at 
least 30% of the estimate put to tender for this work. 
Experience of work of similar nature during last 7 years (in 
lakhs) 

a. Single work of 80 % of Estimate put to tender OR 
b. Two works of 50 % of Estimate Put to Tender OR 

c. Three works of 40 % of Estimate put to tender 
8 Solvency certificate Solvency certificate issued and valid in current year for an 

amount equal to 20% of the Estimate put to tender. 
9 Earnest Money Deposit (Bid 

security) 
(1 % of Estimate put to 
tender) 

Rs.1,00,000.00 (Demand Draft / pay order / Bank Guarantee in 
favour   of   Municipal   Commissioner,   Ahmedabad is to be 
submitted as prescribed in 10.0 below. Demand Draft/Bank 
Guarantee shall be from approved list of AMC of banks and the 
issuing branch of bank guarantee  shall be of Ahmedabad  city  
only and it should be valid for 120 days. E.M.D. shall be 
submitted physical submission. 

10 Submission of EMD and 
Tender Fees 

In separate sealed cover each for EMD and Tender Fee & EMD 
should Submitted physically on Dt.30/06/2026 up to 16.00 hrs. 
along with tender documents as described in the invitation of 
tender should be submitted to Assitant Manager, South West 
Zone Zonal Office”, Late Sri Tushar Deshmukh Bhavan, 
Nr.Shelby Hospital, Karnavati Club Road, Prahladnagar, 
Ahmedabad 380015. fee shall be treated as non responsive 
and shall be summarilyrejected. 

11 Pre -Bid Meeting - 
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12 Mode of sending the Tender 
Documents 

The whole tender shall be submitted by two mode. 
(1) Whole tender shall be submitted only on 

  www.nprocure.com   website   before Date: 29-06-2026 
  before 18:00 hrs. 

(2) Tender Fee, EMD, technical bid and other relevant PQ 
Documents as per check list given in tender shall be  
submitted physically in two copies (Original & duplicate) in 
sealed envelope on or  before  Date:  30-06-2026  before 
16:00 hrs. 

13 Last date of online 
submission of tender 

Date: 29-06-2026 before 18:00 hrs. 

14 Submission of Price Bid The Price bid shall be submitted online only. It shall not be 
submitted Physically. 

15 Opening of Technical bid Technical Bid will be opened on line on Date: 30-06-2026 at 
17 : 00 hrs. in the office of Assitant Manager, South West Zone 
Zonal Office”, Late Sri Tushar Deshmukh Bhavan, Nr.Shelby 
Hospital, Karnavati Club Road, Prahladnagar, Ahmedabad 380015. 

16 Tender validity period 120 days from the last date of submission of Tender. 

17 Security Deposit 5 % of Contract Value to be submitted in the form of Bank 
Guarantee. Bank Guarantee  shall be from approved list of AMC  
of banks and the issuing branch of bank guarantee shall be of 
Ahmedabad City only. The validity of the Security  Deposit shall  
be up to valid till 90 days beyond Date of completion  of work.  
The Security Deposit shall be payable in 15 days from date of 
receipt of LOI failing which interest @4% per annum will be 
charged by AMC. 

19 Deductions from Running 
Bills 

 

a. Retention Money 2 % amount of each Running Bill shall be deducted as a 
Retention Money. Such retention money shall be released in 
the final bill of the said work. 

b. Deductions against 
Performance of work 

5 % amount of  each  Running  Bill  including  price  escalation  
shall be deducted against Defect Liability / Performance 
Guarantee. Such Amount shall  be  released  only  after 
completion of Defect Liability period (after deductions of 
performance based recovery if any.) 

c. Labour welfare cess 1% Labour welfare cess as per the Act, 1996 (non refundable) 
shall be deducted from each running bill. 

20 Defect liability period 12   months   from    the    date  of   completion. The date of 
completion is as mentioned in the completion certificate issued 
by Authority. 

21 GST GST will be paid extra by AMC/Authority at prevailing rate to the 
Contractor. 

 

Note: 
(1) Conditional tenders will not be accepted in any case. Municipal Commissioner reserves the 

rights to reject any or all the tenders without assigning any reasons thereof. 
 

(2) The authorized signatory holding Power of Attorney shall only  be the Digital  Signatory.  In  
case authorized signatory holding Power of Attorney and Digital Signatory are not the same, 
the bid shall be considered non-responsive. 

 

Seal and Signature of the Bidder 
Date: 

Addl City Engineer    
Ahmedabad Municipal Corporation 
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SCHEDULE OF BIDDING PROCESS 

 
 

 
Sr. No. 

 
Event Description 

 
Date 

 
1 

 
Sale of Bid Documents 

 
- 

 
2 

 
Last date of Online submission 

 
Dt.29-06-2026 up to 18:00 hrs 

 
3 

 
Last date of Physical submission 

 
Dt.30-06-2026 up to 16:00 hrs 

 
4 

 
Pre bid meeting - 

 
5 

 
Opening of Technical Bid 

 
Dt.30-06-2026 up to 17:00 hrs 

 
6 

 
Opening of Price bid To be intimated 

 
7 

 
Validity of Bid 120 Days 

 
 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City Engineer    
Ahmedabad Municipal Corporation 
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TENDER DECLARATION FORM 
 

To, 
Dy.City Engineer    
South West Zone 
Ahmedabad Municipal Corporation 
Ahmedabad. 

 
 

Name of Work: Repairing of Road Potholes using Cold mix Injection potholes patching repairing 
machine in various wards of South West Zone. (ARC Tender). 

 

 
Dear Sir, 

I/We the undersigned have carefully gone through and clearly understood the Tender 
documents of above mentioned project comprising of Notice Inviting tenders, Articles of Agreement, 
Scope of work, Definition of terms, notes Instructions/Information to Bidder, Condition of Contract, 

 
I/We do hereby offer to execute and complete the whole of the  work  within  the  time 

specified all in accordance with the specification, designs,  drawing and instruction  in writing referred  
to in the said document and with such materials as mentioned for, at the respective rates which I/we 
have quoted in the Price Bid or at such other rates as may be fixed under the provisions of these 
conditions. 

In the event of this tender being accepted I/We agree to enter into an agreement and when 
required, execute the contract, according to your form 1 of agreement as or in default where of I/we 
bound myself/ourselves to forfeit the "Earnest Money Deposit." 

 
I/We understand that if I/We shall not enter in agreement  within fifteen  days or as decided  

by AMC from the date of receipt of letter of acceptance, you will forfeit the earnest money paid by 
me/us and take necessary action as deemed fit. 

 
I/We have enclosed a Demand Draft / Bank Guarantee  as an  “Earnest  Money  Deposit",  for 

the sum as mentioned in NIT, the full value of which is to  be absolutely forfeited to the Employer If  
I/We fail to commence the work specified. Otherwise the Employer shall retain the said sum, as on 
account of such Security Deposit as provided for in the aforesaid documents. 

 
I/We agree not to employ sub-contractors other than those that may be approved in 

accordance with conditions in the aforesaid documents. 
 

I/We understand that Municipal Commissioner is not bound to accept the lowest or  any  
tender, which are received. I / We also understand &  agree that  Municipal  Commissioner  Reserves  
the right to allot number of tenders to successful bidders at his sole discretion  in  case  if  I  /  We 
am/are lowest in more than one tender. 

 
I/We am/are bound to execute the job if the work order is issued within 120 days from the 

date of opening of the tender. 
 

I am bound to execute the work by maintaining all Quality aspects/parameters mentioned  in 
the tender terms and conditions. I am also bound to submit  all  supporting  Genuine  Original 
documents as and when asked and if any discrepancy found in such documents as well as in the 
executed Work with respect to Quality/Quantity at any stage of work or  even  after  completion of 
work, it will be solely my Responsibility.  I am bound  to prove  originality  of all  documents  submitted 
by me and if any Documents found false/fake then Municipal Commissioner/AMC  has  right  to  take 
any action/penalty/punishment against me. 
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I am also bound that if I/we, indulged into any malpractice and/or used any inferior quality 
and/or the construction of road is found to be of an inferior quality under this contract than in  such  
case Municipal Commissioner/AMC has right to debar/ blacklist permanently. 

I/We agree to pay the Government income-Tax, GST/Sales-Tax (Central and State),  Octroi 
duties, Royalty on material (i.e. Aggregate, Sand etc.) And any other taxes prevailing and from time to 
time on such items on which the same are leviable and the rates quoted by me/us are inclusive of the all 
tax, but excluding the GST. 

 
 
 

Yours faithfully 
Date: 
Seal and Sign of Contractor 
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SECTION  - I 
SPECIAL CONDITION  OF CONTRACT 

 
1.  This contract envisages repairs to Potholes within limit of A.M.C. As A.M.C. is divided in six 

different zone, Additional City Engineer will allot work to bidders. Bidders shall execute the  
work in the co ordination with concern engineering staff. 

2. The agency will provide regular days working facility for pot hole repairing. 
3.  The traffic permission, arrangement of lights reflectors,  cones, reflective  jackets,  protection  

of working site from regular moving traffic i.e. barricading  etc  if  required  will  be  
responsibility of the bidder. 

4. Bidder shall obtain NOC from traffic police & concerned engineering department shall 
provide all assistance in this regard. 

5. Methodology  of potholes repair shall be: 
 

1. All the loose debris and water in the potholes shall be blowered off using  high  
volume blower of pothole. 

2. The affected area shall be cleaned, prepared, sealed, filled,  cured  and  ready  for  
traffic in one smooth operation. All potholes shall  be repaired  with Emulsion,  lasting 
as long as repairs using hot rolled asphalt. 

3.  High volume blower shall be used to easily blow out all  loose  debris  from  the 
pothole, cleaning it & preparing the patch for an effective patch. 

4.  Applying uniform sprinkled tack coat of asphalt emulsion which covers the affected 
surface uniformly & provided good bonding surface for upper layer. 

5. Design mixed aggregates & emulsion shall be forcely grouted on affected patch 
uniformly of required thickness to get uniform surface. 

6.  A highly efficient surface Compactor shall be applied on grouted surface to get 
the affected surface properly leveled & compacted to get the smooth surface which is 
integrated, smooth & uniform in texture & durable. 

6. The bidder is shall have to repair below mentioned potholes within the limit of A.M.C. 
1. Potholes 
2. Utility Cuts 
3. Wheel path rutting 
4. Speed bumps 
5. Edge breaks 
6. Depressions 
7. Pre surface dressing 

 

7.  The emulsion to be used for cold mix should be fresh and thus the asphalt mix prepared 
instantly and on the spot with Emulsion coated aggregates to form asphalt  mix  and  the  
asphalt mix thus prepared instantly and on the spot should be  sprayed  with  the  help  of  
forced air draft at 50 psi by the operator in to the pothole or broken road edge to achieve 
compaction & to achieve the density more than required. 

8. The sand or dry aggregates shall be spread on the freshly sprayed patch surface of the  
required area with the help of pothole patching and overlaying machine before opening for 
traffic. 

9. The contractor shall have to arrange all necessary machinery like Emulsion mixture Tar 
mechanical lime grinder, mixer, vibrator etc which are  essential  for  the  work  and  it  shall 
have to be arranged by the contractor at his own cost along with required calibration 
certificates/licenses if necessary. 

10.  The contractors will have to obtain permission from the traffic police department well in 
advance either for closing down the road partially/fully or for diversion of diversion of  traffic  
for execution of the work. 

11. All material required for the work can be stacked near the site of work in such manner so as 
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not to cause any inconvenience to the pedestrian and vehicular  traffic.  If  no  space  is  
available on site then tenderer shall make his own arrangement for stacking of material  etc.   
No extra payment will be made on this account. 

12.  The surplus excavated material from the site shall be removed free of cost to the Municipal 
dumping ground within 24 hours, as directed. The necessary tipping charges at the dumping 
ground, as applicable, shall be borne by the contractor. 

 

13. Traffic Management:- 
1. The contractor shall have to provide adequate number of wardens as per requirement of 

Traffic Police Dept. at the contractor's cost. 

2. Traffic signs at the contractor's cost.– Temporary traffic and construction signs are to be 
provided during construction and maintenance  operations  for  traffic  diversion  and  
pedestrian safety as per Traffic Diversion Plan approved by the Engineer. 

3. The contractor shall display at his cost the boards stating information  of the name  of the  work, 
date of starting, date of completion, name of the Dept. and contact telephone nos. 

4. If any fatal accidents occurs due to improper traffic diversion during or after  the  work  
(before clearing the site) shall be completely contractor’s responsibility. 

 

14. The full time services of the Personnel Team of the contractor  is  mandatory  during  the  
entire period of the project. No Extra cost towards the same 
will be Paid. 

15. The photographs of work sites & works as and when directed by Engineer are to be taken. 
 

16. TESTING OF MATERIAL 
1. Contractors are required to send at least one sample per 2500 Sq.Mt. area of patch. 
2. The test of samples of cold mix, used in the work shall be carried out at municipal laboratory 

or government approved laboratory as directed by engineer in-charge. 
3. The charges for testing of asphalt /cold mixes shall be as per the rates in force at the time of 

testing of materials/asphalt mixes and the testing charges shall be borne by the contractor. 
 

17. The work will be treated as completed only after cleaning the site in all respect, after 
completion of the work. 

 
18. Post Performance of Attended Potholes. 

After repairs to potholes till end of Defect Liability Period following performance criteria 
shall be observed. 

a) Edges should not be damaged/deteriorated. 
b) No depression / hump shall be observed. 
c) Smoothness of surface shall be ensured. 
d) There shall be no raveling on attended surface. 

In case of failure of any of above said performance criteria, the work shall be redone by the 
contractors at his own cost with the same cold mix material / paver blocks as applicable. 

19.  The photographs of the pothole to be repaired shall be taken by contractor at all stages and 
contractor should produce the same to AMC if asked by AMC Engineers in charge. 
1) Existing pothole. 
2) Pothole Geometrical shape. 
3) After laying of the cold mix layer 

 

20. Minimum required Equipments for the work 
The contractor should have minimum machinery of its own ownership as mentioned below: 

1. Cold mix Injection potholes patching repairing machine - – 01 Nos. 
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2. Surface Compactor – 02 Nos. 

Contractor shall submit the list of above equipments along with proof of Ownership, like 
R.C.Book/Purchase Invoice for above equipments. The ownership of 1 injection pothole Patching 
machine and 2 compactors shall be necessary. The proof of ownership of machine shall be 
submitted. 

 
 

21. Tax, Duties on Materials 
All charge on account of Octroi, excise duties, terminal tax, GST/sales tax and Govt. duties/tax etc. on 
material procured for the works from any source shall be borne by the contractor. No(P) or “C” or “D” form 
shall be supplied by the AMC for this purpose. GST will be paid extra by AMC/Authority at prevailing rate to 
the contractor. 

 
22. Reserved Rights 

Municipal Commissioner Reserves right, 
(1) To waive any qualifying criteria or information in any tender as a special case and to 

reject any or all tenders without assigning any reason thereof. 
(2) To increase / decrease the scope of work & also split the tender in two or  more 

contracts without assigning any reason even after the work is awarded. 
(3) To allot number of tenders to successful bidders, in case if any contractor is lowest in 

more than one tender. 
(4) To collect any required documents after bid opening and also reserves the right for 

rejection/acceptance of any tender. 
 

23.0 Performance Guarantee: 
5 % amount of each Running Bill including price escalation shall be deducted against Defect 
Liability / Performance Guarantee. Such Amount shall be released only after completion of 
Defect Liability period. (after deductions of performance based recovery if any.) 

 
24. Retention Money 

2% amount shall be deducted as retention money from each running bill.  This  retention 
money shall be released along with final bill. AMC reserves right to deduct any amount to 
compensate the poor performance of the contractor i.e. 
abandoned/incomplete work. 

poor quality or 

 

25. Quality 
1. The samples of materials to be procured shall be got approved by the Engineer 

incharge. 
2. All the material required for the work shall be confirming to required standard and 

requisite certificate will have to be produced/submitted for that. 
3. Testing of all material shall be carried out as per required frequency. 
4. All the testing charge for mix design etc if necessary shall be  borne  By  the  

contractor. 
5. The patch repair work will be with 18 months guarantee after the date of execution. 
6. Contractor shall repair at his cost any patch/potholes which ae  found  detective 

during defect liability period. No payment shall be made for such repairs. 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City Engineer     
Ahmedabad Municipal Corporation 
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SECTION II INSTRUCTIONS 
TO BIDDERS 

 

A. GENERAL 
 

1. Scope of Bid 
This contract covers the following works ; 
Work of pothole filling on all the roads in Ward limit  during  Contract  Period  :-  The  
contractors shall be responsible for Repairs to  the potholes/Bad  Patches  during  any season  
on all the roads in the ward except those roads which are in the Defect Liability Period of 
contractors of Central Agency/ Any other Agency and Project Roads as per the specifications  
and as directed by the Engineer. 

 
The above is general description of the scope of work & the said work is required to be 
executed as per the items under the methodology as submitted by cold mix technology as 
mentioned in this document and relevant Specifications as updated  upto  the  date  of  
invitation of the Tender. . 

 
2. --Deleted-- 

 
2.0 Source of Funds 

Ahmedabad Municipal Corporation has arranged the fund for this project. 
 

Eligible Bidders 
The Invitation for Bids is open to all eligible bidders meeting the eligibility criteria  as defined  
in this tender. 
All bidders shall provide Qualification Information and Forms of Bid mentioned in the Clause- 
14. An agency that has been engaged by the Employer to provide consulting services for the 
preparation or supervision of the works, and any of its affiliates,  shall not be eligible to bid. 
An enterprise / company may only participate in the bidding process if they are legally and 
financially autonomous, operate under commercial law and are not a dependent agency of 
the Employer. 
(i) Bidders shall not be under a declaration of ineligibility for corrupt or fraudulent or 

collusive or coercive practices in accordance with ITB clause No. 37. 
(ii) 

 
(a) 

 
 
 

(b) 

Bidder(s) found to have conflict of interest shall be disqualified. For clarification 
purposes a conflict of interest is when bidders: 
are associated with an agency or any of its affiliates which have been engaged by the 
Employer to provide consulting services for the preparation of the design,  
specifications, and other documents to be used for the procurement of the 
goods/works under these Bidding Documents ; 
or submit more than one bid in this bidding process. However, this does not limit the 
participation of subcontractors in more than one bid. 

Any entity which has been declared as non-performing by NHAI  / GoG / AMC  or the firms  
those are blacklisted/ debarred for specified period by AMC, Governement of Gujarat, 
Government of India or any other entity controlled by it, would not be eligible to submit the  
Bid. 

 
Qualification of the Bidder 
Experience of bidder 

Experience of having successfully completed similar  works during last  7 years ending last  day 
of month previous to the one in which applications are invited should be either of the  
following.. 
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i. Three similar completed works costing not less than the amount equal to 40% of the 
estimate put to tender. 

ii. Two similar completed works costing not less than the amount equal to 50% of the 
estimate put to tender. 

iii. One similar completed works costing not less than the amount equal to 80% of the 
estimate put to tender. 

 

(Definition of similar works shall be as mentioned in Section-III) 
 

(Escalation factor as mentioned below shall be used to bring the value of such completed 
works to the level of financial year 2024-25) 

 
Year Financial Year Enhancement Factor 

Base (year of inviting tender) 2025-2026 1.0 
-1 2024-2025 1.10 
-2 2023-2024 1.21 
-3 2022-2023 1.33 
-4 2021-2022 1.46 
-5 2020-2021 1.61 
-6 2019-2020 1.77 

Sub contractors experience and resources shall not be taken into account in determining the 
bidder’s compliance with the qualifying criteria. 
Organization & Management 
a. Memorandum of association/ articles of association/ partnership agreement etc. 
b. Certificate of class of registration 

 
Financial Status 
Achieved an Average Annual financial turnover during the last 3 years, ending 31st March of  
the previous financial year should be at least 30% of the estimated cost put to  Tender.  It 
should be duly certified by Chartered Accountant. 
Escalation factor as mentioned above shall be used to bring the value of such  completed 
works to the level of financial year 2024-25 
If company did not exist for the last 7 years, corresponding  figure for  the year  is to be taken 
as zero. 
The agency should also produce solvency certificate of 20% amount of the cost of work. 
Bid Capacity 
Bidders who meet the minimum qualification criteria  will be qualified  only if their  available   
bid capacity is more than the total bid value. The available bid capacity will be calculated as 
under: 

 
Available Bid capacity = (A* N* 2 - B) 
Where, 
A = Maximum value of works executed in any one year during the last five years (escalation 

factor as specified in this section shall be used to bring/calculate the maximum value of 
works to the level of financial year 2024-25) taking into account the completed as well as 
works in progress. 

N = Number of years prescribed for completion of the works for which bid is invited. 
B = Value of existing commitments and on-going works to be completed during the next N 

years (period of completion of the works for which bid is invited) 
Sub-Contractors' experience and resources shall not be taken into account in determining the 
bidder's compliance with the qualifying criteria. 
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Performance of Bidder in AMC Work 
If works carried out by the bidder in last three years are found to be inferior quality or if  the  
bidder is alleged for malpractice in the tenders allotted  to him in last three year,  then  to accept  
or reject his tender, shall be sole discretion of Municipal Commissioner, A.M.C. i.e. Municipal 
Commissioner is at his sole discretion may accept or reject the tender and the decision of  
Municipal Commissioner shall be bound to the bidder. 

 
DISQUALIFICATION 
Even though the bidders meet the above mentioned  qualifying  criteria,  they are subject  to  
be disqualified if they have, 

a. Made misleading or false representations in the forms, statements, affidavits and 
attachments submitted in proof of the qualification requirements; and/or 

b. Record of poor performance such as abandoning the works, not properly completing 
the contract, inordinate delays in completion, litigation history,  or  financial failures  
etc. or debarring from AMC work etc. 

c. Tampered the bid document in any manner. 
d. Colluded with other prospective bidders for this work to arrive at quoted prices for  the 

purpose of restricting competition. 
e. Indulged in inducement of any official of AMC and/or their consulting engineer and 

other advisors in any manner whatsoever. 
f. Proposal not submitted in accordance with this tender. 
g.  During validity of the proposal, or its extended period, if any, the bidder changes his 

commercial terms. 
h. The bidder qualifies the proposal with his own conditions. 
i. Proposal is received after due date and time. 
j. Commercial proposal is enclosed with the same envelope as technical proposal 
k. The envelope does not show on the outside the reference of bid and  thus  gets 

opened before the due date of opening. 
l. The E.M.D. is not deposited in full and in the manner as specified in the clause of 

Earnest Money Deposit. 
m. The tender is in a language other than English or dose not contains its English 

Translation in case of other language adopted for tender preparation. 
n. The tender documents received are not duly signed by authorized person. 
o. The validity of tender is less than what is stated in the tender. 
p. Any of the page or pages of tender is/are removed or replaced. 
q. Any condition which affect the cost. 
r. If it is joint venture. 

 

6.0 Cost of Bidding 
The bidder shall bear all costs associated with the preparation and submission of his Bid. 
Employer will in no case be responsible and liable for those costs. 

 
7.0 Site Visit 

The Bidder, at his own cost, responsibility and risk, is encouraged to visit, examine and 
familiarise himself with the site of Works and its surroundings including  source  of  earth,  
water, road aggregates etc. and obtain all information that may  be necessary  for  preparing  
the Bid and entering into a contract for construction  of  the Works.  The costs of  visiting the 
Site shall be at the Bidder's own expense. 

 
Bidders shall not have any dispute or claim for any kind of compensation in case of, 

i. If the quantity stipulated in the tender items varies or the scope of work changes 
and thereby total amount of work increases / decreases up to any extent. 
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ii. If the works gets delayed / postponed for some administrative / technical decision 
whatsoever. 

iii. If the items stipulated in the tender shall not be executed as per site condition/ 
requirements. No claim shall be entertained for the same. 

iv. No idle charges shall be paid to contractor for machinery and man power if remain 
idle and no claim shall be entertained for the same. 

 

B. BIDDING DOCUMENTS 
 

Content of Bidding Documents 
The set of bidding documents comprises the documents listed below and addendum (if any) 
issued. 
Volume- I:- 
1. Notice inviting e-Tender 
2. Special conditions of Contract 
3. Instructions to Bidders 
4. Qualification Information 
5. Conditions of Contract 
6. Technical Specifications 
7. Forms of Bid 
Volume - II:- 
3. Bill of Quantities 
The bidder is expected to examine carefully all instructions, conditions of contract, contract 
data, forms, terms, technical specifications, Schedule B,  forms,  Annexers  in  the  bid  
document. Failure to comply with the requirements of  bid  documents  shall  be  at  the  
bidder’s own risk. Bids which are not substantially responsive to the requirements of the bid 
documents shall be rejected. 

3.0   Clarification  of bidding documents  :- As mentioned in the clause - 11 of Pre Bid Meeting 

Pre Bid Meeting 
Prospective bidders requiring any clarification of the bidding documents may notify the 
employer by email or through fax/ post/ courier at the Employer’s address indicated in the 
Notice Inviting Tenders twenty four (24) hours before the Pre Bid  Meeting. Employer,  at  its 
sole discretion, may hold the Pre- Bid Meeting at the time, date, and Venue. 
The purpose of the meeting will be to clarify issues and to answer the questions on any 
matter that may be raised at that stage. 
Any modifications of the bid documents  listed in Clause  9.1, which  may become necessary  as 
a result of the pre-bid meeting or which are required in the opinion of the Employer shall be 
made by the Employer exclusively through the issue of an amendment pursuant to Clause 12 
and not through the minutes of the pre-bid meeting. 
Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 
deleted. 

 
Amendment of Bidding Documents 
Before the deadline for submission of bids, the Employer may modify the bidding documents 
by issuing addendum. 
Any addendum thus issued shall be part of the bidding documents and shall be placed on 
website www.nprocure.com The prospective bidder shall refer to website to check any 
addendum before 48 hours of opening of bids. AMC will not give any advertisement for the 
same. 
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To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer may, at his desecration, extend  as necessary the deadline  
for submission of bids. 
Prospective bidders should attach the addendum made for the work & if fails to do so  than  
also the changes made through such addendum shall be applicable & bound to the bidder. 

C. PREPARATION OF BIDS 
 

13.0 Language of the Bid 
All documents relating to the bid shall be in the English language only. 

 
Documents comprising bid 
The e bid submitted by the bidder shall be in two separate parts. 
A. Technical Bid 
B. Financial Bid 
To qualify for award of the contract, each bidder must upload the scanned copies of 
following documents along with the submission of online bidding: 
1. Scanned copy of Tender Fee 
2. Scanned Copy of EMD 
3. Scanned Copy of Required Registration Certificate 
4. Scanned copies of original documents defining the constitution  or  legal  status, 

place of registration, and principal place of business 
5. Scanned Copy of Solvency Certificate 
6. An affidavit on a Stamp Paper, duly attested from the Notary Public, that the 

information furnished with the bid documents is correct in all respects. 
7. scanned copy of valid written power of attorney of the signatory of the Bid to 

commit the Bidder 
 

Failure to submit these certificates/documents shall make the bid non-responsive. 
Though, the scanned copies of above mentioned documents is required  to  be  uploaded  
during submission of e-bid on the e-tendering portal of  (n)  procure,  however,  following 
original documents in physical form in two copies, one  marked  as  “original”  and  other  
marked as “Duplicate”, shall be submitted in a sealed envelope by 18:00 Hrs on the date of 
physical submission of bid and addressed to the addressee given  in  the  NIT  duly  super  
scribed “Name of Work, Bid due date and time, Name and address of the bidder” 

 

1. Bid security (EMD) 
2. Tender Processing Fee 
3. Certificate of “D” class in Road Works in PWD  in  Govt.  R&B/CPWD/AMC  or 

equivalent register with any other state Govt. or institutions. 
4. Memorandum of Association/Articles of Association as filed before the Register of 

Companies. 
5. Original copy of valid written Power of Attorney of the signatory (whose digital 

signature certificate is used during e-tender submission) of the bidder to commit the 
bid. This power of Attorney shall  not be older  than  1 year from   the date of last date 
of online submission of tender. 

6. If the application is made by a firm in partnership, it shall be  signed  by  all  the  
partners of the firm, above their full names and current addresses or by a partner 
holding the power  of attorney  of the firm by signing  of the application  in which  case  
a certified copy of power of attorney shall accompany  the  application.  A  certified 
copy of the partnership deed, current address of the firm and the full names, and 
current address of all the partners of the firm shall also accompany the application. 

7. If the application is made by limited company or a limited corporation, it shall  be signed 
by a duly authorized person holding the power of attorney for signing the 
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application which case, a certified copy of the power  of attorney  shall   accompany   
the application. Such limited company or corporation will be required to furnish 
satisfactory evidence of its existence before the contract is awarded. 

8. Bidder shall have to submit the power of attorney for  the person  who will going to  
sign the measurement book. In case of employee, If the holder of this power of 
Attorney will leave the job, the contractor immediately  shall  have  to  submit  the  
fresh power of Attorney for the newly appointed person. 

9. Bidder's financial capability and standing over at least past five years and relevant 
document. 

10. Income Tax Return of last 3 consecutive financial Years. 
11. Bidder's present commitments. 
12. The technical ability and qualifications of the bidder. Details of technical personnel 

with their qualification & experience as per Statement No.4. 
13. A list of the equipment the bidder possessed and that which he proposed  to  

acquires and use for the purpose related to the work 
14. Bank Solvency Certificate. 
15. Affidavits duly notarized (as per the format provided in Section III) 
16. Notarised copy of experience certificate from concerned  department  not  ranked 

below Executive Engineer or equivalent, showing that the Bidder has successfully 
completed required numbers of similar work in his own name. 

17. Undertakings mentioned in Section III (Qualification Information) of this document. 
18. Statements no. 1 to 6 with notarized supporting documents 
19. Audited balance sheets for last three years. 
20. Any other material / information required to be submitted in accordance with these 

Instructions to Bidders (ITB) 
 

Bid Prices 
The contract shall be for the whole works as described in Bill of Quantity as described in sub- 
Clause 1.0 including the schedule-B based on the percentage rate in the Bill of Quantities 
submitted by the bidder.. 
All duties, taxes, and other levies payable by the contractor under the  contract, or  for  any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder, 
except otherwise stated in the Bid document. Employer will not compensate the bidder 
(contractor) for any change in duties, taxes and other levies payable by the contractor under  
the contract and any other reasons. 
The percentage rate and bid price quoted  by the bidder  shall  be fixed  up  to the completion  
of Work and shall not be subject to adjustment on any account, except where expressly 
specified, otherwise, in the contract. 

 
16.0 Currencies of Bid and Payment 

The currency of bid and payment shall be in Indian Rupees. All payments shall be made in 
Indian Rupees. 

 
Bid Validity 
Bids shall remain valid for 120 days from last date of submission of tender. A bid valid for a 
shorter period shall be rejected by the Employer as non-responsive. 
In exceptional circumstances, prior to expiry of the bid validity (120 days), the Employer may 
request that the bidders may extend the period of validity for a specified  additional  period. 
The request and the bidders' responses shall be made in writing or by cable. A bidder may 
refuse the request without forfeiting his bid security. A bidder  agreeing  to  the request  will 
not be required or permitted to modify his bid, but will be required to extend the validity  of  
his bid security for a period of the extension, and in compliance with Clause 36.0  in  all 
respects. 
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(A) The bid security of the unsuccessful bidders, except for L1, L2 and L3 bidders will be 
returned as promptly as possible. 

 
(B) The bid security of the successful bidder, along with second and third  lowest  tenders, will be 

returned when the successful bidder has furnished the required security deposit and signed the 
agreement. 

 
 

The Bid Security of the Successful Bidder will be discharged when the bidder has signed the 

Agreement and furnished the required security deposit. The Bid 

Security shall be forfeited, 

a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 
 
 

(i) sign the Agreement; or 

(ii) Furnish the required security deposit. 

(iii) commence the work after signing the agreement within 15 days 
 
 

No interest shall be paid by the owner on any tender guarantee. The issuing branch of the bank 

guarantee shall be of Ahmedabad City only. 
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Bank Guarantee for Earnest Money Deposit  should  be  executed  on  non-judicial  Stamp 
papers of requisite value in accordance with the stamp Act applicable  to  that particular  state 
of Indian Union, where executed. 
The executing officers of the bank Guarantee for Earnest Money Bid Security shall clearly 
indicate in (block letters) his name, designation, Power of Attorney  No. /  Signing Power No.  
etc. 
Each page of the bank guarantee for Earnest Money Deposit shall be duly signed/initialed by  
the executing officers and the last page shall be signed in full, indicating the particulars as 
aforesaid (sub-para 36.10) under the seal of the Bank. 

 
19.0 Alternative Proposal by Bidders 

Bidders shall submit offers that comply with the requirements of the bidding Documents. 
Alternatives will not be considered, unless specifically asked for by the Employer. 

 
Format and Signing of Bid 

The Bidder shall prepare one original copy of the documents  comprising  the bid  as described 
in Clause 14.3 of these Instructions to Bidders, bound with the volume containing  the  
‘Technical Bid in separate parts and clearly marked "ORIGINAL" and "DUPLICATE" as 
appropriate. In the event of discrepancy between them, the original shall prevail. 
The original and duplicate of the Bid shall be typed or written in indelible ink and shall be  
signed by a person or persons duly authorized to sign on behalf  of the Bidder.  All pages   of   
the Bid where entries or amendments have been made shall be initialled by the person or 
persons signing the bid. 
Pages of tender documents shall be initialed by the bidder with company’s seal. 
The Bid shall contain no alterations or additions, except those to comply with instructions 
issued by the Employer, or as necessary to correct errors made by the bidder, in which case  
such corrections shall be initialled by the person or persons signing the bid. 
Sufficiency of bid: The bidder shall be deemed to have satisfied  himself as to the correctness 
and sufficiency of the bid, all of which shall, cover  all his obligations  under  the contract   and  
all matters and things necessary for the proper execution and completion of Works and the 
remedying of the defects therein. 

D. SUBMISSION OF BIDS 

Sealing and Marking of Bids 
The bidder shall submit the Technical Bid only. The Bid shall be sealed in separate envelopes 
and the three sealed envelopes shall be  sealed  in  an  outer  envelope.  The Bid  envelopes  
shall be marked as follows:- 

 
Envelope 1:- 
1. Tender fee - 
2. Bid Security 
Envelope 2:- 
1. Complete Tender Document with all necessary qualification related documents (in two 

copy) 
Above two envelopes shall  be kept  in one envelope and it  should be marked as “Technical  
Bid” and sealed. This Outer envelope should mention the  name  of  firm  of  bidder,  his  
address, contact details & name of the work. 
The inner and outer envelopes 
a) Shall be addressed to the Employer at the following address: 

Assistant Manager,2nd floor, South West Zone Zonal 
Office”, Late Sri Tushar Deshmukh Bhavan, Nr.Shelby 
Hospital, 
Karnavati Club Road, Prahladnagar, Ahmedabad 380015 



Ahmedabad Municipal Corporation 

Signature of Bidder Page 17 

 

 

b) Bear the following identification: 
Indicate the name and address of the bidder. 

If the outer envelope is not sealed and marked as above, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 

 
DEADLINE FOR SUBMISSION OF THE BID 
Complete Bids (including Technical bid and necessary documents) must be received by the 
Employer at the address specified in bid information not later than the date indicated on the 
face sheet of the document. In the event of the specified date for the submission of bids 
declared a holiday for the Employer, the Bids will be received   up to the appointed   time on   
the next working day. The Bidder is further required to  submit Documents  in  Physical  Form  
on or before the Bid Due Date and before the time of submission as specified in NIT, at the 
following address: 

Assistant Manager, 2nd floor,South West Zone Zonal 
Office”, Late Sri Tushar Deshmukh Bhavan, Nr.Shelby 
Hospital, 
Karnavati Club Road, Prahladnagar, Ahmedabad 380015 

AMC assumes no responsibility for inability of a bidder to submit bids through (n) procure e- 
tendering portal on account of delay in submission at bidder's end. Bidder  shall ensure that  
they submit the bid well before the "Due Date & Time of Bid- Submission". AMC shall not be 
responsible if bidder is not able to submit the bid on account of failure in network/internet 
connection or any other technical reason. 
The Employer may extend the deadline for submission of bids by issuing an amendment in 
accordance with Clause 12.0, in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be subject to the new deadline. 
All bidders are requested to see the website of (n) procure for corrigendum as per clause no. 
Any Bid received by the Employer after the deadline prescribed in NIT will be rejected and 
returned unopened to the bidder. 

 
23.0 Late Bids 

Any Bid received by the Employer after the deadline prescribed in NIT will be returned 
unopened to the bidder. 

 
MODIFICATION & WITHDRAWAL OF BID 
Bid shall not be modified by the bidder after the deadline for submission of bids. 
Withdrawal of a bid during the interval between the deadline for submission of bids and the 
expiration of the period of bid validity specified in NIT may result in the forfeiture of the Bid 
Security pursuant to Clause -18. 
If during Tender validity period, the bidder withdraws his  tender,  the  tender  security  
(Earnest Money Deposit) shall be forfeited. 

E. BID OPENING & EVALUATION 

BID OPENING 
The Employer will open all the Bids received (except those received late),  in the  presence of 
the Bidders or their representative who choose  to attend.  In the event  of the specified   date 
of Bid opening being declared a holiday for the Employer, the Bids will be opened at the 
appointed time and location on the next working day. 
Bids for which acceptable notice of withdrawal has been submitted pursuant to Clause - 24 
shall not be opened and shall be returned. 
The envelope containing “Technical Bid” shall be opened. The amount, form, and validity  of 
the bid security furnished with each bid will be announced. If the bid security furnished does 
not confirm to the amount and validity period as specified in the NIT, and has not been 
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furnished as specified, the remaining technical  bid will be returned  to the bidder  terming  it  
as non-responsive. 
Representatives of the bidders (maximum of two) who choose to attend may  attend  the 
online opening of the bids on the Place, date & time as mentioned above. 
The bidders or their representatives who are present shall sign attendance sheet evidencing 
their attendance. 
(i)  Subject to confirmation of the bid security by the  issuing  Bank,  the  bids accompanied 

with valid bid security will be taken up for evaluation with respect to the qualification 
Information and other information furnished in Part I of the bid pursuant to Clause 14. 

(ii) After receipt of confirmation of the bid security, the bidder will be  asked  in  writing  
(usually within 7 days of opening of the Technical Bid) to clarify his technical bid, if 
necessary, with respect to any rectifiable defects. 

(iii) The bidders will respond in not more than 4 working days of issue  of  the  clarification 
letter. 

(iv) On receipt of these clarifications AMC finalise the list of  responsive  bidders  whose 
financial bids are eligible for consideration. 

As soon as possible, AMC will finalize the list of responsive bidders whose financial bids are 
eligible for consideration. However, to assist in the examination, evaluation of technical bids, 
the Employer may at his discretion, ask any bidder for clarification of his bid,  and  any 
additional documents in support of clarification of bid. 
The Employer shall inform the bidders, whose technical bids are  found  responsive,  of  the 
date, time, and place of opening of the financial bids. The bidders so informed, or their 
representative, may attend the meeting of opening of financial bids. 
At the time of opening of “Financial Bid”, the names of the bidders who were  found  
responsive will be announced. The bids of only these bidders will be opened. 

 
26.0 PROCESS TO BE CONFIDENTIAL 

Information relating to the examination, clarification, evaluation,  qualification,  and  
comparison of Bids and recommendations for  the award  of a contract  shall   not be disclosed 
to Bidders or any other persons not officially concerned with such process until the award to  
the Successful Bidder has been announced. Any effort by  a  Bidder  to  influence  the  
Employer's processing of Bids or award decisions may result in the rejection of his Bid. 

 
CLARIFICATION OF FINANCIAL BID 

To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his Bid, including breakdowns of  %  above  or 
below amount put to tender. The request for clarification and  the  response  shall  be  in  
writing or fax or e-mail, but no change in the price or substance of the Bid shall be sought, 
offered. 
No Bidder shall contact the Employer on any matter relating to his bid from   the time of the   
bid opening to the time the contract is awarded. If the Bidder wishes to bring additional 
information to the notice of the Employer, he should do so in writing. 
Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid 
comparison or contract award decisions may result in the rejection of the Bidders’ bid. 

 
EXAMINATION OF BID & DETERMINATION OF RESPONSIVENESS 

Prior to evaluation of bids, the Authority shall determine whether each bid is responsive  to  
the requirements of the tender or not. Any bid shall be considered responsive only if: 
(a) it is received as per format mentioned in the bid documents. 
(b) it is received before the Application Due Date including any extension thereof. 
(c) it is signed, sealed, bound together in hard cover, and marked as  stipulated  in 

Clauses 21. 
(d) it is accompanied by the Power of Attorney as specified in Clause 14.3. 
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(e) it contains all the information and documents (complete in all respects) as requested 
in this TENDER; 

(f)  
(g)  

 
(h)  
(i)  
(k) 

it contains information in formats same as specified in this TENDER; 
it contains certificates from its statutory auditors in the formats specified at Appendix-
I of the TENDER for each Eligible Project; 
it contains an attested copy of the receipt for payment of Tender fee & E.M.D.; 
it does not contain any condition or qualification; and 
it is not non-responsive in terms hereof. 

A responsive Bid is the one which conforms to all the terms, conditions and  specification  of 
the Bidding documents including time for completion, without material deviation or 
reservation. A material deviation or reservation is the one which (a) affects in any substantial 
way the scope, quality or performance of the Works; 
the Employer’s rights or the Bidder’s obligations 
rectification would affect unfairly the competitive 
responsive Bids. 

(b) which limits in any substantial way, 
under the Contract, or (c) whose 
position of other Bidders presenting 

If a “Technical Bid” is not substantially responsive, it will be rejected by the Employer,  and  
may not subsequently be made responsive by correction or withdrawal of  the  non- 
conforming deviation or reservation. 

 
EVALUATION OF BID 
The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 28. 
If the Bid of the Successful Bidder is seriously unbalanced in  relation  to  the  Engineer's 
estimate of the cost of work  to be performed under the contract, the Employer may require  
the Bidder to produce detailed % quote price analysis for any or all items of the BOQ, to 
demonstrate the internal consistency of those prices with the construction methods and 
schedule proposed. After evaluation of the % quote price analysis, the Employer may require 
that the amount of the Security Deposit  set  forth  in  Clause -18 be increased  at  the expense 
of the Successful Bidder to a level sufficient to protect  the Employer against  financial loss in  
the event of default of the Successful Bidder under the Contract. 
A bid which unrealistically % quoted priced low and which cannot be substantiated 
satisfactorily by the bidder may be rejected as ‘non-responsive’. 
In comparing tenders, the AMC shall consider factors such as the time of  completion,  
efficiency, and reliability of construction  method  proposed,  compliance  with  the  
specification, relative quality, the operation, maintenance and replacement cost of structure 
and plant and also the qualifying criteria for the evaluation of tender. The price bids of only 
those bidders who are pre / post qualified will be opened in the presence of the contractor. 

 
EMPLOYER’S RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS 

Notwithstanding anything contained in this Bid, the Authority reserves the right to accept or 
reject any Application and to annul the Bidding Process  and  reject all Applications/  Bids,  at  
any time without any liability or any obligation for such acceptance, rejection or annulment,  
and without assigning any reasons therefore. In the event  that  the  Authority  rejects  or  
annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 
hereunder. 
The Authority reserves the right to reject any Application and/ or Bid if: 
(a) 
(b) 

 
 
 

(i) 

at any time, a material misrepresentation is made or uncovered, or 
the Applicant does not provide, within the time specified by the Authority, the 
supplemental information sought by the Authority  for evaluation  of the Application. 
If such disqualification/ rejection occur after the Bids have been opened and the 
Highest Bidder gets disqualified/ rejected, then the Authority reserves the right to: 
invite the remaining Bidders to match the Highest Bidder/ submit their Bids in 
accordance with the TENDER; or 
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(ii)  take any such measure as may be deemed fit in the sole discretion of the 
Authority, including annulment of the Bidding Process. 

33.3   In case it is found  during  the evaluation  or at any time before  signing of the agreement  or    
after its execution and during the period of work, that one or more of the pre-qualification 
conditions have not been met by the Applicant, or the Applicant has made material 
misrepresentation or has given any materially incorrect or false  information,  the  Applicant 
shall be disqualified forthwith if not  yet  appointed  as the Concessionaire either  by  issue  of 
the LOA or entering into of the Concession Agreement, and if the Applicant/SPV has already 
been issued the LOA or has entered into the Concession Agreement, as the case may be, the 
same shall, notwithstanding anything to the contrary contained therein or in this TENDER, be 
liable to be terminated, by a communication in writing by the Authority to the Applicant, 
without the Authority being liable in any manner whatsoever to the Applicant and without 
prejudice to any other right or remedy which the Authority may have under this TENDER, the 
Bidding Documents, the Concession Agreement or under applicable law. 

30.4 The Authority reserves the  right  to  verify  all  statements,  information  and  documents  
submitted by the Applicant in response to the TENDER. Any such verification or lack of such 
verification by the Authority shall not relieve the Applicant of its obligations or liabilities 
hereunder nor will it affect any rights of the Authority hereunder. 

 

F. AWARD OF CONTRACT 
 

AWARD CRITERIA 
Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been 
determined 
(i) to be substantially responsive to the Bidding documents and who has offered the 

lowest evaluated Bid Price. 
(ii)  To be within the available bid capacity adjusted to account for his bid price which 

is evaluated the lowest in any of the packages opened earlier than the one under 
consideration. 

In no case, the contract shall be awarded to any bidder whose available bid capacity is less 
than the evaluated bid price, even if the said bid is the lowest evaluated  bid.  The contract  
will in such case be awarded to the next lowest bidder at his evaluated bid price. 

 
NOTIFICATION OF AWARD & SIGNING OF AGREEMENT 

The Bidder whose Bid has been accepted will be notified  of the award by the Employer  prior  
to expiration of the Bid validity period by writing, facsimile or e-mail confirmed by registered 
letter. This letter (hereinafter and in the Conditions of Contract called the “Letter  of 
Acceptance” as per format given in Annexure – IV)  will state the sum that the Employer  will  
pay the Contractor in consideration of the execution, completion, and maintenance of the 
Works by the Contractor as prescribed by  the  Contract  (hereinafter  and  in  the  Contract 
called the “Contract Price”). 
The notification of award will constitute the formation of the Contract, subject only to the 
furnishing of a Security Deposit in accordance with the provisions of Clause-34. 

The agreement will incorporate all correspondences between the  Employer  and  the 
Successful Bidder. It will be signed by the Employer and the Successful Bidder. 

 
SIGNING OF CONTRACT AGREEMENT 
The Employer and the successful bidder shall enter into a Contract Agreement (the Form of 
Agreement is placed at Annexure-V) within 28 days after the successful bidder (hereinafter 
called the Contractor) receives the Letter  of  Acceptance,  unless  they  agree  otherwise, 
subject to furnishing  the performance   security  as laid  down  in  ITB Clause-34   before signing 
the Agreement with the Employer. 
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Upon issue of ‘Letter of Acceptance’ to the successful Bidder, the Employer  will  promptly 
notify the other Bidders that their Bids have been unsuccessful and release their  Earnest  
Money Deposit/Bid Security. 

 

SECURITY DEPOSIT 
Within 15 days of receipt of  the Letter of Acceptance,  the Successful Bidder shall deliver  to  
the Employer a security deposit in the form of Bank Guarantee  for an  amount  equivalent  to 
5% of the Contract Price valid for the period  of valid  till 45 days  beyond  Date   of completion 
of work. The Security Deposit shall be payable in 15 days from date of receipt of LOA failing 
which interest @4% per annum will be charged by AMC. 
The security deposit shall be in the form of a Bank Guarantee in the name of the Employer,  
from Ahmedabad branch of any Banks mentioned in the clause no. 18.2 of this tender 
documents. 
This security deposit shall be released only after the clearance of final  bill including  pre & 
post Audit. 
Interest @ 4 % per annum shall be deducted from contractor in case  of late  submission of  
Bank guarantee or late renewal of bank guarantee for the number of days delayed for 
submission or discontinuity of the bank guarantee. 
Bank Guarantee to be submitted in the prescribed format enclosed and shall  be  same  
verbatim as per the format. Bank Guarantee shall be submitted  on  right  value  of  stamp  
paper and for correct value of contract. 
Failure of the Successful Bidder to comply with the requirements of Sub-Clause 34.1 shall 
constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security. 
In case of any contract amendment during execution of the contract enhancing value of the 
contract the BG value shall be enhanced accordingly. Validity  of  BG  shall  be  commercial  
terms and conditions of the tender. 
All compensation or other sums of money payable by the Contractor  to  the Employer under 
the terms of this Contract or any other contract or on any other account whatsoever may be 
deducted from Security Deposit. Also in the event of the Contractor's Security Deposit being 
reduced by reasons of such deductions, as aforesaid, the Contractor shall, within 14 days of 
receipt of notice of demand from the Engineer-in-Charge, make good the deficit in Security 
Deposit. 
Should there arise any occasion under the Contract due to which the periods of  validities of 
Bank Guarantees as may have been furnished by the Contractor from time to time,  are  
required to be extended/renewed, the Contractor shall get the validity periods of such 
guarantees extended/renewed, and furnish these to the Engineer-in-  Charge  one  month 
before the expiry date of the aforesaid Guarantees originally furnished failing  which  the 
existing Bank Guarantees shall be invoked by the Engineer – in – charge. Also in case of any 
deficit in securities on any account as might occur  or  is  noticed,  the  Contractor  shall 
forthwith recoup/replace the same with acceptable Security Deposit. 
The Bank Guarantee shall be extended within the expiry dates wherever activities as per 
contract are not completed in all respects. 
The Security Deposit less any amount due shall, on demand, be returned to  the  contractor 
after 45 days of completion date / Final Bill. No interest on  the  amount of Security  Deposit 
shall be paid to the Contractor at the time of release of Security Deposit as stated above. 

34.5 The successful bidder to whom ‘LOA’ has been issued shall enter into an agreement  at  
Employer’s office within 15 days of LOA. 

35.0 Advance Payment and Security 
The Employer will not provide any advance payment. 

 

36.0 Dispute Review Expert 
In case of all the disputes, decision of the Municipal Commissioner, Ahmedabad shall be final 
and binding to the bidder. 
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Corrupt or Fraudulent Practices 
The Employer will reject a proposal for award if it determines that the Bidder recommended  
for award has engaged in corrupt or fraudulent practices in competing for the contract in 
question and will declare the firm ineligible, either indefinitely or for a stated period of time. 
The bidder and their respective officers, employees, agents and advisers shall observe the 
highest standard of ethics during the bidding process. Notwithstanding anything to the  
contrary contained herein, the Employer may reject any bid without being liable  in  any  
manner whatsoever to the bidder  if it determines  that the bidder  has,  directly  or  indirectly 
or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice in the bidding process. 

Without prejudice to the rights of the Employer under Clause 30 hereinabove, if an bidder  
is found by the Employer to have directly or indirectly or through an agent, engaged  or  
indulged in any corrupt practice, fraudulent  practice,  coercive practice,  undesirable   practice 
or restrictive practice during the bidding process, such bidder shall not  be  eligible  to  
participate in any tender issued by the Employer during a period  of 2  (two) years from  the  
date such bidder is found by the Employer to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent  practice,  coercive  practice,  
undesirable practice or restrictive practice, as the case may be. 
For the purposes of this Clause 37, the following terms shall have the meaning hereinafter 
respectively assigned to them: 

 
(a)  “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with 
the bidding process (for avoidance of doubt, offering of  employment  to,  or  
employing, or engaging in any manner  whatsoever,  directly  or indirectly,  any official 
of the Employer who is or has been associated in any manner, directly or indirectly,  
with the bidding process or has dealt with matters concerning the Contract or arising 
there from, before or after  the execution thereof, at any  time prior to the expiry of  
one year from the date such official resigns or retires  from or otherwise  ceases to be  
in the service of the Employer, shall be deemed to constitute  influencing  the actions   
of a person connected with the bidding process); engaging  in  any  manner  
whatsoever, whether during the bidding process or after the award or after the 
execution of the Contract, as the case may be, any person in respect of any matter 
relating to the Works, who at any time has been or is a legal, financial or technical 
adviser of the Employer in relation to any matter concerning the Works; 

(b)  
 

(c)  
 
 

(d)  
 
 

(f) 

“Fraudulent practice” means a misrepresentation or omission of facts or suppression 
of facts or disclosure of incomplete facts, in order to influence the bidding process; 
“Coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence  any person’s  participation  
or action in the bidding process; 
“undesirable practice” means establishing contact with  any  person  connected  with 
or employed or engaged by the Employer  with the objective of canvassing,  lobbying  
or in any manner influencing or attempting to influence the bidding process; and 
“Restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among bidder with the objective of restricting  or manipulating  a  full  
and fair competition in the bidding process. 

 

38.0 POLICY FOR TENDER UNDER CONSIDERATION 
Tender shall be termed to be under consideration from the opening of the tender until such 
time any official announcement or award is made. While tenders are under consideration, 
bidders and their representative or other interested parties are advice to refrain from 
contracting by any corporation personnel or representative on matters related to the 
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tenders under study. The AMC representative if necessary will obtain  clarification on  tenders 
by requesting such information from any or all the bidders, either  in writing or through  
personal contacts may be necessary. The tender will not be permitted  to  change  the  
substance of his tender after tenders have been opened. This includes any post tender price 
revision. Non compliance with his provision shall make the tender liable for rejection. 

 
39.0 LITIGATION HISTORY 

The applicant should provide accurate information on litigation and/or arbitration  resulting 
from Contractors completed or under execution by him over last five yea` If the details of 
Litigation History are hidden by the Bidder and later on it comes to the knowledge of the 
Employer, the Bidder shall be disqualified for the proposed work  and  other  appropriate  
actions shall be taken against the bidder. 

 
QUOTING RATES: 
The Tenderer shall quote the rate per unit for all items listed  in Schedule  B in figures  as well  
as in words. Thereafter the system  will work  out  the total amount of each  item in  Column  
No. 7 of Schedule B and  sum-up the total at the end of column No.7 on  each  page  and  on   
last page of Schedule B. After striking the total of all items,  he may  give rebate  if he  desires  
on the total amount so worked  out and thereafter  express  in the figures,  as the net  amount 
of his offer which will termed as “Tendered Amount”. 
Tenderers are normally not permitted to suggest any alteration in the works specified in the 
tender form or in the time allowed for carrying out the work  or any other conditions of any  
sort. However, if it is felt necessary by the tenderer to have any conditions, he shall have to 
clearly mention the same in very clear terms in the appropriate section of technical bid. The 
tender will have to fill in necessary details online in ‘technical bid’ and ‘price-bid’ separately. 
No such tender shall include more than one work but contracts  who  wish  to tender 
or more works shall submit a separate tender for each work online. 
If price-bid contains any conditions, the same shall be rejected outright. 

for two 

 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City Engineer     
Ahmedabad Municipal Corporation 
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A. GENERAL 

SECTION – III 
GENERAL CONDITIONS OF CONTRACT 

 

Definitions 
In the contract (as hereinafter defined) the following words and expressions shall have the 
meaning hereby assigned to them, except where the context otherwise requires. 

 
Terms which are defined in the Contract Data are not also defined in the Conditions of 
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

 
“Commencement Date” means the date on which the Contractor receives from the Engineer 
the notice to proceed with works. 

 
“Time for completion” means the time for completing the execution  of  the  works  and 
passing the tests on completion of the works calculated from the commencement date. 

 
“Contract” means the contract agreement between the Employer and the Contractor to 
execute, complete and maintain the work as described  in details in various  documents  listed 
in clause 4 of “ The Contract Agreement “. 

 
“Specifications” means the specification of the works included in Contract and/or 
modifications/alterations made thereto by Contractor and approved by the Engineer. 

 
“Drawings” means all drawings, calculations, and technical information of a like nature 
provided by the Engineer to the Contractor. 

 
“Contract Data” means the documents and other information which comprise the Contract. 

 
“Contractor” means a person / corporate body / registered company / consortium of 
companies who's Bid to carry out the Works has been  accepted  by the Employer  and  the 
legal successors in title to such person / corporate  body / registered  company  / consortium  
of companies. 

 
“Sub contractor” means any person/corporate body/ registered company/ a consortium of 
companies to whom a part of the works have been subcontracted with the consent of the 
Engineer. 

 
“Contractor's Bid’ means the priced offer  to the Employer  for the execution  of the  works  
and remedying defects therein in accordance with various  terms  and conditions  set  out in  
the Contract as accepted by “ Letter of Acceptance.”. 
Contract Price means the price stated in the Letter of Acceptance  and thereafter  as adjusted 
in accordance with the provisions of the Contract. 

 
“Retention money” means the aggregate of all monies retained by Employer pursuant to 
clause 18 of these Special conditions of contract. 

 
“Interim Payment Certificate” means any payment certificate issued by the Engineer other 
than the final payment certificate. 

 
“Final Payment Certificate” means the certificate of  payment issued  by  the  Engineer 
pursuant to clause 40 of these Conditions of Contract. 
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A day means calendar days; months mean calendar months. 

 
“Defect” means any part of the works not completed in accordance with the Contract. 

 
“Employer” means The Ahmedabad Municipal Corporation and is the party who will employ 
the Contractor to carry out the Works. 

 
“Engineer” means the person / organization appointed by the Employer as named in the 
Contract Data or as informed to the contractor in writing  for the purposes  of the  contract.. 
The Contractor is obliged to accept the Engineer appointed by the Employer. 

 
“Engineer’s Representative” means the person appointed by the Engineer for  carrying out 
such duties and exercising such authority as delegated to him from time to time by the 
Engineer with written intimation to the Employer and the Contractor. 

 
“Equipment” means the Contractor's machinery and vehicles  brought  temporarily  to  the 
Site to construct the Works. 

 
“Completion Date” means the date arrived at by counting the Contract period (inclusive  of  
any time extensions granted by the Engineer from time to time) after  the commencement 
date. 

 
“Plant” means any integral part of the Works, which is to have a mechanical, electrical, 
electronic or chemical or biological function. 

 
“Site” means the places provided by the Employer where the works are to be executed and 
any other places as may be specifically designated in the contract as forming part of the site. 

 
“Specification” means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Engineer. 

“Works” means permanent  works and/or temporary works. 
"Similar Works" means potholes patching repair work by cold mix mechanized patching work 
with cold mix patching machine only.“ 

 
“Permanent works” means the permanent works to be executed in accordance with the 
Contract. 

 
“Temporary Works” are works of every kind in or about the permanent works designed, 
constructed, installed, and removed by the Contractor, which are needed for construction or 
installation of the Works. 

 
“Cost” means all expenditure on or off site properly accounted  and  incurred  or  to  be 
incurred including all overheads. 
“Writing” means all handwritten or typewritten or printed communication including cable, 
facsimile, or e mail communication. 

 
Wherever in the contract provision is made for the giving of notice, consent, approval, 
certificate or determination by any person such notice consent, approval, certificate or 
determination by any person shall be given in writing unless otherwise specified  in  the 
contract. Any such consent, approval, certificate, or determination shall not be unreasonably 
delayed or withheld. 
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Interpretation 
In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings and marginal notes have  no  
significance. Words have their normal meaning under the language of the Contract unless 
specifically defined.    All    the notices, consents, approvals, certificates, decisions, 
determinations to be given under this contract by all the concerned parties (Employer,  
Engineer, and Contractor) shall be given in writing only. 
If sectional completion is specified in the Contract Data, The completion  date  for  each  
section of work is arrived at by counting  the period  of completion  assigned   for that section 
of work from the date of commencement assigned to that section of the work. 
The several documents forming the Contract are to be taken as mutually explanatory to one 
another, but in case of ambiguities and/or discrepancies the same shall be explained and 
adjusted by the Engineer who shall thereupon issue  to  the  contractor  instructions thereon 
and in such event unless otherwise provided in the contract, the priority of the documents 
forming the Contract shall be as follows: 

 
(1) The notice inviting bids (2) 
The  Contract   Agreement   (3) 
The instructions to Bidders 
(4) The Letter of Acceptance and notice to proceed with the works 
(5) The accepted Contractor’s Bid 
(6) The Contract Data 
(7) The General Conditions of Contract and special conditions of contract 
(8) The Technical Specifications 
(9) The Drawings 
(10) Any other document listed in the Contract Data as forming part of the Contract. 

 

Language and Law 
The language of the Contract shall be English and the law governing the Contract shall be the 
Law as prevailing in India. 

If the Contractor’s authorized representative is not in the opinion of the Engineer, fluent in 
English, the Contractor shall have available on site at all times a competent interpreter to  
ensure the proper transmission of instructions and information. 

 
EMPLOYER’S REPRESENTATIVE OR HIS NOMINEE’S DECISIONS 
The persons, duly named in the Contract Data as Employer’s Representative, will decide 
contractual matters between the Employer and the Contractor in the role representing the 
Employer. 
Except where otherwise specifically stated, the Engineer-in-Charge as mentioned in the 
Contract Data shall be the Employer’s Representative who shall be responsible  for  
supervising the work being performed by the Contractor and administering the Contract. 
The Employer’s Representative/Engineer-in-Charge may delegate any of the duties and 
responsibilities to other people (Employer’s Representative’s  nominee  /  Engineer-in-  
Charges’ nominee) after notifying the Contractor and may cancel any such delegation after 
notifying the Contractor. 

 
Communications 
A notice shall be effective only when it is delivered (in terms of the Indian Contract Act). 
All communications from Engineer’s Representative shall have the same effect  as  though  
given by the Engineer. The Engineer shall however retain the authority  to  disapprove  any 
work, materials, or Plant in the event of the Engineer’s Representative failing to do  so  or 
revoke the decisions/instructions issued by the Engineer’s Representative. 
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All certificates, notices, or instructions to be given to the Contractor by the Employer or the 
Engineer under the terms of Contract shall be sent by post,  cable,  fax,  and  e-mail  to  or  
placed at the Contractor’s principal place of business or such other address as the Contractor 
shall nominate for that purpose. 
Any notice to be given to Employer or to the Engineer under  the terms  of the Contract  shall  
be sent by post, cable, fax, or e mail to or left at the respective addresses nominated for that 
purpose given in contract data. 
Change of address shall be informed to respective parties well in advance. 

 
Subcontracting 

Except where expressly specified in the Contract, the Contractor shall not subcontract any 
portion of Work without the approval of the Employer’s Representative. Any subcontracting 
shall not relieve the Contractor from any contractual obligations or responsibility under the 
Contract. 
The Contractor shall not be required to obtain consent for a subcontract  for which  the name  
of the subcontractor and scope  of works  activities  to be performed  by him is already  stated  
in the contract or supply of material or engagement of labour. 

 
Personnel 
The Contractor shall employ the key personnel named in the Schedule of Key Personnel as 
referred to in the Bid document to carry out the functions stated in the Schedule or other 
personnel approved by the Engineer.  The Engineer  will  approve  any proposed   replacement 
of key personnel only if their qualifications,  abilities,  and  relevant  experience  are  
substantially equal to or better than those of the personnel listed in the Schedule. 
If the Engineer asks the Contractor to remove a  person,  without  assigning  reasons  thereof, 
for his misconduct or inadequacy of technical skills and experience, who is a member of the 
Contractor’s staff or his work force, the Contractor shall ensure  that  the person  leaves  the  
Site within seven days and has no further connection with the work in the Contract. 

No residential accommodation is allowed at the site of work. The labour huts shall not be 
erected on the site of work and contractor shall make his own arrangements to provide such 
accommodations as per  the rules of the local bodies. He  shall  make  his  own  arrangements 
for housing, stores, field office etc.  He shall  submit  a site layout  plan indicating   the location 
of various site facilities to be created by him at his cost for the execution of work. The Owner 
shall in no way be responsible for any delay on this account and no claim on this account 
whatsoever shall be entertained. All Basic amenities shall be provided by the Contractor to 
Labours as per the prevailing labour Laws. 

Project Manager shall be of a graduate civil engineer having a minimum five years of 
experience in similar nature work. The Project Manager shall always be available at the site 
during the actual execution of the work. This is in addition to the number  of  graduate  
engineers (of civil and other disciplines as required) who shall be appointed by contractor to 
execute all items of work. 
Deleted. 

 
8.0 Employer’s and Contractor's Risks 

The Employer carries the risks which this Contract states are Employer’s risks, and the 
Contractor carries the risks which this Contract states are Contractor’s risks. 

 
9.0 Employer's Risks 

The Employer is responsible for the excepted risks which are in so  far as they  directly  affect  
the execution of the Works, the risks of war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution, insurrection or military or  usurped  power,  civil  war,  or  riot,  
commotion, disorder (unless restricted to the Contractor’s employees), natural disaster and 
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive. 
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Contractor will execute rectification of damaged portions of work due to such risks and 
Employer shall suitably compensate for  works  in accordance  with the terms  and conditions  
of the contract. 

 
Contractor’s Risks 
All risks of loss or damage to physical property and of personal  injury,  death  which  arise 
during and in consequence of the performance of the Contract, are the responsibility of the 
Contractor. Contractor shall rectify damages to works, loss of materials, property, plant and 
machinery, life etc. at his own costs. 
The contractor shall assume all liability, financial  or  otherwise  in  connection  with  his  
contract and shall protect and indemnify the Employer from any and all damages and  claims 
that may arise on any account. The Contractor shall indemnify the owner against all claims in 
respect of patent rights, royalties, damages to adjacent  buildings,  roads  or  members  of  
public in course of execution of work or any other reason  whatsoever  and  shall  himself  
defend all actions arising from such claims and shall keep the Owner saved harmless and 
indemnified in all respect from such actions, costs and expenses.  The  contractor  shall  be  
liable for any loss or damage to the Works occasioned by him in the course of operations  
carried out by him. All such damage (except that arising out  of  excepted  risks  defined  in 
clause 11.1 above) to works will be rectified by contractor at his own cost. 

 
Care of Works, Insurance & Indemnity 
From commencement to completion of the work as a whole, the Contractor shall take full 
responsibility for the care thereof and for taking precautions to  prevent  loss  or  damage  
except the loss/damage occasioned by Employer’s Risks Clause 9 or  Force  Majeure  Risks  
Clause 63, which are not insurable as per  hereof. He shall be liable for  any damage  or  loss  
that may happen to the works or any part thereof except the loss/damage occasioned by 
Employer’s Risks or Force Majeure Risks. Any such loss or damage shall be restored in good 
order and condition and in conformity in every  respect  with  the  requirements  of  the  
Contract and instructions of the Engineer-in-Charge at Contractor’s  cost.  The  re-doing  or 
repair of Permanent Works occasioned by Employer’s Risks or Force Majeure Risks which are 
not insurable shall be paid by the Employer as per variation order provided such a loss or 
damage could not have been foreseen or avoided by a prudent person. 
Neither party to the Contract shall be liable to the other in respect of any  loss or  damage  
which may occur or arise out of "Force Majeure" to the Works or any part thereof or to any 
material or Plant at Site but not incorporated in the Works or to any person or anything or 
material whatsoever of either party and the either party shall bear losses and damages in 
respect of their manpower and materials. As such liability of either parties shall include 
claims/compensation of the third party also. 
Provided, however, in an eventuality as mentioned in sub-clause 11.1 & 11.2 above, the 
following provisions shall also have effect: 
(a) The Contractor shall, as may be directed in  writing  by  the  Engineer-in-Charge  

proceed with the erection and completion of the works  under  and  in  accordance  
with the Contract; and 

(b) The Contractor shall, as may be directed in writing by the Engineer-in-Charge, re- 
execute the works lost or damaged, remove from the Site any debris and so much  of 
the works as shall have been damaged. The cost of such re- execution  of the  works 
shall be ascertained in the same manner as for deviations and this shall be paid 
separately to the Contractor. 

Provided always that the Contractor shall, at his own cost, repair and make good so much of  
the loss or damage as has been by any  failure  on  his part  to  perform  his obligations under 
the Contract or not taking precautions to prevent loss or damage or minimize the amount of 
such loss or damage. 
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The Contractor shall indemnify and keep indemnified the Employer against all  losses  and 
claims for death, injuries or damage to any person or any property whatsoever  which  may  
arise out of or in consequence of the construction  and  maintenance  of  works  during  the 
Time for Completion and also against all claims, demands, proceedings,  damages,  costs, 
charges and expenses whatsoever in respect of or  in  relation  thereto,  and  such  liabilities 
shall include claims/compensations of the third party. Provided the  same  is  attributable  to  
the contractor. 
The Employer shall not be liable for in respect of  any  damages or  compensation  payable to 
any workman or other person in the employment  of the Contractor  or any subcontractor,  
other than death or injury resulting from any act or default of the Employer, his agents or 
servants. The Contractor shall indemnify and keep indemnified the Employer against all such 
damages and compensation, other than those  for which  the Employer  is liable as aforesaid, 
and against all claims, proceedings, damages costs, charges and expenses whatsoever  in  
respect thereof or in relation thereto. 

 
Site Investigation Reports 
The bidder is advised to inspect and examine the  site  and  its  surroundings  and  satisfy  
himself with the nature and extent of site and work, the hydrological and climatic conditions  
the means of access to the site, the constraints of space for  stacking  material/machinery, 
labour etc. he requires, if any, weather conditions at site, general ground/subsoil conditions, 
underground utilities, density of traffic etc. or any other circumstances which may affect or 
influence their bid. No claim, whatsoever, shall be entertained from  the bidder, on the plea  
that the information supplied by the Owner Is insufficient or is at variance to the actual site 
conditions. 
The contractor shall carry out soil investigations on demand of Engineer  as part of this work  
and detailed report shall be made available to consultant to prepare detail design of 
foundations. Payment shall be made to him for this purpose as per item of financial bid. The 
information and site data shown in the drawings and mentioned  in  the  tender  documents 
have been furnished, in good faith, for general information and guidance only. The 
Employer/Engineer in no case shall be held responsible for the accuracy thereof and/or 
deductions, interpretations, or conclusions drawn there from by the contractor and all 
consequences shall be borne by the contractor and no  claim,  whatsoever,  shall  be  
entertained from the contractor. It is presumed that the contractor  has  satisfied  himself   for 
all possible contingencies, situations, bottlenecks, and acts of coordination which may be 
required between different agencies. 

 
Queries about the Contract Data and Contract agreement 
The Employer / Engineer in Charge will clarify queries on the  Contract  Data.  These 
clarifications shall form a part of the Contract and shall be binding on both the Employer and  
the Contractor. 
The Contractor shall  enter into and  execute the contract agreement to be prepared  at the  
cost of the Employer in the form given in the instructions to bidde` 

 
Contractor to Construct the Works 
The Contractor shall with due care and diligence design (to the extent as provided for in the 
contract), execute and complete the works and remedy the defects if any in accordance with  
the provisions of the contract, detailed design and drawing for  permanent  works  shall  be 
made available by AMC. 
Contractor shall provide all superintendence, labour,  materials,  plant,  contractor’s 
equipments, and all other things as may be required to design, execute, complete,  and  
maintain during defects liability period the works. (Refer clause 14.1 above). 
Any defect, error,  omission,  fault shall be immediately  brought  to the notice of the Engineer 
in Charge before or during the execution of the works. 
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The Contractor shall take full responsibility for the adequacy, stability, safety of all site 
operations and methods of construction. Contractor shall not be responsible  for the design  
and specifications of the Permanent Works not designed by him. 
The Contractor shall be responsible for: 

The accurate setting out of the Works in relation to original lines, levels, and points of 
reference given and getting the same approved from the Engineer in Charge. 
The correctness of all positions, levels, dimensions and alignment of all parts of the 
works, and 
The provision of all necessary instruments, appliances, and labour in connection with 
the foregoing responsibilities. 

Contractor shall rectify all errors during execution of works at his cost except for the 
errors that occur due to supply of incorrect drawings or instructions by the Engineer. 

The checking and approval by the Engineer of any alignments, levels and setting out shall not 
relieve the Contractor of his responsibility for accuracy thereof. 
The Contractor shall provide and maintain a site office with  toilet  facility  for  the  Engineer 
and his staffs for the complete duration of the contract at no cost to the Employer. 

 
The Works to Be Completed by the Intended Completion Date 

The Contractor may commence execution of the Works on  the  commencement  date  and  
shall carry out the Works in accordance with the programme submitted by the Contractor, as 
updated with the approval of the Engineer in Charge, and complete them by the Completion 
Date. 
The Employer shall in no way be responsible for either any delay in getting electric and/or  
water connections for carrying out the work  and  no claim whatsoever  on  this account  shall  
be entertained from the contractor. Also contingency arrangement  of  standby  water  &  
electric supply  shall be made by the contractor  for smooth  progress  of the work on account   
of power failure or disconnection for any reason whatsoever it may be. No claim of any kind 
whatsoever shall be entertained on this account from the contractor. Nothing extra shall be 
payable on this account. 
The Contractor shall provide necessary superintendence matching with  working  hou` 
Contractor cannot claim for  any  extra  payment  in case there is no work  front available  due  
to traffic. 
The Contractor shall afford every facility for and every assistance in obtaining the  right  to 
access for the Engineer in Charge or any  of his representative  at all reasonable  times to the  
site or plant and to all workshops, places where materials or plant are being manufactured, 
fabricated or prepared. If materials, plant or parts of works are manufactured, fabricated or 
prepared in places not belonging to the contractor, the contractor shall organise necessary 
permissions from the owners of such facilities for the Engineer to  inspect  such  where  
materials or plant. 
Suspension of work 
The Contractor shall, on the instructions of the Engineer,  suspend  the progress  of the works   
or part thereof for  such time and in  such manner as the Engineer  may  consider  necessary  
and shall, during such suspension, properly protect  and secure the works  or any part thereof  
so far as is necessary in the opinion of the Engineer in Charge. Unless such a suspension is: 
i. otherwise provided in the contract, 
ii. necessary by reason of some default or breach of contract by the  Contractor  or  for 

which he is responsible, 
iii. necessary by reason of climatic conditions on site or 
iv. necessary for the proper execution of the work or for safety of the works or any part 

thereof, 
Following sub clause shall apply. 
Effect of suspension. 
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With reference to clause 15.5 the Engineer shall after due consultations with the Employer 
and the Contractor determine 
a. The time effect of such suspension on the contract period and 
b. The cost effect of such suspension on the Contract Price. 
and shall notify the Contractor with a copy to the Employer. 

 
Safety 
The Contractor shall have full regard throughout execution, completion and defects liability 
period to following safety aspects and shall take all necessary steps to ensure that danger to 
safety is avoided all the time in respect of, 
a. Safety of the works 
b. Safety of the Contractor’s employees and all the persons  directly  or indirectly  engaged 

by him for the works 
c. Safety of all the employees including persons working on other contracts of Employer at 

the same site of the Employer and Engineers employees engaged at work site. 
d. Any authorised third party persons on the site. 
e. Contractor’s plant and equipment 
The Contractor shall provide and maintain at his costs all lights,  guards,  fencing,  warning  
signs, barricading, and cones; when and where necessary,  or required  by Engineer  in Charge  
or by any duly constituted authority for the protection of the works or for the safety and 
convenience of the public or other. 
The Contractor shall take all reasonable steps to protect the environment on and off the site 
and avoid damage or nuisance to persons or property of the public and others arising as a 
consequence of his method of operation. 
The Contractor shall maintain in good condition all work throughout execution, completion, 
and defects liability period. The contractor shall be responsible for and to make good all 
injuries, damages and repairs, rendered necessary by fire,  rain,  traffic,  floods  or  other 
causes. 
All the scaffolding work, wherever required for the execution  of work,  shall be provided  by  
the contractor. Nothing extra shall be payable on this account. It  shall  be  provided  strictly  
with double scaffolding system with all the accessories etc. with adjustable suitable working 
platforms to access the areas, with ease for working and inspection. It shall  be  designed to  
take all incidental loads. It should cater to the safety features  for  workmen.  It  shall  be 
ensured that no damage is caused to any structure due to scaffolding. 
All temporary warning/ caution boards display such as “Construction  Work  in  progress”,  
“Keep Away", “No parking”, “Speed limit”, Diversion”, etc. shall be provided and displayed 
during day as well as night time by the contractor, wherever required and as directed by the 
Engineer. A signboard with project description, Name of client Project,  etc.  should  be  
displayed at proper locations as directed by the Engineer at no extra cost. 

Arrangement of temporary water and electricity and telephone connection required, by 
him, shall be made by the Contractor at his own cost and also necessary permissions directly 
from relevant Owners shall be obtained by him under intimation to the Owner. Also all initial 
and running charges and security deposit, if any in this regard shall be borne by him. The 
Contractor shall abide by all the rules/ bye laws applicable in  this  regard  and  he  shall  be 
solely responsible for any penalty on account of violation of any  of the rules and  byelaws in  
this regard. 
In any case if any fatal accident (major or minor) occurs due to poor safety precautions, the 
same shall be completely contractor’s responsibility. All the losses due to such accidents and 
expenses of legal matters shall be borne by contractor. 
The Contractor shall be responsible for maintenance and watch and ward of the complete 
installation and shall also be responsible for any pilferage, theft, damage, penalty etc. in this 
regard. The Contractor shall indemnify the Owner against any claim arising out of pilferage / 
theft, damage, penalty etc. whatsoever on this account. Security deposit for the work shall 
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be released only after the clearance is obtained from the local authorities from whom 
temporary electric/ water I telephone connection have been obtained by the contractor. 
The Contractor shall depute Site Engineer & skilled workers as required  for  the  work. 
Necessary protective and safety equipments shall be provided to them  by the Contractor  at   
his own cost and used at site. 

 
Security & Traffic Arrangements 
In event of any restriction being imposed by the Security Staff of  Owner,  Ahmedabad  
Municipal  Corporation, Government or any  other local governing body  having control  over  
the project, on the working or movement of labour, materials, the Contractor shall strictly  
follow all such restrictions or  instructions issued  regarding the same and nothing  extra  shall  
be payable to the Contractor on account of such restrictions or instructions. In case of loss of 
time on this account if any, shall have to be made up by generating additional resources etc. 

 
General security restrictions are given as under: 

i.  The movement of trucks and vehicles shall be regulated in accordance with rules and 
regulations as approved by competent authorities. 

ii. The Contractor shall inform in advance, if required, the truck registration numbers 
ownership of the trucks, names, and addresses of the drivers for necessary action by 
the security agency. 

iii. As and when there will be security requirements, certain  additional restrictions  can  be 
imposed as per the requirement of the situation. 

iv. No claim whatsoever will be entertained by the Owner on account of any restriction 
that can be imposed as per the requirement of the situation. 

 

No inflammable materials including P.O.L. shall be allowed to be stored in  huge quantity  at 
site. However, reasonable quantity may  be permitted  for storage,  subject  to the compliance 
of all rules & instructions issued by the relevant authorities and as per the  direction  of  
Engineer -in- Charge in this regard. 
Contractor shall be fully responsible for any person’s injury  or death  which arises  during  and 
in consequence of the performance of the contract. Employer, Engineer, Engineer’s 
representative shall not be responsible for the same. 

 
18.0 Discoveries 

Anything of geological or archaeological or other interest or articles of value or antiquity 
discovered on the Site shall be the absolute property of the Employer. The Contractor is to 
notify the Engineer of such discoveries and carry out the  Engineer's instructions for  dealing 
with them without damages, thefts etc. In carrying out the Engineers instructions to dealing  
with such articles if the Contractor incurs extra costs or suffers delays, the Engineer shall 
determine after due consultation with the Employer and the Contractor  amounts  of  such  
costs and extension of time in accordance with the corresponding clauses of the contract. 

 
Possession of the Site 

The Contractor shall commence the work as soon as is reasonably possible on receipt of the 
“Commencement of Work Notice” from the Engineer. 
The Employer shall give possession of part / parts of the Site to the Contractor from time to 
time. 
Access to site shall also be provided by the Employer to the Contractor  in order  and  manner  
as set out in the contract to enable the Contractor  to  commence  and  proceed  with  the  
works in accordance with his construction programme and method of construction. 
The site of work shall be always kept clean. The excavated material shall be disposed off as 
directed by the Engineer, from the premises and all  necessary  permissions  in  this  regard  
from the local bodies shall be obtained by the contractor. The rubbish, construction debris 
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etc. shall not be allowed to be collected at site or to be disposed into any public place. The 
work shall be carried out in such a way that the area  is kept clean and tidy without  causing  
any nuisance. Nothing extra shall be payable on this account. 

 
20.0 Access to the Site 

The Contractor shall allow the Engineer and any person authorized by the Engineer access to  
the Site, to any place where work in connection with the Contract is being carried out or is 
intended to be carried out and to any  place  where  materials  or  plant  are  being 
manufactured / fabricated / assembled for the works. 

 
21.0 Instructions 

The Contractor shall, unless it is legally or physically impossible, execute and complete the  
works and remedy defects therein  in strict  accordance  with   the contract   to the satisfaction 
of the Engineer. The Contractor shall comply and adhere  to  the Engineer’s  instructions  on   
any matter, whether mentioned in the contract  or  not,  concerning  the  works.  The  
Contractor shall take instructions only from the Engineer (or his delegates). 

 
22.0 Settlement of Disputes: 

In case of all the disputes, decision of the Municipal Commissioner, Ahmedabad shall be final 
and binding to the Bidder. 

 
23.0 Avoidance to damage of roads. 

The Contractor shall ensure that no damage to roads and bridges on the route to the sites 
occurs due to him or his subcontractor’s traffic. He shall ensure minimum  possible  hindrance  
to the traffic movements on public roads and bridges due to his materials, plant, temporary 
works etc. No materials shall be stacked on public roads and thoroughfares. The 
damaged/dug/excavated road shall be reinstating during construction within a  period  of  3 
days on completion of activity to its original condition. 

 
24.0 Transport of Contractor’s equipment 

The Contractor shall specifically notify the Employer and the Engineer in case he plans to 
transport materials, equipment, plant etc. which might induce such loads  on  roads  and  
bridges en route to site for which the roads and bridges are not designed. In every  such  case 
the Contractor  shall  carry out all such strengthening works  as may be necessary  to  ensure  
the safety of the roads/ bridges. All such works should be approved  by  the  Engineer  in  
writing. The Contractor, despite the strengthening measures and written approval by the 
Engineer, shall be responsible for the safety of the roads  and  bridges  as  well  as  his  own 
plant, materials and equipments. 

 
Opportunities and Facilities for other Contractors Opportunities: 
The Contractor shall afford all reasonable opportunities to, 
a. any other contractor and his workmen engaged by the Employer 
b. the Workmen of the Employer 
c. Workmen of any other agency permitted by the Employer to work  in or around  the site 

of works. 
 

Facilities: 
d. Make available any roads or ways for the maintenance of which the Contractor is 

responsible. 
e. Permit the use of any temporary works or Contractors Equipment on site. (to be charged 

wherever applicable). 
f. Provide any other services of whatsoever nature (to be chargeable wherever applicable.) 
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26.0 Contractor to keep site clean: 
During the execution of the work, the Contractor shall keep the site clean. All  wreckage  
rubbish, excess materials, temporary works no longer required will be removed from site 
immediately. 

 
27.0 Clearance of site on completion: 

The Contractor shall clear away and remove all Contractors equipment, surplus materials, 
rubbish, temporary works of every kind, except those Contractors  equipment,  surplus 
materials, rubbish, temporary works that may be required by him during the Defects Liability 
period and leave the site clean and in a workmanlike condition to the satisfaction of the 
Engineer on issue of the Taking Over Certificate. 

B. TIME CONTROL 

Programme 
The Contractor should plan the work to be executed round the clock without violating labour 
and environmental control norms specified by the governing  bodies  (National,  State  and  
local) without disturbing and stopping normal traffic. 
Within the time stated in the Contract Data  the Contractor  shall  submit  to the Engineer  for 
his consent a Programme showing  the  general  methods  of  construction,  arrangements, 
order, and timing and sequence for all the activities including traffic diversion, resource 
schedules including material, manpower and machinery and equipment scheduling monthly 
cash flow forecast and any other details the Engineer may require. 
If at any time it should appear to the Engineer that the actual progress of works does not 
confirm to the programme to which consent has been given as per clause 28.2 above, the 
Contractor shall produce, at the request of the Engineer, a revised programme showing 
modifications to the programme consented to under clause 28.2 above necessary to ensure 
completion of works within the Time for Completion. 
If the Contractor fails to submit such a revised programme, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and  continue  to 
withhold this amount in all future payments until the date on which the revised Program is 
submitted. 
The Engineer's consent to the Program shall not relieve the Contractor from his duties and 
responsibilities under the contract. 
The Engineer shall monitor the rate of progress of work. In case the Engineer  finds that  the 
rate of progress of work is too slow to comply with  the  Time for completion, he shall  notify  
the Contractor who shall thereupon take necessary steps to expedite progress. No extra 
payments on account of such actions shall be due to the Contractor. 

 
Time for completion and Extension of the Intended Completion Date 
The whole of the works, and if applicable any section of the works required to be completed 
within a particular time as stated in the Contract data, shall be  completed  within  the  
stipulated time for the whole of the works or  the  Section  (as  the case may  be) calculated  
from the Commencement Date, or such extended time as may be allowed  under   following   
sub clauses. 
The Engineer shall, after due consultation with the Employer and Contractor, determine the 
amount of extension of time for completion  to which  the Contractor  becomes  fairly entitled  
in the event of 
i. Amount and nature of extra work 
ii. Any cause of delay referred to in these conditions 
iii. Exceptionally adverse climatic conditions 
iv. Any delay, impediment or prevention by the Employer 
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v. Other special circumstances which may occur, other than through a default or breach of 
contract by the contractor 

The Engineer shall notify the Contractor about all such extension of time with a copy to the 
Employer. 

 
The Engineer shall however not be bound to make any determination unless the Contractor 
a. has notified the Engineer within 28 days of occurrence of event 
b. has furnished detailed particulars of the extension of time arising out of such an event 

within 28 days of the issue of notice of occurrence of the event. 
 

30.0 Delays Ordered by the Engineer 
The Engineer may instruct the Contractor to delay the start or progress of any activity within  
the Works. These delays shall be suitably compensated for time in accordance with the 
provisions of the Contract and no compensation  for cost  shall  be payable  to the contractor   
on this account. 

 
Management Meetings 
Either the Engineer or the Contractor may require the other  to  attend  a  management 
meeting. The business of a management meeting shall be to review the plans for remaining 
work and to deal with matters raised in accordance with the early warning procedure. 
The Engineer  shall record the business of management meetings and is to provide copies  of  
his record to those attending the meeting and to the Employer. The  responsibility  of  the 
parties for actions to be taken is to be decided by the Engineer either at the management 
meeting or after the management meeting and stated in writing to all who attended the 
meeting. 

 
Early Warning 
The Contractor is to warn the Engineer at the earliest opportunity of specific likely  future 
events or circumstances that may adversely affect the quality of the work, increase  the  
Contract Price, or delay the execution of works. The Engineer may require the Contractor to 
provide an estimate of the expected effect of the future event  or  circumstance  on  the 
Contract Price and Completion Date. The estimate is to  be  provided  by  the  Contractor  as 
soon as reasonably possible. 
The Contractor shall cooperate with the Engineer in making  and  considering  proposals  for 
how the effect of such an event or circumstance can be avoided or reduced  by  anyone  
involved in the work and in carrying out any resulting instruction of the Engineer. 

C. QUALITY CONTROL 

Identifying Defects 
The Employer’s Representative or his nominee, either themselves or through Employer’s 
authorized Quality surveillance personnel, shall check the quality of Contractor’s Works 
including design, procurement, manufacture, fabrication, construction, erection, testing and 
commissioning activities, commensurate with Employer’s QA (Quality Assurance) program 
stated in the Contract and notify the Contractor of any Defects that are found. Such checking 
whether carried out at Site or at any other place of work shall not affect the Contractor’s 
responsibilities. 
The Employer’s Representative or his nominee or Employer’s authorized quality surveillance 
engineer may instruct the Contractor to search for a Defect at any stage of an activity and to 
uncover and test any work that the Employer’s Representative or his nominee considers may 
have a Defect. 
The Contractor shall establish the Quality Control/Quality  Assurance  Systems  and  facilities 
and shall at all time provide to the Employer reports about such checks and inspections. 



Ahmedabad Municipal Corporation 

Signature of Bidder Page 36 

 

 

 

Tests 
a. If the Engineer instructs the contractor to carry out a test  not  specified  in  the  

specification to check whether any work has any defect or not, contractor shall perform   
the same and submit the results to the Engineer at his own cost. 

b. The contractor has to carry out the testes of all items as  per  the criteria  mentioned  in   
the specifications. 

 
Correction of Defects during Defects liability period 
a. The Engineer shall give notice to the contractor of any defects before the end of the defects 

Liability Period, which begins at completion and is defined in the contract data. 
b. Every time notice of a defect is given, the contractor shall correct the notified defect  

within the period of time specified by the Engineer’s notice. 
 

Uncorrected Defects during Defects liability period 
If the Contractor does not rectify or correct a defect within the time  specified  in  the  
engineer’s notice, the engineer will assess the cost of having the defect corrected, and the 
contractor will bear  the costs of such  defective work  as well as all works carried  out  over  
such defective work until the defect  is removed  to the satisfaction  of the Engineer.   The cost 
of such defective work will be recovered from the bank guarantee submitted against 
performance for defect liability period. 
Only the defects liability certificate referred to in following clause shall be deemed to  
constitute the approval of the works. 

Defects Liability Certificate: The Defects liability certificate shall be given by the Engineer in 
Charge to the Employer, with a copy to the Contractor, within 28 days of the expiry of the 
Defects Liability Period. The Contract shall remain incomplete until  issue  of  the  Defects 
Liability Certificate. 
The defects Liability Certificate shall mention clearly that the Contractor has completed his 
obligations to execute and complete the works and  remedy  defects  therein  to  the 
satisfaction of the Engineer. 
Unfulfilled obligations: Despite issuance of the Defects Liability Certificate, the contract 
between the Employer and the Contractor shall remain in force in respect of unperformed 
obligations incurred under the provisions of the Contract prior to the issue of the Defects 
Liability Certificate. 
Manual for maintenance during defect liability period is attached as Annexure-X 

D. COST CONTROL 

Bill of Quantities 
a. The schedule-B shall contain Memorandum showing items for the construction, 

installation, testing, and commissioning work to be done by the Contractor. 
b. The quantities stated in the schedule B are estimated quantities. The Contractor shall be 

paid only quantities calculated after taking measurements of executed work. The rate 
stated in the schedule B for each item of work shall apply. The works  shall  be measured  
by the Contractor jointly with the authorised representative of the Engineer and all 
particulars required by the representative of the Engineer shall be supplied by the 
contractor. 

c. The work shall be measured net. No allowance for general  or  local  custom,  working 
space etc. is to be made. 

 

Variations 
The Engineer in Charge shall have power to make any  variation  of form,  quality  or quantity  
of the works or any part thereof that may, in his opinion, be necessary and for that purpose, 
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or if for any other reason it shall, in his opinion, be appropriate, he shall have the authority 
to instruct the Contractor to do and the Contractor shall do any of the following: 

Increase or decrease the quantity of any work up to any extent included in the 
contract, 

Omit any such work, 
Change the character or quality or kind of any such work, 
Execute additional work of any kind necessary for the completion of the Works or 
Change any specified sequence or timing of construction of any part of work. 

No such variation shall in any way vitiate or invalidate the contract,  but the effects,  if any, of  
all such variations shall be valued in  accordance  with  the following  sub  clauses.  Provided  
that where the issue of an instruction to vary the Works is necessitated by some default or 
breach of contract by contractor or for which he is  responsible,  any  additional  cost 
attributable to such default shall be borne by the Contractor. 
The Contractor shall not make any such variation without an instruction of the Engineer. No 
instruction is required for quantities varying from those provided for  the  items  in  the 
contract schedule B. 

 
Extra Items 
The basis for the valuation of variations for addition  to the Contract  Price shall  be as follows 
in the same order of priority. 
a) Variations in the quantities of work in schedule of quantities shall not vitiate the  

contract. 
b) The contractor shall be bound to execute extra items of work as directed by the Engineer-

in-charge. 
c) Contract unit rates for individual items shall apply to varied quantities where there is a 

quantity variation. 
d) The price variations on extra item will not be given. 
e) In case of other non tender items following procedure shall apply. 
If any extra item crops up during the progress of work the same shall be carried out by the 
Contractor and he shall be paid at the rate fixed by Employer  which  shall  be fixed  as   lowest 
of the rates derived by rate analysis based on the following three methods. , the priority   of   
the documents forming the Contract shall be as follows: 
(i) If the extra item is included in the S.O.R. of Road & Building Department, Year 2015-16, 

the rate of extra item shall be that rate and premium (above or below) quoted by 
contractor. 

(ii) Rate analysis based on prevailing Govt. of Gujarat’s SOR rates. 
(iii) Rate analysis based on current market rates. This shall be based on 

The material costs, the labour costs, the cost of use of all plant, machinery and 
equipment, the cost of all temporary and incidental works, the overheads and the 
Contractors profit. 

The overheads shall be taken at 5 % of the sum of  material  costs,  the labour   costs,   
the cost of use of all plant, machinery, and equipment, the cost of all temporary and 
incidental works. 

In case of the rate is to be derived from prevailing market rate,  the Contractors  profit  shall  
be taken at 10 % of the final rate derived. 
In the event of disagreement, the Engineer in Charge shall fix such rates and prices as are,  in  
his opinion appropriate and shall notify the Contractor accordingly with a copy to  the  
Employer. 
The Engineer shall determine provisional rates and prices to  enable on account  payments  to 
be included in the Interim Payment Certificates, until rates and prices are agreed as final by    
the Employer, the Contractor, and the Engineer. 
The Contractor shall not be entitled to additional payment for costs, which could have been 
avoided by giving early warning. 
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Payment Certificates 
The Contractor shall submit to the Engineer a monthly statement after the end  of  each 
calendar month in hard copies and soft copy on CDs each signed  by  the  Contractors  
authorised Representative in such form as the Engineer  may prescribe  from time to   time.   
The Monthly Statement shall state 

The amount to which the Contractor is entitled. 
The value of the permanent works executed. 
Other sums such as secured advance payments, day works payments, price escalation 
payments, and mobilisation advance. 

Any other sums to which the Contractor may consider himself entitled. 
The Engineer shall check the Contractor's monthly statement within 14 days and certify for 

payment vide an Interim Payment Certificate the amount to be paid to the Contractor after 
taking into account any credit or debit for the month  a) in respect  of materials   for the works  
in the relevant amounts and b) under various conditions set forth in these Conditions of  
Contract and stated in brief in the Contract Data. 
The value of work executed shall be determined, based on measurements  by the Engineer. 
The value of work executed shall comprise  the value of the quantities  of the items in the Bill 
of Quantities completed. 
The value of work executed shall also include the valuation of Variations and Compensation 
Events. 
The Engineer / Employer may  exclude any item certified in a  previous  certificate  or reduce  
the proportion of any item previously certified in any certificate in the light of  later  
information. 
The final bill shall be submitted by the contractor within one month of the actual date of 
completion of the work; otherwise the Engineers certificate of the measurement and of the  
total amount payable for work accordingly shall be final  and  payment  made  accordingly  
within a period of sixty days as far as possible. 
No payment shall be recommended by the Engineer  through  Interim  Payment  Certificate  
until he is fully satisfied that 

All premiums towards the various insurance policies taken by the Contractor in 
accordance with these General Conditions of Contract are paid. 

Contractor has obtained the labour licences and PF code numbers for site staffs and 
worke` 

 
Payments 
Payments shall be adjusted for  deductions  for  advance  payments,  retention,  other  
recoveries in terms of the contract and taxes at source, as applicable under the law. The 
Employer shall pay the Contractor the amounts certified by the Engineer. 
If an amount certified is increased in a later date certificate due to corrections in previous 
certificates or as a result of an award from disputes review experts, Contractor shall be paid 
such amount only. The Contractor shall not be  paid  any  interest  upon  such  delayed  
payment. 
Items of the work for which no rate or price has been entered in will not be paid for by the 
Employer and shall be deemed covered by other rates and prices in the Contract. 
All payments shall be made in Ahmedabad. 

 
Taxes and duties 
The rates are inclusive of all the prevailing taxes and duties of the Central, State and Local 
Governing bodies prevailing on the date  of  award  of the  contract.  The  Contractor will  have 
to pay all such taxes and duties for the performance of this Contract.  The  Employer  will  
deduct from the Contractor’s monthly and other payments all taxes and duties, which he is 
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bound to recover in accordance with the applicable law. 
The Contractor  shall keep himself fully  informed of all acts and laws of the Central  &  State  
and local Governing bodies, all orders, decrees of bodies, tribunals having any jurisdiction or 
authority which in any manner affect those engaged or employed, and anything related to 
carrying out the work. All the bye-laws lay down by AMC/AUDA and any other local bodies  
while executing the work shall be adhered to. All taxes of local bodies shall be borne by the 
contractor. The Contractor shall arrange to give all notices required by any authority 
pay to such authority all the fees that may have to be paid for the material,  
equipments etc. The Contractor shall also adhere to all traffic restrictions notified 

and to 
plants, 
by the 

local authorities. He shall protect and indemnify the Owner and its officials  &  employees 
against any claim or liability arising out of violations of any such laws, ordinances, orders, 
decree, whether by himself or by his employees or his authorised representatives. Nothing  
extra shall be payable on these accounts. 

 
43.0 Labour Welfare Cess 

As per circular No. GHR/2005/04/CWA/2004/841/M-3 dt. 3/1/05 and G.R. No. CWA/2004- 
1831-M(3) dt. 9/12/05 issued by G.O.G. 1 % cess tax (non-refundable) shall be deducted 
from every bills which shall be deposited to Govt. Labour Department for Labour welfare 
fund. 

 
44.0 Currencies 

All payments shall be made in Indian Rupees. 
 

45.0 Advance Payment 
No Advance Payment shall be made. 

 
46.0 Cost of Repairs 

Loss or damage to the Works or Materials to  be  incorporated  in  the  Works  between  the 
Start Date and the end of the Defects  Correction  periods  shall  be  remedied  by  the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts or 
omissions. 

 
E. FINISHING THE CONTRACT 

 
47.0 Completion 

The Contractor shall request the Engineer to issue a Certificate of Completion  of the  Works 
and the Engineer will do so upon deciding that the Work is completed. 

 
Taking Over 
When the whole work have been substantially completed and have satisfactorily passed  all 
tests on completion prescribed by the contract, the Contractor may  give  a  notice  to  that 
effect to the Engineer in charge, with a copy to the Employer, accompanied by a written 
undertaking to finish with due expedition any outstanding work during the Defects Liability 
Period. Such notice and undertaking shall be deemed as a request by the contractor to the 
Engineer to issue a Taking over Certificate in respect of the works. The Engineer  shall, within   
21 days of the delivery of such a notice, either issue to the Contractor with a copy to the 
Employer, a Taking over Certificate, stating the date on which, in his opinion, the work were 
substantially completed in accordance  with  the Contract,  or give  instructions  in  writing  to 
the Contractor, specifying all the work which, in the  Engineer’s  opinion,  is  required  to  be 
done by the Contractor before the issue of such certificate. The Engineer shall also notify the 
Contractor of any defects in the works affecting  substantial  completion  that  may  appear  
after the instruction and before completion of the works specified  therein.  The  Contractor 
shall be entitled to receive such taking over certificate within 21 days of completion, to the 
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satisfaction of the Engineer, of the Works so specified  and  remedying  any  defects  so 
notified. 

 
o Taking over of sections or parts: 

Similarly, in accordance with the procedure set out in the sub  clause  48.1,  the Contractor 
may request and the Engineer shall issue a Taking over certificate in respect of: 
1. Any section in respect of which a separate Time for Completion is provided in  the 

Contract data, 
2. Any substantial part of the permanent works, which has been both completed to the 

satisfaction of the Engineer and,  otherwise  than  provided   for in the contract,   occupied 
or used by the Employer, or 

3. Any part of the permanent works, which the Employer has elected to occupy or use prior 
to completion. 

4. The Contractor shall be deemed to have undertaken to complete  with  due  expedition 
any outstanding work in that part of Permanent Works during the Defects  Liability  
Period. 

 

49.0 Surfaces requiring reinstatement: 
Any ground or surface requiring reinstatement at the time of issue of  Taking  over  Certificate 
for the whole of the works shall be reinstated  by  the  Contractor  without  any  extra  costs 
even of the Engineer has issued a Taking over Certificate in respect of section or part work 
wherein is included such ground or surface requiring reinstatement. 

 
Defects Liability Period 
“Defects Liability Period” as stated in the contract data means the period calculated from: The 
date of completion of the work  certified  by the Engineer  in accordance  with  Clause  47 and  
its sub clauses of these conditions of contract. 
Completion of outstanding work and remedying defects: 
a.  The contractor shall complete the outstanding work with due diligence. All such 

work as listed by the Engineer at the time of issue of “Taking over Certificate “and also. 
b. The contractor shall execute all such work of amendment, reconstruction and remedying 

defects, shrinkages or other faults as  the  Engineer  may,  during  the  defects  liability 
period or within 14 days of its expiration, as a result of an  inspection  made  by  or  on 
behalf of the Engineer, prior to its expiration, instruct the contractor to execute. 

Costs of all works referred to in clause 50.2 above shall be borne by the contractor. 
During the Defect Liability period, it shall  appear  to  the  Engineer-in-charge  or  his  
subordinates that any work has been executed with unsound, imperfect, or unskilful 
workmanship or with materials of inferior  quality;  or that  any materials   or articles   provided 
by him for the execution of the work are unsound,  or of a inferior  quality,  or  other-  wise  not  
in accordance with the contract, it shall be lawful for  the Engineer-in-charge to intimate this   
fact in writing to the contractor and the contractor shall be bound forthwith to  rectify,  or 
remove and reconstruct the work so specified in whole or in part as the case may be. 
Failing which within a period to be specified by the Engineer-in-charge  in  the  written  
intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one 
percent on the amount of the tender for every  day  not  exceeding ten  days,  in  the event  of 
any such  failure as aforesaid  the  Engineer-in-charge may  rectify  or remove  and  re-execute 
the work or remove and replace the materials or articles complained or as the case may be at  
the risk and expense in all respects of the contractor. 
Engineer-in-charge consider that any such inferior work or  materials as described above  may  
be accepted or made use of it; shall be within his discretion to accept the  same  at  such  
reduced rates along with the appropriate penalty as the Municipal  Commissioner  may  deem  
fit. 
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51 Termination 
The Employer shall be entitled to terminate the contract if the contractor: 
(a) 
(b) 

1. 
 
 

2. 
 

3. 
 

4. 
 

5. 
 

6. 
 

7. 

Fails to carry out any obligation under the contract. 
Without reasonable excuse fails – 
To commence the works on site within the period stated in the Appendix to Bid after 
receipt by him of a Notice to this effect from the  Engineer/Employer  after   signing   
the agreement or 
To proceed with the works, or any section thereof, within 28 days after received 
notice 
Has failed to comply with a notice issued or an  instruction  issued  within  28  days  
after having received. 
Abandons   the   works   or   otherwise   plainly   demonstrates   the  intention   not to 
continue performance of his obligation under the contract. 
Sub-contracts the works or assigns the contract without the specific prior written 
permission of the engineer. 
Has failed to furnish the required securities or extension thereof in terms of the 
contract. 
Becomes bankrupt or insolvent, goes into liquidation, has  a  receiving  or 
administration order made against him, compounds with his creditors, or carries on 
business under receive, trustee or manager for the benefit of his creditors,  or  if any  
act is done or event occurs which (under  applicable  Laws) has a similar  effect to any  
of these acts of event. 

In any of these events or circumstances, the Employer may,  upon  giving  14 days  notice  to  
the contractor, terminate the contract and  expel the contractor  from the  site.  However,  in 
the case of sub-paragraphs (h), the Employer may be notice terminate the  contract 
immediately. 
The Employer’s decision to terminate the contract shall not prejudice any other rights of the 
Employer, under the contract or otherwise. 
After termination, the Employer may complete the works and/or arrange for  any  other  
entities to do so. The Employer and these entities may then use any goods, contractor’s 
documents and other design documents made by or on behalf of the contractor. 
The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 
Fundamental breaches of Contract include, but shall not be limited to the following: 
(a) the Contractor stops work for 14 days when no stoppage of  work  is  shown  on  the 

current Program and the stoppage has not been authorized by the Engineer; 
(b) the Employer or the Contractor is made bankrupt  or  goes into liquidation  other  than for  a 

reconstruction or amalgamation; 
(c) The contractor fails to fulfil requirements stated in clause 9.0; 
(d) the Engineer gives Notice that failure to correct a particular Defect is  a  fundamental  

breach of Contract and the Contractor fails to correct it  within  a  reasonable period  of  
time determined by the Engineer; 

(e) the Contractor does not maintain a security which is required; 
(f) the Contractor  has delayed  the completion of works by the  number  of days  for  which  

the maximum amount of liquidated damages becomes  payable  as  defined  in  the  
Contract data; 

(g) if the Contractor, in the judgement of the Employer has engaged in  corrupt  or  
fraudulent practices in competing for or in the executing the Contract. 

(h) For the purpose of this paragraph: “corrupt  practice”  means  the  offering,  giving, receiving 
or soliciting of anything of value to influence the action  of a public  official   in   the 
procurement process or in contract execution. “Fraudulent practice” means a 
misrepresentation of facts in  order to influence  a procurement  process  or the execution 
of a contract to the detriment of the Borrower, and includes collusive practice among 
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Bidders (prior to or after bid submission) designed to establish bid prices at artificial non- 
competitive levels and to deprive the Borrower of the benefits of free and open 
competition.” 

When either party to the Contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed above, the Engineer shall decide whether the breach is 
fundamental or not. 
Notwithstanding the above, the Employer may terminate the Contract for convenience. 
If the Contract is terminated the Contractor shall stop work immediately, make the Site safe  
and secure and leave the Site as soon as reasonably possible and handover the site to the 
Employer including all materials and plant and equipment existing there upon. 

 
52 Payment upon Termination 

If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for the value of the work done less advance payments 
received up to the date of the issue of the certificate, less other recoveries due in  terms   of   
the contract, less taxes due to be deducted at source as per applicable law and less the 
percentage to apply to the work not completed as indicated in the Contract Data. Additional 
Liquidated Damages shall not apply. If the total amount due to the Employer exceeds any 
payment due to the Contractor the difference shall be a debt payable to the Employer. 

52.1 If the Contract is terminated at the Employer's convenience or because of a  fundamental  
breach of Contract by the Employer, the Engineer shall issue a certificate for the value of the 
work done, the cost of balance material brought by the Contractor and available at site the 
reasonable cost of removal of Equipment, repatriation of  the  Contractor's  personnel  
employed solely on the Works, and the Contractor's costs of protecting and  securing  the  
Works and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the contract and less taxes due to be deducted at source as per 
applicable law. 

 
53 Default of Contractor: 

If the Contractor enters into voluntary  or involuntary  bankruptcy,  liquidation   or dissolution  
or becomes insolvent, or makes an arrangement with, or assignment  in  favour  of,  his 
creditors, or agrees to  execute the contract under a committee  of inspection  of his creditors, 
or if a receiver, administrator, trustee or liquidator appointed over any substantial part of his 
assets, or if, under any law or regulations relating to reorganisation, arrangement or 
readjustment of debts, proceedings are commenced against the Contractor or  resolution 
passed in connection with dissolution or liquidation or if any steps are taken to enforce any 
security interest over a substantial part of the Contractor’s assets,  or if any  act is done, or  
event  occurs with respect to  the Contractor or his assets  which,  under  any applicable  law  
has a substantially  similar effect to any of the foregoing acts or events,  or if the  Contractor   
has contravened the sub clause regarding assignment and subletting or has  an  execution  
levied on his goods, or if the Engineer certifies to the  Employer  with  a  copy  to  the  
Contractor, that, in his opinion, the Contractor: 
a. has repudiated the Contract, 
b. without reasonable excuse has failed 

i. to commence the Works in accordance with sub clause 17.1 or 
ii. to proceed with the Works, or any section thereof, within 28 days after receiving  notice 

pursuant to sub clause 29.3 and 29.4, 
iii. to comply with a notice issued pursuant to sub clause 37 within 28 days after having 

received it, or an instruction issued pursuant to sub clause 38  despite  previous  
warning from the Engineer, in writing, is otherwise  persistently  or  flagrantly  
neglecting to comply with any of his obligations under the contract or, 

iv. has contravened sub clause regarding sub contracting, then the Employer may, after 
giving 14 days notice to the Contractor, enter upon the site and the Works, and 
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terminate the employment of the Contractor  without  thereby  releasing  the 
Contractor from any  of his obligations or liabilities under the Contract,  or affecting   
the   rights  and   authorities  conferred   on   the   Employer  or  the   Engineer  by the 
Contract,, and may complete the works, or employ any other contractor to complete 
the Works. The Employer or such other contractor may use the  Contractor’s 
equipment, Temporary Works, or material as he or they may think proper. 

Assignment of benefit of agreement: Unless prohibited by law, the Contractor shall, if so 
instructed by the Engineer, within 14 days of such  entry  and  termination  referred  to  in  
clause 59.1 above assign to the Employer the benefit of any agreement for the supply of any 
goods or materials or services and/or for the execution of any work for the purposes of the 
contract, which the Contractor may have entered into. 

F. GENERAL DESCRIPTION OF SCOPE OF WORK 

Scope of work, Planning and Site Condition 
The scope of work and explanatory notes given are neither complete nor exhaustive but are 
added to assist the Contractor to understand the project.  The detail  scope is as described in  
the Bill of Quantity and specifications. However any item of work required  to be  carried  out  
for proper and satisfactory completion of work with the highest standard of workmanship is 
deemed to be included in the scope of work whether or not it is specifically included in the  
BOQ. 
Standard bench marks of required numbers shall  have  to  be  established  by  contractor  
before commencement of the work and connected to the nearest GTS bench  mark  according  
to which, whole work shall be carried out.  The  Contractor  shall  establish  reference 
benchmark at intermediate suitable spots with reference to these benchmarks or as may be 
directed. The maintenance of all these BM, till completion shall be the responsibility of the 
contractor. 
The Contractor shall be solely responsible for the true and proper setting  out  of  the 
alignments and for the provision of all necessary instruments, at any time  during  the  
execution of the work. In case of any error regarding location, levels,  dimensions,  or  
alignment of any part of the work, the Contractor on being required to rectify such errors as 
may be pointed out by the Engineer, shall at his own expense do  so,  to  the  satisfaction  of  
the Engineer. The checking of any setting out of any line or level by the Engineer or his 
representative shall not, in any way, relieve the Contractor of his responsibilities for the 
correctness thereof. The Contractor shall carefully protect and preserve all benchmarks, site 
nails, pegs, reference pillars, and other measures used in setting out of the work. 

 
56.0 Housing, Water Supply and Drainage etc. 

Housing accommodation on hire is likely to be available in this area around the site. The 
Contractor has to make his own arrangements for the housing  of laboure` The land  required  
for setting up stacking of materials, site office,  labour  quarters,  testing   laboratory,   etc. will 
be arranged by contractor. 
Water Supply for drinking purposes  and construction  purpose  at the site shall also  have   to  
be arranged by the Contractor at his own cost as may be  required.  The  water  can  be  
available by drilling bore hole. 

 
Materials 
All materials Plant and equipment and workmanship shall be: 
a)  of the respective kinds described in the contract and in accordance with the 

Engineers instructions and 
b) Subjected from time to time such tests as the Engineer may require at place of 

manufacture, fabrication, or preparation, or on the Site OR at such  other  place  or  
places as may be specified in the contract or at all or any of such places. 
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All Contractors materials, plant, machinery and equipment shall be deemed to have been 
exclusively brought to site for the execution of the works and shall not be removed from site 
without the consent of the Engineer. 
Employer shall not be liable for damage to Contractors equipment at any time  unless  
otherwise expressly stated in the contract. 
The coarse aggregates for concrete works shall  be  procured  from  Sevaliya  quarries  (black 
trap  chippings) or equivalent  confirming as per Specification. The suitability of the same for   
the required quality, quantity, transport facilities for  the same etc.  may  be  ascertained  by   
the bidder themselves before tendering and rates be quoted accordingly. Gravel shall not be 
permitted. 
All samples shall be supplied and tested by the Contractor at his own cost. 
The cost of all tests shall be borne by the Contractor  except the tests that  are required   by   
the Engineer are clearly beyond the Contractors obligations of proving the quality and 
workmanship standards of all materials, equipment, plants and Works. The Engineer shall 
determine the costs and time effects of such tests that are not a part of the Contractors 
obligations. 
The Contractor will have to make his own  arrangement  for  plants,  equipments,  and 
machinery to be used in the execution of this work  well  in time after award  of the contract  
and as per work program given by him. 
Contractor shall give Engineer a 24 hours notice for inspection of works or witnessing of test. 
The Contractor shall proceed with the works or tests in case the Engineer does not  attend.  
Such tests and shall be deemed to have been carried out in the presence of the Engineer. 
The Engineer may reject such material, plant, part of the works which are defective and/ or 
otherwise not in accordance with the contract and notify  the  Contractor.  The  notice  shall 
state the Engineers objections and reasons. The Contractor shall then promptly rectify the 
defect or ensure that rejected materials or plant are not used in the Works. In case the 
Contractor wishes to retest such materials, plant or  works  declared  defective  by  the  
Engineer, he has to bear the  time, and cost effects of such retests as mutually  agreed   with   
the Employer in consultation with the Engineer. 
The Contractor shall have to make his own arrangement to get the power supply from 
concerned electric authority. The costs of electrical charges are to be borne by contractor. 

 
Labour Employment 

Contractor shall, unless otherwise provided in the Contract, make his own arrangements for  
the engagement of all staff and labour, local or other, and their payment, housing, feeding     
and transport. 
Contractor shall furnish the Engineer every week during the progress of the works, classified 
weekly returns of the number of the people employed on the work during the week. The  
report of skilled and unskilled labour shall be given in the prescribed  form if asked  by AMC. 
The Contractor shall strictly observe all the requirements laid down in the contract labour 
(Regulation and Abolition) Act, 1979 and the contract labour (Regulation and Abolition) 
(Gujarat) Rules, 1972 and other acts as amended from time to time so far as applicable from 
time to time. 

 
61.0 Royalties 

The Contractor shall pay all royalties for getting construction materials required for  the 
Works. 

 
62.0 Urgent Remedial work: 

If, by reason of any accident, or failure, or  other event occurring to, in, or in connection with  
the Works, or any part thereof, either during the execution of the Works, or during defects 
liability period, any remedial or other work is, in the opinion of the Engineer,  urgently  
necessary for the safety of the Works and the Contractor is unable or unwilling at once to do 
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such work, the Employer shall be entitled to employ  and  pay  other  persons  to  carry  out  
such work as the Engineer may consider necessary. If the work or repair so done by the 
Employer is work  which, in the opinion of the Engineer, the Contractor  was  liable  to  do   at  
his own cost under the Contract, then all costs consequent  thereon  or  incidental  thereto  
shall, after due consultation with the Employer and the Contractor, be determined by the 
Engineer and shall be recoverable by the Employer from  the  Contractor,  and  may  be 
deducted by the Employer from any  monies due  or  to  become due  to  the  Contractor  and 
the Engineer shall notify the Contractor accordingly, with a copy  to  the Employer. Provided  
that the Engineer shall, as soon after the occurrence of emergency as may be reasonably 
practicable, notify the Contractor thereof. 

 
63.0 Force Majeure 

Neither party shall be to liable to the other for  any loss  of  damage occasioned  by or  arising 
out of acts of god, and in particulars, unprecedented  Floods,  volcanic  eruption  earth   quake 
or other convulsion of nature, and other acts such as but not restricted to general strike, 
invasion, the act of foreign countries, hostilities or war like operations before or after 
declaration of war, rebellion, military or usurped power which prevent performance of the 
contract and which could not have been for seen or avoided by a prudent person. 

 
64.0 Changes in Cost and Legislation 

There shall be no addition or deduction from the Contract Price due to changes to any 
National or State Statute, Ordinance, Decree, Law, Regulation, or byelaw. 

 
65.0 Compliance with labour regulations: 

During continuance of the contract, the Contractor and his sub contractors shall abide at all 
times by all existing labour enactment and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other labour law 
(including rules) regulations, bye laws that may be passed or notification that may be issued 
under any labour law in future either by the State or Central Government or  the  local  
authority. Salient features of some of the major labour laws  that  are  applicable  to 
construction industry  are given  below.  The Contractor  shall keep  the Employer  indemnified 
in case any action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, regulations or 
notifications including amendments. If the Employer is caused to pay or reimburse such 
amounts as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in  the  notifications/bye  laws/Acts/Rules/regulations  including  amendments,  if  
any, on the part of the Contractor the Nodal Officer or his nominee/Employer shall have the 
right to deduct any money due to the Contractor including his  amount  of  performance 
security. The Engineer or his nominee  shall also  have right  to recover  from  the  Contractor 
any sum required or estimated to be required  for making  good  the loss or damage  suffered  
by the Employer. 
The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

 
Salient features of some major laws 
(a) Workmen Compensation Act 1923:- The Act provides for compensation  in  case  of 

injury by accident arising out of and during the course of employment. 
b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the 

Act on satisfaction of certain conditions on separation if an employee has completed 5 
years service or more on death at the rate of 15 days wages  for  every  completed   year 
of service. The Act is applicable to  all  establishments  employing  10  or  more  
employees. 
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c) Employees P.F and Miscellaneous Provision Act 1952: The Act Provides for monthly 
contributions by the employer plus workers @ 12%/8.33%. The benefits payable under 
the Act are: 

(i) Pension to family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F accumulation on retirement/death etc. 

d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 
workmen/ employees in case of confinement or miscarriage etc. 

e)  Contract Labour (Regulation & Abolition) Act 1970:- The  Act  provides  for  certain 
welfare measures to be provided by the Contractor to contract labour and in case the 
Contractor fails to provide, the same are required to be provided, by the Principal 
Employer by Law. The Principal Employer  is  required  to-  take  Certificate  of  
Registration and the Contractor is required to take license from the designated Officer. 
The Act is applicable to the establishments or Contractor of Principal Employer if they 
employ 20 or more contract labor. 

f)  Minimum Wages Act 1948: The Employer is supposed to pay not less than the 
Minimum Wages fixed by appropriate Government as per provisions of the Act if the 
employment is a scheduled  employment  Construction  of  Buildings,  Roads,  Runways 
are scheduled employment. 

g)  Payment of Wages Act 1936:- It lays down as to by what date the wages are to be 
paid when it will be paid and what deductions can be made from the wages  of  the 
worke` 

h) Equal Remuneration Act 1979:- The Act provides for payment  of equal wages for work  
of equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

i) Payment of Bonus Act  1965:  The Act  is applicable  to  all establishments employing  20 
or more employees. The Act provides for payments of annual bonus subject to  a 
minimum of 8.33% of wages and maximum of 20% of wages to employees drawing ` 
3500/- per month or less. The bonus to be paid to employees  getting  `  2500/-  per 
month or above up to ` 3500/- per month shall be worked out  by taking wages as  ` 
2500/- per month only. The Act does not apply to certain establishments. The newly set-
up establishments are exempted for five years  in  certain  circumstances.  Some  of the 
State Governments have reduced the employment size from 20 to 10  for  the  purpose of 
applicability of this Act. 

j) I ndustrial Disputes Act 1947:- The Act lays down the machinery and procedure for 
resolution of Industrial disputes, in what situations a strike or lock  out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

k) Industrial Employment’s (Standing Orders) Act 1946:- It is applicable to  all  
establishments employing 100  or more workmen  (employment  size reduced   by some 
of the States and Central Government to 50). The act provides for laying down rules 
governing the conditions of employment by the Employer on  matters provided  in  the 
Act and get same certified by the designated Authority. 

l) Trade Unions Act 1926:- The Act lays down the procedure for  registration  of  trade  union 
of workmen and employe` The Trade Union registered under the Act has been  given 
certain immunities from civil and criminal liabilities. 

m) Child Labour (Prohibition & Regulation) Act 1986:- The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of Children in all other occupations and processes.  
Employment of Child Labour is prohibited in Building and Construction Industry. 

n) I nter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) 
Act 1979:- 
The Act is applicable to an establishment which employs 5 or more inter-state migrant 
workmen through an intermediary (who has recruited workmen in one state for 
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employment in the establishment situated in another state). The Inter-State migrant 
workmen, in establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling expenses from home 
upon the establishment and back, etc. 

o) The Building and Other Construction workers (Regulation  of  Employment  and  
Conditions of Service) Act 1996 and the Cess Act of 1996:- All the establishments who 
carry on any building or other construction work and employ 10 or more workers are 
covered under this Act. All such establishments are required to pay cess at the rate not 
exceeding 2% of the cost of construction as may be modified by the Government. The 
Employer of the establishment is required to  provide  safety  measures  at  the  Building 
or Construction work and  other  welfare  measures,  such  as  Canteens,  First-Aid 
facilities, Ambulance, Housing accommodations for workers near  the  work  place  etc. 
The Employer to whom the Act applies has to obtain a registration certificate from the 
Registering Officer appointed by the Government. 

p) Factories Act 1948:- The Act lays down the procedure for approval at plans  before  setting 
up a factory, health and safety provisions, welfare provisions, working hours, annual 
earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is  applicable  to  premises  employing  10 persons or more with 
aid of power or 20 more persons without the  aid  of  power engaged in manufacturing 
process. 

 

67.0 Contractor's own responsibility 
The contractor is to set out and level the works and will be responsible for the accuracy of the 
same. He shall also be responsible for  the  correctness  of the  positions,  levels,  dimensions,  
and alignment of all parts of the structures as per instructions given to him. If at any time any 
error shall appear during the progress of any part of the work, the contractor shall at his own 
expense rectify such error if called upon to the satisfaction of the Engineer in charge. The 
contractor shall be required  to construct  before  starting  the works  and maintain   till the end 
of the defect liability period, the temporary bench marks at regular interval preferably at the 
interval of 100m. Longitudinally all along the stretch as per  the  design  as  approved  by  
Engineer in Charge.  The Contractor shall not be paid extra for constructing  and  maintaining   
the temporary bench marks. 

 
Overpayment & Underpayment 
Whenever any claim Fifths payment of a sum to the Municipal Corporation arises out of or  
under this Contract against the contractor the same may be deducted by the Municipal 
Corporation from any sum then due or which at any time thereafter may become due to the 
contractor under this contract and failing that under any other contract with the Municipal 
Corporation  or from any  sum due to  the contractor with the Municipal  Corporation (which  
may be available with Municipal Corporation), or  from his retention  money,  or  he  shall  pay 
the claim on demand. The Municipal Corporation  reserves  the  right  to  carry  out  post 
payment audit and technical examination of the final bill including all supporting vouchers, 
abstracts, etc. 
The Municipal Corporation further reserves the right  to  enforce  recovery  of  any  over  
payment when detected notwithstanding the fact that the amount of the final bill may be 
included by the Contractor. 
If as a result of such audit and technical examination any  over  payment  is  discovered  in 
respect of any work done by the Contractor or alleged to have been done by him under the 
contract, it shall be recovered by the Municipal Corporation from the contractor by  way of all  
the means prescribed above or if any under payment is discovered by the  Municipal  
Corporation, any amount due to the contractor under this contract or under payment may be 
adjusted against any amount then due or which may at any time thereafter become due 
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before payment is made to the contractor from him to  the Municipal  Corporation  on any  
other contract account whatsoever. 

 
69.0 Lien 

If, at any time, there should be evidence of any lien or claim for which owner might  have 
become liable and which is chargeable to the contractor, the owner shall have the  right  to  
retain out of any payment then due or thereafter to become due an amount sufficient to 
completely indemnify the owner against such lien or claim or if such lien or claim be valid the 
owner may be or become due and payable to the contractor. If any lien or claims remaining, 
unsettled after all payments are made, the contractor shall refund or pay to  the owner all  
money that the latter may be compelled to pay in discharging such lien or claim  including all  
cost and reasonable expenses. 

 
70.0 Setting out work 

The contractor shall set out the work on  the site handed  by the Engineer-in-charge  and  shall  
be responsible for the correctness of the same. The work shall be carried out to the entire 
satisfaction of Engineer-in-charge. The approval thereof or partaking by Engineer-in-charge in 
setting out work shall not relieve contractor of any of his responsibilities. 
The contractor shall provide at his own cost all necessary level posts, pegs, bamboos, flag, 
ranging, rods, strings and other materials and labourers required for proper setting out of the 
work. The Contractor shall provide, fix and be responsible for the maintenance of all stakes, 
temples level marks profiles and similar other things and shall take and necessary precautions 
to prevent their removal or disturbance and shall be  responsible  for  the  consequence  for 
such removal or disturbance. The contractor shall also be responsible for the maintenance  of 
all existing Survey Marks, Boundary Marks, Distance Marks, and Centre line marks either 
existing or fixed by the Contractor. The Centre, longitudinal  or face lines and  cross lines shall 
be marked by small masonry  pilla` Each pillar shall  have distance  mark at  the centre for 
setting up the theodolite. The work shall not be started unless the setting out is checked by 
Engineer-in-charge in writing but such approval shall not relive the contractor of his 
responsibilities. The contractor shall provide all materials,  labour, and  other  facilities 
necessary for checking at his own cost. Pillars bearing geodetic marks on  site  shall  be 
protected by the Contractor. On completion of the work the contractor shall submit the 
geodetic documents according to which the work has been carried out. 

 
71.0 Materials obtain from dismantling 

If the contractor, in the course of execution of work is called upon to dismantle any part for 
reasons other than on account of bad or imperfect work, the materials obtained from 
dismantling will be the property of the A.M.C. and will be disposed of as per instruction of 
Engineer-in-charge in the best interest of the A.M.C. 

 
72.0 Abnormal rates 

Contractor is expected to quote rate for each item after  careful analysis  of cost  involved  for  
the performance of the completed item considering all specifications and  conditions  of  
contract. This will avoid loss of profit or gain in  case of curtailment or  change or  specification 
for any item. In case it is notice that the rates quoted  by a bidder  for  any item is usually   high  
or unusually low, it will be sufficient cause for rejection of tender  unless  the  A.M.C.  is 
convinced about the reasonableness of the rates on scrutiny of the analysis  for such   rate to   
the furnishing by the bidder or demand. 

 
73.0 Action and compensation in case of bad workmanship 

If it shall appear to the Engineer-in-charge that any work has been executed with materials of 
inferior description, or quality or are unsound or with unsound imperfect or unskilled 
workmanship or otherwise not in accordance with the contractor shall, no demand in writing 
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from Engineer-in-charge or his authorized representative specifying the work, materials or 
articles companied of, not withstanding that the same may have been inadvertently passed, 
certified and paid for forth with rectify or remove and reconstruct the  work, specified  and in  
the event of failure to do so within a period to be specified by Engineer- in-charge in  his 
aforesaid demand, contractor shall be liable to pay compensation as  directed  by  Engineer. 
while his failure to do so continue and in the case of any  such  failure the Engineer-in- charge 
may on expiry of the notice period  rectify and  remove  and re-execute   the work or remove   
and replace with other at the risk and cost of the Contractor. The decision of the Engineer-in- 
charge as to any question arising under this clause shall be final and conclusive 

 
Dispute to be referred to Arbitrator 

The disputes relating to this contract, so far as they relate to any of the following matters, 
whether such disputes arise during the progress of the work or after the completion or 
abandonment thereof, shall be referred an independent Arbitrator appointed by AMC as far 
possible in consultation with the agency if it is necessary and such disputes shall be settled in 
accordance with the arbitration and conciliation Act. 1996. 
(i) The rates of payment under clause 5 for any tools, materials  and  stores,  in  or upon 

the works of the site thereof or belonging to the contractor or procured by him and 
intended to be used for execution of the work or any  part  thereof  possession  of 
which may have been taken by the Engineer-in-charge under the said clause –5. 

(ii) The reduction in rates made by the Engineer-in-charge  under  clause  9  from  the  
items of works not accepted as completed fully in accordance with the sanctioned 
specifications. 

(iii) The rate of part of payment for any  class of work  which  is included  in the additional 
or altered work carried out by  the contractor in accordance with  the instructions of  
the Engineer-in-charge under clause 14 and the rates for which is to be determined 
under the said clause 14. 

(iv) The rates of payment for materials already purchased or agreed to be purchased by 
the contractor before receipt of notice given by the Engineer-in-charge under clause 
15 and/or amount of compensation payable to the contractor under the said clause 
for loss in respect of such materials. 

(v) The amount of compensation which the contractor shall  be  liable  to  pay  under clause 
17 in the event of this failure to rectify,  remove  or  reconstruct  the  work  within the 
period specified in the written intimation or the amount of expenses  incurred by the 
Engineer-in-charge under the said clause17 in rectifying, removing or re-executing the 
work or in removing and replacing the materials  or  articles complained of. 

(vi) The reduction of rates as may be fixed by the Engineer-in-charge under clause 17 for 
the inferior work or materials as accepted or made use of. 

(vii) The amount of compensation payable by the  contractor for  damages  as  estimates 
and assessed under clause 23. 

(viii) The amount payable to the contractor for the work carried out under clause 33 in 
accordance with the instructions and the requirement of the Engineer-in-charge in  
case where there are no specifications. 

(ix) The awards declared by the arbitrator shall be speaking award giving reasons and 
calculations to every item of claims. The decision will have to be implemented  by  all 
the concerned. 

(x)  In case of dispute leading to the contractor or Ahmedabad Municipal Corporation 
approaching on Court of Law. It shall be within  the  jurisdiction  where  the  site  of 
work is situated. 

The reference to arbitration proceeding under this clause shall not: 
i) Entitle the contractor to stop the Affect the right of the Engineer-in-charge under clause 5  

to take possession of all or any tools, plants, materials and stores in or upon the works of 
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site thereof belonging to the contractor or procured by him and intended  to be used for  
the execution of the work or any part thereof. 

ii) Preclude the Engineer-in-charge from utilizing  the  materials  purchased  by the  contractor  in 
any work or from removing such materials to other places, during the period the work is 
stopped or suspended in pursuance, of notice given to the contractor under clause 15. 

iii) Progress of the work or the carrying out the additional or altered work  in accordance with  
the provisions of clause 14 or as the case may be, of clause 33. 

 
Drawings and Photographs of the Works 

The contractor shall do photography/ videography of the site as and when asked by AMC. No 
separate payment will be made to the contractor for this. . The contractor  shall  have  to  
submit the same in hard copy as well as soft copy as and when demanded by the AMC. 
No photograph of the works or any part thereof or plant employed thereon, except those 
permitted under clause 59.1,  shall  be taken,  or permitted  to be taken  by the Contractor  or  
by any of his employees or any employees of his sub-Contractors without the prior approval 
of the Engineer in writing. No photographs/ videography shall be published 
circulated without the approval of the Engineer in writing. 

or otherwise 

 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer           
Ahmedabad Municipal Corporation 
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SECTION – IV TECHNICAL 

SPECIFICATIONS 

DETAILS OF MANUFACTURERS/SUPPLIERS OF COLD MIXES 
 
 

RECOMMENDED PROCEDURE: 
 

Patchwork by Cold emulsion injection pothole patching technology with required machinary:- 

Step – I:- Using the high volume blower, the patching machine easily blows all loose debris and even 
water from pothole; cleaning it, and preparing the hole for an effective patch. 

Step-II:- The injection pothole patching machine now coats the potholes with an asphalt emulsion 
which seals the potholes and prevents furthwe damage from occurring, due to moisture. 

Step-III:- The remote control switch on the conveyor is now  activated  by  the  operator  to  put 
aggregate into the jet air stream. As a aggregate passes through the nozzle it is coated with fresh 
emulsion and is spread by the operator into the hole or broken road edge. Because the injection pothole 
patching machine asphalt mix is spread at speed upto 100km/hr compaction from the bottom is  
achieved denser than rolled asphalt. 

Step-IV:- The wet top of the repaired area can now be protected from traffic flow using either dry 
aggregates spread from the injection pothole patching machine or for inner city work (where loose chip is 
potential hazard) sand from the optional sand hopper can be built into the injection pothole patching 
unit. 

 
2. MATERIALS REQUIRED 

 
Aggregate 
The aggregate consists of crushed angular pieces of hard rock which range from 2 to 10 mm. A 
mixture of sizes produces the best interlocking effect and therefore a much denser patch. The 
aggregate should be reasonably dust free although sweeping form reseals are often usable. 
Round river stones are not suitable. Damp aggregate is best, allowing the emulsion to adhere more 
readily as it is propelled through the nozzle. Water injection supplied by the pressure tank via the  
venturi feed system allows for moisture to be added to aggregates which are too dry. 

 
Emulsion 
The cold emulsions recommended are either anionic or cationic and have a 60 to 65%  Emulsion  
content. The emulsion needs to be medium to rapid setting. The industrial code  would  be  CMS1, 
CMS2. KMS1 or similar. The emulsion must be free of  lumps  or  impurities  which  will  block  spray 
rings. 
The Cold emulsion should be cationic and have a 60 to 65% bitumen  content.  The  emulsion  to  be  
used should be rapid setting of code CRS-60. The emulsion must be free from lumps or impurities to 
aroid the blockage of spray. The quantity of emulsion@5% by weight  of total  mix  shall be taken  in   
mix and tack coat of 2.5kg/10 sqm. 
N.B. Please refer to attached Information Sheet on Types of Emulsion 

 
Volume / Weight Ratio 
It takes and average of 1 cubic metre of aggregate mixed with 100 - 120 litres of emulsion to make 
1.75 tonnes of asphalt material. This is with the use of average grade to dusty aggregate. 

 
With clean aggregate, including provision for tack coating the area to repaired, an  experienced 
operator will use between 70 and 90 litres of emulsion per cubic metre of aggregate. 
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Note: In case of the pot holes upto the depth of 40mm full thickness shall be of the New Technology 

Product and in case of Pothole depth more than 40 mm, the minimum thickness of New Technology 

Product shall be of 40 mm 

Mode of Payment:- 

The Payment to the Contractor will be on the per Sq. Mt. Basis . The Surface area of the Pothole / Bad 

patch to be repaired will be measured . The rate quoted for the respective item depending on the 

Depth of the Repaired Pothole / Bad patch will be applied 

 
Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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SECTION - VI QUALIFICATION 
INFORMATION 

 
1. The information to be filled in by the Bidder in these statements & supporting documents 

submitted in physical form will be used for the purpose of pre qualification as provided in 
Clause 4 of the Instructions to Bidder. 

2. All statements given hereunder shall be submitted by bidders  on  their  original  letterpads 
only with stamp of firm of bidder and sign of the bidder. 

3. Photocopy of any statements shall not be considered as valid document. 
4. Information / Details to be submitted by the Bidders in the Performa mentioned under 

Statement 
be 

no 1 to 6. 
duly 

All the documents 
attested 

submitted 
and 

in the support 
certified 

of these statements shall 
true copy. 
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STATEMENT NO. – 1 
 

PLANT & EQUIPMENT PROPOSED TO BE DEPLOYES BY THE APPLICANT FOR USE ON THE ROAD 
WORK. 
(Contractor has to submit these details only for the Machineries and Equipments that he intends to 
provide for this work.) 

 
Sr. 
No 
. 

Name of 
equipment Total Requirement Equipment on hand 

(owned) 
Equipment to be procured 

No. of 
units for 

the 
projects 

Kind 
and 
make 

Capacity No. 
of 
each 

Year 
of 

Manu
. &   

prese
nt 

condi
ti 
o
n 

Name 
of 

owner 

No. 
of 
eac 
h 

Capacity Through 
Purchase/ 
Lease 

 Cold mix 
injection pothole 
Patching 
Machinery- 01 
Nos. 

         

 Surface 
Compactor – 
02 Nos. 

         

           

 
 
 

Note: 
Contractor shall submit the list of above equipments along with proof of Ownership, like R.C.Book/ 
Purchase Invoice for above equipments. The ownership of 1 injection pothole Patching machine and 2 
compactors shall be necessary. The proof of ownership of machine shall be submitted. Any conditional 
evidence of deployment of above equipment or inadequate proof as required for any of the equipment 
shall make the bid non-responsive and financial bid shall not be opened. 

 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer   
Ahmedabad Municipal Corporation 
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STATEMENT NO. –2/A 
 

WORK DONE AS PRIME CONTRACTOR DURING LAST SEVEN YEARS 
 

Sr. 
No. 

Name of the 
project 

Name of 
Employe 
r 

Value of 
the 
contract 

Date of 
issue of 
work 
order 

Stipulated 
date of 
completion 

Actual date 
of 
completion 

Remarks explaining 
reasons for delay & 
work Completed 

1 2 3 4 5 6 7 8 
        

 
Note: Attach certificate(s) from the Employer (to be given by an officer at the rank of Executive 

Engineer or equivalent & also supply original or certified copy in physical form envelop) 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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STATEMENT NO. – 2/B 
 

EXISTING COMMITMENTS AND ON-GOING WORKS 
(works for which bids have been submitted and accepted and works which are yet to be completed 
as on the date 7 days before the last date for bid submission) 

 
Description 
of works 

Name & 
Address 
of 
Employer 

Date 
of 
work 
order 

Value of 
Contract 
(Rs Cr) 

Stipulated 
Period of 
Completion 

Value of 
works* 
remaining 
to be 
completed 
(Rs Cr) 

Escalation 
factor 

Escalated 
value of 
remaining 
work 
during 
completion 
period of 
work for 
which bids 
are invited 

Anticipated 
date of 
completion 

         

 
Note: (1)  Attach work order copy  or certificate(s) from  the Engineer(s)-in-Charge  of the  rank 

of Executive Engineer or equivalent & also supply original or certified copy of  
certificate in physical form envelop. 

(2)  Details showing in this statement shall be utilize to finalize the Bid capacity of the 
bidder. 

 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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STATEMENT NO. – 2/C 
 

DETAILS OF WORKS FOR WHICH BID SUBMITTED AND ACCEPTED (i.e. where contract sign is 
pending) 

 
Sr.No. Description 

of works 
Place 
& 
State 

Name & 
Address of 
Employer 

Date of 
issue of 
Letter of 
Acceptance 
(LOA) * 

Value 
given 
In LOA 

Stipulated 
period for 
completion 

Value of work 
During 
completion 
period of work 
for which bids 
are invited 

        

 
Note: Attach copy of LOA given by the concern department. 

 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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STATEMENT NO. –3/A 
 

DETAILS OF ANNUAL TURNOVER OF LAST CONSECUTIVE THREE YEARS 
 

Sr. No. Financial Year 
Annual Turnover in 

Engineering Project (Rs.) 

1 2025-2026  

2 2024-2025  

3 2023-2024 
 

Average Annual Turn Over  

 
Note:- 

 

1) Figures filled in the above table should to be taken from audited balance sheets 
same should be attached herewith in duly certified attested true copy 

and the 

2) Duly certified attested true copies of the balance sheets are to be attached.. 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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STATEMENT NO – 3/B 
 

AVAILABLE BID CAPACITY 
(Bidder shall calculate, mention his bid capacity and enclose the supporting calculation) 

 
 2019-20 2020-21 2021-22 2022-23 2023-24 2024-25 2025-26 

Value of similar works 
executed in Rs. (Crores) 

       

 

The available bid capacity will be worked out as follows: 

Available Bid capacity = (A* N* 2 - B) 
Where, 
A = Maximum value of similar works executed in any one year during the last five years 

(escalation factor as specified in this section shall be used to  bring/calculate  the  
maximum value of works to the level of financial year 2018-19) taking into account the 
completed as well as works in progress. 

N = Number of years prescribed for completion of the works for which bid is invited. 
B = Value of existing commitments and on-going works to be completed during the next N 

years (period of completion of the works for which bid is invited) 
 
 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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STATEMENT NO – 4 
 

LIST OF KEY PERSONNEL TO BE DEPLOYED ON THIS CONTRACT WORK AS PER INSTRUCTION OF EIC. 
 

S.No. Personnel Qualification 
1 Site Engineer Dip. Civil 5 year Exp. 
2 Traffic Safety Supervisor Dip./ ITI Civil 2 year 

Exp. 
 

 
LIST OF KEY PERSONNEL CONTRACTOR HAVE 

 
Sr. No. Details of person  

1. Name  

2. Age  

3. Qualifications  

4. Experience in Project Related field  

5. Other experiences  

6. Employment Record.  

Sr. No. Period 
From - To 

Organization under 
which work 

Status / position in 
the organization 

    

    

    

    

    

    

    

    

 

Note: 
(1) 
(2) 

(3) 

 

Separate sheet for each person to be furnished as above. 
Minimum of 1 person of each category has to be provided 
Qualification of each personal along with full CV shall be submitted as a documentary  proof 
for the same. 

 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 



Ahmedabad Municipal Corporation 

Signature of Bidder Page 61 

 

 

STATEMENT NO.-5 
 

DETAILS OF COMPLETED / ONGOING LITIGATION / ARBITRATION 
 

 
Year 

 
Name of 
Project 

Employer Value of the 
Project (`) 

Reasons/Details for 
litigation/arbitration 

Remarks showing 
Present Status 

      

 

(1) The bidder shall furnish separate table for individual project. 
(2) The above information shall be supported with necessary  documents  otherwise  the  same 

shall be treat as null and void. 
(3)  A consistent history of arbitration awards? Judgments against the applicants or any  

partner of a joint venture may result in disqualification for proposed work. 
(4) If the details of litigation History is hidden by the applicant and later on  it  comes  to  knowledge 

of the employer the bidder shall be disqualified for the proposed work and other appropriate 
actions shall be taken against the bidder. 

 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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STATEMENT NO. 6 
 

METHOD STATEMENT AND WORK PLAN 
 

The Bidder shall have to provide a brief write up to be enclosed with the “Technical Bids“covering his 
approach and methodology to handle the project construction activities including  his details work  
plan. The brief shall include the following aspects. 

 
 

Sr. No. Components  

1. Methodology  

2. Construction equipment availability and plan of 
deployment. 

 

3. PERT / Construction chart / Bar chart.  

 
 
 
 

Seal and Signature of the Bidder 
Date: 

Addl City  Engineer  
Ahmedabad Municipal Corporation 
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1. I/We hereby declared that I/We am/are not partner(s) blacklisted or connected with firm 
blacklisted in any states, CPWD / MES / Railways or any Government, Semi-Government or 
Private body. 

2. The I / We also hereby  certifies  that our firm M/s has 
neither abandon any work in India nor rescinded any contract awarded to us during last five 
years prior to the date of this bid. 

 
3. At present I/We am/are registered as approved contractor (s), firms in any  state,  CPWD  / MES 

/ Railways. 
 

4. We, the partners/owners of this firm, hereby give an undertaking that we are jointly and 
severally responsible to meet all the liabilities ever and above the business of this firm and  
make good the above financial loss sustained by the Ahmedabad Municipal Corporation as a 
result of our abandoning the works entrusted to us. 

 
5. I /We hereby certify that all the statements made in the required attachments are true and 

correct. 
 

6. The I / We undersigned hereby authorise(s) and request(s) any bank, person, firm  or 
corporation to furnish pertinent information deemed necessary and requested by the 
Department to verify this statement or regarding my (our)  competence  and  general 
reputation. 

 
7. I /We hereby declare that I / We understand and agree that further qualifying  information  

may be requested, and I / We also agree to furnish any such  information  at the request  of  
the AMC within the prescribed time. 

 

8. I / We further declare that my / our near relatives 
Dy. C.E., A.C.E., A.E., and T.S. as on today. 

are not working in AMC as an Addl. C.E., 

 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 

_ _ _ _ 
 
 

Name of the Representative 
_ _ _ _ _ 

 

Name of Firm 
_ _ _ 

 

DATE 
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1. I / We hereby declare that I / we have visited the site and fully acquainted myself / ourselves 
with the local situations regarding materials, labour and other factors pertaining to the work 
before submitting this tender. I/We certify that I/We have inspected the location of the 
proposed work before quoting my/our rates. 

 
2. I/We have also inspected the quarries and borrow areas and satisfied myself/ourselves 

regarding the quality, quantity, availability, and transport facilities  for  earth,  stone,  bricks, 
and, cement etc. through the network of available roads and path  ways  required  for  the  
work. 

 
3. I / We hereby declare that I / we have carefully studied all the terms and conditions of  

contract, specifications mentioned in the tender documents and I / we do agree  for  
compliance with the same strictly. 

 

4. I/We shall execute the contract agreement with 
start of work. 

the AMC after award of work and before 

 
 
 

(Signed by an Authorized Representative of the Firm) 
 
 

_ _ _ _ 
 
 

Name of the Representative 
_ _ _ _ _ 

 

Name of Firm 
_ _ _ 

 

DATE 
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Annexure – III 

CERTIFICATE 

APPLICABILITY OF PROVIDEND FUND AND MISCELLANEOUS PROVISIONS ACT 1952 
 

Successful bidder i.e. the agency whose tender is accepted by the AMC shall have to comply the necessary 
formalities under the employees provided fund and Miscellaneous Provisions Act, 1952 as Contributory  
Provident Fund Scheme is applicable to labourers engaged in construction activity and shall have to submit  
proofs regarding deduction of provident fund and other dues and depositing the same with government 
department under the act and the scheme regularly on monthly basis failing which no running / final  bill 
payment will be made by the AMC to the contractor in any circumstances. 
A certificate to the above effect has to be given by the contractor as under. 

 
 
 
 

Declaration of Depositing Provident Fund contribution 
 

This to certify that we have deducted the employees’ P.F. and deposited the same along with 
employer’s contribution towards provident fund on labour charges / wages paid by us to  the  labourers 
engaged for the work of _________________________________________________________ with 
Provident Fund Authority under our Provident Fund Code No. _ _ _ 

 
We produce herewith the copies of the challans for the provident fund deduction and contribution 

deposited as mentioned above. 
 

(Signed by an Authorized Representative of the Firm) 
 

_ _ _ _ _ _ 
 
 

Name of the Representative 
_ _ _ _ _ _ 

 

Name of Firm 
_ _ _ _ _ 

 

DATE 
 

To be notarized by Notary 
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Annexure – IV 
 

LETTER OF ACCEPTANCE 
(Letterhead paper of the Employer) 

 

_ _ _ _ _ _ _ [date]  

To: _ _   _ _ _ _ _ _ _ _ 
[name and address of the Contractor] 

Dear Sirs, 

This is to notify you that your Bid dated _ _  _ _ for execution of the 
_ _ _ _ _ _ _ _ _ _ _ _  _ [name of the 
contract and identification number, as given in the Instructions to Bidders] for the Contract Price of Rupees 
_       _         _     _         _    _ _ _         _     _    _         _ (_ _    _ _ ) 
[amount in words and figures], as corrected and modified in accordance with the Instructions to Bidders is 
hereby accepted by competent Authority. 

We note that as per bid, you do not intend to subcontract any component of work. 

[Delete whichever is not applicable] 
IV for amount of Rs. __ 

within 15 days of the receipt of this letter of acceptance, 
valid up to 45 days after defect liability period of 18 months from the date of completion i.e. up to 
_ _ _ and sign the contract. 

Yours faithfully, 

Authorised Signatory 
 

Name and Title of Signatory 
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Annexure – V 

AGREEMENT FORM 

 

 

 
 

(hereinafter called “the Contractor” of the other part). 
Whereas the Employer is desirous that the Contractor execute 
_ _ _ _ _ _ _ _ _ _ _ _ [name and 
identification number of Contract] (hereinafter  called  “the Works”)  and the Employer  has accepted  the Bid 
by the Contractor for the execution and completion  of such Works and the remedying  of any defects therein, 
at a Contract Price of ̀  _____________________________________ _. 
NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expression  shall  have the same  meanings  as are respectively  assigned to 
them in the Conditions of  Contract hereinafter referred  to, and they shall be deemed  to form and  be 
read and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 
mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works  
and remedy any defects therein in conformity in all aspects with the provisions of the Contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution  and  completion 
of the Works and the remedying  the defects wherein the Contract  Price or  such  other   sum as may 
become payable under the provisions of the Contract at the times and in the manner prescribed by the 
Contract. 

4. The following documents shall be deemed to form and be read and construed as part of this 
Agreement, viz.: 
i) Letter of Acceptance; 
ii) Notice to proceed with the works; 
iii) Contractor’s Bid after amendments, addenda and corrections as mutually agreed with the 

Employer; 
iv) The notice inviting bids, 
v) The information to bidders, 
vi) Contract Data; 
vii) General Conditions of contract and Special Conditions of Contract; 
viii) Technical Specifications; 
ix) BOQ 
x) Any other document listed in the Contract Data as forming part of the contract; 

In witness whereof the parties thereto have caused this Agreement to be executed the day and year first 
before written. 

The Common Seal of _______________________________________________________________ was hereunto 
affixed in the presence of: 

Signed, Sealed and Delivered by the said _ _ _ _ 
_ _ _ _ _ _     __________________ in the presence of: 

Binding Signature of Employer _ _ _ _ _ _ 

Binding Signature of Contractor _ _ _ _ _ 

This agreement, made the  _  _ _ day of _ _ _ 2026, between 
_ _ _ _ _ _ _  _ _ _  _ [name and address of Employer] 
(hereinafter called “the  Employer”)   of the one part and 
_ _ _ _ _ _ _  _ _ _ _  _[name and address of Contractor] 
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Annexure - VI 

 
ISSUE OF NOTICE TO PROCEED THE WORK 

(Letterhead of the Employer) 
 

_ _ _ _ _ _ [date]  

To:    

_ _ _ _ _ _ _ _ [name and address of the Contractor] 
_ _ _ _ _ _ _ _ 
_ _ _ _ _ _ _ _ 

Dear Sirs,      

Pursuant to your furnishing the Security Deposit as stipulated in Information to bidders (ITB) clause 34.0 and 
signing of the contract agreement for the construction of (Name of Work) at the accepted Bid Price of Rs. 
_ _ ( In words ), you are hereby instructed to proceed with the execution of the said works in 
accordance with the contract documents. 

 
 

Yours faithfully, 
 
 

(Signature, name and title of signatory authorised to 
sign on behalf of Employer) 
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Annexure – VII 

 
BANK GUARANTEE FOR BID SECURITY 
(EARNEST MONEY) 
WHEREAS,_ _ _ [Name of Bidder] (hereinafter called “the Bidder”) is submitting his bid 
for the construction of _ 
(hereinafter called “the Bid”). 

_ _ _ _ _ _ _[name of Contract] 
 

 

KNOW   ALL   PEOPLE   by   these    presents  that   We_ _ _ _[name of bank] of 
_ _ _ _ _ _(name of country) having our registered office at 
_ _ _ _ _ _ (hereinafter called “the Bank”) are bound unto 
_ _ _ _ _ _ _ _[name   of   Employer]   (hereinafter   called   “the   Employer”)   in the 
sum of _ _ _  for  which  payment  well  and  truly  to  be  made  to  the  said  Employer the 
Bank binds itself, his successors and assigns by these presents. 
SEALED with the Common  Seal of the said Bank this day of ________ 2026 

 
THE CONDITIONS of this obligations are: 

 
(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in the Form of 

Bid; or 
(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period of bid 

validity: 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to Bidders, if 

required; or 
(b) fails or refuses to furnish the Security Deposit, in accordance with the Instructions to Bidders, or 

 

We undertake to pay to the Employer up to the above amount upon receipt of  his first  written  demand, 
without the Employer having to substantiate  his demand,  provided  that  in  his demand  the  Employer  will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions. 

 
This Guarantee will remain in force up to ........ days after the deadline for submission of Bids.  Deadline  is  
stated in the Instructions to Bidders which may be extended by the Employer, notice of which extension(s) to 
the Bank is hereby waived. Any demand in respect of this Guarantee 
the above date. 

should reach the Bank not later than 

DATE   _ _ SIGNATURE  OF THE BANK _ _ 
WITNESS _ _ _ SEAL _ _ _ _ 
_ _ _ _ _ _ _    
_ _ _ _ _ _ 
[Signature, name and address] 
_ _ _ _ _ _ _ _ _ 
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Annexure - VIII 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
To _________________________________ [name of Employer] 

_ _ _ _ _ [address of Employer] 
 

WHEREAS _ _ _ [name and address of Contractor] (here-in after called 
“the Contractor")   has undertaken,  in 
pursuance of Contract No. _ _ _ dated ______________ to execute 

_ _ _ _ [name of Contract and brief description of Works] (hereinafter called 
“the Contract"); 

 
AND WHEREAS it has been stipulated by you in the said Contract  that  the Contractor  shall  furnish  you  
with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with  
his obligations in accordance with the Contract; 

 
AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 
Contractor, up to a total of ______________________________________________ [amount of Guarantee]1 

_ _ _ [in words], such sum being payable in the types and proportions of 
currencies in which the Contract Price is payable, and we undertake to pay you, upon your first written 
demand and without cavil or argument, any sum or sums within the limits of 

_ _ _ _ [amount of Guarantee] as afore-said without your needing to prove 
or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding  the said  debt  from  the Contractor  before  presenting 
us with the demand. 
We further agree that no change or addition to or other modification  of the terms  of the Contract  or  of  
the Works to be performed there under or of any of the Contract documents which may be made 
between you and the Contractor shall in any way release us from any liability  under  this guarantee,  
we hereby waive notice of any such change, addition or modification. 

and 

 

This guarantee shall be valid until the expiration of defect liability period of 18 months. 
 

SIGNATURE  AND SEAL OF THE GUARANTOR_ _ _ _ _ _ 
Name of Bank _ _ _ _ 
Address _____________________ 
Date ______________________________ 
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Annexure  – IX 
 

Check list of Required Information to be furnished by the Bidder for the Tender Evaluation purpose 
 

Name of work :- Repairing of Road Potholes using Cold mix Injection potholes patching repairing 
machine in various wards of South West Zone.( ARC Tender) 

Name of Contractor: 

e Tender No: Tender Amount: Rs. Rs. 10000000.0 
 

PART - A FINANCIAL & WORK EXPERIENCE DETAILS 

Sr.No. Description Requirement 
Submition 

Y/N 

 
 

1 

 
 

Registration Certificate 

Register “D”  class  having  in 
Road Works in PWD in Govt. 
R&B/CPWD/AMC or equivalent 
register  with  any  other state Govt. 
or other Municipal Corporations. 

 

 
 
 

2 

Experience of having successfully 
completed similar works during last 
seven years ending last day of month 
previous to the one in which Tenders 
are invited should be either of the 
following: 

 

 
Attach certificates from the 
Engineer in Charge 

 

  
A 

i. One similar completed works 
costing not less than the amount 
equal to 80% of the estimate put to 
tender. 

 

  

B 

ii. Two similar completed works 
costing not less than the amount 
equal to 50% of the estimate put to 
tender. 

 

  
C 

iii. Three similar completed works 
costing not less than the amount 
equal to 40% of the estimate put to 
tender. 

 

 
3 

Average Annual financial turnover 
during the last 3 years, ending 31st 
March of the previous financial year 

Minimum 30% of  the  estimate  put 
to tender. (Attach certificate from 
Chartered Accountant) 

 

 
4 

 
GST & ncome tax clearance certificate 

Bidders should submit all states GST & 
Income Tax Return of last 3 consecutive 
financial years & latest gst(monthly and 
yearly) return copies 

 

 
5 Pan Card Bidders should submit a copy 

of pan card with the tender 

 

6 Solvency certificate 
Solvency certificate for an amount 
equal to 20 % amount of the 
Estimate put to tender. 
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7 Declaration of Depositing Provident 
Fund contribution 

The Bidder have to submit 
Declaration as mentioned in the Bid 

Document in Annexure-III 

a 

8 Tender Declaration form As per proforma given in the Bid 
(Section-I) 

 

 
9 

 
Undertaking-1 

The Bidder have to submit a 
Undertaking as mentioned in the 
Bid Document in Annexure-I 

 

 
10 

 
Undertaking-2 

The Bidder have to submit a 
Declaration mentioned in the Bid 
Document in Annexure-II 

 

 
11 

 
Statement no 1 

PLANT & EQUIPMENT PROPOSED TO 
BE DEPLOYES BY THE APPLICANT 
FOR USE ON THE ROAD WORK 

 

12 Statement no 2/A Work done as a Prime Contractor of 
a similar nature during last five years 

 

13 Statement no 2/B Existing commitments & Ongoing 
Works 

 

14 Statement no 2/C Details    of    work    for    which Bid 
submitted and accepted 

 

15 Statement no 3/A DETAILS OF ANNUAL TURNOVER OF 
LAST CONSECUTIVE THREE YEARS 

 

16 Statement no 3/B Available Bid Capacity  

17 Statement no 4 List of key personnel to be deployed 
o this contract work 

 

18 Statement no 5 Details of completed/ongoing 
Litigation/Arbitration 

 

19 Statement no 6 Method statement and work plan  

 PART - B MINIMUM REQUIREMENT OF KEY EQUIPMENTS  

20 Injection potholes patching repairing 
machine 

1 Nos. (ownership), The proof of 
ownership of machine shall be 
attached 

 

21 Surface Compactor 2 Nos  

    

 


